



STATE OF INDIANA

Request for Proposals 7-54

Addendum 5

1/4/2007

INDIANA DEPARTMENT OF ADMINISTRATION

On Behalf Of

Office of Medicaid Policy and Planning (OMPP)

Solicitation For:

For a contractor to take over operation of the
the Medicaid Management Information System (MMIS)
(Indiana Advanced Information Management System (AIM))
and provide Fiscal Agent services

Response Due Date: March 30, 2007

Jessica Robertson, Senior Account Manager
Indiana Department of Administration
Procurement Division
402 W. Washington St., Room W468
Indianapolis, Indiana 46204

1. The deadline for proposals to RFP 7-54 is now **3 p.m. March 30, 2007**.

Activity	Date
<i>The dates for the following activities are target dates only. These activities may be completed earlier or later than the date shown.</i>	
Issue of RFP	December 1, 2006
Deadline to Submit Written Questions	February 16 2007
Pre-Proposal Conference	December 6, 2006
Response to Written Questions/RFP Amendments	March 2, 2007
Submission of Proposals	March 30, 2007
Proposal Evaluation	April 9, 2007
Proposal Discussions/Clarifications	April 16, 2007
Oral Presentations	April 16, 2007
Best and Final Offers	April 23, 2007
Contract Award	April 30, 2007

2. **MITA ASSESSMENT – FUTURE STATE OF THIS VENDOR’S WORK.**

Medicaid Information Technology Architecture (MITA) Framework 2.0 is a new initiative created by the Centers of Medicare & Medicaid Services (CMS). The State of Indiana will soon be issuing a targeted RFS for a one time work effort to perform a state assessment.

The State-Assessment requires a state to review its strategic goals, objectives, and current business and technical capabilities against the MITA Business Capability Matrix and the MITA Technical Capability Matrix.

The State will utilize the assessment to develop a list of combined targets that enable FSSA to meet its strategic goals and objectives while progressing in MITA maturity levels. Further information regarding MITA is available on the CMS website.

The successful bidder will partner with the State to progress the MITA maturity levels of the current MMIS and business operations. The State anticipates that the successful bidder will have ample opportunity to propose system and process innovations and that future contract amendments will be negotiated based on the results of the assessment and proposed innovations.

3. Based on the revised timeline, the State will seriously consider options that may delay the date for a successor to assume full operations for a short period of time.