

M.O.T. GENERAL NOTES


DESIGN SPEED = 35 M.P.H.

CONSTRUCT THE REQUIRED PORTIONS OF PROPOSED DRAINAGE THAT CROSS ROADWAY PRIOR TO CHANNELIZING TRAFFIC FOR PHASE 1. THIS WORK TO BE DONE USING FLAGGERS WITH REQUIRED ADVANCE SIGNING.

EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH EACH MAINTENANCE OF TRAFFIC SCHEME SHALL BE REMOVED PRIOR TO CONSTRUCTION.

ACCESS TO ALL PROPERTIES SHALL BE MAINTAINED DURING ALL PHASES OF CONSTRUCTION. PROPERTIES WITH MULTIPLE, OR ALTERNATE ACCESS TO S.R. 3, MAY HAVE DRIVES ACCESSING S.R. 3 CLOSED DURING PART OF, OR THE FULL DURATION OF CONSTRUCTION PER APPROVAL OF THE PROPERTY OWNER. WHENEVER POSSIBLE DRIVEWAYS SHALL BE CONSTRUCTED IN PORTIONS TO ALLOW ACCESS TO PROPERTIES AT ALL TIMES. WHENEVER DRIVEWAYS ARE TOO NARROW TO ACCOMMODATE CONTINUOUS ACCESS, THE CONTRACTOR SHALL CONTACT THE PROPERTY OWNER AND WORK OUT A TIME SCHEDULE FOR DRIVEWAY CONSTRUCTION THAT WILL CAUSE THE LEAST INCONVENIENCE TO THE PROPERTY OWNER.

FLAGGERS REQUIRED WHEN CONSTRUCTION ACTIVITY IS TO TAKE PLACE IN CLOSE PROXIMITY TO, OR ACROSS LANES OF TRAFFIC. FOR USE OF FLAGGERS SEE INDOT STANDARD DRAWINGS, STANDARD SPECIFICATIONS AND MUTCD FOR COMPLIANCE.



AREA OF CONSTRUCTION (NOT EXACT CONSTRUCTION LIMITS) FLAGGER (SEE M.O.T. GENERAL NOTES)

STANDARD DRUM

BARRICADE, TYPE III-B

TRAFFIC FLOW ARROW

TEMPORAKY PAVELLES.

(2' LINE, 4' SPACE) CONSTRUCTION SIGNS, TYPE A, B OR C TEMPORARY PAVEMENT MARKING, DOTTED, WHITE, 4" (2' LINE, 4' SPACE) FLASHING ARROW SIGN

<u>LEGEND</u>

TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW

45) TEMPORARY PAVEMENT MARKING, SOLID, WHITE, 4"

46) TEMPORARY PAVEMENT MARKING, SOLID, YELLOW, 4"

47) TEMPORARY PAVEMENT MARKING, SOLID, WHITE, 24"

TEMPORARY PAVEMENT MARKING, DOTTED, YELLOW, 4"

RECOMMENDED FOR APPROVAL DESIGN ENGINEER DATE	INDIANA DEPARTMENT OF TRANSPORTATION	HORIZONTAL SCALE 1" = 30' VERTICAL SCALE N/A	BRIDGE FILE N/A DESIGNATION 1593230
DESIGNED: J.P.H. DRAWN: J.P.H. CHECKED: J.L.B. CHECKED: J.L.B.	MOT PHASE 2 STAGE 3 PLAN SHEETS	SURVEY BOOK N/A CONTRACT R-39270	SHEETS 66

