

original

CONTRACT

September 28, 2005

COPY

Prepared for:

Franklin County, Indiana

To Provide:

Parcel Split Updates



• 567 W. Westfield Blvd. • Indianapolis, IN 46208 •
• Phone (317) 259-0105 • Fax (317) 259-1423 •
• www.wthengineering.com •

OVERVIEW

Franklin County, Indiana (the "Client") is in need of certain mapping or GIS related products and services. WTH Technology (the "Company") is a provider of such products and services. This contract defines the scope of products and services to be offered by the Company and the compensation to be paid by the Client.

DESCRIPTION OF PRODUCTS AND SERVICES

Parcel Layer Update: Parcel Splits 2004 to Present

The Company will perform all the parcel splits for the Client including what remains of the backlog since the parcel layer was created in Think GIS™. The Client will provide paper copy of the legal description of the split and any other documentation (e.g. legal survey, deed) along with the parcel_id in ProVal. If a new parcel number has not been previously assigned, a new parcel number can be automatically generated in Think GIS™. This new parcel number will be provided to the Client so that it may be compared to the database utilized by the Client. The splits will be created using the most recent parcel layer file that is in Client's Think GIS™ data archive. Once all the splits are finished, the Company will update the parcel layer on the Client's system via the UDX Network™. The backlogged parcel splits will be updated for the following cost:

Quantity	Description of Charge	Cost Per	Total
450	Franklin County Backlog Parcel Splits	\$ 15.00	\$ 6,750.00
7	Subdivisions to be added to the map	\$300	\$ 2,100.00

DELIVERY AND INVOICING SCHEDULE

	Delivery Date from Contract Signing	Description	Invoice Date from Contract Signing	Amount
Delivery	45 Days	Total Backlog Split Updates	30 Days ⁽¹⁾	\$ 8,850.00
Total GIS Cost			TOTAL	\$ 8,850.00

- (1) The Company will invoice the customer on a monthly basis based on the number months until the project is completed. The dates to the final completion date will begin after the signing of this contract and the delivery of all source materials by the Client. The delivery and invoice dates will be reviewed once the contract is signed and may be adjusted if needed.

LIMITATION OF LIABILITY

In no event shall either party be liable to the other for any indirect, special, or consequential damages or lost profits arising out of or related to this Agreement or the performance thereof.

The Company takes no responsibility for the accuracy of source data provided by the Client or for any errors resulting from any inaccuracies. It is the responsibility of the Client to review the data for accuracy.

The remainder of this page is left blank intentionally.

SIGNATURE PAGE

IN WITNESS WHEREOF, the parties have executed this Agreement as of this 7th day of October 2005.

Company:
WTH Technology

Client:
Franklin County, Indiana

Signature: _____

Rex Jones

Name: Rex Jones

Title: President

Date: _____

Signature: _____

Sharon Halcomb

Name: SHARON HALCOMB

Title: Franklin Co Assessor

Date: October 7, 2005

Signature: _____

Name: _____

Title: _____

Date: _____

Signature: _____

Name: _____

Title: _____

Date: _____

Signature: _____

Name: _____

Title: _____

Date: _____



• 567 W. Westfield Blvd. • Indianapolis, IN 46208 •
• Phone (317) 259-0105 • Fax (317) 259-1423 •
• www.wthengineering.com •