

ADDENDUM NO. 1
TO
CONSTRUCTION DOCUMENTS

PROJECT NO.: E030300
DESCRIPTION: New Boat Dock at Fairfield Marina
LOCATION: Brookville Reservoir, Franklin County IN
FOR AGENCY: Department of Natural Resources

The information contained in this Addendum shall become a part of the basic plans and specifications the same as if originally incorporated therein. The original plans and specifications shall remain in their entirety, except as explained by this Addendum. The items herein shall supersede information in the specifications and on the plans.

ITEM NO. 1:

In the NOTICE TO BIDDERS:

A sentence reads as follows: "The specified construction period is 60 calendar days."

Revise this sentence to read: "The installation of the boat docks must be complete by May 13th, 2016."

In the SPECIFICATION SECTION 01010: GENERAL REQUIREMENTS:

Paragraph 1.03; COMMENCEMENT AND COMPLETION OF WORK:

Sub. Par. B reads as follows: "All work required by the Contract Documents shall be completed within 60 calendar days after the commencement of the work."

Revise Sub. Par. B. to read; "Contractors can anticipate an Authorization to Proceed by February 15th 2016. Installation of the boat docks must be complete by May 13th, 2016."

ITEM NO. 2. : CLARIFICATION:

The owner has a barge that will be available to contractors. Contractor must coordinate use of the barge with the Property Manager. Any damages to the barge are the responsibility of the contractor.

END OF ADDENDUM