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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  140  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0244023 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,349,265.55     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,502,204.31     111.3349% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,544,922.40     114.5009% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,565,833.05     116.0507% 
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  1,746,494.72     129.4403% 
   6   35-1878024     RAGLE, INC.                                                            $  1,761,230.22     130.5325% 
   7   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,878,215.60     139.2028% 
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   22960.00000       22960.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |     900.00000       9000.00|    1400.00000      14000.00|    1384.00000       13840.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   67250.00000      67250.00|   70000.00000      70000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14000.00000      14000.00|   12500.00000      12500.00|   25898.00000       25898.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   50000.00000      50000.00|   61000.00000      61000.00|   58567.00000       58567.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000              1006.000  m3  |      10.00000      10060.00|       5.75000       5784.50|       9.25000        9305.50 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070              6177.000  m3  |       9.50000      58681.50|       9.50000      58681.50|      10.87000       67143.99 
  BORROW                                  |                            |                            | 
0008 203-51223              5900.000  m3  |      10.00000      59000.00|       7.00000      41300.00|       4.89000       28851.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 204-02290                12.000  EACH|     750.00000       9000.00|     500.00000       6000.00|     224.00000        2688.00 
  SETTLEMENT PLATE                        |                            |                            | 
0010 205-03371                25.000  m3  |      15.00000        375.00|      10.00000        250.00|      12.15000         303.75 
  SEDIMENT REMOVE                         |                            |                            | 
0011 205-06931                18.000  Mg  |      25.00000        450.00|      15.00000        270.00|      25.00000         450.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                13.000  Mg  |      25.00000        325.00|      35.00000        455.00|      26.00000         338.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 205-06937              2007.000  m   |       4.50000       9031.50|       4.13000       8288.91|       4.90000        9834.30 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220               192.300  m3  |     127.50000      24518.25|      35.00000       6730.50|      25.00000        4807.50 
  EXCAVATION, WET                         |                            |                            | 
0015 207-07500              1632.000  m2  |       9.50000      15504.00|       5.00000       8160.00|       5.00000        8160.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                32.200  m3  |      27.50000        885.50|      60.00000       1932.00|      42.00000        1352.40 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454                 1.700  m3  |      27.50000         46.75|     100.00000        170.00|      80.00000         136.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              3687.000  Mg  |      14.00000      51618.00|      11.00000      40557.00|      10.65000       39266.55 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 306-08043               615.000  m2  |       3.50000       2152.50|       5.00000       3075.00|       4.00000        2460.00 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07432               345.000  Mg  |      42.35000      14610.75|      45.20000      15594.00|      41.35000       14265.75 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07433               430.000  Mg  |      42.35000      18210.50|      45.20000      19436.00|      41.35000       17780.50 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438               135.000  Mg  |      39.60000       5346.00|      43.60000       5886.00|      38.60000        5211.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07440              1025.000  Mg  |      36.30000      37207.50|      40.80000      41820.00|      35.30000       36182.50 
  HMA BASE, TYPE A                        |                            |                            | 
0024 402-07441               430.000  Mg  |      36.30000      15609.00|      42.20000      18146.00|      35.30000       15179.00 
  HMA BASE, TYPE B                        |                            |                            | 
0025 402-07451              1280.000  Mg  |      37.60000      48128.00|      41.55000      53184.00|      36.60000       46848.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0026 402-07453               770.000  Mg  |      39.60000      30492.00|      42.80000      32956.00|      38.60000       29722.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0027 405-05517                 1.300  Mg  |     555.00000        721.50|     550.00000        715.00|     550.00000         715.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                18.000  Mg  |     225.00000       4050.00|     250.00000       4500.00|     220.00000        3960.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01522                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0030 601-02206                60.960  m   |      27.50000       1676.40|      25.90000       1578.86|      25.90000        1578.86 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0031 601-94689                 4.000  EACH|    2350.00000       9400.00|    2250.00000       9000.00|    2250.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97080                 4.000  EACH|    1350.00000       5400.00|    1250.00000       5000.00|    1250.00000        5000.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 601-99105               118.110  m   |      40.00000       4724.40|      38.30000       4523.61|      38.30000        4523.61 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0034 602-06729                12.000  EACH|       8.00000         96.00|       8.00000         96.00|       7.00000          84.00 
  BARRIER DELINEATOR                      |                            |                            | 
0035 608-05741              5936.000  m   |       1.35000       8013.60|       2.90000      17214.40|       5.50000       32648.00 
  WICK DRAIN                              |                            |                            | 
0036 608-96298              1868.600  m3  |      12.00000      22423.20|      25.00000      46715.00|      21.11000       39446.15 
  SAND DRAIN BLANKET                      |                            |                            | 
0037 609-06259               264.100  m2  |      68.00000      17958.80|      75.00000      19807.50|      67.00000       17694.70 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0038 610-07486                20.000  Mg  |      60.00000       1200.00|      65.00000       1300.00|      55.00000        1100.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0039 615-06490                24.000  EACH|      95.00000       2280.00|      90.00000       2160.00|      90.00000        2160.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                 6.000  EACH|     520.00000       3120.00|     495.00000       2970.00|     495.00000        2970.00 
  MONUMENT, B                             |                            |                            | 
0041 615-06510                 2.000  EACH|     420.00000        840.00|     395.00000        790.00|     395.00000         790.00 
  MONUMENT, C                             |                            |                            | 
0042 616-02320              1995.000  m2  |       2.75000       5486.25|       2.00000       3990.00|       1.80000        3591.00 
  GEOTEXTILES                             |                            |                            | 
0043 616-06405              1165.000  Mg  |      17.50000      20387.50|      20.00000      23300.00|      13.43000       15645.95 
  RIPRAP, REVETMENT                       |                            |                            | 
0044 621-01004                 3.000  EACH|     450.00000       1350.00|     400.00000       1200.00|     635.00000        1905.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-01371                66.000  kg  |      18.60000       1227.60|      17.60000       1161.60|       7.25000         478.50 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0046 621-06545                 2.000  Mg  |     475.00000        950.00|     440.00000        880.00|     535.00000        1070.00 
  FERTILIZER                              |                            |                            | 
0047 621-06548                14.000  kg  |     122.00000       1708.00|     121.00000       1694.00|      66.00000         924.00 
  SEED MIXTURE, CV                        |                            |                            | 
0048 621-06553               240.000  kg  |       5.50000       1320.00|       4.95000       1188.00|       6.25000        1500.00 
  SEED MIXTURE, R                         |                            |                            | 
0049 621-06557               113.000  kg  |       3.75000        423.75|       3.41000        385.33|       4.25000         480.25 
  SEED MIXTURE, T                         |                            |                            | 
0050 621-06565                14.000  Mg  |     350.00000       4900.00|     330.00000       4620.00|     430.00000        6020.00 
  MULCHING MATERIAL                       |                            |                            | 
0051 621-06567                 1.000  kL  |       1.00000          1.00|      10.00000         10.00|       1.00000           1.00 
  WATER                                   |                            |                            | 
0052 621-06575                51.100  m2  |      10.00000        511.00|       9.00000        459.90|      11.45000         585.10 
  SODDING, NURSERY                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 622-52436                 4.000  EACH|      35.00000        140.00|      30.00000        120.00|      20.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0054 622-91786               140.000  EACH|      16.00000       2240.00|      15.00000       2100.00|       8.55000        1197.00 
  SEEDLING                                |                            |                            | 
0055 701-91792                36.000  EACH|     110.00000       3960.00|     125.00000       4500.00|      76.20000        2743.20 
  PILE TIP, STEEL H                       |                            |                            | 
0056 701-92043                 3.600  m   |     500.00000       1800.00|    4000.00000      14400.00|    2000.00000        7200.00 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0057 701-95780               253.400  m   |     145.00000      36743.00|     150.00000      38010.00|     160.00000       40544.00 
  PILE, STEEL H, HP 310 X 110             |                            |                            | 
0058 702-51005               106.900  m3  |     400.00000      42760.00|     500.00000      53450.00|     545.00000       58260.50 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0059 702-51015                30.400  m3  |     400.00000      12160.00|     500.00000      15200.00|     421.00000       12798.40 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0060 703-51030             16076.000  kg  |       1.50000      24114.00|       1.65000      26525.40|       1.28000       20577.28 
  REINFORCING STEEL                       |                            |                            | 
0061 703-51032             59084.000  kg  |       1.70000     100442.80|       1.90000     112259.60|       1.44000       85080.96 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               304.200  m3  |     390.00000     118638.00|     380.00000     115596.00|     556.25000      169211.25 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 4.000  EACH|    1100.00000       4400.00|    1500.00000       6000.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                31.600  m3  |     380.00000      12008.00|     550.00000      17380.00|     525.00000       16590.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 707-05984               384.000  m   |     400.00000     153600.00|     500.00000     192000.00|     426.40000      163737.60 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0066 709-51821                        LUMP|    6000.00000       6000.00|    3500.00000       3500.00|    5040.00000        5040.00 
  SURFACE SEAL                            |                            |                            | 
0067 713-51335                        LUMP|  110000.00000     110000.00|  180000.00000     180000.00|  220000.00000      220000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0068 715-05169                15.500  m   |      65.00000       1007.50|      50.00000        775.00|     123.27000        1910.69 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0069 715-05407                48.000  m   |      13.50000        648.00|      30.00000       1440.00|       6.02000         288.96 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0070 715-46005                 2.000  EACH|     250.00000        500.00|     200.00000        400.00|     215.00000         430.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0071 728-98377                        LUMP|    4200.00000       4200.00|    3200.00000       3200.00|    3890.00000        3890.00 
  MASONRY COATING                         |                            |                            | 
0072 801-04308                 2.000  EACH|     325.00000        650.00|     295.00000        590.00|     295.00000         590.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1385672     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 801-06207               100.000  m   |       3.00000        300.00|       3.00000        300.00|       3.00000         300.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0074 801-06640                17.000  EACH|     135.00000       2295.00|     125.00000       2125.00|     125.00000        2125.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0075 801-06645                10.000  EACH|      40.00000        400.00|      40.00000        400.00|      40.00000         400.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06649                54.000  EACH|       6.25000        337.50|       5.95000        321.30|       5.95000         321.30 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0077 801-06775                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|   21879.00000       21879.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0078 801-07118                28.800  m   |      60.00000       1728.00|      55.75000       1605.60|      55.75000        1605.60 
  BARRICADE, III-A                        |                            |                            | 
0079 808-06713              1660.000  m   |       0.90000       1494.00|       0.79000       1311.40|       0.79000        1311.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0080 808-06714              1660.000  m   |       0.90000       1494.00|       0.79000       1311.40|       0.79000        1311.40 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0081 808-75996                61.000  EACH|       7.50000        457.50|      16.00000        976.00|       5.00000         305.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998                61.000  EACH|      57.50000       3507.50|      55.00000       3355.00|      55.00000        3355.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0083 801-06203              2300.000  m   |       0.90000       2070.00|       0.79000       1817.00|       0.79000        1817.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
     SECTION TOTALS                       |             $  1,349,265.55|             $  1,502,204.31|                $  1,544,922.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,349,265.55|             $  1,502,204.31|                $  1,544,922.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1878024     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   27000.00000      27000.00|   71808.69000      71808.69|   15500.00000       15500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |     700.00000       7000.00|    1616.30000      16163.00|    1000.00000       10000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   79000.00000      79000.00|   87324.74000      87324.74|   88000.00000       88000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   16000.00000      16000.00|   15144.91000      15144.91|   17000.00000       17000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   20000.00000      20000.00|   50544.84000      50544.84|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000              1006.000  m3  |      13.00000      13078.00|       6.97000       7011.82|       5.75000        5784.50 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070              6177.000  m3  |      11.00000      67947.00|      11.51000      71097.27|       9.50000       58681.50 
  BORROW                                  |                            |                            | 
0008 203-51223              5900.000  m3  |       7.00000      41300.00|       8.48000      50032.00|       7.00000       41300.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 204-02290                12.000  EACH|     650.00000       7800.00|     411.75000       4941.00|     500.00000        6000.00 
  SETTLEMENT PLATE                        |                            |                            | 
0010 205-03371                25.000  m3  |      25.00000        625.00|      12.12000        303.00|      10.00000         250.00 
  SEDIMENT REMOVE                         |                            |                            | 
0011 205-06931                18.000  Mg  |      36.00000        648.00|      18.17000        327.06|      15.00000         270.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                13.000  Mg  |      44.00000        572.00|      42.41000        551.33|      35.00000         455.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0013 205-06937              2007.000  m   |       4.20000       8429.40|       7.64000      15333.48|       4.00000        8028.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220               192.300  m3  |     400.00000      76920.00|      30.29000       5824.77|     450.00000       86535.00 
  EXCAVATION, WET                         |                            |                            | 
0015 207-07500              1632.000  m2  |       6.00000       9792.00|       6.06000       9889.92|       5.00000        8160.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                32.200  m3  |      40.00000       1288.00|      30.81000        992.08|      40.00000        1288.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454                 1.700  m3  |     100.00000        170.00|     121.16000        205.97|     100.00000         170.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              3687.000  Mg  |      15.00000      55305.00|      14.54000      53608.98|      12.00000       44244.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 306-08043               615.000  m2  |       4.10000       2521.50|       7.68000       4723.20|       4.00000        2460.00 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07432               345.000  Mg  |      42.00000      14490.00|      50.10000      17284.50|      41.35000       14265.75 
  HMA SURFACE, TYPE A                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1878024     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07433               430.000  Mg  |      42.00000      18060.00|      50.10000      21543.00|      41.35000       17780.50 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438               135.000  Mg  |      39.00000       5265.00|      46.77000       6313.95|      38.60000        5211.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07440              1025.000  Mg  |      36.00000      36900.00|      42.77000      43839.25|      35.30000       36182.50 
  HMA BASE, TYPE A                        |                            |                            | 
0024 402-07441               430.000  Mg  |      36.00000      15480.00|      42.77000      18391.10|      35.30000       15179.00 
  HMA BASE, TYPE B                        |                            |                            | 
0025 402-07451              1280.000  Mg  |      37.00000      47360.00|      44.34000      56755.20|      36.60000       46848.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0026 402-07453               770.000  Mg  |      39.00000      30030.00|      46.77000      36012.90|      38.60000       29722.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0027 405-05517                 1.300  Mg  |     550.00000        715.00|     666.38000        866.29|     500.50000         650.65 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                18.000  Mg  |     220.00000       3960.00|     266.55000       4797.90|     220.00000        3960.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01522                 4.000  EACH|    1225.00000       4900.00|    1472.09000       5888.36|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0030 601-02206                60.960  m   |      26.00000       1584.96|      27.87000       1698.96|      25.90000        1578.86 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0031 601-94689                 4.000  EACH|    2300.00000       9200.00|    2635.21000      10540.84|    2250.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97080                 4.000  EACH|    1300.00000       5200.00|    2017.30000       8069.20|    1250.00000        5000.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0033 601-99105               118.110  m   |      39.00000       4606.29|      46.04000       5437.78|      38.30000        4523.61 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0034 602-06729                12.000  EACH|       7.00000         84.00|       8.48000        101.76|       6.00000          72.00 
  BARRIER DELINEATOR                      |                            |                            | 
0035 608-05741              5936.000  m   |       3.20000      18995.20|       5.44000      32291.84|       7.50000       44520.00 
  WICK DRAIN                              |                            |                            | 
0036 608-96298              1868.600  m3  |      16.00000      29897.60|      30.29000      56599.89|      25.00000       46715.00 
  SAND DRAIN BLANKET                      |                            |                            | 
0037 609-06259               264.100  m2  |      54.00000      14261.40|      59.55000      15727.16|      50.00000       13205.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0038 610-07486                20.000  Mg  |      56.00000       1120.00|      66.64000       1332.80|      55.00000        1100.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0039 615-06490                24.000  EACH|      92.00000       2208.00|     109.04000       2616.96|      90.00000        2160.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                 6.000  EACH|     500.00000       3000.00|     763.30000       4579.80|     495.00000        2970.00 
  MONUMENT, B                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1878024     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 615-06510                 2.000  EACH|     400.00000        800.00|     436.17000        872.34|     395.00000         790.00 
  MONUMENT, C                             |                            |                            | 
0042 616-02320              1995.000  m2  |       2.00000       3990.00|       2.42000       4827.90|       2.00000        3990.00 
  GEOTEXTILES                             |                            |                            | 
0043 616-06405              1165.000  Mg  |      16.00000      18640.00|      24.23000      28227.95|      14.00000       16310.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0044 621-01004                 3.000  EACH|     400.00000       1200.00|     484.64000       1453.92|     635.00000        1905.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-01371                66.000  kg  |      17.75000       1171.50|      21.32000       1407.12|       7.25000         478.50 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0046 621-06545                 2.000  Mg  |     450.00000        900.00|     533.10000       1066.20|     535.00000        1070.00 
  FERTILIZER                              |                            |                            | 
0047 621-06548                14.000  kg  |     122.00000       1708.00|     146.60000       2052.40|      66.00000         924.00 
  SEED MIXTURE, CV                        |                            |                            | 
0048 621-06553               240.000  kg  |       5.00000       1200.00|       6.00000       1440.00|       6.25000        1500.00 
  SEED MIXTURE, R                         |                            |                            | 
0049 621-06557               113.000  kg  |       3.50000        395.50|       4.13000        466.69|       4.25000         480.25 
  SEED MIXTURE, T                         |                            |                            | 
0050 621-06565                14.000  Mg  |     350.00000       4900.00|     399.83000       5597.62|     430.00000        6020.00 
  MULCHING MATERIAL                       |                            |                            | 
0051 621-06567                 1.000  kL  |      10.00000         10.00|      12.12000         12.12|       1.00000           1.00 
  WATER                                   |                            |                            | 
0052 621-06575                51.100  m2  |       9.00000        459.90|      10.90000        556.99|      11.45000         585.10 
  SODDING, NURSERY                        |                            |                            | 
0053 622-52436                 4.000  EACH|      21.00000         84.00|      36.35000        145.40|      20.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0054 622-91786               140.000  EACH|      16.00000       2240.00|      18.17000       2543.80|       8.55000        1197.00 
  SEEDLING                                |                            |                            | 
0055 701-91792                36.000  EACH|     100.00000       3600.00|      95.72000       3445.92|     200.00000        7200.00 
  PILE TIP, STEEL H                       |                            |                            | 
0056 701-92043                 3.600  m   |    3800.00000      13680.00|    1817.39000       6542.60|    3000.00000       10800.00 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0057 701-95780               253.400  m   |     160.00000      40544.00|     161.93000      41033.06|     100.00000       25340.00 
  PILE, STEEL H, HP 310 X 110             |                            |                            | 
0058 702-51005               106.900  m3  |     550.00000      58795.00|     674.23000      72075.19|     750.00000       80175.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0059 702-51015                30.400  m3  |     555.00000      16872.00|     467.74000      14219.30|     750.00000       22800.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0060 703-51030             16076.000  kg  |       1.40000      22506.40|       1.88000      30222.88|       1.60000       25721.60 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1878024     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 703-51032             59084.000  kg  |       1.60000      94534.40|       1.92000     113441.28|       1.80000      106351.20 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               304.200  m3  |     500.00000     152100.00|     590.37000     179590.55|     475.00000      144495.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 4.000  EACH|    1200.00000       4800.00|    1385.08000       5540.32|    1100.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                31.600  m3  |     450.00000      14220.00|     636.85000      20124.46|     300.00000        9480.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 707-05984               384.000  m   |     390.00000     149760.00|     508.76000     195363.84|     450.00000      172800.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0066 709-51821                        LUMP|    3600.00000       3600.00|    4240.58000       4240.58|    5040.00000        5040.00 
  SURFACE SEAL                            |                            |                            | 
0067 713-51335                        LUMP|  210000.00000     210000.00|  155560.33000     155560.33|  360000.00000      360000.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0068 715-05169                15.500  m   |      80.00000       1240.00|      60.58000        938.99|      50.00000         775.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0069 715-05407                48.000  m   |      35.00000       1680.00|       5.40000        259.20|      20.00000         960.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0070 715-46005                 2.000  EACH|     500.00000       1000.00|     242.32000        484.64|     200.00000         400.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0071 728-98377                        LUMP|    3400.00000       3400.00|    3877.10000       3877.10|    3150.00000        3150.00 
  MASONRY COATING                         |                            |                            | 
0072 801-04308                 2.000  EACH|     300.00000        600.00|     151.45000        302.90|     295.00000         590.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0073 801-06207               100.000  m   |       3.10000        310.00|       3.57000        357.00|       3.00000         300.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0074 801-06640                17.000  EACH|     130.00000       2210.00|      84.81000       1441.77|     125.00000        2125.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0075 801-06645                10.000  EACH|      45.00000        450.00|      48.46000        484.60|      40.00000         400.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06649                54.000  EACH|       7.00000        378.00|       7.21000        389.34|       5.95000         321.30 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0077 801-06775                        LUMP|   18000.00000      18000.00|   17225.00000      17225.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0078 801-07118                28.800  m   |      60.00000       1728.00|      48.46000       1395.65|      55.75000        1605.60 
  BARRICADE, III-A                        |                            |                            | 
0079 808-06713              1660.000  m   |       0.85000       1411.00|       1.19000       1975.40|       0.79000        1311.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0080 808-06714              1660.000  m   |       0.85000       1411.00|       1.19000       1975.40|       0.79000        1311.40 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1878024     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0081 808-75996                61.000  EACH|      16.00000        976.00|       8.63000        526.43|       5.00000         305.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998                61.000  EACH|      60.00000       3660.00|      66.64000       4065.04|      55.00000        3355.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0083 801-06203              2300.000  m   |       0.85000       1955.00|       0.96000       2208.00|       0.79000        1817.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
     SECTION TOTALS                       |             $  1,565,833.05|             $  1,746,494.72|                $  1,761,230.22 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,565,833.05|             $  1,746,494.72|                $  1,761,230.22 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1510.00000      15100.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   92000.00000      92000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   30000.00000      30000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-51330                        LUMP|   85000.00000      85000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000              1006.000  m3  |       6.35000       6388.10|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070              6177.000  m3  |      10.50000      64858.50|                            | 
  BORROW                                  |                            |                            | 
0008 203-51223              5900.000  m3  |       7.70000      45430.00|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 204-02290                12.000  EACH|     333.75000       4005.00|                            | 
  SETTLEMENT PLATE                        |                            |                            | 
0010 205-03371                25.000  m3  |      11.00000        275.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0011 205-06931                18.000  Mg  |      45.00000        810.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06936                13.000  Mg  |      60.00000        780.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0013 205-06937              2007.000  m   |       4.90000       9834.30|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51220               192.300  m3  |     125.00000      24037.50|                            | 
  EXCAVATION, WET                         |                            |                            | 
0015 207-07500              1632.000  m2  |       5.50000       8976.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-06467                32.200  m3  |      32.00000       1030.40|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0017 211-07454                 1.700  m3  |     330.00000        561.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448              3687.000  Mg  |      17.00000      62679.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 306-08043               615.000  m2  |       4.25000       2613.75|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07432               345.000  Mg  |      48.00000      16560.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07433               430.000  Mg  |      48.00000      20640.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07438               135.000  Mg  |      48.00000       6480.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07440              1025.000  Mg  |      41.00000      42025.00|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
0024 402-07441               430.000  Mg  |      41.00000      17630.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0025 402-07451              1280.000  Mg  |      44.00000      56320.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0026 402-07453               770.000  Mg  |      41.00000      31570.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0027 405-05517                 1.300  Mg  |     700.00000        910.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                18.000  Mg  |     230.00000       4140.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01522                 4.000  EACH|    1215.00000       4860.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0030 601-02206                60.960  m   |      23.00000       1402.08|                            | 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0031 601-94689                 4.000  EACH|    2175.00000       8700.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97080                 4.000  EACH|    1665.00000       6660.00|                            | 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0033 601-99105               118.110  m   |      38.00000       4488.18|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0034 602-06729                12.000  EACH|       7.00000         84.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0035 608-05741              5936.000  m   |       5.00000      29680.00|                            | 
  WICK DRAIN                              |                            |                            | 
0036 608-96298              1868.600  m3  |      27.50000      51386.50|                            | 
  SAND DRAIN BLANKET                      |                            |                            | 
0037 609-06259               264.100  m2  |      80.00000      21128.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0038 610-07486                20.000  Mg  |     180.00000       3600.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0039 615-06490                24.000  EACH|      90.00000       2160.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                 6.000  EACH|     630.00000       3780.00|                            | 
  MONUMENT, B                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 615-06510                 2.000  EACH|     360.00000        720.00|                            | 
  MONUMENT, C                             |                            |                            | 
0042 616-02320              1995.000  m2  |       2.20000       4389.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0043 616-06405              1165.000  Mg  |      22.00000      25630.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0044 621-01004                 3.000  EACH|     635.00000       1905.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-01371                66.000  kg  |       7.25000        478.50|                            | 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0046 621-06545                 2.000  Mg  |     535.00000       1070.00|                            | 
  FERTILIZER                              |                            |                            | 
0047 621-06548                14.000  kg  |      66.00000        924.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0048 621-06553               240.000  kg  |       6.25000       1500.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0049 621-06557               113.000  kg  |       4.25000        480.25|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0050 621-06565                14.000  Mg  |     430.00000       6020.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0051 621-06567                 1.000  kL  |       1.00000          1.00|                            | 
  WATER                                   |                            |                            | 
0052 621-06575                51.100  m2  |      11.45000        585.10|                            | 
  SODDING, NURSERY                        |                            |                            | 
0053 622-52436                 4.000  EACH|      31.00000        124.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0054 622-91786               140.000  EACH|       8.55000       1197.00|                            | 
  SEEDLING                                |                            |                            | 
0055 701-91792                36.000  EACH|     125.00000       4500.00|                            | 
  PILE TIP, STEEL H                       |                            |                            | 
0056 701-92043                 3.600  m   |    3500.00000      12600.00|                            | 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0057 701-95780               253.400  m   |     190.00000      48146.00|                            | 
  PILE, STEEL H, HP 310 X 110             |                            |                            | 
0058 702-51005               106.900  m3  |     700.00000      74830.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0059 702-51015                30.400  m3  |     410.00000      12464.00|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0060 703-51030             16076.000  kg  |       1.63000      26203.88|                            | 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 703-51032             59084.000  kg  |       1.67000      98670.28|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               304.200  m3  |     600.00000     182520.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 4.000  EACH|    1140.00000       4560.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                31.600  m3  |     685.00000      21646.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 707-05984               384.000  m   |     445.00000     170880.00|                            | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0066 709-51821                        LUMP|    5040.00000       5040.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0067 713-51335                        LUMP|  320000.00000     320000.00|                            | 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0068 715-05169                15.500  m   |      55.00000        852.50|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0069 715-05407                48.000  m   |     220.00000      10560.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0070 715-46005                 2.000  EACH|     390.29000        780.58|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0071 728-98377                        LUMP|    3150.00000       3150.00|                            | 
  MASONRY COATING                         |                            |                            | 
0072 801-04308                 2.000  EACH|     295.00000        590.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0073 801-06207               100.000  m   |       3.75000        375.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0074 801-06640                17.000  EACH|     124.00000       2108.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0075 801-06645                10.000  EACH|      45.00000        450.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0076 801-06649                54.000  EACH|       5.00000        270.00|                            | 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0077 801-06775                        LUMP|    8000.00000       8000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0078 801-07118                28.800  m   |      21.00000        604.80|                            | 
  BARRICADE, III-A                        |                            |                            | 
0079 808-06713              1660.000  m   |       0.47000        780.20|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0080 808-06714              1660.000  m   |       0.47000        780.20|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,891,795.75                                                  ROUTE : US 150 
     CALL ORDER   : 610                     CONTRACT ID : B -26323-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0081 808-75996                61.000  EACH|       0.00000          0.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0082 808-75998                61.000  EACH|      31.00000       1891.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0083 801-06203              2300.000  m   |       0.59000       1357.00|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
     SECTION TOTALS                       |             $  1,878,215.60|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,878,215.60|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/06/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2496002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $  1,471,328.99     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  1,479,849.48     100.5791% 
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10200.00000      10200.00|    3124.04000       3124.04| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                14.000  MOS |    2050.00000      28700.00|    1662.17000      23270.38| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   54780.00000      54780.00|   73993.19000      73993.19| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10165.00000      10165.00|   13968.49000      13968.49| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               342.000  m   |       5.30000       1812.60|       5.30000       1812.60| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   33775.00000      33775.00|  155106.63000     155106.63| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-99187               586.000  m   |       3.00000       1758.00|       3.00000       1758.00| 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0008 203-02000              2979.000  m3  |       9.40000      28002.60|       9.40000      28002.60| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1413.000  m3  |       7.20000      10173.60|       7.20000      10173.60| 
  BORROW                                  |                            |                            | 
0010 205-03371               124.600  m3  |       7.90000        984.34|       7.90000        984.34| 
  SEDIMENT REMOVE                         |                            |                            | 
0011 205-06930                 2.400  Mg  |     240.00000        576.00|     240.00000        576.00| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0012 205-06931                40.100  Mg  |      31.45000       1261.15|      31.45000       1261.15| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0013 205-06932                 7.200  m   |      95.14000        685.01|      95.14000        685.01| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0014 205-06936               169.200  Mg  |      20.70000       3502.44|      20.70000       3502.44| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0015 205-06937               230.000  m   |       5.76000       1324.80|      10.64000       2447.20| 
  TEMPORARY SILT FENCE                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 612 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 205-06938                28.000  m   |      36.40000       1019.20|      36.40000       1019.20| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0017 206-51220               188.200  m3  |       4.50000        846.90|      44.23000       8324.09| 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07500              7429.200  m2  |       4.70000      34917.24|       4.70000      34917.24| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0019 211-06467                52.300  m3  |      26.15000       1367.65|     123.55000       6461.67| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0020 211-07454                 5.300  m3  |      59.00000        312.70|      59.00000        312.70| 
  STRUCTURE BACKFILL                      |                            |                            | 
0021 301-07448              1816.700  Mg  |      12.50000      22708.75|      14.34000      26051.48| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0022 303-01180               409.400  Mg  |      12.30000       5035.62|      12.30000       5035.62| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0023 304-07492               212.300  Mg  |      58.54000      12428.04|      44.00000       9341.20| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0024 306-08034              2835.000  m2  |       1.40000       3969.00|       2.50000       7087.50| 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0025 306-08043               373.500  m2  |       8.50000       3174.75|      13.50000       5042.25| 
  MILLING, TRANSITION                     |                            |                            | 
0026 401-06264                        LUMP|    2800.00000       2800.00|    1500.00000       1500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0027 401-07322              1071.000  Mg  |      44.64000      47809.44|      50.00000      53550.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07392              1202.000  Mg  |      40.69000      48909.38|      38.50000      46277.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0029 401-07424              1339.800  Mg  |      39.47000      52881.91|      38.50000      51582.30| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0030 401-07429               510.500  Mg  |      44.30000      22615.15|      48.00000      24504.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0031 402-07450               457.400  Mg  |      46.93000      21465.78|      43.00000      19668.20| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0032 404-05514              2274.640  m2  |       1.20000       2729.57|       3.00000       6823.92| 
  SEAL COAT, 5                            |                            |                            | 
0033 405-05517                 6.560  Mg  |     210.00000       1377.60|     400.00000       2624.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0034 406-05520                 7.840  Mg  |     220.00000       1724.80|     250.00000       1960.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0035 601-01522                 4.000  EACH|    1375.00000       5500.00|    1225.00000       4900.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0036 601-94689                 2.000  EACH|    1825.00000       3650.00|    1825.00000       3650.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 601-97774                 2.000  EACH|     800.00000       1600.00|     800.00000       1600.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0038 601-99105              1258.589  m   |      35.90000      45183.35|      27.80000      34988.77| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0039 602-06729                12.000  EACH|       6.00000         72.00|      10.10000        121.20| 
  BARRIER DELINEATOR                      |                            |                            | 
0040 603-06040               592.000  m   |      15.75000       9324.00|      15.75000       9324.00| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0041 609-06259               227.200  m2  |      54.00000      12268.80|      65.00000      14768.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0042 610-07486               901.400  Mg  |      38.37000      34586.72|      44.00000      39661.60| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 615-06490                16.000  EACH|     106.00000       1696.00|     106.00000       1696.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0044 616-02320              1888.100  m2  |       2.20000       4153.82|       2.52000       4758.01| 
  GEOTEXTILES                             |                            |                            | 
0045 616-06405              1275.300  Mg  |      18.50000      23593.05|      18.25000      23274.23| 
  RIPRAP, REVETMENT                       |                            |                            | 
0046 616-06451               151.600  Mg  |      30.00000       4548.00|      30.00000       4548.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0047 621-01004                 2.000  EACH|     925.00000       1850.00|     925.00000       1850.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0048 621-06545                 1.380  Mg  |      68.00000         93.84|      68.00000         93.84| 
  FERTILIZER                              |                            |                            | 
0049 621-06548                 4.510  kg  |      55.00000        248.05|      55.00000        248.05| 
  SEED MIXTURE, CV                        |                            |                            | 
0050 621-06553               146.300  kg  |      14.34000       2097.94|      14.34000       2097.94| 
  SEED MIXTURE, R                         |                            |                            | 
0051 621-06557               127.100  kg  |       6.62000        841.40|       6.62000        841.40| 
  SEED MIXTURE, T                         |                            |                            | 
0052 621-06565                 6.930  Mg  |     255.00000       1767.15|     255.00000       1767.15| 
  MULCHING MATERIAL                       |                            |                            | 
0053 621-06567                96.800  kL  |       1.00000         96.80|       1.00000         96.80| 
  WATER                                   |                            |                            | 
0054 621-06575               489.200  m2  |       7.58000       3708.14|       7.58000       3708.14| 
  SODDING, NURSERY                        |                            |                            | 
0055 622-52436                 3.000  EACH|      25.00000         75.00|      25.00000         75.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 622-91786               120.000  EACH|       9.75000       1170.00|       9.75000       1170.00| 
  SEEDLING                                |                            |                            | 
0057 701-07619               476.000  m   |     217.40000     103482.40|     123.00000      58548.00| 
  PILE, STEEL H, EPOXY COATED, HP 360 X   |                            |                            | 
  132                                     |                            |                            | 
0058 702-51005               122.400  m3  |     450.00000      55080.00|     450.00000      55080.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0059 702-51110               584.400  kg  |       4.80000       2805.12|       6.00000       3506.40| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0060 703-51030             11350.000  kg  |       1.40000      15890.00|       1.00000      11350.00| 
  REINFORCING STEEL                       |                            |                            | 
0061 703-51032             56173.000  kg  |       1.40000      78642.20|       1.50000      84259.50| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0062 704-51002               271.400  m3  |     455.00000     123487.00|     450.00000     122130.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0063 706-05732                 4.000  EACH|    1200.00000       4800.00|     885.00000       3540.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0064 706-51020                26.400  m3  |     530.00000      13992.00|     600.00000      15840.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 707-05984               330.400  m   |     442.65000     146251.56|     305.00000     100772.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0066 709-51821                        LUMP|    6000.00000       6000.00|    4663.63000       4663.63| 
  SURFACE SEAL                            |                            |                            | 
0067 713-51335                        LUMP|  212000.00000     212000.00|  142060.00000     142060.00| 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0068 713-95203                 4.000  EACH|     690.00000       2760.00|     690.00000       2760.00| 
  GUARDRAIL END TREATMENT, I, TEMPORARY   |                            |                            | 
  BRIDGE APPROACHES                       |                            |                            | 
0069 713-99365               121.920  m   |      21.95000       2676.14|      21.95000       2676.14| 
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            | 
  TEMPORARY BRIDGE APPROACHES             |                            |                            | 
0070 715-05048               562.000  m   |      13.60000       7643.20|      13.60000       7643.20| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0071 715-05053                71.300  m   |      30.00000       2139.00|      30.00000       2139.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0072 715-05407                46.000  m   |      19.65000        903.90|      38.80000       1784.80| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0073 715-46040                 2.000  EACH|     485.00000        970.00|     485.00000        970.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0074 715-91361                 4.000  m   |      44.00000        176.00|     144.50000        578.00| 
  PIPE, PVC, 150 mm                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 715-96913                20.500  m   |     530.00000      10865.00|     485.00000       9942.50| 
  PIPE, POLYETHYLENE LINER, 900 mm        |                            |                            | 
0076 718-06529                 6.000  EACH|     380.00000       2280.00|     380.00000       2280.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0077 718-52610               135.400  m3  |      51.10000       6918.94|      51.10000       6918.94| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0078 801-04308                 2.000  EACH|     320.00000        640.00|     205.00000        410.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0079 801-06203               994.000  m   |       1.00000        994.00|       0.35000        347.90| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0080 801-06207              1981.000  m   |       2.92000       5784.52|       3.28000       6497.68| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0081 801-06640                30.000  EACH|     155.00000       4650.00|      85.00000       2550.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06645                 8.000  EACH|      30.00000        240.00|      37.00000        296.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0083 801-06775                        LUMP|    9000.00000       9000.00|   26696.00000      26696.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0084 801-07118                28.800  m   |      34.18000        984.38|      20.35000        586.08| 
  BARRICADE, III-A                        |                            |                            | 
0085 801-07119                32.400  m   |      34.18000       1107.43|      22.05000        714.42| 
  BARRICADE, III-B                        |                            |                            | 
0086 802-05701                38.700  m   |      38.80000       1501.56|      38.80000       1501.56| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0087 802-05702                 6.150  m   |      24.00000        147.60|      24.00000        147.60| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0088 802-07059                12.000  EACH|      25.00000        300.00|      25.00000        300.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0089 802-07060                 1.000  EACH|      60.00000         60.00|      60.00000         60.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0090 802-76025                 1.600  m2  |     359.00000        574.40|     359.00000        574.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0091 802-76035                 5.400  m2  |     164.00000        885.60|     164.00000        885.60| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0092 802-76045                 1.350  m2  |     159.45000        215.26|     159.45000        215.26| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,716,782.97                                                  ROUTE : US 27 
     CALL ORDER   : 612                     CONTRACT ID : B -26730-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1058755              |(2) 35-1374866              |                 
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 804-06771                30.000  EACH|      22.00000        660.00|      22.00000        660.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0094 808-03631              1973.000  m   |       1.90000       3748.70|       1.90000       3748.70| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0095 808-03632               200.000  m   |       1.90000        380.00|       1.90000        380.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0096 808-75240                24.000  m   |       1.40000         33.60|       1.40000         33.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0097 808-75245              1541.000  m   |       1.40000       2157.40|       1.40000       2157.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0098 808-75297                31.000  m   |      20.00000        620.00|      20.00000        620.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0099 808-75996                75.000  EACH|      10.00000        750.00|      11.00000        825.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0100 808-75998                82.000  EACH|      27.00000       2214.00|      27.00000       2214.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,471,328.99|             $  1,479,849.48| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,471,328.99|             $  1,479,849.48| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  110  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9967018 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,322,256.31     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,373,956.02     103.9099% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                   $  1,400,082.60     105.8858% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,453,176.32     109.9012% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,479,907.33     111.9228% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                19.000  MOS |     800.00000      15200.00|    1100.00000      20900.00|    1500.00000       28500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   64000.00000      64000.00|   67500.00000      67500.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   60000.00000      60000.00|   20000.00000      20000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               147.000  m   |       8.50000       1249.50|       8.50000       1249.50|      10.00000        1470.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 203-02000              1993.000  m3  |      18.50000      36870.50|       6.00000      11958.00|      15.00000       29895.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070             24008.000  m3  |       8.00000     192064.00|       8.25000     198066.00|      12.50000      300100.00 
  BORROW                                  |                            |                            | 
0008 203-51223               135.000  m3  |      18.50000       2497.50|      10.00000       1350.00|      15.00000        2025.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371                52.000  m3  |       8.00000        416.00|      20.00000       1040.00|      15.00000         780.00 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06930                 5.000  Mg  |      50.00000        250.00|      60.00000        300.00|     200.00000        1000.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0011 205-06931               105.000  Mg  |      13.50000       1417.50|      30.00000       3150.00|      20.00000        2100.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06934                12.000  Mg  |     420.00000       5040.00|     450.00000       5400.00|     100.00000        1200.00 
  TEMPORARY MULCHING                      |                            |                            | 
0013 205-06936               184.000  Mg  |      15.00000       2760.00|      40.00000       7360.00|      10.00000        1840.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06937               329.000  m   |       5.00000       1645.00|       6.00000       1974.00|       3.00000         987.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 205-06938                40.000  m   |      50.00000       2000.00|     130.00000       5200.00|      20.00000         800.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0016 206-51215                32.000  m3  |     300.00000       9600.00|     100.00000       3200.00|     200.00000        6400.00 
  EXCAVATION, X                           |                            |                            | 
0017 206-51220               151.000  m3  |      40.00000       6040.00|     400.00000      60400.00|     150.00000       22650.00 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07499              1862.000  m2  |       4.00000       7448.00|       6.00000      11172.00|       5.00000        9310.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0019 211-02060                66.000  m3  |      15.00000        990.00|      40.00000       2640.00|      30.00000        1980.00 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0020 211-06467                34.000  m3  |      85.00000       2890.00|      40.00000       1360.00|      30.00000        1020.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0021 301-07448              1598.000  Mg  |      12.00000      19176.00|      20.00000      31960.00|      15.00000       23970.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0022 302-07455                16.000  m3  |      95.00000       1520.00|      35.00000        560.00|      25.00000         400.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0023 303-07449                31.000  Mg  |      25.00000        775.00|      50.00000       1550.00|      15.00000         465.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0025 402-07433               354.000  Mg  |      69.00000      24426.00|      68.00000      24072.00|      76.00000       26904.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07438               410.000  Mg  |      50.50000      20705.00|      50.00000      20500.00|      59.00000       24190.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0027 402-07441               551.000  Mg  |      50.50000      27825.50|      50.00000      27550.00|      54.00000       29754.00 
  HMA BASE, TYPE B                        |                            |                            | 
0028 404-05511              1042.000  m2  |       2.00000       2084.00|       2.25000       2344.50|       3.80000        3959.60 
  SEAL COAT, 2                            |                            |                            | 
0029 405-05518              2755.000  m2  |       1.00000       2755.00|       1.10000       3030.50|       0.82000        2259.10 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0030 406-05521              6061.000  m2  |       0.25000       1515.25|       0.30000       1818.30|       0.08000         484.88 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 502-06627               298.000  m2  |      43.00000      12814.00|      45.00000      13410.00|      20.00000        5960.00 
  PCCP, 150 mm                            |                            |                            | 
0032 601-01846                 1.000  EACH|    1700.00000       1700.00|    1750.00000       1750.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0033 601-06374                 4.000  EACH|     800.00000       3200.00|     850.00000       3400.00|     825.00000        3300.00 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0034 601-94689                 3.000  EACH|    2300.00000       6900.00|    2300.00000       6900.00|    2350.00000        7050.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 601-99105                68.580  m   |      42.50000       2914.65|      44.00000       3017.52|      44.00000        3017.52 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0036 605-06140               216.000  m   |      80.00000      17280.00|      90.00000      19440.00|      75.00000       16200.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0037 607-06340                64.000  m   |     110.00000       7040.00|     130.00000       8320.00|      75.00000        4800.00 
  PAVED SIDE DITCH, B MODIFIED            |                            |                            | 
0038 607-90826                 2.000  EACH|     300.00000        600.00|    1000.00000       2000.00|     300.00000         600.00 
  GUTTER TURNOUT, CONCRETE MODIFIED       |                            |                            | 
0039 609-06259               106.000  m2  |      85.00000       9010.00|      75.00000       7950.00|      80.00000        8480.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0040 610-07487               154.000  Mg  |     124.00000      19096.00|     125.00000      19250.00|     104.50000       16093.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0041 611-06497                 7.000  EACH|     120.00000        840.00|     125.00000        875.00|     150.00000        1050.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0042 616-02320              2502.000  m2  |       1.50000       3753.00|       3.00000       7506.00|       3.00000        7506.00 
  GEOTEXTILES                             |                            |                            | 
0043 616-06405              1118.000  Mg  |      18.00000      20124.00|      20.00000      22360.00|      18.00000       20124.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0044 621-01004                 2.000  EACH|     375.00000        750.00|     375.00000        750.00|     385.00000         770.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-02770               760.000  m2  |       1.35000       1026.00|       1.35000       1026.00|       1.65000        1254.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0046 621-06545                 3.000  Mg  |     360.00000       1080.00|     375.00000       1125.00|     380.00000        1140.00 
  FERTILIZER                              |                            |                            | 
0047 621-06553               475.000  kg  |       5.45000       2588.75|       5.50000       2612.50|       5.75000        2731.25 
  SEED MIXTURE, R                         |                            |                            | 
0048 621-06557               475.000  kg  |       4.20000       1995.00|       4.50000       2137.50|       4.40000        2090.00 
  SEED MIXTURE, T                         |                            |                            | 
0049 621-06565                12.000  Mg  |     400.00000       4800.00|     400.00000       4800.00|     500.00000        6000.00 
  MULCHING MATERIAL                       |                            |                            | 
0050 621-06567                72.000  kL  |       0.60000         43.20|       0.50000         36.00|       0.60000          43.20 
  WATER                                   |                            |                            | 
0051 621-06574               286.000  m2  |       3.00000        858.00|       3.10000        886.60|       3.35000         958.10 
  SODDING                                 |                            |                            | 
0052 621-06575              3721.000  m2  |       3.00000      11163.00|       3.10000      11535.10|       3.35000       12465.35 
  SODDING, NURSERY                        |                            |                            | 
0053 622-52436                 6.000  EACH|      30.00000        180.00|      25.00000        150.00|      30.00000         180.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0054 622-91786               115.000  EACH|      30.00000       3450.00|      30.00000       3450.00|      35.00000        4025.00 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 622-98200                 6.000  EACH|      30.00000        180.00|      25.00000        150.00|      30.00000         180.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0056 701-51195               217.000  m   |     135.00000      29295.00|     130.00000      28210.00|     100.00000       21700.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0057 701-91792                38.000  EACH|     110.00000       4180.00|      95.00000       3610.00|     100.00000        3800.00 
  PILE TIP, STEEL H                       |                            |                            | 
0058 701-92043                16.000  m   |     950.00000      15200.00|    1500.00000      24000.00|    1500.00000       24000.00 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0059 701-93575               155.000  m   |     145.00000      22475.00|     175.00000      27125.00|     175.00000       27125.00 
  PILE, STEEL H, HP 360 X 108             |                            |                            | 
0060 702-51005               149.700  m3  |     650.00000      97305.00|     550.00000      82335.00|     800.00000      119760.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0061 702-51015                45.800  m3  |     650.00000      29770.00|     450.00000      20610.00|     500.00000       22900.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0062 703-51030             13491.000  kg  |       1.50000      20236.50|       2.00000      26982.00|       1.40000       18887.40 
  REINFORCING STEEL                       |                            |                            | 
0063 703-51032             39648.000  kg  |       1.60000      63436.80|       2.00000      79296.00|       1.50000       59472.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0064 704-51002               226.800  m3  |     650.00000     147420.00|     575.00000     130410.00|     500.00000      113400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0065 706-06344               160.020  m   |     128.00000      20482.56|     150.00000      24003.00|     135.00000       21602.70 
  RAILING, TS-1                           |                            |                            | 
0066 707-06831               239.400  m   |     740.00000     177156.00|     750.00000     179550.00|     825.00000      197505.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1372 mm x 1067 mm                 |                            |                            | 
0067 709-51821                        LUMP|    4500.00000       4500.00|    3500.00000       3500.00|    5000.00000        5000.00 
  SURFACE SEAL                            |                            |                            | 
0068 714-44240                 0.400  m3  |    2500.00000       1000.00|    5000.00000       2000.00|    2500.00000        1000.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0069 715-05021               123.400  m   |      75.00000       9255.00|     110.00000      13574.00|      75.00000        9255.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0070 715-05119                65.000  m   |      80.00000       5200.00|     100.00000       6500.00|      75.00000        4875.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0071 715-05407                30.000  m   |      16.00000        480.00|      60.00000       1800.00|      10.00000         300.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0072 715-46005                18.000  EACH|     210.00000       3780.00|     250.00000       4500.00|     200.00000        3600.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0073 721-43005                 2.000  EACH|    1125.00000       2250.00|    1500.00000       3000.00|     750.00000        1500.00 
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            | 
0074 801-04308                 4.000  EACH|     375.00000       1500.00|     375.00000       1500.00|     400.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1618530              |(3) 35-1310611     
                                          |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 801-06625                13.000  EACH|      54.00000        702.00|      55.00000        715.00|     137.50000        1787.50 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0076 801-06640                15.000  EACH|     135.00000       2025.00|     150.00000       2250.00|     170.00000        2550.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0077 801-07118                22.000  m   |      24.00000        528.00|      30.00000        660.00|      70.00000        1540.00 
  BARRICADE, III-A                        |                            |                            | 
0078 801-07119                22.000  m   |      29.00000        638.00|      35.00000        770.00|      70.00000        1540.00 
  BARRICADE, III-B                        |                            |                            | 
0079 802-76025                 1.790  m2  |     190.00000        340.10|     200.00000        358.00|     200.00000         358.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0080 802-76055                16.000  m   |      16.00000        256.00|      16.00000        256.00|      16.50000         264.00 
  SIGN POST, A                            |                            |                            | 
0081 210-07878                 1.000  EACH|    1300.00000       1300.00|    4000.00000       4000.00|    1500.00000        1500.00 
  BRIDGE PLAQUE                           |                            |                            | 
     SECTION TOTALS                       |             $  1,322,256.31|             $  1,373,956.02|                $  1,400,082.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,322,256.31|             $  1,373,956.02|                $  1,400,082.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-2040801              |                 
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15900.00000      15900.00|   15900.00000      15900.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                19.000  MOS |    1371.00000      26049.00|    1400.00000      26600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   90222.00000      90222.00|   70000.00000      70000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   37829.00000      37829.00|    6000.00000       6000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               147.000  m   |       8.00000       1176.00|       8.00000       1176.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 203-02000              1993.000  m3  |       7.00000      13951.00|       8.25000      16442.25| 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070             24008.000  m3  |      10.79000     259046.32|      12.75000     306102.00| 
  BORROW                                  |                            |                            | 
0008 203-51223               135.000  m3  |       8.89000       1200.15|       9.25000       1248.75| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-03371                52.000  m3  |      19.00000        988.00|      15.25000        793.00| 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06930                 5.000  Mg  |      38.00000        190.00|      31.00000        155.00| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0011 205-06931               105.000  Mg  |      28.00000       2940.00|      31.00000       3255.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0012 205-06934                12.000  Mg  |     486.00000       5832.00|     410.00000       4920.00| 
  TEMPORARY MULCHING                      |                            |                            | 
0013 205-06936               184.000  Mg  |      20.65000       3799.60|      31.00000       5704.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0014 205-06937               329.000  m   |       4.80000       1579.20|       5.00000       1645.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 205-06938                40.000  m   |      43.85000       1754.00|      22.00000        880.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0016 206-51215                32.000  m3  |     182.00000       5824.00|     125.00000       4000.00| 
  EXCAVATION, X                           |                            |                            | 
0017 206-51220               151.000  m3  |      24.79000       3743.29|      50.00000       7550.00| 
  EXCAVATION, WET                         |                            |                            | 
0018 207-07499              1862.000  m2  |       7.50000      13965.00|       7.75000      14430.50| 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0019 211-02060                66.000  m3  |      26.38000       1741.08|      55.00000       3630.00| 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0020 211-06467                34.000  m3  |      41.46000       1409.64|      80.00000       2720.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-2040801              |                 
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 301-07448              1598.000  Mg  |      16.50000      26367.00|      20.00000      31960.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0022 302-07455                16.000  m3  |      53.20000        851.20|      60.00000        960.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0023 303-07449                31.000  Mg  |      28.34000        878.54|      30.00000        930.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0025 402-07433               354.000  Mg  |      69.00000      24426.00|      67.00000      23718.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0026 402-07438               410.000  Mg  |      54.00000      22140.00|      50.00000      20500.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0027 402-07441               551.000  Mg  |      49.00000      26999.00|      50.00000      27550.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0028 404-05511              1042.000  m2  |       3.50000       3647.00|       2.00000       2084.00| 
  SEAL COAT, 2                            |                            |                            | 
0029 405-05518              2755.000  m2  |       0.75000       2066.25|       1.00000       2755.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0030 406-05521              6061.000  m2  |       0.07000        424.27|       0.25000       1515.25| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 502-06627               298.000  m2  |      57.00000      16986.00|      44.00000      13112.00| 
  PCCP, 150 mm                            |                            |                            | 
0032 601-01846                 1.000  EACH|    1650.00000       1650.00|    1650.00000       1650.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0033 601-06374                 4.000  EACH|     750.00000       3000.00|     750.00000       3000.00| 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0034 601-94689                 3.000  EACH|    2155.00000       6465.00|    2155.00000       6465.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0035 601-99105                68.580  m   |      40.00000       2743.20|      40.00000       2743.20| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0036 605-06140               216.000  m   |      35.00000       7560.00|      32.00000       6912.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0037 607-06340                64.000  m   |      45.00000       2880.00|      52.00000       3328.00| 
  PAVED SIDE DITCH, B MODIFIED            |                            |                            | 
0038 607-90826                 2.000  EACH|     500.00000       1000.00|     600.00000       1200.00| 
  GUTTER TURNOUT, CONCRETE MODIFIED       |                            |                            | 
0039 609-06259               106.000  m2  |      78.00000       8268.00|      90.00000       9540.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0040 610-07487               154.000  Mg  |      95.00000      14630.00|     120.00000      18480.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0041 611-06497                 7.000  EACH|     115.00000        805.00|     115.00000        805.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-2040801              |                 
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 616-02320              2502.000  m2  |       2.16000       5404.32|       2.50000       6255.00| 
  GEOTEXTILES                             |                            |                            | 
0043 616-06405              1118.000  Mg  |      13.18000      14735.24|      26.00000      29068.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0044 621-01004                 2.000  EACH|     350.00000        700.00|     350.00000        700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-02770               760.000  m2  |       1.50000       1140.00|       1.25000        950.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0046 621-06545                 3.000  Mg  |     487.60000       1462.80|     345.00000       1035.00| 
  FERTILIZER                              |                            |                            | 
0047 621-06553               475.000  kg  |       5.23000       2484.25|       5.23000       2484.25| 
  SEED MIXTURE, R                         |                            |                            | 
0048 621-06557               475.000  kg  |       3.98000       1890.50|       3.98000       1890.50| 
  SEED MIXTURE, T                         |                            |                            | 
0049 621-06565                12.000  Mg  |     455.00000       5460.00|     370.00000       4440.00| 
  MULCHING MATERIAL                       |                            |                            | 
0050 621-06567                72.000  kL  |       0.55000         39.60|       0.55000         39.60| 
  WATER                                   |                            |                            | 
0051 621-06574               286.000  m2  |       3.05000        872.30|       2.90000        829.40| 
  SODDING                                 |                            |                            | 
0052 621-06575              3721.000  m2  |       3.05000      11349.05|       2.90000      10790.90| 
  SODDING, NURSERY                        |                            |                            | 
0053 622-52436                 6.000  EACH|      28.00000        168.00|      28.00000        168.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0054 622-91786               115.000  EACH|      32.00000       3680.00|      27.75000       3191.25| 
  SEEDLING                                |                            |                            | 
0055 622-98200                 6.000  EACH|      58.00000        348.00|      28.00000        168.00| 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0056 701-51195               217.000  m   |     148.00000      32116.00|     145.00000      31465.00| 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0057 701-91792                38.000  EACH|      73.00000       2774.00|     135.00000       5130.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0058 701-92043                16.000  m   |     778.00000      12448.00|    1400.00000      22400.00| 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0059 701-93575               155.000  m   |     145.00000      22475.00|     200.00000      31000.00| 
  PILE, STEEL H, HP 360 X 108             |                            |                            | 
0060 702-51005               149.700  m3  |     556.00000      83233.20|     650.00000      97305.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0061 702-51015                45.800  m3  |    1857.00000      85050.60|     400.00000      18320.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-2040801              |                 
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 703-51030             13491.000  kg  |       1.56000      21045.96|       1.80000      24283.80| 
  REINFORCING STEEL                       |                            |                            | 
0063 703-51032             39648.000  kg  |       1.76000      69780.48|       2.10000      83260.80| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0064 704-51002               226.800  m3  |     627.00000     142203.60|     675.00000     153090.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0065 706-06344               160.020  m   |     124.00000      19842.48|     124.00000      19842.48| 
  RAILING, TS-1                           |                            |                            | 
0066 707-06831               239.400  m   |     912.00000     218332.80|     925.00000     221445.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1372 mm x 1067 mm                 |                            |                            | 
0067 709-51821                        LUMP|    3340.00000       3340.00|    3340.00000       3340.00| 
  SURFACE SEAL                            |                            |                            | 
0068 714-44240                 0.400  m3  |     829.00000        331.60|     777.00000        310.80| 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0069 715-05021               123.400  m   |      79.00000       9748.60|      98.50000      12154.90| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0070 715-05119                65.000  m   |      60.00000       3900.00|      98.50000       6402.50| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0071 715-05407                30.000  m   |      22.00000        660.00|      35.00000       1050.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0072 715-46005                18.000  EACH|     278.00000       5004.00|     405.00000       7290.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0073 721-43005                 2.000  EACH|    1041.00000       2082.00|     600.00000       1200.00| 
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            | 
0074 801-04308                 4.000  EACH|     349.00000       1396.00|     349.00000       1396.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0075 801-06625                13.000  EACH|      49.00000        637.00|      49.00000        637.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0076 801-06640                15.000  EACH|     125.00000       1875.00|     125.00000       1875.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0077 801-07118                22.000  m   |      22.00000        484.00|      22.00000        484.00| 
  BARRICADE, III-A                        |                            |                            | 
0078 801-07119                22.000  m   |      27.00000        594.00|      27.00000        594.00| 
  BARRICADE, III-B                        |                            |                            | 
0079 802-76025                 1.790  m2  |     180.00000        322.20|     180.00000        322.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0080 802-76055                16.000  m   |      15.00000        240.00|      15.00000        240.00| 
  SIGN POST, A                            |                            |                            | 
0081 210-07878                 1.000  EACH|     600.00000        600.00|     700.00000        700.00| 
  BRIDGE PLAQUE                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,433,486.55                                                  ROUTE : CR 650 W 
     CALL ORDER   : 620                     CONTRACT ID : B -26774-A                   COUNTIES : PUTNAM 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-2040801              |                 
                                          |FORCE CONSTRUCTION CO. INC. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  1,453,176.32|             $  1,479,907.33| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,453,176.32|             $  1,479,907.33| 
==================================================================================================================================== 
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                                                                                                                   PAGE : 630 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/17/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654378 
                                                                                                  4654378 
                                                                                                  4654378 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,633,783.09     100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,778,357.66     108.8490% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  1,889,610.01     115.6585% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,924,316.20     117.7828% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,978,498.22     121.0991% 
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 05-0558668     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|   12000.00000      12000.00|    5915.38000        5915.38 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1200.00000      14400.00|    1200.00000      14400.00|    1101.86000       13222.32 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   80000.00000      80000.00|   87250.00000      87250.00|   94480.50000       94480.50 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              2267.000  SYS |      10.00000      22670.00|      25.00000      56675.00|      19.99000       45317.33 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-51328                        LUMP|   50000.00000      50000.00|   27500.00000      27500.00|   40946.56000       40946.56 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0006 202-51328                        LUMP|   45000.00000      45000.00|   27500.00000      27500.00|   34815.29000       34815.29 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0007 202-51328                        LUMP|   25000.00000      25000.00|   17500.00000      17500.00|   14605.27000       14605.27 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0008 202-51822              8436.000  SYS |       6.00000      50616.00|      10.00000      84360.00|       5.08000       42854.88 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0009 211-07454                 7.000  CYS |     115.00000        805.00|     100.00000        700.00|      28.44000         199.08 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 302-07455               375.000  CYS |      50.00000      18750.00|      35.00000      13125.00|      76.96000       28860.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0011 304-07789               598.000  TON |      66.00000      39468.00|      75.00000      44850.00|     103.24000       61737.52 
  WIDENING WITH HMA, TYPE D               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 05-0558668     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 306-08043              2332.000  SYS |       6.00000      13992.00|       7.50000      17490.00|       1.87000        4360.84 
  MILLING, TRANSITION                     |                            |                            | 
0013 406-05521              2332.000  SYS |       0.07000        163.24|       0.10000        233.20|       0.47000        1096.04 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-07024                 3.000  EACH|    5000.00000      15000.00|    5625.00000      16875.00|    8932.22000       26796.66 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0015 602-03907                 6.000  EACH|    1000.00000       6000.00|    1500.00000       9000.00|    2088.96000       12533.76 
  DOUBLE ENDED TAPER SECTION              |                            |                            | 
0016 602-06639              2200.000  LFT |      20.00000      44000.00|      25.00000      55000.00|      34.66000       76252.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0017 602-06646              7690.000  LFT |      16.00000     123040.00|      20.00000     153800.00|      21.80000      167642.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0018 609-06259              2267.000  SYS |      50.00000     113350.00|      64.00000     145088.00|      50.87000      115322.29 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0019 610-07788               260.000  TON |     135.00000      35100.00|     145.00000      37700.00|     131.32000       34143.20 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0020 619-98427                28.000  EACH|     100.00000       2800.00|     125.00000       3500.00|     147.88000        4140.64 
  CLEAN DRAINS                            |                            |                            | 
0021 702-92857                 9.400  CYS |     950.00000       8930.00|    1000.00000       9400.00|     829.17000        7794.20 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0022 703-51030              3000.000  LBS |       0.80000       2400.00|       0.50000       1500.00|       1.02000        3060.00 
  REINFORCING STEEL                       |                            |                            | 
0023 703-51032            111151.000  LBS |       1.00000     111151.00|       0.80000      88920.80|       1.05000      116708.55 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0024 703-97703              1450.000  EACH|      11.00000      15950.00|      12.50000      18125.00|      12.31000       17849.50 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0025 704-51002                75.400  CYS |     750.00000      56550.00|    1000.00000      75400.00|     807.16000       60859.86 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0026 706-05732                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1279.14000        1279.14 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0027 706-51020                 9.200  CYS |    2000.00000      18400.00|     600.00000       5520.00|     628.43000        5781.56 
  CONCRETE, C, RAILING                    |                            |                            | 
0028 711-51877                        LUMP|   15000.00000      15000.00|    4000.00000       4000.00|    5323.84000        5323.84 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  1                                       |                            |                            | 
0029 711-51877                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    5323.84000        5323.84 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  2                                       |                            |                            | 
0030 711-51877                        LUMP|    5000.00000       5000.00|    3750.00000       3750.00|    1774.61000        1774.61 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  3                                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 05-0558668     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0031 722-51401                80.000  SFT |      30.00000       2400.00|      50.00000       4000.00|      56.31000        4504.80 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0032 722-51842              8735.000  SYS |      35.50000     310092.50|      37.50000     327562.50|      45.27000      395433.45 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0033 722-51846                60.500  CYS |     330.00000      19965.00|     330.00000      19965.00|     330.00000       19965.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0034 722-51852              5676.000  SFT |       4.00000      22704.00|      10.00000      56760.00|      12.81000       72709.56 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0035 724-51925                48.100  LFT |     110.00000       5291.00|     120.00000       5772.00|     122.19000        5877.34 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0036 726-93803                        LUMP|    1300.00000       1300.00|    3000.00000       3000.00|    5323.84000        5323.84 
  BEARING ASSEMBLIES, RESET , STR. NO. 1  |                            |                            | 
0037 726-93803                        LUMP|     600.00000        600.00|    2000.00000       2000.00|    5323.84000        5323.84 
  BEARING ASSEMBLIES, RESET , STR. NO. 2  |                            |                            | 
0038 726-95870                 1.000  EACH|    1200.00000       1200.00|    3000.00000       3000.00|     709.85000         709.85 
  BEARING ASSEMBLY                        |                            |                            | 
0039 801-03290                 2.000  EACH|     225.00000        450.00|     220.00000        440.00|     118.31000         236.62 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0040 801-03291                 2.000  EACH|      85.00000        170.00|     120.00000        240.00|      65.07000         130.14 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0041 801-06198               120.000  DAY |     400.00000      48000.00|     500.00000      60000.00|     582.07000       69848.40 
  PATROLLER                               |                            |                            | 
0042 801-06203             11127.000  LFT |       0.06000        667.62|       0.25000       2781.75|       0.26000        2893.02 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0043 801-06207             38581.000  LFT |       0.75000      28935.75|       0.93000      35880.33|       1.04000       40124.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0044 801-06469               406.000  LFT |       2.20000        893.20|       1.75000        710.50|       2.66000        1079.96 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0045 801-06640                37.000  EACH|      90.00000       3330.00|      95.00000       3515.00|      94.65000        3502.05 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                 7.000  EACH|      33.00000        231.00|      30.00000        210.00|      35.49000         248.43 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06710               720.000  DAY |      15.00000      10800.00|      12.50000       9000.00|      13.01000        9367.20 
  FLASHING ARROW SIGN                     |                            |                            | 
0048 801-06775                        LUMP|  100000.00000     100000.00|   60000.00000      60000.00|   12595.50000       12595.50 
  MAINTAINING TRAFFIC                     |                            |                            | 
0049 801-09133                10.000  EACH|    2750.00000      27500.00|    4250.00000      42500.00|    5619.61000       56196.10 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0050 805-03391                17.000  WK  |    4200.00000      71400.00|    4350.00000      73950.00|    5714.25000       97142.25 
  TRUCK, TOW (24/7)                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 05-0558668     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|WEDDLE BROTHERS HIGHWAY GROU 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0051 808-06702              4909.000  LFT |       0.45000       2209.05|       0.35000       1718.15|       0.49000        2405.41 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0052 808-06703              7922.000  LFT |       0.27000       2138.94|       0.28000       2218.16|       0.33000        2614.26 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0053 808-06705              4318.000  LFT |       1.00000       4318.00|       0.54000       2331.72|       0.66000        2849.88 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0054 808-06706               962.000  LFT |       2.75000       2645.50|       2.90000       2789.80|       3.85000        3703.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0055 808-06716             13970.000  LFT |       0.25000       3492.50|       0.30000       4191.00|       0.35000        4889.50 
  LINE, REMOVE                            |                            |                            | 
0056 808-75051              1888.000  LFT |       1.35000       2548.80|       1.40000       2643.20|       1.42000        2680.96 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0057 808-75053              1436.000  LFT |       1.65000       2369.40|       2.75000       3949.00|       3.08000        4422.88 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0058 808-75054              1888.000  LFT |       1.35000       2548.80|       1.40000       2643.20|       1.38000        2605.44 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0059 808-75061               709.000  LFT |       1.65000       1169.85|       1.75000       1240.75|       2.37000        1680.33 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0060 808-75245              7922.000  LFT |       0.27000       2138.94|       0.30000       2376.60|       0.33000        2614.26 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0061 808-75996                77.000  EACH|      15.00000       1155.00|       7.00000        539.00|       8.63000         664.51 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                77.000  EACH|      45.00000       3465.00|      44.00000       3388.00|      29.87000        2299.99 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0063 808-99077               238.000  LFT |      11.00000       2618.00|      10.00000       2380.00|       8.28000        1970.64 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,633,783.09|             $  1,778,357.66|                $  1,889,610.01 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,633,783.09|             $  1,778,357.66|                $  1,889,610.01 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-2040801              |                 
                                          |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1200.00000      14400.00|    1500.00000      18000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   93000.00000      93000.00|   95000.00000      95000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              2267.000  SYS |      20.00000      45340.00|      20.00000      45340.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-51328                        LUMP|   50000.00000      50000.00|   60000.00000      60000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0006 202-51328                        LUMP|   50000.00000      50000.00|   40000.00000      40000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0007 202-51328                        LUMP|   30000.00000      30000.00|   15000.00000      15000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0008 202-51822              8436.000  SYS |       4.00000      33744.00|       4.00000      33744.00| 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0009 211-07454                 7.000  CYS |      25.00000        175.00|      95.00000        665.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 302-07455               375.000  CYS |      70.00000      26250.00|      75.00000      28125.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0011 304-07789               598.000  TON |      91.00000      54418.00|      95.00000      56810.00| 
  WIDENING WITH HMA, TYPE D               |                            |                            | 
0012 306-08043              2332.000  SYS |       5.00000      11660.00|       4.00000       9328.00| 
  MILLING, TRANSITION                     |                            |                            | 
0013 406-05521              2332.000  SYS |       0.05000        116.60|       0.40000        932.80| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-07024                 3.000  EACH|    4850.00000      14550.00|    4750.00000      14250.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0015 602-03907                 6.000  EACH|    1000.00000       6000.00|    6000.00000      36000.00| 
  DOUBLE ENDED TAPER SECTION              |                            |                            | 
0016 602-06639              2200.000  LFT |      20.00000      44000.00|      20.00000      44000.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0017 602-06646              7690.000  LFT |      14.00000     107660.00|      18.00000     138420.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0018 609-06259              2267.000  SYS |      95.00000     215365.00|      85.00000     192695.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-2040801              |                 
                                          |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 610-07788               260.000  TON |     221.00000      57460.00|     115.00000      29900.00| 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0020 619-98427                28.000  EACH|      50.00000       1400.00|     500.00000      14000.00| 
  CLEAN DRAINS                            |                            |                            | 
0021 702-92857                 9.400  CYS |    1500.00000      14100.00|    1500.00000      14100.00| 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0022 703-51030              3000.000  LBS |       0.95000       2850.00|       1.10000       3300.00| 
  REINFORCING STEEL                       |                            |                            | 
0023 703-51032            111151.000  LBS |       1.05000     116708.55|       1.20000     133381.20| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0024 703-97703              1450.000  EACH|      10.00000      14500.00|      11.00000      15950.00| 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0025 704-51002                75.400  CYS |    1500.00000     113100.00|    1200.00000      90480.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0026 706-05732                 1.000  EACH|    1700.00000       1700.00|    1650.00000       1650.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0027 706-51020                 9.200  CYS |    1500.00000      13800.00|     500.00000       4600.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0028 711-51877                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00| 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  1                                       |                            |                            | 
0029 711-51877                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00| 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  2                                       |                            |                            | 
0030 711-51877                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00| 
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            | 
  3                                       |                            |                            | 
0031 722-51401                80.000  SFT |      65.00000       5200.00|      75.00000       6000.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0032 722-51842              8735.000  SYS |      45.00000     393075.00|      50.00000     436750.00| 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0033 722-51846                60.500  CYS |     330.00000      19965.00|     330.00000      19965.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0034 722-51852              5676.000  SFT |       9.00000      51084.00|       9.00000      51084.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0035 724-51925                48.100  LFT |     170.00000       8177.00|     125.00000       6012.50| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0036 726-93803                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00| 
  BEARING ASSEMBLIES, RESET , STR. NO. 1  |                            |                            | 
0037 726-93803                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00| 
  BEARING ASSEMBLIES, RESET , STR. NO. 2  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-2040801              |                 
                                          |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0038 726-95870                 1.000  EACH|    3800.00000       3800.00|    2000.00000       2000.00| 
  BEARING ASSEMBLY                        |                            |                            | 
0039 801-03290                 2.000  EACH|     200.00000        400.00|     100.00000        200.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0040 801-03291                 2.000  EACH|      78.00000        156.00|      55.00000        110.00| 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0041 801-06198               120.000  DAY |     340.00000      40800.00|     492.00000      59040.00| 
  PATROLLER                               |                            |                            | 
0042 801-06203             11127.000  LFT |       0.06000        667.62|       0.22000       2447.94| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0043 801-06207             38581.000  LFT |       0.75000      28935.75|       0.88000      33951.28| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0044 801-06469               406.000  LFT |       2.00000        812.00|       2.25000        913.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0045 801-06640                37.000  EACH|      85.00000       3145.00|      80.00000       2960.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                 7.000  EACH|      35.00000        245.00|      30.00000        210.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06710               720.000  DAY |       5.20000       3744.00|      11.00000       7920.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0048 801-06775                        LUMP|   85000.00000      85000.00|   33000.00000      33000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0049 801-09133                10.000  EACH|    2600.00000      26000.00|    4750.00000      47500.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0050 805-03391                17.000  WK  |    4400.00000      74800.00|    4830.00000      82110.00| 
  TRUCK, TOW (24/7)                       |                            |                            | 
0051 808-06702              4909.000  LFT |       0.45000       2209.05|       0.41000       2012.69| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0052 808-06703              7922.000  LFT |       0.27000       2138.94|       0.28000       2218.16| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0053 808-06705              4318.000  LFT |       0.95000       4102.10|       0.56000       2418.08| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0054 808-06706               962.000  LFT |       2.70000       2597.40|       3.25000       3126.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            | 
  IN.                                     |                            |                            | 
0055 808-06716             13970.000  LFT |       0.26000       3632.20|       0.30000       4191.00| 
  LINE, REMOVE                            |                            |                            | 
0056 808-75051              1888.000  LFT |       1.35000       2548.80|       1.20000       2265.60| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,076,950.63                                                  ROUTE : I-465 
     CALL ORDER   : 630                     CONTRACT ID : B -26915-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-2040801              |                 
                                          |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 808-75053              1436.000  LFT |       1.65000       2369.40|       2.60000       3733.60| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0058 808-75054              1888.000  LFT |       1.35000       2548.80|       1.17000       2208.96| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0059 808-75061               709.000  LFT |       1.65000       1169.85|       2.00000       1418.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0060 808-75245              7922.000  LFT |       0.27000       2138.94|       0.28000       2218.16| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0061 808-75996                77.000  EACH|      10.00000        770.00|      16.00000       1232.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                77.000  EACH|      56.00000       4312.00|      25.25000       1944.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0063 808-99077               238.000  LFT |      10.40000       2475.20|       7.00000       1666.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,924,316.20|             $  1,978,498.22| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,924,316.20|             $  1,978,498.22| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   286,679.83                                                  ROUTE : US 24 
     CALL ORDER   : 640                     CONTRACT ID : B -27216-A                   COUNTIES : WHITE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/06/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1441035 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    299,508.03     100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    319,602.67     106.7092% 
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 35-1523985              |                 
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    4500.00000       4500.00|    4000.00000       4000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2200.00000      13200.00|    2000.00000      12000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   22000.00000      22000.00|   30000.00000      30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2800.00000       2800.00|   17000.00000      17000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               352.000  SYS |      18.00000       6336.00|      12.00000       4224.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               528.000  LFT |       7.00000       3696.00|       5.75000       3036.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51133               167.000  LFT |       8.00000       1336.00|       6.00000       1002.00| 
  RAILING, REMOVE                         |                            |                            | 
0008 203-02070               200.000  CYS |      12.00000       2400.00|      12.00000       2400.00| 
  BORROW                                  |                            |                            | 
0009 211-07454                30.000  CYS |      45.00000       1350.00|      25.00000        750.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 213-04324                40.000  CYS |     200.00000       8000.00|     100.00000       4000.00| 
  FLOWABLE FILL                           |                            |                            | 
0011 302-07455                58.000  CYS |      30.00000       1740.00|      25.00000       1450.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0012 304-07493               196.000  TON |      74.00000      14504.00|      80.00000      15680.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08043               440.000  SYS |       6.00000       2640.00|       9.00000       3960.00| 
  MILLING, TRANSITION                     |                            |                            | 
0014 406-05521              1173.000  SYS |       1.45000       1700.85|       1.15000       1348.95| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 601-01522                 4.000  EACH|    1650.00000       6600.00|    1568.00000       6272.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   286,679.83                                                  ROUTE : US 24 
     CALL ORDER   : 640                     CONTRACT ID : B -27216-A                   COUNTIES : WHITE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 35-1523985              |                 
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 601-01846                 1.000  EACH|    1585.00000       1585.00|    1540.00000       1540.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0017 601-07024                 2.000  EACH|    6800.00000      13600.00|    6440.00000      12880.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0018 601-94689                 3.000  EACH|    2250.00000       6750.00|    2200.80000       6602.40| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0019 601-97774                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0020 601-99105               350.000  LFT |      14.00000       4900.00|      12.88000       4508.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 602-06639               260.000  LFT |      25.00000       6500.00|      24.00000       6240.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0022 602-06646               400.000  LFT |      24.00000       9600.00|      24.00000       9600.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0023 602-06729                 6.000  EACH|      12.00000         72.00|      12.00000         72.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0024 607-95754               120.000  LFT |      15.00000       1800.00|       7.00000        840.00| 
  PAVED SIDE DITCH, BREAK                 |                            |                            | 
0025 609-06259               358.000  SYS |      48.00000      17184.00|      50.00000      17900.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0026 610-07487               154.000  TON |      70.00000      10780.00|      88.00000      13552.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0027 616-02320               340.000  SYS |       4.00000       1360.00|       4.00000       1360.00| 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               244.000  TON |      25.00000       6100.00|      24.00000       5856.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 619-04981                        LUMP|    9000.00000       9000.00|    8000.00000       8000.00| 
  CLEAN AND PAINT PILES                   |                            |                            | 
0030 619-05926                        LUMP|    1900.00000       1900.00|    2000.00000       2000.00| 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0031 702-51863               248.000  EACH|      13.00000       3224.00|       7.00000       1736.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0032 703-51030               500.000  LBS |       2.00000       1000.00|       1.70000        850.00| 
  REINFORCING STEEL                       |                            |                            | 
0033 703-51032             19589.000  LBS |       0.62000      12145.18|       0.85000      16650.65| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0034 703-97703               106.000  EACH|      12.00000       1272.00|      15.00000       1590.00| 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   286,679.83                                                  ROUTE : US 24 
     CALL ORDER   : 640                     CONTRACT ID : B -27216-A                   COUNTIES : WHITE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 35-1523985              |                 
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 704-51106                14.000  EACH|      75.00000       1050.00|     125.00000       1750.00| 
  DECK DRAIN                              |                            |                            | 
0036 706-05732                 4.000  EACH|    1500.00000       6000.00|    1450.00000       5800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0037 706-51020                16.900  CYS |     400.00000       6760.00|     500.00000       8450.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0038 709-51821                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00| 
  SURFACE SEAL                            |                            |                            | 
0039 715-05118                20.000  LFT |      15.00000        300.00|      12.00000        240.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0040 715-05119                30.000  LFT |      19.00000        570.00|      15.00000        450.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0041 722-51401                14.000  SFT |     260.00000       3640.00|      20.00000        280.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0042 722-51842               400.000  SYS |      42.00000      16800.00|      50.00000      20000.00| 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0043 722-51846                 2.300  CYS |     330.00000        759.00|     330.00000        759.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0044 722-51852               180.000  SFT |       8.00000       1440.00|       7.00000       1260.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0045 722-60824               400.000  SYS |       6.00000       2400.00|       8.00000       3200.00| 
  SURFACE MILLING                         |                            |                            | 
0046 801-01851                        LUMP|   31000.00000      31000.00|   32500.00000      32500.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0047 801-06203               800.000  LFT |       0.50000        400.00|       0.75000        600.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0048 801-06207              6464.000  LFT |       1.02000       6593.28|       1.00000       6464.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0049 801-06640                18.000  EACH|      95.00000       1710.00|      90.00000       1620.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06645                 8.000  EACH|      50.00000        400.00|      70.00000        560.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0051 801-06775                        LUMP|    9800.00000       9800.00|    7000.00000       7000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 801-07119                40.000  LFT |      18.00000        720.00|      12.00000        480.00| 
  BARRICADE, III-B                        |                            |                            | 
0053 802-05701                 4.500  LFT |      30.00000        135.00|      30.00000        135.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0054 802-07058                 1.000  EACH|     155.00000        155.00|     125.00000        125.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   286,679.83                                                  ROUTE : US 24 
     CALL ORDER   : 640                     CONTRACT ID : B -27216-A                   COUNTIES : WHITE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 35-1523985              |                 
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 802-07059                 4.000  EACH|      35.00000        140.00|      35.00000        140.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0056 808-06703              1610.000  LFT |       0.69000       1110.90|       0.62000        998.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0057 808-06716               936.000  LFT |       0.62000        580.32|       0.68000        636.48| 
  LINE, REMOVE                            |                            |                            | 
0058 808-75051               310.000  LFT |       2.20000        682.00|       2.75000        852.50| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0059 808-75063                39.000  LFT |       6.00000        234.00|       2.75000        107.25| 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            | 
   4 IN.                                  |                            |                            | 
0060 808-75240               202.000  LFT |       1.75000        353.50|       0.62000        125.24| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0061 808-75996                 6.000  EACH|      25.00000        150.00|      20.00000        120.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                 6.000  EACH|     175.00000       1050.00|     175.00000       1050.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    299,508.03|             $    319,602.67| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    299,508.03|             $    319,602.67| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 650 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   542,301.13                                                  ROUTE : I-94 
     CALL ORDER   : 650                     CONTRACT ID : B -27218-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/20/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0941021 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    438,808.28     100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    488,645.26     111.3573% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    498,372.12     113.5740% 
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1339168     
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    2895.00000       2895.00|    4366.52000       4366.52|    2891.28000        2891.28 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1115.00000       6690.00|    2929.89000      17579.34|    2071.90000       12431.40 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   22000.00000      22000.00|   18272.10000      18272.10|   22751.00000       22751.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8500.00000       8500.00|    1370.46000       1370.46|     425.33000         425.33 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               185.000  SYS |      17.65000       3265.25|      11.20000       2072.00|       7.55000        1396.75 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               455.000  LFT |       4.10000       1865.50|       5.00000       2275.00|       4.10000        1865.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   56120.95000      56120.95|   15500.00000      15500.00|   88387.01000       88387.01 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 202-51822              1493.000  SYS |      12.30000      18363.90|       7.00000      10451.00|       3.67000        5479.31 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0009 203-02000               140.000  CYS |      24.45000       3423.00|      13.79000       1930.60|      13.96000        1954.40 
  EXCAVATION, COMMON                      |                            |                            | 
0010 205-06937               785.000  LFT |       2.18000       1711.30|       2.18000       1711.30|       2.18000        1711.30 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 213-08058                10.000  CYS |     119.70000       1197.00|     220.00000       2200.00|     188.89000        1888.90 
  FLOWABLE BACKFILL                       |                            |                            | 
0012 213-52831                 4.000  EACH|      66.00000        264.00|      50.00000        200.00|      86.52000         346.08 
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            | 
0013 302-07455                64.600  CYS |      35.95000       2322.37|      54.72000       3534.91|      36.61000        2365.01 
  DENSE GRADED SUBBASE                    |                            |                            | 
0014 303-01180                43.000  TON |      27.97000       1202.71|      31.54000       1356.22|      27.50000        1182.50 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   542,301.13                                                  ROUTE : I-94 
     CALL ORDER   : 650                     CONTRACT ID : B -27218-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1339168     
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 306-08043               580.000  SYS |       2.38000       1380.40|       7.63000       4425.40|       3.11000        1803.80 
  MILLING, TRANSITION                     |                            |                            | 
0016 402-07432                48.000  TON |     100.00000       4800.00|     100.00000       4800.00|     100.00000        4800.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0017 406-05521               580.000  SYS |       1.00000        580.00|       1.00000        580.00|       1.00000         580.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-01522                 4.000  EACH|    1475.00000       5900.00|    1475.00000       5900.00|    1475.00000        5900.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0019 601-99105               200.000  LFT |      12.00000       2400.00|      12.00000       2400.00|      12.00000        2400.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0020 601-99132                 4.000  EACH|      60.00000        240.00|      60.00000        240.00|      60.00000         240.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0021 602-06729                20.000  EACH|       6.00000        120.00|       8.00000        160.00|       6.00000         120.00 
  BARRIER DELINEATOR                      |                            |                            | 
0022 603-92636               655.400  LFT |      29.65000      19432.61|      18.25000      11961.05|      18.25000       11961.05 
  FENCE, CHAIN LINK, 72 IN.               |                            |                            | 
0023 607-06335               129.200  LFT |      12.60000       1627.92|     103.26000      13341.19|      73.85000        9541.42 
  PAVED SIDE DITCH, A , SPECIAL           |                            |                            | 
0024 609-06259               398.200  SYS |      48.35000      19252.97|      50.00000      19910.00|      68.98000       27467.84 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0025 616-02320                45.000  SYS |       2.20000         99.00|       2.01000         90.45|      13.62000         612.90 
  GEOTEXTILES                             |                            |                            | 
0026 616-06451                15.200  TON |      41.75000        634.60|     100.00000       1520.00|      91.50000        1390.80 
  RIPRAP, UNIFORM                         |                            |                            | 
0027 616-93772                 4.000  EACH|      45.00000        180.00|     252.06000       1008.24|     109.45000         437.80 
  INSPECTION HOLE                         |                            |                            | 
0028 619-05926                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0029 619-61505                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|    5000.00000        5000.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS           |                            |                            | 
0030 621-06574               105.000  SYS |      25.75000       2703.75|      25.75000       2703.75|      25.75000        2703.75 
  SODDING                                 |                            |                            | 
0031 702-51005                12.000  CYS |     524.30000       6291.60|     746.69000       8960.28|    1462.08000       17544.96 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0032 702-51110               644.000  LBS |       2.33000       1500.52|       2.68000       1725.92|       2.92000        1880.48 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0033 702-51863              1880.000  EACH|       3.65000       6862.00|       8.00000      15040.00|       9.88000       18574.40 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   542,301.13                                                  ROUTE : I-94 
     CALL ORDER   : 650                     CONTRACT ID : B -27218-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1339168     
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 702-61005                        LUMP|    1960.00000       1960.00|     821.45000        821.45|    1660.12000        1660.12 
  EXTENSION OF CAST IRON DRAIN            |                            |                            | 
0035 702-90522                 2.000  EACH|     210.00000        420.00|     316.03000        632.06|    1242.34000        2484.68 
  ROADWAY DRAINS, RESET                   |                            |                            | 
0036 703-51032             36091.000  LBS |       0.78000      28150.98|       0.96000      34647.36|       0.70000       25263.70 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0037 704-51002                22.600  CYS |     595.95000      13468.47|     734.84000      16607.38|    1760.33000       39783.46 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0038 706-05732                 4.000  EACH|    1592.00000       6368.00|    1847.75000       7391.00|    1100.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0039 706-51025               659.400  LFT |      25.25000      16649.85|      50.00000      32970.00|      30.00000       19782.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0040 709-51821                        LUMP|    2840.00000       2840.00|    3565.00000       3565.00|    3565.00000        3565.00 
  SURFACE SEAL                            |                            |                            | 
0041 711-51038                        LUMP|   33765.00000      33765.00|   40000.00000      40000.00|   20000.00000       20000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0042 711-51877                        LUMP|   19960.00000      19960.00|   10000.00000      10000.00|   22000.00000       22000.00 
  JACKING AND SUPPORTING BEAMS            |                            |                            | 
0043 720-96995                 2.000  EACH|     295.00000        590.00|     357.94000        715.88|     420.97000         841.94 
  CLEAN INLET                             |                            |                            | 
0044 722-51401                50.000  SFT |      30.95000       1547.50|      53.11000       2655.50|      65.14000        3257.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0045 722-51842              1510.000  SYS |      32.28000      48742.80|      48.13000      72676.30|      38.82000       58618.20 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0046 722-51846                 5.300  CYS |     330.00000       1749.00|     330.00000       1749.00|     330.00000        1749.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0047 722-51852               390.000  SFT |      13.80000       5382.00|      30.00000      11700.00|      23.54000        9180.60 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0048 722-60824              1410.000  SYS |       3.00000       4230.00|       1.73000       2439.30|       1.36000        1917.60 
  SURFACE MILLING                         |                            |                            | 
0049 724-03276               247.200  LFT |      31.15000       7700.28|      67.00000      16562.40|      46.74000       11554.13 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0050 801-03290                 2.000  EACH|    1205.00000       2410.00|     105.00000        210.00|     105.00000         210.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0051 801-04308                 8.000  EACH|     269.00000       2152.00|     269.00000       2152.00|     269.00000        2152.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06625                26.000  EACH|      69.00000       1794.00|      69.00000       1794.00|      69.00000        1794.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0053 801-06640                14.000  EACH|      95.00000       1330.00|      95.00000       1330.00|      95.00000        1330.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06775                        LUMP|    9280.00000       9280.00|   28560.00000      28560.00|    2566.33000        2566.33 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   542,301.13                                                  ROUTE : I-94 
     CALL ORDER   : 650                     CONTRACT ID : B -27218-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-1582109              |(3) 35-1339168     
                                          |NORTHERN INDIANA CONSTRUCTIO|KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 801-07118                96.000  LFT |       7.90000        758.40|       7.90000        758.40|       7.90000         758.40 
  BARRICADE, III-A                        |                            |                            | 
0056 801-07119                96.000  LFT |       8.00000        768.00|       8.00000        768.00|       8.00000         768.00 
  BARRICADE, III-B                        |                            |                            | 
0057 808-06713              1125.000  LFT |       0.20000        225.00|       0.20000        225.00|       0.20000         225.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0058 808-06714              1125.000  LFT |       0.20000        225.00|       0.20000        225.00|       0.20000         225.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0059 202-03135                58.090  SFT |      94.95000       5515.65|      50.00000       2904.50|      38.75000        2250.99 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
     SECTION TOTALS                       |             $    438,808.28|             $    488,645.26|                $    498,372.12 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    438,808.28|             $    488,645.26|                $    498,372.12 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 660 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945043 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    529,634.03     100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $    626,574.54     118.3033% 
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    636,039.05     120.0902% 
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    641,098.98     121.0456% 
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1582109     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   27267.02000      27267.02|    5250.00000       5250.00|    9982.04000        9982.04 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 7.000  MOS |    2037.40000      14261.80|    2250.00000      15750.00|    2876.27000       20133.89 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   32271.85000      32271.85|   31250.00000      31250.00|   15152.39000       15152.39 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   22799.98000      22799.98|   12000.00000      12000.00|    1996.27000        1996.27 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               805.000  SYS |      11.16000       8983.80|      10.76000       8661.80|      11.92000        9595.60 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               425.000  LFT |       6.25000       2656.25|       6.25000       2656.25|       4.38000        1861.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                10.000  LFT |      15.00000        150.00|      31.60000        316.00|       2.49000          24.90 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51328                        LUMP|   43394.30000      43394.30|   97000.00000      97000.00|   35100.83000       35100.83 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-98488                 1.000  EACH|     100.00000        100.00|     160.00000        160.00|      90.91000          90.91 
  PIPE END SECTION, REMOVE                |                            |                            | 
0010 203-02000                60.000  CYS |      20.53000       1231.80|      22.00000       1320.00|      21.73000        1303.80 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                80.000  CYS |      11.17000        893.60|      17.75000       1420.00|      33.73000        2698.40 
  BORROW                                  |                            |                            | 
0012 205-06937               850.000  LFT |       2.00000       1700.00|       2.00000       1700.00|       2.00000        1700.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 211-07454                60.000  CYS |      23.74000       1424.40|      35.00000       2100.00|      29.00000        1740.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 302-07455                49.700  CYS |      25.73000       1278.78|      47.50000       2360.75|      36.79000        1828.46 
  DENSE GRADED SUBBASE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1582109     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 303-01180               113.000  TON |      27.28000       3082.64|      28.35000       3203.55|      27.23000        3076.99 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0016 304-06464               122.000  CYS |      34.13000       4163.86|      34.70000       4233.40|      37.97000        4632.34 
  SUBBASE FOR PCCP                        |                            |                            | 
0017 304-07494               115.000  TON |      74.01000       8511.15|      65.00000       7475.00|      75.55000        8688.25 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0018 306-08041               420.000  SYS |       5.35000       2247.00|      10.20000       4284.00|      13.41000        5632.20 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0019 306-08043               140.000  SYS |       5.19000        726.60|      10.20000       1428.00|      13.83000        1936.20 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07434                47.000  TON |     112.00000       5264.00|     112.00000       5264.00|     112.00000        5264.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0021 406-05521              1080.000  SYS |       1.20000       1296.00|       1.20000       1296.00|       1.20000        1296.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 502-06329               420.000  SYS |      56.40000      23688.00|      50.00000      21000.00|      66.23000       27816.60 
  PCCP, 12 IN.                            |                            |                            | 
0023 503-03489                60.000  EACH|      15.00000        900.00|      12.50000        750.00|      12.09000         725.40 
  RETROFITTED TIE BARS                    |                            |                            | 
0024 503-05310               162.000  LFT |     116.44000      18863.28|      93.75000      15187.50|     103.25000       16726.50 
  TERMINAL JOINT                          |                            |                            | 
0025 601-01522                 3.000  EACH|    1525.00000       4575.00|    1525.00000       4575.00|    1525.00000        4575.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0026 601-01846                 2.000  EACH|    1550.00000       3100.00|    1550.00000       3100.00|    1550.00000        3100.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-06053                 1.000  EACH|   15650.00000      15650.00|   18750.00000      18750.00|   15650.00000       15650.00 
  GUARDRAIL , QUADGUARD END TREATMENT     |                            |                            | 
  (TL-2)                                  |                            |                            | 
0028 601-07023                 2.000  EACH|    3000.00000       6000.00|    5200.00000      10400.00|    6400.00000       12800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0029 601-99105               237.500  LFT |      14.00000       3325.00|      14.00000       3325.00|      14.00000        3325.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 601-99132                 1.000  EACH|      60.00000         60.00|     125.00000        125.00|      60.00000          60.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0031 602-06646               360.000  LFT |      20.15000       7254.00|      18.00000       6480.00|      26.31000        9471.60 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0032 602-06729                 8.000  EACH|       6.00000         48.00|       6.50000         52.00|       8.18000          65.44 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06259               443.900  SYS |      52.55000      23326.95|      50.00000      22195.00|      63.86000       28347.45 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1582109     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 616-02320               800.000  SYS |       2.00000       1600.00|       2.50000       2000.00|       1.91000        1528.00 
  GEOTEXTILES                             |                            |                            | 
0035 616-05688               600.000  TON |      41.48000      24888.00|      69.00000      41400.00|      75.12000       45072.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0036 619-05926                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|     950.00000         950.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0037 619-61505                        LUMP|   11500.00000      11500.00|   11500.00000      11500.00|   12350.00000       12350.00 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS           |                            |                            | 
0038 621-01004                 1.000  EACH|     655.00000        655.00|     655.00000        655.00|     655.00000         655.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06560               110.000  SYS |       5.02000        552.20|       5.02000        552.20|       5.02000         552.20 
  MULCHED SEEDING, U                      |                            |                            | 
0040 621-06574               135.000  SYS |      18.68000       2521.80|      18.70000       2524.50|      18.68000        2521.80 
  SODDING                                 |                            |                            | 
0041 702-51110               384.000  LBS |       3.07000       1178.88|       2.75000       1056.00|       3.00000        1152.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0042 702-51863               169.000  EACH|       5.46000        922.74|       6.50000       1098.50|       8.23000        1390.87 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0043 703-51032             40284.000  LBS |       0.85000      34241.40|       0.91000      36658.44|       1.20000       48340.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0044 703-97936                52.000  EACH|      12.98000        674.96|      13.50000        702.00|      15.81000         822.12 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #4                                    |                            |                            | 
0045 703-97936                52.000  EACH|      15.98000        830.96|      14.75000        767.00|      17.58000         914.16 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #5                                    |                            |                            | 
0046 704-51002                58.200  CYS |     563.18000      32777.08|     900.00000      52380.00|    1184.99000       68966.42 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0047 706-05732                 3.000  EACH|    1678.07000       5034.21|    1310.00000       3930.00|    1831.10000        5493.30 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0048 706-51020                22.600  CYS |     444.45000      10044.57|     500.00000      11300.00|     642.02000       14509.65 
  CONCRETE, C, RAILING                    |                            |                            | 
0049 709-51821                        LUMP|    2120.00000       2120.00|    2120.00000       2120.00|    4800.00000        4800.00 
  SURFACE SEAL                            |                            |                            | 
0050 715-05048               270.000  LFT |       7.00000       1890.00|       6.65000       1795.50|      10.99000        2967.30 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0051 715-05053               100.000  LFT |       7.62000        762.00|      17.30000       1730.00|      19.36000        1936.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0052 715-05154                60.000  LFT |      28.22000       1693.20|      37.50000       2250.00|      30.48000        1828.80 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1582109     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 715-46020                 1.000  EACH|     497.33000        497.33|     500.00000        500.00|     327.57000         327.57 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0054 718-06528                 4.000  EACH|     536.78000       2147.12|     698.00000       2792.00|     514.15000        2056.60 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0055 718-52610                30.000  CYS |      33.46000       1003.80|      36.85000       1105.50|      45.89000        1376.70 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0056 718-99153               225.000  SYS |       1.92000        432.00|       1.75000        393.75|       1.60000         360.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0057 722-51401               120.000  SFT |      44.75000       5370.00|      38.00000       4560.00|      52.47000        6296.40 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0058 722-51842               965.000  SYS |      41.04000      39603.60|      49.00000      47285.00|      52.07000       50247.55 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0059 722-51846                 2.200  CYS |     330.00000        726.00|     330.00000        726.00|     330.00000         726.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0060 722-51852               351.000  SFT |       7.65000       2685.15|      14.15000       4966.65|      30.00000       10530.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0061 722-60824               780.000  SYS |       3.85000       3003.00|       9.20000       7176.00|      16.42000       12807.60 
  SURFACE MILLING                         |                            |                            | 
0062 724-03276               165.000  LFT |      60.00000       9900.00|      71.00000      11715.00|      69.84000       11523.60 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0063 801-01504                 4.000  EACH|      40.00000        160.00|      59.00000        236.00|      40.00000         160.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0064 801-03290                 2.000  EACH|     100.00000        200.00|     138.00000        276.00|     100.00000         200.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0065 801-06207              7955.000  LFT |       0.75000       5966.25|       0.87000       6920.85|       0.75000        5966.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0066 801-06640                24.000  EACH|      88.00000       2112.00|      96.00000       2304.00|      88.00000        2112.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0067 801-06645                 4.000  EACH|      40.00000        160.00|      34.00000        136.00|      40.00000         160.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0068 801-06710               180.000  DAY |      10.00000       1800.00|      10.00000       1800.00|      10.00000        1800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0069 801-06775                        LUMP|    5250.00000       5250.00|    5890.00000       5890.00|    5250.00000        5250.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0070 801-07119               108.000  LFT |      11.70000       1263.60|      12.60000       1360.80|      11.70000        1263.60 
  BARRICADE, III-B                        |                            |                            | 
0071 801-09133                 2.000  EACH|    3675.00000       7350.00|    3950.00000       7900.00|    3675.00000        7350.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0072 808-06701               635.000  LFT |       0.38000        241.30|       0.67000        425.45|       0.38000         241.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1035114              |(2) 35-1106884              |(3) 35-1582109     
                                          |SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 808-06703               625.000  LFT |       0.38000        237.50|       0.67000        418.75|       0.38000         237.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0074 808-06716              2195.000  LFT |       0.40000        878.00|       0.45000        987.75|       0.40000         878.00 
  LINE, REMOVE                            |                            |                            | 
0075 808-75240               400.000  LFT |       0.40000        160.00|       0.67000        268.00|       0.40000         160.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0076 808-75245              1575.000  LFT |       0.40000        630.00|       0.67000       1055.25|       0.40000         630.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0077 808-75998                20.000  EACH|     175.00000       3500.00|     102.00000       2040.00|     102.00000        2040.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0078 621-01004                 1.000  EACH|     655.00000        655.00|     850.00000        850.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0079 203-51223               624.000  CYS |      10.93000       6820.32|      32.85000      20498.40|      60.00000       37440.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
     SECTION TOTALS                       |             $    529,634.03|             $    626,574.54|                $    636,039.05 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    529,634.03|             $    626,574.54|                $    636,039.05 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |                            |                 
                                          |WIRTZ & YATES, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 7.000  MOS |    2300.00000      16100.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   32000.00000      32000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   20000.00000      20000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               805.000  SYS |      10.00000       8050.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               425.000  LFT |       7.00000       2975.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                10.000  LFT |      15.00000        150.00|                            | 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51328                        LUMP|   85000.00000      85000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-98488                 1.000  EACH|     100.00000        100.00|                            | 
  PIPE END SECTION, REMOVE                |                            |                            | 
0010 203-02000                60.000  CYS |      14.00000        840.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                80.000  CYS |      15.00000       1200.00|                            | 
  BORROW                                  |                            |                            | 
0012 205-06937               850.000  LFT |       2.35000       1997.50|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 211-07454                60.000  CYS |      25.00000       1500.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 302-07455                49.700  CYS |      25.00000       1242.50|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0015 303-01180               113.000  TON |      19.00000       2147.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0016 304-06464               122.000  CYS |      24.00000       2928.00|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0017 304-07494               115.000  TON |     110.00000      12650.00|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0018 306-08041               420.000  SYS |       8.00000       3360.00|                            | 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0019 306-08043               140.000  SYS |       8.00000       1120.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0020 402-07434                47.000  TON |     130.00000       6110.00|                            | 
  HMA SURFACE, TYPE C                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |                            |                 
                                          |WIRTZ & YATES, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 406-05521              1080.000  SYS |       1.30000       1404.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 502-06329               420.000  SYS |      50.00000      21000.00|                            | 
  PCCP, 12 IN.                            |                            |                            | 
0023 503-03489                60.000  EACH|      20.00000       1200.00|                            | 
  RETROFITTED TIE BARS                    |                            |                            | 
0024 503-05310               162.000  LFT |     120.00000      19440.00|                            | 
  TERMINAL JOINT                          |                            |                            | 
0025 601-01522                 3.000  EACH|    1708.00000       5124.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0026 601-01846                 2.000  EACH|    1750.00000       3500.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-06053                 1.000  EACH|   17215.00000      17215.00|                            | 
  GUARDRAIL , QUADGUARD END TREATMENT     |                            |                            | 
  (TL-2)                                  |                            |                            | 
0028 601-07023                 2.000  EACH|    7168.00000      14336.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0029 601-99105               237.500  LFT |      15.75000       3740.63|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 601-99132                 1.000  EACH|      72.00000         72.00|                            | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0031 602-06646               360.000  LFT |      24.00000       8640.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0032 602-06729                 8.000  EACH|      12.00000         96.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06259               443.900  SYS |      50.00000      22195.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0034 616-02320               800.000  SYS |       4.00000       3200.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0035 616-05688               600.000  TON |      50.00000      30000.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0036 619-05926                        LUMP|    1200.00000       1200.00|                            | 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0037 619-61505                        LUMP|   15350.00000      15350.00|                            | 
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            | 
  EXPANSION SHOES AND BEAM ENDS           |                            |                            | 
0038 621-01004                 1.000  EACH|     800.00000        800.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |                            |                 
                                          |WIRTZ & YATES, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 621-06560               110.000  SYS |       6.00000        660.00|                            | 
  MULCHED SEEDING, U                      |                            |                            | 
0040 621-06574               135.000  SYS |      24.00000       3240.00|                            | 
  SODDING                                 |                            |                            | 
0041 702-51110               384.000  LBS |       4.00000       1536.00|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0042 702-51863               169.000  EACH|       7.00000       1183.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0043 703-51032             40284.000  LBS |       0.90000      36255.60|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0044 703-97936                52.000  EACH|      12.00000        624.00|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #4                                    |                            |                            | 
0045 703-97936                52.000  EACH|      15.00000        780.00|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #5                                    |                            |                            | 
0046 704-51002                58.200  CYS |     600.00000      34920.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0047 706-05732                 3.000  EACH|    1400.00000       4200.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0048 706-51020                22.600  CYS |     550.00000      12430.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0049 709-51821                        LUMP|    4200.00000       4200.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0050 715-05048               270.000  LFT |      12.00000       3240.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0051 715-05053               100.000  LFT |      10.00000       1000.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0052 715-05154                60.000  LFT |      10.00000        600.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0053 715-46020                 1.000  EACH|     350.00000        350.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0054 718-06528                 4.000  EACH|      70.00000        280.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0055 718-52610                30.000  CYS |      25.00000        750.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0056 718-99153               225.000  SYS |       5.00000       1125.00|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0057 722-51401               120.000  SFT |      20.00000       2400.00|                            | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0058 722-51842               965.000  SYS |      48.00000      46320.00|                            | 
  BRIDGE DECK OVERLAY                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 660 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |                            |                 
                                          |WIRTZ & YATES, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 722-51846                 2.200  CYS |     330.00000        726.00|                            | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0060 722-51852               351.000  SFT |       7.00000       2457.00|                            | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0061 722-60824               780.000  SYS |       7.00000       5460.00|                            | 
  SURFACE MILLING                         |                            |                            | 
0062 724-03276               165.000  LFT |     175.00000      28875.00|                            | 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0063 801-01504                 4.000  EACH|      80.00000        320.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0064 801-03290                 2.000  EACH|     160.00000        320.00|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0065 801-06207              7955.000  LFT |       1.00000       7955.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0066 801-06640                24.000  EACH|     125.00000       3000.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0067 801-06645                 4.000  EACH|      60.00000        240.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0068 801-06710               180.000  DAY |      16.00000       2880.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0069 801-06775                        LUMP|   25000.00000      25000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0070 801-07119               108.000  LFT |      14.50000       1566.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0071 801-09133                 2.000  EACH|    4450.00000       8900.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0072 808-06701               635.000  LFT |       0.75000        476.25|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0073 808-06703               625.000  LFT |       0.75000        468.75|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0074 808-06716              2195.000  LFT |       0.50000       1097.50|                            | 
  LINE, REMOVE                            |                            |                            | 
0075 808-75240               400.000  LFT |       0.75000        300.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0076 808-75245              1575.000  LFT |       0.75000       1181.25|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   525,138.25                                                  ROUTE : SR 53 
     CALL ORDER   : 660                     CONTRACT ID : B -27219-A                   COUNTIES : LAKE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1523985              |                            |                 
                                          |WIRTZ & YATES, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0077 808-75998                20.000  EACH|     120.00000       2400.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0078 621-01004                 1.000  EACH|     800.00000        800.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0079 203-51223               624.000  CYS |      25.00000      15600.00|                            | 
  EXCAVATION, WATERWAY                    |                            |                            | 
     SECTION TOTALS                       |             $    641,098.98|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    641,098.98|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 670 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0501006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    563,519.80     100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    577,483.75     102.4779% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                   $    592,930.15     105.2190% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    653,686.36     116.0006% 
   5   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    664,761.90     117.9660% 
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    7500.00000       7500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07577                10.000  MOS |      66.00000        660.00|     200.00000       2000.00|     300.00000        3000.00 
  CELLULAR SERVICE                        |                            |                            | 
0003 110-01001                        LUMP|   28000.00000      28000.00|   27750.00000      27750.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|   20000.00000       20000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02189                 2.000  EACH|      25.00000         50.00|     100.00000        200.00|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-51330                        LUMP|    6000.00000       6000.00|   39500.00000      39500.00|   32000.00000       32000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              2173.000  m3  |      12.00000      26076.00|      15.00000      32595.00|      12.50000       27162.50 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02010               350.000  m3  |     100.00000      35000.00|      50.00000      17500.00|      50.00000       17500.00 
  EXCAVATION, ROCK                        |                            |                            | 
0009 203-02070               310.000  m3  |       1.00000        310.00|      17.50000       5425.00|      16.50000        5115.00 
  BORROW                                  |                            |                            | 
0010 205-06936                 3.000  Mg  |      32.00000         96.00|      20.00000         60.00|     300.00000         900.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937                45.000  m   |       5.50000        247.50|       4.50000        202.50|       5.00000         225.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215               150.000  m3  |     100.00000      15000.00|     150.00000      22500.00|     100.00000       15000.00 
  EXCAVATION, X                           |                            |                            | 
0013 207-07500              1008.000  m2  |       7.00000       7056.00|      10.00000      10080.00|       9.00000        9072.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 207-07503              1038.000  m2  |       3.00000       3114.00|       7.75000       8044.50|       5.00000        5190.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0015 211-07454               450.000  m3  |      25.00000      11250.00|      24.00000      10800.00|      35.00000       15750.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               437.000  Mg  |      24.00000      10488.00|      14.50000       6336.50|      15.00000        6555.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 306-08043               240.000  m2  |       5.00000       1200.00|       8.50000       2040.00|       8.00000        1920.00 
  MILLING, TRANSITION                     |                            |                            | 
0018 402-07432                83.000  Mg  |      53.00000       4399.00|      72.00000       5976.00|      75.00000        6225.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07433                91.000  Mg  |      61.00000       5551.00|      72.00000       6552.00|      75.00000        6825.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0020 402-07435               194.000  Mg  |      46.00000       8924.00|      60.00000      11640.00|      60.00000       11640.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 402-07438               151.000  Mg  |      45.00000       6795.00|      58.00000       8758.00|      60.00000        9060.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0022 402-07440               109.000  Mg  |      43.00000       4687.00|      60.00000       6540.00|      63.00000        6867.00 
  HMA BASE, TYPE A                        |                            |                            | 
0023 402-07441               605.000  Mg  |      48.00000      29040.00|      62.00000      37510.00|      53.00000       32065.00 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05518               921.000  m2  |       2.00000       1842.00|       0.75000        690.75|       0.80000         736.80 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521               300.000  m2  |       0.10000         30.00|       1.50000        450.00|       1.10000         330.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-02206               120.000  m   |      37.00000       4440.00|      20.00000       2400.00|      29.00000        3480.00 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0027 601-04746                 2.000  EACH|    3500.00000       7000.00|    4000.00000       8000.00|    3960.00000        7920.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0028 601-06854                 2.000  EACH|    2300.00000       4600.00|    2400.00000       4800.00|    2000.00000        4000.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0029 601-94689                 4.000  EACH|    2200.00000       8800.00|    2400.00000       9600.00|    2750.00000       11000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97080                 2.000  EACH|    1700.00000       3400.00|    2250.00000       4500.00|    1650.00000        3300.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0031 601-99105               208.000  m   |      44.00000       9152.00|      35.00000       7280.00|      53.25000       11076.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 602-06639               174.000  m   |      70.00000      12180.00|      60.00000      10440.00|      75.00000       13050.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0033 603-06040               291.000  m   |      19.00000       5529.00|      34.50000      10039.50|      26.00000        7566.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 603-94842                 1.000  EACH|     900.00000        900.00|    1700.00000       1700.00|     870.00000         870.00 
  FENCE GATE, FARM FIELD, 1190 mm X 4.3 m |                            |                            | 
0035 603-97461                80.000  m   |      18.00000       1440.00|      42.00000       3360.00|      46.20000        3696.00 
  TEMPORARY FENCE                         |                            |                            | 
0036 615-06490                 9.000  EACH|     140.00000       1260.00|     115.00000       1035.00|     105.00000         945.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0037 615-06505                 2.000  EACH|     775.00000       1550.00|     500.00000       1000.00|     545.00000        1090.00 
  MONUMENT, B                             |                            |                            | 
0038 616-02320               150.000  m2  |       2.00000        300.00|       3.50000        525.00|       5.00000         750.00 
  GEOTEXTILES                             |                            |                            | 
0039 616-06405               102.000  Mg  |      26.00000       2652.00|      20.00000       2040.00|      25.00000        2550.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0040 621-01004                 2.000  EACH|     650.00000       1300.00|     600.00000       1200.00|     660.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0041 621-06545                 0.220  Mg  |     800.00000        176.00|     400.00000         88.00|     400.00000          88.00 
  FERTILIZER                              |                            |                            | 
0042 621-06559              2400.000  m2  |       0.70000       1680.00|       1.00000       2400.00|       0.66000        1584.00 
  MULCHED SEEDING, R                      |                            |                            | 
0043 622-91786               200.000  EACH|       8.25000       1650.00|      10.00000       2000.00|      10.00000        2000.00 
  SEEDLING                                |                            |                            | 
0044 622-98200                 4.000  EACH|      21.00000         84.00|      35.00000        140.00|      38.00000         152.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0045 723-06660                69.000  m2  |     600.00000      41400.00|     450.00000      31050.00|     750.00000       51750.00 
  WINGWALL                                |                            |                            | 
0046 723-07174                23.000  m   |    8200.00000     188600.00|    5750.00000     132250.00|    5750.00000      132250.00 
  STRUCTURE, PRECAST THREE-SIDED, 6710 mm |                            |                            | 
  X 2740 mm                               |                            |                            | 
0047 801-01851                        LUMP|   27000.00000      27000.00|   22500.00000      22500.00|   35000.00000       35000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0049 801-06640                27.000  EACH|      86.00000       2322.00|     125.00000       3375.00|      95.00000        2565.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06645                10.000  EACH|      41.00000        410.00|      30.00000        300.00|      44.00000         440.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0051 801-06775                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 801-07119                14.400  m   |      57.00000        820.80|      27.50000        396.00|      61.00000         878.40 
  BARRICADE, III-B                        |                            |                            | 
0053 802-07060                 3.000  EACH|     140.00000        420.00|      50.00000        150.00|     200.00000         600.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0054 808-05535                12.000  m   |     169.00000       2028.00|     150.00000       1800.00|     185.00000        2220.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1618530              |(2) 35-1364963              |(3) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 808-06368                12.000  m   |      20.00000        240.00|      10.00000        120.00|      21.00000         252.00 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0056 808-06713               456.000  m   |       0.80000        364.80|       1.50000        684.00|       0.85000         387.60 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0057 808-06714               456.000  m   |       0.80000        364.80|       1.50000        684.00|       0.85000         387.60 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0058 808-06716               100.000  m   |       2.60000        260.00|       2.50000        250.00|       2.75000         275.00 
  LINE, REMOVE                            |                            |                            | 
0059 808-75996                10.000  EACH|       6.00000         60.00|      15.00000        150.00|      25.00000         250.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0060 808-75998                10.000  EACH|      70.00000        700.00|      95.00000        950.00|      72.00000         720.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0061 801-06207              6209.000  m   |       0.10000        620.90|       3.00000      18627.00|       3.25000       20179.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
     SECTION TOTALS                       |             $    563,519.80|             $    577,483.75|                $    592,930.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    563,519.80|             $    577,483.75|                $    592,930.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    8000.00000       8000.00|    8200.00000       8200.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07577                10.000  MOS |     250.00000       2500.00|     110.00000       1100.00| 
  CELLULAR SERVICE                        |                            |                            | 
0003 110-01001                        LUMP|   31000.00000      31000.00|   33200.00000      33200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    2000.00000       2000.00|   14000.00000      14000.00| 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02189                 2.000  EACH|     125.00000        250.00|     310.00000        620.00| 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-51330                        LUMP|   50000.00000      50000.00|   12200.00000      12200.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              2173.000  m3  |      22.00000      47806.00|      18.00000      39114.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02010               350.000  m3  |      45.00000      15750.00|     125.00000      43750.00| 
  EXCAVATION, ROCK                        |                            |                            | 
0009 203-02070               310.000  m3  |      28.00000       8680.00|      26.00000       8060.00| 
  BORROW                                  |                            |                            | 
0010 205-06936                 3.000  Mg  |     195.00000        585.00|      92.00000        276.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937                45.000  m   |       5.50000        247.50|       5.90000        265.50| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215               150.000  m3  |      90.00000      13500.00|      40.00000       6000.00| 
  EXCAVATION, X                           |                            |                            | 
0013 207-07500              1008.000  m2  |       7.50000       7560.00|      19.25000      19404.00| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0014 207-07503              1038.000  m2  |       7.50000       7785.00|       2.50000       2595.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0015 211-07454               450.000  m3  |      45.00000      20250.00|      43.00000      19350.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               437.000  Mg  |      16.00000       6992.00|      18.50000       8084.50| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 306-08043               240.000  m2  |       9.00000       2160.00|      11.62000       2788.80| 
  MILLING, TRANSITION                     |                            |                            | 
0018 402-07432                83.000  Mg  |      53.00000       4399.00|      63.50000       5270.50| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07433                91.000  Mg  |      62.00000       5642.00|      60.50000       5505.50| 
  HMA SURFACE, TYPE B                     |                            |                            | 
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                                                                                                                   PAGE : 670 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 402-07435               194.000  Mg  |      47.00000       9118.00|      51.75000      10039.50| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0021 402-07438               151.000  Mg  |      46.00000       6946.00|      48.25000       7285.75| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0022 402-07440               109.000  Mg  |      44.00000       4796.00|      52.25000       5695.25| 
  HMA BASE, TYPE A                        |                            |                            | 
0023 402-07441               605.000  Mg  |      49.00000      29645.00|      43.50000      26317.50| 
  HMA BASE, TYPE B                        |                            |                            | 
0024 405-05518               921.000  m2  |       2.00000       1842.00|       0.85000        782.85| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521               300.000  m2  |       0.10000         30.00|       0.85000        255.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-02206               120.000  m   |      27.00000       3240.00|      29.00000       3480.00| 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0027 601-04746                 2.000  EACH|    3600.00000       7200.00|    3950.00000       7900.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0028 601-06854                 2.000  EACH|    1835.00000       3670.00|    2015.00000       4030.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0029 601-94689                 4.000  EACH|    2495.00000       9980.00|    2750.00000      11000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97080                 2.000  EACH|    1500.00000       3000.00|    1650.00000       3300.00| 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0031 601-99105               208.000  m   |      48.40000      10067.20|      53.25000      11076.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 602-06639               174.000  m   |      85.00000      14790.00|      83.50000      14529.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0033 603-06040               291.000  m   |      23.65000       6882.15|      26.00000       7566.00| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0034 603-94842                 1.000  EACH|     790.00000        790.00|     870.00000        870.00| 
  FENCE GATE, FARM FIELD, 1190 mm X 4.3 m |                            |                            | 
0035 603-97461                80.000  m   |      42.00000       3360.00|      46.25000       3700.00| 
  TEMPORARY FENCE                         |                            |                            | 
0036 615-06490                 9.000  EACH|      95.00000        855.00|     105.00000        945.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0037 615-06505                 2.000  EACH|     495.00000        990.00|     545.00000       1090.00| 
  MONUMENT, B                             |                            |                            | 
0038 616-02320               150.000  m2  |       3.50000        525.00|       4.00000        600.00| 
  GEOTEXTILES                             |                            |                            | 
0039 616-06405               102.000  Mg  |      26.00000       2652.00|      37.00000       3774.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-01004                 2.000  EACH|     650.00000       1300.00|     715.00000       1430.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0041 621-06545                 0.220  Mg  |     790.00000        173.80|     870.00000        191.40| 
  FERTILIZER                              |                            |                            | 
0042 621-06559              2400.000  m2  |       0.66000       1584.00|       0.75000       1800.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0043 622-91786               200.000  EACH|       8.20000       1640.00|       9.00000       1800.00| 
  SEEDLING                                |                            |                            | 
0044 622-98200                 4.000  EACH|      31.00000        124.00|      34.00000        136.00| 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0045 723-06660                69.000  m2  |     620.00000      42780.00|     690.00000      47610.00| 
  WINGWALL                                |                            |                            | 
0046 723-07174                23.000  m   |    8300.00000     190900.00|    7685.00000     176755.00| 
  STRUCTURE, PRECAST THREE-SIDED, 6710 mm |                            |                            | 
  X 2740 mm                               |                            |                            | 
0047 801-01851                        LUMP|   27000.00000      27000.00|   27000.00000      27000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0049 801-06640                27.000  EACH|      85.00000       2295.00|      95.00000       2565.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06645                10.000  EACH|      40.00000        400.00|      45.00000        450.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0051 801-06775                        LUMP|    6000.00000       6000.00|   25000.00000      25000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 801-07119                14.400  m   |      56.00000        806.40|      62.00000        892.80| 
  BARRICADE, III-B                        |                            |                            | 
0053 802-07060                 3.000  EACH|     135.61000        406.83|     150.00000        450.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0054 808-05535                12.000  m   |     168.00000       2016.00|     185.00000       2220.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            | 
0055 808-06368                12.000  m   |      19.00000        228.00|      21.00000        252.00| 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0056 808-06713               456.000  m   |       0.79000        360.24|       0.90000        410.40| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0057 808-06714               456.000  m   |       0.79000        360.24|       0.90000        410.40| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0058 808-06716               100.000  m   |       2.50000        250.00|       2.75000        275.00| 
  LINE, REMOVE                            |                            |                            | 
0059 808-75996                10.000  EACH|      30.00000        300.00|      16.50000        165.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,697.36                                                  ROUTE : SR 54 
     CALL ORDER   : 670                     CONTRACT ID : B -27238-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |(5) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 808-75998                10.000  EACH|      65.00000        650.00|      75.00000        750.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0061 801-06207              6209.000  m   |       3.00000      18627.00|       3.25000      20179.25| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
     SECTION TOTALS                       |             $    653,686.36|             $    664,761.90| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    653,686.36|             $    664,761.90| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/03/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5430003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   20-0740607     SMALL WILSON CONTRACTORS LLC                                           $    343,690.60     100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    358,726.20     104.3747% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    392,753.40     114.2752% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    413,377.30     120.2759% 
==================================================================================================================================== 
                                          |(1) 20-0740607              |(2) 35-1364963              |(3) 35-0918397     
                                          |SMALL WILSON CONTRACTORS LLC|ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW BRIDGE CONSTRUCTION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|    7455.00000       7455.00|   10000.00000      10000.00|    7100.00000        7100.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1685.00000      13480.00|    1000.00000       8000.00|    2100.00000       16800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   17000.00000      17000.00|   17750.00000      17750.00|   19600.00000       19600.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               452.000  LFT |       3.35000       1514.20|       3.50000       1582.00|       3.20000        1446.40 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-51330                        LUMP|   14000.00000      14000.00|   33000.00000      33000.00|   11000.00000       11000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02070               477.000  CYS |      18.00000       8586.00|      13.50000       6439.50|      19.00000        9063.00 
  BORROW                                  |                            |                            | 
0007 205-06931                23.000  TON |      23.65000        543.95|      24.00000        552.00|      34.00000         782.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 211-07454                23.000  CYS |      28.50000        655.50|      30.00000        690.00|      29.00000         667.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0009 213-52830               188.500  CYS |     130.00000      24505.00|      95.00000      17907.50|      69.00000       13006.50 
  FLOWABLE MORTAR                         |                            |                            | 
0010 301-07448              1152.000  TON |      15.40000      17740.80|      20.00000      23040.00|      20.00000       23040.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0011 401-06264                        LUMP|     525.00000        525.00|     750.00000        750.00|    1000.00000        1000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07321               319.000  TON |      45.00000      14355.00|      45.00000      14355.00|      50.00000       15950.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0013 401-07390               483.000  TON |      34.65000      16735.95|      35.00000      16905.00|      38.50000       18595.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 401-07407              1159.000  TON |      30.50000      35349.50|      32.00000      37088.00|      32.50000       37667.50 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 20-0740607              |(2) 35-1364963              |(3) 35-0918397     
                                          |SMALL WILSON CONTRACTORS LLC|ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 402-07440               227.000  TON |      40.00000       9080.00|      40.00000       9080.00|      56.00000       12712.00 
  HMA BASE. TYPE A                        |                            |                            | 
0016 404-05511              1374.000  SYS |       3.70000       5083.80|       4.00000       5496.00|       5.00000        6870.00 
  SEAL COAT, 2                            |                            |                            | 
0017 406-05520                 2.290  TON |     190.00000        435.10|     200.00000        458.00|     220.00000         503.80 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-02636               200.000  LFT |      21.00000       4200.00|      22.00000       4400.00|      20.00000        4000.00 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0019 601-94689                 4.000  EACH|    1800.00000       7200.00|    2000.00000       8000.00|    1700.00000        6800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-97774                 1.000  EACH|     900.00000        900.00|     850.00000        850.00|     850.00000         850.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0021 601-99105               900.000  LFT |      11.50000      10350.00|      12.00000      10800.00|      11.00000        9900.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0022 615-06505                 2.000  EACH|     475.00000        950.00|     500.00000       1000.00|     450.00000         900.00 
  MONUMENT, B                             |                            |                            | 
0023 616-02320               202.000  SYS |       2.10000        424.20|       3.00000        606.00|       3.50000         707.00 
  GEOTEXTILES                             |                            |                            | 
0024 616-06405               146.000  TON |      33.40000       4876.40|      20.00000       2920.00|      41.00000        5986.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 2.000  EACH|     210.00000        420.00|     300.00000        600.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0026 621-06545                 0.450  TON |     385.00000        173.25|     400.00000        180.00|     365.00000         164.25 
  FERTILIZER                              |                            |                            | 
0027 621-06548                 5.000  LBS |      36.00000        180.00|      40.00000        200.00|      34.00000         170.00 
  SEED MIXTURE, CV                        |                            |                            | 
0028 621-06553               192.000  LBS |       3.50000        672.00|       3.50000        672.00|       3.35000         643.20 
  SEED MIXTURE, R                         |                            |                            | 
0029 621-06565                 2.260  TON |     615.00000       1389.90|     600.00000       1356.00|     585.00000        1322.10 
  MULCHING MATERIAL                       |                            |                            | 
0030 621-06574               133.000  SYS |       7.70000       1024.10|       8.00000       1064.00|       7.35000         977.55 
  SODDING                                 |                            |                            | 
0031 622-91786               100.000  EACH|       8.50000        850.00|       9.00000        900.00|       8.00000         800.00 
  SEEDLING                                |                            |                            | 
0032 715-05169                70.000  LFT |      18.00000       1260.00|      20.00000       1400.00|      36.00000        2520.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0033 715-05173                 6.000  LFT |     110.00000        660.00|      25.00000        150.00|     105.00000         630.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0034 715-46005                 2.000  EACH|     180.00000        360.00|     175.00000        350.00|     260.00000         520.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 20-0740607              |(2) 35-1364963              |(3) 35-0918397     
                                          |SMALL WILSON CONTRACTORS LLC|ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 715-46020                 1.000  EACH|     290.00000        290.00|     250.00000        250.00|     330.00000         330.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0036 723-06660                60.370  SYS |     315.00000      19016.55|     360.00000      21733.20|     280.00000       16903.60 
  WINGWALL                                |                            |                            | 
0037 723-08112                52.000  LFT |    1550.00000      80600.00|    1400.00000      72800.00|    2100.00000      109200.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                            |                            | 
  X 132 IN.                               |                            |                            | 
0038 730-03475                 2.000  EACH|     330.00000        660.00|     400.00000        800.00|    1450.00000        2900.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0039 801-04308                 2.000  EACH|     110.00000        220.00|     200.00000        400.00|     185.00000         370.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06605                 6.000  EACH|      65.00000        390.00|     100.00000        600.00|      60.00000         360.00 
  BARRICADE, IIIA                         |                            |                            | 
0041 801-06625                23.000  EACH|      53.00000       1219.00|     100.00000       2300.00|      50.00000        1150.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                20.000  EACH|      58.00000       1160.00|     150.00000       3000.00|      55.00000        1100.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 2.000  EACH|      32.00000         64.00|      30.00000         60.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 808-06712               390.000  LFT |       0.32000        124.80|       1.50000        585.00|       0.30000         117.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0045 808-06713              3100.000  LFT |       0.32000        992.00|       0.35000       1085.00|       0.30000         930.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0046 203-02000              1381.000  CYS |      11.60000      16019.60|      12.00000      16572.00|      19.00000       26239.00 
  EXCAVATION, COMMON                      |                            |                            | 
     SECTION TOTALS                       |             $    343,690.60|             $    358,726.20|                $    392,753.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    343,690.60|             $    358,726.20|                $    392,753.40 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 680 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW BRIDGE CONSTRUCTION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1400.00000      11200.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   20000.00000      20000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               452.000  LFT |       3.50000       1582.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-51330                        LUMP|   19000.00000      19000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02070               477.000  CYS |       1.00000        477.00|                            | 
  BORROW                                  |                            |                            | 
0007 205-06931                23.000  TON |      70.00000       1610.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 211-07454                23.000  CYS |      30.00000        690.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0009 213-52830               188.500  CYS |     110.00000      20735.00|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0010 301-07448              1152.000  TON |      25.00000      28800.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0011 401-06264                        LUMP|     550.00000        550.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07321               319.000  TON |      45.00000      14355.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0013 401-07390               483.000  TON |      35.00000      16905.00|                            | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0014 401-07407              1159.000  TON |      31.00000      35929.00|                            | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0015 402-07440               227.000  TON |      40.00000       9080.00|                            | 
  HMA BASE. TYPE A                        |                            |                            | 
0016 404-05511              1374.000  SYS |       3.75000       5152.50|                            | 
  SEAL COAT, 2                            |                            |                            | 
0017 406-05520                 2.290  TON |     200.00000        458.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-02636               200.000  LFT |      22.00000       4400.00|                            | 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0019 601-94689                 4.000  EACH|    1800.00000       7200.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-97774                 1.000  EACH|     925.00000        925.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 680 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-99105               900.000  LFT |      12.00000      10800.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0022 615-06505                 2.000  EACH|     500.00000       1000.00|                            | 
  MONUMENT, B                             |                            |                            | 
0023 616-02320               202.000  SYS |       5.00000       1010.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0024 616-06405               146.000  TON |      35.00000       5110.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 2.000  EACH|     225.00000        450.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0026 621-06545                 0.450  TON |     400.00000        180.00|                            | 
  FERTILIZER                              |                            |                            | 
0027 621-06548                 5.000  LBS |      36.00000        180.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0028 621-06553               192.000  LBS |       3.50000        672.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0029 621-06565                 2.260  TON |     600.00000       1356.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0030 621-06574               133.000  SYS |       7.50000        997.50|                            | 
  SODDING                                 |                            |                            | 
0031 622-91786               100.000  EACH|       8.50000        850.00|                            | 
  SEEDLING                                |                            |                            | 
0032 715-05169                70.000  LFT |      25.00000       1750.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0033 715-05173                 6.000  LFT |     275.00000       1650.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            | 
0034 715-46005                 2.000  EACH|     400.00000        800.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0035 715-46020                 1.000  EACH|     600.00000        600.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0036 723-06660                60.370  SYS |     640.00000      38636.80|                            | 
  WINGWALL                                |                            |                            | 
0037 723-08112                52.000  LFT |    2000.00000     104000.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                            |                            | 
  X 132 IN.                               |                            |                            | 
0038 730-03475                 2.000  EACH|    1000.00000       2000.00|                            | 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0039 801-04308                 2.000  EACH|     200.00000        400.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06605                 6.000  EACH|      70.00000        420.00|                            | 
  BARRICADE, IIIA                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,154.74                                                  ROUTE : SR 234 
     CALL ORDER   : 680                     CONTRACT ID : B -27248-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 801-06625                23.000  EACH|      55.00000       1265.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0042 801-06640                20.000  EACH|      65.00000       1300.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06645                 2.000  EACH|      30.00000         60.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0044 808-06712               390.000  LFT |       0.35000        136.50|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0045 808-06713              3100.000  LFT |       0.35000       1085.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0046 203-02000              1381.000  CYS |      20.00000      27620.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
     SECTION TOTALS                       |             $    413,377.30|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    413,377.30|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 690 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  160  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0151013 
                                                                                                  0151013 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,097,212.45     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,171,162.81     106.7398% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,228,781.28     111.9911% 
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,323,241.39     120.6002% 
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  1,538,826.35     140.2487% 
   6   35-1878024     RAGLE, INC.                                                            $  1,588,109.33     144.7403% 
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1618530              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|   12000.00000      12000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                18.000  MOS |     900.00000      16200.00|     700.00000      12600.00|    1200.00000       21600.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   54000.00000      54000.00|   59000.00000      59000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   11000.00000      11000.00|     900.00000        900.00|    2000.00000        2000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               280.200  SYS |      20.00000       5604.00|      14.00000       3922.80|      18.00000        5043.60 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              2097.000  LFT |       2.00000       4194.00|       2.05000       4298.85|       2.50000        5242.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                30.000  LFT |       7.50000        225.00|       3.00000         90.00|       9.00000         270.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-02276                 1.000  EACH|     150.00000        150.00|     700.00000        700.00|     600.00000         600.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0009 202-51328                        LUMP|   65000.00000      65000.00|   45000.00000      45000.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0010 202-51328                        LUMP|   85000.00000      85000.00|   50000.00000      50000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0011 205-06937              3500.000  LFT |       1.50000       5250.00|       1.40000       4900.00|       1.40000        4900.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1618530              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 206-51215                47.800  CYS |     120.00000       5736.00|     225.00000      10755.00|     100.00000        4780.00 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220               563.000  CYS |     125.00000      70375.00|      70.00000      39410.00|      65.00000       36595.00 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51225               194.000  CYS |      10.00000       1940.00|      10.00000       1940.00|      12.00000        2328.00 
  EXCAVATION, DRY                         |                            |                            | 
0015 211-06467                62.000  CYS |      24.00000       1488.00|      40.00000       2480.00|      57.00000        3534.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 213-08058                 7.000  CYS |      95.00000        665.00|     100.00000        700.00|     145.00000        1015.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 302-07455                88.400  CYS |      30.00000       2652.00|      35.00000       3094.00|      48.00000        4243.20 
  DENSE GRADED SUBBASE                    |                            |                            | 
0018 303-01180               348.000  TON |      15.00000       5220.00|      22.00000       7656.00|      21.00000        7308.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0019 306-08036              1316.000  SYS |       4.00000       5264.00|       4.00000       5264.00|       7.00000        9212.00 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0020 406-05521              4265.000  SYS |       0.60000       2559.00|       0.55000       2345.75|       0.70000        2985.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01522                 8.000  EACH|    1525.00000      12200.00|    1500.00000      12000.00|    1200.00000        9600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0022 601-07024                 4.000  EACH|    3500.00000      14000.00|    3500.00000      14000.00|    3600.00000       14400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0023 601-94689                 8.000  EACH|    2250.00000      18000.00|    1950.00000      15600.00|    2495.00000       19960.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               843.750  LFT |      12.50000      10546.88|      12.50000      10546.88|      15.45000       13035.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 602-06639              1260.000  LFT |      15.00000      18900.00|      23.00000      28980.00|      23.00000       28980.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0026 602-06729                18.000  EACH|       7.50000        135.00|       7.00000        126.00|       7.00000         126.00 
  BARRIER DELINEATOR                      |                            |                            | 
0027 603-06040                50.000  LFT |      11.00000        550.00|      11.00000        550.00|      14.00000         700.00 
  FENCE, FARM FIELD, 47 IN. , TEMPORARY   |                            |                            | 
0028 609-06259               528.200  SYS |      60.00000      31692.00|      48.00000      25353.60|      65.00000       34333.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 610-07487               888.000  TON |      72.00000      63936.00|      64.00000      56832.00|      80.00000       71040.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0030 616-02320               276.000  SYS |       2.75000        759.00|       1.10000        303.60|       3.00000         828.00 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405               590.000  TON |      17.50000      10325.00|      18.00000      10620.00|      20.00000       11800.00 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1618530              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 621-01004                 4.000  EACH|     675.00000       2700.00|     635.00000       2540.00|     635.00000        2540.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06559              3000.000  SYS |       0.60000       1800.00|       0.55000       1650.00|       0.52000        1560.00 
  MULCHED SEEDING, R                      |                            |                            | 
0034 701-51195               172.000  LFT |      50.00000       8600.00|      82.00000      14104.00|      75.00000       12900.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0035 701-91792                 4.000  EACH|     125.00000        500.00|      95.00000        380.00|     150.00000         600.00 
  PILE TIP, STEEL H                       |                            |                            | 
0036 702-51005               261.800  CYS |     300.00000      78540.00|     600.00000     157080.00|     400.00000      104720.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0037 702-51015                47.600  CYS |     275.00000      13090.00|     200.00000       9520.00|     350.00000       16660.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0038 702-51110               966.000  LBS |       3.00000       2898.00|       3.00000       2898.00|       2.60000        2511.60 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0039 702-51863               396.000  EACH|       8.50000       3366.00|       9.00000       3564.00|      10.00000        3960.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0040 703-01540                56.000  EACH|       9.00000        504.00|      10.00000        560.00|      12.00000         672.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0041 703-51030             71602.000  LBS |       0.66000      47257.32|       0.70000      50121.40|       0.70000       50121.40 
  REINFORCING STEEL                       |                            |                            | 
0042 703-51032            114202.000  LBS |       0.75000      85651.50|       0.80000      91361.60|       0.80000       91361.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0043 703-97936               934.000  EACH|       9.00000       8406.00|      10.00000       9340.00|      19.00000       17746.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0044 704-51002               516.200  CYS |     300.00000     154860.00|     400.00000     206480.00|     500.00000      258100.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0045 706-05732                 8.000  EACH|    1100.00000       8800.00|    1200.00000       9600.00|    1250.00000       10000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 706-51020                47.400  CYS |     400.00000      18960.00|     325.00000      15405.00|     400.00000       18960.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0047 707-05983               872.250  LFT |      75.00000      65418.75|      57.00000      49718.25|      90.00000       78502.50 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   36 IN. X 12 IN.                        |                            |                            | 
0048 709-51821                        LUMP|    3000.00000       3000.00|    4800.00000       4800.00|    4975.00000        4975.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0049 709-51821                        LUMP|    5000.00000       5000.00|    3900.00000       3900.00|    2875.00000        2875.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0050 710-51870               100.000  SFT |      65.00000       6500.00|      90.00000       9000.00|      78.00000        7800.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0051 715-05407               136.000  LFT |       4.50000        612.00|       7.00000        952.00|       9.00000        1224.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1618530              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 715-91361                 9.000  LFT |      15.00000        135.00|      21.00000        189.00|      75.00000         675.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0053 718-06531                 2.000  EACH|     250.00000        500.00|     320.00000        640.00|     850.00000        1700.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0054 801-01851                        LUMP|   24000.00000      24000.00|   44000.00000      44000.00|   40000.00000       40000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0055 801-06207              9926.000  LFT |       1.00000       9926.00|       1.00000       9926.00|       0.90000        8933.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0056 801-06640                45.000  EACH|      90.00000       4050.00|     140.00000       6300.00|     135.00000        6075.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                16.000  EACH|      40.00000        640.00|      42.00000        672.00|      40.00000         640.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06775                        LUMP|    7500.00000       7500.00|   19200.00000      19200.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0059 808-06712               196.000  LFT |       0.50000         98.00|       0.28000         54.88|       0.24000          47.04 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0060 808-06713              3407.000  LFT |       0.35000       1192.45|       0.28000        953.96|       0.24000         817.68 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0061 808-06714              1843.000  LFT |       0.35000        645.05|       0.28000        516.04|       0.24000         442.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0062 808-06716              2422.000  LFT |       0.75000       1816.50|       1.10000       2664.20|       1.00000        2422.00 
  LINE, REMOVE                            |                            |                            | 
0063 808-75996                16.000  EACH|      15.00000        240.00|       9.00000        144.00|      25.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0064 808-75998                16.000  EACH|      90.00000       1440.00|      60.00000        960.00|      55.00000         880.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,097,212.45|             $  1,171,162.81|                $  1,228,781.28 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,097,212.45|             $  1,171,162.81|                $  1,228,781.28 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 690 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |(5) 05-0558668              |(6) 35-1878024     
                                          |RUDOLPH, J.H. & CO          |WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|   18909.82000      18909.82|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                18.000  MOS |    1750.00000      31500.00|    1316.87000      23703.66|    1000.00000       18000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   66400.00000      66400.00|   76941.32000      76941.32|   79000.00000       79000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   72000.00000      72000.00|    4595.40000       4595.40|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               280.200  SYS |      24.00000       6724.80|      13.92000       3900.38|      25.00000        7005.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              2097.000  LFT |       2.50000       5242.50|       2.39000       5011.83|       3.00000        6291.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                30.000  LFT |       9.00000        270.00|      17.23000        516.90|      10.00000         300.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-02276                 1.000  EACH|     275.00000        275.00|     258.38000        258.38|     500.00000         500.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0009 202-51328                        LUMP|   52000.00000      52000.00|  155526.65000     155526.65|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0010 202-51328                        LUMP|   77000.00000      77000.00|  195781.13000     195781.13|  135000.00000      135000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0011 205-06937              3500.000  LFT |       1.75000       6125.00|       3.31000      11585.00|       1.30000        4550.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215                47.800  CYS |     300.00000      14340.00|     124.27000       5940.11|     250.00000       11950.00 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220               563.000  CYS |      34.00000      19142.00|      15.31000       8619.53|      50.00000       28150.00 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51225               194.000  CYS |      32.20000       6246.80|      14.81000       2873.14|      50.00000        9700.00 
  EXCAVATION, DRY                         |                            |                            | 
0015 211-06467                62.000  CYS |      43.00000       2666.00|      27.33000       1694.46|      35.00000        2170.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 213-08058                 7.000  CYS |     235.00000       1645.00|     131.98000        923.86|     120.00000         840.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 302-07455                88.400  CYS |      33.00000       2917.20|      28.56000       2524.70|      40.00000        3536.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0018 303-01180               348.000  TON |      22.00000       7656.00|      14.16000       4927.68|      14.00000        4872.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 690 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |(5) 05-0558668              |(6) 35-1878024     
                                          |RUDOLPH, J.H. & CO          |WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 306-08036              1316.000  SYS |       6.35000       8356.60|       7.06000       9290.96|       5.00000        6580.00 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0020 406-05521              4265.000  SYS |       0.50000       2132.50|       0.64000       2729.60|       0.55000        2345.75 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-01522                 8.000  EACH|    1200.00000       9600.00|    1721.73000      13773.84|    1200.00000        9600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0022 601-07024                 4.000  EACH|    3600.00000      14400.00|    7441.36000      29765.44|    3600.00000       14400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0023 601-94689                 8.000  EACH|    2495.00000      19960.00|    2247.00000      17976.00|    2495.00000       19960.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               843.750  LFT |      15.45000      13035.94|      14.01000      11820.94|      15.45000       13035.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 602-06639              1260.000  LFT |      28.00000      35280.00|      33.41000      42096.60|      45.00000       56700.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0026 602-06729                18.000  EACH|       7.00000        126.00|       8.17000        147.06|       6.00000         108.00 
  BARRIER DELINEATOR                      |                            |                            | 
0027 603-06040                50.000  LFT |      14.00000        700.00|      12.37000        618.50|      14.00000         700.00 
  FENCE, FARM FIELD, 47 IN. , TEMPORARY   |                            |                            | 
0028 609-06259               528.200  SYS |      70.00000      36974.00|      51.75000      27334.35|      60.00000       31692.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 610-07487               888.000  TON |      73.00000      64824.00|      82.11000      72913.68|      70.00000       62160.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0030 616-02320               276.000  SYS |       2.75000        759.00|       2.55000        703.80|       2.00000         552.00 
  GEOTEXTILES                             |                            |                            | 
0031 616-06405               590.000  TON |      17.35000      10236.50|      12.44000       7339.60|      15.00000        8850.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 4.000  EACH|     635.00000       2540.00|     741.22000       2964.88|     200.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0033 621-06559              3000.000  SYS |       0.52000       1560.00|       0.61000       1830.00|       1.50000        4500.00 
  MULCHED SEEDING, R                      |                            |                            | 
0034 701-51195               172.000  LFT |      69.00000      11868.00|      87.05000      14972.60|      75.00000       12900.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0035 701-91792                 4.000  EACH|     125.00000        500.00|     114.39000        457.56|     250.00000        1000.00 
  PILE TIP, STEEL H                       |                            |                            | 
0036 702-51005               261.800  CYS |     500.00000     130900.00|     397.42000     104044.56|     700.00000      183260.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0037 702-51015                47.600  CYS |     520.00000      24752.00|     239.03000      11377.83|     700.00000       33320.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0038 702-51110               966.000  LBS |       2.40000       2318.40|       1.68000       1622.88|       1.60000        1545.60 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |(5) 05-0558668              |(6) 35-1878024     
                                          |RUDOLPH, J.H. & CO          |WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 702-51863               396.000  EACH|       9.00000       3564.00|       4.11000       1627.56|      12.00000        4752.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0040 703-01540                56.000  EACH|      15.00000        840.00|      11.28000        631.68|      12.00000         672.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0041 703-51030             71602.000  LBS |       0.70000      50121.40|       0.80000      57281.60|       0.70000       50121.40 
  REINFORCING STEEL                       |                            |                            | 
0042 703-51032            114202.000  LBS |       0.73000      83367.46|       0.88000     100497.76|       0.85000       97071.70 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0043 703-97936               934.000  EACH|      13.90000      12982.60|      11.28000      10535.52|      14.00000       13076.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0044 704-51002               516.200  CYS |     460.00000     237452.00|     493.66000     254827.29|     500.00000      258100.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0045 706-05732                 8.000  EACH|    1000.00000       8000.00|    1267.27000      10138.16|     950.00000        7600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 706-51020                47.400  CYS |     400.00000      18960.00|     478.58000      22684.69|     400.00000       18960.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0047 707-05983               872.250  LFT |      85.00000      74141.25|      87.17000      76034.03|     150.00000      130837.50 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            | 
   36 IN. X 12 IN.                        |                            |                            | 
0048 709-51821                        LUMP|    4710.00000       4710.00|    5207.03000       5207.03|    4710.00000        4710.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0049 709-51821                        LUMP|    3840.00000       3840.00|    7667.81000       7667.81|    3840.00000        3840.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0050 710-51870               100.000  SFT |      40.00000       4000.00|      91.05000       9105.00|      25.00000        2500.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0051 715-05407               136.000  LFT |      17.00000       2312.00|       5.27000        716.72|       8.00000        1088.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0052 715-91361                 9.000  LFT |      40.00000        360.00|      13.59000        122.31|      20.00000         180.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0053 718-06531                 2.000  EACH|     450.00000        900.00|     514.03000       1028.06|     350.00000         700.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0054 801-01851                        LUMP|   19100.00000      19100.00|   44575.23000      44575.23|   60000.00000       60000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0055 801-06207              9926.000  LFT |       0.90000       8933.40|       0.99000       9826.74|       0.90000        8933.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0056 801-06640                45.000  EACH|     135.00000       6075.00|     134.24000       6040.80|     135.00000        6075.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                16.000  EACH|      40.00000        640.00|      40.85000        653.60|      40.00000         640.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06775                        LUMP|   10200.00000      10200.00|   17158.91000      17158.91|   10190.00000       10190.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,400,000.05                                                  ROUTE : SR 145 
     CALL ORDER   : 690                     CONTRACT ID : B -27272-A                   COUNTIES : ORANGE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |(5) 05-0558668              |(6) 35-1878024     
                                          |RUDOLPH, J.H. & CO          |WEDDLE BROTHERS HIGHWAY GROU|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 808-06712               196.000  LFT |       0.24000         47.04|       0.30000         58.80|       0.24000          47.04 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0060 808-06713              3407.000  LFT |       0.24000        817.68|       0.30000       1022.10|       0.24000         817.68 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0061 808-06714              1843.000  LFT |       0.24000        442.32|       0.30000        552.90|       0.24000         442.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0062 808-06716              2422.000  LFT |       1.00000       2422.00|       0.53000       1283.66|       1.00000        2422.00 
  LINE, REMOVE                            |                            |                            | 
0063 808-75996                16.000  EACH|      10.00000        160.00|       8.31000        132.96|       5.00000          80.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0064 808-75998                16.000  EACH|      55.00000        880.00|      87.55000       1400.80|      55.00000         880.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,323,241.39|             $  1,538,826.35|                $  1,588,109.33 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,323,241.39|             $  1,538,826.35|                $  1,588,109.33 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 710 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   573,010.00                                                  ROUTE : US 231 
     CALL ORDER   : 710                     CONTRACT ID : B -27413-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 081500I 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1602596     ICARUS INDUSTRIAL PAINTING                        AWARD                $    508,000.00     100.0000% 
   2   99-9990430     CENTRALPAINTING/THREE STAR PAINTING, JV           AWARD RESCINDED      $    574,640.96     113.1182% 
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    596,000.00     117.3228% 
   4   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    619,000.00     121.8503% 
   5   35-1131315     FIVE STAR PAINTING, INC.                                               $    677,258.00     133.3185% 
   6   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    744,000.00     146.4566% 
   7   34-1650780     L M LIGNOS ENTERPRISE                                                  $    886,907.77     174.5881% 
   8   20-0006209     MANTA INDUSTRIAL INC.                                                  $    890,000.00     175.1968% 
   9   36-2726271     DAGLAS, A.G. PAINTING CO                                               $  1,184,000.00     233.0708% 
   10  34-1564476     NORTH STAR PAINTING CO                                                 $  1,279,000.00     251.7716% 
==================================================================================================================================== 
                                          |(1) 35-1602596              |(2) 99-9990430              |(3) 35-1841931     
                                          |ICARUS INDUSTRIAL PAINTING  |CENTRAL PAINTING/THREE STAR,|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   30000.00000      30000.00|   29332.00000      29332.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|    1000.00000       1000.00|     858.00000        858.00|    6000.00000        6000.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0003 619-51859                        LUMP|  100000.00000     100000.00|   66877.00000      66877.00|  128000.00000      128000.00 
  PAINT STEEL BRIDGE                      |                            |                            | 
0004 619-60806                        LUMP|    2000.00000       2000.00|     858.00000        858.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-61000                        LUMP|  374000.00000     374000.00|  475857.96000     475857.96|  400000.00000      400000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0006 709-51821                        LUMP|    1000.00000       1000.00|     858.00000        858.00|    1000.00000        1000.00 
  SURFACE SEAL                            |                            |                            | 
     SECTION TOTALS                       |             $    508,000.00|             $    574,640.96|                $    596,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    508,000.00|             $    574,640.96|                $    596,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   573,010.00                                                  ROUTE : US 231 
     CALL ORDER   : 710                     CONTRACT ID : B -27413-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1778430              |(5) 35-1131315              |(6) 36-3350477     
                                          |SPANOS, N.I. PAINTING, INC. |FIVE STAR PAINTING, INC.    |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   30000.00000      30000.00|   40000.00000      40000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00|   60000.00000       60000.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0003 619-51859                        LUMP|  225000.00000     225000.00|  201919.00000     201919.00|  200000.00000      200000.00 
  PAINT STEEL BRIDGE                      |                            |                            | 
0004 619-60806                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-61000                        LUMP|  338000.00000     338000.00|  418839.00000     418839.00|  425000.00000      425000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0006 709-51821                        LUMP|    2000.00000       2000.00|     500.00000        500.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                            |                            | 
     SECTION TOTALS                       |             $    619,000.00|             $    677,258.00|                $    744,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    619,000.00|             $    677,258.00|                $    744,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 710 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   573,010.00                                                  ROUTE : US 231 
     CALL ORDER   : 710                     CONTRACT ID : B -27413-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 34-1650780              |(8) 20-0006209              |(9) 36-2726271     
                                          |L M LIGNOS ENTERPRISE       |MANTA INDUSTRIAL INC.       |DAGLAS, A.G. PAINTING CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   44000.00000      44000.00|   40000.00000      40000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|  307059.00000     307059.00|  100000.00000     100000.00|  364000.00000      364000.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0003 619-51859                        LUMP|  147728.00000     147728.00|  245000.00000     245000.00|  210000.00000      210000.00 
  PAINT STEEL BRIDGE                      |                            |                            | 
0004 619-60806                        LUMP|   14632.00000      14632.00|   30000.00000      30000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-61000                        LUMP|  363488.77000     363488.77|  445000.00000     445000.00|  540000.00000      540000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0006 709-51821                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00|   10000.00000       10000.00 
  SURFACE SEAL                            |                            |                            | 
     SECTION TOTALS                       |             $    886,907.77|             $    890,000.00|                $  1,184,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    886,907.77|             $    890,000.00|                $  1,184,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 710 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   573,010.00                                                  ROUTE : US 231 
     CALL ORDER   : 710                     CONTRACT ID : B -27413-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(10) 34-1564476             |                            |                 
                                          |NORTH STAR PAINTING CO      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   40000.00000      40000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|  200000.00000     200000.00|                            | 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0003 619-51859                        LUMP|  400000.00000     400000.00|                            | 
  PAINT STEEL BRIDGE                      |                            |                            | 
0004 619-60806                        LUMP|   30000.00000      30000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-61000                        LUMP|  600000.00000     600000.00|                            | 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0006 709-51821                        LUMP|    9000.00000       9000.00|                            | 
  SURFACE SEAL                            |                            |                            | 
     SECTION TOTALS                       |             $  1,279,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,279,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 720 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   544,980.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 720                     CONTRACT ID : B -27437-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/24/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 9999040 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                          $    497,757.10     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $    517,123.52     103.8907% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    561,921.10     112.8906% 
==================================================================================================================================== 
                                          |(1) 35-1057237              |(2) 35-1374866              |(3) 35-1817530     
                                          |R L MCCOY INC               |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   24500.00000      24500.00|   61563.00000      61563.00|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 211-02050                 5.000  CYS |      35.00000        175.00|     182.65000        913.25|      80.00000         400.00 
  B BORROW                                |                            |                            | 
0003 213-04324                 2.000  CYS |     500.00000       1000.00|     322.70000        645.40|     250.00000         500.00 
  FLOWABLE FILL , UNDISTRIBUTED           |                            |                            | 
0004 303-07662                 2.000  TON |      90.00000        180.00|     283.15000        566.30|     150.00000         300.00 
  STONE #2                                |                            |                            | 
0005 306-08036              2773.000  SYS |       4.00000      11092.00|       4.00000      11092.00|       2.50000        6932.50 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0006 306-08041               275.000  SYS |      10.00000       2750.00|      19.40000       5335.00|       2.50000         687.50 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0007 402-07433               311.000  TON |      73.00000      22703.00|      73.00000      22703.00|      73.00000       22703.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0008 402-07451                29.000  TON |     240.00000       6960.00|     240.00000       6960.00|     240.00000        6960.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0009 406-05521              2700.000  SYS |       0.10000        270.00|       0.10000        270.00|       0.10000         270.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 604-06367               100.000  LFT |     145.00000      14500.00|      54.98000       5498.00|     115.00000       11500.00 
  JOINT MATERIAL , S.S., STR. NO. 23      |                            |                            | 
0011 616-02281                 5.000  CYS |     150.00000        750.00|     464.60000       2323.00|     250.00000        1250.00 
  GROUT FOR RIPRAP                        |                            |                            | 
0012 616-06405                20.000  TON |      90.00000       1800.00|     114.90000       2298.00|      45.00000         900.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0013 616-93772                 2.000  EACH|     300.00000        600.00|     500.00000       1000.00|      75.00000         150.00 
  INSPECTION HOLE , UNDISTRIBUTED         |                            |                            | 
0014 617-08121                66.000  LFT |     150.00000       9900.00|     164.27000      10841.82|     150.00000        9900.00 
  EXPANSION JOINT NOSING MATERIAL,        |                            |                            | 
  MODIFIED, STR. NO. 27                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 720 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   544,980.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 720                     CONTRACT ID : B -27437-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057237              |(2) 35-1374866              |(3) 35-1817530     
                                          |R L MCCOY INC               |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 621-06559                15.000  SYS |      45.00000        675.00|      45.00000        675.00|      15.00000         225.00 
  MULCHED SEEDING, R                      |                            |                            | 
0016 708-51813              2300.000  SFT |      38.00000      87400.00|      27.00000      62100.00|      35.00000       80500.00 
  PNEUMATICALLY PLACED MORTAR             |                            |                            | 
0017 708-51814               200.000  SFT |       3.00000        600.00|       3.00000        600.00|       2.50000         500.00 
  WELDED STEEL WIRE FABRIC                |                            |                            | 
0018 711-51038                        LUMP|    6200.00000       6200.00|    4305.00000       4305.00|    3000.00000        3000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0019 711-51864                32.000  EACH|     105.00000       3360.00|      12.50000        400.00|      12.00000         384.00 
  DRILLED HOLE                            |                            |                            | 
0020 715-06517               140.000  LFT |      35.00000       4900.00|      64.49000       9028.60|      24.00000        3360.00 
  PIPE, CORRUGATED PE, S, 12 IN.          |                            |                            | 
0021 715-91361                 8.000  LFT |     125.00000       1000.00|      61.05000        488.40|      66.00000         528.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0023 722-51852              2315.000  SFT |      48.00000     111120.00|      25.42000      58847.30|      27.00000       62505.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH AT  |                            |                            | 
  VARIOUS LOCATIONS                       |                            |                            | 
0024 724-03276              3896.000  LFT |      31.00000     120776.00|      34.63000     134918.48|      50.00000      194800.00 
  EXPANSION JOINT SEALING SYSTEM FOR      |                            |                            | 
  VARIOUS STRUCTURES                      |                            |                            | 
0025 724-03276               240.000  LFT |      12.00000       2880.00|      34.63000       8311.20|      68.00000       16320.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
  LONGITUDINAL, STR. NO. 11               |                            |                            | 
0026 801-01093                 4.000  EACH|     275.00000       1100.00|     275.00000       1100.00|     275.00000        1100.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0027 801-06625                25.000  EACH|      41.50000       1037.50|      41.50000       1037.50|      41.50000        1037.50 
  DETOUR ROUTE MARKER ASSEMBLY , STR. NO. |                            |                            | 
  5                                       |                            |                            | 
0028 801-06640               418.000  EACH|      96.50000      40337.00|      96.50000      40337.00|      96.50000       40337.00 
  CONSTRUCTION SIGN, A , FOR VARIOUS      |                            |                            | 
  STRUCTURES                              |                            |                            | 
0029 801-06710                13.000  DAY |      40.00000        520.00|      56.00000        728.00|      50.00000         650.00 
  FLASHING ARROW SIGN , UNDISTRIBUTED     |                            |                            | 
0030 801-06775                        LUMP|   10000.00000      10000.00|   51819.42000      51819.42|   57000.00000       57000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0031 801-07118                96.000  LFT |       4.20000        403.20|       4.20000        403.20|       4.20000         403.20 
  BARRICADE, III-A , STR. NO. 5           |                            |                            | 
0032 801-07119                48.000  LFT |       5.80000        278.40|       5.80000        278.40|       5.80000         278.40 
  BARRICADE, III-B                        |                            |                            | 
0033 110-01001                        LUMP|    3070.00000       3070.00|    2940.00000       2940.00|    2200.00000        2200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  EMERGENCY WORK                          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 720 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   544,980.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 720                     CONTRACT ID : B -27437-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057237              |(2) 35-1374866              |(3) 35-1817530     
                                          |R L MCCOY INC               |PRIMCO, INC.                |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 203-02070                 5.000  CYS |      20.00000        100.00|     182.65000        913.25|      90.00000         450.00 
  BORROW                                  |                            |                            | 
0035 306-08043               100.000  SYS |      29.00000       2900.00|      29.00000       2900.00|      29.00000        2900.00 
  MILLING, TRANSITION                     |                            |                            | 
0036 621-01004                 1.000  EACH|     800.00000        800.00|     675.00000        675.00|     150.00000         150.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 105-07577                 8.000  MOS |      80.00000        640.00|     111.00000        888.00|      80.00000         640.00 
  CELLULAR SERVICE                        |                            |                            | 
0038 722-51401                20.000  SFT |      24.00000        480.00|      71.05000       1421.00|     110.00000        2200.00 
  BRIDGE DECK PATCHING, FULL DEPTH , STR. |                            |                            | 
  NO. 5                                   |                            |                            | 
     SECTION TOTALS                       |             $    497,757.10|             $    517,123.52|                $    561,921.10 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    497,757.10|             $    517,123.52|                $    561,921.10 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 730 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   227,612.91                                                  ROUTE : VARIOUS 
     CALL ORDER   : 730                     CONTRACT ID : B -27447-A                   COUNTIES : ALLEN           DEKALB 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      HUNTINGTON 
                                          CONTRACT TIME : 08/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   91-1798131     FLAME ON, INC.                               IRREGULAR BID             $    173,259.00     100.0000% 
   2   31-1028573     CIVIL CONSTRUCTION, INC.                                               $    252,250.00     145.5912% 
==================================================================================================================================== 
                                               ALL BIDS REJECTED - TO BE READVERTISED. 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 740 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,800.00                                                  ROUTE : SR 19, SR 18 
     CALL ORDER   : 740                     CONTRACT ID : B -27473-A                   COUNTIES : GRANT           MIAMI 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/08/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 000CAXR 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    129,450.00     100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    165,000.00     127.4623% 
   3   35-1645115     THREE STAR PAINTING                                                    $    174,497.33     134.7990% 
   4   35-2019240     CENTRAL PAINTING, INC.                                                 $    176,100.00     136.0370% 
   5   35-1841931     VENUS PAINTING COMPANY                                                 $    197,400.00     152.4913% 
   6   35-1131315     FIVE STAR PAINTING, INC.                                               $    201,219.00     155.4414% 
   7   34-1564476     NORTH STAR PAINTING CO                                                 $    614,000.00     474.3144% 
==================================================================================================================================== 
                                          |(1) 35-1778430              |(2) 35-1602596              |(3) 35-1645115     
                                          |SPANOS, N.I. PAINTING, INC. |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|    6000.00000       6000.00|   17500.00000      17500.00|    8724.90000        8724.90 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|    8000.00000       8000.00|    1500.00000       1500.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|    2000.00000       2000.00|    4500.00000       4500.00|     288.93000         288.93 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-60806                        LUMP|    2000.00000       2000.00|     300.00000        300.00|    2084.30000        2084.30 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-95457                        LUMP|   90450.00000      90450.00|  110800.00000     110800.00|  151131.01000      151131.01 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 1                                   |                            |                            | 
0006 619-95457                        LUMP|   20000.00000      20000.00|   30000.00000      30000.00|   10979.26000       10979.26 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 2                                   |                            |                            | 
0007 709-51821                        LUMP|     500.00000        500.00|     200.00000        200.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0008 709-51821                        LUMP|     500.00000        500.00|     200.00000        200.00|     288.93000         288.93 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
     SECTION TOTALS                       |             $    129,450.00|             $    165,000.00|                $    174,497.33 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    129,450.00|             $    165,000.00|                $    174,497.33 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 740 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,800.00                                                  ROUTE : SR 19, SR 18 
     CALL ORDER   : 740                     CONTRACT ID : B -27473-A                   COUNTIES : GRANT           MIAMI 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2019240              |(5) 35-1841931              |(6) 35-1131315     
                                          |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY      |FIVE STAR PAINTING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|    8000.00000       8000.00|   15000.00000      15000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|     500.00000        500.00|     600.00000        600.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|     500.00000        500.00|     600.00000        600.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-60806                        LUMP|     500.00000        500.00|     600.00000        600.00|    5450.00000        5450.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-95457                        LUMP|  155000.00000     155000.00|   90000.00000      90000.00|  154936.00000      154936.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 1                                   |                            |                            | 
0006 619-95457                        LUMP|   11000.00000      11000.00|   90000.00000      90000.00|   27533.00000       27533.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 2                                   |                            |                            | 
0007 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     200.00000         200.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0008 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     100.00000         100.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
     SECTION TOTALS                       |             $    176,100.00|             $    197,400.00|                $    201,219.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    176,100.00|             $    197,400.00|                $    201,219.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 740 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,800.00                                                  ROUTE : SR 19, SR 18 
     CALL ORDER   : 740                     CONTRACT ID : B -27473-A                   COUNTIES : GRANT           MIAMI 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 34-1564476              |                            |                 
                                          |NORTH STAR PAINTING CO      |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   20000.00000      20000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|   60000.00000      60000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|   20000.00000      20000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-60806                        LUMP|   20000.00000      20000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING                                |                            |                            | 
0005 619-95457                        LUMP|  360000.00000     360000.00|                            | 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 1                                   |                            |                            | 
0006 619-95457                        LUMP|  120000.00000     120000.00|                            | 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 2                                   |                            |                            | 
0007 709-51821                        LUMP|   10000.00000      10000.00|                            | 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0008 709-51821                        LUMP|    4000.00000       4000.00|                            | 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
     SECTION TOTALS                       |             $    614,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    614,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 750 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,925.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 750                     CONTRACT ID : B -27474-A                   COUNTIES : ELKHART         ALLEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      HUNTINGTON 
                                          CONTRACT TIME : 10/08/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 000CAXS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2019240     CENTRAL PAINTING, INC.                                                 $    198,600.00     100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    209,000.00     105.2366% 
   3   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    215,000.00     108.2578% 
   4   35-1841931     VENUS PAINTING COMPANY                                                 $    217,000.00     109.2648% 
   5   35-1131315     FIVE STAR PAINTING, INC.                     CONDITIONAL BID           $    217,696.00     109.6153% 
   6   35-1645115     THREE STAR PAINTING                                                    $    237,603.95     119.6394% 
==================================================================================================================================== 
                                          |(1) 35-2019240              |(2) 35-1602596              |(3) 35-1778430     
                                          |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING  |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|    8000.00000       8000.00|   10450.00000      10450.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|     300.00000        300.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|     300.00000        300.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-05926                        LUMP|     300.00000        300.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0005 619-05926                        LUMP|     300.00000        300.00|     500.00000        500.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0006 619-60806                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0007 619-60806                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0008 619-60806                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0009 619-60806                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0010 619-95457                        LUMP|   56000.00000      56000.00|   57800.00000      57800.00|   56000.00000       56000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 1                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 750 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,925.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 750                     CONTRACT ID : B -27474-A                   COUNTIES : ELKHART         ALLEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      HUNTINGTON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2019240              |(2) 35-1602596              |(3) 35-1778430     
                                          |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING  |SPANOS, N.I. PAINTING, INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 619-95457                        LUMP|   40000.00000      40000.00|   43400.00000      43400.00|   42000.00000       42000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 2                                   |                            |                            | 
0012 619-95457                        LUMP|   67000.00000      67000.00|   69000.00000      69000.00|   67000.00000       67000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 3                                   |                            |                            | 
0013 619-95457                        LUMP|   24000.00000      24000.00|   23550.00000      23550.00|   26000.00000       26000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 4                                   |                            |                            | 
0014 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0015 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0016 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0017 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
     SECTION TOTALS                       |             $    198,600.00|             $    209,000.00|                $    215,000.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    198,600.00|             $    209,000.00|                $    215,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 750 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,925.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 750                     CONTRACT ID : B -27474-A                   COUNTIES : ELKHART         ALLEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      HUNTINGTON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1841931              |(5) 35-1131315              |(6) 35-1645115     
                                          |VENUS PAINTING COMPANY      |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 110-01001                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   11880.20000       11880.20 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 619-05926                        LUMP|     500.00000        500.00|    2000.00000       2000.00|     566.12000         566.12 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0003 619-05926                        LUMP|     500.00000        500.00|    2000.00000       2000.00|     388.30000         388.30 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0004 619-05926                        LUMP|     500.00000        500.00|    2000.00000       2000.00|     636.28000         636.28 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0005 619-05926                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     580.64000         580.64 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0006 619-60806                        LUMP|     500.00000        500.00|    1000.00000       1000.00|     566.12000         566.12 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0007 619-60806                        LUMP|     500.00000        500.00|     900.00000        900.00|     388.30000         388.30 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0008 619-60806                        LUMP|     500.00000        500.00|    1300.00000       1300.00|     636.28000         636.28 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0009 619-60806                        LUMP|     500.00000        500.00|     600.00000        600.00|     580.64000         580.64 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0010 619-95457                        LUMP|   48950.00000      48950.00|   50603.00000      50603.00|   54914.02000       54914.02 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 1                                   |                            |                            | 
0011 619-95457                        LUMP|   48950.00000      48950.00|   45408.00000      45408.00|   37665.39000       37665.39 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 2                                   |                            |                            | 
0012 619-95457                        LUMP|   48950.00000      48950.00|   61788.00000      61788.00|   93533.84000       93533.84 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 3                                   |                            |                            | 
0013 619-95457                        LUMP|   48950.00000      48950.00|   28397.00000      28397.00|   33096.48000       33096.48 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                            |                            | 
  NO. 4                                   |                            |                            | 
0014 709-51821                        LUMP|     300.00000        300.00|     150.00000        150.00|     566.12000         566.12 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0015 709-51821                        LUMP|     300.00000        300.00|     150.00000        150.00|     388.30000         388.30 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0016 709-51821                        LUMP|     300.00000        300.00|     150.00000        150.00|     636.28000         636.28 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 750 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,925.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 750                     CONTRACT ID : B -27474-A                   COUNTIES : ELKHART         ALLEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      HUNTINGTON 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1841931              |(5) 35-1131315              |(6) 35-1645115     
                                          |VENUS PAINTING COMPANY      |FIVE STAR PAINTING, INC.    |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 709-51821                        LUMP|     300.00000        300.00|     250.00000        250.00|     580.64000         580.64 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
     SECTION TOTALS                       |             $    217,000.00|             $    217,696.00|                $    237,603.95 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    217,000.00|             $    217,696.00|                $    237,603.95 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 760 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
                                                                                                  N/A 
                                                                                                  N/A 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $  2,945,568.53     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  3,113,005.09     105.6843% 
   3   35-1057237     R L MCCOY INC                                                          $  3,117,951.27     105.8522% 
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|     591.00000        591.00|    8360.40000       8360.40|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                 8.000  MOS |    1300.00000      10400.00|    1000.00000       8000.00|    1500.00000       12000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  137050.26000     137050.26|  157029.52000     157029.52|  155900.00000      155900.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|     550.00000        550.00|    1496.00000       1496.00|    8500.00000        8500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01901                 1.000  EACH|     813.26000        813.26|   70805.03000      70805.03|    5154.00000        5154.00 
  TEMPORARY CROSSOVER, REMOVE             |                            |                            | 
0006 202-02240              2602.000  SYS |       1.50000       3903.00|       9.85000      25629.70|       9.10000       23678.20 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241              1700.000  LFT |       2.50000       4250.00|       3.00000       5100.00|       3.00000        5100.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-51328                        LUMP|   18000.00000      18000.00|   32126.05000      32126.05|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0009 202-51328                        LUMP|   18000.00000      18000.00|   32126.05000      32126.05|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0010 202-51328                        LUMP|   14000.00000      14000.00|   32126.05000      32126.05|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0011 202-51328                        LUMP|   14000.00000      14000.00|   32126.06000      32126.06|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 760 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 202-91385                 4.000  EACH|     178.01000        712.04|     145.00000        580.00|     233.00000         932.00 
  INLET, REMOVE                           |                            |                            | 
0013 202-96133               100.000  LFT |       7.12000        712.00|       7.25000        725.00|      19.10000        1910.00 
  PIPE, REMOVE                            |                            |                            | 
0014 203-02000              2168.000  CYS |      13.58000      29441.44|       7.24000      15696.32|       9.30000       20162.40 
  EXCAVATION, COMMON                      |                            |                            | 
0015 203-02070              1732.000  CYS |      11.56000      20021.92|      11.20000      19398.40|       9.65000       16713.80 
  BORROW                                  |                            |                            | 
0016 205-02236                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|      75.00000         600.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0017 205-06931                30.000  TON |      16.44000        493.20|      40.55000       1216.50|      30.00000         900.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0018 205-06937              1600.000  LFT |       1.52000       2432.00|       2.95000       4720.00|       2.00000        3200.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 206-51230               948.000  CYS |       4.00000       3792.00|      14.75000      13983.00|      48.00000       45504.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 210-05873                        LUMP|    5200.00000       5200.00|    6750.00000       6750.00|    5000.00000        5000.00 
  TESTING , MATERIAL AND SAMPLING         |                            |                            | 
0021 210-08096                 4.000  EACH|   18500.00000      74000.00|   20595.00000      82380.00|   20425.00000       81700.00 
  PERMANENT PROGRAMMABLE MESSAGE BOARD    |                            |                            | 
0022 211-07454               912.000  CYS |      12.25000      11172.00|      14.00000      12768.00|      15.00000       13680.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448              2789.000  TON |      10.66000      29730.74|      11.10000      30957.90|      11.50000       32073.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 302-06464               888.000  CYS |      21.23000      18852.24|      20.25000      17982.00|      34.00000       30192.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0025 306-08043              1869.000  SYS |       1.50000       2803.50|       6.17000      11531.73|       3.00000        5607.00 
  MILLING, TRANSITION                     |                            |                            | 
0026 402-07432                66.000  TON |      47.50000       3135.00|      26.00000       1716.00|      26.00000        1716.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0027 402-07434               690.000  TON |      47.50000      32775.00|      49.00000      33810.00|      49.00000       33810.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0028 402-07439              2071.000  TON |      30.00000      62130.00|      30.00000      62130.00|      30.00000       62130.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0029 402-07442              3681.000  TON |      30.00000     110430.00|      27.50000     101227.50|      27.50000      101227.50 
  HMA BASE, TYPE C                        |                            |                            | 
0030 406-05521              1869.000  SYS |       2.00000       3738.00|       0.10000        186.90|       0.10000         186.90 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 501-06266                        LUMP|    2000.00000       2000.00|    1870.00000       1870.00|    1500.00000        1500.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 760 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 501-06727                        LUMP|    1068.48000       1068.48|     748.00000        748.00|    1000.00000        1000.00 
  CORING, PCCP                            |                            |                            | 
0033 502-06331              2737.000  SYS |      55.17000     151000.29|      34.00000      93058.00|      48.00000      131376.00 
  PCCP, 14 IN.                            |                            |                            | 
0034 503-05240              3312.000  LFT |       4.84000      16030.08|       7.00000      23184.00|       7.00000       23184.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0035 503-05310               192.000  LFT |     298.33000      57279.36|      86.70000      16646.40|     145.00000       27840.00 
  TERMINAL JOINT                          |                            |                            | 
0036 507-07505                96.000  EACH|      15.17000       1456.32|       8.90000        854.40|      48.00000        4608.00 
  RETROFIT LOAD TRANSFER                  |                            |                            | 
0037 601-01522                12.000  EACH|    1095.00000      13140.00|    1450.00000      17400.00|    1450.00000       17400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0038 601-04746                 2.000  EACH|    6100.00000      12200.00|    5900.00000      11800.00|    5900.00000       11800.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0039 601-06777                 2.000  EACH|    5600.00000      11200.00|    6000.00000      12000.00|    6000.00000       12000.00 
  GRAVEL BARREL ARRAY                     |                            |                            | 
0040 601-94689                 4.000  EACH|    2000.00000       8000.00|    2150.00000       8600.00|    2150.00000        8600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-99105              2000.000  LFT |      12.50000      25000.00|      13.50000      27000.00|      13.50000       27000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0042 602-06639               600.000  LFT |      16.29000       9774.00|      13.10000       7860.00|      18.00000       10800.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0043 602-06646              5690.000  LFT |      15.00000      85350.00|      12.50000      71125.00|      15.00000       85350.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0044 602-06729                76.000  EACH|       7.00000        532.00|       8.60000        653.60|      10.00000         760.00 
  BARRIER DELINEATOR                      |                            |                            | 
0045 606-07484               800.000  LFT |       3.40000       2720.00|       1.40000       1120.00|       1.00000         800.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0046 606-07485              1920.000  LFT |       0.20000        384.00|       1.74000       3340.80|       1.00000        1920.00 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0047 609-06262               920.000  SYS |      28.36000      26091.20|      52.40000      48208.00|      74.00000       68080.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN.                                     |                            |                            | 
0048 611-52817                 2.000  EACH|    2628.23000       5256.46|   43869.97000      87739.94|    6339.00000       12678.00 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0049 616-02320              1830.000  SYS |       2.10000       3843.00|       2.05000       3751.50|       2.00000        3660.00 
  GEOTEXTILES                             |                            |                            | 
0050 616-06405               940.000  TON |      22.00000      20680.00|      20.50000      19270.00|      16.50000       15510.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0051 616-06451               396.000  TON |      23.00000       9108.00|      27.20000      10771.20|      16.50000        6534.00 
  RIPRAP, UNIFORM                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 760 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 616-51367               636.000  SYS |      34.20000      21751.20|      35.00000      22260.00|      52.00000       33072.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0054 621-01004                 4.000  EACH|     200.00000        800.00|     750.00000       3000.00|     750.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0055 621-02363              7394.000  SYS |       0.40000       2957.60|       0.40000       2957.60|       0.40000        2957.60 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0056 621-06559              5414.000  SYS |       0.48000       2598.72|       0.48000       2598.72|       0.48000        2598.72 
  MULCHED SEEDING, R                      |                            |                            | 
0057 701-51160              1590.000  LFT |      31.60000      50244.00|      25.00000      39750.00|      34.00000       54060.00 
  PILE, STEEL SHELL, 14 IN.               |                            |                            | 
0058 702-51005               819.000  CYS |     787.00000     644553.00|     375.00000     307125.00|     800.00000      655200.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0059 702-51015               334.000  CYS |      65.10000      21743.40|     250.00000      83500.00|      50.00000       16700.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0060 702-51863              1316.000  EACH|       4.23000       5566.68|       8.76000      11528.16|       8.00000       10528.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0061 703-51030            151831.000  LBS |       0.55000      83507.05|       0.67000     101726.77|       0.60000       91098.60 
  REINFORCING STEEL                       |                            |                            | 
0062 703-51032            317209.000  LBS |       0.60000     190325.40|       0.73000     231562.57|       0.65000      206185.85 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0063 704-51006               821.000  CYS |     285.75000     234600.75|     365.00000     299665.00|     325.00000      266825.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            | 
0064 706-05732                16.000  EACH|     955.00000      15280.00|     931.00000      14896.00|    1400.00000       22400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0065 706-51020               118.000  CYS |     771.00000      90978.00|     475.71000      56133.78|     300.00000       35400.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0066 709-51821                        LUMP|    4193.14000       4193.14|    2426.30000       2426.30|    1269.00000        1269.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0067 709-51821                        LUMP|    4193.14000       4193.14|    2426.30000       2426.30|    1269.00000        1269.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0068 709-51821                        LUMP|    4193.14000       4193.14|    2516.74000       2516.74|    1269.00000        1269.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0069 709-51821                        LUMP|    4193.14000       4193.14|    2516.74000       2516.74|    1269.00000        1269.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0070 710-51870                80.000  SFT |      65.00000       5200.00|      30.00000       2400.00|      40.00000        3200.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0071 711-51038                        LUMP|  264000.00000     264000.00|  316200.00000     316200.00|  250000.00000      250000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0072 715-05121              1126.000  LFT |      12.24000      13782.24|      15.81000      17802.06|      20.30000       22857.80 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 715-05203              1960.000  LFT |       2.97000       5821.20|       3.96000       7761.60|       4.45000        8722.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0074 715-07693               231.000  LFT |       9.50000       2194.50|       8.30000       1917.30|      13.70000        3164.70 
  PIPE, UNDERDRAIN, 4 IN.                 |                            |                            | 
0075 715-26764                 4.000  EACH|    2053.95000       8215.80|    4605.00000      18420.00|    4855.00000       19420.00 
  GRATED BOX END SECTION, II, 10:1, 18 IN.|                            |                            | 
0076 715-44276               320.000  LFT |       9.97000       3190.40|      10.41000       3331.20|      21.60000        6912.00 
  PIPE, PVC, PERF., 4 IN.                 |                            |                            | 
0077 718-06529                22.000  EACH|     110.05000       2421.10|     448.00000       9856.00|     114.00000        2508.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0078 724-51925               400.000  LFT |      55.13000      22052.00|      85.30000      34120.00|      92.00000       36800.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0079 726-92406                96.000  EACH|     185.00000      17760.00|     296.88000      28500.48|     300.00000       28800.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            | 
0080 728-98377                        LUMP|    2000.00000       2000.00|    1884.00000       1884.00|    1884.00000        1884.00 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0081 728-98377                        LUMP|    2000.00000       2000.00|    1884.00000       1884.00|    1884.00000        1884.00 
  MASONRY COATING , STR. NO. 2            |                            |                            | 
0082 728-98377                        LUMP|    1250.00000       1250.00|    1104.50000       1104.50|    1104.50000        1104.50 
  MASONRY COATING , STR. NO. 3            |                            |                            | 
0083 728-98377                        LUMP|    1250.00000       1250.00|    1104.50000       1104.50|    1104.50000        1104.50 
  MASONRY COATING , STR. NO. 4            |                            |                            | 
0084 729-51875               100.000  SFT |      18.00000       1800.00|      30.00000       3000.00|      40.00000        4000.00 
  CONCRETE, A, PATCHING                   |                            |                            | 
0085 801-01093                 4.000  EACH|     200.00000        800.00|     850.00000       3400.00|     100.00000         400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0086 801-04308                 4.000  EACH|      25.00000        100.00|     295.00000       1180.00|       1.00000           4.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0087 801-06198               180.000  DAY |     156.00000      28080.00|     235.00000      42300.00|     100.00000       18000.00 
  PATROLLER                               |                            |                            | 
0088 801-06207             45100.000  LFT |       0.95000      42845.00|       1.00000      45100.00|       1.00000       45100.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0089 801-06640                53.000  EACH|      50.00000       2650.00|      88.00000       4664.00|      53.00000        2809.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0090 801-06645                 2.000  EACH|      65.00000        130.00|     100.00000        200.00|     100.00000         200.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0091 801-06710               720.000  DAY |       8.00000       5760.00|       9.50000       6840.00|       8.00000        5760.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0092 801-06775                        LUMP|    3100.00000       3100.00|   30269.00000      30269.00|   15950.00000       15950.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,160,871.40                                                  ROUTE : I-90 
     CALL ORDER   : 760                     CONTRACT ID : BT-27323-A                   COUNTIES : STEUBEN 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1057237     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |R L MCCOY INC                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0093 801-07118                84.000  LFT |       5.85000        491.40|       8.75000        735.00|       5.85000         491.40 
  BARRICADE, III-A                        |                            |                            | 
0094 801-07119                76.000  LFT |       7.35000        558.60|      12.10000        919.60|       7.35000         558.60 
  BARRICADE, III-B                        |                            |                            | 
0095 808-06713             13604.000  LFT |       0.08000       1088.32|       0.13000       1768.52|       0.07000         952.28 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0096 808-06714             13604.000  LFT |       0.08000       1088.32|       0.13000       1768.52|       0.07000         952.28 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0097 808-06716             14004.000  LFT |       0.01000        140.04|       0.32000       4481.28|       0.01000         140.04 
  LINE, REMOVE                            |                            |                            | 
0098 808-75076              8744.000  LFT |       0.62000       5421.28|       0.60000       5246.40|       0.62000        5421.28 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 10 IN.          |                            |                            | 
0099 808-75247              2252.000  LFT |       0.01000         22.52|       0.35000        788.20|       0.01000          22.52 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6   |                            |                            | 
  IN.                                     |                            |                            | 
0100 808-75996                16.000  EACH|      12.71000        203.36|      22.00000        352.00|      20.00000         320.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0101 808-75998                16.000  EACH|      31.25000        500.00|      32.00000        512.00|      31.25000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0102 808-96075              3402.000  LFT |       1.15000       3912.30|       1.15000       3912.30|       1.15000        3912.30 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            | 
  IN.                                     |                            |                            | 
0103 619-51859                        LUMP|    4555.00000       4555.00|    8635.00000       8635.00|    8995.50000        8995.50 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0104 619-51859                        LUMP|    4555.00000       4555.00|    8635.00000       8635.00|    8995.50000        8995.50 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0105 619-51859                        LUMP|    4555.00000       4555.00|    7569.00000       7569.00|    8013.00000        8013.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0106 619-51859                        LUMP|    4555.00000       4555.00|    7569.00000       7569.00|    8013.00000        8013.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
     SECTION TOTALS                       |             $  2,945,568.53|             $  3,113,005.09|                $  3,117,951.27 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,945,568.53|             $  3,113,005.09|                $  3,117,951.27 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 770 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 08/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,119,983.63     100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,192,095.57     106.4386% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,339,475.35     119.5977% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $  1,418,158.40     126.6231% 
   5   35-1068009     DYER CONSTRUCTION CO                                                   $  1,447,384.08     129.2326% 
   6   35-1489621     HRP CONSTRUCTION, INC.                                                 $  1,458,114.50     130.1906% 
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1106884     
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY,  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REMOVAL                                                       
                                          |                            |                            | 
0001 105-04655                 3.000  MOS |     268.27000        804.81|     150.00000        450.00|     400.00000        1200.00 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            | 
  CELL PHONES                             |                            |                            | 
0002 105-06845                        LUMP|    5130.84000       5130.84|    7800.00000       7800.00|    9800.00000        9800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 110-01001                        LUMP|   50000.00000      50000.00|   57600.00000      57600.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-05821                20.000  STA |     500.00000      10000.00|     595.00000      11900.00|    1300.00000       26000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02240              1030.000  SYS |      11.51000      11855.30|       9.00000       9270.00|      13.00000       13390.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              4556.000  LFT |       2.50000      11390.00|       2.50000      11390.00|       3.00000       13668.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02250                 8.000  EACH|     500.00000       4000.00|      50.00000        400.00|     350.00000        2800.00 
  TREE, 10 IN., REMOVE                    |                            |                            | 
0008 202-02271                 2.000  EACH|     123.42000        246.84|     155.00000        310.00|     132.00000         264.00 
  HEADWALL, REMOVE                        |                            |                            | 
0009 202-02286                 2.000  EACH|   20000.00000      40000.00|   26550.00000      53100.00|   76000.00000      152000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0010 202-02772                 2.000  EACH|      40.73000         81.46|      52.00000        104.00|     132.00000         264.00 
  CASTING, REMOVE                         |                            |                            | 
0011 202-02928                 2.000  EACH|      82.67000        165.34|     310.00000        620.00|     468.00000         936.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0012 202-93898                 1.000  EACH|     500.00000        500.00|      75.00000         75.00|     500.00000         500.00 
  TREE, 12 IN., REMOVE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1106884     
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY,  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-96133               148.000  LFT |       4.57000        676.36|       7.75000       1147.00|      12.00000        1776.00 
  PIPE, REMOVE                            |                            |                            | 
0014 202-99187              4486.000  LFT |       1.56000       6998.16|       1.60000       7177.60|       1.00000        4486.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0015 203-02000               560.000  CYS |      10.42000       5835.20|       3.00000       1680.00|      13.00000        7280.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02020              1212.000  CYS |       6.44000       7805.28|       2.25000       2727.00|      10.50000       12726.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0017 203-02070              4530.000  CYS |      12.00000      54360.00|       8.99000      40724.70|      11.00000       49830.00 
  BORROW                                  |                            |                            | 
0018 205-02229                14.000  LFT |      80.00000       1120.00|      80.00000       1120.00|      80.00000        1120.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  STRAW BALE DITCH CHECK                  |                            |                            | 
0019 205-02236                 1.000  EACH|     100.00000        100.00|     100.00000        100.00|     100.00000         100.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0020 205-02459                        LUMP|    1093.78000       1093.78|     250.00000        250.00|    2500.00000        2500.00 
  EROSION CONTROL                         |                            |                            | 
0021 205-06789               800.000  LFT |       2.08000       1664.00|       2.08000       1664.00|       2.08000        1664.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  SILT FENCE DITCH CHECK                  |                            |                            | 
0022 210-05873                        LUMP|    9000.00000       9000.00|    6532.00000       6532.00|    9032.00000        9032.00 
  TESTING MATERIAL AND COMPACTION TESTING |                            |                            | 
0023 210-06369              3635.000  LFT |       0.01000         36.35|       0.37000       1344.95|       2.00000        7270.00 
  SAW CUT PAVEMENT                        |                            |                            | 
0024 211-02050             17039.000  CYS |      12.00000     204468.00|       8.99000     153180.61|      11.00000      187429.00 
  B BORROW                                |                            |                            | 
0025 211-02060               261.000  CYS |      12.00000       3132.00|      18.95000       4945.95|      19.00000        4959.00 
  B BORROW FOR STRUCTURE BACKFILL (CLEAN  |                            |                            | 
  SAND FILL)                              |                            |                            | 
0026 301-07448               633.000  TON |      15.08000       9545.64|      14.15000       8956.95|      16.25000       10286.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0027 303-04437                71.000  CYS |      43.27000       3072.17|      27.50000       1952.50|      41.75000        2964.25 
  COMPACTED AGGREGATE FILL, BANK RUN      |                            |                            | 
0028 303-04853              1005.000  TON |      15.08000      15155.40|      14.15000      14220.75|      16.35000       16431.75 
  COMPACTED AGGREGATE FOR SHOULDER, 53    |                            |                            | 
0029 306-08043              4010.000  SYS |       1.50000       6015.00|       1.70000       6817.00|       2.10000        8421.00 
  MILLING, TRANSITION                     |                            |                            | 
0035 401-05467              8650.000  LFT |       0.50000       4325.00|       0.59000       5103.50|       0.34000        2941.00 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0036 401-07430               383.500  TON |      38.50000      14764.75|      38.50000      14764.75|      38.50000       14764.75 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0   |                            |                            | 
  mm , MAINLINE                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1106884     
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY,  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 405-05518              5140.000  SYS |       0.20000       1028.00|       0.20000       1028.00|       0.20000        1028.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05521              7328.000  SYS |       0.20000       1465.60|       0.20000       1465.60|       0.20000        1465.60 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 601-03463                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      34.00000          68.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION, LABOR ONLY                     |                            |                            | 
0040 601-94689                 2.000  EACH|    2300.00000       4600.00|    2300.00000       4600.00|    2300.00000        4600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-99105              4325.000  LFT |      12.00000      51900.00|      12.00000      51900.00|      13.00000       56225.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0042 603-01932              4320.000  LFT |      14.30000      61776.00|      14.30000      61776.00|      14.30000       61776.00 
  FENCE, CHAIN LINK, 96 IN.               |                            |                            | 
0043 621-02770              3495.000  SYS |       1.62000       5661.90|       1.62000       5661.90|       1.62000        5661.90 
  EROSION CONTROL BLANKET                 |                            |                            | 
0044 621-06545                 0.300  TON |     100.00000         30.00|     100.00000         30.00|     100.00000          30.00 
  FERTILIZER                              |                            |                            | 
0045 621-06570               291.000  CYS |      20.10000       5849.10|       2.00000        582.00|      15.75000        4583.25 
  TOP SOIL                                |                            |                            | 
0046 621-06574              1603.000  SYS |       4.38000       7021.14|       4.38000       7021.14|       4.40000        7053.20 
  SODDING                                 |                            |                            | 
0047 702-51005               215.000  CYS |     211.89000      45556.35|     550.13000     118277.95|     340.00000       73100.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0048 703-51030             24620.000  LBS |       0.82000      20188.40|       0.70000      17234.00|       0.85000       20927.00 
  REINFORCING STEEL                       |                            |                            | 
0049 714-02930                 2.000  EACH|    3164.89000       6329.78|    3300.00000       6600.00|    2050.00000        4100.00 
  HEADWALL , PRECAST CONCRETE, TEXTURED   |                            |                            | 
  ASHLAR MOTIF                            |                            |                            | 
0050 722-01807              1020.000  SYS |      13.00000      13260.00|      16.89000      17227.80|      19.25000       19635.00 
  MEMBRANE WATERPROOFING                  |                            |                            | 
0051 723-06660                83.000  SYS |     191.51000      15895.33|     425.00000      35275.00|     425.00000       35275.00 
  WINGWALL , PRECAST CONCRETE, TEXTURED   |                            |                            | 
  ASHLAR MOTIF                            |                            |                            | 
0052 723-08128               216.000  LFT |     800.00000     172800.00|     952.00000     205632.00|     800.00000      172800.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                            |                            | 
  X 132 IN.                               |                            |                            | 
0053 801-01093                 8.000  EACH|     360.00000       2880.00|     900.00000       7200.00|     360.00000        2880.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0054 801-06198                60.000  DAY |     500.00000      30000.00|     300.00000      18000.00|     840.00000       50400.00 
  PATROLLER                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1106884     
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |ELLAS CONSTRUCTION COMPANY,  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 801-06203              8800.000  LFT |       0.20000       1760.00|       0.21000       1848.00|       0.20000        1760.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0056 801-06640                48.000  EACH|      90.00000       4320.00|      95.00000       4560.00|      90.00000        4320.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                 4.000  EACH|      35.00000        140.00|      50.00000        200.00|      35.00000         140.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06646              1780.000  LFT |      20.12000      35813.60|      10.51000      18707.80|      10.00000       17800.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0059 801-06710               240.000  DAY |      11.00000       2640.00|      15.00000       3600.00|      11.00000        2640.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0060 801-06775                        LUMP|    7491.15000       7491.15|   37500.00000      37500.00|   21200.00000       21200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 801-07118                72.000  LFT |       7.90000        568.80|       9.50000        684.00|       8.00000         576.00 
  BARRICADE, III-A                        |                            |                            | 
0062 801-07119               216.000  LFT |       7.90000       1706.40|      11.37000       2455.92|       8.00000        1728.00 
  BARRICADE, III-B                        |                            |                            | 
0063 801-09133                 2.000  EACH|    6100.00000      12200.00|    5700.00000      11400.00|    6100.00000       12200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0064 808-06711               733.000  LFT |       0.20000        146.60|       0.40000        293.20|       0.20000         146.60 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0065 808-06713               733.000  LFT |       0.20000        146.60|       0.40000        293.20|       0.20000         146.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0066 808-06714               733.000  LFT |       0.20000        146.60|       0.40000        293.20|       0.20000         146.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0067 401-07410              1984.100  TON |      34.00000      67459.40|      34.00000      67459.40|      34.00000       67459.40 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                            |                            | 
0068 401-07405               263.600  TON |      37.00000       9753.20|      37.00000       9753.20|      37.00000        9753.20 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0069 401-07337              1151.200  TON |      40.00000      46048.00|      40.00000      46048.00|      40.00000       46048.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                            |                            | 
     SECTION TOTALS                       |             $  1,119,983.63|             $  1,192,095.57|                $  1,339,475.35 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,119,983.63|             $  1,192,095.57|                $  1,339,475.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1068009              |(6) 35-1489621     
                                          |LAPORTE CONSTRUCTION CO     |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REMOVAL                                                       
                                          |                            |                            | 
0001 105-04655                 3.000  MOS |     700.00000       2100.00|    2675.43000       8026.29|    4000.00000       12000.00 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            | 
  CELL PHONES                             |                            |                            | 
0002 105-06845                        LUMP|    1265.33000       1265.33|   25521.00000      25521.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 110-01001                        LUMP|   70009.33000      70009.33|   74865.00000      74865.00|   58320.00000       58320.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-05821                20.000  STA |     898.17000      17963.40|     294.30000       5886.00|    1600.00000       32000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02240              1030.000  SYS |       9.15000       9424.50|       4.85000       4995.50|      10.00000       10300.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              4556.000  LFT |       2.00000       9112.00|       2.68000      12210.08|       2.00000        9112.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02250                 8.000  EACH|     175.00000       1400.00|     535.10000       4280.80|     135.00000        1080.00 
  TREE, 10 IN., REMOVE                    |                            |                            | 
0008 202-02271                 2.000  EACH|     232.70000        465.40|     695.64000       1391.28|     450.00000         900.00 
  HEADWALL, REMOVE                        |                            |                            | 
0009 202-02286                 2.000  EACH|   55501.00000     111002.00|   61160.00000     122320.00|   40000.00000       80000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0010 202-02772                 2.000  EACH|     232.70000        465.40|      57.24000        114.48|     167.00000         334.00 
  CASTING, REMOVE                         |                            |                            | 
0011 202-02928                 2.000  EACH|     232.70000        465.40|     329.85000        659.70|     500.00000        1000.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0012 202-93898                 1.000  EACH|     400.00000        400.00|     802.63000        802.63|     350.00000         350.00 
  TREE, 12 IN., REMOVE                    |                            |                            | 
0013 202-96133               148.000  LFT |      15.97000       2363.56|      52.00000       7696.00|      25.00000        3700.00 
  PIPE, REMOVE                            |                            |                            | 
0014 202-99187              4486.000  LFT |       1.45000       6504.70|       1.71000       7671.06|       2.00000        8972.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0015 203-02000               560.000  CYS |      25.91000      14509.60|       7.87000       4407.20|      18.00000       10080.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02020              1212.000  CYS |       8.07000       9780.84|       7.43000       9005.16|      19.00000       23028.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0017 203-02070              4530.000  CYS |      16.17000      73250.10|      13.99000      63374.70|      14.00000       63420.00 
  BORROW                                  |                            |                            | 
0018 205-02229                14.000  LFT |      80.00000       1120.00|      85.61000       1198.54|       4.00000          56.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  STRAW BALE DITCH CHECK                  |                            |                            | 
0019 205-02236                 1.000  EACH|     100.00000        100.00|     107.02000        107.02|      75.00000          75.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1068009              |(6) 35-1489621     
                                          |LAPORTE CONSTRUCTION CO     |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 205-02459                        LUMP|    3000.00000       3000.00|    1605.26000       1605.26|    2000.00000        2000.00 
  EROSION CONTROL                         |                            |                            | 
0021 205-06789               800.000  LFT |       2.08000       1664.00|       3.21000       2568.00|       1.00000         800.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  SILT FENCE DITCH CHECK                  |                            |                            | 
0022 210-05873                        LUMP|    5323.00000       5323.00|   16053.00000      16053.00|   12500.00000       12500.00 
  TESTING MATERIAL AND COMPACTION TESTING |                            |                            | 
0023 210-06369              3635.000  LFT |       0.85000       3089.75|       0.41000       1490.35|       2.00000        7270.00 
  SAW CUT PAVEMENT                        |                            |                            | 
0024 211-02050             17039.000  CYS |      16.17000     275520.63|      17.00000     289663.00|       9.00000      153351.00 
  B BORROW                                |                            |                            | 
0025 211-02060               261.000  CYS |      19.03000       4966.83|      23.80000       6211.80|      13.00000        3393.00 
  B BORROW FOR STRUCTURE BACKFILL (CLEAN  |                            |                            | 
  SAND FILL)                              |                            |                            | 
0026 301-07448               633.000  TON |      18.38000      11634.54|      14.63000       9260.79|      15.00000        9495.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0027 303-04437                71.000  CYS |      20.72000       1471.12|      39.44000       2800.24|      15.00000        1065.00 
  COMPACTED AGGREGATE FILL, BANK RUN      |                            |                            | 
0028 303-04853              1005.000  TON |      18.38000      18471.90|      18.19000      18280.95|      18.00000       18090.00 
  COMPACTED AGGREGATE FOR SHOULDER, 53    |                            |                            | 
0029 306-08043              4010.000  SYS |       3.19000      12791.90|       1.86000       7458.60|       1.00000        4010.00 
  MILLING, TRANSITION                     |                            |                            | 
0035 401-05467              8650.000  LFT |       0.20000       1730.00|       0.21000       1816.50|       0.50000        4325.00 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0036 401-07430               383.500  TON |      38.50000      14764.75|      41.20000      15800.20|      40.00000       15340.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0   |                            |                            | 
  mm , MAINLINE                           |                            |                            | 
0037 405-05518              5140.000  SYS |       0.20000       1028.00|       0.21000       1079.40|       0.30000        1542.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05521              7328.000  SYS |       0.20000       1465.60|       0.21000       1538.88|       0.25000        1832.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 601-03463                 2.000  EACH|      18.00000         36.00|      32.11000         64.22|      18.00000          36.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION, LABOR ONLY                     |                            |                            | 
0040 601-94689                 2.000  EACH|    1925.00000       3850.00|    2461.40000       4922.80|    1925.00000        3850.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0041 601-99105              4325.000  LFT |      11.20000      48440.00|      12.84000      55533.00|      12.00000       51900.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0042 603-01932              4320.000  LFT |      19.10000      82512.00|      15.30000      66096.00|      14.00000       60480.00 
  FENCE, CHAIN LINK, 96 IN.               |                            |                            | 
0043 621-02770              3495.000  SYS |       1.62000       5661.90|       1.95000       6815.25|       2.00000        6990.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1068009              |(6) 35-1489621     
                                          |LAPORTE CONSTRUCTION CO     |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0044 621-06545                 0.300  TON |     100.00000         30.00|     107.03000         32.11|     300.00000          90.00 
  FERTILIZER                              |                            |                            | 
0045 621-06570               291.000  CYS |      36.45000      10606.95|       6.62000       1926.42|      22.00000        6402.00 
  TOP SOIL                                |                            |                            | 
0046 621-06574              1603.000  SYS |       4.38000       7021.14|       4.69000       7518.07|       4.00000        6412.00 
  SODDING                                 |                            |                            | 
0047 702-51005               215.000  CYS |     418.63000      90005.45|     226.58000      48714.70|     328.00000       70520.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0048 703-51030             24620.000  LBS |       0.76000      18711.20|       0.75000      18465.00|       1.50000       36930.00 
  REINFORCING STEEL                       |                            |                            | 
0049 714-02930                 2.000  EACH|    4853.33000       9706.66|    2509.27000       5018.54|   11000.00000       22000.00 
  HEADWALL , PRECAST CONCRETE, TEXTURED   |                            |                            | 
  ASHLAR MOTIF                            |                            |                            | 
0050 722-01807              1020.000  SYS |      12.36000      12607.20|      20.62000      21032.40|      15.00000       15300.00 
  MEMBRANE WATERPROOFING                  |                            |                            | 
0051 723-06660                83.000  SYS |     562.57000      46693.31|     449.44000      37303.52|     875.00000       72625.00 
  WINGWALL , PRECAST CONCRETE, TEXTURED   |                            |                            | 
  ASHLAR MOTIF                            |                            |                            | 
0052 723-08128               216.000  LFT |     763.23000     164857.68|     778.99000     168261.84|    1200.00000      259200.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                            |                            | 
  X 132 IN.                               |                            |                            | 
0053 801-01093                 8.000  EACH|     360.00000       2880.00|     963.16000       7705.28|     360.00000        2880.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0054 801-06198                60.000  DAY |     584.00000      35040.00|     898.95000      53937.00|     400.00000       24000.00 
  PATROLLER                               |                            |                            | 
0055 801-06203              8800.000  LFT |       0.20000       1760.00|       0.22000       1936.00|       0.20000        1760.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0056 801-06640                48.000  EACH|      90.00000       4320.00|     101.67000       4880.16|      90.00000        4320.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06645                 4.000  EACH|      35.00000        140.00|      53.51000        214.04|      35.00000         140.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0058 801-06646              1780.000  LFT |      17.88000      31826.40|      26.31000      46831.80|      49.00000       87220.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0059 801-06710               240.000  DAY |      11.00000       2640.00|      16.04000       3849.60|      11.00000        2640.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0060 801-06775                        LUMP|   12013.33000      12013.33|    7850.12000       7850.12|   15600.00000       15600.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 801-07118                72.000  LFT |       7.90000        568.80|      10.16000        731.52|       8.00000         576.00 
  BARRICADE, III-A                        |                            |                            | 
0062 801-07119               216.000  LFT |       7.90000       1706.40|      12.16000       2626.56|       8.00000        1728.00 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/04 
                                                                                                                   PAGE : 770 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,882,003.82                                                  ROUTE : I-90 
     CALL ORDER   : 770                     CONTRACT ID : BT-27452-A                   COUNTIES : PORTER 
     LETTING DATE : 03/23/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1339168              |(5) 35-1068009              |(6) 35-1489621     
                                          |LAPORTE CONSTRUCTION CO     |DYER CONSTRUCTION CO        |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0063 801-09133                 2.000  EACH|    6100.00000      12200.00|    6096.14000      12192.28|    6100.00000       12200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0064 808-06711               733.000  LFT |       0.20000        146.60|       0.43000        315.19|       1.00000         733.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0065 808-06713               733.000  LFT |       0.20000        146.60|       0.43000        315.19|       1.00000         733.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0066 808-06714               733.000  LFT |       0.20000        146.60|       0.43000        315.19|       1.00000         733.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0067 401-07410              1984.100  TON |      34.00000      67459.40|      36.36000      72141.88|      35.00000       69443.50 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                            |                            | 
0068 401-07405               263.600  TON |      37.00000       9753.20|      39.57000      10430.65|      37.50000        9885.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0069 401-07337              1151.200  TON |      40.00000      46048.00|      42.78000      49248.34|      40.00000       46048.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                            |                            | 
     SECTION TOTALS                       |             $  1,418,158.40|             $  1,447,384.08|                $  1,458,114.50 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,418,158.40|             $  1,447,384.08|                $  1,458,114.50 
==================================================================================================================================== 



 


