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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,459,061.20  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,689,800.00  109.3832% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW TRAFFIC SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   45000.00000       45000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2500.00000       25000.00|    2200.00000       22000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    5000.00000        5000.00|    7000.00000        7000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  123000.00000      123000.00|  136000.00000      136000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-01015                       LUMP |   12300.00000       12300.00|   28000.00000       28000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0008 201-52370                       LUMP |   12300.00000       12300.00|   28000.00000       28000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-01000                       LUMP |    1000.00000        1000.00|   28000.00000       28000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0010 203-02000             6733.000  m3   |      22.60000      152165.80|      35.00000      235655.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06933               14.000  EACH |      55.00000         770.00|      56.00000         784.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             2108.000  m    |       0.50000        1054.00|       4.30000        9064.40| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-07500             7415.000  m2   |      20.00000      148300.00|       6.50000       48197.50| 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 211-07454             4978.000  m3   |      30.00000      149340.00|      27.00000      134406.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1560.000  Mg   |      35.00000       54600.00|      28.00000       43680.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08033            12260.000  m2   |       0.50000        6130.00|       1.50000       18390.00| 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0017 401-06264                       LUMP |       1.00000           1.00|    3200.00000        3200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07333               31.000  Mg   |      52.00000        1612.00|      65.00000        2015.00| 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07334             1701.000  Mg   |      52.00000       88452.00|      65.00000      110565.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07402               51.000  Mg   |      48.00000        2448.00|      50.00000        2550.00| 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07403             2834.000  Mg   |      48.00000      136032.00|      50.00000      141700.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 401-07407              191.000  Mg   |      41.00000        7831.00|      50.00000        9550.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0023 401-07424             2987.000  Mg   |      88.00000      262856.00|      50.00000      149350.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0024 401-07429              929.000  Mg   |      88.00000       81752.00|      58.00000       53882.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0025 402-07432               41.000  Mg   |      71.00000        2911.00|      65.00000        2665.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435              121.000  Mg   |      67.00000        8107.00|      50.00000        6050.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 404-05511              447.000  m2   |       0.10000          44.70|      10.00000        4470.00| 
  SEAL COAT, 2                            |                             |                             | 
0028 406-05520               15.000  Mg   |     170.00000        2550.00|     200.00000        3000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 604-06069              165.000  m2   |     250.00000       41250.00|      80.00000       13200.00| 
  CURB RAMP, CONCRETE                     |                             |                             | 
0030 604-90256              992.000  m2   |      20.00000       19840.00|      40.00000       39680.00| 
  SIDEWALK, CONCRETE, 150 mm              |                             |                             | 
0031 605-06125              205.000  m    |      50.00000       10250.00|      90.00000       18450.00| 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0032 605-06200               41.000  m    |     124.00000        5084.00|     240.00000        9840.00| 
  CENTER CURB, A, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 605-52807             1142.000  m    |      66.00000       75372.00|      50.00000       57100.00| 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0034 605-97937               44.000  m    |      68.00000        2992.00|      90.00000        3960.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0035 607-06335                3.000  m    |     210.00000         630.00|     210.00000         630.00| 
  PAVED SIDE DITCH, A                     |                             |                             | 
0036 607-06370               37.000  m    |     260.00000        9620.00|     260.00000        9620.00| 
  PAVED SIDE DITCH, H                     |                             |                             | 
0037 610-07486              359.000  Mg   |     102.00000       36618.00|     100.00000       35900.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-05330             3607.000  m2   |      45.00000      162315.00|      50.00000      180350.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0039 611-06497               26.000  EACH |     150.00000        3900.00|     200.00000        5200.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 616-06425               20.000  m2   |     231.00000        4620.00|     110.00000        2200.00| 
  RIPRAP, GROUTED, 300 mm                 |                             |                             | 
0041 621-01004                1.000  EACH |     605.00000         605.00|     620.00000         620.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06560             5515.000  m2   |       2.00000       11030.00|       0.56000        3088.40| 
  MULCHED SEEDING, U                      |                             |                             | 
0043 621-06570              865.000  m3   |       3.00000        2595.00|      45.00000       38925.00| 
  TOP SOIL                                |                             |                             | 
0044 621-06574              253.000  m2   |      25.00000        6325.00|      13.00000        3289.00| 
  SODDING                                 |                             |                             | 
0045 702-90915                8.000  m3   |     300.00000        2400.00|    1200.00000        9600.00| 
  CONCRETE, A                             |                             |                             | 
0046 703-06028              452.000  kg   |       1.00000         452.00|       5.00000        2260.00| 
  REINFORCING BARS                        |                             |                             | 
0047 715-05024              130.000  m    |     194.20000       25246.00|     310.00000       40300.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0048 715-05149              710.000  m    |      90.85000       64503.50|     130.00000       92300.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0049 715-05151              476.000  m    |      99.30000       47266.80|     140.00000       66640.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0050 715-05152              172.000  m    |     110.58000       19019.76|     150.00000       25800.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0051 715-05154              111.000  m    |     133.42000       14809.62|     230.00000       25530.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-05156              410.000  m    |     167.73000       68769.30|     300.00000      123000.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0053 715-05159              450.000  m    |     261.54000      117693.00|     320.00000      144000.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0054 715-05203             1926.000  m    |      24.81000       47784.06|      15.00000       28890.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0055 718-52610              340.000  m3   |      50.39000       17132.60|      50.00000       17000.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0056 718-99153             5778.000  m2   |       0.98000        5662.44|       2.00000       11556.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0057 720-01092                7.000  EACH |    3800.00000       26600.00|    4400.00000       30800.00| 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0058 720-07301                1.000  EACH |    2550.00000        2550.00|    2800.00000        2800.00| 
  INLET TYPE HA                           |                             |                             | 
0059 720-44000               23.000  EACH |     215.00000        4945.00|     400.00000        9200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0060 720-45030                7.000  EACH |    1725.00000       12075.00|    1400.00000        9800.00| 
  INLET, E7                               |                             |                             | 
0061 720-45045                7.000  EACH |    2020.00000       14140.00|    1600.00000       11200.00| 
  INLET, J10                              |                             |                             | 
0062 720-45055               11.000  EACH |    2020.00000       22220.00|    1700.00000       18700.00| 
  INLET, M10                              |                             |                             | 
0063 720-45235                5.000  EACH |    1940.00000        9700.00|    1400.00000        7000.00| 
  CATCH BASIN, E7                         |                             |                             | 
0064 720-45410                1.000  EACH |    1645.00000        1645.00|    2200.00000        2200.00| 
  MANHOLE, C4                             |                             |                             | 
0065 720-91050                2.000  EACH |    2600.00000        5200.00|    4200.00000        8400.00| 
  MANHOLE, K7, MODIFIED                   |                             |                             | 
0066 720-94612                6.000  EACH |    3950.00000       23700.00|    4200.00000       25200.00| 
  MANHOLE, K4                             |                             |                             | 
0067 720-95422                3.000  EACH |    2950.00000        8850.00|    3800.00000       11400.00| 
  MANHOLE, J4                             |                             |                             | 
0068 720-98174                2.000  EACH |    2500.00000        5000.00|    2100.00000        4200.00| 
  INLET, B15                              |                             |                             | 
0069 720-98555               15.000  EACH |    2500.00000       37500.00|    2200.00000       33000.00| 
  INLET, C15                              |                             |                             | 
0070 801-06207             6762.000  m    |       2.95000       19947.90|       3.00000       20286.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 801-06640               32.000  EACH |     130.00000        4160.00|     130.00000        4160.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06710              180.000  DAY  |      50.00000        9000.00|      15.00000        2700.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0073 801-06775                       LUMP |    3868.14000        3868.14|   71954.40000       71954.40| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 802-05704               43.800  m    |      35.00000        1533.00|      36.00000        1576.80| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-07135                2.000  EACH |    1640.00000        3280.00|    1800.00000        3600.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0076 802-76025                7.260  m2   |     168.00000        1219.68|     170.00000        1234.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0077 802-76035               11.180  m2   |     180.00000        2012.40|     180.00000        2012.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0078 803-76125                1.000  EACH |    6800.00000        6800.00|    7100.00000        7100.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0079 805-01815                4.000  EACH |    1640.00000        6560.00|    1800.00000        7200.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0080 805-01842               10.000  EACH |     860.00000        8600.00|     880.00000        8800.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0081 805-01844              560.000  m    |      48.00000       26880.00|      50.00000       28000.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0082 805-01879                1.000  EACH |     468.00000         468.00|     480.00000         480.00| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0083 805-02662                4.000  EACH |     289.00000        1156.00|     290.00000        1160.00| 
  AERIAL DISCONNECT                       |                             |                             | 
0084 805-78100                1.000  EACH |    8000.00000        8000.00|    8400.00000        8400.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0085 805-78205                8.000  EACH |     540.00000        4320.00|     550.00000        4400.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0086 805-78415                4.000  EACH |    1060.00000        4240.00|    1130.00000        4520.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78467               16.000  m    |       7.80000         124.80|       8.00000         128.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 805-78470             1500.000  m    |       0.49000         735.00|       0.50000         750.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0089 805-78485              115.000  m    |       6.10000         701.50|       6.20000         713.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0090 805-78490              145.000  m    |       6.70000         971.50|       6.80000         986.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0091 805-78510             1540.000  m    |       3.97000        6113.80|       4.40000        6776.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0092 805-78785               15.000  EACH |     660.00000        9900.00|     730.00000       10950.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0093 805-78795              485.000  m    |      22.00000       10670.00|      22.00000       10670.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0094 805-78925                1.000  EACH |     950.00000         950.00|    1200.00000        1200.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0095 805-81060                4.000  EACH |    2800.00000       11200.00|    2900.00000       11600.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0096 805-96014              167.000  m    |      10.00000        1670.00|      10.00000        1670.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0097 808-06701              418.000  m    |       1.32000         551.76|       1.35000         564.30| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0098 808-06703              324.000  m    |       1.32000         427.68|       1.35000         437.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0099 808-06705              174.000  m    |       3.50000         609.00|       3.60000         626.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0100 808-75043               56.000  m    |       3.50000         196.00|       3.60000         201.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                             |                             | 
  mm                                      |                             |                             | 
0101 808-75067               62.000  m    |      26.00000        1612.00|      27.00000        1674.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0102 808-75240              353.000  m    |       1.32000         465.96|       1.35000         476.55| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0103 808-75245             2775.000  m    |       1.32000        3663.00|       1.35000        3746.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0104 808-75247               35.000  m    |       3.50000         122.50|       3.60000         126.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 150 |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,438,624.74                                                   ROUTE : 32 
     CALL ORDER   : 136                     CONTRACT ID : R -26721-B                   COUNTIES : DELAWARE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 808-75320               23.000  EACH |      50.00000        1150.00|      51.00000        1173.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0106 808-75325               23.000  EACH |      60.00000        1380.00|      61.00000        1403.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0107 808-96016               37.000  m    |       9.00000         333.00|       9.20000         340.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                             |                             | 
  mm                                      |                             |                             | 
     SECTION TOTALS                       |           $     2,459,061.20|           $     2,689,800.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,459,061.20|           $     2,689,800.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 140 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       502,243.91  100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $       547,159.75  108.9430% 
   3   35-1690004     NORTHERN INDIANA CONSTRUCTION                                              $       582,665.34  116.0124% 
   4   35-1489621     HRP CONSTRUCTION, INC.                                                     $       605,204.19  120.5001% 
   5   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       632,984.43  126.0313% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1582109          |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8700.00000        8700.00|    4500.00000        4500.00|    8070.00000        8070.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1644.50000        9867.00|    2500.00000       15000.00|    1045.00000        6270.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   16850.00000       16850.00|   25000.00000       25000.00|   27715.00000       27715.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    3675.00000        3675.00|    2000.00000        2000.00|   40545.47000       40545.47 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              900.000  m2   |       7.30000        6570.00|       7.00000        6300.00|      10.00000        9000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51330                       LUMP |   14630.00000       14630.00|   22000.00000       22000.00|   47750.00000       47750.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              435.000  m3   |       8.00000        3480.00|      12.00000        5220.00|      19.30000        8395.50 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              725.000  m3   |      12.75000        9243.75|      18.00000       13050.00|      12.30000        8917.50 
  BORROW                                  |                             |                             | 
0011 205-03371               16.000  m3   |      26.30000         420.80|      25.00000         400.00|       8.80000         140.80 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931               27.000  Mg   |      57.25000        1545.75|      50.00000        1350.00|      40.80000        1101.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06936               30.000  Mg   |      53.55000        1606.50|      50.00000        1500.00|      39.35000        1180.50 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              451.000  m    |       5.92000        2669.92|       5.64000        2543.64|       5.64000        2543.64 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-07500             2922.000  m2   |       5.39000       15749.58|       3.00000        8766.00|       8.00000       23376.00 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0016 211-02050               50.000  m3   |      54.65000        2732.50|      35.00000        1750.00|      50.90000        2545.00 
  B BORROW                                |                             |                             | 
0017 211-07454             1165.000  m3   |      25.30000       29474.50|      35.00000       40775.00|      30.30000       35299.50 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1238.000  Mg   |      14.50000       17951.00|      18.00000       22284.00|      19.85000       24574.30 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 306-08033              180.000  m2   |       3.94000         709.20|       2.50000         450.00|       5.46000         982.80 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0020 306-08034              540.000  m2   |       3.15000        1701.00|       3.25000        1755.00|       5.46000        2948.40 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0021 306-08036               90.000  m2   |       3.15000         283.50|       3.75000         337.50|       5.46000         491.40 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0022 306-08037              225.000  m2   |       2.10000         472.50|       4.50000        1012.50|       5.46000        1228.50 
  MILLING, ASPHALT, 75 mm                 |                             |                             | 
0023 306-08038              135.000  m2   |       3.15000         425.25|       5.00000         675.00|       5.46000         737.10 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0024 402-07432              167.000  Mg   |      45.00000        7515.00|      45.00000        7515.00|      45.00000        7515.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07434              195.000  Mg   |      48.00000        9360.00|      48.00000        9360.00|      48.00000        9360.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07439              339.000  Mg   |      36.80000       12475.20|      36.80000       12475.20|      36.80000       12475.20 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0027 402-07440              500.000  Mg   |      34.95000       17475.00|      34.95000       17475.00|      34.95000       17475.00 
  HMA BASE, TYPE A                        |                             |                             | 
0028 402-07442              575.000  Mg   |      35.75000       20556.25|      35.75000       20556.25|      35.75000       20556.25 
  HMA BASE, TYPE C                        |                             |                             | 
0029 405-05518             1964.000  m2   |       0.10000         196.40|       0.10000         196.40|       0.10000         196.40 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0030 406-05521             6368.000  m2   |       0.15000         955.20|       0.15000         955.20|       0.15000         955.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01700                1.000  EACH |    1942.50000        1942.50|    1850.00000        1850.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1 MODIFIED                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-01839                1.000  EACH |    1942.50000        1942.50|    1850.00000        1850.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0033 601-05585                1.000  EACH |    2336.25000        2336.25|    2225.00000        2225.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 8                               |                             |                             | 
0034 601-06854                1.000  EACH |    2819.25000        2819.25|    2685.00000        2685.00|    2400.00000        2400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-06854                1.000  EACH |    2819.25000        2819.25|    2685.00000        2685.00|    2300.00000        2300.00 
  GUARDRAIL, W-BEAM, NESTED MODIFIED      |                             |                             | 
0036 601-94689                1.000  EACH |    2625.00000        2625.00|    2500.00000        2500.00|    2600.00000        2600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-97774                1.000  EACH |    1102.50000        1102.50|    1050.00000        1050.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0038 601-99105               23.000  m    |      54.60000        1255.80|      52.00000        1196.00|      70.00000        1610.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0039 610-07486               27.000  Mg   |     108.50000        2929.50|     108.50000        2929.50|     109.00000        2943.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                1.000  EACH |     157.50000         157.50|     150.00000         150.00|     200.00000         200.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 611-06498                1.000  EACH |     187.95000         187.95|     179.00000         179.00|     250.00000         250.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0042 615-06490                9.000  EACH |     121.80000        1096.20|     200.00000        1800.00|     150.00000        1350.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0043 615-06500                2.000  EACH |     525.00000        1050.00|     275.00000         550.00|     575.00000        1150.00 
  MONUMENT, A                             |                             |                             | 
0044 616-02320              567.000  m2   |       2.50000        1417.50|       2.50000        1417.50|       2.30000        1304.10 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405              407.000  Mg   |      27.00000       10989.00|      35.00000       14245.00|      29.60000       12047.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451               76.000  Mg   |      34.80000        2644.80|      50.00000        3800.00|      34.50000        2622.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 621-01004                2.000  EACH |     472.50000         945.00|     450.00000         900.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                1.000  Mg   |     115.50000         115.50|     110.00000         110.00|     110.00000         110.00 
  FERTILIZER                              |                             |                             | 
0049 621-06548                1.000  kg   |      57.75000          57.75|      55.00000          55.00|      55.00000          55.00 
  SEED MIXTURE, CV                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 621-06557               10.000  kg   |      84.53000         845.30|      80.50000         805.00|      80.50000         805.00 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06559             1790.000  m2   |       0.99000        1772.10|       0.94000        1682.60|       0.94000        1682.60 
  MULCHED SEEDING, R                      |                             |                             | 
0052 621-06565                1.000  Mg   |    1029.00000        1029.00|     980.00000         980.00|     980.00000         980.00 
  MULCHING MATERIAL                       |                             |                             | 
0053 621-06567                7.000  kL   |       2.10000          14.70|       2.00000          14.00|       2.00000          14.00 
  WATER                                   |                             |                             | 
0054 621-06574               72.000  m2   |       8.66000         623.52|       8.25000         594.00|       8.25000         594.00 
  SODDING                                 |                             |                             | 
0055 621-06575              292.000  m2   |       8.66000        2528.72|       8.25000        2409.00|       8.25000        2409.00 
  SODDING, NURSERY                        |                             |                             | 
0056 715-02628                1.000  EACH |    1300.00000        1300.00|     700.00000         700.00|     640.00000         640.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
0057 715-05169               16.000  m    |     118.25000        1892.00|      80.00000        1280.00|      62.30000         996.80 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0058 715-05443                4.000  m    |     145.00000         580.00|     350.00000        1400.00|      78.10000         312.40 
  PIPE, DRAIN TILE TERMINAL SECTION, 300  |                             |                             | 
  mm                                      |                             |                             | 
0059 715-46005                1.000  EACH |     577.30000         577.30|     275.00000         275.00|     215.00000         215.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0060 723-06660               99.000  m2   |     334.44000       33109.56|     630.00000       62370.00|     469.00000       46431.00 
  WINGWALL                                |                             |                             | 
0061 723-07594               19.000  m    |   10027.34000      190519.46|    9400.00000      178600.00|    8125.00000      154375.00 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  X 3350 mm                               |                             |                             | 
0062 801-04308                6.000  EACH |     115.50000         693.00|     110.00000         660.00|     150.00000         900.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06625               29.000  EACH |      63.00000        1827.00|      60.00000        1740.00|      55.00000        1595.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640               10.000  EACH |      68.25000         682.50|      65.00000         650.00|     115.00000        1150.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06775                       LUMP |     550.00000         550.00|    1000.00000        1000.00|    3217.28000        3217.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07119               50.000  m    |      33.60000        1680.00|      32.00000        1600.00|      38.00000        1900.00 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05701                4.000  m    |      23.10000          92.40|      22.00000          88.00|      42.00000         168.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1582109         |(   3  ) 35-1690004 
                                          |RIETH RILEY CONSTRUCTION     |KANKAKEE VALLEY CONSTRUCTION |NORTHERN INDIANA CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 802-76035                1.000  m2   |     163.80000         163.80|     156.00000         156.00|     190.00000         190.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0069 804-06725                2.000  EACH |      15.75000          31.50|      15.00000          30.00|      25.00000          50.00 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0070 808-06712              177.000  m    |       1.00000         177.00|       0.41000          72.57|       0.41000          72.57 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0071 808-06713              600.000  m    |       1.00000         600.00|       0.41000         246.00|       0.41000         246.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0072 808-06714             2713.000  m    |       1.00000        2713.00|       0.41000        1112.33|       0.41000        1112.33 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0073 808-75996               26.000  EACH |      18.00000         468.00|       8.56000         222.56|      15.00000         390.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0074 808-75998               26.000  EACH |      78.75000        2047.50|      42.00000        1092.00|      55.00000        1430.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       502,243.91|           $       547,159.75|           $       582,665.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       502,243.91|           $       547,159.75|           $       582,665.34 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1339168         |(      ) 
                                          |HRP CONSTRUCTION, INC.       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|     832.33000         832.33| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1465.00000        8790.00|    1433.33000        8599.98| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   30000.00000       30000.00|   31000.00000       31000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20000.00000       20000.00|   12105.54000       12105.54| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              900.000  m2   |       6.00000        5400.00|      10.36000        9324.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51330                       LUMP |  133500.00000      133500.00|  123207.90000      123207.90| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              435.000  m3   |       8.00000        3480.00|      20.92000        9100.20| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              725.000  m3   |       8.00000        5800.00|      28.03000       20321.75| 
  BORROW                                  |                             |                             | 
0011 205-03371               16.000  m3   |      12.00000         192.00|      23.93000         382.88| 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931               27.000  Mg   |      30.00000         810.00|      43.59000        1176.93| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               30.000  Mg   |      30.00000         900.00|      60.65000        1819.50| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              451.000  m    |       5.64000        2543.64|       5.64000        2543.64| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-07500             2922.000  m2   |       4.00000       11688.00|       2.33000        6808.26| 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0016 211-02050               50.000  m3   |      13.00000         650.00|      63.75000        3187.50| 
  B BORROW                                |                             |                             | 
0017 211-07454             1165.000  m3   |      13.00000       15145.00|      24.06000       28029.90| 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1238.000  Mg   |      22.00000       27236.00|      15.19000       18805.22| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 306-08033              180.000  m2   |       4.00000         720.00|      11.64000        2095.20| 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1339168         |(      ) 
                                          |HRP CONSTRUCTION, INC.       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08034              540.000  m2   |       4.50000        2430.00|       9.81000        5297.40| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0021 306-08036               90.000  m2   |       5.00000         450.00|      17.14000        1542.60| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0022 306-08037              225.000  m2   |       6.70000        1507.50|      10.54000        2371.50| 
  MILLING, ASPHALT, 75 mm                 |                             |                             | 
0023 306-08038              135.000  m2   |       8.00000        1080.00|      11.64000        1571.40| 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0024 402-07432              167.000  Mg   |      45.00000        7515.00|      70.00000       11690.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07434              195.000  Mg   |      48.00000        9360.00|      70.00000       13650.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07439              339.000  Mg   |      36.80000       12475.20|      45.00000       15255.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0027 402-07440              500.000  Mg   |      34.95000       17475.00|      45.00000       22500.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0028 402-07442              575.000  Mg   |      35.75000       20556.25|      45.00000       25875.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0029 405-05518             1964.000  m2   |       0.10000         196.40|       0.01000          19.64| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0030 406-05521             6368.000  m2   |       0.15000         955.20|       0.40000        2547.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01700                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1 MODIFIED                      |                             |                             | 
0032 601-01839                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0033 601-05585                1.000  EACH |    2225.00000        2225.00|    2225.00000        2225.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 8                               |                             |                             | 
0034 601-06854                1.000  EACH |    2685.00000        2685.00|    2685.00000        2685.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-06854                1.000  EACH |    2685.00000        2685.00|    2685.00000        2685.00| 
  GUARDRAIL, W-BEAM, NESTED MODIFIED      |                             |                             | 
0036 601-94689                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-97774                1.000  EACH |    1050.00000        1050.00|    1050.00000        1050.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1339168         |(      ) 
                                          |HRP CONSTRUCTION, INC.       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-99105               23.000  m    |      52.00000        1196.00|      52.00000        1196.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0039 610-07486               27.000  Mg   |     108.50000        2929.50|      70.00000        1890.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 611-06497                1.000  EACH |     225.00000         225.00|     150.00000         150.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 611-06498                1.000  EACH |     260.00000         260.00|     179.00000         179.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0042 615-06490                9.000  EACH |     116.00000        1044.00|     116.00000        1044.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0043 615-06500                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MONUMENT, A                             |                             |                             | 
0044 616-02320              567.000  m2   |       1.20000         680.40|       5.79000        3282.93| 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405              407.000  Mg   |      40.00000       16280.00|      31.39000       12775.73| 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451               76.000  Mg   |      40.00000        3040.00|      45.54000        3461.04| 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                1.000  Mg   |     110.00000         110.00|     110.00000         110.00| 
  FERTILIZER                              |                             |                             | 
0049 621-06548                1.000  kg   |      55.00000          55.00|      55.00000          55.00| 
  SEED MIXTURE, CV                        |                             |                             | 
0050 621-06557               10.000  kg   |      80.50000         805.00|      80.50000         805.00| 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06559             1790.000  m2   |       0.94000        1682.60|       0.94000        1682.60| 
  MULCHED SEEDING, R                      |                             |                             | 
0052 621-06565                1.000  Mg   |     980.00000         980.00|     980.00000         980.00| 
  MULCHING MATERIAL                       |                             |                             | 
0053 621-06567                7.000  kL   |       2.00000          14.00|       2.00000          14.00| 
  WATER                                   |                             |                             | 
0054 621-06574               72.000  m2   |       8.25000         594.00|       8.25000         594.00| 
  SODDING                                 |                             |                             | 
0055 621-06575              292.000  m2   |       8.25000        2409.00|       8.25000        2409.00| 
  SODDING, NURSERY                        |                             |                             | 
0056 715-02628                1.000  EACH |     400.00000         400.00|     952.30000         952.30| 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1339168         |(      ) 
                                          |HRP CONSTRUCTION, INC.       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05169               16.000  m    |      75.00000        1200.00|     134.96000        2159.36| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0058 715-05443                4.000  m    |     500.00000        2000.00|      82.16000         328.64| 
  PIPE, DRAIN TILE TERMINAL SECTION, 300  |                             |                             | 
  mm                                      |                             |                             | 
0059 715-46005                1.000  EACH |     500.00000         500.00|     585.86000         585.86| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0060 723-06660               99.000  m2   |     700.00000       69300.00|     253.56000       25102.44| 
  WINGWALL                                |                             |                             | 
0061 723-07594               19.000  m    |    5500.00000      104500.00|    8600.29000      163405.51| 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  X 3350 mm                               |                             |                             | 
0062 801-04308                6.000  EACH |     110.00000         660.00|     110.00000         660.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06625               29.000  EACH |      60.00000        1740.00|      60.00000        1740.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640               10.000  EACH |      65.00000         650.00|      65.00000         650.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06775                       LUMP |   15000.00000       15000.00|     543.33000         543.33| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0066 801-07119               50.000  m    |      32.00000        1600.00|      32.00000        1600.00| 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05701                4.000  m    |      22.00000          88.00|      22.00000          88.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0068 802-76035                1.000  m2   |     156.00000         156.00|     156.00000         156.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0069 804-06725                2.000  EACH |      15.00000          30.00|      15.00000          30.00| 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0070 808-06712              177.000  m    |       0.95000         168.15|       0.95000         168.15| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0071 808-06713              600.000  m    |       0.95000         570.00|       0.95000         570.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0072 808-06714             2713.000  m    |       0.95000        2577.35|       0.95000        2577.35| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0073 808-75996               26.000  EACH |      35.00000         910.00|      26.22000         681.72| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   585,694.99                                                   ROUTE : 6 
     CALL ORDER   : 140                     CONTRACT ID : R -26736-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1339168         |(      ) 
                                          |HRP CONSTRUCTION, INC.       |LAPORTE CONSTRUCTION CO      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 808-75998               26.000  EACH |      48.00000        1248.00|      75.00000        1950.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       605,204.19|           $       632,984.43|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       605,204.19|           $       632,984.43|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,530,257.55                                                     ROUTE : 28 
     CALL ORDER   : 170                     CONTRACT ID : R -27265-A                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    14,130,859.45  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    14,419,907.17  102.0455% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $    15,523,111.05  109.8526% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALLATION OF HANDHOLES AND CONDUIT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  200000.00000      200000.00|  171000.00000      171000.00|  300000.00000      300000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               30.000  MOS  |    1500.00000       45000.00|    2500.00000       75000.00|    1500.00000       45000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-07577               30.000  MOS  |     370.00000       11100.00|     385.20000       11556.00|      50.00000        1500.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 108-01614                       LUMP |   12000.00000       12000.00|   11300.00000       11300.00|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 110-01001                       LUMP |  712000.00000      712000.00|  720000.00000      720000.00|  770000.00000      770000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |  284000.00000      284000.00|  117700.00000      117700.00|  310000.00000      310000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240            45490.000  m2   |       4.75000      216077.50|       2.50000      113725.00|       5.00000      227450.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              179.000  m    |      10.20000        1825.80|       8.15000        1458.85|       9.00000        1611.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-51330                       LUMP |   15000.00000       15000.00|    6086.99000        6086.99|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,530,257                                                     ROUTE : 28 
     CALL ORDER   : 170                     CONTRACT ID : R -27265-A                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-99187             1346.000  m    |       3.85000        5182.10|       4.80000        6460.80|       5.00000        6730.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0013 203-02000           109354.000  m3   |       8.45000      924041.30|       5.89000      644095.06|      12.00000     1312248.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070           406984.000  m3   |       4.45000     1811078.80|       5.01000     2038989.84|       5.60000     2279110.40 
  BORROW                                  |                             |                             | 
0015 203-51223             1320.000  m3   |       9.20000       12144.00|      15.85000       20922.00|      11.00000       14520.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371              150.000  m3   |       9.20000        1380.00|      16.54000        2481.00|      11.00000        1650.00 
  SEDIMENT REMOVE                         |                             |                             | 
0017 205-06932             1548.000  m    |      12.20000       18885.60|      60.64000       93870.72|      12.25000       18963.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933               22.000  EACH |      56.00000        1232.00|     495.11000       10892.42|      57.00000        1254.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-06936               60.000  Mg   |      29.60000        1776.00|      39.69000        2381.40|      23.00000        1380.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937              932.000  m    |       4.45000        4147.40|      14.24000       13271.68|       4.50000        4194.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-07498            60250.000  m2   |       3.91000      235577.50|       3.35000      201837.50|       4.10000      247025.00 
  SUBGRADE TREATMENT, TYPE A              |                             |                             | 
0022 211-07454             2675.000  m3   |      22.75000       60856.25|      34.60000       92555.00|      25.00000       66875.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 303-01180            64129.000  Mg   |      10.85000      695799.65|      15.00000      961935.00|      14.00000      897806.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 303-60012             2500.000  Mg   |      18.50000       46250.00|      23.38000       58450.00|      17.00000       42500.00 
  AGGREGATE, 2                            |                             |                             | 
0025 306-08033             3040.000  m2   |       2.95000        8968.00|       1.59000        4833.60|       5.00000       15200.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0026 401-06264                       LUMP |    4000.00000        4000.00|   16031.33000       16031.33|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07320             5095.000  Mg   |      47.00000      239465.00|      46.09000      234828.55|      47.00000      239465.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07328            11530.000  Mg   |      47.00000      541910.00|      46.74000      538912.20|      47.00000      541910.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07406            15284.000  Mg   |      35.45000      541817.80|      39.81000      608456.04|      35.50000      542582.00 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0031 401-07408            63455.000  Mg   |      34.00000     2157470.00|      35.91000     2278669.05|      34.00000     2157470.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0032 401-07429            33017.000  Mg   |      38.00000     1254646.00|      40.82000     1347753.94|      38.00000     1254646.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,530,257                                                     ROUTE : 28 
     CALL ORDER   : 170                     CONTRACT ID : R -27265-A                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 402-07432             1632.000  Mg   |      68.00000      110976.00|      65.49000      106879.68|      69.00000      112608.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0034 402-07434             1015.000  Mg   |      62.00000       62930.00|      71.23000       72298.45|      63.00000       63945.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0035 402-07435             4625.000  Mg   |      49.00000      226625.00|      54.99000      254328.75|      50.00000      231250.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0036 402-07439             1765.000  Mg   |      43.00000       75895.00|      54.96000       97004.40|      44.00000       77660.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0037 402-07442             5995.000  Mg   |      36.00000      215820.00|      47.20000      282964.00|      37.00000      221815.00 
  HMA BASE, TYPE C                        |                             |                             | 
0038 404-05514             1887.000  m2   |       7.50000       14152.50|       5.39000       10170.93|       8.00000       15096.00 
  SEAL COAT, 5                            |                             |                             | 
0039 405-05517              111.000  Mg   |     375.00000       41625.00|     306.14000       33981.54|     400.00000       44400.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0040 406-05520              180.000  Mg   |     260.00000       46800.00|     209.88000       37778.40|     300.00000       54000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 601-01740                1.000  EACH |    1938.00000        1938.00|    1850.00000        1850.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0042 601-05999               12.000  EACH |      40.80000         489.60|      40.00000         480.00|      30.00000         360.00 
  CURVED TERMINAL END                     |                             |                             | 
0043 601-06854                2.000  EACH |    2244.00000        4488.00|    2475.00000        4950.00|    2500.00000        5000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0044 601-94689                1.000  EACH |    2550.00000        2550.00|    2225.00000        2225.00|    2300.00000        2300.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105              206.000  m    |      61.20000       12607.20|      47.65000        9815.90|      50.00000       10300.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0046 603-06040            13853.000  m    |      12.50000      173162.50|      13.44000      186184.32|      14.00000      193942.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0047 606-07484            28657.000  m    |       0.42000       12035.94|       0.16000        4585.12|       0.65000       18627.05 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0048 610-07486              954.000  Mg   |      85.00000       81090.00|      77.26000       73706.04|      90.00000       85860.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0049 611-03392                1.000  EACH |   35292.00000       35292.00|    9265.57000        9265.57|   30000.00000       30000.00 
  TEMPORARY CROSSOVER, A MODIFIED         |                             |                             | 
0050 611-06497               12.000  EACH |     132.60000        1591.20|     170.00000        2040.00|     120.00000        1440.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 611-06498                1.000  EACH |     173.40000         173.40|     200.00000         200.00|     130.00000         130.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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0052 611-52817                1.000  EACH |   35190.00000       35190.00|    9265.57000        9265.57|   35000.00000       35000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0053 615-06490               10.000  EACH |     142.80000        1428.00|     110.00000        1100.00|     160.00000        1600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0054 615-06505                5.000  EACH |     357.00000        1785.00|     500.00000        2500.00|     600.00000        3000.00 
  MONUMENT, B                             |                             |                             | 
0055 615-06510               40.000  EACH |     204.00000        8160.00|     430.00000       17200.00|     400.00000       16000.00 
  MONUMENT, C                             |                             |                             | 
0056 615-06527                1.000  EACH |     255.00000         255.00|     430.00000         430.00|     700.00000         700.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0057 615-06530                2.000  EACH |     663.00000        1326.00|     550.00000        1100.00|       8.00000          16.00 
  POST, BENCHMARK                         |                             |                             | 
0058 616-02320             2437.000  m2   |       1.98000        4825.26|       2.79000        6799.23|       3.00000        7311.00 
  GEOTEXTILES                             |                             |                             | 
0059 616-05688              960.000  Mg   |      39.60000       38016.00|      88.92000       85363.20|      29.00000       27840.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0060 616-05689              435.000  Mg   |      41.80000       18183.00|     107.47000       46749.45|      30.00000       13050.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0061 616-06405             1212.000  Mg   |      22.40000       27148.80|      39.41000       47764.92|      28.00000       33936.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0062 621-01004                2.000  EACH |     408.00000         816.00|     400.00000         800.00|     800.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-06545               55.000  Mg   |     140.50000        7727.50|     138.00000        7590.00|     150.00000        8250.00 
  FERTILIZER                              |                             |                             | 
0064 621-06553             8645.000  kg   |       5.65000       48844.25|       5.58000       48239.10|       6.00000       51870.00 
  SEED MIXTURE, R                         |                             |                             | 
0065 621-06557             1980.000  kg   |       5.17000       10236.60|       5.07000       10038.60|       5.50000       10890.00 
  SEED MIXTURE, T                         |                             |                             | 
0066 621-06565              205.000  Mg   |     492.00000      100860.00|     483.00000       99015.00|     500.00000      102500.00 
  MULCHING MATERIAL                       |                             |                             | 
0067 621-06567              300.000  kL   |       2.55000         765.00|       2.50000         750.00|       3.00000         900.00 
  WATER                                   |                             |                             | 
0068 621-06575            17817.000  m2   |       3.50000       62359.50|       2.94000       52381.98|       3.25000       57905.25 
  SODDING, NURSERY                        |                             |                             | 
0069 622-52436                6.000  EACH |      25.50000         153.00|      25.00000         150.00|      30.00000         180.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0070 622-91786              360.000  EACH |       9.95000        3582.00|       9.75000        3510.00|      11.00000        3960.00 
  SEEDLING                                |                             |                             | 
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0071 715-01662              166.000  m    |      40.75000        6764.50|      40.00000        6640.00|      75.00000       12450.00 
  PIPE CLEANING, 300mm TO 1200mm DIA      |                             |                             | 
0072 715-01663               68.000  m    |      61.20000        4161.60|      60.00000        4080.00|     180.00000       12240.00 
  PIPE CLEANING, ABOVE 1200 mm DIA.       |                             |                             | 
0073 715-02398               14.000  EACH |    1249.00000       17486.00|     624.32000        8740.48|    1500.00000       21000.00 
  SAFETY METAL END SECTION, 6:1, 900 mm   |                             |                             | 
0074 715-02628                2.000  EACH |     398.00000         796.00|    1517.64000        3035.28|     600.00000        1200.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
0075 715-05019              527.000  m    |     213.00000      112251.00|     137.17000       72288.59|     150.00000       79050.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0076 715-05048            28658.000  m    |       9.50000      272251.00|       6.00000      171948.00|       7.00000      200606.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0077 715-05049               60.000  m    |      18.35000        1101.00|      79.96000        4797.60|      35.00000        2100.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0078 715-05052               60.000  m    |      32.60000        1956.00|      83.93000        5035.80|      40.00000        2400.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0079 715-05053             3885.000  m    |      20.30000       78865.50|      22.75000       88383.75|      37.00000      143745.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0080 715-05119              127.000  m    |      97.90000       12433.30|      85.68000       10881.36|      95.00000       12065.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0081 715-05121              131.000  m    |     105.00000       13755.00|      72.16000        9452.96|      97.00000       12707.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0082 715-05149                6.000  m    |     112.00000         672.00|     198.17000        1189.02|      80.00000         480.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0083 715-05151              410.000  m    |      97.90000       40139.00|      58.60000       24026.00|      82.00000       33620.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0084 715-05169              669.000  m    |      97.90000       65495.10|      57.70000       38601.30|      85.00000       56865.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0085 715-05439               30.000  m    |      13.20000         396.00|     166.73000        5001.90|      40.00000        1200.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 150  |                             |                             | 
  mm                                      |                             |                             | 
0086 715-05440               30.000  m    |      14.20000         426.00|     166.73000        5001.90|      45.00000        1350.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 200  |                             |                             | 
  mm                                      |                             |                             | 
0087 715-05443               30.000  m    |      20.40000         612.00|     166.73000        5001.90|      55.00000        1650.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 300  |                             |                             | 
  mm                                      |                             |                             | 
0088 715-46005               76.000  EACH |     331.00000       25156.00|     270.62000       20567.12|     250.00000       19000.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
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0089 715-46010                8.000  EACH |     385.00000        3080.00|     326.11000        2608.88|     275.00000        2200.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0090 715-46040                5.000  EACH |     875.00000        4375.00|     650.18000        3250.90|     700.00000        3500.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0092 718-06528              143.000  EACH |     633.00000       90519.00|     575.00000       82225.00|     480.00000       68640.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0093 718-06532             3000.000  m    |       3.90000       11700.00|       3.00000        9000.00|       3.50000       10500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0094 718-52610             5766.000  m3   |      28.00000      161448.00|      39.00000      224874.00|      30.00000      172980.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0095 718-99153            55104.000  m2   |       1.00000       55104.00|       0.85000       46838.40|       1.00000       55104.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0096 720-45035                1.000  EACH |    1260.00000        1260.00|     838.18000         838.18|    1100.00000        1100.00 
  INLET, F7                               |                             |                             | 
0097 720-45070               19.000  EACH |    1958.00000       37202.00|    2058.35000       39108.65|    2300.00000       43700.00 
  INLET, P12A                             |                             |                             | 
0098 720-45135                2.000  EACH |    1423.00000        2846.00|    1272.39000        2544.78|    1000.00000        2000.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0099 723-06660               67.000  m2   |     511.00000       34237.00|     411.61000       27577.87|     500.00000       33500.00 
  WINGWALL                                |                             |                             | 
0100 723-06927               65.000  m    |    4484.00000      291460.00|    4312.08000      280285.20|    4650.00000      302250.00 
  STRUCTURE, PRECAST THREE-SIDED,         |                             |                             | 
0101 801-04308               20.000  EACH |     459.00000        9180.00|     450.00000        9000.00|     460.00000        9200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0102 801-06203            22671.000  m    |       0.30000        6801.30|       0.29000        6574.59|       0.30000        6801.30 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0103 801-06207            40693.000  m    |       2.50000      101732.50|       2.46000      100104.78|       2.55000      103767.15 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0104 801-06216               39.000  m    |       3.55000         138.45|       3.50000         136.50|       3.70000         144.30 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0105 801-06218              145.000  m    |      14.80000        2146.00|      14.50000        2102.50|      15.00000        2175.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0106 801-06625               34.000  EACH |     193.00000        6562.00|     190.00000        6460.00|     200.00000        6800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0107 801-06640               41.000  EACH |     250.00000       10250.00|     245.00000       10045.00|     250.00000       10250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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0108 801-06645                3.000  EACH |      76.50000         229.50|      75.00000         225.00|     100.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0109 801-06710             1460.000  DAY  |      11.25000       16425.00|      11.00000       16060.00|      12.00000       17520.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0110 801-06775                       LUMP |  166475.00000      166475.00|   57500.00000       57500.00|  230000.00000      230000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0111 801-07118              100.000  m    |      40.30000        4030.00|      39.50000        3950.00|      40.00000        4000.00 
  BARRICADE, III-A                        |                             |                             | 
0112 801-07119              100.000  m    |      45.40000        4540.00|      44.50000        4450.00|      45.00000        4500.00 
  BARRICADE, III-B                        |                             |                             | 
0113 802-04893               10.000  EACH |     102.00000        1020.00|      50.00000         500.00|     105.00000        1050.00 
  REFERENCE POST                          |                             |                             | 
0114 802-05701              427.000  m    |      30.60000       13066.20|      95.20000       40650.40|      31.00000       13237.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0115 802-05702               68.000  m    |      24.50000        1666.00|      83.60000        5684.80|      25.00000        1700.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0116 802-07057                8.000  m2   |     168.00000        1344.00|     183.00000        1464.00|     170.00000        1360.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0117 802-07137                2.000  EACH |     275.00000         550.00|     345.00000         690.00|     275.00000         550.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
0118 802-76025               29.000  m2   |     117.00000        3393.00|     341.60000        9906.40|     120.00000        3480.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0119 802-76035               67.000  m2   |     122.00000        8174.00|     358.30000       24006.10|     125.00000        8375.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0120 802-76095              203.000  kg   |       6.60000        1339.80|       7.00000        1421.00|       6.00000        1218.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0121 802-99058               20.000  EACH |      81.60000        1632.00|     419.00000        8380.00|      85.00000        1700.00 
  SHEET SIGN, INSTALL                     |                             |                             | 
0122 804-06771              250.000  EACH |      22.40000        5600.00|      30.50000        7625.00|      23.00000        5750.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0123 805-01842                6.000  EACH |     867.00000        5202.00|     940.00000        5640.00|    1000.00000        6000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-01844              210.000  m    |      55.00000       11550.00|      52.00000       10920.00|      60.00000       12600.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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0125 808-06701             3605.000  m    |       0.85000        3064.25|       0.82000        2956.10|       0.85000        3064.25 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0126 808-06703            18875.000  m    |       0.85000       16043.75|       0.82000       15477.50|       0.85000       16043.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0127 808-06705             2532.000  m    |       1.80000        4557.60|       1.75000        4431.00|       1.80000        4557.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0128 808-06716             5000.000  m    |       0.85000        4250.00|       0.80000        4000.00|       0.83000        4150.00 
  LINE, REMOVE                            |                             |                             | 
0129 808-75245            16700.000  m    |       0.86000       14362.00|       0.82000       13694.00|       0.85000       14195.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0130 808-75272               55.000  m    |      10.30000         566.50|      10.10000         555.50|      11.00000         605.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                             |                             | 
0131 808-75290               86.000  m    |      10.30000         885.80|      10.10000         868.60|      11.00000         946.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0132 808-75297              150.000  m    |      10.30000        1545.00|      10.10000        1515.00|      11.00000        1650.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0133 808-75320               93.000  EACH |      54.00000        5022.00|      53.00000        4929.00|      55.00000        5115.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0134 808-75325               48.000  EACH |      77.50000        3720.00|      76.00000        3648.00|      80.00000        3840.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0135 808-75996              306.000  EACH |       4.10000        1254.60|       4.00000        1224.00|       5.00000        1530.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0136 808-75998              775.000  EACH |      18.35000       14221.25|      18.00000       13950.00|      19.00000       14725.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0137 725-06858               60.000  m    |     536.00000       32160.00|     526.00000       31560.00|     750.00000       45000.00 
  PIPE LINER, THERMOPLASTIC, 900 mm       |                             |                             | 
0138 401-07398            19043.000  Mg   |      39.00000      742677.00|      39.22000      746866.46|      39.00000      742677.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
     SECTION TOTALS                       |           $    14,130,859.45|           $    14,419,907.17|           $    15,523,111.05 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    14,130,859.45|           $    14,419,907.17|           $    15,523,111.05 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 190 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/20/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       273,095.63  100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       281,945.53  103.2406% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       318,410.72  116.5931% 
   4   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       335,641.06  122.9024% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-1357381          |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    3900.00000        3900.00|    4520.00000        4520.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |     150.00000         900.00|    1500.00000        9000.00|    1800.00000       10800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   14000.00000       14000.00|   10500.00000       10500.00|   15900.00000       15900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    7000.00000        7000.00|    3500.00000        3500.00|     100.00000         100.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              103.000  m    |      10.00000        1030.00|      11.25000        1158.75|      11.50000        1184.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   25000.00000       25000.00|    5100.00000        5100.00|   18145.00000       18145.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              134.000  m3   |      25.00000        3350.00|      75.00000       10050.00|      20.00000        2680.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-02224              147.000  m    |       3.00000         441.00|       7.30000        1073.10|       7.50000        1102.50 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0011 207-07500              198.000  m2   |       5.00000         990.00|      11.50000        2277.00|      12.22000        2419.56 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0012 211-07454               76.000  m3   |      35.00000        2660.00|      36.75000        2793.00|      38.00000        2888.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 190 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 303-52308              156.000  Mg   |      25.00000        3900.00|      27.50000        4290.00|      18.00000        2808.00 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 
0014 303-94433              202.000  m3   |      35.00000        7070.00|      48.00000        9696.00|      28.00000        5656.00 
  AGGREGATE, 12                           |                             |                             | 
0015 306-08043               73.000  m2   |      25.00000        1825.00|      25.30000        1846.90|       8.00000         584.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07433               56.000  Mg   |      95.00000        5320.00|      80.50000        4508.00|      94.00000        5264.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              105.000  Mg   |      67.00000        7035.00|      56.50000        5932.50|      79.00000        8295.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              155.000  Mg   |      65.00000       10075.00|      56.25000        8718.75|      77.00000       11935.00 
  HMA BASE, TYPE B                        |                             |                             | 
0019 406-05521             1276.000  m2   |       0.33000         421.08|       0.06000          76.56|       0.06000          76.56 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-02103                3.810  m    |      64.00000         243.84|      75.00000         285.75|      77.00000         293.37 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                             |                             | 
  SPACING                                 |                             |                             | 
0021 601-02800                2.000  EACH |     950.00000        1900.00|     990.00000        1980.00|    1000.00000        2000.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0022 601-05999                1.000  EACH |      44.00000          44.00|      44.00000          44.00|      45.00000          45.00 
  CURVED TERMINAL END                     |                             |                             | 
0023 601-94689                1.000  EACH |    2200.00000        2200.00|    2450.00000        2450.00|    2500.00000        2500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105               62.865  m    |      45.00000        2828.92|      51.50000        3237.55|      53.11000        3338.76 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0025 615-06490                4.000  EACH |     118.00000         472.00|     118.00000         472.00|     122.00000         488.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0026 615-06505                2.000  EACH |     500.00000        1000.00|     505.00000        1010.00|     520.00000        1040.00 
  MONUMENT, B                             |                             |                             | 
0027 616-02320              544.000  m2   |       3.00000        1632.00|       3.00000        1632.00|       1.75000         952.00 
  GEOTEXTILES                             |                             |                             | 
0028 616-05688              376.000  Mg   |      30.00000       11280.00|      33.00000       12408.00|      26.89000       10110.64 
  RIPRAP, CLASS 1                         |                             |                             | 
0029 616-06405               53.000  Mg   |      25.00000        1325.00|      24.50000        1298.50|      24.00000        1272.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                2.000  EACH |     100.00000         200.00|     440.00000         880.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06548                0.700  kg   |     100.00000          70.00|      99.00000          69.30|     102.00000          71.40 
  SEED MIXTURE, CV                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 190 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 621-06559              933.000  m2   |       0.85000         793.05|       0.85000         793.05|       0.85000         793.05 
  MULCHED SEEDING, R                      |                             |                             | 
0033 706-06347                8.794  m    |     560.00000        4924.64|     830.00000        7299.02|     576.30000        5067.98 
  RAILING, CF-2                           |                             |                             | 
0034 723-06660               51.000  m2   |     800.00000       40800.00|     590.00000       30090.00|     588.00000       29988.00 
  WINGWALL                                |                             |                             | 
0035 723-08060               23.000  m    |    4300.00000       98900.00|    5450.00000      125350.00|    6888.00000      158424.00 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  X 2440 mm                               |                             |                             | 
0036 801-04308                7.000  EACH |      82.50000         577.50|      66.00000         462.00|      68.00000         476.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0037 801-06625               46.000  EACH |      60.00000        2760.00|      66.00000        3036.00|      68.00000        3128.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0038 801-06640               18.000  EACH |      66.00000        1188.00|      66.00000        1188.00|      68.00000        1224.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06645                2.000  EACH |      33.00000          66.00|      38.00000          76.00|      40.00000          80.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0040 801-06775                       LUMP |    3000.00000        3000.00|    1425.00000        1425.00|     100.00000         100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               43.200  m    |      18.00000         777.60|      21.50000         928.80|      22.00000         950.40 
  BARRICADE, III-B                        |                             |                             | 
0042 808-06712               12.000  m    |       7.00000          84.00|      13.00000         156.00|      14.00000         168.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0043 808-06713               90.000  m    |       7.00000         630.00|       6.00000         540.00|       6.00000         540.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0044 808-75996                2.000  EACH |      25.00000          50.00|      11.00000          22.00|      10.00000          20.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0045 808-75998                2.000  EACH |     165.00000         330.00|     195.00000         390.00|      40.00000          80.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       273,095.63|           $       281,945.53|           $       318,410.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       273,095.63|           $       281,945.53|           $       318,410.72 
==================================================================================================================================== 
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                                                                                                                   PAGE : 190 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3800.00000        3800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1800.00000       10800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   16700.00000       16700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8350.00000        8350.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              103.000  m    |      11.00000        1133.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   22000.00000       22000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              134.000  m3   |     160.00000       21440.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-02224              147.000  m    |       8.60000        1264.20|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0011 207-07500              198.000  m2   |      37.00000        7326.00|                             | 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0012 211-07454               76.000  m3   |      46.00000        3496.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-52308              156.000  Mg   |      35.00000        5460.00|                             | 
  COMPACTED AGGREGATE, O, 53              |                             |                             | 
0014 303-94433              202.000  m3   |      49.00000        9898.00|                             | 
  AGGREGATE, 12                           |                             |                             | 
0015 306-08043               73.000  m2   |      44.00000        3212.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07433               56.000  Mg   |      85.00000        4760.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              105.000  Mg   |      73.00000        7665.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              155.000  Mg   |      71.00000       11005.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05521             1276.000  m2   |       0.05000          63.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-02103                3.810  m    |      73.00000         278.13|                             | 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                             |                             | 
  SPACING                                 |                             |                             | 
0021 601-02800                2.000  EACH |     970.00000        1940.00|                             | 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0022 601-05999                1.000  EACH |      43.00000          43.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0023 601-94689                1.000  EACH |    2400.00000        2400.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105               62.865  m    |      51.00000        3206.12|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0025 615-06490                4.000  EACH |     120.00000         480.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0026 615-06505                2.000  EACH |     500.00000        1000.00|                             | 
  MONUMENT, B                             |                             |                             | 
0027 616-02320              544.000  m2   |       2.90000        1577.60|                             | 
  GEOTEXTILES                             |                             |                             | 
0028 616-05688              376.000  Mg   |      39.00000       14664.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0029 616-06405               53.000  Mg   |      53.00000        2809.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                2.000  EACH |     540.00000        1080.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06548                0.700  kg   |      59.00000          41.30|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0032 621-06559              933.000  m2   |       0.97000         905.01|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0033 706-06347                8.794  m    |     550.00000        4836.70|                             | 
  RAILING, CF-2                           |                             |                             | 
0034 723-06660               51.000  m2   |     650.00000       33150.00|                             | 
  WINGWALL                                |                             |                             | 
0035 723-08060               23.000  m    |    4950.00000      113850.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 7310 mm |                             |                             | 
  X 2440 mm                               |                             |                             | 
0036 801-04308                7.000  EACH |      65.00000         455.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   272,822.61                                                   ROUTE : 3 
     CALL ORDER   : 190                     CONTRACT ID : R -27352-C                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06625               46.000  EACH |      65.00000        2990.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0038 801-06640               18.000  EACH |      65.00000        1170.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06645                2.000  EACH |      38.00000          76.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0040 801-06775                       LUMP |    7100.00000        7100.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               43.200  m    |      21.00000         907.20|                             | 
  BARRICADE, III-B                        |                             |                             | 
0042 808-06712               12.000  m    |      13.00000         156.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0043 808-06713               90.000  m    |       5.90000         531.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0044 808-75996                2.000  EACH |     220.00000         440.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0045 808-75998                2.000  EACH |     590.00000        1180.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       335,641.06|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       335,641.06|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/02/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       300,746.29  100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       304,809.53  101.3511% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       313,778.02  104.3331% 
   4   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       371,686.65  123.5881% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-1357381          |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    4300.00000        4300.00|    4972.00000        4972.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                3.000  MOS  |     150.00000         450.00|    1900.00000        5700.00|    2000.00000        6000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   13800.00000       13800.00|   11000.00000       11000.00|   15600.00000       15600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6500.00000        6500.00|    4000.00000        4000.00|    2500.00000        2500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              143.000  m    |      15.00000        2145.00|      15.10000        2159.30|      16.00000        2288.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   18577.00000       18577.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              192.000  m3   |      25.00000        4800.00|      60.00000       11520.00|      16.00000        3072.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-02224              127.000  m    |       3.00000         381.00|       7.30000         927.10|       7.50000         952.50 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0011 207-07500              386.000  m2   |       5.00000        1930.00|      11.75000        4535.50|      11.00000        4246.00 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0012 211-07454              112.000  m3   |      35.00000        3920.00|      35.00000        3920.00|      34.00000        3808.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 200 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 303-01180              146.000  Mg   |      25.00000        3650.00|      28.50000        4161.00|      18.00000        2628.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-94433              246.000  m3   |      35.00000        8610.00|      55.00000       13530.00|      26.00000        6396.00 
  AGGREGATE, 12                           |                             |                             | 
0015 306-08043              217.000  m2   |      10.00000        2170.00|      10.40000        2256.80|       8.00000        1736.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07433               72.000  Mg   |      84.00000        6048.00|      69.50000        5004.00|      94.00000        6768.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438               85.000  Mg   |      75.00000        6375.00|      63.00000        5355.00|      80.00000        6800.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              180.000  Mg   |      63.00000       11340.00|      54.50000        9810.00|      78.00000       14040.00 
  HMA BASE, TYPE B                        |                             |                             | 
0019 406-05521             1113.000  m2   |       0.33000         367.29|       0.06000          66.78|       0.06000          66.78 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 615-06490                8.000  EACH |     140.00000        1120.00|     140.00000        1120.00|     147.00000        1176.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0021 615-06505                2.000  EACH |     600.00000        1200.00|     580.00000        1160.00|     600.00000        1200.00 
  MONUMENT, B                             |                             |                             | 
0022 616-02320              103.000  m2   |       5.00000         515.00|       3.50000         360.50|       2.00000         206.00 
  GEOTEXTILES                             |                             |                             | 
0023 616-05688              103.000  Mg   |      30.00000        3090.00|      28.50000        2935.50|      28.53000        2938.59 
  RIPRAP, CLASS 1                         |                             |                             | 
0024 616-06451               25.000  Mg   |      25.00000         625.00|      25.00000         625.00|      20.00000         500.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0025 621-01004                2.000  EACH |     100.00000         200.00|     440.00000         880.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-06548                0.700  kg   |     100.00000          70.00|      99.00000          69.30|     102.00000          71.40 
  SEED MIXTURE, CV                        |                             |                             | 
0027 621-06559             1227.000  m2   |       1.00000        1227.00|       0.85000        1042.95|       0.85000        1042.95 
  MULCHED SEEDING, R                      |                             |                             | 
0028 715-05049               20.000  m    |      10.00000         200.00|      84.00000        1680.00|      53.41000        1068.20 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0029 715-92037               13.000  m    |      40.00000         520.00|     148.00000        1924.00|      12.00000         156.00 
  PIPE, PVC, 100 mm                       |                             |                             | 
0030 720-44000                1.000  EACH |     250.00000         250.00|     300.00000         300.00|     250.00000         250.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 723-06660               46.000  m2   |     800.00000       36800.00|     623.00000       28658.00|     503.00000       23138.00 
  WINGWALL                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 200 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1357381         |(   3  ) 35-1609544 
                                          |DUNCAN ROBERTSON INC         |O'MARA, DAVE CONTRACTOR      |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 723-08211               31.000  m    |    4600.00000      142600.00|    5065.00000      157015.00|    5539.00000      171709.00 
  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                             |                             | 
  X 2740 mm                               |                             |                             | 
0033 801-04308                7.000  EACH |      95.00000         665.00|      71.00000         497.00|      75.00000         525.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0034 801-06625               45.000  EACH |      66.00000        2970.00|      71.00000        3195.00|      75.00000        3375.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0035 801-06640               18.000  EACH |      88.00000        1584.00|      71.00000        1278.00|      75.00000        1350.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06645                2.000  EACH |      33.00000          66.00|      38.00000          76.00|      40.00000          80.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0037 801-06775                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-07119               46.800  m    |      20.00000         936.00|      21.00000         982.80|      22.00000        1029.60 
  BARRICADE, III-B                        |                             |                             | 
0039 808-06713              150.000  m    |       3.50000         525.00|       3.00000         450.00|       3.10000         465.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0040 808-06714              150.000  m    |       3.50000         525.00|       3.00000         450.00|       3.10000         465.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0041 808-75996                3.000  EACH |      25.00000          75.00|      11.00000          33.00|      10.00000          30.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998                3.000  EACH |     165.00000         495.00|     110.00000         330.00|      50.00000         150.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       300,746.29|           $       304,809.53|           $       313,778.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       300,746.29|           $       304,809.53|           $       313,778.02 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 200 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                3.000  MOS  |    1800.00000        5400.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   18500.00000       18500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9280.00000        9280.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              143.000  m    |      14.00000        2002.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-51330                       LUMP |   21500.00000       21500.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              192.000  m3   |     150.00000       28800.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-02224              127.000  m    |       8.00000        1016.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  PERIMETER PROTECTION                    |                             |                             | 
0011 207-07500              386.000  m2   |      29.00000       11194.00|                             | 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0012 211-07454              112.000  m3   |      46.00000        5152.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 303-01180              146.000  Mg   |      20.00000        2920.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-94433              246.000  m3   |      47.00000       11562.00|                             | 
  AGGREGATE, 12                           |                             |                             | 
0015 306-08043              217.000  m2   |      35.00000        7595.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07433               72.000  Mg   |      85.00000        6120.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438               85.000  Mg   |      73.00000        6205.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              180.000  Mg   |      71.00000       12780.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 200 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05521             1113.000  m2   |       0.05000          55.65|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 615-06490                8.000  EACH |     130.00000        1040.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0021 615-06505                2.000  EACH |     530.00000        1060.00|                             | 
  MONUMENT, B                             |                             |                             | 
0022 616-02320              103.000  m2   |       3.40000         350.20|                             | 
  GEOTEXTILES                             |                             |                             | 
0023 616-05688              103.000  Mg   |      38.00000        3914.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0024 616-06451               25.000  Mg   |      46.00000        1150.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0025 621-01004                2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-06548                0.700  kg   |      55.00000          38.50|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0027 621-06559             1227.000  m2   |       0.90000        1104.30|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0028 715-05049               20.000  m    |     160.00000        3200.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0029 715-92037               13.000  m    |     240.00000        3120.00|                             | 
  PIPE, PVC, 100 mm                       |                             |                             | 
0030 720-44000                1.000  EACH |     490.00000         490.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 723-06660               46.000  m2   |     560.00000       25760.00|                             | 
  WINGWALL                                |                             |                             | 
0032 723-08211               31.000  m    |    5180.00000      160580.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                             |                             | 
  X 2740 mm                               |                             |                             | 
0033 801-04308                7.000  EACH |      65.00000         455.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0034 801-06625               45.000  EACH |      65.00000        2925.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0035 801-06640               18.000  EACH |      65.00000        1170.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06645                2.000  EACH |      35.00000          70.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0037 801-06775                       LUMP |    7600.00000        7600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 200 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   319,595.47                                                   ROUTE : 3 
     CALL ORDER   : 200                     CONTRACT ID : R -27353-D                   COUNTIES : RUSH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-07119               46.800  m    |      20.00000         936.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0039 808-06713              150.000  m    |       2.80000         420.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0040 808-06714              150.000  m    |       2.80000         420.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0041 808-75996                3.000  EACH |     200.00000         600.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998                3.000  EACH |     100.00000         300.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       371,686.65|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       371,686.65|           $             0.00|           $ 
==================================================================================================================================== 



                                                                        INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 
01/04/05 
                                                                                                                   PAGE : 260 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    53,099.00                                                   ROUTE : 24 
     CALL ORDER   : 260                     CONTRACT ID : R -27781-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 04/28/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                      $        34,895.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        40,375.00  115.7043% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $        44,488.00  127.4910% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2  ) 35-1817574          |(   3  ) 62-1492793 
                                          |BAKER & SCHULTZ, INC.        |YARDBERRY LANDSCAPE          |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    1500.00000        1500.00|    1900.00000        1900.00|    2224.00000        2224.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |   11935.00000       11935.00|   15800.00000       15800.00|   20416.00000       20416.00 
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                             |                             | 
  1                                       |                             |                             | 
0003 202-03135             2900.000  SFT  |       7.00000       20300.00|       7.75000       22475.00|       7.10000       20590.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0004 621-06559              200.000  SYS  |       5.80000        1160.00|       1.00000         200.00|       6.29000        1258.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        34,895.00|           $        40,375.00|           $        44,488.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        34,895.00|           $        40,375.00|           $        44,488.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    45,730.00                                                   ROUTE : I-465 
     CALL ORDER   : 270                     CONTRACT ID : R -27856-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 04/29/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                           $        19,980.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1874009          |(      )                     |(      ) 
                                          |HAUER EXCAVATING             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-01011                       LUMP |    9800.00000        9800.00|                             | 
  ASBESTOS, REMOVE                        |                             |                             | 
0002 202-03000                       LUMP |    9830.00000        9830.00|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0003 621-06559              500.000  SYS  |       0.70000         350.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        19,980.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        19,980.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   233,617.54                                                   ROUTE : 70 
     CALL ORDER   : 280                     CONTRACT ID : R -27901-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2947439     PIPE LINERS, LTD.                                                          $       230,894.00  100.0000% 
   2   35-1801998     CLR, INC.                                                                  $       232,071.00  100.5098% 
   3   35-1526557     MIDWEST MOLE, INC.                                                         $       256,635.00  111.1484% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       282,349.00  122.2851% 
   5   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       299,968.00  129.9159% 
   6   35-1116625     REYNOLDS, INC.                                                             $       303,043.00  131.2477% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2947439          |(   2  ) 35-1801998          |(   3  ) 35-1526557 
                                          |PIPE LINERS, LTD.            |CLR, INC.                    |MIDWEST MOLE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1000.00000        3000.00|    2100.00000        6300.00|    1000.00000        3000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   15000.00000       15000.00|   13000.00000       13000.00|    7500.00000        7500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 205-06937              200.000  LFT  |       3.00000         600.00|       6.00000        1200.00|       8.00000        1600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0005 616-06401              100.000  TON  |      30.00000        3000.00|      34.00000        3400.00|      55.00000        5500.00 
  RIPRAP, DUMPED                          |                             |                             | 
0006 725-06873              118.000  LFT  |     294.00000       34692.00|     299.00000       35282.00|     367.00000       43306.00 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                             |                             | 
0007 725-06877              300.000  LFT  |     434.00000      130200.00|     442.00000      132600.00|     520.00000      156000.00 
  PIPE LINER, THERMOPLASTIC, 78 IN.       |                             |                             | 
0008 725-07735               62.000  LFT  |     698.00000       43276.00|     599.00000       37138.00|     619.00000       38378.00 
  PIPE LINER, THERMOPLASTIC, 21.9 SFT     |                             |                             | 
0009 801-06640                9.000  EACH |     125.00000        1125.00|     350.00000        3150.00|     150.00000        1350.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
     SECTION TOTALS                       |           $       230,894.00|           $       232,071.00|           $       256,635.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       230,894.00|           $       232,071.00|           $       256,635.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   233,617.54                                                   ROUTE : 70 
     CALL ORDER   : 280                     CONTRACT ID : R -27901-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 35-0999231         |(   6  ) 35-1116625 
                                          |DEIG BROTHERS LUMBER & CONST |HUNT PAVING COMPANY, INC.    |REYNOLDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1050.00000        3150.00|    1000.00000        3000.00|     500.00000        1500.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 110-01001                       LUMP |   14000.00000       14000.00|   15100.00000       15100.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 205-06937              200.000  LFT  |       3.30000         660.00|      10.00000        2000.00|       4.00000         800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0005 616-06401              100.000  TON  |      49.00000        4900.00|      49.00000        4900.00|      40.00000        4000.00 
  RIPRAP, DUMPED                          |                             |                             | 
0006 725-06873              118.000  LFT  |     283.00000       33394.00|     322.00000       37996.00|     459.00000       54162.00 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                             |                             | 
0007 725-06877              300.000  LFT  |     627.00000      188100.00|     625.00000      187500.00|     639.00000      191700.00 
  PIPE LINER, THERMOPLASTIC, 78 IN.       |                             |                             | 
0008 725-07735               62.000  LFT  |     592.00000       36704.00|     758.00000       46996.00|     765.00000       47430.00 
  PIPE LINER, THERMOPLASTIC, 21.9 SFT     |                             |                             | 
0009 801-06640                9.000  EACH |     160.00000        1440.00|     275.00000        2475.00|      50.00000         450.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
     SECTION TOTALS                       |           $       282,349.00|           $       299,968.00|           $       303,043.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       282,349.00|           $       299,968.00|           $       303,043.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 320 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   922,285.30                                                   ROUTE : SR 32 
     CALL ORDER   : 320                     CONTRACT ID : RS-27043-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $       767,996.71  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       771,756.10  100.4895% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1065659          |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4225.00000        4225.00|    4780.00000        4780.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2225.00000        8900.00|    1677.70000        6710.80| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   38007.00000       38007.00|   38000.00000       38000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              452.000  TON  |      21.67000        9794.84|      37.14000       16787.28| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07491             1356.000  TON  |     102.10000      138447.60|      86.02000      116643.12| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 306-08033           126790.000  SYS  |       0.54000       68466.60|       0.25000       31697.50| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 306-08043             5515.000  SYS  |       0.96000        5294.40|       0.01000          55.15| 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |    3200.00000        3200.00|    2730.00000        2730.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07328            10461.000  TON  |      37.12000      388312.32|      43.66000      456727.26| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0012 406-05520               34.000  TON  |     180.00000        6120.00|      10.00000         340.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07488              578.000  TON  |      68.52000       39604.56|      66.43000       38396.54| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 320 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   922,285.30                                                   ROUTE : SR 32 
     CALL ORDER   : 320                     CONTRACT ID : RS-27043-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1065659         |(      ) 
                                          |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 615-06525                5.000  EACH |     225.00000        1125.00|     257.64000        1288.20| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0015 801-06207             1648.000  LFT  |       0.70000        1153.60|       2.50000        4120.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0016 801-06640               26.000  EACH |      70.00000        1820.00|     105.00000        2730.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |   24926.00000       24926.00|   11861.53000       11861.53| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 808-06712             8924.000  LFT  |       0.17000        1517.08|       0.08000         713.92| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0019 808-06713            73816.000  LFT  |       0.09000        6643.44|       0.08000        5905.28| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0020 808-06714             7551.000  LFT  |       0.17000        1283.67|       0.08000         604.08| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0021 808-75996              464.000  EACH |       7.40000        3433.60|       3.21000        1489.44| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 808-75998              464.000  EACH |      17.50000        8120.00|      16.50000        7656.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0023 606-07484             2200.000  LFT  |       2.95000        6490.00|      10.00000       22000.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0024 801-06203             3700.000  LFT  |       0.30000        1110.00|       0.14000         518.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       767,996.71|           $       771,756.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       767,996.71|           $       771,756.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 330 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,599,490.00  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,605,000.00  100.3445% 
   3   31-4351261     SHELLY & SANDS, INC.                                                       $     1,642,484.24  102.6880% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,707,290.24  106.7397% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,817,650.50  113.6394% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2200.00000        6600.00|    2450.00000        7350.00|    1600.00000        4800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   90004.39000       90004.39|   80250.00000       80250.00|   76000.00000       76000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 304-07783             1485.000  TON  |      87.00000      129195.00|     120.00000      178200.00|     135.00000      200475.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0007 306-08034           167372.000  SYS  |       0.45000       75317.40|       0.90000      150634.80|       1.22000      204193.84 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 401-06264                       LUMP |    5600.00000        5600.00|    5500.00000        5500.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0009 401-07337            13188.000  TON  |      70.00000      923160.00|      60.00000      791280.00|      60.00000      791280.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
0010 406-05520               39.000  TON  |     180.00000        7020.00|     225.00000        8775.00|     200.00000        7800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 506-06333              920.000  SYS  |     100.00000       92000.00|      95.00000       87400.00|      95.00000       87400.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0012 610-07788              620.000  TON  |      90.00000       55800.00|      80.00000       49600.00|      90.00000       55800.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 615-06525                9.000  EACH |     500.00000        4500.00|     500.00000        4500.00|     550.00000        4950.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0014 720-44000               10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     550.00000        5500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0015 801-01093                2.000  EACH |    1400.00000        2800.00|     500.00000        1000.00|    1475.00000        2950.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0016 801-06207            11252.000  LFT  |       1.20000       13502.40|       0.70000        7876.40|       0.90000       10126.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               68.000  EACH |      87.00000        5916.00|      75.00000        5100.00|      90.00000        6120.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06710               90.000  DAY  |      15.00000        1350.00|      10.00000         900.00|      15.00000        1350.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   37000.00000       37000.00|   82282.72000       82282.72|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-07215              135.000  DAY  |      66.00000        8910.00|      50.00000        6750.00|      68.00000        9180.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 805-02328            31900.000  LFT  |       0.36000       11484.00|       0.35000       11165.00|       0.37000       11803.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0022 805-78795             9750.000  LFT  |       5.10000       49725.00|       5.00000       48750.00|       5.30000       51675.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0023 808-06701            10536.000  LFT  |       0.25000        2634.00|       0.31000        3266.16|       0.25000        2634.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-06703            15389.000  LFT  |       0.25000        3847.25|       0.26000        4001.14|       0.25000        3847.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-06711             1264.000  LFT  |       0.21000         265.44|       0.19000         240.16|       0.20000         252.80 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0026 808-06713              547.000  LFT  |       0.21000         114.87|       0.21000         114.87|       0.20000         109.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-75051              300.000  LFT  |       2.00000         600.00|       5.00000        1500.00|       2.10000         630.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 808-75240             7500.000  LFT  |       0.25000        1875.00|       0.31000        2325.00|       0.25000        1875.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            15289.000  LFT  |       0.25000        3822.25|       0.25000        3822.25|       0.25000        3822.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 808-75290             3000.000  LFT  |       2.00000        6000.00|       2.50000        7500.00|       2.10000        6300.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0031 808-75297             1634.000  LFT  |       2.60000        4248.40|       2.50000        4085.00|       2.65000        4330.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-75300              500.000  LFT  |       1.50000         750.00|       0.80000         400.00|       1.60000         800.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0033 808-75320               88.000  EACH |      46.00000        4048.00|      47.00000        4136.00|      47.50000        4180.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0034 808-75325               88.000  EACH |      51.00000        4488.00|      49.50000        4356.00|      53.00000        4664.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0035 808-75996             1402.000  EACH |       4.30000        6028.60|       3.25000        4556.50|       6.30000        8832.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998             1402.000  EACH |      21.00000       29442.00|      20.50000       28741.00|      21.60000       30283.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0037 808-99077              120.000  LFT  |      12.00000        1440.00|       9.50000        1140.00|      12.65000        1518.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,599,490.00|           $     1,605,000.00|           $     1,642,484.24 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,599,490.00|           $     1,605,000.00|           $     1,642,484.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1917625         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|   22600.00000       22600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    1800.00000        5400.00|    2200.00000        6600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   75000.00000       75000.00|   90000.00000       90000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 304-07783             1485.000  TON  |      81.00000      120285.00|      50.00000       74250.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0007 306-08034           167372.000  SYS  |       0.82000      137245.04|       1.30000      217583.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 401-06264                       LUMP |    1000.00000        1000.00|     250.00000         250.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0009 401-07337            13188.000  TON  |      77.00000     1015476.00|      69.00000      909972.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
0010 406-05520               39.000  TON  |     100.00000        3900.00|     180.00000        7020.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 506-06333              920.000  SYS  |      93.00000       85560.00|     145.00000      133400.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0012 610-07788              620.000  TON  |      77.00000       47740.00|     120.00000       74400.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0013 615-06525                9.000  EACH |     400.00000        3600.00|     400.00000        3600.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0014 720-44000               10.000  EACH |     300.00000        3000.00|     550.00000        5500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0015 801-01093                2.000  EACH |    1400.00000        2800.00|     530.00000        1060.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0016 801-06207            11252.000  LFT  |       0.82000        9226.64|       0.80000        9001.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               68.000  EACH |      85.00000        5780.00|      80.00000        5440.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06710               90.000  DAY  |      15.00000        1350.00|      11.00000         990.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1917625         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   49000.00000       49000.00|  100000.00000      100000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-07215              135.000  DAY  |      65.00000        8775.00|      53.00000        7155.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 805-02328            31900.000  LFT  |       0.35000       11165.00|       0.40000       12760.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0022 805-78795             9750.000  LFT  |       5.00000       48750.00|       5.50000       53625.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0023 808-06701            10536.000  LFT  |       0.24000        2528.64|       0.35000        3687.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-06703            15389.000  LFT  |       0.24000        3693.36|       0.30000        4616.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-06711             1264.000  LFT  |       0.20000         252.80|       0.20000         252.80| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0026 808-06713              547.000  LFT  |       0.20000         109.40|       0.25000         136.75| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-75051              300.000  LFT  |       2.00000         600.00|       5.50000        1650.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 808-75240             7500.000  LFT  |       0.24000        1800.00|       0.35000        2625.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            15289.000  LFT  |       0.24000        3669.36|       0.35000        5351.15| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75290             3000.000  LFT  |       2.00000        6000.00|       2.70000        8100.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0031 808-75297             1634.000  LFT  |       2.50000        4085.00|       2.70000        4411.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-75300              500.000  LFT  |       1.50000         750.00|       0.85000         425.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0033 808-75320               88.000  EACH |      45.00000        3960.00|      50.00000        4400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0034 808-75325               88.000  EACH |      50.00000        4400.00|      52.00000        4576.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,858.08                                                   ROUTE : 135 
     CALL ORDER   : 330                     CONTRACT ID : RS-27046-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1917625         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 808-75996             1402.000  EACH |       3.00000        4206.00|       3.70000        5187.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998             1402.000  EACH |      20.50000       28741.00|      25.55000       35821.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0037 808-99077              120.000  LFT  |      12.00000        1440.00|      10.00000        1200.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,707,290.24|           $     1,817,650.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,707,290.24|           $     1,817,650.50|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,955,473.12                                                   ROUTE : 37 
     CALL ORDER   : 340                     CONTRACT ID : RS-27106-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   85  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                         $     2,095,794.10  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,103,700.00  100.3772% 
   3   35-1056038     CALCAR QUARRIES, INC.                                                      $     2,421,316.50  115.5322% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-2040801          |(   3  ) 35-1056038 
                                          |RUDOLPH, J.H. & CO           |GOHMANN ASPHALT & CONSTR., I |CALCAR QUARRIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   35000.00000       35000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               15.000  MOS  |    1250.00000       18750.00|    1225.00000       18375.00|    1200.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  100000.00000      100000.00|  104408.91000      104408.91|  115000.00000      115000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   19000.00000       19000.00|    2700.00000        2700.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               25.000  LFT  |       2.50000          62.50|       2.60000          65.00|       2.60000          65.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02272               61.000  LFT  |      15.00000         915.00|       9.00000         549.00|      11.00000         671.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0009 202-02278              200.000  LFT  |      13.40000        2680.00|      13.40000        2680.00|      13.40000        2680.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710               65.000  SYS  |      28.50000        1852.50|      16.30000        1059.50|      16.30000        1059.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-93741               31.000  EACH |     128.00000        3968.00|     225.00000        6975.00|     125.00000        3875.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 202-96151                       LUMP |    1000.00000        1000.00|    1570.49000        1570.49|    2000.00000        2000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0013 203-02376                       LUMP |   10600.00000       10600.00|    5300.00000        5300.00|    9200.00000        9200.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,955,473.12                                                   ROUTE : 37 
     CALL ORDER   : 340                     CONTRACT ID : RS-27106-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1056038 
                                          |RUDOLPH, J.H. & CO           |GOHMANN ASPHALT & CONSTR., I |CALCAR QUARRIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06931              250.000  TON  |      18.00000        4500.00|      21.40000        5350.00|      34.00000        8500.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 211-07454               18.000  CYS  |      38.00000         684.00|      40.00000         720.00|      34.50000         621.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 303-01180              432.000  TON  |      39.00000       16848.00|      27.50000       11880.00|      25.00000       10800.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 304-07490              300.000  TON  |      95.00000       28500.00|     105.00000       31500.00|      80.00000       24000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08033           171130.000  SYS  |       0.25000       42782.50|       0.19000       32514.70|       0.59000      100966.70 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08034             3400.000  SYS  |       1.05000        3570.00|       0.21000         714.00|       0.75000        2550.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043            12710.000  SYS  |       0.75000        9532.50|       1.50000       19065.00|       1.75000       22242.50 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-06264                       LUMP |    8000.00000        8000.00|    6100.00000        6100.00|    5600.00000        5600.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321            14600.000  TON  |      30.75000      448950.00|      30.40000      443840.00|      32.40000      473040.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07371            11620.000  TON  |      28.50000      331170.00|      29.10000      338142.00|      31.55000      366611.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0024 402-07451            18540.000  TON  |      28.50000      528390.00|      29.35000      544149.00|      32.80000      608112.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0025 405-05517               34.000  TON  |     250.00000        8500.00|     415.00000       14110.00|     350.00000       11900.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0026 406-05520               92.000  TON  |     195.00000       17940.00|     170.00000       15640.00|     240.00000       22080.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01625                1.000  EACH |    1425.00000        1425.00|    1425.00000        1425.00|    1425.00000        1425.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0028 601-01701                1.000  EACH |    1775.00000        1775.00|    1760.00000        1760.00|    1760.00000        1760.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0029 601-01846                3.000  EACH |    1750.00000        5250.00|    1710.00000        5130.00|    1710.00000        5130.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-06035              725.000  LFT  |       6.00000        4350.00|       6.00000        4350.00|       6.00000        4350.00 
  GUARDRAIL, RESET                        |                             |                             | 
0031 601-06038                1.000  EACH |    2400.00000        2400.00|    2350.00000        2350.00|    2350.00000        2350.00 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,955,473.12                                                   ROUTE : 37 
     CALL ORDER   : 340                     CONTRACT ID : RS-27106-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1056038 
                                          |RUDOLPH, J.H. & CO           |GOHMANN ASPHALT & CONSTR., I |CALCAR QUARRIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-92948             4250.000  LFT  |       2.00000        8500.00|       2.00000        8500.00|       2.00000        8500.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0033 601-94689               26.000  EACH |    3100.00000       80600.00|    4200.00000      109200.00|    2625.00000       68250.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-95300                6.000  EACH |      82.00000         492.00|      80.00000         480.00|      80.00000         480.00 
  CONNECTOR, A S                          |                             |                             | 
0035 601-99105               13.000  LFT  |      17.40000         226.20|      17.00000         221.00|      17.00000         221.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 604-07896               56.000  SYS  |      84.00000        4704.00|     101.00000        5656.00|      81.50000        4564.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0037 604-07902               19.000  SYS  |     205.00000        3895.00|     123.00000        2337.00|     103.50000        1966.50 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0038 610-07487             2150.000  TON  |      55.00000      118250.00|      45.00000       96750.00|      60.00000      129000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 615-06525                8.000  EACH |     225.00000        1800.00|     210.00000        1680.00|     500.00000        4000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0040 616-02320            13400.000  SYS  |       1.20000       16080.00|       1.25000       16750.00|       2.15000       28810.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-06451             5130.000  TON  |      18.00000       92340.00|      14.00000       71820.00|      29.20000      149796.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                2.000  EACH |    1000.00000        2000.00|     650.00000        1300.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559              480.000  SYS  |       2.50000        1200.00|       4.10000        1968.00|       2.00000         960.00 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06567                1.000  MG   |       1.00000           1.00|      25.00000          25.00|      10.00000          10.00 
  WATER                                   |                             |                             | 
0045 621-06575              100.000  SYS  |      20.00000        2000.00|      18.70000        1870.00|      15.00000        1500.00 
  SODDING, NURSERY                        |                             |                             | 
0046 715-01354              108.000  LFT  |      25.00000        2700.00|      40.00000        4320.00|      37.00000        3996.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0047 715-05119               46.000  LFT  |     110.00000        5060.00|      88.70000        4080.20|     198.00000        9108.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-46005                2.000  EACH |     450.00000         900.00|     325.00000         650.00|     412.00000         824.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0049 715-95325               72.000  LFT  |      55.00000        3960.00|     120.00000        8640.00|      84.00000        6048.00 
  INVERT, CONCRETE PAVED                  |                             |                             | 
0050 801-06203            13530.000  LFT  |       1.00000       13530.00|       0.35000        4735.50|       0.50000        6765.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 340 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,955,473.12                                                   ROUTE : 37 
     CALL ORDER   : 340                     CONTRACT ID : RS-27106-A                   COUNTIES : PERRY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-2040801         |(   3  ) 35-1056038 
                                          |RUDOLPH, J.H. & CO           |GOHMANN ASPHALT & CONSTR., I |CALCAR QUARRIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06207             5200.000  LFT  |       1.40000        7280.00|       1.00000        5200.00|       1.20000        6240.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06640               59.000  EACH |      90.00000        5310.00|      90.00000        5310.00|      89.00000        5251.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06775                       LUMP |   45000.00000       45000.00|   48500.00000       48500.00|   74900.00000       74900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 808-06706               64.000  LFT  |       3.15000         201.60|      10.00000         640.00|       3.10000         198.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-06712             5130.000  LFT  |       0.08000         410.40|       0.08000         410.40|       0.08000         410.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0056 808-06713           104000.000  LFT  |       0.08000        8320.00|       0.08000        8320.00|       0.08000        8320.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0057 808-06714           102120.000  LFT  |       0.08000        8169.60|       0.08000        8169.60|       0.08000        8169.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0058 808-75215              644.000  LFT  |       1.70000        1094.80|       4.00000        2576.00|       1.55000         998.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75320                2.000  EACH |      61.00000         122.00|     100.00000         200.00|      60.00000         120.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0060 808-75340                2.000  EACH |     305.00000         610.00|     400.00000         800.00|     300.00000         600.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0061 808-75996             1106.000  EACH |       3.25000        3594.50|       3.75000        4147.50|       4.25000        4700.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998             1208.000  EACH |      18.25000       22046.00|      17.40000       21019.20|      17.40000       21019.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,095,794.10|           $     2,103,700.00|           $     2,421,316.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,095,794.10|           $     2,103,700.00|           $     2,421,316.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   509,826.63                                                   ROUTE : SR 121 
     CALL ORDER   : 360                     CONTRACT ID : RS-27545-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       557,928.00  100.0000% 
 
==================================================================================================================================== 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   533,098.34                                                   ROUTE : SR 213 
     CALL ORDER   : 370                     CONTRACT ID : RS-27551-A                   COUNTIES : TIPTON          HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-4351261     SHELLY & SANDS, INC.                                                       $       399,497.34  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $       402,386.14  100.7231% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       451,095.00  112.9156% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       462,967.70  115.8876% 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2  ) 35-1139301          |(   3  ) 35-1151771 
                                          |SHELLY & SANDS, INC.         |E & B PAVING, INC.           |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2300.00000        6900.00|    2000.00000        6000.00|    1000.00000        3000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   21195.81000       21195.81 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 



0006 303-01180              813.000  TON  |      19.50000       15853.50|      29.00000       23577.00|      20.00000       16260.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              100.000  TON  |     110.00000       11000.00|      70.00000        7000.00|      96.00000        9600.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08042            86737.000  SYS  |       0.40000       34694.80|       0.55000       47705.35|       0.60000       52042.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08043             2308.000  SYS  |       3.95000        9116.60|       0.70000        1615.60|       0.50000        1154.00 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |    2500.00000        2500.00|    1900.00000        1900.00|    1000.00000        1000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07321             7156.000  TON  |      34.25000      245093.00|      36.65000      262267.40|      41.00000      293396.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 406-05520               24.000  TON  |     175.00000        4200.00|     150.00000        3600.00|     100.00000        2400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   533,098.34                                                   ROUTE : SR 213 
     CALL ORDER   : 370                     CONTRACT ID : RS-27551-A                   COUNTIES : TIPTON          HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |SHELLY & SANDS, INC.         |E & B PAVING, INC.           |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 610-07487              206.000  TON  |     100.00000       20600.00|      50.00000       10300.00|      80.00000       16480.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 801-06207             1816.000  LFT  |       1.00000        1816.00|       1.09000        1979.44|       1.42000        2578.72 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06640               21.000  EACH |      74.00000        1554.00|      75.00000        1575.00|      79.00000        1659.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   10000.00000       10000.00|    1000.00000        1000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06712            11227.000  LFT  |       0.08000         898.16|       0.01000         112.27|       0.09000        1010.43 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713            59100.000  LFT  |       0.08000        4728.00|       0.08000        4728.00|       0.09000        5319.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0019 808-06714             6926.000  LFT  |       0.08000         554.08|       0.08000         554.08|       0.09000         623.34 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0020 808-75297               24.000  LFT  |      15.80000         379.20|      15.00000         360.00|       7.50000         180.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0021 808-75340                2.000  EACH |     420.00000         840.00|     400.00000         800.00|     500.00000        1000.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0022 808-75996              370.000  EACH |       7.40000        2738.00|       5.00000        1850.00|       4.85000        1794.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              370.000  EACH |      19.00000        7030.00|      18.00000        6660.00|      20.00000        7400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       399,497.34|           $       402,386.14|           $       451,095.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       399,497.34|           $       402,386.14|           $       451,095.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 370 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   533,098.34                                                   ROUTE : SR 213 
     CALL ORDER   : 370                     CONTRACT ID : RS-27551-A                   COUNTIES : TIPTON          HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2400.00000        7200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180              813.000  TON  |      27.00000       21951.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              100.000  TON  |     125.00000       12500.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08042            86737.000  SYS  |       0.45000       39031.65|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08043             2308.000  SYS  |       1.60000        3692.80|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |    6000.00000        6000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07321             7156.000  TON  |      40.00000      286240.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 406-05520               24.000  TON  |     185.00000        4440.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 610-07487              206.000  TON  |      90.00000       18540.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0014 801-06207             1816.000  LFT  |       1.00000        1816.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0015 801-06640               21.000  EACH |      80.00000        1680.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   15250.00000       15250.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06712            11227.000  LFT  |       0.05000         561.35|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0018 808-06713            59100.000  LFT  |       0.06000        3546.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 370 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   533,098.34                                                   ROUTE : SR 213 
     CALL ORDER   : 370                     CONTRACT ID : RS-27551-A                   COUNTIES : TIPTON          HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 808-06714             6926.000  LFT  |       0.50000        3463.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0020 808-75297               24.000  LFT  |       2.10000          50.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0021 808-75340                2.000  EACH |      21.50000          43.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0022 808-75996              370.000  EACH |       4.40000        1628.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              370.000  EACH |      22.25000        8232.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       462,967.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       462,967.70|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 380 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   830,149.91                                                   ROUTE : SR 9 
     CALL ORDER   : 380                     CONTRACT ID : RS-27689-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       681,300.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       728,406.92  106.9143% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $       804,545.15  118.0897% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1000.00000        6000.00|    1661.50000        9969.00|    1700.00000       10200.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   34000.00000       34000.00|   36000.00000       36000.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02241               70.500  LFT  |       5.00000         352.50|       7.00000         493.50|       7.00000         493.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0006 202-93741                5.000  EACH |     200.00000        1000.00|     260.00000        1300.00|     200.00000        1000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0007 203-90014                6.500  STA  |     450.00000        2925.00|     559.76000        3638.44|     450.00000        2925.00 
  LINEAR GRADING                          |                             |                             | 
0008 301-07448              228.000  TON  |      60.00000       13680.00|      26.12000        5955.36|      16.00000        3648.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 303-07449             3003.000  TON  |       1.00000        3003.00|       5.00000       15015.00|      13.00000       39039.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07490             1124.000  TON  |      40.00000       44960.00|      79.06000       88863.44|      96.00000      107904.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 304-07492              433.000  TON  |      58.00000       25114.00|      61.27000       26529.91|      50.00000       21650.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0012 304-07493              417.000  TON  |      58.00000       24186.00|      41.93000       17484.81|      50.00000       20850.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0013 306-08034             7852.000  SYS  |       0.30000        2355.60|       0.29000        2277.08|       0.70000        5496.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   830,149.91                                                   ROUTE : SR 9 
     CALL ORDER   : 380                     CONTRACT ID : RS-27689-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08042            92430.000  SYS  |       0.30000       27729.00|       0.41000       37896.30|       0.35000       32350.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0015 306-08043             9977.000  SYS  |       0.01000          99.77|       0.01000          99.77|       1.50000       14965.50 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07322             8320.000  TON  |      42.00000      349440.00|      34.73000      288953.60|      34.00000      282880.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 406-05520               27.190  TON  |       1.00000          27.19|     222.50000        6049.78|     250.00000        6797.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-06038                1.000  EACH |    3000.00000        3000.00|    2790.00000        2790.00|    3200.00000        3200.00 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0020 601-94689                3.000  EACH |    2500.00000        7500.00|    2425.00000        7275.00|    3000.00000        9000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-94690                1.000  EACH |    3500.00000        3500.00|    4300.00000        4300.00|    5000.00000        5000.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0022 601-99105               30.000  LFT  |      25.00000         750.00|      17.00000         510.00|      19.00000         570.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 601-99108               58.000  LFT  |      35.00000        2030.00|      24.25000        1406.50|      27.00000        1566.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0024 610-07486             1076.000  TON  |      15.00000       16140.00|      55.78000       60019.28|      65.00000       69940.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0025 615-06520                8.000  EACH |     200.00000        1600.00|     313.02000        2504.16|     250.00000        2000.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0026 801-06203             2730.000  LFT  |       0.25000         682.50|       0.13000         354.90|       0.25000         682.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06207             2730.000  LFT  |       0.75000        2047.50|       0.83000        2265.90|       1.13000        3084.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               29.000  EACH |      60.00000        1740.00|      70.00000        2030.00|     100.00000        2900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |   54084.73000       54084.73|   57506.24000       57506.24|   66000.00000       66000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 802-05704               14.000  LFT  |       9.00000         126.00|       8.95000         125.30|      10.00000         140.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0031 802-91122                1.000  EACH |     150.00000         150.00|      90.00000          90.00|     100.00000         100.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 380 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   830,149.91                                                   ROUTE : SR 9 
     CALL ORDER   : 380                     CONTRACT ID : RS-27689-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-04298                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     450.00000         900.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0033 808-06703             1474.000  LFT  |       0.23000         339.02|       0.23000         339.02|       0.25000         368.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06713            54590.000  LFT  |       0.09000        4913.10|       0.09000        4913.10|       0.09000        4913.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-75240             4631.000  LFT  |       0.23000        1065.13|       0.23000        1065.13|       0.25000        1157.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245            29852.000  LFT  |       0.23000        6865.96|       0.23000        6865.96|       0.25000        7463.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75297               23.000  LFT  |      50.00000        1150.00|       5.50000         126.50|       8.00000         184.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75996              639.000  EACH |       3.00000        1917.00|       3.16000        2019.24|       2.50000        1597.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              639.000  EACH |      18.00000       11502.00|      18.00000       11502.00|      19.00000       12141.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 203-02070               50.000  CYS  |      40.00000        2000.00|      10.00000         500.00|      35.00000        1750.00 
  BORROW                                  |                             |                             | 
0041 205-06937              375.000  LFT  |       1.00000         375.00|       2.02000         757.50|       2.50000         937.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0042 105-06845                       LUMP |    7500.00000        7500.00|    2000.00000        2000.00|     100.00000         100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0043 402-07451              372.000  TON  |      34.00000       12648.00|      33.10000       12313.20|      34.00000       12648.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
     SECTION TOTALS                       |           $       681,300.00|           $       728,406.92|           $       804,545.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       681,300.00|           $       728,406.92|           $       804,545.15 
==================================================================================================================================== 



                                                          INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,846,185.88                                                   ROUTE : 136 
     CALL ORDER   : 410                     CONTRACT ID : RS-27749-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,694,331.61  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,122,412.24  125.2655% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4137.66000        4137.66|    5312.00000        5312.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1947.37000       15578.96|    2043.66000       16349.28| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-07577               16.000  MOS  |     118.74000        1899.84|     151.63000        2426.08| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   84716.00000       84716.00|   65728.29000       65728.29| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241             1188.000  LFT  |       2.21000        2625.48|       2.15000        2554.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02278              200.000  LFT  |       6.93000        1386.00|      10.52000        2104.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-93741               66.000  EACH |     117.34000        7744.44|     115.00000        7590.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02000                9.000  CYS  |     331.96000        2987.64|     374.32000        3368.88| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02080                9.000  MILE |    3264.41000       29379.69|   17856.76000      160710.84| 
  LINEAR GRADING                          |                             |                             | 
0012 303-01180              100.000  TON  |      77.92000        7792.00|      46.24000        4624.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449              700.000  TON  |      13.71000        9597.00|      26.12000       18284.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,846,185.88                                                   ROUTE : 136 
     CALL ORDER   : 410                     CONTRACT ID : RS-27749-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07490              600.000  TON  |     121.58000       72948.00|     103.50000       62100.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08032             2164.000  SYS  |       4.17000        9023.88|       5.63000       12183.32| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08034            14132.000  SYS  |       1.21000       17099.72|       0.99000       13990.68| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 401-06264                       LUMP |    3823.19000        3823.19|    7578.04000        7578.04| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07321            10756.000  TON  |      38.13000      410126.28|      39.04000      419914.24| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07390            14027.000  TON  |      34.31000      481266.37|      39.26000      550700.02| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 402-07451              805.000  TON  |      43.69000       35170.45|      65.97000       53105.85| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               61.000  TON  |     247.24000       15081.64|     179.49000       10948.89| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01846                4.000  EACH |    1666.50000        6666.00|    1650.00000        6600.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0024 601-92948             1000.000  LFT  |       2.02000        2020.00|       2.00000        2000.00| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0025 601-94689               62.000  EACH |    2486.49000      154162.38|    2388.32000      148075.84| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105             1225.000  LFT  |      14.93000       18289.25|      14.85000       18191.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 601-99132               10.000  EACH |      55.55000         555.50|      55.00000         550.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0028 604-07894               45.000  SYS  |     113.94000        5127.30|      87.55000        3939.75| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07898               56.000  SYS  |     132.42000        7415.52|     127.38000        7133.28| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0030 604-07899               18.000  SYS  |     164.09000        2953.62|     143.27000        2578.86| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0031 604-07901               60.000  SYS  |     267.28000       16036.80|     138.71000        8322.60| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 608-04395               10.000  TON  |     101.37000        1013.70|      82.05000         820.50| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0034 610-07487              579.000  TON  |      82.80000       47941.20|      97.03000       56180.37| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,846,185.88                                                   ROUTE : 136 
     CALL ORDER   : 410                     CONTRACT ID : RS-27749-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 612-04315               50.000  TON  |     742.35000       37117.50|     735.00000       36750.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0036 612-60410             1157.000  EACH |       7.32000        8469.24|       7.25000        8388.25| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0037 615-06505                6.000  EACH |     843.35000        5060.10|     888.48000        5330.88| 
  MONUMENT, B                             |                             |                             | 
0038 615-06525                5.000  EACH |     515.10000        2575.50|     317.79000        1588.95| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0039 621-06559             1500.000  SYS  |       1.15000        1725.00|       1.12000        1680.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0040 621-06574              150.000  SYS  |      15.90000        2385.00|      15.75000        2362.50| 
  SODDING                                 |                             |                             | 
0041 801-03290                4.000  EACH |     111.10000         444.40|     110.00000         440.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0042 801-06203             8708.000  LFT  |       0.26000        2264.08|       0.28000        2438.24| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0043 801-06207             4491.000  LFT  |       1.20000        5389.20|       1.05000        4715.55| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06640               30.000  EACH |      98.98000        2969.40|      98.00000        2940.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   19504.76000       19504.76|   92078.44000       92078.44| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 808-06703            84506.000  LFT  |       0.24000       20281.44|       0.23000       19436.38| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0047 808-75240            10420.000  LFT  |       0.26000        2709.20|       0.25000        2605.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245            78248.000  LFT  |       0.23000       17997.04|       0.22000       17214.56| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75297              166.000  LFT  |       4.24000         703.84|       4.20000         697.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0050 808-75996              974.000  EACH |       3.94000        3837.56|       3.90000        3798.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0051 621-01004                1.000  EACH |     580.00000         580.00|     570.00000         570.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                                                                                   PAGE : 410 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,846,185.88                                                   ROUTE : 136 
     CALL ORDER   : 410                     CONTRACT ID : RS-27749-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 203-02070             2000.000  CYS  |       9.82000       19640.00|      14.10000       28200.00| 
  BORROW                                  |                             |                             | 
0053 306-08042           113361.000  SYS  |       0.44000       49878.84|       1.83000      207450.63| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0054 605-06140              400.000  LFT  |      40.58000       16232.00|      24.40000        9760.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
     SECTION TOTALS                       |           $     1,694,331.61|           $     2,122,412.24|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,694,331.61|           $     2,122,412.24|           $ 
==================================================================================================================================== 



                                                 INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,017,606.59                                                   ROUTE : SR 62 
     CALL ORDER   : 430                     CONTRACT ID : RS-27767-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,446,700.00  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $     2,493,935.35  101.9306% 
   3   35-1139301     E & B PAVING, INC.                                                         $     2,787,000.00  113.9085% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   32000.00000       32000.00|   12000.00000       12000.00|   55000.00000       55000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1225.00000       14700.00|    1400.00000       16800.00|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  122058.45000      122058.45|  124000.00000      124000.00|  139350.00000      139350.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241             1650.000  LFT  |       1.20000        1980.00|       1.25000        2062.50|       1.20000        1980.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02278              400.000  LFT  |      12.70000        5080.00|      15.00000        6000.00|      11.00000        4400.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-52710              170.000  SYS  |      15.40000        2618.00|      30.00000        5100.00|      16.00000        2720.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741               15.000  EACH |     125.00000        1875.00|     130.00000        1950.00|     125.00000        1875.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02376                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0011 205-06937              200.000  LFT  |       5.00000        1000.00|       6.50000        1300.00|       0.75000         150.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 211-07454               68.000  CYS  |      24.00000        1632.00|      34.00000        2312.00|      27.05000        1839.40 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 304-07490             2800.000  TON  |     100.00000      280000.00|      95.00000      266000.00|      80.00000      224000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/04/05 
                                                                                                                   PAGE : 430 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,017,606.59                                                   ROUTE : SR 62 
     CALL ORDER   : 430                     CONTRACT ID : RS-27767-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08033           160210.000  SYS  |       0.22000       35246.20|       0.37000       59277.70|       0.45000       72094.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08039            16760.000  SYS  |       0.40000        6704.00|       0.25000        4190.00|       1.00000       16760.00 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0016 306-08043            12725.000  SYS  |       1.52000       19342.00|       0.75000        9543.75|       2.35000       29903.75 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    6100.00000        6100.00|    5600.00000        5600.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07327            14700.000  TON  |      33.90000      498330.00|      32.30000      474810.00|      42.00000      617400.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07378             7900.000  TON  |      31.55000      249245.00|      30.00000      237000.00|      42.00000      331800.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 402-07451            17500.000  TON  |      30.50000      533750.00|      30.00000      525000.00|      25.00000      437500.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 405-05517               42.000  TON  |     410.00000       17220.00|     250.00000       10500.00|       1.00000          42.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0022 406-05520               91.000  TON  |     170.00000       15470.00|     195.00000       17745.00|     235.00000       21385.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01522                4.000  EACH |    1775.00000        7100.00|    1800.00000        7200.00|    1775.00000        7100.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0024 601-01625                1.000  EACH |    1405.00000        1405.00|    1400.00000        1400.00|    1405.00000        1405.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0025 601-01846                5.000  EACH |    1685.00000        8425.00|    1700.00000        8500.00|    1685.00000        8425.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-03578                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00|    1400.00000        1400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0027 601-06854                1.000  EACH |    2650.00000        2650.00|    2700.00000        2700.00|    2650.00000        2650.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0028 601-06854                1.000  EACH |    2650.00000        2650.00|    2700.00000        2700.00|    2650.00000        2650.00 
  GUARDRAIL, W-BEAM, NESTED , MODIFIED    |                             |                             | 
0029 601-94689               14.000  EACH |    3600.00000       50400.00|    3100.00000       43400.00|    2260.00000       31640.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105             1370.000  LFT  |      15.15000       20755.50|      15.25000       20892.50|      15.15000       20755.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 604-06070               25.000  SYS  |      72.00000        1800.00|      62.00000        1550.00|     150.00000        3750.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,017,606.59                                                   ROUTE : SR 62 
     CALL ORDER   : 430                     CONTRACT ID : RS-27767-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 604-07896               66.600  SYS  |      92.00000        6127.20|      78.00000        5194.80|     150.00000        9990.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0033 604-07901               46.800  SYS  |     105.00000        4914.00|     132.00000        6177.60|     150.00000        7020.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 604-07902               27.600  SYS  |     105.00000        2898.00|     165.00000        4554.00|     150.00000        4140.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0035 605-06120               25.000  LFT  |      41.00000        1025.00|      56.00000        1400.00|      45.00000        1125.00 
  CURB, CONCRETE                          |                             |                             | 
0036 610-07487             5200.000  TON  |      49.00000      254800.00|      56.00000      291200.00|      60.00000      312000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0037 612-04315               74.400  TON  |     735.00000       54684.00|     735.00000       54684.00|     735.00000       54684.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0038 612-60410             1488.000  EACH |       7.25000       10788.00|       7.25000       10788.00|       7.25000       10788.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0039 616-02320             2900.000  SYS  |       1.40000        4060.00|       2.25000        6525.00|       1.40000        4060.00 
  GEOTEXTILES                             |                             |                             | 
0040 616-05688               25.000  TON  |      29.00000         725.00|      75.00000        1875.00|      70.30000        1757.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0041 616-06451             1000.000  TON  |      16.00000       16000.00|      29.50000       29500.00|      26.80000       26800.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                1.000  EACH |     600.00000         600.00|     900.00000         900.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559             1000.000  SYS  |       0.65000         650.00|       1.90000        1900.00|       0.65000         650.00 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06565                0.500  TON  |     400.00000         200.00|     950.00000         475.00|     400.00000         200.00 
  MULCHING MATERIAL                       |                             |                             | 
0045 621-06574              210.000  SYS  |       4.50000         945.00|      12.75000        2677.50|       4.50000         945.00 
  SODDING                                 |                             |                             | 
0046 706-91957              185.000  LFT  |      71.50000       13227.50|      72.00000       13320.00|      71.50000       13227.50 
  BRIDGE RAILING, THRIE BEAM              |                             |                             | 
0047 715-05119               50.000  LFT  |      71.00000        3550.00|     165.00000        8250.00|      90.30000        4515.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-05121               42.000  LFT  |      81.00000        3402.00|     170.00000        7140.00|     111.00000        4662.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0049 718-52610                9.000  CYS  |      60.00000         540.00|      96.00000         864.00|     208.80000        1879.20 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0050 720-44000               15.000  EACH |     234.00000        3510.00|     600.00000        9000.00|     600.00000        9000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,017,606.59                                                   ROUTE : SR 62 
     CALL ORDER   : 430                     CONTRACT ID : RS-27767-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06203            10950.000  LFT  |       0.35000        3832.50|       1.00000       10950.00|       0.80000        8760.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06207             5500.000  LFT  |       1.00000        5500.00|       1.30000        7150.00|       1.15000        6325.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 801-06640               63.000  EACH |     135.00000        8505.00|      98.00000        6174.00|      98.00000        6174.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   51750.00000       51750.00|   87000.00000       87000.00|  165040.45000      165040.45 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 805-02328              420.000  LFT  |       0.48000         201.60|       0.48000         201.60|       0.50000         210.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0056 805-78795               96.000  LFT  |       8.25000         792.00|       8.25000         792.00|       8.25000         792.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0057 805-92951                1.000  EACH |     211.00000         211.00|     215.00000         215.00|     211.00000         211.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0058 808-06712             3465.000  LFT  |       0.09000         311.85|       0.08000         277.20|       0.08000         277.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0059 808-06713           109400.000  LFT  |       0.09000        9846.00|       0.08000        8752.00|       0.08000        8752.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-06714            86200.000  LFT  |       0.09000        7758.00|       0.08000        6896.00|       0.08000        6896.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-75297              105.000  LFT  |      10.00000        1050.00|       3.00000         315.00|       3.00000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0062 808-75300              115.000  LFT  |       5.00000         575.00|       1.50000         172.50|       1.50000         172.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0063 808-75340                2.000  EACH |     600.00000        1200.00|     400.00000         800.00|     400.00000         800.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0064 808-75996             1214.000  EACH |       3.80000        4613.20|       3.25000        3945.50|       3.75000        4552.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998             1214.000  EACH |      17.50000       21245.00|      17.80000       21609.20|      18.00000       21852.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0066 715-46005                1.000  EACH |     350.00000         350.00|     650.00000         650.00|     400.00000         400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0067 715-46010                1.000  EACH |     375.00000         375.00|     675.00000         675.00|     450.00000         450.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
     SECTION TOTALS                       |           $     2,446,700.00|           $     2,493,935.35|           $     2,787,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,446,700.00|           $     2,493,935.35|           $     2,787,000.00 
==================================================================================================================================== 
 


