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          CALL ORDER   : 121                                              CONTRACT ID  : R -30260-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       2,321.000        SYS 
  11  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     3,277.000        CYS 
  13  203-02131           EXPLORATORY EXCAVATION                                                   315.000        CYS 
  14  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                  10,561.000        LFT 
  16  205-09543           NO 2 STONE                                                             1,074.000        TON 
  17  207-08264           SUBGRADE TREATMENT, TYPE II                                            7,792.000        SYS 
  18  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               31.000        CYS 
  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               21.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,512.000        TON 
  21  304-07490           HMA PATCHING, TYPE B                                                     279.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  23  502-06457           PCCP, 9 IN                                                             2,491.000        SYS 
  24  502-06627           PCCP, 6 IN                                                               769.000        SYS 
  25  506-06333           PCCP PATCHING, FULL DEPTH                                                409.000        SYS 
  26  603-93373           FENCE, PEDESTRIAN                                                        254.000        LFT 
  27  604-05528           HMA FOR SIDEWALK                                                       1,403.000        TON 
  28  604-06070           SIDEWALK, CONCRETE                                                        29.000        SYS 
  29  604-07894           CURB RAMP, CONCRETE, A                                                    51.000        SYS 
  30  604-07900           CURB RAMP, CONCRETE, F                                                    72.000        SYS 
  31  604-11738           DETECTABLE WARNING ELEMENT                                               192.000        LFT 
  32  605-06120           CURB, CONCRETE                                                         1,259.000        LFT 
  33  605-06215           CENTER CURB, D, CONCRETE                                                   7.000        LFT 
  34  605-52807           CURB AND GUTTER, COMBINED                                                743.000        LFT 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               114.000        TON 
  36  610-09108           PCCP FOR APPROACHES, 9 IN                                                359.000        SYS 
  37  615-06495           RIGHT OF WAY MARKER, RESET                                                 2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              515.000        SYS 
  39  618-03812           BENCH                                                                      3.000        EACH 
  40  618-04181           BICYCLE RACK                                                               3.000        EACH 
  41  618-97672           TRASH RECEPTACLE                                                           5.000        EACH 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   12,222.000        SYS 
  44  621-06560           MULCHED SEEDING, U                                                    12,222.000        SYS 
  45  621-06570           TOPSOIL                                                                   40.000        CYS 
  46  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              6.000        CYS 
  47  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                        5.000        EACH 
  48  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN                             3.000        EACH 
  49  622-05654           PLANT, PERENNIAL                                                         400.000        EACH 
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  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  51  702-51015           CONCRETE, B, FOOTINGS                                                      2.300        CYS 
  52  702-90915           CONCRETE, CLASS A                                                          3.000        CYS 
  53  703-06028           REINFORCING BARS                                                         128.000        LBS 
  54  712-08257           PREFABRICATED                                                         LUMP              LUMP 
  55  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              245.000        LFT 
  56  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               15.000        LFT 
  57  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       9.000        EACH 
  58  720-07309           TRENCH DRAIN                                                              65.000        LFT 
  59  720-44296           INLET, CAP                                                                 4.000        EACH 
  60  720-45030           INLET, E7                                                                  3.000        EACH 
  61  720-45035           INLET, F7                                                                  1.000        EACH 
  62  720-45045           INLET, J10                                                                 1.000        EACH 
  63  720-45055           INLET, M10                                                                 1.000        EACH 
  64  720-96422           INLET, A, MODIFIED                                                         1.000        EACH 
  65  732-11810           MODULAR BLOCK WALL                                                       848.000        SFT 
  66  732-11811           MODULAR BLOCK WALL ERECTION                                              848.800        SFT 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  71  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 
  72  802-03866           MILE MARKER                                                                7.000        EACH 
  73  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 
  74  802-04250           SIGN, TRAIL INFORMATION                                                   46.000        EACH 
  75  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      126.000        LFT 
  76  802-07060           SIGN, SHEET, RELOCATE                                                     13.000        EACH 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           43.000        SFT 
  78  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               51.000        SFT 
  79  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 
  80  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  14.000        EACH 
  81  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             14.000        EACH 
  82  805-04148           STRAIN POLE, RELOCATE                                                      1.000        EACH 
  83  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 3.000        EACH 
  84  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      3.000        EACH 
  85  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        1.000        EACH 
  86  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           14.000        EACH 
  87  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
  88  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,429.000        LFT 
  89  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  2,319.000        LFT 
  90  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,441.000        LFT 
  91  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    491.000        LFT 
  92  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            116.000        LFT 
  93  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  94  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     590.000        LFT 
  95  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              11.000        EACH 
  96  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         492.000        LFT 
  97  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       1,006.000        LFT 
  98  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
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  99  808-06368           TRANSVERSE MARKING, REMOVE                                               211.000        LFT 
 100  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       24.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       267.000        LFT 
 102  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       7,405.000        SYS 
  11  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 6,662.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,752.000        SYS 
  14  202-91385           INLET, REMOVE                                                              8.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             212.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     1,700.000        CYS 
  17  203-02020           EXCAVATION, UNCLASSIFIED                                               1,550.000        CYS 
  18  203-04523           DEWATERING                                                            LUMP              LUMP 
  19  205-03371           SEDIMENT, REMOVE                                                           8.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.500        TON 
  21  205-06933           TEMPORARY INLET PROTECTION                                               104.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                   2,452.000        LFT 
  23  205-11586           TEMPORARY FILTER STONE                                                     5.000        TON 
  24  205-11587           TEMPORARY GEOTEXTILE                                                     130.000        SYS 
  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,352.000        SYS 
  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,962.000        SYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,758.000        CYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              628.000        TON 
  29  304-07490           HMA PATCHING, TYPE B                                                      92.000        TON 
  30  304-07491           HMA PATCHING, TYPE C                                                   4,147.000        TON 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            25,737.000        SYS 
  32  306-08042           MILLING, SCARIFICATION                                                 9,013.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                    2,820.000        SYS 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,026.000        TON 
  36  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                 1,642.000        TON 
  37  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          851.000        TON 
  38  401-10258           JOINT ADHESIVE, SURFACE                                                9,646.000        LFT 
  39  401-11785           LIQUID ASPHALT SEALANT                                                 9,646.000        LFT 
  40  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                             34.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                     14.300        TON 
  42  502-11543           PCCP, 4 IN.                                                               12.000        SYS 
  43  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     562.500        LFT 
  46  604-06070           SIDEWALK, CONCRETE                                                     1,457.000        SYS 
  47  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    6,694.000        LFT 
  48  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                                1.000        EACH 
  49  606-07484           MILLED HMA CORRUGATIONS                                                1,548.000        LFT 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                                66.000        TON 
  51  610-08446           PCCP FOR APPROACHES, 6 IN                                                579.000        SYS 
  52  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,092.000        SYS 
  53  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 
  54  615-06500           MONUMENT, A                                                               14.000        EACH 
  55  615-06505           MONUMENT, B                                                                1.000        EACH 
  56  616-02320           GEOTEXTILES                                                              171.000        SYS 
  57  616-05688           RIPRAP, CLASS 1                                                           29.000        TON 
  58  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  59  616-06451           RIPRAP, UNIFORM                                                           33.000        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  61  621-02770           EROSION CONTROL BLANKET                                                1,830.000        SYS 
  62  621-06557           SEED MIXTURE, T                                                           80.000        LBS 
  63  621-06559           MULCHED SEEDING, R                                                       620.000        SYS 
  64  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  65  621-06567           WATER                                                                     19.000        kGAL 
  66  621-06574           SODDING                                                                   53.000        SYS 
  67  621-06575           SODDING, NURSERY                                                       4,920.000        SYS 
  68  621-09867           MULCHED SEEDING,                                                         160.000        SYS 
  69  628-09403           FIELD OFFICE, C                                                           23.000        MOS 
  70  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  71  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  72  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  73  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  74  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      69.000        MOS 
  75  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  76  715-01841           PIPE DUCTILE IRON 15 IN                                                  251.000        LFT 
  77  715-02012           PIPE, DUCTILE IRON, 24 IN.                                               106.000        LFT 
  78  715-03877           PIPE DUCTILE IRON 18"                                                    456.000        LFT 
  79  715-04547           PIPE DUCTILE IRON 30"                                                    336.000        LFT 
  80  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               150.000        LFT 
  81  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             45.000        LFT 
  82  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,374.000        LFT 
  83  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              590.000        LFT 
  84  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              241.000        LFT 
  85  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,048.000        LFT 
  86  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              379.000        LFT 
  87  715-08250           PIPE DUCTILE IRON 12"                                                  1,021.000        LFT 
  88  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 
  89  715-46000           PIPE END SECTION, DIA 12"                                                  3.000        EACH 
  90  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
  91  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 
  92  718-52610           AGGREGATE FOR UNDERDRAINS                                                 38.000        CYS 
  93  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               400.000        SYS 
  94  720-01091           MANHOLE, C10, MODIFIED                                                    33.000        EACH 
  95  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  96  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  97  720-02367           MANHOLE, J10                                                               9.000        EACH 
  98  720-09079           INLET, HA5, MODIFIED                                                       4.000        EACH 
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  99  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
 100  720-45030           INLET, E7                                                                  1.000        EACH 
 101  720-45045           INLET, J10                                                                22.000        EACH 
 102  720-45055           INLET, M10                                                                12.000        EACH 
 103  720-45069           INLET, P12                                                                 1.000        EACH 
 104  720-45410           MANHOLE, C4                                                                4.000        EACH 
 105  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      6.000        EACH 
 106  720-95422           MANHOLE, J4                                                                2.000        EACH 
 107  720-97865           MANHOLE, C2, MODIFIED                                                      1.000        EACH 
 108  720-98174           INLET, B15                                                                 3.000        EACH 
 109  720-98555           INLET, C15                                                                 4.000        EACH 
 110  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 111  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      14,910.000        LFT 
 112  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           18,505.000        LFT 
 113  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
 114  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 116  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      5,764.000        LFT 
 117  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
 118  802-04314           SIGN                                                                       1.000        EACH 
 119  802-04893           REFERENCE POST                                                             3.000        EACH 
 120  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,152.800        LFT 
 121  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        475.600        LFT 
 122  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          557.300        SFT 
 123  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        296.400        SFT 
 124  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               65.800        SFT 
 125  802-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  75.000        EACH 
 126  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
 127  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 128  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 
 129  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,283.000        LFT 
 130  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  12.000        EACH 
 131  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          7.000        EACH 
 132  805-09540           LOOP DETECTOR RACK                                                         3.000        EACH 
 133  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 
 134  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 
 135  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
 136  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
 137  805-11385           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
 138  805-11393           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT.                               1.000        EACH 
 139  805-11744           HANDHOLE SIGNAL, TYPE 2                                                   13.000        EACH 
 140  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
 141  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     15.000        EACH 
 142  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        1.000        EACH 
 143  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           12.000        EACH 
 144  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 145  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 146  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 147  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     66.000        LFT 
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 148  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             5,948.000        LFT 
 149  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    809.000        LFT 
 150  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,518.000        LFT 
 151  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    689.000        LFT 
 152  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          3,252.000        LFT 
 153  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
 154  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,724.000        LFT 
 155  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 156  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
 157  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
 158  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 159  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 2.000        EACH 
 160  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         2.000        EACH 
 161  807-86843           WIRE, NO 4 COPPER, 1/C                                                 1,540.000        LFT 
 162  807-86910           CONNECTOR KIT, UNFUSED                                                     2.000        EACH 
 163  807-86915           CONNECTOR KIT, FUSED                                                       2.000        EACH 
 164  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 
 165  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 6.000        EACH 
 166  807-86930           INSULATION LINK, NON-WATERPROOFED                                          4.000        EACH 
 167  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 
 168  807-87556           WIRE, TW/THW, NO 10 COPPER STRANDED                                      240.000        LFT 
 169  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,085.000        LFT 
 170  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,095.000        LFT 
 171  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 172  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                415.000        LFT 
 173  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              12,781.000        LFT 
 174  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       311.000        LFT 
 175  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       575.000        LFT 
 176  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  21.000        EACH 
 177  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               55.000        EACH 
 178  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       55.000        EACH 
 179  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   670.000        LFT 
 180  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                 78.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 
 
          CALL ORDER   : 161                                              CONTRACT ID  : R -31873-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                    14,745.000        CYS 
  10  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  11  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  12  205-06934           TEMPORARY MULCH                                                            9.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                  10,000.000        LFT 
  14  205-08594           FILTER SOCK                                                              620.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                4,840.000        SYS 
  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         624.000        LFT 
  18  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  6,292.000        SYS 
  19  205-11591           TEMPORARY SEED MIXTURE                                                   540.000        LBS 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                          12,102.000        SYS 
  21  211-02050           B BORROW                                                                 835.000        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               31.000        CYS 
  23  214-11796           GEOGRID, TYPE IB                                                       3,210.000        SYS 
  24  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,000.000        SYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,953.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              569.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  28  604-05528           HMA FOR SIDEWALK                                                       1,970.000        TON 
  29  604-06070           SIDEWALK, CONCRETE                                                       352.000        SYS 
  30  604-92237           HAND RAIL, STEEL                                                       1,890.000        LFT 
  31  616-02320           GEOTEXTILES                                                              855.000        SYS 
  32  616-06405           RIPRAP, REVETMENT                                                        391.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  34  621-06545           FERTILIZER                                                                 2.000        TON 
  35  621-06553           SEED MIXTURE, R                                                          612.000        LBS 
  36  621-06565           MULCHING MATERIAL                                                          9.000        TON 
  37  621-06567           WATER                                                                     13.000        kGAL 
  38  621-06574           SODDING                                                                3,288.000        SYS 
  39  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         428.000        SYS 
  40  621-09906           SEED MIXTURE, PRAIRIE SEED                                                 1.100        ACRE 
  41  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  42  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 
  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  46  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  47  702-90915           CONCRETE, CLASS A                                                          3.000        CYS 
  48  712-09730           BOARDWALK                                                                880.000        LFT 
  49  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              256.000        LFT 
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  50  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               25.000        LFT 
  51  715-46005           PIPE END SECTION, DIA 15"                                                 19.000        EACH 
  52  720-45030           INLET, E7                                                                  1.000        EACH 
  53  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  802-03896           BOLLARD                                                                    4.000        EACH 
  57  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        234.000        LFT 
  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           50.000        SFT 
  59  807-90714           PIPE, PVC, 4 IN                                                          105.000        LFT 
  60  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              2,280.000        LFT 
  61  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          50.000        EACH 
   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       10.000        EACH 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         478.000        SYS 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                            3.000        LFT 
  18  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                     4,071.000        CYS 
  20  203-02070           BORROW                                                                 1,447.000        CYS 
  21  204-08415           STAKE, SETTLEMENT                                                          2.000        EACH 
  22  205-11972           E & SC BUDGET                                                              1.000        DOL 
  23  205-11973           E & SC QCP PREPARATION & IMPLEMENTATION                               LUMP              LUMP 
  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,120.000        SYS 
  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                            9,421.000        SYS 
  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,643.000        SYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,810.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,967.000        TON 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                               21.000        TON 
  30  304-07490           HMA PATCHING, TYPE B                                                     322.000        TON 
  31  304-07491           HMA PATCHING, TYPE C                                                     977.000        TON 
  32  304-07493           WIDENING WITH HMA, TYPE B                                                252.000        TON 
  33  306-08033           MILLING, ASPHALT, 1 IN                                                12,438.000        SYS 
  34  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,706.000        SYS 
  35  306-08038           MILLING, ASPHALT, 4 IN                                                15,237.000        SYS 
  36  306-08432           MILLING, APPROACH                                                      5,834.000        SYS 
  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,632.000        TON 
  38  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,894.000        TON 
  39  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     2,096.000        TON 
  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  638.000        TON 
  41  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          765.000        TON 
  42  401-10258           JOINT ADHESIVE, SURFACE                                               24,959.000        LFT 
  43  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          16,303.000        LFT 
  44  401-11785           LIQUID ASPHALT SEALANT                                                33,519.000        LFT 
  45  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  46  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 
  47  604-07894           CURB RAMP, CONCRETE, A                                                   210.000        SYS 
  48  604-07900           CURB RAMP, CONCRETE, F                                                    94.000        SYS 
  49  604-07902           CURB RAMP, CONCRETE, H                                                    26.000        SYS 
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  50  604-07903           CURB RAMP, CONCRETE, K                                                   410.000        SYS 
  51  605-06120           CURB, CONCRETE                                                         1,279.000        LFT 
  52  605-09137           CURB, TURNOUT                                                             77.000        LFT 
  53  605-52807           CURB AND GUTTER, COMBINED                                              6,834.000        LFT 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                               663.000        TON 
  55  610-07488           HMA FOR APPROACHES, TYPE C                                               482.000        TON 
  56  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,978.000        SYS 
  57  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  58  615-06490           RIGHT OF WAY MARKER                                                       32.000        EACH 
  59  615-06505           MONUMENT, B                                                                8.000        EACH 
  60  615-06510           MONUMENT, C                                                                2.000        EACH 
  61  616-02320           GEOTEXTILES                                                              153.000        SYS 
  62  616-05689           RIPRAP, CLASS 2                                                            9.000        TON 
  63  616-06405           RIPRAP, REVETMENT                                                         51.000        TON 
  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  65  621-06567           WATER                                                                     61.000        kGAL 
  66  621-06575           SODDING, NURSERY                                                      15,527.000        SYS 
  67  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  68  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  69  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  70  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  71  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  72  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       54.000        MOS 
  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  74  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  75  702-90915           CONCRETE, CLASS A                                                          4.000        CYS 
  76  703-06028           REINFORCING BARS                                                         281.000        LBS 
  77  715-02388           WATER MAIN                                                                 1.000        EACH 
  78  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 
  79  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  80  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 
  81  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            4,557.000        LFT 
  82  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,048.000        LFT 
  83  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,334.000        LFT 
  84  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            2,731.000        LFT 
  85  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,022.000        LFT 
  86  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   331.000        TON 
  87  715-09064           VIDEO INSPECTION FOR PIPE                                              2,500.000        LFT 
  88  715-11879           SEWER, SANITARY LATERAL, CONNECTIONS                                     500.000        LFT 
  89  715-11896           WATER SERVICE CONNECTION                                                  25.000        EACH 
  90  720-02442           PIPE, PLUG EXISTING                                                        2.000        EACH 
  91  720-02609           MANHOLE, H2                                                                1.000        EACH 
  92  720-03280           MANHOLE, J, MODIFIED                                                       1.000        EACH 
  93  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  94  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  95  720-45030           INLET, E7                                                                 13.000        EACH 
  96  720-45035           INLET, F7                                                                  4.000        EACH 
  97  720-45410           MANHOLE, C4                                                                4.000        EACH 
  98  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         12.000        LFT 
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  99  720-91973           MANHOLE, H4                                                               33.000        EACH 
 100  720-93501           MANHOLE, L4                                                                2.000        EACH 
 101  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     11.000        EACH 
 102  720-95422           MANHOLE, J4                                                                1.000        EACH 
 103  720-98174           INLET, B15                                                                31.000        EACH 
 104  720-98555           INLET, C15                                                                29.000        EACH 
 105  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 106  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 37.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 109  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,359.000        LFT 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           20,537.000        LFT 
 111  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       37.000        EACH 
 112  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                590.000        LFT 
 113  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  590.000        LFT 
 114  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 
 115  801-06645           CONSTRUCTION SIGN, B                                                     117.000        EACH 
 116  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 117  801-07118           BARRICADE, III-A                                                         632.000        LFT 
 118  801-07119           BARRICADE, III-B                                                          24.000        LFT 
 119  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,260.000        DAY 
 120  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      528.000        LFT 
 121  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       21.000        LFT 
 122  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
 123  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          255.000        SFT 
 124  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 
 125  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               18.000        SFT 
 126  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             6,237.000        LFT 
 127  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
 128  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,160.000        LFT 
 129  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         314.000        LFT 
 130  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,020.000        LFT 
 131  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,917.000        LFT 
 132  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      10,490.000        LFT 
 133  808-06716           LINE, REMOVE                                                          13,790.000        LFT 
 134  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    25.000        EACH 
 135  808-06726           TRANSVERSE MARKING, PAINT,                                                99.000        LFT 
 136  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 137  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               370.000        LFT 
 138  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,126.000        LFT 
 139  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,301.000        LFT 
 140  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,260.000        LFT 
 141  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                       32.000        LFT 
 142  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      590.000        LFT 
 143  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,623.000        LFT 
 144  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               128.000        LFT 
 145  808-10068           TRANSVERSE MARKINGS, MULTI-COMPONENT                                     195.000        LFT 
 146  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               37.000        EACH 
 147  808-75078           TRANSVERSE MARKING, PAINT,                                                96.000        LFT 
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 148  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 
 149  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       73.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                       2,692.000        SYS 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               925.000        SYS 
  15  202-96133           PIPE, REMOVE                                                             195.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                    10,593.000        CYS 
  17  203-02070           BORROW                                                                 2,605.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                         509.000        CYS 
  19  205-06933           TEMPORARY INLET PROTECTION                                                27.000        EACH 
  20  205-06934           TEMPORARY MULCH                                                           18.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                   7,411.000        LFT 
  22  205-09543           NO 2 STONE                                                               600.000        TON 
  23  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                       1,044.000        LFT 
  24  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 
  25  205-11587           TEMPORARY GEOTEXTILE                                                   2,375.000        SYS 
  26  205-11591           TEMPORARY SEED MIXTURE                                                 1,850.000        LBS 
  27  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,655.000        SYS 
  28  207-09934           SUBGRADE TREATMENT, TYPE IB                                           31,446.000        SYS 
  29  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,944.000        SYS 
  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,305.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,762.000        TON 
  32  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,357.000        TON 
  33  303-07449           COMPACTED AGGREGATE, NO. 73                                               53.000        TON 
  34  304-07493           WIDENING WITH HMA, TYPE B                                                 15.000        TON 
  35  304-07494           WIDENING WITH HMA, TYPE C                                                 85.000        TON 
  36  306-08033           MILLING, ASPHALT, 1 IN                                                 5,034.000        SYS 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               358.000        SYS 
  38  306-08042           MILLING, SCARIFICATION                                                 4,551.000        SYS 
  39  306-08043           MILLING, TRANSITION                                                      178.000        SYS 
  40  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  41  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        468.000        TON 
  42  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,026.000        TON 
  43  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  723.000        TON 
  44  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  666.000        TON 
  45  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,701.000        TON 
  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,305.000        TON 
  47  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,205.000        TON 
  48  401-10258           JOINT ADHESIVE, SURFACE                                               18,888.000        LFT 
  49  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          16,043.000        LFT 
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  50  401-11785           LIQUID ASPHALT SEALANT                                                18,888.000        LFT 
  51  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,290.000        TON 
  52  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            582.000        TON 
  53  406-05521           ASPHALT FOR TACK COAT                                                 76,356.000        SYS 
  54  604-05528           HMA FOR SIDEWALK                                                          26.000        TON 
  55  604-06070           SIDEWALK, CONCRETE                                                       899.000        SYS 
  56  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 
  57  605-06090           CURB, INTEGRAL, CONCRETE                                                 104.000        LFT 
  58  605-06120           CURB, CONCRETE                                                           296.000        LFT 
  59  605-09137           CURB, TURNOUT                                                              7.000        LFT 
  60  605-52807           CURB AND GUTTER, COMBINED                                              2,281.000        LFT 
  61  610-07487           HMA FOR APPROACHES, TYPE B                                               532.000        TON 
  62  610-08446           PCCP FOR APPROACHES, 6 IN                                                573.000        SYS 
  63  610-09108           PCCP FOR APPROACHES, 9 IN                                                121.000        SYS 
  64  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  65  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  66  615-06490           RIGHT OF WAY MARKER                                                       49.000        EACH 
  67  615-06505           MONUMENT, B                                                               18.000        EACH 
  68  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  69  615-06530           BENCH MARK POST                                                            2.000        EACH 
  70  616-02320           GEOTEXTILES                                                            2,433.000        SYS 
  71  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 
  72  616-06451           RIPRAP, UNIFORM                                                          291.000        TON 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
  74  621-06545           FERTILIZER                                                                 1.000        TON 
  75  621-06553           SEED MIXTURE, R                                                          425.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  77  621-06567           WATER                                                                     53.000        kGAL 
  78  621-06574           SODDING                                                                6,220.000        SYS 
  79  621-06575           SODDING, NURSERY                                                       7,817.000        SYS 
  80  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  81  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  82  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  83  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  84  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 
  85  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  86  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  87  714-11173           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             610.000        LFT 
  88  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       6.000        EACH 
  89  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       4.000        EACH 
  90  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               53.000        LFT 
  91  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               73.000        LFT 
  92  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              499.000        LFT 
  93  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              660.000        LFT 
  94  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              115.000        LFT 
  95  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               14.000        LFT 
  96  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              346.000        LFT 
  97  715-05595           PIPE EXTENSION, CIRCULAR 15 IN                                            41.000        LFT 
  98  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    52.000        TON 
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  99  715-09064           VIDEO INSPECTION FOR PIPE                                                287.000        LFT 
 100  715-46005           PIPE END SECTION, DIA 15"                                                 12.000        EACH 
 101  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
 102  720-45030           INLET, E7                                                                  4.000        EACH 
 103  720-45035           INLET, F7                                                                  3.000        EACH 
 104  720-45410           MANHOLE, C4                                                                2.000        EACH 
 105  720-45510           MANHOLE, C4, MODIFIED                                                      7.000        EACH 
 106  720-98174           INLET, B15                                                                 5.000        EACH 
 107  720-98555           INLET, C15                                                                 9.000        EACH 
 108  721-43005           AUTOMATIC DRAINAGE GATE, 15 IN                                             1.000        EACH 
 109  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 110  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
 112  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,880.000        LFT 
 113  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           49,725.000        LFT 
 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
 115  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 
 116  801-06645           CONSTRUCTION SIGN, B                                                      32.000        EACH 
 117  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      297.000        EACH 
 118  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 119  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
 120  801-07118           BARRICADE, III-A                                                         217.000        LFT 
 121  801-07119           BARRICADE, III-B                                                         240.000        LFT 
 122  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        980.000        LFT 
 123  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      201.000        LFT 
 124  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       37.000        LFT 
 125  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         11.000        EACH 
 126  802-07060           SIGN, SHEET, RELOCATE                                                     11.000        EACH 
 127  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           91.500        SFT 
 128  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         21.000        SFT 
 129  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               84.000        SFT 
 130  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 131  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 
 132  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   9.000        EACH 
 133  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 134  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 
 135  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 
 136  805-04736           SIGNAL CABLE, COPPER, 4C/18 GA                                         1,100.000        LFT 
 137  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                        1,250.000        LFT 
 138  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          7.000        EACH 
 139  805-11540           MICROLOOP DETECTOR PROBE                                                   6.000        EACH 
 140  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    3.000        EACH 
 141  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                          480.000        LFT 
 142  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 
 143  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 
 144  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 145  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 146  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 147  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     50.000        LFT 
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 148  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,760.000        LFT 
 149  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    385.000        LFT 
 150  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    600.000        LFT 
 151  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    590.000        LFT 
 152  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,750.000        LFT 
 153  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
 154  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     850.000        LFT 
 155  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 156  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 157  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 158  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  156.000        LFT 
 159  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,610.000        LFT 
 160  808-06716           LINE, REMOVE                                                          11,845.000        LFT 
 161  808-06726           TRANSVERSE MARKING, PAINT,                                                42.000        LFT 
 162  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 163  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                192.000        LFT 
 164  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,496.000        LFT 
 165  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       362.000        LFT 
 166  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       500.000        LFT 
 167  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       132.000        LFT 
 168  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 
 169  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
 170  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               70.000        EACH 
 171  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      199.000        EACH 
 172  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 3,572.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       112.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                     589.000        LFT 
  13  206-51817           SHEET PILING, STEEL                                                    3,930.000        SFT 
  14  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               30.000        CYS 
  15  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               67.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               561.000        SYS 
  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         47.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                                  211.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                                   211.000        LFT 
  21  406-05521           ASPHALT FOR TACK COAT                                                    561.000        SYS 
  22  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  23  601-02241           GUARDRAIL, REMOVE                                                        376.000        LFT 
  24  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  27  616-02320           GEOTEXTILES                                                              162.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-03787           SEED MIXTURE, D                                                            1.000        LBS 
  31  621-06545           FERTILIZER                                                                 0.100        TON 
  32  621-06565           MULCHING MATERIAL                                                          0.100        TON 
  33  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  37  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         4.000        MOS 
  38  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  41  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  42  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  45  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 422.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 422.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       140.000        CYS 
  13  203-02070           BORROW                                                                    40.000        CYS 
  14  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     756.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              647.000        SYS 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              521.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        150.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                              129.000        TON 
  22  304-07494           WIDENING WITH HMA, TYPE C                                                 40.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               668.000        SYS 
  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         95.000        TON 
  25  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   27.000        TON 
  26  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           32.000        TON 
  27  401-10258           JOINT ADHESIVE, SURFACE                                                  960.000        LFT 
  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             710.000        LFT 
  29  401-11785           LIQUID ASPHALT SEALANT                                                   960.000        LFT 
  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  31  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 
  32  601-02241           GUARDRAIL, REMOVE                                                         48.000        LFT 
  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  36  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              789.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        342.000        TON 
  40  616-06451           RIPRAP, UNIFORM                                                           92.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  42  621-06559           MULCHED SEEDING, R                                                     2,205.000        SYS 
  43  621-06574           SODDING                                                                  269.000        SYS 
  44  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  45  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  46  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  47  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  48  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         9.000        MOS 
  49  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
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  50  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  51  714-11306           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              44.000        LFT 
  52  715-02398           SAFETY METAL END SECTION 6:1 DIA 36"                                       1.000        EACH 
  53  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       1.000        EACH 
  54  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               150.000        LFT 
  55  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              150.000        LFT 
  56  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               96.000        LFT 
  57  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               96.000        LFT 
  58  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   10.000        LFT 
  59  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  10.000        LFT 
  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  62  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  65  801-07119           BARRICADE, III-B                                                          64.000        LFT 
  66  802-04893           REFERENCE POST                                                             2.000        EACH 
  67  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       50.000        LFT 
  68  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  69  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          640.000        LFT 
  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         640.000        LFT 
  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 7.000        SYS 
  10  202-96035           CONCRETE WALL, REMOVE                                                     46.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                       974.000        CYS 
  12  203-02070           BORROW                                                                   470.000        CYS 
  13  203-02100           EXCAVATION, PEAT                                                         980.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 
  15  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,070.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  205-09543           NO 2 STONE                                                             2,411.000        TON 
  19  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         285.000        LFT 
  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,983.000        SYS 
  21  211-02050           B BORROW                                                                 894.000        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               24.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,084.000        TON 
  24  304-07490           HMA PATCHING, TYPE B                                                       2.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  26  604-05528           HMA FOR SIDEWALK                                                         526.000        TON 
  27  604-07897           CURB RAMP, CONCRETE, C                                                    14.000        SYS 
  28  604-07901           CURB RAMP, CONCRETE, G                                                    94.000        SYS 
  29  616-02320           GEOTEXTILES                                                            1,617.000        SYS 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  31  621-06545           FERTILIZER                                                                 1.000        TON 
  32  621-06553           SEED MIXTURE, R                                                          182.000        LBS 
  33  621-06557           SEED MIXTURE, T                                                           80.000        LBS 
  34  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  35  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               44.000        LFT 
  36  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               35.000        LFT 
  37  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               22.000        LFT 
  38  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 
  39  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
  40  715-46025           PIPE END SECTION, DIA 27"                                                  1.000        EACH 
  41  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 
  42  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         68.000        LFT 
  47  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           46.000        SFT 
  48  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         200.000        LFT 
  49  808-04723           LINE THERMOPLASTIC FOR BUZZ STRIPS  4 IN                                 176.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 22 
 
          CALL ORDER   : 231                                              CONTRACT ID  : R -34337-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        130.000        LFT 
  51  808-06716           LINE, REMOVE                                                             115.000        LFT 
  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        53.000        LFT 
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          CALL ORDER   : 235                                              CONTRACT ID  : R -34434-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               430.000        SYS 
  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                              400.000        SYS 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              140.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     220.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,740.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      990.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      2,870.000        SYS 
  16  306-08595           MILLING ASPHALT, 3 1/2 IN                                             25,050.000        SYS 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,930.000        TON 
  18  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                3,900.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                               17,950.000        LFT 
  20  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          17,950.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                17,950.000        LFT 
  22  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  23  604-06070           SIDEWALK, CONCRETE                                                       135.000        SYS 
  24  604-07894           CURB RAMP, CONCRETE, A                                                    56.000        SYS 
  25  604-07896           CURB RAMP, CONCRETE, B                                                    65.600        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                    59.400        SYS 
  27  604-07901           CURB RAMP, CONCRETE, G                                                   117.600        SYS 
  28  604-11738           DETECTABLE WARNING ELEMENT                                                20.000        LFT 
  29  610-07488           HMA FOR APPROACHES, TYPE C                                               590.000        TON 
  30  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  31  621-06575           SODDING, NURSERY                                                         138.000        SYS 
  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 
  37  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  38  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  39  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                  10.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,400.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,200.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,250.000        LFT 
  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  47  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
  48  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,780.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,300.000        LFT 
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          CALL ORDER   : 235                                              CONTRACT ID  : R -34434-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       160.000        LFT 
  51  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       920.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34478-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                    19,005.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                   4,658.000        LFT 
  16  205-09543           NO 2 STONE                                                               304.000        TON 
  17  205-11587           TEMPORARY GEOTEXTILE                                                     522.000        SYS 
  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              681.000        SYS 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                             271.000        SYS 
  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,665.000        SYS 
  21  211-02050           B BORROW                                                               1,325.000        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              943.000        CYS 
  23  214-11796           GEOGRID, TYPE IB                                                       1,000.000        SYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,523.000        TON 
  25  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         76.000        TON 
  27  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        529.000        TON 
  28  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                   127.000        TON 
  29  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  661.000        TON 
  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          708.000        TON 
  31  401-10258           JOINT ADHESIVE, SURFACE                                                1,049.000        LFT 
  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,049.000        LFT 
  33  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                             12.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      3.500        TON 
  35  502-06627           PCCP, 6 IN                                                                96.000        SYS 
  36  502-06627           PCCP, 6 IN                                                                17.100        SYS 
  37  502-11564           PCCP, 7 IN                                                               308.000        SYS 
  38  503-05240           D-1 CONTRACTION JOINT                                                    210.000        LFT 
  39  603-97461           TEMPORARY FENCE                                                          275.000        LFT 
  40  604-04452           LIMESTONE                                                                 97.000        CFT 
  41  604-04452           LIMESTONE                                                                 29.000        CFT 
  42  604-05528           HMA FOR SIDEWALK                                                          30.000        TON 
  43  604-06070           SIDEWALK, CONCRETE                                                     3,136.000        SYS 
  44  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        SYS 
  45  604-07896           CURB RAMP, CONCRETE, B                                                    12.000        SYS 
  46  604-07901           CURB RAMP, CONCRETE, G                                                    31.000        SYS 
  47  604-07902           CURB RAMP, CONCRETE, H                                                    34.000        SYS 
  48  604-11738           DETECTABLE WARNING ELEMENT                                                12.000        LFT 
  49  605-06120           CURB, CONCRETE                                                           829.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -34478-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  50  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,959.000        LFT 
  51  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       443.000        LFT 
  52  605-09137           CURB, TURNOUT                                                             12.000        LFT 
  53  605-97937           CURB AND GUTTER, ROLL CURB                                               321.000        LFT 
  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                681.000        SYS 
  55  615-06500           MONUMENT, A                                                                2.000        EACH 
  56  615-06505           MONUMENT, B                                                                6.000        EACH 
  57  615-06510           MONUMENT, C                                                                3.000        EACH 
  58  616-02320           GEOTEXTILES                                                              199.000        SYS 
  59  616-03096           RIVER ROCK                                                                17.000        TON 
  60  616-06405           RIPRAP, REVETMENT                                                        109.500        TON 
  61  618-03812           BENCH                                                                      4.000        EACH 
  62  618-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 
  63  618-04181           BICYCLE RACK                                                               5.000        EACH 
  64  618-97671           PICNIC TABLE                                                               2.000        EACH 
  65  618-97672           TRASH RECEPTACLE                                                           1.000        EACH 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  67  621-02770           EROSION CONTROL BLANKET                                                1,420.000        SYS 
  68  621-02770           EROSION CONTROL BLANKET                                                  377.000        SYS 
  69  621-03909           SEED MIXTURE, NATIVE                                                       1.000        LBS 
  70  621-04258           SEED MIXTURE                                                               9.000        LBS 
  71  621-04316           SPADE EDGE                                                               565.000        LFT 
  72  621-06545           FERTILIZER                                                                 1.600        TON 
  73  621-06554           SEED MIXTURE, U                                                          415.000        LBS 
  74  621-06557           SEED MIXTURE, T                                                          426.000        LBS 
  75  621-06557           SEED MIXTURE, T                                                           36.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                         12.000        TON 
  77  621-06567           WATER                                                                      1.500        kGAL 
  78  621-06570           TOPSOIL                                                                  146.000        CYS 
  79  621-06570           TOPSOIL                                                                   46.000        CYS 
  80  621-06575           SODDING, NURSERY                                                         380.000        SYS 
  81  621-92968           SEED MIXTURE, WILD FLOWER                                                  0.500        LBS 
  82  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             48.500        CYS 
  83  622-05065           MASONRY WALL                                                               5.500        CYS 
  84  622-05631           PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF                                 24.000        EACH 
  85  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          13.000        EACH 
  86  622-05654           PLANT, PERENNIAL                                                       1,610.000        EACH 
  87  622-05654           PLANT, PERENNIAL                                                          72.000        EACH 
  88  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  89  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  90  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  91  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  92  702-51015           CONCRETE, B, FOOTINGS                                                     42.000        CYS 
  93  702-90915           CONCRETE, CLASS A                                                         59.500        CYS 
  94  703-06028           REINFORCING BARS                                                       1,271.000        LBS 
  95  712-08257           PREFABRICATED                                                         LUMP              LUMP 
  96  715-05116           PIPE, TYPE 1 CIRCULAR 8 IN                                                50.000        LFT 
  97  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              115.000        LFT 
  98  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              100.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  99  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              838.000        LFT 
 100  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              663.000        LFT 
 101  715-09064           VIDEO INSPECTION FOR PIPE                                              1,716.000        LFT 
 102  715-09936           PIPE, TYPE 1 CIRCULAR 10 IN                                               50.000        LFT 
 103  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 
 104  715-46010           PIPE END SECTION, DIA 18"                                                  5.000        EACH 
 105  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 
 106  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 107  720-45035           INLET, F7                                                                  2.000        EACH 
 108  720-45410           MANHOLE, C4                                                                2.000        EACH 
 109  720-98174           INLET, B15                                                                 6.000        EACH 
 110  720-98555           INLET, C15                                                                 7.000        EACH 
 111  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 112  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 113  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         365.000        LFT 
 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
 115  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
 116  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 118  801-07118           BARRICADE, III-A                                                         258.000        LFT 
 119  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
 120  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
 121  802-04314           SIGN                                                                       2.000        EACH 
 122  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        156.500        LFT 
 123  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        145.500        LFT 
 124  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           87.800        SFT 
 125  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         57.300        SFT 
 126  802-76055           SIGN POST, A                                                              32.000        LFT 
 127  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   4.000        EACH 
 128  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 
 129  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                          474.000        LFT 
 130  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 
 131  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 
 132  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    540.000        LFT 
 133  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    720.000        LFT 
 134  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    480.000        LFT 
 135  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 
 136  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 137  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                12.000        EACH 
 138  807-03951           LIGHT POLE, ORNAMENTAL                                                    10.000        EACH 
 139  807-04654           LIGHT POLE                                                                 3.000        EACH 
 140  807-04866           LUMINAIRE                                                                  3.000        EACH 
 141  807-04866           LUMINAIRE                                                                  4.000        EACH 
 142  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,440.000        LFT 
 143  807-11969           LUMINAIRE, ROADWAY, LED, 130 WATT                                         10.000        EACH 
 144  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 145  807-86910           CONNECTOR KIT, UNFUSED                                                    12.000        EACH 
 146  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 
 147  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
 148  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                20.000        EACH 
 149  807-86930           INSULATION LINK, NON-WATERPROOFED                                         10.000        EACH 
 150  807-86935           INSULATION LINK, WATERPROOFED                                             34.000        EACH 
 151  807-97122           PIPE, PVC, 2 IN                                                          180.000        LFT 
 152  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                416.000        LFT 
 153  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         168.000        LFT 
 154  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  94.000        LFT 
 155  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 317.000        LFT 
 156  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          180.000        LFT 
 157  808-06716           LINE, REMOVE                                                             250.000        LFT 
 158  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            97.500        LFT 
 159  808-09450           CROSSWALK, DECORATIVE THERMOPLASTIC                                      660.000        SFT 
 160  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                3.000        EACH 
 161  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                   60.000        LFT 
 162  808-11953           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          48.000        LFT 
 163  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  103.000        LFT 
 164  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,168.000        LFT 
 165  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 
 166  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
 167  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       537.000        LFT 
 168  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 169  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 170  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
   9  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          32.000        LFT 
  10  601-06035           GUARDRAIL, RESET                                                         200.000        LFT 
  11  616-02320           GEOTEXTILES                                                              110.000        SYS 
  12  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  13  616-11954           RIPRAP, GROUTED, 30 IN                                                    56.000        SYS 
  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  15  621-06559           MULCHED SEEDING, R                                                       600.000        SYS 
  16  621-06570           TOPSOIL                                                                  100.000        CYS 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  19  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  21  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 
  22  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  23  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  24  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            30.000        EACH 
  25  710-09158           PATCHING CONCRETE STRUCTURES                                              45.000        SFT 
  26  717-06030           CONCRETE PAVED FLOWLINE ARCH STRUCTURAL PLATE                            324.000        SYS 
  27  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-07553           REGULATED MATERIALS, REMOVE, Y                                            30.000        CYS 
  13  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                         30.000        CYS 
  14  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      30.000        CYS 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                     3,807.000        CYS 
  17  203-02070           BORROW                                                                13,585.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  19  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 
  20  205-06934           TEMPORARY MULCH                                                            3.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                  19,519.000        LFT 
  22  205-09543           NO 2 STONE                                                             2,300.000        TON 
  23  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          84.000        LFT 
  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      14.000        CYS 
  25  207-08264           SUBGRADE TREATMENT, TYPE II                                              253.000        SYS 
  26  207-09895           SUBGRADE TREATMENT, TYPE V                                            12,908.000        SYS 
  27  207-09934           SUBGRADE TREATMENT, TYPE IB                                            1,594.000        SYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                1.000        CYS 
  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              424.000        CYS 
  30  214-11796           GEOGRID, TYPE IB                                                      18,543.000        SYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,311.000        TON 
  32  303-07662           STONE                                                                    858.000        TON 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        178.000        TON 
  34  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  297.000        TON 
  35  401-10258           JOINT ADHESIVE, SURFACE                                                  445.000        LFT 
  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             445.000        LFT 
  37  406-05521           ASPHALT FOR TACK COAT                                                 14,521.000        SYS 
  38  503-08121           EXPANSION JOINT                                                           32.000        LFT 
  39  601-98352           BICYCLE RAILING                                                          222.000        LFT 
  40  603-02736           FENCE, WOOD, RESET                                                       139.000        LFT 
  41  603-03829           FENCE,                                                                 3,207.000        LFT 
  42  604-05528           HMA FOR SIDEWALK                                                       2,225.000        TON 
  43  604-06070           SIDEWALK, CONCRETE                                                       130.000        SYS 
  44  604-07569           PAVERS                                                                   215.000        SYS 
  45  604-07897           CURB RAMP, CONCRETE, C                                                    62.000        SYS 
  46  604-95344           HAND RAIL, PEDESTRIAN                                                     60.500        LFT 
  47  605-06120           CURB, CONCRETE                                                           709.000        LFT 
  48  605-06125           CURB, CONCRETE, MODIFIED                                                 193.000        LFT 
  49  605-06145           CURB AND GUTTER, B, CONCRETE                                             263.000        LFT 
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          CALL ORDER   : 315                                              CONTRACT ID  : R -35593-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  50  610-07487           HMA FOR APPROACHES, TYPE B                                                81.000        TON 
  51  610-09108           PCCP FOR APPROACHES, 9 IN                                                131.000        SYS 
  52  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  53  615-11537           PARKING BARRIER, CONCRETE                                                  4.000        EACH 
  54  616-02320           GEOTEXTILES                                                              174.000        SYS 
  55  616-05689           RIPRAP, CLASS 2                                                          139.000        TON 
  56  616-06405           RIPRAP, REVETMENT                                                          5.500        TON 
  57  616-11736           DECORATIVE STONE                                                           1.500        TON 
  58  618-03812           BENCH                                                                      4.000        EACH 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  60  621-02770           EROSION CONTROL BLANKET                                                  229.000        SYS 
  61  621-06545           FERTILIZER                                                                 0.500        TON 
  62  621-06560           MULCHED SEEDING, U                                                       674.000        SYS 
  63  621-06565           MULCHING MATERIAL                                                          8.000        TON 
  64  621-06567           WATER                                                                    201.000        kGAL 
  65  621-06575           SODDING, NURSERY                                                       1,433.000        SYS 
  66  621-09867           MULCHED SEEDING,                                                      16,406.000        SYS 
  67  622-01937           PLANT                                                                  3,400.000        EACH 
  68  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   290.000        EACH 
  69  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER                         23.000        EACH 
  70  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          85.000        EACH 
  71  622-05654           PLANT, PERENNIAL                                                         690.000        EACH 
  72  628-09401           FIELD OFFICE, A                                                           16.000        MOS 
  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  74  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  75  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           156.000        EACH 
  76  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  8.800        CYS 
  77  702-93722           CONCRETE, C                                                               62.700        CYS 
  78  703-06028           REINFORCING BARS                                                       6,877.000        LBS 
  79  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  81  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 
  82  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  83  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  84  711-96866           GRID FLOOR, STEEL                                                        252.000        SFT 
  85  712-06384           PLANK FLOORS, TWO-PLY                                                    938.000        SFT 
  86  712-06852           BOARDWALK                                                                519.000        SFT 
  87  714-11109           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 
  88  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               26.000        LFT 
  89  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            25.000        LFT 
  90  715-06825           CONCRETE ANCHOR                                                            1.000        EACH 
  91  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 
  92  715-46040           PIPE END SECTION, DIA 36 IN                                                1.000        EACH 
  93  715-95491           PIPE, RELAID, 18 IN                                                       44.000        LFT 
  94  720-98363           CATCH BASIN, MODIFIED                                                      1.000        EACH 
  95  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  96  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  98  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 
 
  99  802-03866           MILE MARKER                                                                2.000        EACH 
 100  802-04314           SIGN                                                                       8.000        EACH 
 101  802-04314           SIGN                                                                       1.000        EACH 
 102  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        132.000        LFT 
 103  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         54.000        LFT 
 104  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              237.000        SFT 
 105  802-11648           SIGN POST                                                                 26.000        EACH 
 106  802-11648           SIGN POST                                                                  4.000        EACH 
 107  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 
 108  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 
 109  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                           25.000        LFT 
 110  805-11496           PEDESTRIAN HYBRID BEACON                                                   1.000        EACH 
 111  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    1.000        EACH 
 112  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 
 113  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 114  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     25.000        LFT 
 115  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    540.000        LFT 
 116  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 117  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         201.000        LFT 
 118  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,654.000        LFT 
 119  808-06716           LINE, REMOVE                                                             172.000        LFT 
 120  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     5.000        EACH 
 121  808-08258           TRANSVERSE MARKINGS                                                      283.000        LFT 
 122  808-08258           TRANSVERSE MARKINGS                                                      519.000        LFT 
 123  808-08258           TRANSVERSE MARKINGS                                                      103.000        LFT 
 124  808-08258           TRANSVERSE MARKINGS                                                       25.000        LFT 
 125  808-75100           TRANSVERSE MARKING, PAINT,                                                36.000        LFT 
 126  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
 127  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     1,761.000        CYS 
  12  203-02070           BORROW                                                                 2,836.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    100.000        TON 
  14  205-06933           TEMPORARY INLET PROTECTION                                                23.000        EACH 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  200.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,338.000        LFT 
  17  205-09543           NO 2 STONE                                                               258.000        TON 
  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              332.000        SYS 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                             741.000        SYS 
  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,460.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,152.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,578.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      100.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      250.000        SYS 
  25  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       702.000        TON 
  26  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  842.000        TON 
  27  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          842.000        TON 
  28  401-10258           JOINT ADHESIVE, SURFACE                                                1,093.000        LFT 
  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,093.000        LFT 
  30  401-11785           LIQUID ASPHALT SEALANT                                                 1,093.000        LFT 
  31  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  32  502-11564           PCCP, 7 IN                                                               530.000        SYS 
  33  503-05240           D-1 CONTRACTION JOINT                                                    200.000        LFT 
  34  604-05528           HMA FOR SIDEWALK                                                         133.000        TON 
  35  604-07903           CURB RAMP, CONCRETE, K                                                   122.000        SYS 
  36  604-07904           CURB RAMP, CONCRETE, L                                                    24.000        SYS 
  37  605-06120           CURB, CONCRETE                                                           258.000        LFT 
  38  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   609.000        LFT 
  39  605-52807           CURB AND GUTTER, COMBINED                                              2,004.000        LFT 
  40  605-97937           CURB AND GUTTER, ROLL CURB                                               333.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               133.000        TON 
  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  43  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  44  615-06505           MONUMENT, B                                                                3.000        EACH 
  45  615-06510           MONUMENT, C                                                                2.000        EACH 
  46  616-02320           GEOTEXTILES                                                              276.000        SYS 
  47  616-05688           RIPRAP, CLASS 1                                                           41.000        TON 
  48  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  50  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,312.000        SYS 
  51  621-02770           EROSION CONTROL BLANKET                                                1,400.000        SYS 
  52  621-06554           SEED MIXTURE, U                                                          103.000        LBS 
  53  621-06567           WATER                                                                      8.000        kGAL 
  54  621-06575           SODDING, NURSERY                                                       2,127.000        SYS 
  55  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  56  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               12.000        LFT 
  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              623.000        LFT 
  58  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              396.000        LFT 
  59  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              305.000        LFT 
  60  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              139.000        LFT 
  61  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               89.000        LFT 
  62  715-09077           PIPE, TYPE 2, DEFORMED, MIN AREA 8.5 SFT                                 212.000        LFT 
  63  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  64  720-45030           INLET, E7                                                                  2.000        EACH 
  65  720-45035           INLET, F7                                                                  2.000        EACH 
  66  720-45410           MANHOLE, C4                                                                3.000        EACH 
  67  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          7.000        LFT 
  68  720-91973           MANHOLE, H4                                                                1.000        EACH 
  69  720-92025           MANHOLE, D2                                                                1.000        EACH 
  70  720-94432           MANHOLE, C7                                                                1.000        EACH 
  71  720-98174           INLET, B15                                                                 2.000        EACH 
  72  720-98555           INLET, C15                                                                14.000        EACH 
  73  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 
  74  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      16,868.000        LFT 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  82  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        153.000        LFT 
  83  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        273.000        LFT 
  84  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           91.000        SFT 
  85  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         73.000        SFT 
  86  805-06595           CONDUIT, PVC, 2 IN                                                       590.000        LFT 
  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,261.000        LFT 
  88  808-06716           LINE, REMOVE                                                           3,710.000        LFT 
  89  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  4.000        EACH 
  90  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          40.000        LFT 
  91  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   41.000        LFT 
  92  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 48.000        LFT 
  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,868.000        LFT 
  94  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       132.000        LFT 
  95  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       378.000        LFT 
  96  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       247.000        LFT 
  97  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         110.000        SYS 
  11  202-96133           PIPE, REMOVE                                                             373.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                     4,360.000        CYS 
  13  203-02070           BORROW                                                                 4,967.000        CYS 
  14  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                      12.000        EACH 
  15  205-03371           SEDIMENT, REMOVE                                                       6,814.000        CYS 
  16  205-06930           SPLASHPAD                                                                 53.400        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.500        TON 
  18  205-06933           TEMPORARY INLET PROTECTION                                                36.000        EACH 
  19  205-06934           TEMPORARY MULCH                                                           11.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   3,289.000        LFT 
  21  205-11587           TEMPORARY GEOTEXTILE                                                     275.000        SYS 
  22  205-11591           TEMPORARY SEED MIXTURE                                                   648.000        LBS 
  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              822.000        SYS 
  24  207-09934           SUBGRADE TREATMENT, TYPE IB                                            9,360.000        SYS 
  25  211-02050           B BORROW                                                               1,249.000        CYS 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,034.000        CYS 
  27  215-11477           CHEMICAL STABILIZATION                                                   501.000        TON 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,865.000        TON 
  29  303-07449           COMPACTED AGGREGATE, NO. 73                                                6.000        TON 
  30  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       759.000        TON 
  31  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  949.000        TON 
  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          949.000        TON 
  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,032.000        LFT 
  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,032.000        LFT 
  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,032.000        LFT 
  36  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  37  502-11543           PCCP, 4 IN.                                                              803.000        SYS 
  38  502-11564           PCCP, 7 IN                                                               631.000        SYS 
  39  503-05240           D-1 CONTRACTION JOINT                                                    768.000        LFT 
  40  604-07904           CURB RAMP, CONCRETE, L                                                    85.000        SYS 
  41  605-06120           CURB, CONCRETE                                                           995.000        LFT 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,638.000        LFT 
  43  605-06255           CENTER CURB, D, CONCRETE                                                  34.000        SYS 
  44  605-97937           CURB AND GUTTER, ROLL CURB                                               365.000        LFT 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                                19.000        TON 
  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                513.000        SYS 
  47  610-09108           PCCP FOR APPROACHES, 9 IN                                                230.000        SYS 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  49  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
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  50  615-06505           MONUMENT, B                                                               29.000        EACH 
  51  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  52  616-02320           GEOTEXTILES                                                              158.000        SYS 
  53  616-06405           RIPRAP, REVETMENT                                                        158.000        TON 
  54  621-06567           WATER                                                                      5.000        kGAL 
  55  621-06575           SODDING, NURSERY                                                      12,502.000        SYS 
  56  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             43.000        CYS 
  57  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    38.000        EACH 
  58  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      22.000        EACH 
  59  622-05653           PLANT, GROUND COVER                                                      805.000        EACH 
  60  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  61  702-44240           CONCRETE, A, STRUCTURES                                                    2.500        CYS 
  62  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,580.000        LFT 
  63  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,336.000        LFT 
  64  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              226.000        LFT 
  65  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              704.000        LFT 
  66  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               32.000        LFT 
  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              129.000        LFT 
  68  715-05248           PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SFT                                  118.000        LFT 
  69  715-09064           VIDEO INSPECTION FOR PIPE                                              2,416.000        LFT 
  70  715-09475           STORMWATER QUALITY STRUCTURE                                               3.000        EACH 
  71  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 
  72  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 
  73  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 
  74  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 
  75  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  76  718-52610           AGGREGATE FOR UNDERDRAINS                                                306.000        CYS 
  77  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,005.000        SYS 
  78  720-45030           INLET, E7                                                                  4.000        EACH 
  79  720-45410           MANHOLE, C4                                                               13.000        EACH 
  80  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
  81  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
  82  720-98174           INLET, B15                                                                16.000        EACH 
  83  720-98555           INLET, C15                                                                17.000        EACH 
  84  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07118           BARRICADE, III-A                                                         100.000        LFT 
  90  801-07119           BARRICADE, III-B                                                          80.000        LFT 
  91  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        226.000        LFT 
  92  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        164.000        LFT 
  93  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           94.000        SFT 
  94  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        135.330        SFT 
  95  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               12.000        SFT 
  96  805-95568           CONDUIT, PVC, 4"                                                       1,017.000        LFT 
  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 201.000        LFT 
  98  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          72.000        LFT 
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  99  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                   86.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,676.000        LFT 
 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      101.000        EACH 
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  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       277.000        CYS 
   9  203-02070           BORROW                                                                   174.000        CYS 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  11  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  12  621-06570           TOPSOIL                                                                  294.000        CYS 
  13  621-09867           MULCHED SEEDING,                                                       1,278.000        SYS 
  14  621-09906           SEED MIXTURE, PRAIRIE SEED                                                 6.000        ACRE 
  15  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            330.000        CYS 
  16  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          14.000        EACH 
  17  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                    1,323.000        EACH 
  18  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, 72 TO 96 IN                            94.000        EACH 
  19  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     109.000        EACH 
  20  622-05654           PLANT, PERENNIAL                                                       1,471.000        EACH 
  21  622-52436           SIGN, DO NOT MOW OR SPRAY                                                214.000        EACH 
  22  623-06922           MOWING                                                                     6.000        CYCL 
  23  624-92647           HERBICIDE TREATMENT                                                       17.000        ACRE 
  24  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  26  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                      170.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,680.000        DAY 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        6.000        EACH 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   445.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               221.000        SYS 
  13  202-90277           DETECTOR HOUSING, REMOVE                                                   3.000        EACH 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              764.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     268.000        TON 
  16  304-07493           WIDENING WITH HMA, TYPE B                                                 21.500        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            95,167.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      340.000        SYS 
  19  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    10,469.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                               64,365.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                64,365.000        LFT 
  22  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 
  23  604-06070           SIDEWALK, CONCRETE                                                        67.000        SYS 
  24  604-07894           CURB RAMP, CONCRETE, A                                                    35.100        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                    80.400        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    84.000        SYS 
  27  604-07903           CURB RAMP, CONCRETE, K                                                    37.000        SYS 
  28  605-06120           CURB, CONCRETE                                                           445.000        LFT 
  29  606-07484           MILLED HMA CORRUGATIONS                                               41,700.000        LFT 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                               230.000        TON 
  31  621-06574           SODDING                                                                    8.000        SYS 
  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 
  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  38  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  39  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,060.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,060.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,975.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     800.000        LFT 
  49  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
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  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       35,984.000        LFT 
  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      12,800.000        LFT 
  52  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              4,200.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,400.000        LFT 
  55  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       350.000        LFT 
  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       252.000        LFT 
  57  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              281.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       65.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  205-06937           TEMPORARY SILT FENCE                                                   6,000.000        LFT 
  13  205-11591           TEMPORARY SEED MIXTURE                                                   200.000        LBS 
  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,647.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               50.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,565.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     685.000        TON 
  18  304-07783           HMA PATCHING, TYPE D                                                     443.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN                                               218,720.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,000.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    1,600.000        SYS 
  22  306-08432           MILLING, APPROACH                                                        340.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,024.000        TON 
  25  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     17,470.000        TON 
  26  401-10258           JOINT ADHESIVE, SURFACE                                              137,839.000        LFT 
  27  401-11785           LIQUID ASPHALT SEALANT                                               198,804.000        LFT 
  28  404-11867           SEAL COAT, 3P                                                         54,191.000        SYS 
  29  406-05520           ASPHALT FOR TACK COAT                                                     57.000        TON 
  30  503-03489           RETROFITTED TIE BARS                                                      33.000        EACH 
  31  503-05240           D-1 CONTRACTION JOINT                                                     74.000        LFT 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                                293.000        SYS 
  33  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              15.000        SYS 
  34  507-08272           JOINTS IN PCCP, SAW AND SEAL                                             264.000        LFT 
  35  606-07484           MILLED HMA CORRUGATIONS                                              121,930.000        LFT 
  36  610-07788           HMA FOR APPROACHES, TYPE D                                               224.000        TON 
  37  612-04315           MATERIAL FOR UNDERSEAL                                                     4.200        TON 
  38  612-60410           DRILLED HOLE FOR UNDERSEAL                                                70.000        EACH 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  40  621-06559           MULCHED SEEDING, R                                                     4,500.000        SYS 
  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  43  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  44  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  46  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 
  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  49  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 
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  50  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,000.000        LFT 
  51  718-04986           CLEANOUT                                                                   4.000        EACH 
  52  718-06526           HMA FOR UNDERDRAINS                                                       36.000        TON 
  53  718-06529           OUTLET PROTECTOR, 2                                                      100.000        EACH 
  54  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       4,000.000        LFT 
  55  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 
  56  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               685.000        SYS 
  57  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    88.000        LFT 
  58  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,697.000        LFT 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,697.000        LFT 
  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          148,535.000        LFT 
  63  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 64.000        LFT 
  64  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   64.000        LFT 
  65  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  67  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
  70  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             64,532.000        LFT 
  72  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            64,572.000        LFT 
  73  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              3,430.000        LFT 
  74  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     560.000        LFT 
  75  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       64.000        LFT 
  76  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            15,309.000        LFT 
  77  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               68.000        LFT 
  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              884.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      884.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         273.000        SYS 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
  13  304-07783           HMA PATCHING, TYPE D                                                     300.000        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                     100.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           300,028.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      8,596.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     24,755.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                              294,716.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                               294,716.000        LFT 
  21  406-05520           ASPHALT FOR TACK COAT                                                     78.000        TON 
  22  610-07788           HMA FOR APPROACHES, TYPE D                                               710.000        TON 
  23  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  24  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  26  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  29  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        40.000        MOS 
  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  32  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  33  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 13.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      20,972.000        LFT 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           20,972.000        LFT 
  37  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       13.000        EACH 
  38  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                476.000        LFT 
  39  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  476.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 
  41  801-06710           FLASHING ARROW SIGN                                                      500.000        DAY 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  44  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,867.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,395.000        LFT 
  47  808-08258           TRANSVERSE MARKINGS                                                      192.000        LFT 
  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  49  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            110,157.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-34273-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            81,572.000        LFT 
  51  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              2,418.000        LFT 
  52  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     325.000        LFT 
  53  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      476.000        LFT 
  54  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          1.000        EACH 
  55  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               13.000        EACH 
  56  808-11830           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                           21,380.000        LFT 
  57  808-11918           LINE, EXTENDED WARRANTY, PREFORMED PLASTIC,                              860.000        LFT 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,673.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,673.000        EACH 
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          CALL ORDER   : 445                                              CONTRACT ID  : RS-34887-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                          89.000        SYS 
  10  207-08264           SUBGRADE TREATMENT, TYPE II                                               30.000        SYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              295.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     293.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     458.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            21,741.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      3,583.000        SYS 
  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,794.000        TON 
  18  401-10258           JOINT ADHESIVE, SURFACE                                               13,117.000        LFT 
  19  401-11785           LIQUID ASPHALT SEALANT                                                13,117.000        LFT 
  20  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  21  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 
  22  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                    55.000        SYS 
  24  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    76.000        SYS 
  27  604-07903           CURB RAMP, CONCRETE, K                                                    36.000        SYS 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               342.000        TON 
  29  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  30  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  31  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 
  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  37  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 
  38  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  39  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            3.000        LFT 
  40  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  3.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         511.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              511.000        LFT 
  44  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       3.000        EACH 
  45  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                188.000        LFT 
  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  188.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  48  801-06645           CONSTRUCTION SIGN, B                                                      72.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 445                                              CONTRACT ID  : RS-34887-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-07118           BARRICADE, III-A                                                         384.000        LFT 
  51  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  52  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       20.000        LFT 
  53  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  54  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            4.000        SFT 
  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        5,281.000        LFT 
  56  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      10,222.000        LFT 
  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       188.000        LFT 
  58  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       300.000        LFT 
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          CALL ORDER   : 447                                              CONTRACT ID  : RS-34969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PCC PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           10.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       620.000        CYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,227.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              350.000        TON 
  13  303-07662           STONE                                                                     59.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     700.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            21,912.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        623.000        SYS 
  17  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,700.000        TON 
  18  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        120.000        TON 
  19  401-10258           JOINT ADHESIVE, SURFACE                                                1,480.000        LFT 
  20  401-11785           LIQUID ASPHALT SEALANT                                                 1,480.000        LFT 
  21  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  22  503-03489           RETROFITTED TIE BARS                                                     520.000        EACH 
  23  503-05240           D-1 CONTRACTION JOINT                                                    352.000        LFT 
  24  506-06333           PCCP PATCHING, FULL DEPTH                                                887.400        SYS 
  25  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,000.000        LFT 
  26  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          48,503.000        LFT 
  27  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 
  28  601-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                                52.000        TON 
  31  616-02320           GEOTEXTILES                                                              178.000        SYS 
  32  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      22.000        MOS 
  38  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             15.000        LFT 
  39  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           13,000.000        LFT 
  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,124.000        LFT 
  47  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     720.000        LFT 
  48  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          16.000        EACH 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,630.000        LFT 
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          CALL ORDER   : 447                                              CONTRACT ID  : RS-34969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PCC PAVEMENT 
 
  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         150.000        LFT 
  51  808-06716           LINE, REMOVE                                                           5,967.000        LFT 
  52  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,257.000        LFT 
  53  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,160.000        LFT 
  54  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          8.000        EACH 
  55  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                8.000        EACH 
  56  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT,                                     180.000        LFT 
  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        39.000        LFT 
  58  808-75994           PRISMATIC REFLECTOR                                                       71.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : RS-35178-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                              632.000        SYS 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                               23.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                   1,039.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            25,505.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        926.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,156.000        TON 
  17  401-10258           JOINT ADHESIVE, SURFACE                                               11,392.000        LFT 
  18  401-11785           LIQUID ASPHALT SEALANT                                                11,392.000        LFT 
  19  406-05520           ASPHALT FOR TACK COAT                                                      6.340        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                                76.000        TON 
  21  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        8.000        EACH 
  22  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  23  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 
  26  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  27  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         913.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              913.000        LFT 
  32  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 12.000        LFT 
  33  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   12.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  37  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             18,100.000        LFT 
  38  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            14,601.000        LFT 
  39  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              675.000        LFT 
  40  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       12.000        LFT 
  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              220.000        EACH 
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          CALL ORDER   : 455                                              CONTRACT ID  : RS-37965-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
  10  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          50.000        LFT 
  11  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               25.000        CYS 
  12  302-07455           DENSE GRADED SUBBASE                                                     110.000        CYS 
  13  503-03489           RETROFITTED TIE BARS                                                     567.000        EACH 
  14  503-05240           D-1 CONTRACTION JOINT                                                    282.000        LFT 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,413.000        SYS 
  16  507-07505           RETROFIT LOAD TRANSFER                                                   300.000        EACH 
  17  612-04315           MATERIAL FOR UNDERSEAL                                                    18.100        TON 
  18  612-60410           DRILLED HOLE FOR UNDERSEAL                                               296.000        EACH 
  19  621-06559           MULCHED SEEDING, R                                                       420.000        SYS 
  20  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  22  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  25  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 
  26  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  27  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  28  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               500.000        LFT 
  29  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            635.000        LFT 
  30  718-06531           OUTLET PROTECTOR, 3                                                        6.000        EACH 
  31  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       4,000.000        LFT 
  32  718-52610           AGGREGATE FOR UNDERDRAINS                                                 50.000        CYS 
  33  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,000.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  37  801-06710           FLASHING ARROW SIGN                                                      110.000        DAY 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  40  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               400.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     125.000        LFT 
  43  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         570.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          750.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         200.000        LFT 
  46  808-06716           LINE, REMOVE                                                             420.000        LFT 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-38406-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           5.000        EACH 
   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        5.000        EACH 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         66.000        TON 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                               29.000        TON 
  13  503-03489           RETROFITTED TIE BARS                                                     387.000        EACH 
  14  503-05240           D-1 CONTRACTION JOINT                                                    576.000        LFT 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,324.000        SYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  20  801-92448           CONSTRUCTION SIGNS, MOBILE                                               120.000        DAY 
  21  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              395.000        LFT 
  22  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              240.000        LFT 
  23  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             247.000        LFT 
  24  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                              65.000        LFT 
  25  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
  26  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
  27  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               49.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       49.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -31378-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE, PAINTING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  11  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  12  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  13  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  14  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  15  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  16  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  18  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  20  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  21  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  22  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  23  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  24  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  28  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -32432-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       555.000        CYS 
  13  203-02070           BORROW                                                                   970.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     17.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     185.000        LFT 
  16  205-06938           TEMPORARY SLOPE DRAIN                                                     88.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          150.000        CYS 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      25.000        CYS 
  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,740.000        SYS 
  21  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               13.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        485.000        TON 
  23  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        120.000        TON 
  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  200.000        TON 
  26  401-10258           JOINT ADHESIVE, SURFACE                                                  617.000        LFT 
  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             617.000        LFT 
  28  406-05521           ASPHALT FOR TACK COAT                                                  1,425.000        SYS 
  29  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  30  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     407.000        LFT 
  32  608-04395           AGGREGATE FOR SHOULDER DRAINS                                              5.000        TON 
  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               153.000        SYS 
  34  615-06505           MONUMENT, B                                                                5.000        EACH 
  35  616-02320           GEOTEXTILES                                                              161.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  38  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,500.000        SYS 
  39  621-02770           EROSION CONTROL BLANKET                                                  940.000        SYS 
  40  621-06559           MULCHED SEEDING, R                                                     3,500.000        SYS 
  41  621-06574           SODDING                                                                   75.000        SYS 
  42  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  43  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  45  701-09739           PILE SHOE, HP 12 X 53                                                     27.000        EACH 
  46  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,340.000        LFT 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 75.100        CYS 
  48  703-06028           REINFORCING BARS                                                      12,119.000        LBS 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        67,107.000        LBS 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -32432-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   26.000        EACH 
  51  704-09031           ARTICULATING CONCRETE MATTRESS                                           460.000        SYS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              247.200        CYS 
  53  706-06344           RAILING, STEEL TS-1                                                      263.000        LFT 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 
  63  802-76055           SIGN POST, A                                                              28.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 55 
 
          CALL ORDER   : 531                                              CONTRACT ID  : B -33442-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       1,139.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                       890.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     974.000        LFT 
  15  205-09543           NO 2 STONE                                                                50.000        TON 
  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,137.000        SYS 
  17  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              716.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        180.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              152.000        TON 
  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         85.000        TON 
  21  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  143.000        TON 
  22  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          263.000        TON 
  23  401-10258           JOINT ADHESIVE, SURFACE                                                  864.000        LFT 
  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             864.000        LFT 
  25  401-11785           LIQUID ASPHALT SEALANT                                                   864.000        LFT 
  26  406-05521           ASPHALT FOR TACK COAT                                                  2,098.000        SYS 
  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     188.000        LFT 
  30  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                235.000        SYS 
  32  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  33  616-02320           GEOTEXTILES                                                              814.000        SYS 
  34  616-05689           RIPRAP, CLASS 2                                                          601.000        TON 
  35  616-06405           RIPRAP, REVETMENT                                                         56.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-02770           EROSION CONTROL BLANKET                                                  708.000        SYS 
  38  621-06557           SEED MIXTURE, T                                                           33.000        LBS 
  39  621-06559           MULCHED SEEDING, R                                                       458.000        SYS 
  40  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  41  621-06570           TOPSOIL                                                                  105.000        CYS 
  42  621-06574           SODDING                                                                   32.000        SYS 
  43  621-09399           SEED MIXTURE, WET MESIC                                                    1.000        LBS 
  44  621-09815           ARTICULATED CONCRETE BLOCK                                                13.000        SYS 
  45  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  46  702-02925           WATERPROOFING MEMBRANE SYSTEM                                          3,308.000        SFT 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 13.800        CYS 
  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           352.000        EACH 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        43,304.000        LBS 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -33442-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              104.900        CYS 
  51  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  52  706-11607           RAILING, CONCRETE, TX                                                     13.200        CYS 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  710-09158           PATCHING CONCRETE STRUCTURES                                             199.000        SFT 
  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          60.000        LFT 
  62  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  63  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                820.000        LFT 
  64  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               820.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34015-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         244.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                       186.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     892.000        LFT 
  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      64.000        CYS 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              113.000        SYS 
  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           64.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 
  20  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               625.000        SYS 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         61.000        TON 
  23  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   15.000        TON 
  24  401-07428           QC/QA-HMA, 3, 70, BASE, 19.0 mm                                           18.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                  426.000        LFT 
  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             297.000        LFT 
  27  401-11785           LIQUID ASPHALT SEALANT                                                   426.000        LFT 
  28  406-05521           ASPHALT FOR TACK COAT                                                    935.000        SYS 
  29  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  30  601-06035           GUARDRAIL, RESET                                                         169.000        LFT 
  31  601-09238           HAND DIG GUARDRAIL POST HOLES                                              7.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  33  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                228.000        SYS 
  35  616-02320           GEOTEXTILES                                                            1,121.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                        765.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  38  621-06559           MULCHED SEEDING, R                                                       287.000        SYS 
  39  621-06574           SODDING                                                                   49.000        SYS 
  40  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  41  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  42  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 
  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            48.000        EACH 
  46  703-06029           REINFORCING BARS, EPOXY COATED                                        61,226.000        LBS 
  47  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   48.000        EACH 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              165.300        CYS 
  49  706-11600           RAILING, CONCRETE, FC                                                     20.300        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 58 
 
          CALL ORDER   : 541                                              CONTRACT ID  : B -34015-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 
  53  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        50.000        LFT 
  54  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           15.000        GAL 
  55  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  62  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  63  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         40.000        LFT 
  64  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         56.000        LFT 
  65  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  66  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 
  67  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 284.000        LFT 
  68  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  36.000        LFT 
  69  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                302.000        LFT 
  70  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               302.000        LFT 
  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 284.000        LFT 
  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 
  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -34063-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     4,680.000        CYS 
  13  203-02070           BORROW                                                                23,330.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  15  205-06930           SPLASHPAD                                                                  3.000        TON 
  16  205-06934           TEMPORARY MULCH                                                            4.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   3,475.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                     65.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  205-11585           TEMPORARY FILTER BERM                                                  1,350.000        LFT 
  21  205-11587           TEMPORARY GEOTEXTILE                                                     985.000        SYS 
  22  205-11591           TEMPORARY SEED MIXTURE                                                   287.000        LBS 
  23  206-51220           EXCAVATION, WET                                                          240.000        CYS 
  24  207-08264           SUBGRADE TREATMENT, TYPE II                                               27.000        SYS 
  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                            4,300.000        SYS 
  26  211-02050           B BORROW                                                               1,800.000        CYS 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           35.000        CYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               25.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,110.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              510.000        TON 
  32  304-07493           WIDENING WITH HMA, TYPE B                                                  6.000        TON 
  33  306-08043           MILLING, TRANSITION                                                      257.000        SYS 
  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        320.000        TON 
  35  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  700.000        TON 
  36  401-10258           JOINT ADHESIVE, SURFACE                                                1,372.000        LFT 
  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,439.000        LFT 
  38  401-11785           LIQUID ASPHALT SEALANT                                                 1,372.000        LFT 
  39  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  40  601-02241           GUARDRAIL, REMOVE                                                        137.000        LFT 
  41  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     144.000        LFT 
  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                192.000        SYS 
  45  615-06505           MONUMENT, B                                                                7.000        EACH 
  46  616-02320           GEOTEXTILES                                                            1,612.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                      1,098.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-02770           EROSION CONTROL BLANKET                                                4,317.000        SYS 
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  50  621-06545           FERTILIZER                                                                 1.000        TON 
  51  621-06553           SEED MIXTURE, R                                                          304.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  53  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      183.000        EACH 
  54  622-91786           SEEDLING                                                                 365.000        EACH 
  55  628-09401           FIELD OFFICE, A                                                           15.000        MOS 
  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  57  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  58  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  59  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           125.000        LFT 
  60  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  61  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      1,691.000        LFT 
  62  702-51005           CONCRETE, A, SUBSTRUCTURE                                                138.000        CYS 
  63  702-51015           CONCRETE, B, FOOTINGS                                                     65.400        CYS 
  64  703-06028           REINFORCING BARS                                                      31,030.000        LBS 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                        71,037.000        LBS 
  66  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   32.000        EACH 
  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              241.400        CYS 
  68  706-06344           RAILING, STEEL TS-1                                                      438.000        LFT 
  69  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       880.000        LFT 
  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  71  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              111.000        LFT 
  72  715-05407           PIPE, END BENT DRAIN, 6 IN                                               104.000        LFT 
  73  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 
  74  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  77  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        140.000        LFT 
  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           45.000        SFT 
  84  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,300.000        LFT 
  85  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,300.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  205-06937           TEMPORARY SILT FENCE                                                     705.000        LFT 
  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                              616.000        SYS 
  16  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         356.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        103.000        TON 
  18  302-07455           DENSE GRADED SUBBASE                                                       3.000        CYS 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         48.000        TON 
  20  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   83.000        TON 
  21  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          101.000        TON 
  22  401-10258           JOINT ADHESIVE, SURFACE                                                  649.000        LFT 
  23  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,298.000        LFT 
  24  401-11785           LIQUID ASPHALT SEALANT                                                   649.000        LFT 
  25  406-05521           ASPHALT FOR TACK COAT                                                  2,508.000        SYS 
  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 
  27  601-02241           GUARDRAIL, REMOVE                                                        575.000        LFT 
  28  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     437.500        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        32.000        EACH 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                 16.200        SYS 
  33  616-02320           GEOTEXTILES                                                              452.000        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                        243.000        TON 
  35  616-51366           SLOPEWALL, CONCRETE, 5 IN                                                126.000        SYS 
  36  616-93772           INSPECTION HOLE                                                            8.000        EACH 
  37  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
  38  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
  39  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 
  40  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 
  41  621-06574           SODDING                                                                  152.000        SYS 
  42  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  43  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  44  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  46  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        6.000        MOS 
  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           720.000        EACH 
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  50  703-06029           REINFORCING BARS, EPOXY COATED                                        15,402.000        LBS 
  51  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   40.000        EACH 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               29.200        CYS 
  53  706-11600           RAILING, CONCRETE, FC                                                     19.400        CYS 
  54  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    6.000        EACH 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  710-09158           PATCHING CONCRETE STRUCTURES                                             794.000        SFT 
  58  711-11408           BOLTS                                                                    170.000        LBS 
  59  711-11408           BOLTS                                                                    170.000        LBS 
  60  711-11599           REPAIR WELD                                                               32.000        IN 
  61  711-51864           DRILLED HOLE                                                             448.000        EACH 
  62  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,290.000        SFT 
  63  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   240.000        LFT 
  64  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           240.000        LFT 
  65  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,620.000        SYS 
  66  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           27,740.000        LFT 
  68  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
  70  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        500.000        LFT 
  73  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,318.000        LFT 
  74  808-06716           LINE, REMOVE                                                          14,010.000        LFT 
  75  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,055.000        LFT 
  76  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,849.000        LFT 
  77  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             7,932.000        LFT 
  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         316.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-99187           FENCE, FARM FIELD, REMOVE                                                 80.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                       590.000        CYS 
  17  205-06930           SPLASHPAD                                                                 18.000        TON 
  18  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 
  19  205-06934           TEMPORARY MULCH                                                            2.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,192.000        LFT 
  21  205-11587           TEMPORARY GEOTEXTILE                                                      36.000        SYS 
  22  205-11591           TEMPORARY SEED MIXTURE                                                   106.000        LBS 
  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            6,247.000        SYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           72.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,085.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 
  27  304-07494           WIDENING WITH HMA, TYPE C                                                420.000        TON 
  28  306-08043           MILLING, TRANSITION                                                    3,640.000        SYS 
  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        399.000        TON 
  30  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  390.000        TON 
  31  401-10258           JOINT ADHESIVE, SURFACE                                                8,359.000        LFT 
  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,279.000        LFT 
  33  401-11785           LIQUID ASPHALT SEALANT                                                 8,359.000        LFT 
  34  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          2,012.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      4.600        TON 
  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                        390.000        LFT 
  38  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 600.000        LFT 
  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  40  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  41  603-06040           FENCE, FARM FIELD, 47 IN                                                  80.000        LFT 
  42  606-07484           MILLED HMA CORRUGATIONS                                                5,140.000        LFT 
  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                382.000        SYS 
  44  616-02320           GEOTEXTILES                                                            1,128.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                        568.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  47  621-02770           EROSION CONTROL BLANKET                                                1,450.000        SYS 
  48  621-06545           FERTILIZER                                                                 1.000        TON 
  49  621-06553           SEED MIXTURE, R                                                          374.000        LBS 
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  50  621-06559           MULCHED SEEDING, R                                                     1,936.000        SYS 
  51  621-06565           MULCHING MATERIAL                                                          3.600        TON 
  52  621-06567           WATER                                                                      1.800        kGAL 
  53  621-06574           SODDING                                                                  408.000        SYS 
  54  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  55  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  56  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  57  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  58  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  59  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 
  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  62  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 20.200        CYS 
  63  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,232.000        LBS 
  64  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           472.000        EACH 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                       123,426.000        LBS 
  66  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   72.000        EACH 
  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              310.200        CYS 
  68  706-09960           RAILING, CONCRETE, FC                                                    562.000        LFT 
  69  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 
  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  72  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 
  73  711-51864           DRILLED HOLE                                                              84.000        EACH 
  74  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  75  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  76  711-96800           STUD SHEAR CONNECTORS                                                  3,220.000        EACH 
  77  715-05407           PIPE, END BENT DRAIN, 6 IN                                               218.000        LFT 
  78  715-51100           SOIL PIPE, CAST IRON, 6 IN                                               532.000        LBS 
  79  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             28.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  81  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           21,799.000        LFT 
  82  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            5,537.000        LFT 
  83  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  84  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  85  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  87  801-07118           BARRICADE, III-A                                                          34.000        LFT 
  88  801-07119           BARRICADE, III-B                                                          68.000        LFT 
  89  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,260.000        LFT 
  90  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              200.000        LFT 
  91  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  92  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         947.000        LFT 
  93  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,666.000        LFT 
  94  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,102.000        LFT 
  95  808-06716           LINE, REMOVE                                                           5,540.000        LFT 
  96  808-75994           PRISMATIC REFLECTOR                                                       29.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         313.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         210.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                       377.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                           4.000        CYS 
  16  205-06937           TEMPORARY SILT FENCE                                                     408.000        LFT 
  17  206-51220           EXCAVATION, WET                                                            5.000        CYS 
  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              551.000        SYS 
  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               32.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         92.000        TON 
  21  302-07455           DENSE GRADED SUBBASE                                                      35.000        CYS 
  22  306-08043           MILLING, TRANSITION                                                    1,097.000        SYS 
  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         91.000        TON 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         46.000        TON 
  25  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   76.000        TON 
  26  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           91.000        TON 
  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,946.000        LFT 
  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,526.000        LFT 
  29  401-11785           LIQUID ASPHALT SEALANT                                                 1,946.000        LFT 
  30  406-05521           ASPHALT FOR TACK COAT                                                  2,119.000        SYS 
  31  601-02241           GUARDRAIL, REMOVE                                                         88.000        LFT 
  32  601-06035           GUARDRAIL, RESET                                                         125.000        LFT 
  33  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                217.200        SYS 
  35  616-02320           GEOTEXTILES                                                              183.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         98.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  38  621-06559           MULCHED SEEDING, R                                                        14.000        SYS 
  39  621-06570           TOPSOIL                                                                    3.000        CYS 
  40  621-06574           SODDING                                                                   55.000        SYS 
  41  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  43  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 
  46  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           244.000        EACH 
  47  703-06029           REINFORCING BARS, EPOXY COATED                                        15,443.000        LBS 
  48  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  49  706-09960           RAILING, CONCRETE, FC                                                     63.000        LFT 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -34363-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REHABILITATION 
 
  50  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  51  708-51813           PNEUMATICALLY PLACED MORTAR                                               60.000        SFT 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              10.000        LFT 
  54  722-51842           BRIDGE DECK OVERLAY                                                      313.000        SYS 
  55  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.700        CYS 
  56  722-60824           SURFACE MILLING                                                          313.000        SYS 
  57  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  58  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,585.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              750.000        LFT 
  64  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  65  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    24.000        LFT 
  66  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        264.000        LFT 
  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          969.000        LFT 
  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         538.000        LFT 
  69  808-06716           LINE, REMOVE                                                           1,381.000        LFT 
  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 
  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -34729-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                         600.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                         504.000        SYS 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                       114.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                           6.000        CYS 
  16  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
  17  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          15.000        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      85.600        CYS 
  19  306-08043           MILLING, TRANSITION                                                    1,395.000        SYS 
  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        116.000        TON 
  21  401-10258           JOINT ADHESIVE, SURFACE                                                1,155.000        LFT 
  22  401-11785           LIQUID ASPHALT SEALANT                                                 1,155.000        LFT 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,395.000        SYS 
  24  601-02241           GUARDRAIL, REMOVE                                                         62.500        LFT 
  25  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 
  26  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                513.800        SYS 
  28  616-02320           GEOTEXTILES                                                              156.000        SYS 
  29  616-06405           RIPRAP, REVETMENT                                                         84.000        TON 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  31  621-06560           MULCHED SEEDING, U                                                        40.000        SYS 
  32  621-06567           WATER                                                                      0.300        kGAL 
  33  621-06570           TOPSOIL                                                                    7.000        CYS 
  34  621-06574           SODDING                                                                   52.000        SYS 
  35  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  36  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  37  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  38  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  39  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 
  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           508.000        EACH 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                        33,913.000        LBS 
  42  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  43  706-51020           RAILING, CONCRETE, C                                                       6.400        CYS 
  44  708-51813           PNEUMATICALLY PLACED MORTAR                                              300.000        SFT 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  715-06566           PIPE EXTENSION, CIRCULAR, 6"                                              11.000        LFT 
  47  722-51842           BRIDGE DECK OVERLAY                                                      600.000        SYS 
  48  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.100        CYS 
  49  722-51874           OVERLAY DAM                                                              127.000        SFT 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -34729-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  722-60824           SURFACE MILLING                                                          600.000        SYS 
  51  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,500.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  55  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  58  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              450.000        LFT 
  59  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
  60  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               222.000        LFT 
  61  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  62  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      68.000        LFT 
  63  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          12.600        SYS 
  64  808-06368           TRANSVERSE MARKING, REMOVE                                               180.000        LFT 
  65  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,017.000        LFT 
  66  808-06716           LINE, REMOVE                                                           2,659.000        LFT 
  67  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                429.000        LFT 
  68  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               286.000        LFT 
  69  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN                              105.000        LFT 
  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 720.000        LFT 
  71  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  72  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               27.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 
  75  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   704.000        LFT 
  76  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                270.000        LFT 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -34979-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-01066           HYDRO DEMOLITION                                                       1,740.000        SYS 
  12  202-02240           PAVEMENT REMOVAL                                                          52.000        SYS 
  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,740.000        SYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     180.000        LFT 
  15  302-07455           DENSE GRADED SUBBASE                                                      10.000        CYS 
  16  304-07783           HMA PATCHING, TYPE D                                                     140.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,954.000        SYS 
  18  306-08042           MILLING, SCARIFICATION                                                 2,818.000        SYS 
  19  306-10163           MILLING ASPHALT, 2 1/2 IN                                              1,011.000        SYS 
  20  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        246.000        TON 
  21  406-05521           ASPHALT FOR TACK COAT                                                  3,897.000        SYS 
  22  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  23  603-06060           FENCE, FARM FIELD, RESET                                                  60.000        LFT 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                 52.000        SYS 
  25  616-02320           GEOTEXTILES                                                               32.000        SYS 
  26  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 
  27  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  28  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
  30  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
  31  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  32  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  33  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 
  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           166.000        EACH 
  36  703-06029           REINFORCING BARS, EPOXY COATED                                         3,150.000        LBS 
  37  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   37.000        EACH 
  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  40  715-05407           PIPE, END BENT DRAIN, 6 IN                                                40.000        LFT 
  41  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  42  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  43  718-06531           OUTLET PROTECTOR, 3                                                        4.000        EACH 
  44  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  45  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         784.000        SFT 
  46  722-51842           BRIDGE DECK OVERLAY                                                    1,740.000        SYS 
  47  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           50.600        CYS 
  48  722-60824           SURFACE MILLING                                                        1,740.000        SYS 
  49  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   205.600        LFT 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -34979-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               9.000        EACH 
  51  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  52  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         2.000        EACH 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           17,361.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 
  56  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  59  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,460.000        LFT 
  60  808-06716           LINE, REMOVE                                                           4,826.000        LFT 
  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,346.000        LFT 
  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,430.000        LFT 
  63  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               800.000        LFT 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -34995-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                       1,121.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         239.000        SYS 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  15  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 
  16  202-96128           GUTTER, CONCRETE, REMOVE                                                 102.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                        55.000        CYS 
  18  203-02070           BORROW                                                                    50.000        CYS 
  19  203-08607           LINEAR GRADING                                                           600.000        LFT 
  20  302-07455           DENSE GRADED SUBBASE                                                      43.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                                4.000        TON 
  22  306-08043           MILLING, TRANSITION                                                    1,410.000        SYS 
  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         62.000        TON 
  24  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        76.000        TON 
  25  401-10258           JOINT ADHESIVE, SURFACE                                                  560.000        LFT 
  26  401-11785           LIQUID ASPHALT SEALANT                                                   560.000        LFT 
  27  406-05521           ASPHALT FOR TACK COAT                                                  1,410.000        SYS 
  28  601-06035           GUARDRAIL, RESET                                                          40.000        LFT 
  29  603-06060           FENCE, FARM FIELD, RESET                                                  10.000        LFT 
  30  605-06090           CURB, INTEGRAL, CONCRETE                                                 130.000        LFT 
  31  607-06175           GUTTER, CONCRETE, A                                                       32.000        LFT 
  32  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               132.000        SYS 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                125.000        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                          4.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  37  621-06574           SODDING                                                                   98.000        SYS 
  38  628-09402           FIELD OFFICE, B                                                           19.000        MOS 
  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 
  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      38.000        MOS 
  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  43  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            98.000        EACH 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        12,640.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                2.200        CYS 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  710-09158           PATCHING CONCRETE STRUCTURES                                              15.000        SFT 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -34995-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         434.000        SFT 
  51  722-51842           BRIDGE DECK OVERLAY                                                    1,154.000        SYS 
  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            8.700        CYS 
  53  722-60824           SURFACE MILLING                                                        1,121.000        SYS 
  54  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    53.000        LFT 
  55  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   54.000        LFT 
  56  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  64  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,070.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -35003-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                       1,277.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         258.000        SYS 
  12  202-51133           RAILING, REMOVE                                                           51.000        LFT 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                        43.000        CYS 
  16  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           2.000        CYS 
  17  302-07455           DENSE GRADED SUBBASE                                                      43.000        CYS 
  18  306-08043           MILLING, TRANSITION                                                    1,286.000        SYS 
  19  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                       166.000        TON 
  20  401-10258           JOINT ADHESIVE, SURFACE                                                  620.000        LFT 
  21  401-11785           LIQUID ASPHALT SEALANT                                                   620.000        LFT 
  22  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  23  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               258.000        SYS 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  25  621-06559           MULCHED SEEDING, R                                                     1,936.000        SYS 
  26  628-09401           FIELD OFFICE, A                                                           11.000        MOS 
  27  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  28  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  30  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       22.000        MOS 
  31  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            48.000        EACH 
  33  703-06029           REINFORCING BARS, EPOXY COATED                                        17,003.000        LBS 
  34  703-08247           EMBEDDED GALVANIC ANODE                                                  418.000        EACH 
  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               18.600        CYS 
  36  706-04683           RAILING,                                                                  51.000        LFT 
  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  39  710-09158           PATCHING CONCRETE STRUCTURES                                             220.000        SFT 
  40  711-51878           JACKING AND SUPPORTING GIRDERS                                        LUMP              LUMP 
  41  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  42  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         350.000        SFT 
  43  722-51842           BRIDGE DECK OVERLAY                                                    1,351.000        SYS 
  44  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           11.100        CYS 
  45  722-60824           SURFACE MILLING                                                        1,277.000        SYS 
  46  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  47  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  48  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  49  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  52  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        400.000        LFT 
  53  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              800.000        LFT 
  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,220.000        LFT 
  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,220.000        LFT 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               29.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -35649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         352.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                        80.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     697.000        LFT 
  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                               45.000        SYS 
  15  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               18.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        215.000        TON 
  17  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 
  18  304-07490           HMA PATCHING, TYPE B                                                      22.000        TON 
  19  306-08043           MILLING, TRANSITION                                                      777.000        SYS 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         65.000        TON 
  21  401-10258           JOINT ADHESIVE, SURFACE                                                  568.000        LFT 
  22  401-11785           LIQUID ASPHALT SEALANT                                                   568.000        LFT 
  23  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  25  601-02241           GUARDRAIL, REMOVE                                                        540.000        LFT 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  28  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                270.000        SYS 
  30  616-02320           GEOTEXTILES                                                              104.000        SYS 
  31  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-02770           EROSION CONTROL BLANKET                                                  746.000        SYS 
  34  621-06559           MULCHED SEEDING, R                                                       746.000        SYS 
  35  621-06574           SODDING                                                                   36.000        SYS 
  36  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  37  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 
  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  44  703-06028           REINFORCING BARS                                                      39,682.000        LBS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        60,050.000        LBS 
  46  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   40.000        EACH 
  47  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              283.700        CYS 
  48  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 
  49  706-51020           RAILING, CONCRETE, C                                                      22.200        CYS 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -35649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  50  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  60  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  61  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         93.000        LFT 
  62  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          740.000        LFT 
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          CALL ORDER   : 711                                              CONTRACT ID  : B -35696-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     3,703.000        CYS 
  13  203-02070           BORROW                                                                    30.000        CYS 
  14  203-04523           DEWATERING                                                            LUMP              LUMP 
  15  203-51223           EXCAVATION, WATERWAY                                                     377.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          70.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     30.000        TON 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    141.000        TON 
  19  205-06934           TEMPORARY MULCH                                                            7.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   3,606.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  205-11586           TEMPORARY FILTER STONE                                                    44.000        TON 
  23  205-11587           TEMPORARY GEOTEXTILE                                                      40.000        SYS 
  24  205-11591           TEMPORARY SEED MIXTURE                                                   395.000        LBS 
  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,478.000        SYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           30.000        CYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               66.000        CYS 
  28  214-11796           GEOGRID, TYPE IB                                                       4,662.000        SYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,937.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 
  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        317.000        TON 
  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  533.000        TON 
  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,669.000        LFT 
  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,669.000        LFT 
  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,669.000        LFT 
  36  406-05521           ASPHALT FOR TACK COAT                                                  3,761.000        SYS 
  37  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  38  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  39  601-06374           GUARDRAIL TRANSITION, TGS-1                                                2.000        EACH 
  40  601-06374           GUARDRAIL TRANSITION, TGS-1                                                2.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 
  43  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               200.000        SYS 
  44  616-02320           GEOTEXTILES                                                            1,174.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                        603.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-06545           FERTILIZER                                                                 0.700        TON 
  48  621-06553           SEED MIXTURE, R                                                          298.000        LBS 
  49  621-06565           MULCHING MATERIAL                                                          4.000        TON 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06567           WATER                                                                     61.000        kGAL 
  51  621-06574           SODDING                                                                  145.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
  54  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
  55  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         158.000        LFT 
  56  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  57  701-09683           PILE SHOE, HP 12 X 74                                                     12.000        EACH 
  58  701-95780           PILE, STEEL H, HP 12 IN X 74                                             690.000        LFT 
  59  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 42.300        CYS 
  60  703-06029           REINFORCING BARS, EPOXY COATED                                        41,289.000        LBS 
  61  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   24.000        EACH 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              105.100        CYS 
  63  706-06344           RAILING, STEEL TS-1                                                      187.500        LFT 
  64  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                   261.000        LFT 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                30.000        LFT 
  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               94.000        LFT 
  68  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              107.000        LFT 
  69  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              165.000        LFT 
  70  715-05407           PIPE, END BENT DRAIN, 6 IN                                                95.000        LFT 
  71  715-11665           PIPE END SECTION DIA 6"                                                    1.000        EACH 
  72  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 
  73  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 
  74  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 
  75  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  76  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  79  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  80  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  81  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       40.000        LFT 
  82  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           28.000        SFT 



 
 


