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FAILURE TO COMPLETE ON TIME FOR RESTRICTION TC "FAILURE TO COMPLETE ON TIME FOR RESTRICTION" \f C \l "1" 

The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 475, INSERT AS FOLLOWS:



(a) Blank.


(b) Blank.


(c) Restriction. The work specified shall be arranged and prosecuted such that traffic is restricted on __________________________ for not longer than the number of calendar days shown on the Proposal sheet. Traffic shall not be restricted before _________________, 20____.


If the necessary work is not completed and _____________________ is not reopened to unrestricted traffic within the number of calendar days for restriction shown on the Proposal sheet, $____________ will be assessed as liquidated damages, not as a penalty, but as damages sustained for each calendar day for which traffic on ___________________ remains restricted in excess of the number shown on the Proposal sheet.


Unless otherwise determined, an increase in quantities will increase the time allowed for the performance of the contract by the ratio of the final contract price to the original contract price. Only those pay items which must be constructed during the restriction to traffic period will be considered when computing a time extension for the restriction to traffic period.
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