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108-C-094 FAILURE TO COMPLETE ON TIME FOR INTERMEDIATE COMPLETION DATE
(Revised 09-01-05)
The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 543, INSERT AS FOLLOWS:


The work specified shall be arranged and prosecuted such that the       and appurtenances specified shall be completed and opened to traffic on or before the intermediate completion date shown on the Proposal sheet.

If the       and appurtenances are not completed and all required lanes are not opened to traffic on or before the intermediate completion date shown on the Proposal sheet, $      will be assessed as liquidated damages, not as a penalty, but as damages sustained for each calendar day that lanes required to be open remain closed to traffic after such intermediate completion date.

An extension to the intermediate completion date, as set out above, may be granted if the award of the contract is not made within 30 days of the date of the letting and if the delay in award is not due to the failure of the Contractor to provide necessary information or documents.
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