09-01-11

108-C-092 FAILURE TO COMPLETE ON TIME FOR RESTRICTION – TWO OR MORE STRUCTURES
(Revised 08-21-06)
The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 542, INSERT AS FOLLOWS:


The work specified shall be arranged and prosecuted such that traffic is restricted on the structures listed below for not longer than the number of calendar days shown on the Proposal sheet for each structure. Traffic shall not be restricted before      , 20     .


If the necessary work is not completed and the structures listed below are not reopened to unrestricted traffic within the specified number of calendar days shown on the Proposal sheet for each structure after restricting traffic, liquidated damages will be assessed, not as a penalty, but as damages sustained for each calendar day for which traffic remains restricted in excess of the number shown on the Proposal sheet for each structure.

	STRUCTURE NO.
	LIQUIDATED DAMAGES

	     
	$     

	     
	$     

	     
	$     

	     
	$     



Extension of contract time, if required, shall be in accordance with 108.08.
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