Posting Date: Wednesday, September 5, 2007

Request for Proposals Notification

Project Location: Graham Road Reconstruction Project

Main Street to County Line Road (1.5 miles)

The proposed project includes the reconstruction of 1.5 miles of Graham Road, which will begin at the intersection with Main Street and extend north to the intersection with County Line Road. The project limits extend from Main Street to County Line Road but do not include reconstruction of the intersections. This project is located in Sections 26, 27, 34, and 35 of Township 14 North, Range 4 East, Pleasant Township, in the City of Greenwood.

Response Due Date and Time: Wednesday September 19, 2007 and no later than 4:00 p.m. EST

This Request for Proposals (RFP) is the official notification of needed professional services for the City of Greenwood, Indiana. The County is seeking a qualified consultant to provide Construction Engineering services for the reconstruction of 1.5 miles of Graham Road, which will begin at the intersection with Main Street and extend north to the intersection with County Line Road. The project limits extend from Main Street to County Line Road but do not include reconstruction of the intersections.



Contact for Questions: Paul Peoni

City of Greenwood - Director of Engineering Phone: 317-887-5230 Fax: 317-865-8242

Submittal Requirements:

1) Letter of Interest (required content and instructions follow). Please send seven (7) Copies.

2) One (1) signed Affirmative Action Certification and associated required documents for all items with Disadvantaged Business Enterprise (DBE) goals (sample form attached at end of RFP).

Submit to: Greenwood Engineering Department

225 South Emerson Avenue, Suite A

Greenwood, Indiana 46143

Selection Procedures:

Consultants will be selected for work items further described herein, based on the evaluation of the Letter of Interest (LOI) and other required documents. The Consultant Selection Rating Form that will be used to evaluate and score the received submittals is included for your reference at the end of this RFP.

The selected consultant must be pre-qualified by the Indiana Department of Transportation (INDOT).

The assigned Project Manager must be either an Engineer or INDOT Certified Technician.

Requirements for Letters of Interest (LoI)

- A. GENERAL INSTRUCTIONS FOR PREPARING AND SUBMITTING A LETTER OF INTEREST (LOI)
 - 1) Provide the information as indicated in Item B, in the same order listed, and signed by an officer of the firm. Scanned signed documents or electronically applied signatures are both acceptable. Do not send additional forms, resumes, brochures, or other material unless noted otherwise in the item description.
 - 2) Lols shall be limited to a total of twelve (12) 8 ¹/₂" pages x 11" pages. The first ten (10) pages will include information pertaining to <u>IDENTIFICATION AND QUALIFICATION</u> of the firm. Unless otherwise noted in the description the last two (2) pages of the LOI will include information pertaining to <u>KEY STAFFING AND PROJECT APPROACH.</u>

3) Lols must be received on or before FRIDAY, SEPTEMBER 14, 2007 BY 4:00 P.M. (EST) to be considered. Any responses received after the deadline will not be eligible for consideration.

B. Letter of Interest Content

1) <u>IDENTIFICATION AND QUALIFICATIONS</u> (10 Page Maximum)

- a) Provide the firm name, address of the responsible office from which the work will be performed and the name and e-mail address of the contact person authorized to negotiate and contractually bind the firm for the associated work.
- b) List all proposed sub-consultants, their DBE status, and the percentage of work to be performed by the lead consultant and each sub-consultant (sample Affirmative Action Certification attached at end of RFP). For a current listing of eligible INDOT prequalified DBE firms logon to the INDOT website at: http://www.in.gov/dot/div/legal/rfp/eligiblefirms.xls.
- c) Provide staff resumes, relevant work experiences, expertise, and/or qualifications directly applicable to the associated work.

2) KEY STAFFING AND PROJECT APPROACH (2 Page Maximum)

- a) Identify the Project Manager and other key staff members, including key sub consultant staff. For each key staff member to be assigned to the project include the percent of time that each individual will commit to the proposed contract. Include any relevant experience on similar projects of key staff members and how it relates to the work anticipated for this project.
- b) Discuss the capacity of your staff and your ability to perform the work in a timely manner relative to present workload and the availability of the assigned staff.
- c) Describe your firm's Project Approach relative to the advertised services. Demonstrate your firm's technical understanding of the project and services required as related to past experience on similar projects and your firm's qualifications. Verify that your firm has visited the project site.

Requirements for Affirmative Action Certification

A completed Affirmative Action Certification form is required for <u>all</u> items that identify a DBE goal, greater than "0", in order to be considered for selection. The consultant must identify the DBE firms with which it intends to subcontract. Include the contract participation percentage of each DBE, and list what the DBE will be subcontracted to perform on the Affirmative Action Certification Form.

Copies of DBE certifications, as issued by INDOT are to be included as additional pages after the form, for each firm listed.

If the consultant does not meet the DBE goal, the consultant must provide documentation in additional pages after the form that evidences that it made good faith efforts to achieve the DBE goal.

Please review the DBE program based on any goals set and complete the <u>DBE Affirmative Act Certification Form</u> as applicable. What constitutes good faith efforts is explained in detail within the DBE program information referred to above. If no goal is set then no Affirmative Action Certification Form is required. The Indiana Department of Transportation's (INDOT's) DBE Program Information is available at INDOT's website.

A listing of certified DBEs eligible to be considered for selection as prime consultants or sub-consultants for this RFP can be found at the "Prequalified Consultants" link available from the INDOT's website.

DBE subcontracting goals apply to <u>all</u> prime submitting consultants, regardless of the prime's status of DBE.

WORK ITEM DETAILS

Local Public Agency Name: The Redevelopment Commission for the City

of Greenwood, Indiana

Project Location: Graham Road reconstruction from Main Street to County

Line Road in the City of Greenwood. The proposed project is located in Sections 26, 27, 34, and 35 of Township 14

North, Range 4 East, Pleasant Township.

INDOT District covering project: Seymour District

INDOT Des# (If Known): 0400327

Project Phases Included: Construction Engineering

Project Description: The project includes Construction Engineering services

for the reconstruction of 1.5 miles of Graham Road, which will begin at the intersection with Main Street and extend north to the intersection with County Line Road. The project limits extend from Main Street to County Line Road but do not include reconstruction of the

intersections.

Estimated Construction Amount: \$8,100,000

Funding: Federal Funding Involved

Term of Contract: Estimated Starting date for construction is November 1,

2007. The completion date is anticipated to be November

1, 2008.

DBE Goal: 5%

Pre-Qualification Requirements: General Pre-Qualification - The selected

consultant must be pre-qualified by the Indiana

Department of Transportation (INDOT).

The assigned Project Manager must be either an Engineer or INDOT Certified Technician.

LPA Consultant Selection Rating Sheet

Services Description: Construction Eng	Selection Rating for RFP : <u>Graham Road Reconstruction</u>		Des # <u>0400327</u>			
Past Performance Performance evaluation score averages from historical performance data Qualiaty score for similar work from performance database Schedule score from performance database Responsiveness score from performance database Responsiveness score from performance database Responsiveness score from performance database 7	sultant Name: Services Description			structi	ion Eng	gineerin
Performance Performance evaluation score averages from historical performance data Performance evaluation score averages from historical performance database Schedule score from perfromance database Responsiveness score from perfromance database Responsiveness score from perfromance database Responsiveness score from perfromance database 7						
Past Performance Performance evaluation score averages from historical performance data						Weighted
Past Performance Qualiaty score for similar work from performance database 7	gory So	coring Criteria	Scale	Score	Weight	Score
Responsiveness score from perfromance database Responsiveness score from perfromance database Predicted ability to manage the project, based on: experience in size, complexity, type, subconsultants and documentation skills Demonstrated outstanding experience in similar type and complexity 1 Experience in similar type and lower complexity 1 Insufficient Experience 3 Project understanding and innovation that gives cost and/or time savings. High level of understanding and viable innovative ideas proposed 2 High level of understanding of the project 1 Basic understanding of the project 1 Basic understanding of the project 0 Lack of project understanding 3 Evaluation of team's personnel and equipment to perform the project on time Availibility of more than adequate capacity that results in added value 1 Adequate capacity to meet schedule 0 Insufficient capacity to meet the schedule 1 Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated outstanding expertise and resources identified for req'd services for value added benefit 2 Demonstrated high level of expertise and resources identified for req'd services for value added benefit 2 Expertise and resources at appropriate level 0 Insufficient expertise and resources 3 Location of assigned staff office relative to project Within 50 Miles 1 51-500 miles 0 Creater than 500 miles -1 Greater than 500 miles -2	Pe					
Project Manager Projec	Performance					
Project Manager Project Inderstanding experience in similar type and complexity 1		·				
Project Manager Demonstrated outstanding experience in similar type and complexity 2					7	
Demonstrated high level of experience in similar type and complexity 1 Experience in similar type and complexity 1 Experience in similar type and complexity shown in resume 0 Experience in different type and lower complexity -1 Insufficient Experience -3		pe, subconsultants and documentation skills				
Experience in similar type and complexity shown in resume Experience in different type and lower complexity Insufficient Experience Project understanding and innovation that gives cost and/or time savings. High level of understanding and viable innovative ideas proposed High level of understanding of the project Basic understanding of the project Basic understanding of the project Lack of project understanding Availibility of more than adequate capacity that results in added value Adequate capacity to meet the schedule Insufficient capacity to meet the schedule Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated outstanding expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Insufficient expertise and/or resources Location of assigned staff office relative to project Within 50 Miles 1 Expertise than 500 miles 1 Greater than 500 miles Capacity of Team to do understanding and viable innovative ideas proposed 2 15 16 17 18 19 10 10 11 11 12 12 15 15 16 16 17 17 18 18 19 10 10 11 11 12 12 13 14 15 15 15 16 16 17 17 18 18 19 10 10 10 11 11 12 14 15 15 15 15 15 16 17 17 18 18 18 19 10 10 10 10 10 10 10 10 10						
Experience in different type and lower complexity -1	ect Manager			10		
Project understanding and innovation that gives cost and/or time savings. High level of understanding and viable innovative ideas proposed 2 High level of understanding of the project 1 Basic understanding of the project 0 Lack of project understanding -3						
Project understanding and innovation that gives cost and/or time savings. High level of understanding and viable innovative ideas proposed 2 High level of understanding of the project 1 Basic understanding of the project 0 Lack of project understanding -3				1		
Approach to Project High level of understanding and viable innovative ideas proposed 2 High level of understanding of the project 1 Basic understanding of the project 0 Lack of project understanding -3			-3			
Approach to Project High level of understanding of the project 1 15 Basic understanding of the project 0 Lack of project understanding -3 Lack of project on time -1 Lack of project on time -1 Lack of project on time -2 Lack of project understanding -3 Lack of project on time -2 Lack of project understanding -3 Lack of project on time -2 Lack of project on tim	Pr					
Basic understanding of the project 0 Lack of project understanding -3 Evaluation of team's personnel and equipment to perform the project on time Availibility of more than adequate capacity that results in added value 1 Adequate capacity to meet schedule 0 Insufficient capacity to meet the schedule -1 Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated Qualifications Demonstrated high level of expertise and resources identified for req'd services for value added benefit 0 Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 Expertise on 151-500 miles 0 Team's Demonstrated outstanding expertise on 151-500 miles -1 Greater than 500 miles -2					15	
Lack of project understanding -3 Capacity of Team to do Work Evaluation of team's personnel and equipment to perform the project on time Availibility of more than adequate capacity that results in added value 1 1 20	oach to Project			4		
Evaluation of team's personnel and equipment to perform the project on time Availibility of more than adequate capacity that results in added value 1 Adequate capacity to meet schedule 0 Insufficient capacity to meet the schedule -1			0	1		
Availibility of more than adequate capacity that results in added value 1 Adequate capacity to meet schedule 0 Insufficient capacity to meet the schedule -1 Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated outstanding expertise and resources identified for req'd services for value added benefit value added benefit Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Uithin 50 Miles 1 State of the deliverable Location of assigned staff office relative to project Greater than 500 miles -1 Greater than 500 miles -2			-3			
Adequate capacity to meet schedule 0 Insufficient capacity to meet the schedule -1 Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated Outstanding expertise and resources identified for req'd services for value added benefit Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 15 16 17 18 19 19 10 10 11 11 12 15 15 15 15 15 15 15				4	20	
Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated Oualifications Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 Location of 151-500 miles 0 151-1500 miles -1 Greater than 500 miles -2				4		
Technical Expertise: Unique resources & equipment that yield a relevant added value or efficiency to the deliverable Demonstrated Outstanding expertise and resources identified for req'd services for value added benefit Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 Location of 151-500 miles 0 151-500 miles -1 Greater than 500 miles -2	ork	, , ,		-		
Value or efficiency to the deliverable Demonstrated Outstanding expertise and resources identified for req'd services for value added benefit Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 51-150 miles 0 151-500 miles -1 Greater than 500 miles -2	T.		-1			
Team's Demonstrated Qualifications Demonstrated high level of expertise and resources identified for req'd services for value added benefit Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 51-150 miles 0 151-500 miles -1 Greater than 500 miles -2		alue or efficiency to the deliverable]		
Demonstrated Demonstrated Demonstrated high level of expertise and resources identified for req'd services for value added benefit Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources at appropriate level Demonstrated high level of expertise and resources Demonstrated high level of expertise and resources Demonstrated high level of expertits Demonstrated high level Demonstrated high level Demonstr						
Location Value added benefit 1				15		
Expertise and resources at appropriate level 0 Insufficient expertise and/or resources -3 Location of assigned staff office relative to project Within 50 Miles 1 51-150 miles 0 151-500 miles -1 Greater than 500 miles -2	ifications	· · · · · · · · · · · · · · · · · · ·	1 1			
Insufficient expertise and/or resources				4		
Location of assigned staff office relative to project Within 50 Miles 1				-		
Within 50 Miles 1		· · · · · · · · · · · · · · · · · · ·	-3	ļ		
Location 51-150 miles 0 5 151-500 miles -1 Greater than 500 miles -2	<u> LC</u>		4	-		
151-500 miles -1 Greater than 500 miles -2	tion			-	5	
Greater than 500 miles -2				-)	
				1		
Weighted Sub-rotal.		Greater triair 500 fillies		htod Si	ıb Totalı	
The scores assigned above represent my best judgement of the consultant's abilities for the rating categories.		51-150 miles 151-500 miles Greater than 500 miles	0 -1 -2	ghted Su		
Name: Signed:	Name: Signer					

Title:

AFFIRMATIVE ACTION CERTIFICATION GRAHAM ROAD RECONSTRUCTION IN GREENWOOD, INDIANA CONSTRUCTION ENGINEERING SERVICES

I do hereby certify that it is the intention of my company to affirmatively seek out and consider DBEs certified in the State of Indiana, to participate as part of this proposal. (For listing of DBE certified firms, see www.in.gov/dot/div/legal/DBE/dbe_list.xls.)

I understand and agree that all sub-consulting in connection with this proposal, whether undertaken prior to or subsequent to the notice to proceed, shall be in accordance with the requirements for the Disadvantaged Business Enterprise Program, included elsewhere in this RFP. I understand and agree that no subcontracting shall be approved or commenced until the Department of Transportation has reviewed and approved the affirmative actions taken by my company or me.

I understand that utilization of certified DBEs is in addition to all other equal employment requirements of this RFP.

I acknowledge that this certification is to be made an integral part of this proposal.

I understand and agree that the submission of a blank certification may cause the proposal to be rejected.

I hereby certify that contact has been made with the certified DBEs listed in this certification, and that, if my company becomes the CONSULTANT, the certified DBEs have tentatively agreed to perform the services listed below.

I understand that neither my company nor I will be penalized for amounts achieved over or under the amount shown for **voluntary** DBE utilization that exceeds the goal.

After contract award, any change to the firms listed in this Affirmative Action Certification under race/gender conscious must have prior approval by INDOT's Economic Opportunity Section, Central Office.

SUBCONSULTANTS

DBE SUBCONSULTANTS TO BE A	PPLIED TOWARD GOAL	(RACE/GENDER CONSCIOUS)
Certified DBE Name & Address	Service Planned	Planned % to be paid to DBE

DBE SUBCONSULTANTS TO BE USED BEYOND GOAL(RACE/GENDER CONSCIOUS)

Certified DBE Name & Address Service Planned Planned % to be paid to DBE

Total Dollar Amount Credited toward DBE Goal (Race/Gender Conscious): Total Dollar Amount of Voluntary DBE Work Anticipated over DBE Goal (Race/Gender Neutral):				
Name of Company:	,			
Dv∙	DATE			