ITR Concession Company LLC
52551 Ash Road
Granger, Indiana 46530

REQUEST FOR BID
FROM: Robert D. Ladson, PE
Infrastructure Manager
DATE: August 17, 2015
SUBJECT: Str 20-3 — SR 39 WB — Beam Straighten, Diaphragm Repair, and Paint Touch Up

Invitation for Bids (IFB)
X __ Request for Bids (RFP)

Overview:

ITR Concession Company (ITRCC) is requesting bids from responsible contractors for the following services. A brief
description is set forth below, with detailed requirements in subsequent sections.

The ITR Concession Company, the privately owned company that operates the Indiana Toll Road, desires to
straighten some girders, repair the connections of the diaphragms, and touch up the paint of Str 20-3 WB over SR
39 (MM 48.9). The contractor shall install and supply all the material needed to properly complete all the work.
Contractor must also provide all Maintenance of Traffic in accordance with IMUTCD, INDOT, and ITRCC
standards.

The ITRCC requests bids from responsible contractors.
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1.0 INSTRUCTIONS:

1.1 SUBMIT BIDS TO: LABEL BID/BID CONTAINER:
ITR Concession Company LLC Project Title: Str 20-3 WB over SR 39
Attn: Nathan Edwards, EI Straighten Beams

Email: nedwards@indianatollroad.org

1.2 DUE DATE & TIME FOR SUBMISSION:
Date: September 2, 2015
Time: Noon (EST)

1.3 SUBMITTALS: Bids must be submitted electronically.

1.4 BID FIRM TIME: 90 Days from Receipt of Bid

1.5 SECURITY: Bid Bond $ N/A Performance Bond = 100% of contract Payment Bond = 100% of contract




1.6 SITE VISIT:

While no “group” site visit is planned, the contractor must still visit the sites and thoroughly understand the
site conditions prior to placing a bid.

1.7 PROJECT CONTACT:
ITR Concession Company LLC

Attn: Nathan Edwards, EI

Title: Infrastructure Engineer

Email: nedwards@indianatollroad.org
Phone: (574) 651-2464

1.8 CRITERIA FOR EVALUATION AND AWARD

Request for Bids. The ITRCC will evaluate how well each bid meets the requirements in terms of “responsiveness” to
the specifications. Consideration will be given based upon the best price, best product, and best service.
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2.0 SPECIFIC TERMS AND CONDITIONS

2.1 INDOT Pre-Qualifications

Contractor is to provide any and all INDOT Pre-Qualifications along with the bid.

2.2 RESERVATION
ITR Concession Company reserves the right to reject any or all bids.

2.3 PAYMENT OF TOLLS
The Contractor shall be required to pay the full amount of tolls, if any, incurred by it during the duration of the
contract. Said tolls will not be refunded by ITR Concession Company.

24 COMPLIANCE WITH APPLICABLE LAW

The Company warrants that it shall comply with all Federal, State, and local laws, statutes, ordinances, rules and

regulations.
2.5 WAGE RATES See “Responsible Contractor Policy”
2.6 SUBCONTRACTING/JOINT VENTURES X Allowed Not Allowed

ITR Concession Company intends to contract with one entity per contract and that one entity shall be contractually
responsible for performance. Assignments for subcontracting are allowable, but information or assignees and
subcontractors will be required prior to finalization of a contract. For any joint venture to be acceptable, one
vendor must take full contractual responsibility for the obligation.




2.7

EQUAL OPPORTUNITY AND M./W.B.E. PROGRAM

ITR Concession Company is committed to providing fair and representative opportunities for MBE / W.B.E.s in
all contracts related to the ITR. Neither ITR Concession Company nor its Contractors shall discriminate on the
basis of race, color, religion, sex or national origin in the award and performance of contracts related to the ITR.
Furthermore, affirmative action will be taken, consistent with sound procurement policies and applicable Law, to
ensure that MBE / W.B.E.s are afforded a fair and representative opportunity to participate in ITR Concession
Company’s contracts related to the ITR.

The requirement for dollar value of MBE / W.B.E. participation in contracts related to the ITR shall be 6% for
each. MBE / WBE must be certified with the Indiana Department of Administration.

MBE and WBE participation of 6% for each is a requirement — not a goal.

2.8 WORK LIMITS
Contractor shall perform work within the Indiana Toll Road right-of-way limits. Bridge work may require
restriction or closures on local roadways, waterways or railroad right-of-way to complete the work. Any lane
closure of the Indiana Toll Road must be in accordance with the ITRCC’s Lane Closure Policy. Contractor is
responsible for coordinating with all local government agencies, railroads, utilities, etc needed to perform the work
— including obtaining permits, access, permission etc.
With exception of maintenance of traffic control at local roadways, contractor shall keep vehicles, materials, and
staging area to within property maintained by the ITR Concession Company LLC (ITRCC)

2.9 APPLICATION FOR PAYMENT

a. Contractor shall submit to the ITRCC a monthly invoice for the work performed within the pay period. The
invoice should be received by the ITRCC no later than the 25" of each month to ensure timely processing. A
waiver of lien and a “Sworn Statement of Contractor and Subcontractor to Owner” shall accompany all
invoices.

b. Invoices must contain the following:

i. Project Title
1i. Contractor name and address
iii. Invoice number
iv. Invoice beginning and ending date
V. Date of submission

c. Invoice must be itemized as follows:

1. Items description
il. Quantity
iil. Unit of Measure
iv. Unit Cost
V. Quantity for current invoice
vi. Total cost of item to date

All line items must be identical to the schedule of pay items

Upon request, the contractor must support the quantities with data substantiating their correctness.

f.  The ITRCC processes invoices once a month. Failure to submit an invoice in a timely fashion will delay
payment.
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2.10

PERMITS AND OTHER RELATED DOCUMENTS

Unless stated otherwise in the contract documents, contractor shall obtain, at no cost to the ITRCC, all permits,
right-of-access, easements, etc to perform the work. (i.e utilities, railroad, local, state, and / or federal) Copies of
all of these documents shall be provided to the ITRCC within sixty (60) days of receipt. Contractor shall notify
the ITRCC immediately if permit applications are denied and provide all correspondence with railroad, utilities,
local, state, and / or federal agencies.

2.11 SALES TAX
The ITRCC is subject to Indiana sales tax. The contractor shall be responsible for paying all sales tax on all goods
and services liable for sales tax. The contractor shall include the sales tax in the unit prices of the various pay
items.

2.12 SCHEDULE AND CONTRACT COMPLETION DATE
Upon award of contract, the selected contract shall submit a detail schedule and completion date.

2.13 RESPONSIBLE CONTRACTOR
For bids to be considered “responsive”, Contractors must declare that they are a “Responsible Contractor” on the
form provided in the bid documents. The Responsible Contractor Policy and statement are a part of the standard
ITRCC Contract.
Throughout the life of the contract the Contractor is to comply with the provisions of the ITRCC Responsible
Contractor Policy.

2.14 SAFETY AUDIT
Contractor shall conduct its normal, routine safety inspections / audits of its construction sites. The audit reports
created by the contractor’s in-house inspections shall be submitted along with its monthly invoices to the ITRCC.

2.15 INSURANCE
Contractor shall submit a bid to include the insurance coverage shown in the sample contract.

2.16 RAILROAD PERMITS AND INSURANCE

N/A




2.17

MAINTENANCE OF TRAFFIC PLAN

If provided in the plans, the Contractor shall follow the Maintenance of Traffic (MOT) plan for the mainline of the
Indiana Toll Road.

When an MOT plan is NOT specifically provided, the contractor must develop and provide an exact MOT for the
ITR mainline, state, local streets or any closure or closure detail. The contractor must develop and provide an
exact MOT for the ITR mainline, state, local streets or any closure or closure detail that is not specifically
provided in the RFP, plans, or specifications. The plan must be stamped by a Professional Engineer registered in
the State of Indiana. All MOT plans and signs must be designed and installed in accordance with the current
edition of the Indiana MUTCD, INDOT Design Standards and the ITRCC’s standards.

Exact placement of traffic control devices used for execution of contract work along the Indiana Toll Road, entry
and exit ramps, and local streets/roads, plazas, parking lots, etc shall be included in the MOT plan and be in
accordance with the current IMUTCD, INDOT, and ITRCC Standards.

2.18

LANE CLOSURE POLICY

Any and all restrictions limiting traffic on the Indiana Toll Road Mainline shall conform to the ITRCC Lane
Closure Policy. The contractor must submit a request — and receive approval - for any and all lane closures and /
or restrictions.

All lane and traffic restrictions and the sequence of work will be at the discretion and direction of the ITRCC
Project Manager and/or ITRCC Representative or as provided in the plans and specifications.

2.19

LANE OCCUPANCY PENALTY

If a contractor continues to work beyond the allowable hours depicted in Lane Closure Policy (LCP) without a
valid waiver, the contractor will be charged, as a penalty, a “lane rental charge.” The rate for the first and second
hours will be at $7,500.00 per hour or fraction thereof. The rate, if the lane occupancy occurs for the third and
successive hours, will be at $10,000.00 per each hour or fraction thereof for each hour that the lane is continued to
be occupied. Routine and / or blatant violations of the LCP will be considered a material breach of the contract.

2.20

PAVEMENT SENSORS

The ITRCC has embedded pavement sensors and weigh-in-motion sensors at several locations along the Indiana
Toll Road. Care should be taken not to destroy any of these sensors. The Contractor will need to locate the
sensors in the field. If a contractor’s activity destroys one of these sensors — it will have to be replaced at the
expense of the Contractor.

The pavement sensors are approximately located at the following locations along the Indiana Toll Road:

Mile Post 1.56 Eastbound near bridge deck

Mile Post 10.00 Westbound Approach

Mile Post 49.00 Westbound Approach

Mile Post 77.00 Eastbound near bridge deck
Mile Post 96 Southbound Ramp near bridge deck
Mile Post 121.00 Westbound near bridge deck
Mile Post 144.00 Eastbound near bridge deck
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Mile Post 0.90 Eastbound Driving Lane (Right Lane) near bridge and in bridge deck (Str 1-2)
Mile Post 76.50 Eastbound Driving Lane (Right Lane) near bridge and in bridge deck (Str 29-1)
Mile Post 96.10 Westbound Driving Lane (Right Lane)

Mile Post 96.00 Eastbound Entry Ramp Bridge Deck — (Str 35-1.6)

Mile Post 121.70 Westbound Driving Lane (Right Lane) near bridge and in bride deck (Str 43-3)
Mile Post 144.00 Eastbound Driving Lane (Right Lane) near bridge and in bridge deck (Str 50-10)

The ITRCC Project Manager or ITRCC Representative should be contacted to assist in locating the sensors.

3.0

SCOPE OF SERVICES

Item Descriptions-Minimum Work Tasks

1.

Work consists of providing all material and labor to complete the work as shown in the drawings,
specifications and special provisions.

The work must follow the detailed sequence of work as shown in the drawings, specifications and special
provisions.

All work shall be completed in accordance with the drawings, special provisions, and INDOT specifications.

Any lane closure must be requested in writing and will only be allowed in accordance with the ITRCC’s Lane
Closure Policy.

Contractor shall provide a Maintenance of Traffic Plan (MOT) for the ITR mainline and ramps. Any MOT
plan provided by the contractor must be signed and sealed by a Professional Engineer registered in the State of
Indiana. A sample MOT plan for a mainline lane closure layout is provide for reference in this RFP. All
MOT must be in accordance with the current edition of the Indiana MUTCD, INDOT Standards and the
ITRCC mainline lane closure layout. The cost to provide the MOT and the cost to comply with the Lane
Closure Policy shall be included in the price of MAINTAINING TRAFFIC.

Contractor is responsible to call for all utility locates. (Including both 811 and the ITRCC service.)

Contractor shall supply final As-Built drawings. As-Built drawings shall be neat and legible.
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BID FORMAT AND CONTENT

All bids must be prepared in a comprehensive manner as to content, but there is no need for expensive binders,
color displays, or other promotional materials that are not germane to the bid.

Bid

*

¢

Submit bids electronically.

A cover letter explaining the company’s interest in the contract, including a general outline of the
materials attached and name and telephone number of the contact person.

Experience of company on projects with similar magnitude and complexity, including experience with
transportation systems and related issues, and familiarity with the operations of the ITR.

Bid shall identify the MBE and WBEs needed to meet the MBE / WBE requirement of 6% each.



Appendix A

Sample Contract



CONTRACT BETWEEN
ITR CONCESSION COMPANY LLC
AND XXXXXXXX

This Agreement, entered into this  of day XXXXX, by and between ITR Concession
Company (“ITRCC” or the “Owner”) and XXXXX. (“XXXX” or the “Contractor”) (collectively, the
“Parties”).

WITNESSETH

WHEREAS, ITRCC desires to enter into a contract for certain work for the improvement of
XXXXXX located at Mile Post XXXXXX on the Indiana Toll Road, as described in detail in the
Contract Documents; and

WHEREAS, Contractor has represented that it has the professional and technical expertise and
experience to perform the XXXX Work.

NOW, THEREFORE, in consideration of the foregoing and the mutual covenants and
promises contained herein and in the Contract and other good and valuable consideration, the receipt
and sufficiency of which are hereby acknowledged, the Parties hereto intending to be legally bound,
hereby agree as follows.

Article 1 - The Work of this Contract
The Scope of Work (the “Work”) and other particulars is set forth in Article 30 this Contract.
Article 2 — Date of Commencement and Date of Completion

2.1 The Date of Commencement of the Work shall be the date of this Agreement unless a different date is
stated below or provision is made for the date to be stated in a Notice to Proceed issued by the Owner. Time of Contract
Completion shall be XXXXX.

2.2 The contract time shall be measured from the Date of Commencement.

23 Time limits stated in the contract documents are of the essence of the Contract. By executing the
agreement the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

2.4 This Contact shall supersede the Letter of Intent, dated XXXX, previously entered into between the
Parties, which Letter of Intent shall be terminated as of the date of this Contract.

Article 3 — Contract Sum

The lump sum price for the Contract is XXXXXX (the “Contract Sum”). The Contract Sum shall not be subject to change
or escalation, except as expressly provided for in this Contract.

The Contractor shall be solely responsible for any applicable sales and/or use taxes for equipment or property utilized in the
execution of this Contract.

Article 4 — Payments



4.1 Payments made by the Owner to the Contractor with respect to the Work shall be based
on the percentage of the Work actually performed in accordance with the Contract Documents and shall
be in a form satisfactory to Owner.

4.2 Payments will be made within 45 days of receipt of the invoice by Owner. In the event
there are any disputes regarding invoice amounts, only the undisputed amount will be paid by the
Owner.

4.3  Retention: 5% will be retained by the Owner from every invoice submitted pursuant to
this Article 4. The 5% retainage will be remitted upon issuing of a Warranty/Maintenance Bond for
50% of the contract amount for a period of two (2) years from the issuance of the Certificate of
Completion.

4.4  The Contractor warrants that title to all Work covered by an Application for Payment
will pass to the Owner no later than the time of payment. The Contractor further warrants that upon
submittal of an Application for Payment all Work for which Certificates for payment have been
previously issued and payments received from the Owner shall, to the best of the Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or other
encumbrances adverse to the owner’s interests.

4.5 Payments to the Contractor — The Contractor shall promptly pay each subcontractor, upon receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such subcontractor’s portion of the work,
the amount to which said subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor
on account of such subcontractor’s portion of the work. The Contractor shall, by appropriate agreement with each
subcontractor, require each subcontractor to make payments to sub-subcontractors in a similar manner.

4.6 The Owner shall not have an obligation to pay or see to the payment of money to a subcontractor except
as may otherwise be required by law.

4.7 Substantial Completion is the stage in the progress of the work when the work, or designated portion
thereof, is sufficiently complete in accordance with the contract Documents so that the owner can occupy or utilize the
work for its intended use. When the Owner determines that the Work is substantially complete, the Owner will issue a
Certificate of Substantial Completion which shall establish the date of substantial Completion, establish responsibilities of
the owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work.

4.8 Final Completion and Final Payment — Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of a Final Application for Payment, the Owner will promptly make such
inspection, and when the Owner finds the Work acceptable under the Contract Documents and the Contract fully
performed, the Owner will promptly issue a Final Certificate for Payment stating that to the best of the Owner’s knowledge,
information and belief, that the Work has been completed in accordance with terms and conditions of the Contract
Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and payable
(“Final Completion”). The Owner’s final Certificate for Payment will constitute a further representation that the Contractor
is entitled to Final Payment.

Article 5 — General Provisions

5.1 Contract Documents — The Contract Documents consist of this Contract, Drawings, Specifications,
ITRCC’s Responsible Contractor Policy, Addenda issued prior to the execution of this Agreement, other documents listed
in this Agreement, including the documents listed in Exhibit A, the Scope of Work, and all attachments hereto, and
Modifications issued after execution of this Agreement. A Modification is (1) a written amendment to the Contract signed



by both parties, or (2) a Change Order. The intent of the Contract Documents is to include all items necessary for the
proper execution and completion of the Work by the Contractor. The Contract Documents are complementary, and what is
required by one shall be as binding as if required by all; performance by the Contractor shall be required to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated
results.

5.2 Order of Precedence — in case of conflict between plans and specifications, the Order of Precedence shall
be as follows — (1) Plan Detailed drawings, (2) Specifications, (3) Plan Standard Details.

53 The Contract Documents form the contract for Construction. The Contract represents the entire,
integrated agreement between the Owner and contractor and supersedes prior negotiations, representations or agreements,
either written or oral. The Contract may be amended or modified only by a Modification as described herein. The Contract
Documents shall not be construed to create a contractual relationship of any kind (1) between the Owner and a
Subcontractor or sub-subcontractor, or (2) between any persons or entities other than the Owner and Contractor. The Work
— The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the
Contractor to fulfill the contractor’s obligations. The Work may constitute the whole or a part of the Project.

5.4 Execution of the Contract — Execution of the Contract by the Contractor is a representation that the
Contractor has visited the site, become generally familiar with the job conditions under which the Work is to be performed
and correlated personal observations with requirements of the Contract Documents.

Article 6 — Owner

6.1 Services required of the Owner — The Contractor shall be entitled to rely on the accuracy of information
furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work. Except for
permits and fees which are the responsibility of the Contractor under the Contract Documents, the Owner shall secure and
pay for other necessary approvals, easements, assessments and charges required for the construction, use or occupancy of
permanent structures or permanent changes in existing facilities.

6.2 If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract
Documents, or persistently fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a
written order to the Contractor to stop the work, or any portion thereof, until the cause for such order is eliminated.
However, the right of the Owner to stop the work shall not give rise to a duty on the part of the Owner to exercise this right
for the benefit of the Contractor or any other person or entity.

6.3 Owner’s right to carry out the work — If the Contractor defaults or persistently fails or neglects to carry
out the Work in accordance with the Contract Documents, or fails to perform a provision of the contract, the Owner, after
10 days’ written notice to the Contractor may make good such deficiencies and may deduct the reasonable cost thereof,
including Owner’s expenses from the payment then or thereafter due the Contractor.

Article 7 — Contractor

7.1 Review of Contract Documents and Field conditions by Contractor — Since the Contract Documents are
complementary, before starting each portion of the Work, the Contractor shall carefully study and compare the various
drawings, specifications and other Contract Documents relative to that portion of the Work, as well as the information
furnished by the Owner, and shall take field measurements of any existing conditions related to that portion of the Work
and shall observe any conditions at the site affecting it. These obligations are for the purpose of facilitating construction by
the Contractor and are not for the purpose of discovering errors, omissions or inconsistencies in the Contract Documents.
However, any errors, omissions or inconsistencies discovered by the Contractor shall be reported promptly to the Owner as
a request for information in such form as the Owner may require.

7.2 Concession Lease Agreement — [TRCC is a party that certain Indiana Toll Road Concession and Lease
Agreement, dated as of April 12, 2006, by and between ITRCC and the Indiana Finance Authority. as amended,
supplemented and/or modified from time to time, (the "Concession Agreement"). The Contractor shall perform this Contact
in compliance with the standards and specifications as set forth in the Concession Agreement.
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73 Supervision and Construction Procedures - The Contractor shall supervise and direct the Work, using the
Contractor’s best skill and attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures, and for coordinating all portions of the work under the Contract,
unless the Contract Documents give other specific instructions concerning these matters. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall be
fully and solely responsible for the job site safety thereof unless the Contractor gives timely written notice to the Owner
that such means, methods, techniques, sequences or procedures may not be safe. The Contractor shall be responsible to the
Owner for acts and omissions of the Contractor’s employees, subcontractors and their agents and employees, and other
persons or entities performing portions of the Work for or on behalf of the Contractor or any of its subcontractors.

7.4 Labor and Materials — Unless otherwise provided in the Contract Documents, the Contractor shall provide
and pay for labor, materials, equipment, tools, supplies, construction equipment and machinery, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent and
whether or not incorporated or to be incorporated into the Work. The Contractor shall enforce strict discipline and good
order among the Contractor’s employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them. The Contractor shall deliver, handle, store and
install materials in accordance with manufacturers’ instructions. The Contractor may make substitutions only with the
consent of the Owner, in accordance with a Change Order.

7.5 Warranty — The Warranty Period shall be for two (2) years following the issuance by the Owner of a
Certification of Completion. The Contractor warrants to the Owner that materials and equipment furnished under the
Contract will be of good quality and new unless otherwise required or permitted by the Contract Documents, that the work
will be free from defects not inherent in the quality required or permitted, and that the Work will conform to the
requirements of the Contract Documents. Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective. The Contractor’s warranty excludes remedy for damage or defect
caused by abuse, modifications not executed by the Contractor, improper or insufficient maintenance, improper operation
or normal wear and tear and normal usage.

7.6 The Contractor shall pay sales, consumer, use and other similar taxes which are legally enacted. Unless
otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building permit and other
permits and governmental fees, licenses and inspections necessary for proper execution and completion of the Work.

7.7 The Contractor shall comply with and give notice required by laws, ordinances, rules, regulations and
lawful orders of public authorities applicable to performance of the Work. The Contractor shall promptly notify the Owner
if the Drawings and Specifications are observed by the Contractor to be at variance therewith. If the Contractor performs
Work knowing it to be contrary to laws, statutes, ordinances, building codes, and rules and regulations without such notice
to the Owner, the Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable to
correction.

7.8 Submittals — The Contractor shall review for compliance with the Contract Documents, approve in
writing and submit to the Owner, Drawings, Product Data, samples and similar submittals required by the Contract
Documents with reasonable promptness. The Work shall be in accordance with approved submittals. Drawings, Product
Data, samples and similar submittals are not Contract Documents.

7.9 Use of Site — The Contractor shall confine operations at the site to areas permitted by law, ordinances,
permits and the Contract Documents and shall not unreasonably encumber the site with materials or equipment. The
Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts fit
together properly. The Contractor shall keep the premises and surrounding area free from accumulation of waste materials
or rubbish caused by operations under the Contract. Cleanup shall be done on a daily basis. At completion of the Work,
the Contractor shall remove from and about the Project waste materials, rubbish, the Contractor’s tools, construction
equipment, machinery and surplus material. The Contractor shall provide the Owner access to the Work in preparation and
progress wherever located.

Article 8 — Owner’s Administration of the Contract
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8.1 The Owner will visit the site to monitor the Contractor’s work activities. However, the Owner will not be
required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Owner will
neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the work, since these are the Contractor’s
responsibilities.

8.2 The owner will not be responsible for the Contractor’s failure to perform the Work in accordance with the
requirements of the Contract Documents. The Owner will not have control over or charge of and will not be responsible for
acts or omissions of the Contractor, subcontractors, or their agents or employees, or any other persons or entities
performing portions of the Work.

8.3 Based on the Owner’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Owner will review and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

8.4 The Owner will have authority to reject Work that does not conform to the Contract Documents.

8.5 The Owner will review and approve or take other appropriate action upon the Contractor’s submittals
such as Drawings, Product data and samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

8.6 The Owner will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of the Contractor. The Owner will make initial decisions on all claims, disputes
and other matters in question between the Owner and Contractor but will not be liable for results of any interpretations or
decisions so rendered in good faith.

8.7 The Owner’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

Article 9 — Claims and Disputes

9.1 Claims and Disputes — The State and Federal courts of the State of Indiana shall be the exclusive forums
for resolving all litigation between the parties (excluding and conflict of laws rule or principle which might refer such
interpretation to the laws of another jurisdiction).

9.2 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party
asserting such matter may proceed in accordance with applicable law to comply with the lien notice or filing deadlines prior
to resolution of the matter by the Owner, by mediation or by litigation.

9.3 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree
otherwise, shall be in accordance with the Construction Industry Rules of the American Arbitration Association currently in
effect. Request for mediation shall be filed in writing with the other party to this Agreement and with the American
Arbitration Association. Mediation shall proceed in advance of legal, but not equitable, proceedings, which shall be stayed
pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order.

9.4 Claims for Consequential damages — The Contractor and Owner waive claims against each other for
consequential damages arising out of or relating to this Contract. This mutual waiver includes (a) damages incurred by the
Owner for rental expenses, for losses of use, income, profit, financing, business and reputation, and for loss of management
or employee productivity or of the services of such persons; and (b) damages incurred by the Contractor for principal office
expenses including the compensation of personnel stationed there, for losses of financing, business and reputation, and for
loss of profit.

Article 10 — Subcontractors

10.1 A subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
the Work. Unless stated otherwise in the Contract Documents or the bidding requirements, the Contractor, as soon as

12



practicable after award of the Contract, shall furnish in writing to the Owner the names of the subcontractors for each of the
principal portions of the Work. The Contractor shall not contract with any subcontractor to whom the Owner has made
reasonable and timely objection. If the proposed but rejected subcontractor was reasonably capable of performing the
Work, the Contract Sum shall be increased or decreased by the difference, providing the Contractor provides supporting
documentation. The Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable
objection.

10.2 Contracts between the contractor and subcontractors shall (a) require each subcontractor, to the extent of
the Work to be performed by the subcontractor, to be bound to the Contractor by the terms of the Contract Documents, and
to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
subcontractor’s work, which the Contractor, by the Contract Documents, assumes toward the Owner, and (b) allow the
subcontractor the benefit of all rights, remedies and redress against the Contractor, as afforded to the Contractor to the
Owner by these Contract Documents.

10.3  The Contractor is responsible for each of the various parts of the Work so that no part is
left in an unfinished or incomplete condition due to any disagreement between subcontractors or
between a subcontractor and the Contractor.

10.4 Nothing contained herein shall create any contractual relationship between any
subcontractor and ITRCC. ITRCC shall have no obligation to pay, or to see to the payment of, any
monies to any subcontractor. No subcontractor is intended to be, or shall be deemed, a third-party
beneficiary of this Contract.

10.5 The Contractor shall promptly pay each subcontractor the amount to which such
subcontractor is entitled in accordance with its contract. The Contractor shall, by an appropriate
agreement with each subcontractor, require each subcontractor to make payments to its subcontractors
or vendors in a similar manner.

10.6  In no event shall the right of the Contractor to subcontract, relieve the Contractor and its
bonding agent or entity from any of their obligations and responsibilities under this Contract, for the
satisfactory Completion of the Work, for payment of wages of laborers and for equipment and materials
furnished for the Work, as well as for the payment of indemnities arising out of any labor accident
under any law or regulation. The Contractor agrees that it is fully responsible to the Concessionaire for
the acts and omissions of subcontractors and of persons either directly or indirectly employed by them
as it is for the acts and omissions of persons directly employed by the Contractor. The Contractor shall
obtain all necessary information form subcontractors engaged in the Work, in order to ensure that the
subcontractors’ work conforms with the Contractor’s work. The Contractor is responsible for and shall
check the correctness of the performance of any portion of the Work by subcontractors.

Article 11 — Owner’s Right to Perform Construction and to Award Separate Contracts

11.1 The Owner reserves the right to perform construction or operations related to the project with the
Owner’s forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under conditions of the contract identical or substantially similar to these, including those portions
related to insurance and waiver of subrogation.

11.2 The Contractor shall afford the Owner and separate contractor’s reasonable opportunity for introduction

and storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s activities with theirs as required by the Contract Documents.
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11.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a
separate contractor because of delays, improperly timed activities or defective construction by the Contractor.

Article 12 — Performance and Payment Bonds

12.1 The Contractor will, before the award of the Contract, deliver to ITRCC a Performance Bond and
Payment Bond (collectively, “Bonds”). The sum of each bond shall be one hundred percent (100%) of the Contract Sum. If
the Contract Sum is increased during the performance of the Contract, the Contractor shall be required to obtain additional
bond protection equal to one hundred percent (100%) of the increase in the Contract Sum. The surety or sureties issuing the
Bonds must be acceptable to ITRCC and the Bonds must be in the form provided by ITRCC. The surety for the Bonds must
have a Best’s Key Rating Guide of “A-,” Class XI or greater. The Bonds shall cover the warranty period required by the
Contract.

In case of neglect, failure, or refusal of the Contractor to provide satisfactory sureties when so directed with in seven (7)
days after such notification, ITRCC may declare this Contract forfeited, but such forfeiture shall not release the Contractor
or its surety or sureties from any liability which may have accrued prior to the date of such forfeiture.

If at any time the surety or sureties, or any one of them, upon such Bonds become insolvent, or are, in the sole opinion of
ITRCC, unsatisfactory, or unable to respond to damages in case of liability on such bond, ITRCC will notify the Contractor
and direct that a bond issued by a satisfactory surety or sureties be provided forthwith.

12.2.  Surety for Performance Bond and Payment Bond: The Bonds required by the Contract shall be secured by
a Guarantee or surety company listed in the latest issue of U.S. Treasury Circular 570.

Article 13 — Liquidated Damages

The Work under this Agreement shall be performed pursuant to the schedule set forth in Exhibit B.
Time is of the essence under this Agreement. The Owner shall have the right to apply liquidated
damages (“LDs”) of $2,000.00 per day for each day from and after the relevant Completion Date (or
such later date) until the actual Completion in accordance with the terms hereof. Payments by the
Contractor under this Article 13 shall be limited to a maximum amount equal to 25% of the Contract
Price

Article 14 — Changes in the Work

14.1 The Owner, without invalidating the Contract, may order changes in the work within the general scope of
the Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner and Contractor.

14.2 The cost or credit to the Owner from a change in the Work shall be determined by mutual agreement of
the parties.

14.3 The Owner will have authority to order minor changes in the work not involving adjustment in the
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract documents. Such
changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor shall carry
out such written orders promptly.

14.4 If concealed or unknown physical conditions are encountered at the site that differs materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be equitably adjusted.

However, in no way shall the contractor proceed with any work that is outside of the original Scope of Work, due to
changes or unknown site conditions, or any other event that will cause an increase in the Contract Sum or quantities without
first submitting a written Request for Change Order and receiving a written Approved Change Order from the Owner.
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At a minimum, the Request for Change Order must include the reason for the request, a revised Scope of Work, revised
quantities and revised Contract Sum. The Request for Changer Order must be received by the Owner so that the Owner has
sufficient time to review and act of the Request.

The Contractor shall not be compensated any work performed without an Approved Change Order from the Owner.
Article 15 — Protection of Persons and Property

15.1 Safety Precautions and Programs — The Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the performance of the Contract. The Contractor shall
take all reasonable precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to (a)
employees employed at the project site, (b) the Work and materials and equipment to be incorporated therein, and (c) other
property at the site or adjacent to it.

15.2 The contractor shall give notices and comply with all applicable laws, ordinances, rules, regulations and
lawful orders of public authorities bearing on safety of persons and property and their protection from damage, injury or
loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, a
subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by them, or by anyone whose acts they may
be liable and for which the Contractor is responsible for, except for damage or loss attributable to acts or omissions of the
Owner or by anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the
Contractor

153 Hazardous Materials — If reasonable precautions will be inadequate to prevent foreseeable bodily injury
or death to persons resulting from a material or substance encountered on site by the Contractor, the Contractor shall, upon
recognizing the condition, immediately stop Work in the affected area and report the condition to the Owner in writing.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written agreement
of the Owner and the Contractor. The Contract Time shall be extended appropriately and the Contract Sum shall be
increased in the amount of the Contractor’s reasonable costs of shutdown, delay and startup, which adjustments shall be
accomplished as provided in Article 14 of this Agreement.

15.4 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor and
subcontractors against claims, damages, losses and expenses, arising out of or resulting from performance of the Work in
the affected area if in fact the material or substance presents the risk of bodily injury or death as described in Section 15.3
and has not been rendered harmless, provided that such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), and provided that
such damage, loss or expense is not due to the sole negligence of a party seeking indemnity.

15.5 If, without negligence on the part of the Contractor, the Contractor is held liable for the cost of
remediation of a hazardous material or substance solely by reason of performing Work as required by the Contract
Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.

Article 16 - Indemnification and Defense

16.1 Contractor agrees to indemnify the ITRCC, its directors, officers, parent companies, subsidiaries,
shareholders, employees and affiliates, the State of Indiana, and the Indiana Finance Authority from any and all liability,
claims, actions, suits, causes of action, or other proceedings arising out of or directly resulting from performance of the
Work, including claims relating to Contractor’s employees, subcontractors, affiliates, or subcontractor-employees, or by
reason of any claim or dispute of any person or entity for damages from any cause directly or indirectly relating to any
action or failure to act by Contractor, its representatives, employees, subcontractors or suppliers, and whether or not ITRCC
in any way contributed to the alleged wrongdoing or is liable due to a nondelegable duty. It is the intent of the parties that
Contractor shall indemnify ITRCC under this indemnification clause and the insurance clause to the fullest extent permitted
by law. Said intent, unless contrary to law, includes Contractor’s agreement to indemnify ITRCC for ITRCC’s sole
negligence as contemplated by 1.C. 26-2-5-1.
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16.2  To the fullest extent permitted by law, Contractor shall defend and hold harmless the ITRCC, its directors,
officers, parent companies, subsidiaries, sharecholders, employees and affiliates, the State of Indiana, and the Indiana
Finance Authority, and shall pay, as incurred, all damages, costs, fees and expenses (including reasonable attorneys’ fees)
arising out of or relating to any claim, action, suit, or other proceeding directly arising out of or directly resulting from
performance of the Work: (a) relating to a breach by Contractor of any of its obligations, representations, warranties,
agreements, or covenants under this Agreement; (b) arising out of or relating to the performance of the Work, including,
without limitation, any negligent or willful act, or negligent or willful failure to act (resulting in death, bodily injury, or loss
or damage to property) by Contractor, its employees, or subcontractors; or (c¢) relating to any violation of any Federal, State
or local laws, ordinances or regulations applicable to the Work or this Agreement.

16.3 The Contractor’s indemnity obligation shall not be limited by any Worker’s Compensation statute,
disability benefit or other employee benefit or similar law or by any other insurance maintained by Contractor. Contractor
hereby waives, and shall cause Contractor’s subcontractors and suppliers of any tier to waive, any rights any of them may
have to limit the amount which may be recoverable against them by the Indemnified Parties and to designate ITRCC as an
explicit third-party beneficiary in each sub-subcontract (of any tier) entered into in furtherance of this Agreement.

Article 17 - Insurance

17.1 Contractor shall maintain during the progress of the Work and during any correction or warranty periods
applicable to the Work, insurance with the minimum limits and coverages as shown below with insurance companies rated
A:VII or better by the most recent edition of Best’s Key Rating Guide and approved by the Contractor:

THE FOLLOWING ARE THE MINIMUM AMOUNTS OF CONTRACTOR’S INSURANCE:

Type of Insurance Limits of Liability
General Liability: Bodily Injury and Property
Comprehensive Form Damage Combined:
Premises - Operations Products/Completed $1,000,000 each occurrence
Operations
Hazard
Contractual Insurance Personal Injury:

$2,000,000 aggregate
Broad Form Property Damage Independent
Contractors
Personal Injury Bodily Injury and Property
Explosion and Collapse Hazard Damage Combined
Underground Hazard $1,000,000 each occurrence
Automobile Liability Comprehensive Form Bodily Injury and Property
Owned Hired Damage Combined:
Non-Owned $1,000,000 each occurrence

Excessive Liability:
Umbrella Form $3,000,000 each occurrence
$3,000,000 aggregate

$1,000,000 each occurrence

Employer’s Liability and 0
Statutory Minimum Amount

Worker’s Compensation
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17.1.1. The insurance required above shall be endorsed to name as ADDITIONAL INSUREDS ITR
Concession Company LLC, the Indiana Finance Authority, the State of Indiana, CITI, and any mortgagee or construction
lender identified in writing to Consultant (collectively, the “Additional Insureds”). Wherever used, the term “Additional
Insureds” shall be deemed to include the officers, employees and representative of all of the Additional Insureds. All
issuing underwriters shall have rating of A:VII or better in the latest edition of Best’s Key Rating Guide or comparable
ratings reasonably acceptable to the Owner.

17.1.2. WORKERS’ COMPENSATION includes Occupational Disease insurance meeting the statutory
requirements of the State in which work is to be performed together with a Broad Form All States Endorsement and
containing Employers’ Liability insurance. in an amount not less than $1,000,000.00.

17.1.3. COMMERCIAL GENERAL LIABILITY. The policy shall include the Additional Insureds as defined
in Section 17.7.1 above and must provide Premises-Operations, Independent Contractors, Broad Form Property Damage,
Contractual Liability, Products and Completed Operations coverages (which shall be maintained in force for a period of
two years after substantial completion of the Work or for such longer period of time as is described in the Contract
Documents), applicable to operations performed by the Contractor. The Additional Insured Endorsements required by this
paragraph shall be equivalent in its coverage to the ISO Forms CG2033 10 01 and CG2037 10 01 and will state that the
coverage provided to the Additional Insureds is primary and noncontributory with any other insurance available to the
Additional Insureds. A Per Project Aggregate endorsement must be included. In addition, Subcontractor shall maintain an
umbrella liability policy in the amounts stated above and with the same Additional Insureds as the basic policy.

17.1.4. COMMERCIAL AUTOMOBILE LIABILITY on occurrence basis covering all Owned, Non Owned
and Hired Vehicles for limits equal to those identified above.

17.1.5. A certificate of insurance on an approved form must be delivered to Contractor and must state that the
coverages will not be altered, cancelled or allowed to expire without thirty (30) days written notice by registered mail to
ITRCC. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the
Contractor, its agents, employees or volunteers. Certificates of Insurance, copies of policies, and all applicable
endorsements for the above-described insurance shall be available for review to the Owner before the commencement of
any Work. All insurance shall be endorsed as primary and not contributory with respect to other insurance. All liability
insurance policies shall be endorsed to include contractual liability.

17.1.6. Equivalent insurance coverage must be obtained from each subcontractor or supplier, if any, before
permitting them on the site of the project. Otherwise, their protection must be included within your insurance policies. If
Contractor or its sub-subcontractors fail to furnish and maintain insurance as required by this Paragraph, ITRCC, at its
option, may purchase such insurance on behalf of Contractor or said subcontractors, and Contractor shall pay the cost
thereof to ITRCC upon demand therefore and shall furnish to ITRCC or cause to be furnished to ITRCC any information
needed to obtain such insurance.

17.1.7. ITRCC may furnish, erect or provide equipment, appurtenances and devices, motorized or otherwise,
for its use to complete its Agreement with the Owner. Should Contractor use such items, Contractor agrees to insure against
other any claims of injury or damage caused by items while in its care, custody or control naming ITRCC as an insured
party. Liability limits shall be the same as those identified above. Physical damage insurance against damage in the items
themselves shall be on a “Replacement Cost” basis waiving subrogation against Contractor.

17.1.8. Deductibles and Self-Insured Retentions - Any deductibles or self-insured retentions must be declared
to and approved by the ITRCC. At the option of the ITRCC, either: the insurer shall reduce or eliminate such deductibles or
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self-insured retentions as respects the ITRCC, its officials and employees; or the Contractor shall procure a bond
guaranteeing payment of losses and related investigation, claim administration and defense expenses.

17.1.9. Authorization is hereby granted to ITRCC to withhold payments to the Contractor until a properly
executed Certificate of Insurance providing insurance as required herein, accompanied by a signed subcontract are received
by ITRCC.

17.1.10. Contractor’s Indemnity and Insurance Requirements set forth herein shall become and be part of any
contract document issued by ITRCC to Contractor as though fully set forth in this Agreement.

17.1.11. A Waiver of Subrogation in favor of Additional Insured’s must be included under all policies.
Article 18 — Correction of Work

18.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the
requirements of the Contract Documents, whether discovered before or after Substantial Completion and whether or not
fabricated, installed or completed. Costs of correcting such rejected Work, including additional testing, shall be at the
Contractor’s expense.

18.2 In addition to the Contractor’s obligations herein, if within two years after the date of Substantial
Completion of the work or designated portion thereof or after the date for commencement of warranties established under
this Contract, any of the Work is found to be not in compliance with the requirements of the Contract Documents, the
Contractor shall correct it promptly after receipt of a written notice from the Owner to do so unless the Owner has
previously given the Contractor a written acceptance of such a condition. The Owner shall give such notice promptly after
discovery of the condition. During the two-year period for correction of the Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require correction
by the Contractor and to make a claim for breach of warranty.

18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it
at the Contractor’s expense.

Article 19 — Assignment

19.1 Contractor shall not assign any part of the Contract without the written approval of the
Owner. In the event that the Owner approves of an assignment, Contractor agrees to bind its
successors, executors, administrators and assigns to all covenants of this Contract.

Article 20 — Termination
20.1 Termination

ITRCC may terminate this Agreement without cause, for any reason whatsoever, by giving written
notice to the Contractor at least 30 days prior to the anticipated termination date. Either Party may
terminate this Contract in the event of a material breach of this Contract by the other party (including,
without limitation, nonpayment of fees, failure to timely fulfill any responsibilities set forth in the
Exhibit A Statement of Work or failure to cooperate in good faith with the other party in connection
with the Work), upon giving the other party fifteen (15) days’ prior written notice identifying
specifically the alleged breach; provided, however, that the breaching party shall have fifteen (15) days
after receipt of such notice to cure such breach. During the fifteen (15) day cure period the non-
breaching party shall have the right to suspend its performance under this Agreement.
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20.2 Insolvency

In the event of Insolvency of Contractor, the Owner may, at its sole option, immediately terminate this
Contract effective on notice to Contractor. “Insolvency” of Contractor shall be deemed to occur when
Contractor: (i) makes an assignment for the benefit of creditors; (ii) files a voluntary petition in
bankruptcy; (iii) is adjudged a bankrupt or insolvent, or has entered against it an order of relief in any
bankruptcy of insolvency proceeding; (iv) files a petition or answer seeking for itself any
reorganization, arrangement, composition, readjustment, liquidation, dissolution or similar relief under
any statute, law or regulation; (v) files an answer or other pleading admitting or failing to contest the
material allegations of a petition filed against it in any proceeding described in the preceding clause
(iv); (vi) seeks, consents to or acquiesces in the appointment of a trustee, receiver or liquidator of its
properties and/or its assets; (vii) is the subject of any proceeding against it seeking reorganization,
arrangement, composition, readjustment, liquidation, dissolution or similar relief under any statute, law
or regulation, and such proceeding has not been dismissed within ninety (90) days after its
commencement; or (viii) has, without its consent or acquiescence, suffered the appointment of a
trustee, receiver or liquidator of itself or of all or any substantial part of its properties and/or its assets,
and such appointment is not vacated or stayed within ninety (90) days after such appointment, or if
within ninety (90) days after the expiration of any such stay the appointment is not vacated.

20.3 Effect of Termination.

Upon termination of this Contract, all of the rights and obligations of the Owner and Contractor shall
terminate and be of no further force and effect, except that each of the following shall survive such
expiration or termination: (i) Owner will promptly pay Contractor all fees, costs and expenses accrued
and owed to or incurred by Contractor except to the extent any remaining claims of Contractor’s
Subcontractors or others might exist and/or the cost of completion of the Work and/or correction of
any defective Work, exceed the amounts unpaid to Contractor. In these instances, the Owner shall be
entitled to withhold One Hundred Fifty Percent (150%) of any amounts claimed due, unpaid or
required to complete any Work. Termination for any cause or under any provision of this Agreement
shall not prejudice or affect any right of action or remedy which shall have accrued or shall thereafter
accrue to either party.

Article 21 — Compliance with Laws
In fulfilling this Contract, Contractor shall comply with all applicable laws and governmental
regulations and orders, federal, state, local and foreign.

21.1 Maintaining a Drug Free Workplace

Contractor hereby covenants and agrees to make a good faith effort to provide and
maintain a drug-free workplace. Contractor will give written notice to the ITRCC
within ten (10) days after receiving actual notice that Contractor or an employee of
Contractor has been convicted of a criminal drug violation occurring in the ITRCC’s
workplace. Contractor certifies and agrees that it will provide a drug-free workplace by:

A. Publishing and providing to all of its employees a statement notifying
them that the unlawful manufacture, distribution, dispensing, possession or use
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21.2

of a controlled substance is prohibited in ITRCC’s workplace, and specifying
the actions that will be taken against employees for violations of such
prohibition;

B. Establishing a drug-free awareness program to inform its employees of
(1) the dangers of drug abuse in the workplace; (2) Contractor’s policy of
maintaining a drug-free workplace; (3) any available drug counseling,
rehabilitation, and employee assistance programs; and (4) the penalties that may
be imposed upon an employee for drug abuse violations occurring in the
workplace;

C. Notifying all employees in the statement required by subparagraph A
above that as a condition of continued employment, the employee will (1) abide
by the terms of the statement; and (2) notify ITRCC of any criminal drug statute
conviction for a violation occurring in the workplace no later than five (5) days
after such conviction;

D. Notifying in writing ITRCC within ten (10) days after receiving notice
from an employee under subdivision (C2) above, or otherwise receiving actual
notice of such conviction;

E. Within thirty (30) days after receiving notice under subdivision (C2)
above of a conviction, imposing the following sanctions or remedial measures
on any employee who is convicted of drug abuse violations occurring in the
workplace: (1) taking appropriate personnel action against the employee, up to
and including termination; or (2) requiring such employee to satisfactorily
participate in a drug abuse assistance or rehabilitation program approved for
such purposes by a federal, state or local health, law enforcement, or other
appropriate agency; and

F. Making a good faith effort to maintain a drug-free workplace through the
implementation of subparagraphs A through E above.

Non-Discrimination

(a) Federal Requirements

It will be unlawful employment practice for the Contractor (1) to fail or refuse to hire or to
discharge any individual, or otherwise to discriminate against any individual with respect to his
compensation, or the terms, conditions, or privileges of his employment, because of such
individual’s race, color, religion, sex, age, handicap or national origin; (2) to limit, segregate or
classify his employees or applicants in any way which would deprive or tend to deprive any
individual of employment opportunities or otherwise adversely affect his status as an employee,
because of such individual’s race, color, religion, sex, age, handicap or national origin.
Contractor will comply with the Civil Rights Act of 1964, 42 U.S.C. sec. 2000 et seq. (1988), as
amended. Attention is called to Exec. Order No 11,246.30 Fed. Reg. 12,319 (1965), reprinted
in 42 U.S.C. 2000 (e) note, as amended by Exec Order No. 11,375.32 Fed. Reg. 46,501 (1978);
Age Discrimination Act, 42 U.S.C. sec. 6101-6106 (1988); Rehabilitation Act of 1973, 29 U.S.C.
sec. 793-794 (1988); Americans with Disabilities Act, 42 U.S.C. sec. 12101; and 41 C.F.R. Part
60 (1990).
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(b) State Requirements

Pursuant to IC 22-9-1-10, Contractor shall not discriminate with respect to the hire, tenure,
terms, conditions or privileges of employment or any matter directly or indirectly related to
employment, because of race, color, religion, sex, disability, national origin or ancestry.

21.3. Ethics and Conflict of Interest Requirements

(a) Ethics Contractor and its agents shall abide by all ethical requirements that
apply to persons who have a business relationship with the State, as set forth in Indiana
Code § 4-2-6 et seq., the regulations promulgated thereunder, and Executive Order 04-
08, dated April 27, 2004 and Executive Order 05-12, dated January 10, 2005.

(b) Conflict of Interest.

(1) As used in this section:

(1) “Immediate family” means the spouse and the unemancipated
children of an individual.

(2) “Interested party” means:
a. The individual executing this Agreement;

b. An individual who has an interest of three percent (3%) or
more of Contractor; or

c. Any member of the immediate family of an individual
specified under subdivision (1) or (2).

(i1) Contractor has an affirmative obligation under this Agreement to
disclose to the ITRCC when an Interested Party is or becomes an employee of the State.
The obligation under this section extends only to those facts that Contractor knows or
reasonably could know.

21.4 Non-Collusion and Acceptance: Contractor attests, subject to the penalties for perjury,
that no employee, representative, agent or officer of Contractor, directly or indirectly, to the best of the
Contractor’s knowledge, entered into or offered to enter into any combination, collusion or agreement
to receive or pay any sum of money or other consideration for the execution of this Contract other than
that which is expressly set forth in this Contract.

21.5 MBE/WBE Requirements ITRCC is required to comply with the requirements of IC 4-
13-16.5 and 25 TAC 5 to maximize the utilization of minority and women business enterprises
(“M./W.B.E.s”) in the procurement and contracting processes. The Contractor agrees to a requirement
for participating minority business enterprises of 6% and women’s business enterprises of 6%. All
M/WBEs must be certified by the Indiana Department of Administration, Minority and Women
Business Enterprises Division. This policy shall be stated in all subcontracts related to this Agreement,
circulated to all employees of the Contractor in affected departments, and made known to minority and
women business enterprises with whom Contractor may subcontract.
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21.6  Buy Indiana Presumption: If Contractor subcontracts any of the work to be performed
pursuant to this Agreement, Contractor agrees subcontract work only to an “Indiana businesses” as
such term is defined in IC 5-22-15-20.5.

21.7 Telephone Solicitation: As required by IC 5-22-3-7, Contractor, on its behalf and on
behalf of its principals, affiliates, and sub-contractors agrees that neither it nor they shall violate the
terms of IC 24-4.7 during the Term, even if IC 24-4.7 is preempted by federal law.

Article 22 — Responsible Contractor

Contractor agrees that it will comply with the Responsible Contractor Program Policy (“RCP”) as
provided by ITRCC and incorporated by reference herein. Contractor certifies that it is a Responsible
Contractor as defined in the RCP, and agrees to provide ITRCC with documentation using the forms
approved by ITRCC to certify responsible contractor status and to establish compliance with the
RCP. Compliance will be reviewed by ITRCC annually. The RCP applies to all contracts of
$150,000.00 or more for construction contracts.

Contractor hereby certifies that all subcontractors and employees retained to perform Work or Services
under this Agreement receive a “fair wage.” The Policy avoids a narrow definition of “fair wage” that
might not be practical in all areas of contracting. The Policy looks to local practices concerning type of
trade and type of project.

Contractor and its subcontractors shall observe all applicable local, state and federal laws, as set forth
in the Concession and Lease Agreement, including, but not limited to, those pertaining to insurance,
withholding taxes, health, and occupational safety.

Article 23— Mechanics’ Liens

Contractor shall provide Owner with a sworn statement and partial waiver of lien to date or final waiver of
mechanics’ lien, as applicable, each in the form required pursuant to the Indiana Mechanic’s Lien Act, for
itself and each of its subcontractors receiving any part of any payment made by Owner hereunder. The
forms of sworn statement and partial and final lien waivers are attached hereto as Exhibit D.

Article 24- Negation of Employment, Partnership and Agency

This Contract does not create a relationship of employment, agency or partnership between the
Contractor and ITRCC.

Article 25— Variation and Waiver

25.1 No agreement or understanding varying or extending this contract, will be legally
binding upon the Contractor or Owner unless in writing and signed by the Contractor and ITRCC.

25.2  No provision of this contract shall be deemed waived and no breach excused unless
such waiver or consent is in writing and signed by the party charged with waiver or consent. Any
consent by any party to, or waiver of, a breach of the other party, whether expressed or implied, shall
not constitute consent to, waiver of, or excuse for any different or subsequent breach.
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Article 26— Remedies

All rights and remedies of the Owner herein stated are nonexclusive and in addition to other rights and
remedies provided by law.

Article 27— Severability

The invalidity of any section, clause or provision of this Contract shall not affect the validity of the
remaining sections, subsections, clauses or provisions of the Contract.

Article 28- Section Headings

Section headings have been included in this Agreement merely for convenience of reference. They are
not to be considered part of this Agreement, or to be used in the interpretation hereof.

Article 29— Notices & Status of Claims

All Notices required under this Contract shall be sent by certified or registered U.S. Mail. The
Contractor shall be responsible for keeping the Owner currently advised as to the status of any claims
made for damages against the Contractor in any way related to this Contract. The Contractor shall send
notice of claims related to Work under this Contract to:

Robert D. Ladson, PE

ITR Concession Company LLC
52551 AshRoad

Granger, Indiana 46530-7226

Article 30 — Attachments

The scope of this project is detailed in Attachment A attached to these documents. The Construction
Schedule is detailed in Attachment B attached to these documents. The Schedule of Payment Values is
detailed in Attachment C attached to these documents. Attachment D contains the Contractor’'s Sworn
Statement and Partial Waiver of Mechanic’s liens.
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Contract For:

XXXXX
For ITR Concession Co. LLC: For: XXXXXXX
Name Name
Title Title
Date Date
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Attachment A — Scope of Work
Attachment B
Schedule of Work
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Attachment C - Payment Schedule

The payment schedule for this contract shall be as set forth in Article 4 of the Contract.
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ATTACHMENT D

SWORN STATEMENT OF CONTRACTOR
AND SUBCONTRACTOR TO OWNER

Page of Pages

State of )

)SS.
County of )

The affiant, )
being  first duly sworn, on oath  deposes and says that he s
of
that has contract with
owner for

on the following described premises in said County; to wit

That, for the purpose of said contract, the following persons have been contracted with, and have
furnished, or are furnishing and preparing materials for, and have done or are doing labor on said
improvement. That there is due and to become due them, respectively, the amounts set opposite
their names for materials or labor as stated. That this statement is a full, true and complete
statement of all such persons, the amounts paid and the amounts due or to become due to each.

1 2 3 4 5 6 7
Name and Kind of | Amountof | Retention Net of Net Balance
Address Work Contract (Inst. Previous Amount to
Current) Payments This Become
Payment Due
(Incl.
Ret.)
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1 2 3 4 5 6 7
Name and Kind of | Amount of | Retention Net of Net Balance
Address Work Contract (Inst. Previous Amount to
Current) Payments This Become
Payment Due
(Incl.
Ret.)
TOTAL
AMOUNT OF ORIGINAL CONTRACT $ | WORK COMPLETED TO DATE $
EXTRAS TO CONTRACT $ LESS %RETAINED $
TOTAL CONTRACT AND EXTRAS $ | NET AMOUNT EARNED $
NET PREVIOUSLY PAID $
CREDITS TO CONTRACT $ NET AMOUNT OF THIS PAYMENT $

ADITISTED TOTAT. CONTRACT A

It is understood that the total amount paid to date plus the amount requested in this application shall not exceed

% of cost of work completed to date.

I agree to furnish Waivers of Lien for all materials under my contract when demanded.

Subscribed and sworn to before me this

Signed

(position)
day of 20
Notary Public

The above sworn statement should be obtained by the owner before each and every payment
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PARTIAL WAIVER OF LIEN-TO AMOUNT PAID

STATE OF INDIANA ) Gty#
COUNTY OF ) Loan#
TO WHOM IT MAY CONCERN:

WHEREAS the undersigned has been employed by

to furnish labor and materials for the premises

known as in , Indiana, of which
is the owner.

The undersigned, for and in consideration of

DOLLARS and CENTS
($ ), and other good and valuable consideration, the receipt whereof is hereby
acknowledged, do(es) hereby waive and release to the extent only of the aforesaid amount any
and all liens or claim of, or right to lien, under the statutes of the State of Indiana, relating to
mechanic’s liens, with respect to and on said above-described premises, and the improvements
thereon, and on the material, fixtures, apparatus or machinery furnished, and on the moneys,
funds, or other considerations, due or to become due from the owner, on account of labor,
services, material, fixtures, apparatus or machinery heretofore furnished, by the undersigned for
the above-described premises.

Given under hand and seal
this day of
200
Signature and
Seal:

NOTE: All waivers must be for the full amount paid. If waiver is for a corporation, corporate
name should be used, corporate seal affixed and title of officer signing waiver should be set
forth; if waiver is for a partnership, the partnership name should be used, partner should sign and
designate himself as partner.

CONTRACTOR’S AFFIDAVIT

STATE OF INDIANA )
COUNTY OF

TO WHOM IT MAY CONCERN:
THE undersigned, being duly sworn, deposes and says that he is
for , who is the contractor
furnishing LABOR and MATERIALS on the property located at
, Indiana, owned by

That the total amount of the contract including extras is $ on
which he has received payment of $ prior to this payment. That all waivers
are true, correct and genuine and delivered unconditionally and that there is no claim either legal
or equitable to defeat the validity of said waivers. That the following are the names of all parties
who have furnished material or labor, or both for said work and all parties having contracts or
subcontracts for specific portions of said work or for material entering into the construction
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thereof and the amount due or to become due to each, and that the items mentioned include all
labor and material required to complete said work according to plans and specifications:

CONTRACT | AMOUNT THIS BALANCE
NAMES WHAT FOR PRICE PAID PAYMENT DUE
TOTAL LABOR
AND MATERIAL TO
COMPLETE

That there are no other contracts for said work outstanding, and that there is nothing due or to become
due to any person for material, labor or other work of any kind done or to be done upon or in connection
with said work other than above stated.

Signed this day of ,200
Signature:
, Notary Public
Subscribed and sworn to before me this day of 200
FINAL WAIVER OF LIEN
STATE OF INDIANA ) Gty#
COUNTY OF ) Loan#

TO WHOM IT MAY CONCERN:

WHEREAS the undersigned has been employed by,
to furnish labor and materials for the
premises known as , of which the

is the owner.

The undersigned, for and in consideration of
Dollars and 00/100 ($ ),
and other good and valuable consideration, the receipt whereof is hereby acknowledged, do(es) hereby
waive and release any and all liens or claim of, or right to lien, under the statutes of the State of Indiana,
relating to mechanic’s liens, with respect to and on said above-described premises, and the
improvements thereon, and on the material, fixtures, apparatus or machinery furnished, and on the
moneys, funds, or other considerations, due or to become due from the owner, on account of labor,
services, material, fixtures, apparatus or machinery heretofore furnished, or which may be furnished at
any time thereafter, by the undersigned for the above-described premises.
Given under hand and seal
this day of ,

200__.
Signature and Seal:

NOTE: All waivers must be for the full amount paid. If waiver is for a corporation, corporate
name should be used, corporate seal affixed and title of officer signing waiver should be set
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forth; if waiver is for a partnership, the partnership name should be used, partner should sign and
designate himself as partner.

CONTRACTOR’S AFFIDAVIT

STATE OF INDIANA )

COUNTY OF )

TO WHOM IT MAY CONCERN:

THE undersigned, being duly sworn, deposes and says that he is the for
who is the contractor furnishing LABOR and MATERIALS on the

property located at , Indiana owned by

That the total amount of the contract includi.ng extras is $ on which he has received

payment of $ prior to this payment. That all waivers are true, correct and genuine and

delivered unconditionally and that there is no claim either legal or equitable to defeat the validity of said
waivers. That the following are the names of all parties who have furnished material or labor, or both for
said work and all parties having contracts or subcontracts for specific portions of said work or for material
entering into the construction thereof and the amount due or to become due to each, and that the items
mentioned include all labor and material required to complete said work according to plans and
specifications:

THIS
CONTRAC | AMOUN | PAYMEN BALANCE
NAMES WHAT FOR | T PRICE T PAID T DUE

TOTAL LABOR
AND MATERIAL
TO COMPLETE

That there are no other contracts for said work outstanding, and that there is nothing due or to become
due to any person for material, labor or other work of any kind done or to be done upon or in connection
with said work other than above stated.

Signed this day of , 200

Signature:

Subscribed and sworn to before me this day of 200
, Notary Public
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Appendix B

Responsible Contractor
Form and Policy
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RESPONSIBLE CONTRACTOR POLICY

I PURPOSE

This Responsible Contractor Policy (the “Policy”) of ITR Concession Company LLC (“ITRCC”
or “Company”) is designed to guide, in a manner consistent with the Company’s responsibility in
operating the Indiana Toll Road (“Toll Road”), the selection of contractors, including
subcontractors who provide construction services for the Company (collectively the
“contractors”). The policy seeks to ensure that the selection process for contractors will include
among other things, a demonstrated ability to provide reliable and high quality services which
may be evidenced by their compliance with applicable statutes and payment of fair compensation
to employees, as well as by their relevant experience, reputation, dependability, and ability to
provide cost-efficient services.

II. INTRODUCTION

The Company promotes a safe, healthy and profitable business environment through selective
negotiation, market competition and control of operating costs. The Company also supports and
encourages fair compensation for workers employed by contractors to the extent possible and in
a manner consistent with the duties of the Company.

In keeping with these overriding objectives, the Company has adopted the Policy described
herein in order to support and promote the engagement of independent contractors who can be
expected to provide both competitive and high quality services to the Company, utilizing
appropriately trained and fairly compensated employees. The Company believes that the
utilization of such contractors adds value to its operations by ensuring that services are provided
by adequately-trained, experienced and motivated workers who deliver high quality products and
services.

III. INITIAL REQUIREMENTS OF THE RESPONSIBLE CONTRACTOR POLICY
The Policy provides that the following requirements shall be met:

A. Best Practices: On applicable contracts, contractors shall be selected through a
process that includes factors such as, but not limited to, demonstrated skill,
experience, dependability, fees, safety record, and adherence to the Policy.

B. Local, State and National Laws: All contractors, and their subcontractors shall
observe all applicable local, state and national laws, as set forth in the Indiana Toll
Road Concession and Lease Agreement, dated April 12, 2006, by and between the
Company and the Indiana Finance Authority, as amended from time to time
(“Concession and Lease Agreement”), including, but not limited to, those pertaining
to insurance, withholding taxes, health, and occupational safety.

33 of 45



IV. SELECTION OF RESPONSIBLE CONTRACTOR

If Initial Requirements A and B (see Section III above) are satisfied, it is a Company preference
that a Responsible Contractor be hired.

On an annual basis, the Company shall review summary compliance data provided by
contractors for good faith evidence of monitoring and enforcement. Compliance data requested
by the Company may include but not be limited to information evidencing payroll, Social
Security benefits, workers compensation and fringe benefits.

V. DEFINITION OF A RESPONSIBLE CONTRACTOR

A Responsible Contractor, as used in this Policy, is an independent contractor who provides high
quality services in the applicable local market consistent with the desired contracting criteria, and
pays workers a fair wage as evidenced by payroll and employee records. What constitutes a “fair
wage” will depend on the wages and benefits paid on comparable projects, based upon local
market factors that include the nature of the project, comparable job or trade classifications and
the scope and complexity of services provided. In determining “fair wages” concerning a specific
contract in a specific market, items that may be considered include local wage practices,
prevailing wages, labor market conditions and other items.

A Responsible Contractor shall comply with all applicable laws as set forth in the Concession
and Lease Agreement, including requirements regarding non-discrimination, ethics, and conflict
of interest, non-collusion, Minority and Women Business Enterprises, the Buy Indiana
Presumptions, prohibitions against telephone solicitation and maintaining a drug free workplace.

A Responsible Contractor will provide any available Employee Assistance Programs to assist
employees and their eligible dependents to help resolve personal problems, such as alcohol and
drug abuse. In the event such assistance is not made available by a contractor, a Responsible
Contractor may request a reference from the Company, if available, to an Employee Assistance
Program that the Responsible Contractor may engage at its own cost and expense.

VI. ENFORCEMENT, MONITORING, AND ADMINISTRATION

A. Applicable Contracts: The Policy shall apply to all construction contracts
exceeding $150,000.00. However, when the Policy is not applicable by its
terms as set out in the previous sentence, contractors shall be encouraged to

make a good faith effort to comply with the spirit of the Policy. It is not
the policy of the Company to split, subdivide or otherwise separate-out
contract work for the purpose of obviating the applicable contract amount set
forth in this Section VL A.

B. Solicitation Documents: All requests for proposals and invitations to bid
covered by this Policy shall incorporate by reference the terms of this Policy.

Responses by bidders shall include information to assist Company staff in evaluating a
bid.

C. Contracts and Renewals: All applicable contracts covered by the Policy,
including renewals of such contracts, shall incorporate by reference the terms of this
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renewal

D.
defined

E.
not be

concerning

Policy. = Responsible Contractor compliance will be part of the contract
consideration.

Responsibilities: The responsibilities of Company Staff and contractors are
as follows:

1. Company Staff: Company Staff shall have the following responsibilities:

a. communicate the Policy to all bidding contractors;
b. secure agreement to comply with the Policy from contractors; and

c. review the relevant contractor’s compliance documentation and make
recommendations as needed for action to correct any pattern of non-
compliance.

2. Contractors: Contractors will have responsibility for the following:

a.  submit to the Company a Responsible Contractor self-certification on
a form approved by the Company;

b.  provide any information requested by the Company in connection
with this Policy;

c.  communicate the Policy to subcontractors;
d.  attend pre-construction meetings as directed by the Company; and

e.  hold pre-job conferences with contractors and appropriate union
representatives if a contractor is utilizing union contractor (s).

Fair Wages: The Policy avoids a narrow definition of “fair wage” that might
practical in all areas of contracting. The Policy looks to local practices
type of trade and type of project.

In determining “fair wages” concerning a specific contract in a specific
market, primary consideration will be given to the Indiana Common
Construction Wage Act. Additional items that may be considered include
local wage practices, prevailing wages, labor market conditions and other
1tems.

Selection Process: Given the time and expense required to solicit and evaluate
potential contractors, it is not required that the Company solicit all potential
contractors.

The Company must ensure, to the extent commercially reasonable, that there is a
selection process that is inclusive of potentially eligible Responsible Contractors.
Competitive bidding does not necessarily assure inclusion of Responsible
Contractors. However, for the avoidance of any doubt, the Company will retain
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full commercial discretion to conduct the bidding process in a manner that is
consistent with its overriding responsibilities and to seek to minimize or control
costs while ensuring the provision of the quality operation of the Toll Road.

Enforcement: The Company shall place a non-complying contractor on a watch

list. If the contractor does not modify this pattern of conduct after
discussions with the Company’s staff, the Company shall consider this pattern of
conduct along with  other information when it reviews for future renewal. A key
indicator is a pattern of conduct that is inconsistent with the provisions of the
Policy.

Modification: The Company reserves the right to modify the Policy and, at its sole
discretion, suspend and/or terminate the Policy or any provisions thereof. The
Company agrees to provide advance notice thirty (30) days prior to any actions
taken pursuant to this Section VL.H. to affected contractors and the appropriate
Building Trade Unions in which work is being performed.
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[PLACE ON COMPANY LETTERHEAD]
[FORM]

RESPONSIBLE CONTRACTOR
CERTIFICATION

I, the undersigned, do declare that we will comply with the ITR Concession
Company LLC Responsible Contractor Policy (ITRCC Policy No. 08 01). 1
further declare that we do compensate our employees with a fair wage as
described in the Policy listed above and as determined by the practices and

prevailing wages of the area.

Contractor

Signed
Title
Date
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Appendix C

Bid Documents
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Project:

Proposal Sheet

The submitted price includes all labor, equipment and material to complete the work as specified.

Date:

Contractor:

Address:

Are you certified as a WBE in the State of Indiana? Yes No
Are you certified as a MBE in the State of Indiana? Yes No

Bid Contact Person

Name:

Title:

Telephone:

Fax:

Cell:

E-mail:
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Schedule

Construction:
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Subcontractors

Subcontractor Name WBE MBE
Percent Percent
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Job Name:

Bid TAB SHEET

Structure 20-3 Over SR 39, West Bound Bridge County: LaPorte
Bridge File No.: 190-46-020-3 WBL
Location: SR 39 - Over SR 39, West Bound, Near Mile Marker 48.9
Proiec.t Heat straightening Project with Diaphragm Repair and Paint
Description: Touch-up Spec. Year: 2014
INDOT No. Item Quantity Unit ICJ::; Total Cost
110-01001 Mobilization and Demobilization 1 L.S. $ $
619-11050 Clean Steel Bridge, Partial, QP-2 1 L.S. $ $
619-51860 Clean Steel Bridge, Partial 1 L.S. $ $
711-51038 Structural Steel 1 L.S. $ $
729-11819 Straighten Steel Member 1 L.S. $ $
801-06775 Maintaining Traffic 1 L.S. $ $
Total $
Contractor
By:
Title:
Date:
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Plans and Specifications
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GENERAL NOTES INDEX
REPAIRS ARE TO BE IMPLEMENTED IN ACCORDANCE WITH THESE PLANS, THE INDIANA S:gET SUBJECT
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS. ITR CONCESSION COMPANY LLC :
(ITR CONCESSION COMPANY, LLC.) REQUIREMENTS AND ANY SPECIAL PROVISIONS. ! TITLE
2 INDEX AND SUMMARY OF QUANTITIES
IF THERE ARE CONFLICTS BETWEEN THE SPECIAL PROVISIONS AND THE INDOT SPECIFICATIONS, 3 BEAM STRAIGHTENING DETAILS 1
THE SPECIAL PROVISIONS SHALL GOVERN. y BEAM STRAIGHTENING DETAILS 2

UNLESS OTHERWISE NOTED, ANY REFERENCE TO INDOT OR THE DEPARTMENT IN THE
CONTRACT DOCUMENTS SHALL MEAN THE ITR CONCESSION COMPANY, LLC. ANY REFERENCE
T0 THE ENGINEER SHALL MEAN THE [TR CONCESSION COMPANY, LLC. INFRASTRUCTURE
MANAGER OR HIS REPRESENTATIVE.

CONTRACTOR SHALL MAKE A THOROUGH INSPECTION OF THE PROJECT SITE PRIOR TO SUMMARY OF BRIDGE QUANTITIES

SUBMITTING A BID AND SHALL BE THOROUGHLY FAMILIARIZED WITH EXISTING CONDITIONS SO

THAT WORK CAN BE EXPEDITIOUSLY PERFORMED AFTER A CONTRACT IS AWARDED. PAY ITEM SUBJECT UNIT | QUANTITY
SUBMISSION OF A BID WILL BE CONSIDERED EVIDENCE OF THIS INSPECTION HAVING BEEN 619—11050 | CLEAN STEEL BRIDGE PARTIAL QP—2 S 7
MADE. 619-51860 | PAINT STEEL BRIDGE, PARTAL LS /
PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING PLANS ARE SUBJECT TO ROUTINE 711-51038 | STRUCTURAL STEEL LS /
VARIATIONS.  THE CONTRACTOR SHALL FIELD VERIFY EXISTING DIMENSIONS AND DETAILS 729-B-204 | STRAIGHTEN STEEL MEMBER LS /
AFFECTING NEW CONSTRUCTION AND MAKE NECESSARY APPROVED ADJUSTMENTS PRIOR TO 8071—06775 | MAINTAINING TRAFFIC G ;

CONSTRUCTION OR ORDERING OF MATERIALS. SUCH VARIATIONS SHALL NOT BE CAUSE FOR
ADDITIONAL COMPENSATION OR A CHANGE IN THE SCOPE OF WORK. HOWEVER, THE
CONTRACTOR WILL BE PAID FOR THE QUANTITY ACTUALLY FURNISHED BASED UPON THE UNIT
PRICE FOR THE WORK. REFERENCE PLANS FOR EXISTING STRUCTURE IS AVAILABLE FROM
THE [TR CONCESSION COMPANY, LLC.

CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING AND INSTALLING ALL PARTS AND
MATERIALS NECESSARY TO COMPLETE THE REPAIR INDICATED HEREIN. CONTRACTOR SHALL
ALSO PROVIDE ANY TOOLS, EQUIPMENT AND MACHINERY AS NECESSARY TO COMPLETE THE
REPAIRS INDICATED HEREIN. ALL COSTS NECESSARY TO COMPLETE THE WORK DESCRIBED
BY THE PAY ITEMS, BUT NOT SPECIFICALLY LISTED IN THE PAY ITEMS, ARE CONSIDERED TO
BE INCLUDED IN THE PAY ITEMS.

FOR WORK REQUIRING MAINTENANCE OF TRAFFIC ON THE EAST-WEST TOLL ROAD, AT ALL
ENTRY AND EXIT RAMPS AND LOCAL ROADS/STREETS WITHIN THE LIMITS OF THE CONTRACT,
THE CONTRACTOR SHALL OPERATE IN ACCORDANCE WITH THE DRAWINGS UNDER THE LANE
CLOSURE RESTRICTIONS, POLICIES AND PROCEDURES GOVERNED BY THE ITR CONCESSION
COMPANY, LLC. [ANE CLOSURE POLICY PROCEDURE IM 1161 REV. 1 OR MOST RECENI, WITH
TRAFFIC CONTROL PROVIDED IN ACCORDANCE WITH PART 6 OF THE INDIANA MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES. THE COST FOR THIS WORK SHALL BE INCLUDED IN
THE PRICE OF PAY ITEM NO. 801-06775 MAINTAINING TRAFFIC.

PREVENT DAMAGE TO THE EXISTING STRUCTURE WHILE GAINING ACCESS AND PERFORMING
THE WORK. REPAIR OR REPLACE, AT NO ADDITIONAL COST 10 THE ITR CONCESSION
COMPANY, LLC., ANY REMAINING COMPONENTS DAMAGED BY THE REPAIR OPERATIONS.

STRUCTURAL STEEL REPAIRS SHOWN IN THE PLANS ARE TO MEET REQUIREMENTS OF
SECTION 711. ALL LABOR AND EQUIPMENT REQUIRED TO REMOVE AND DISPOSE OF
EXISTING STRUCTURAL STEEL MEMBERS TO BE INCLUDED IN THE COST OF STRUCTURAL
STEEL.

WHERE NEW WORK IS TO BE FITTED TO OLD WORK, THE CONTRACTOR SHALL CHECK ALL
DIMENSIONS AND CONDITIONS IN THE FIELD AND REPORT BACK TO THE ENGINEER ANY
ERRORS OR DISCREPANCIES AND ASSUME RESPONSIBILITY FOR THEIR CORRECTNESS AND FIT
OF THE NEW PART TO THE OLD.

CONTRACTOR SHALL SUBMIT SHOP DRAWINGS, ERECTION PLAN AND A PLAN FOR METHOD OF
PROTECTION OF TRAFFIC BELOW IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

HEAT STRAIGHTENING TO REPAIR BEAM #5 OF THE WB BRIDGE PER INDOT SPECIAL
PROVISION 729—B-204.

CLEAN AND PAINT TO MATCH EXISTING ON AREAS AFFECTED AND ON ANY NEW MEMBERS ON
HEAT STRAIGHTENING PROJECT.

STRUCTURAL STEEL SHALL BE ASTM A36 AND CONNECTORS SHALL BE ASTM A325 UNLESS
OTHERWISE NOTED.

CONTRACTOR SHALL PROVIDE AS—BUILT PLANS.

DESIGN DAIA

DESIGN_LOADINGS
AASHTO HS 20—-44 TRUCK

ALT. MILITARY
TOLL ROAD TRUCKS

DESIGN METHOD
AASHTO 17TH EDITION, LFD
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12-01-13
729-B-204 HEAT STRAIGHTENING OF STEEL MEMBERS IN THE FIELD
(Adopted 09-19-13)
The Standard Specifications are revised as follows:

SECTION 729, BEGIN LINE 1, DELETE AND INSERT AS FOLLOWS:
SECTION 729 — BEANKHEAT STRAIGHTENING OF STEEL MEMBERS IN THE
FIELD

729.01 Description

This work shall consist of field-repairing damaged steel members by the planned
and supervised application of limited amounts of localized heat in accordance with
105.03. It shall include furnishing and installing or removing structural steel materials,
as directed, in accordance with 105.03.

MATERIALS

729.02 Materials
Materials shall be in accordance with the following:

Organic ZinC PriMer........cccovvieieeie e e e 909.02(a)2
Structural Steel.........coovv i 910.02
Waterborne Finish Paint...........ccccoooovveiviiienc e 909.02(d)

CONSTRUCTION REQUIREMENTS

729.03 Pre-Heat Straightening Inspection

Damaged steel members shall be inspected by the Engineer and Contractor for
impact damage such as but not limited to gouges, sharp dents, cracks, or other damage
resulting from the impact prior to any other work related to heat straightening
commencing. All areas identified as having impact damage shall have the paint removed
by using only a chemical-based paint-stripping product. Power tool cleaning, hand tool
cleaning, or any other method to remove paint shall not be used. The steel members in
the areas identified as having impact damage shall be checked for fine cracks using
liquid dye penetration in accordance with ASTM E 165 or magnetic particle testing in
accordance with ASTM E 709.

729.04 Contractor’s Work Plan
Upon completion of the pre-heat straightening inspection, the Contractor shall
submit a written work plan for the following:

(@) cleaning the work area and any other areas of concern discovered during
the pre- heat straightening inspection;

(b) types of heat patterns at each location and sequences;

(c) jacking or other means used to augment the heat straightening process.
Detailed information on the method used and the proposed force

729-B-204
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12-01-13

measurement system shall be included. The force measurement system
shall have been calibrated within the past 12 months;

(d) disconnecting, supporting, and adjusting steel members, as required;

(e) cleaning method and painting system to be used following the heat
straightening.

The Contractor shall receive written approval of the work plan from the Engineer
prior to beginning any work described in the work plan.

729.05 Grinding

After the damaged areas have been checked for cracks or other damage as
outlined above, all gouges, tears, and sharp dents shall be ground smooth. Cracks
discovered in the pre-heat straightening inspection shall be ground out by excavating the
crack into a dish-like shape, the sides of which shall approximate a 3:1 taper. If the crack
is not removed after grinding approximately a 1/8 in. depth of steel or if prior to
grinding, the crack appears to be excessively long, deep or wide, the Engineer shall be
notified prior to any grinding. Under no circumstances shall the cracks be v-grooved,
filled with welding material, and then ground smooth.

729.06 Surface Preparation of Area to be Heated

Before cutting or heating any steel member, paint shall be removed from inside
the limits of the heat straightening area. Surface preparation shall be in accordance with
619.08(a), 619.08(b), and either 619.08(d) or 619.08(g). Hand tool cleaning or brush-off
blast cleaning shall not be used.

729.07 Equipment

All gas fueled heating equipment, force application devices, and accessories shall
be supplied by the Contractor. Fuel for heating shall be an oxygen-fuel mixture. The fuel
shall be acetylene, natural gas, or propane.

Heat application shall be by a torch designed for heating, not cutting, with single-
orifice tips only, unless otherwise specified herein. The size of the tip shall be
proportional to the thickness of the heated material. As a guide, the tip size is shown in
the following table:

Steel Member Thickness, t (in.) Orifice Size
t<1/4 3
1/4 <t<3/8 4
3/8<t<1/2 5
1/2<t<5/8 7
5/8<t<7/8 8
t>7/8 *
* multiple torches, rosebud, or multiple orifice tips may be used

729.08 Suspension of Work

729-B-204
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If adverse weather conditions such as rain, snow, or hail arise, or anything else
causing unexpected or sudden cooling of the heated members, the Engineer may order
the suspension of work. If a suspension of work is ordered, the Contractor shall
immediately cease applying heat to the steel members. The suspension of work will only
apply while adverse weather conditions exist at the project location. The Contractor shall
not recommence work until directed by the Engineer.

729.09 Heat Application and Heat Patterns

The Contractor shall identify, by measurements, all yield zones and yield lines
prior to starting heat straightening. The temperature of the steel member within a heat
pattern during any heat straightening cycle shall be between the minimum and maximum
temperature values for the respective type of steel shown in the table below.

Temperature, °F Type of Steel Shown on the Plans
Minimum|Maximum (ASTM Classification Shown)

850 950 A 709, grade HPS 100W

A 709, grade 70W; A 709, grade HPS 50W; A 709,
grade HPS 70W; A 852; A 913

950 1050 | 4 514; A 709, grade non-HPS 100/100W

A7 436, A242; A 373; A 440; A 441, A 529; A
1100 1200 | 572; A 588; A 709, grades 36, 50, 50S, and 50W; A
992

900 1000

Temperatures outside the limits specified above will be cause for rejection and
replacement of the steel member.

The Contractor shall provide and use one or more of the following devices to
verify temperatures during heat straightening:

(a) Pyrometer
(b) Infrared non-contact thermometer

The devices shall be calibrated every 12 months. Heat application shall not be
performed unless at least one of the devices listed above is being used to verify the
temperature of the steel member. Heat patterns and sequences shall be selected to match
the type of damage and cross section shape.

Heat shall be applied within an included angle of 15 to 55 degrees, but limited to
a base width of 12 in. Sufficient number of heat patterns shall be used to eliminate
chording effects, where chording effects are defined as straightening small portions of
the damaged steel member. Each heat pattern shall be heated in a single pass. The entire
heat pattern shall not be reheated until the steel member has cooled below 250 F. Only
cooling with clean, dry air will be permitted. Cooling with compressed air will only be
permitted after the steel member has cooled naturally to 600 F. When the steel member
thickness exceeds 1 in., two torches shall be used simultaneously to heat both sides of the
heat pattern. The torches shall be located one above the other throughout the heating
process.

729-B-204
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The number, location, and sequence of the areas to be heated shall be marked on
the steel members. The following heat patterns shall be used:

(a) edge heats
(b) line heats
(c) spot heats
(d) strip heats
(e) vee heats

Heat pattern boundaries shall be marked with soapstone. In no case shall heat be
applied to undamaged portions of the steel member.

When using vee heats, the heat pattern shall be located on the convex side of the
steel member; heat pattern edges shall not overlap and shall be greater than the width of
the bottom flange element apart. The apex of the vee should be truncated to an
approximate 1 in. width at the junction of the web and flange with the boundaries
extending to the edge of the flange. Once the desired temperature of the steel member has
been obtained, heating shall progress in a serpentine motion from the apex of the vee
toward the base of the vee in a single pass.

729.10 Application of Restraining Forces

Restraining forces shall not be applied without acceptable force measurement
systems in place. Force measurement devices shall be calibrated every 12 months. Jacks
or come-alongs, not exceeding 25 t capacity, may be used to put steel members into
limited compression as a means of mechanically augmenting the heat straightening
process. The load shall be applied prior to the application of heat. The load shall not be
increased during the heat cycle. After a number of heat cycles and the steel member has
cooled below 250°F, the load may be adjusted to compensate for the effects of the heat
cycles. Any section of the steel member that becomes distorted, cracked, or permanently
deformed due to methods of handling, supporting, and loading or by any other means
shall be replaced or repaired as determined by the Engineer.

729.11 Tolerances
The steel member shall be straightened to within the following tolerances:

Criteria Tolerance
Horizontal Sweep | 3/8 in. per every 20 ft of length

Horizontal Sweep at | 3/8 in. per every 5 ft of length, or 1/2 in.
the point of impact | per every 8 ft of length

Vertical Deflection | 1/4 in. maximum

Deflection of Web | 1/4 in. maximum in both the vertical and
(out of plane of web) | horizontal direction

Tolerances shall be achieved before cross frames, diaphragms, or any other
lateral restraint devices are attached. In no case shall the steel member be forced into
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position and then welded or bolted to the cross frames or diaphragms to hold the steel
member in position.

729.12 Post-Heat Straightening Inspection

Following the completion of steel member straightening, the straightened steel
member shall be inspected by the Engineer and the Contractor. The inspection shall be
performed using the same methods and procedures used in the pre-heat straightening
inspection. When the Engineer deems additional structural repairs are required,
additional work shall be in accordance with 109.05.

729.13 Epoxy Injection

If the top flange of the steel member has pulled away from and is no longer in
contact with the concrete bridge deck, the resultant void shall be completely filled by
epoxy injection in accordance with 727 after completion of all of the steel member
straightening and repairs.

729.14 Painting

Upon completion and acceptance of the heat straightened steel members, the
Contractor shall clean, prime, and paint the steel members. Surface preparation shall be
in accordance with 729.06. The paint system shall be in accordance with 619.09(b).
Painting shall be in accordance with 619.10. All exposed surfaces on heat-straightened
steel members shall be fully painted from the edge of the nearest splice plate or steel
member end outside the heat straightened area to the nearest splice plate or steel
member end on the other side of the heat straightened area. The color of the top coat
shall be a similar color to match the color of the existing bridge.

729.15 Method of Measurement
This work will not be measured for payment.

729.16 Basis of Payment
The accepted heat straightened steel members will be paid for at the contract
lump sum price for straighten steel member.

Payment will be made under:
Pay Item Pay Unit Symbol
Straighten Steel Member ..., LS

The cost for all material, labor, equipment, and incidentals for the inspection of
the steel members, the temperature verification devices, calibration of the temperature
verification devices, and removal of any cracks shall be included in the cost of straighten
steel member.

The cost for all materials, labor, equipment, and incidentals necessary for
disconnecting, supporting, or adjusting the steel members or secondary steel members,
jacks or other augmenting devices, the force measurement system, and calibration of the
force measurement system shall be included in the cost of straighten steel member.
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The cost for all materials, labor, equipment, and incidentals required for
preparing, priming, and painting of the steel members shall be included in the cost of
straighten steel member.

If the Engineer deems it necessary for the Contractor to perform epoxy injection
as outlined above, this extra work will be paid for in accordance with 109.05.

If, as a result of the Contractor’s methods used in the prosecution of the work, the
integrity of the steel member has been compromised as determined by the Engineer, all
costs to remedy the situation up to and including replacing of the steel members and all
costs associated with replacing the steel members shall be at no additional cost to the
Department.
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801-C-157 CERTIFICATION OF TEMPORARY TRAFFIC CONTROL DEVICES
(Revised 05-23-13)

Category 1 Devices

The Contractor shall certify that the following temporary traffic
control devices to be used do not exceed the maximum values shown in
the table below, and are considered crashworthy at Test Level 3 in
accordance with NCHRP 350.

Device Composition Max. Weight Max. Height
Single Piece Rubber 20 Ib 36 in.
Traffic Cones Plastic 20 1b 48 in.
Tubular Markers Rubber 13 1b 36 iIn.

Plastic 13 1b 36 iIn.
Single Piece Drums | High Density Plastic 77 b 36 1in.
Low Density Plastic 77 b 36 in.
Delineators Plastic, Fiberglass N/A 48 in.

No Hlights, signs, flags, or other auxiliary attachments are
included in the weight of the devices listed above. Reflective sheeting
or reflective buttons are included on delineators. Maximum weights,
including ballast, do not exceed the values shown in the table. “Single
piece” refers to the construction of the body of the drum exclusive of
a separate base, I1If any.

Type A or type C warning lights in accordance with the following
specifications will be allowed on drums if they are firmly attached
with vandal resistant 1/2 in. diameter by 4 in. cadmium plated steel
bolt with nut and a 1 1/2 in. high cup washer.

1. The weight shall be no more than 5 Ib.
2. The lens diameter shall be 7 to 8 in.
3. The height of the light shall be 11 to 14 in.
Category 11 Devices
Category 11 temporary traffic control devices include type 111
barricades, vertical panels, portable sign standards, and other

light-weight traffic control devices.

Category 11 temporary traffic control devices shall be in
accordance with the NCHRP 350, Test Level 3.

A form will be provided at the preconstruction conference for the
Contractor to complete and return to the Engineer prior to the
placement of category I or 1l traffic control devices.
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Revision: 3

Lane Closure Policy Procedure ID: IM-116l

Effective: 03/22/13

PURPOSE

The purpose of this procedure is to ensure lane closures on the Indiana Toll Road mainline or
interchange ramps are properly authorized and documented in a Lane Closure Report. The Lane
Closure Report is prepared to convey lane closure information to ITRCC patrons, staff, and
INDOT officials.

SCOPE

This policy shall be managed by the ITRCC Infrastructure Department and applies to all
maintenance, planning, designing, construction contracts and/or the performance of work on the
Indiana Toll Road, including, but not limited to:

a. Consultants
b. Utilities

c. Contractors
d. Third Parties
e.

ITRCC Departments

The Lane Closure Policy does not apply to the following:

a. Operations designated as an “Emergency”. The CEO and/or Infrastructure Manager may
declare work on an Emergency basis.

b. A Lane Closure Waiver that is authorized by the Infrastructure Manager and/or CEO.
Operations at speeds of 45 mph or higher such as snow plowing.
Accident scenes (ISP or ITRCC)

REFERENCES
Department Lane Closure and CARS Program Reporting IM-117I

RESPONSIBILITIES
Individuals proposing lane closures on the Indiana Toll Road will be responsible for determining if
the proposed closure falls within the permissible closure guidelines.

When a lane closure is authorized, the Infrastructure Management Department is responsible for
creating, updating, and distributing the Lane Closure Report.

Waivers to any requirement in the Lane Closure Policy shall be approved by the Infrastructure
Manager and/or CEO.

Printed copies of this document are uncontrolled and must be verified for currency prior to use. Page 1 of 9



Revision: 3

Lane Closure Policy Procedure ID: IM-116I

Effective: 03/22/13

PROCEDURE

Prior to placement of a lane closure on the Indiana Toll Road, responsible parties must ensure a
closure has been approved in accordance with the following Lane Closure Policy Procedure:

1.

Appendix A lists pre-approved lane closure schedules that define allowable times lane(s) may
be closed on the Indiana Toll Road. The pre-approved lane closure schedules are or may be
further restricted by Holiday Restrictions, Notre Dame Home Football Game Restrictions, or
by specific restrictions listed in a contract document.

Should a proposed closure exceed the number of lanes permitted or the time falls outside of
the allowable times, a Request for Lane Closure Waiver must be submitted. (See Appendix
B.) However, Rolling Closures do not require a waiver but still need to be reported and
scheduled.

No lane closure — including tapers — may exceed a length of 5 miles in a single direction. A
minimum of 5 miles of unrestricted space must be maintained between lane closures. The
Infrastructure Management department has discretion to extend the iength of a closure or the
unrestricted space between closures for reasonable cause without a waiver.

Holiday Restrictions — With the exception of an emergency or waiver, no lane closures will be
allowed during the following holiday restrictions:

a. Memorial Day- beginning at 5:00 a.m. on the Thursday before Memorial Day and ending
at 8:00 p.m. on the Tuesday after Memorial Day.

b. Independence Day- beginning at 5:00 a.m. two days before Independence Day and
ending at 8:00 p.m. two days after Independence Day.

¢. Labor Day- beginning at 5:00 a.m. on the Thursday before Labor Day and ending at 8:00
p.m. the Tuesday after Labor Day.

d. Thanksgiving Day- beginning at 5:00 a.m. on the Monday before Thanksgiving Day and
ending at 8:00 p.m. on the Tuesday after Thanksgiving Day.

e. Christmas / New Year's Day- beginning at 5:00 am two days before Christmas Day and
ending at 8:00 p.m. two days after New Year's Day.

Notre Dame Home Football Game Restrictions - With the exception of an emergency or
waiver, no lane closures will be allowed during Notre Dame Home Football Game
Restrictions. Restrictions begin at 6:00 pm the Friday before a game and end at 6:00 am the
Monday following a game.

Non-Compliant Work — When an operation cannot be completed within the pre-approved lane
closure times, the operation is classified as “Non-Compliant” and will require a Lane Closure
Waiver. Generally, Non-Compliant Work refers to projects with continuous lane closures over
multiple days. (i.e. bridge projects)

Non-Compliant work will require a Traffic Management Plan (TMP). The TMP shall be
submitted along with a Request for Lane Closure Waiver. The TMP and Request for Lane
Closure Waiver should be submitted to the Infrastructure Manager for review and approval.

The TMP shall outline all strategies taken to minimize traffic queues as well as proposed
options for temporary traffic control.

Printed copies of this document are uncontrolled and must be verified for currency prior to use. Page 2 of 9



indiana

Revision: 3
Effective: 03/22/13

Lane Closure Policy

Procedure {D: IM-116l

An authorized waiver shall be received prior to the placement of a lane closure.

7. A Lane Closure Report is to be created and/or updated for all approved closures. The Lane
Closure Report will be distributed as follows:

a. A representative of the Infrastructure Department will coordinate with contractors from all
projects as needed to gather lane closure information.

b. Lane closure information will be submitted to the Infrastructure Administrative Assistant
and compiled into a master report for distribution. Report will be sent to all Senior
Managers, Maintenances Areas, Plaza Supervisors, Control, Infrastructure, Indiana State
Police, and anyone else deemed necessary. It is also to be posted on the company

website.

VI RECORDS AND FILES

The Infrastructure Administrative Assistant shall maintain either a hard copy or an electronic copy
of past Lane Closure Reports on the server for at least thirty days.

VIl APPROVALS

CEO
Redondo

b/l oy

& date

Infrastructure Program Director
R. Olsen, PE

2(22/13

| // signature & date

Printed copies of this document are uncontrolled and must be verified for currency prior to use.

Quality Coordinator
L. Ortega  ©3/2z/13

Signature & date

Manager of Maintenance-West
ion

Lowrey

Process Owner
R. Ladson, PE

21

date

COO

L. oa
3/22/(3.

& date

Manager of Maintenance-East
Region
. Condon

) . S e2-7%

re & date
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Revision: 3 Lane Closure Policy Procedure ID: IM-116l
Effective: 03/22/13
VIl. REVISION HISTORY
Revisi Effective e
evision Date Page Description of Change
0 03/01/12 1-9 Initial Issue
1 10/05/12 1-9 Procedure Step 2 & 3 added language; Appendix A added
language at the bottom of the charts; Added CEO approval to
Appendix B
2 03/01/13 1,5  Added times on Appendix A first chart; language change under
Responsibilities
3 03/22/13 13 Added Reference, deleted old website information under

Procedure section. updated Records section
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Revision: 3 Lane Closure Policy Procedure ID: IM-116l

Effective: 03/22/13
Appendix A

Pre-Approved Lane Closures

Pre-Approved Lane Closures may be further restricted by Holiday Restrictions, Notre
Dame Home Football Game Restrictions, and / or specific restrictions listed a particular
contract document.

West Bound
MM 0 to MM 31
January 1 to December 31
Begin Hour Mon Tues. Wed Thurs. Fri Sat. Sun

1:.00 am XXX XXX XXX XXX XXX
2:00 am XXX XXX XXX XXX XXX
3:.00 am XXX XXX XXX XXX XXX
4:00 am XXX XXX XXX XK XXX
5:00 am XXX XXX XXX XXX XXX
6:.00 am
7.:00 am
8:00 am
9:00 am XXX XXX XXX XXX

10:00 am XXX XXX XXX XXX

11.00 am X XXX XXX XXX

12:00 pm XXX XXX XXX XXX
1:00 pm XXX XXX XXX XXX
2:00 pbm XXX XXX XXX XXX
3:00 pm XXX XXX XXX XXX
4:.00 pm XXX XXX XXX XXX
5:00 pm XXX XXX XXX XXX
6:00 pbm XXX XXX XXX XXX
7:00 pm XXX XXX XXX XXX
8:00 pm XXX XXX XXX XXX
9.00 pm XXX XXX XXX XXX

10.00 pm XXX XXX XXX XXX

11:00 pm XXX XXX XXX XXX

12:00 am XXX XXX XXX XXX

“xxx”= For Areas with two lanes, “xxx” represents hours when one lane may be
restricted. For areas with three lanes, “xxx” represents when either one or two side
by side lanes may be restricted. All times are local to the work area.

Printed copies of this document are uncontrolled and must be verified for currency prior to use. Page 5 of 9
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Revision: 3 Lane Closure Policy Procedure ID: IM-116
Effective: 03/22/13
East Bound
MM 0 to MM 31
January 1 to December 31
Begqin Hour Mon. Tues Wed Thurs Fri Sat. Sun
1:00 am XXX XXX XXX XXX XXX
2:.00 am XXX XXX XXX XXX XXX
3.00 am XXX XXX XXX XXX XXX
4:00 am XXX XXX XXX XXX XXX
5:00 am XXX XXX XXX XXX XXX
6:00 am XXX XXX XXX XXX XXX
7.00 am XXX XXX XXX XXX XXX
8:.00 am XXX XXX XXX XXX XXX
9:.00 am XXX XXX XXX XXX XXX
10:00 am XXX XXX XXX XXX XXX
11:00 am XXX XXX XXX XXX XXX
12:00 pm XXX XXX XXX XXX XXX
1:.00 pm XXX XXX XXX XXX XXX
2:00 pm
3.00 pm
4:00 pm
5:00 pm
6:00 pm
7:.00 pm
8:00 pbm XXX XXX XXX XXX
9:.00 pm XXX XXX XXX XXX
10:00 pm XXX XXX XXX XXX
11:.00 pm XXX XXX XXX XXX
12:00 am XXX XXX XXX XXX

“xxx”= For Areas with two lanes, “xxx” represents hours when one lane may be
restricted. For areas with three lanes, “xxx” represents when either one or two side
by side lanes may be restricted. All times are local to the work area.

Printed copies of this document are uncontrolled and must be verified for currency prior to use. Page 6 of 9
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Revision: 3 Lane Closure Policy Procedure ID: IM-116l

Effective: 03/22/13

East Bound and West Bound
MM 31 to MM 157
January 1 to Before Memorial Day Weekend Restriction

After Labor Day Weekend Restriction to December 31

Begin Hour Mon Tues. Wed Thurs. Fri Sat. Sun
1:00 am XXX XXX XXX XXX XXX
2:00 am XXX XXX XXX XXX XXX
3.00 am XXX XXX XXX XXX XXX
4:.00 am XXX XXX XXX XXX XXX
5:00 am XXX XXX XXX XXX XXX
6:00 am XXX XXX XXX XXX XXX
7.00 am XXX XXX XXX XXX XXX
8:00 am XXX XXX XXX XXX XXX
8:.00 am XXX XXX XXX XXX XXX

10:00 am XXX XXX XXX XXX XXX
11:00 am XXX XXX XXX XXX XXX
12:00 pm XXX XXX XXX XXX XK
1:00 pm XXX XXX XXX XXX XXX
2:.00 pm XXX XXX XXX XXX
3.00 pm XXX XXX XXX XXX
4.00 pm XXX XXX XXX XXX
5:00 pm XXX XXX XXX XXX
6:00 pm XXX XXX XXX XXX
7.00 pm XXX XXX XXX XXX
8.00 pm XXX XXX XXX XXX
9:00 pm XXX XXX XXX XXX
10.00 pm XXX XXX XXX XXX
11:00 pm XXX XXX XXX XXX
12.00 am XXX XXX XXX XXX

Note: Pre-Approved Lane Closures are not allowed during Holiday and Notre Dame Home Football Games

“xxx”= For Areas with two lanes, “xxx” represents hours when one lane may be
restricted. For areas with three lanes, “xxx” represents when either one or two side
by side lanes may be restricted. All times are local to the work area.
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Revision: 3 Lane Closure Policy Procedure 1D: IM-116

Effective: 03/22/13

East Bound and West Bound
MM 31 to MM 157

After Memorial Day Weekend Restriction to Before Labor Day Weekend Restriction

Begin Hour Mon. Tues Wed Thurs. Fri. Sat. Sun
1:.00 am XXX XXX XXX XXX XXX
2:00 am XXX XXX XXX XXX XXX
3:.00 am XXX XXX XXX XXX XXX
4:00 am XXX XXX XXX XXX XXX
5:00 am XXX XXX XXX XXX XXX
6:00 am
7:00 am
8:00 am
9:00 am

10.00 am
11:00 am
12:00 pm
1:00 pbm
2:00 pm
3.00 pm
4:00 pm
5.00 pm
6:00 pm XXX XXX XXX XXX
7:00 pm XXX XXX XXX XXX
8:.00 pm XXX XXX XXX XXX
9.00 pm XXX XXX XXX XXX
10:00 pbm XXX XXX XXX XXX
11:00 pm XXX XXX XXX XXX
12:00 am XXX XXX XXX XXX

“xxx”= For Areas with two lanes, “xxx” represents hours when one lane may be
restricted. For areas with three lanes, “xxx” represents when either one or two side
by side lanes may be restricted. All times are local to the work area.
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Revision: 3 Lane Closure POIicy Procedure ID: IM-116I
Effective: 03/22/13
Appendix B
Request for Lane Closure Waiver
Project:
Location:
Start MM: End MM Date
Direction and Lane Start Time: End Time

Reason for Closure:

Date Project Manager:
email Company
phone Address:

City, State, Zip:

Attached is the Traffic Management Plan and other supporting documents.

Approvals
(To be completed by the ITRCC)

Approved as Requested Request Denied

Approved as Modified Below

Direction and Lane Start Time: End Time:
Start MM End MM: Date:
Date CEO:
Date: ITRCC Manager:
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