Notes:

1. Two westernmost lanes are closed on I-64 EB for lower deck structure and pavement rehabilitation.
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2. Two lanes of I-64 WB and one I-64 EB express lane shall be maintained on the WB roadway (upper deck)
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3. One I-64 EB lane shall be maintained on the EB roadway (lower deck)
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Temporary concrete barrier must separate the WB lanes from the EB express lane on the upper deck
and EB traffic from the construction zone on the lower deck.

EB I-64 through traffic to utilize temporary crossover to existing two-lane EB roadway.
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. All lanes remain open on I-264 in both directions.

. Existing concrete rumble strips removed or filled in Phase 1.

. See Roadway Exhibit for guardrail replacement limits

(Ae‘”/v\ésadeg ooumeys) puhqq
" (hemssaldxa

. Additional temporary signage will be evaluated per Section 12 of the ITP and included during final design.
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