
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 490 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    49,815.00                                                  ROUTE : CAMP SUMMIT ROAD
     CALL ORDER   : 490                     CONTRACT ID : M -25876-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   10  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $     48,885.34     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $     49,986.50     102.2525%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    2390.00000       2390.00|    4000.00000       4000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 203-02000               515.000  CYS |      25.80000      13287.00|      20.00000      10300.00|
  EXCAVATION, COMMON                      |                            |                            |
0004 303-52308               613.000  TON |      20.00000      12260.00|      20.00000      12260.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 402-05474               284.000  TON |      40.76000      11575.84|      45.00000      12780.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0006 402-05477               131.000  TON |      60.00000       7860.00|      64.00000       8384.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0007 406-05520                 0.570  TON |     450.00000        256.50|     250.00000        142.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 801-06640                 4.000  EACH|      64.00000        256.00|      55.00000        220.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06775                        LUMP|     500.00000        500.00|     900.00000        900.00|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     48,885.34|             $     49,986.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     48,885.34|             $     49,986.50|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 498 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   407,300.27                                                  ROUTE : 236
     CALL ORDER   : 498                     CONTRACT ID : M -26090-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    365,128.37     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    415,023.00     113.6649%
====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEDGE AND LEVEL, ASPHALT
                                          |                            |                            |
0001 105-07038                 3.000  MOS |    1995.00000       5985.00|    2292.00000       6876.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   17235.00000      17235.00|   15830.00000      15830.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              1720.000  SYS |       4.60000       7912.00|       5.00000       8600.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              1030.000  TON |      17.00000      17510.00|      25.20000      25956.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               250.000  TON |      81.29000      20322.50|     110.00000      27500.00|
  HMA FOR PATCHING                        |                            |                            |
0006 402-05495              6700.000  TON |      33.93000     227331.00|      38.47000     257749.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0007 406-05520                22.000  TON |     221.57000       4874.54|     175.00000       3850.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 608-04395                10.000  TON |     122.71000       1227.10|     200.00000       2000.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0009 610-05527               330.000  TON |      84.55000      27901.50|      89.60000      29568.00|
  HMA FOR APPROACHES                      |                            |                            |
0010 615-06505                 3.000  EACH|     875.01000       2625.03|     897.00000       2691.00|
  MONUMENT, B                             |                            |                            |
0011 801-06207              3012.000  LFT |       1.86000       5602.32|       1.00000       3012.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                21.000  EACH|      44.10000        926.10|     100.00000       2100.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   11891.80000      11891.80|   13371.00000      13371.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06706               106.000  LFT |       3.68000        390.08|       6.00000        636.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 498 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   407,300.27                                                  ROUTE : 236
     CALL ORDER   : 498                     CONTRACT ID : M -26090-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |(2) 35-0918397              |
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712             10000.000  LFT |       0.08000        800.00|       0.10000       1000.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0016 808-06713             84000.000  LFT |       0.07000       5880.00|       0.10000       8400.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0017 808-06714             30000.000  LFT |       0.07000       2100.00|       0.10000       3000.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0018 808-75996               824.000  EACH|       5.60000       4614.40|       3.50000       2884.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    365,128.37|             $    415,023.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    365,128.37|             $    415,023.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 506 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    13,076.74                                                  ROUTE : US 50
     CALL ORDER   : 506                     CONTRACT ID : M -26092-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   10  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1568035     HOLMAN EXCAVATING                                                      $      8,830.01     100.0000%
   2   35-1874009     HAUER EXCAVATING                                                       $     10,849.80     122.8741%
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $     13,350.00     151.1889%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     19,182.00     217.2364%
   5   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     20,924.60     236.9714%
   6   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     21,780.00     246.6588%
   7   35-1991044     JOHNSON COMPANY INC.                                                   $     38,828.00     439.7277%
   8   35-1636776     LINKEL COMPANY                                                         $     60,000.00     679.5009%
====================================================================================================================================
                                          |(1) 35-1568035              |(2) 35-1874009              |(3) 35-1357381
                                          |HOLMAN EXCAVATING           |HAUER EXCAVATING            |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|    1000.00000       1000.00|     400.00000        400.00|     900.00000         900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    3480.00000       3480.00|    7300.00000       7300.00|    6325.50000        6325.50
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0003 202-03135                 2.320  m2  |    1077.59000       2500.01|     150.86000        350.00|     700.00000        1624.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 203-02070               170.000  m3  |       5.00000        850.00|      12.94000       2199.80|      17.65000        3000.50
  BORROW                                  |                            |                            |
0005 621-06560               200.000  m2  |       4.00000        800.00|       2.00000        400.00|       3.00000         600.00
  MULCHED SEEDING, U                      |                            |                            |
0006 801-06775                        LUMP|     200.00000        200.00|     200.00000        200.00|     900.00000         900.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $      8,830.01|             $     10,849.80|                $     13,350.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      8,830.01|             $     10,849.80|                $     13,350.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 506 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    13,076.74                                                  ROUTE : US 50
     CALL ORDER   : 506                     CONTRACT ID : M -26092-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-2032723              |(6) 35-2070195
                                          |YARDBERRY LANDSCAPE         |L M S ENVIRONMENTAL CONTRACT|ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|    1000.00000       1000.00|    2142.00000       2142.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|   13000.00000      13000.00|   12179.00000      12179.00|    8500.00000        8500.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0003 202-03135                 2.320  m2  |     100.00000        232.00|     843.75000       1957.50|     250.00000         580.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 203-02070               170.000  m3  |      25.00000       4250.00|      19.53000       3320.10|      60.00000       10200.00
  BORROW                                  |                            |                            |
0005 621-06560               200.000  m2  |       1.00000        200.00|       3.84000        768.00|       5.00000        1000.00
  MULCHED SEEDING, U                      |                            |                            |
0006 801-06775                        LUMP|     500.00000        500.00|     558.00000        558.00|     500.00000         500.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     19,182.00|             $     20,924.60|                $     21,780.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     19,182.00|             $     20,924.60|                $     21,780.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 506 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    13,076.74                                                  ROUTE : US 50
     CALL ORDER   : 506                     CONTRACT ID : M -26092-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1991044              |(8) 35-1636776              |
                                          |JOHNSON COMPANY INC.        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|   29000.00000      29000.00|   35000.00000      35000.00|
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0003 202-03135                 2.320  m2  |     400.00000        928.00|    1000.00000       2320.00|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 203-02070               170.000  m3  |      20.00000       3400.00|     100.00000      17000.00|
  BORROW                                  |                            |                            |
0005 621-06560               200.000  m2  |      10.00000       2000.00|      10.00000       2000.00|
  MULCHED SEEDING, U                      |                            |                            |
0006 801-06775                        LUMP|    2000.00000       2000.00|    2180.00000       2180.00|
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     38,828.00|             $     60,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     38,828.00|             $     60,000.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 512 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   296,338.97                                                  ROUTE : 37
     CALL ORDER   : 512                     CONTRACT ID : M -26101-A                   COUNTIES : MONROE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    143,102.00     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $    147,556.66     103.1129%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-0999231              |
                                          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING, CONCRETE AND CONCRETE GRINDING
                                          |                            |                            |
0001 110-01001                        LUMP|   30000.00000      30000.00|    7000.00000       7000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-05441             22333.330  SYS |       2.94000      65659.99|       5.16000     115239.98|
  GRIND CONCRETE PAVEMENT                 |                            |                            |
0003 506-06333                64.000  SYS |     150.00000       9600.00|     150.00000       9600.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0004 801-06207              5122.250  LFT |       1.80000       9220.05|       1.06000       5429.59|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0005 801-06640                11.000  EACH|      70.00000        770.00|      85.00000        935.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0006 801-06775                        LUMP|   25499.96000      25499.96|    7000.09000       7000.09|
  MAINTAINING TRAFFIC                     |                            |                            |
0010 808-06713              8700.000  LFT |       0.12000       1044.00|       0.12000       1044.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0011 808-06712              8700.000  LFT |       0.12000       1044.00|       0.12000       1044.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0012 808-06711              2200.000  LFT |       0.12000        264.00|       0.12000        264.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
     SECTION TOTALS                       |             $    143,102.00|             $    147,556.66|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    143,102.00|             $    147,556.66|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 518 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   782,524.06                                                  ROUTE : 218, 31
     CALL ORDER   : 518                     CONTRACT ID : M -26106-B                   COUNTIES : MIAMI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/20/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A
                                                                                                  N/A
                                                                                                  N/A
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    784,138.43     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EXTEND LEFT TURN LANE
                                          |                            |                            |
0001 105-06845                        LUMP|   14200.00000      14200.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1600.00000       9600.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   39500.00000      39500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02274                97.000  LFT |       8.00000        776.00|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0005 202-02278               200.000  LFT |       8.00000       1600.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-02772                 3.000  EACH|     300.00000        900.00|                            |
  CASTING, REMOVE                         |                            |                            |
0007 202-60820             39282.400  SYS |       1.40000      54995.36|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74035                 1.000  EACH|     100.00000        100.00|                            |
  SIGN, REMOVE                            |                            |                            |
0009 203-90014                30.600  STA |    1000.00000      30600.00|                            |
  LINEAR GRADING                          |                            |                            |
0010 303-04075               672.840  TON |      16.00000      10765.44|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0011 303-52308                70.500  TON |      25.00000       1762.50|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204               216.000  TON |      75.00000      16200.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0013 305-05206              3667.500  TON |      46.00000     168705.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0014 401-05467              3105.000  LFT |       4.00000      12420.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 518 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   782,524.06                                                  ROUTE : 218, 31
     CALL ORDER   : 518                     CONTRACT ID : M -26106-B                   COUNTIES : MIAMI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477              2641.430  TON |      43.00000     113581.49|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05495              3650.000  TON |      43.00000     156950.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 406-05520                16.550  TON |     140.00000       2317.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 605-06140                97.000  LFT |      33.00000       3201.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0019 605-94811                 1.000  EACH|     800.00000        800.00|                            |
  CURB TURNOUT                            |                            |                            |
0020 610-05527               388.000  TON |      80.00000      31040.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 615-06520                 5.000  EACH|     300.00000       1500.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0022 621-01004                 4.000  EACH|     300.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06545                 1.100  TON |     892.00000        981.20|                            |
  FERTILIZER                              |                            |                            |
0024 621-06553               430.200  LBS |       4.70000       2021.94|                            |
  SEED MIXTURE, R                         |                            |                            |
0025 621-06565                 5.100  TON |     681.00000       3473.10|                            |
  MULCHING MATERIAL                       |                            |                            |
0026 720-01894                 3.000  EACH|     600.00000       1800.00|                            |
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0027 720-44000                 7.000  EACH|     500.00000       3500.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0028 801-06203               910.000  LFT |       1.00000        910.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0029 801-06207              2307.000  LFT |       1.00000       2307.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0030 801-06640                70.000  EACH|     170.00000      11900.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0031 801-06775                        LUMP|   50000.00000      50000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0032 802-91122                 5.000  EACH|     250.00000       1250.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0033 804-06771                32.000  EACH|      50.00000       1600.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0034 804-97955                 5.000  EACH|      25.00000        125.00|                            |
  DELINEATOR POST, FLEXIBLE, RESET        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 518 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   782,524.06                                                  ROUTE : 218, 31
     CALL ORDER   : 518                     CONTRACT ID : M -26106-B                   COUNTIES : MIAMI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 805-78470               495.000  LFT |       0.40000        198.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0036 805-78795               165.000  LFT |      11.50000       1897.50|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0037 805-92951                 1.000  EACH|     280.00000        280.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0038 808-06703              3055.000  LFT |       0.40000       1222.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0039 808-06705                85.000  LFT |       2.00000        170.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0040 808-06712               432.000  LFT |       0.20000         86.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0041 808-06713             48821.000  LFT |       0.20000       9764.20|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0042 808-06714             28789.000  LFT |       0.20000       5757.80|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0043 808-75215                30.000  LFT |       5.00000        150.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0044 808-75240              3300.000  LFT |       0.40000       1320.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0045 808-75245             14715.000  LFT |       0.40000       5886.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0046 808-75297                44.500  LFT |       5.00000        222.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0047 808-75300               184.000  LFT |       3.00000        552.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0048 808-75320                12.000  EACH|      70.00000        840.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0049 808-75325                12.000  EACH|     100.00000       1200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0050 808-75998                67.000  EACH|      30.00000       2010.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    784,138.43|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    784,138.43|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 520 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   113,448.66                                                  ROUTE : 5, 120
     CALL ORDER   : 520                     CONTRACT ID : M -26107-A                   COUNTIES : LAGRANGE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 200000K
                                                                                                  200000P

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $     97,967.10     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $     99,999.00     102.0740%
   3   62-1492793     API CONSTRUCTION CORP.                                                 $    121,254.50     123.7706%
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    123,666.25     126.2324%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 62-1492793
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 110-01001                        LUMP|    4995.00000       4995.00|    4999.00000       4999.00|    7500.00000        7500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820              1040.000  SYS |       3.44000       3577.60|       4.00000       4160.00|       2.50000        2600.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 303-04075               200.000  TON |      19.00000       3800.00|      12.00000       2400.00|      20.00000        4000.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0004 303-52308                70.000  TON |      16.00000       1120.00|      12.00000        840.00|      20.00000        1400.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05206               170.000  TON |      47.50000       8075.00|      41.25000       7012.50|      65.00000       11050.00
  WIDENING WITH HMA                       |                            |                            |
0006 402-05477               325.000  TON |      33.00000      10725.00|      37.00000      12025.00|      39.00000       12675.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0007 402-05495              1575.000  TON |      30.00000      47250.00|      31.50000      49612.50|      39.00000       61425.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                 6.500  TON |     200.00000       1300.00|     125.00000        812.50|     150.00000         975.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               105.000  TON |      40.00000       4200.00|      45.00000       4725.00|      50.00000        5250.00
  HMA FOR APPROACHES                      |                            |                            |
0010 615-06490                 3.000  EACH|     210.00000        630.00|     175.00000        525.00|     400.00000        1200.00
  RIGHT OF WAY MARKER                     |                            |                            |
0011 615-06525                 1.000  EACH|     160.00000        160.00|     175.00000        175.00|     400.00000         400.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0012 621-01004                 1.000  EACH|     585.00000        585.00|     585.00000        585.00|     100.00000         100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0013 621-06559               325.000  SYS |       2.84000        923.00|       2.84000        923.00|       0.50000         162.50
  MULCHED SEEDING, R                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 520 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   113,448.66                                                  ROUTE : 5, 120
     CALL ORDER   : 520                     CONTRACT ID : M -26107-A                   COUNTIES : LAGRANGE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 62-1492793
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |API CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06207               730.000  LFT |       2.35000       1715.50|       0.80000        584.00|       0.50000         365.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                26.000  EACH|      52.00000       1352.00|     175.00000       4550.00|      52.00000        1352.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|    3874.00000       3874.00|    1734.75000       1734.75|    6920.00000        6920.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-03178                 3.000  EACH|     190.00000        570.00|       1.25000          3.75|     190.00000         570.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0018 808-06712              1650.000  LFT |       0.08000        132.00|       0.12000        198.00|       0.08000         132.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0019 808-06713             14700.000  LFT |       0.08000       1176.00|       0.12000       1764.00|       0.08000        1176.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0020 808-06714              2375.000  LFT |       0.08000        190.00|       0.12000        285.00|       0.08000         190.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0021 808-75067                30.000  LFT |      10.40000        312.00|      16.00000        480.00|      10.40000         312.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75996                15.000  EACH|      12.00000        180.00|       7.00000        105.00|      25.00000         375.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0023 808-75998                15.000  EACH|      75.00000       1125.00|     100.00000       1500.00|      75.00000        1125.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $     97,967.10|             $     99,999.00|                $    121,254.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     97,967.10|             $     99,999.00|                $    121,254.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 520 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   113,448.66                                                  ROUTE : 5, 120
     CALL ORDER   : 520                     CONTRACT ID : M -26107-A                   COUNTIES : LAGRANGE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 110-01001                        LUMP|    6000.00000       6000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820              1040.000  SYS |       8.50000       8840.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 303-04075               200.000  TON |      23.00000       4600.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0004 303-52308                70.000  TON |      23.00000       1610.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05206               170.000  TON |      60.00000      10200.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0006 402-05477               325.000  TON |      44.00000      14300.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0007 402-05495              1575.000  TON |      36.00000      56700.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                 6.500  TON |     225.00000       1462.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               105.000  TON |      65.00000       6825.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0010 615-06490                 3.000  EACH|     450.00000       1350.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0011 615-06525                 1.000  EACH|     225.00000        225.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0012 621-01004                 1.000  EACH|     700.00000        700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0013 621-06559               325.000  SYS |       3.25000       1056.25|                            |
  MULCHED SEEDING, R                      |                            |                            |
0014 801-06207               730.000  LFT |       1.25000        912.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0015 801-06640                26.000  EACH|      60.00000       1560.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|    3000.00000       3000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-03178                 3.000  EACH|     200.00000        600.00|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0018 808-06712              1650.000  LFT |       0.10000        165.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 520 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   113,448.66                                                  ROUTE : 5, 120
     CALL ORDER   : 520                     CONTRACT ID : M -26107-A                   COUNTIES : LAGRANGE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 808-06713             14700.000  LFT |       0.10000       1470.00|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0020 808-06714              2375.000  LFT |       0.10000        237.50|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0021 808-75067                30.000  LFT |      12.50000        375.00|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75996                15.000  EACH|       8.50000        127.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0023 808-75998                15.000  EACH|      90.00000       1350.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    123,666.25|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    123,666.25|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 532 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    21,500.00                                                  ROUTE : I-74
     CALL ORDER   : 532                     CONTRACT ID : M -26133-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 500000H

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     14,699.50     100.0000%
   2   35-1636776     LINKEL COMPANY                                                         $     15,000.00     102.0442%
   3   35-1991044     JOHNSON COMPANY INC.                                                   $     19,508.50     132.7153%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     29,290.00     199.2584%
   5   35-2064912     B & P CONSTRUCTION                                                     $     39,450.00     268.3764%
   6   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     43,600.00     296.6087%
   7   35-1549010     MCALISTER EXCAVATING CO                                                $     45,225.00     307.6635%
====================================================================================================================================
                                          |(1) 35-2070195              |(2) 35-1636776              |(3) 35-1991044
                                          |ALPHA EXCAVATING & LANDSCAPI|LINKEL COMPANY              |JOHNSON COMPANY INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL
                                          |                            |                            |
0001 110-01001                        LUMP|    7190.00000       7190.00|    2500.00000       2500.00|    1500.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|    7500.00000       7500.00|   10050.00000      10050.00|   16000.00000       16000.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                12.000  EACH|       0.50000          6.00|     100.00000       1200.00|       0.50000           6.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06710                 5.000  DAY |       0.50000          2.50|      50.00000        250.00|       0.50000           2.50
  FLASHING ARROW SIGN                     |                            |                            |
0005 801-06775                        LUMP|       1.00000          1.00|    1000.00000       1000.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     14,699.50|             $     15,000.00|                $     19,508.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     14,699.50|             $     15,000.00|                $     19,508.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 532 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    21,500.00                                                  ROUTE : I-74
     CALL ORDER   : 532                     CONTRACT ID : M -26133-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-2064912              |(6) 35-2032723
                                          |YARDBERRY LANDSCAPE         |B & P CONSTRUCTION          |L M S ENVIRONMENTAL CONTRACT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL
                                          |                            |                            |
0001 110-01001                        LUMP|    1400.00000       1400.00|    6000.00000       6000.00|    3000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   24000.00000      24000.00|   30000.00000      30000.00|   36000.00000       36000.00
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                12.000  EACH|      95.00000       1140.00|      50.00000        600.00|      50.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06710                 5.000  DAY |      50.00000        250.00|      70.00000        350.00|     100.00000         500.00
  FLASHING ARROW SIGN                     |                            |                            |
0005 801-06775                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     29,290.00|             $     39,450.00|                $     43,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     29,290.00|             $     39,450.00|                $     43,600.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 532 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    21,500.00                                                  ROUTE : I-74
     CALL ORDER   : 532                     CONTRACT ID : M -26133-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1549010              |                            |
                                          |MCALISTER EXCAVATING CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEBRIS REMOVAL
                                          |                            |                            |
0001 110-01001                        LUMP|    2150.00000       2150.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 201-90788                        LUMP|   37500.00000      37500.00|                            |
  DEBRIS, REMOVE                          |                            |                            |
0003 801-06640                12.000  EACH|     100.00000       1200.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0004 801-06710                 5.000  DAY |      75.00000        375.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0005 801-06775                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $     45,225.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     45,225.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 542 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 246
     CALL ORDER   : 542                     CONTRACT ID : M -26201-A                   COUNTIES : VIGO
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   10  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2064912     B & P CONSTRUCTION                                                     $     48,451.75     100.0000%
   2   35-1526557     MIDWEST MOLE, INC.                                                     $     54,153.00     111.7668%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     64,777.85     133.6955%
   4   35-1801998     CLR, INC.                                                              $     95,520.00     197.1445%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 562 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   290,000.00                                                  ROUTE : SR 57
     CALL ORDER   : 562                     CONTRACT ID : M -26248-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    289,900.00     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    487,155.00     168.0424%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   HMA WEDGE AND LEVEL
                                          |                            |                            |
0001 105-07038                 3.000  MOS |    1350.00000       4050.00|    1450.00000       4350.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   14400.00000      14400.00|   24300.00000      24300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 303-52308               750.000  TON |      20.00000      15000.00|      26.00000      19500.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0004 305-05204              1200.000  TON |      90.00000     108000.00|     170.00000     204000.00|
  HMA FOR PATCHING                        |                            |                            |
0005 402-05490               561.000  TON |      42.00000      23562.00|      50.00000      28050.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0006 402-05495              2244.000  TON |      42.00000      94248.00|      50.00000     112200.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0007 405-05517                23.000  TON |     300.00000       6900.00|     225.00000       5175.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0008 406-05520                 8.000  TON |     150.00000       1200.00|     170.00000       1360.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 801-06203              1100.000  LFT |       0.55000        605.00|       4.00000       4400.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0010 801-06640                47.000  EACH|      60.00000       2820.00|      60.00000       2820.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|   12115.00000      12115.00|   72000.00000      72000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0012 808-75996               250.000  EACH|       4.00000       1000.00|      10.00000       2500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0013 808-75998               250.000  EACH|      24.00000       6000.00|      26.00000       6500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    289,900.00|             $    487,155.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    289,900.00|             $    487,155.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 572 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   193,950.70                                                  ROUTE : I-469
     CALL ORDER   : 572                     CONTRACT ID : M -26275-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/28/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    137,670.11     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    143,098.04     103.9427%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 4.000  MOS |     750.00000       3000.00|     800.00000       3200.00|
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|    6880.00000       6880.00|    7100.00000       7100.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              4480.000  SYS |       0.20000        896.00|       1.00000       4480.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04075               533.000  TON |      14.40000       7675.20|      10.00000       5330.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0005 305-05204                42.000  TON |      72.65000       3051.30|      80.00000       3360.00|
  HMA FOR PATCHING                        |                            |                            |
0006 305-60400                21.000  TON |       5.00000        105.00|      20.00000        420.00|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0007 402-05477              2440.000  TON |      27.95000      68198.00|      36.00000      87840.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0008 406-05520                 8.000  TON |     182.80000       1462.40|     150.00000       1200.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 608-04395                 5.000  TON |      64.05000        320.25|     105.00000        525.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0010 801-06203             15656.000  LFT |       0.05000        782.80|       0.01000        156.56|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0011 801-06207             15656.000  LFT |       0.10000       1565.60|       0.10000       1565.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                16.000  EACH|      80.00000       1280.00|      80.00000       1280.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   33820.00000      33820.00|   18300.00000      18300.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06705               904.000  LFT |       1.25000       1130.00|       0.95000        858.80|
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 572 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   193,950.70                                                  ROUTE : I-469
     CALL ORDER   : 572                     CONTRACT ID : M -26275-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06713              8038.000  LFT |       0.06000        482.28|       0.09000        723.42|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0016 808-06714              7618.000  LFT |       0.06000        457.08|       0.09000        685.62|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0017 808-75297                44.000  LFT |      15.00000        660.00|       8.50000        374.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0018 808-75320                13.000  EACH|      65.00000        845.00|      60.00000        780.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0019 808-75996               192.000  EACH|       2.35000        451.20|       5.62000       1079.04|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0020 808-75998               192.000  EACH|      24.00000       4608.00|      20.00000       3840.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    137,670.11|             $    143,098.04|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    137,670.11|             $    143,098.04|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 582 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   506,638.88                                                  ROUTE : 912
     CALL ORDER   : 582                     CONTRACT ID : M -26276-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    274,338.75     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $    289,659.55     105.5846%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    348,427.00     127.0061%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    8250.00000       8250.00|    3600.00000        3600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    2500.00000      15000.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   13100.00000      13100.00|   14500.00000      14500.00|   17350.00000       17350.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                50.000  SYS |      10.12000        506.00|      50.00000       2500.00|      16.00000         800.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02278               240.000  LFT |       5.07000       1216.80|       4.90000       1176.00|       3.50000         840.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820               170.000  SYS |       8.00000       1360.00|       5.95000       1011.50|      15.00000        2550.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-60822              1010.000  SYS |      10.91000      11019.10|       6.95000       7019.50|       5.00000        5050.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 202-74035                 3.000  EACH|      30.00000         90.00|      30.00000         90.00|      35.00000         105.00
  SIGN, REMOVE                            |                            |                            |
0009 202-94954               300.000  LFT |      12.00000       3600.00|      29.85000       8955.00|      12.00000        3600.00
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0010 203-02000                30.000  CYS |      25.00000        750.00|      43.00000       1290.00|      35.00000        1050.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-90014                 2.000  STA |     600.00000       1200.00|     900.00000       1800.00|    4000.00000        8000.00
  LINEAR GRADING                          |                            |                            |
0012 211-02050                90.000  CYS |      20.00000       1800.00|      30.00000       2700.00|       7.00000         630.00
  B BORROW                                |                            |                            |
0013 303-04075               200.000  TON |      20.00000       4000.00|      17.45000       3490.00|      20.00000        4000.00
  COMPACTED AGGREGATE, O, 73 ,SHOULDER    |                            |                            |
0014 305-05206              1400.000  TON |      35.00000      49000.00|      34.35000      48090.00|      44.00000       61600.00
  WIDENING WITH HMA                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 582 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   506,638.88                                                  ROUTE : 912
     CALL ORDER   : 582                     CONTRACT ID : M -26276-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477               900.000  TON |      40.00000      36000.00|      38.75000      34875.00|      40.00000       36000.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05494               990.000  LFT |       4.00000       3960.00|       7.00000       6930.00|       7.20000        7128.00
  HMA RUMBLE STRIPS                       |                            |                            |
0017 406-05520                 3.500  TON |     250.00000        875.00|     500.00000       1750.00|     350.00000        1225.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01522                 1.000  EACH|    1300.00000       1300.00|    1300.00000       1300.00|    2000.00000        2000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 1.000  EACH|    8100.00000       8100.00|    8100.00000       8100.00|    8765.00000        8765.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-06035               175.000  LFT |      13.75000       2406.25|      13.75000       2406.25|      28.00000        4900.00
  GUARDRAIL, RESET                        |                            |                            |
0021 601-61390                 1.000  EACH|      29.00000         29.00|      29.00000         29.00|      54.00000          54.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0022 601-99105               175.000  LFT |      14.50000       2537.50|      14.50000       2537.50|      17.00000        2975.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06646              1050.000  LFT |      25.00000      26250.00|      19.85000      20842.50|      15.00000       15750.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0024 602-96026               605.000  LFT |      45.16000      27321.80|      64.00000      38720.00|     160.00000       96800.00
  BARRIER, CONCRETE, I                    |                            |                            |
0025 603-06040                50.000  LFT |      21.00000       1050.00|      21.00000       1050.00|      21.00000        1050.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0026 610-05527                 7.000  TON |      70.00000        490.00|     100.00000        700.00|     110.00000         770.00
  HMA FOR APPROACHES                      |                            |                            |
0027 706-05732                 1.000  EACH|    3000.00000       3000.00|    1800.00000       1800.00|    2000.00000        2000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0028 715-05118               515.000  LFT |      50.00000      25750.00|      30.00000      15450.00|      28.00000       14420.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0029 720-90768                 1.000  EACH|    1600.00000       1600.00|    3185.00000       3185.00|    1600.00000        1600.00
  CATCH BASIN, S14                        |                            |                            |
0030 720-91250                 1.000  EACH|    2500.00000       2500.00|    1775.00000       1775.00|    1300.00000        1300.00
  INLET, E2                               |                            |                            |
0031 801-01093                 1.000  EACH|     925.00000        925.00|     600.00000        600.00|    1100.00000        1100.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0032 801-06207               200.000  LFT |       1.70000        340.00|       0.90000        180.00|       0.90000         180.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0033 801-06640                16.000  EACH|      89.00000       1424.00|      74.00000       1184.00|     100.00000        1600.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 582 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   506,638.88                                                  ROUTE : 912
     CALL ORDER   : 582                     CONTRACT ID : M -26276-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06710                60.000  DAY |      16.00000        960.00|      15.00000        900.00|      20.00000        1200.00
  FLASHING ARROW SIGN                     |                            |                            |
0035 801-06775                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|    5100.00000        5100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0036 801-09133                 2.000  EACH|    2500.00000       5000.00|    3000.00000       6000.00|    2800.00000        5600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0037 802-03706                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     300.00000         300.00
  SIGN PANEL, INSTALL                     |                            |                            |
0039 805-02327                 2.000  EACH|     280.00000        560.00|     280.00000        560.00|     330.00000         660.00
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0040 805-02503               740.000  LFT |       0.30000        222.00|       0.30000        222.00|       0.35000         259.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0041 808-03002               500.000  LFT |       0.65000        325.00|       0.65000        325.00|       0.80000         400.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0042 808-03631              6500.000  LFT |       0.65000       4225.00|       0.65000       4225.00|       0.80000        5200.00
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0043 808-03632              1500.000  LFT |       0.65000        975.00|       0.65000        975.00|       0.80000        1200.00
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0044 808-06716               300.000  LFT |       1.75000        525.00|       0.40000        120.00|       1.30000         390.00
  LINE, REMOVE                            |                            |                            |
0045 808-74805                40.000  LFT |      32.00000       1280.00|      32.00000       1280.00|      30.00000        1200.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0046 808-75272               270.000  LFT |       4.50000       1215.00|       4.50000       1215.00|       5.00000        1350.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0047 808-75998                28.000  EACH|      58.00000       1624.00|      58.00000       1624.00|      62.00000        1736.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0048 805-78795               250.000  LFT |       9.10000       2275.00|       9.10000       2275.00|      10.00000        2500.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0049 802-76035                27.000  SFT |      14.90000        402.30|      14.90000        402.30|      20.00000         540.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
     SECTION TOTALS                       |             $    274,338.75|             $    289,659.55|                $    348,427.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    274,338.75|             $    289,659.55|                $    348,427.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 592 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,257.00                                                  ROUTE : US 50; SR 3 AND 7
     CALL ORDER   : 592                     CONTRACT ID : M -26288-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    224,726.17     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    378,500.00     168.4272%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0002 110-01001                        LUMP|    6000.00000       6000.00|   18900.00000      18900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             54398.000  SYS |       0.25000      13599.50|       0.80000      43518.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204               250.000  TON |      65.00000      16250.00|     110.00000      27500.00|
  HMA FOR PATCHING                        |                            |                            |
0006 402-05495               200.000  TON |      50.00000      10000.00|      43.00000       8600.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0007 406-05520                18.290  TON |      95.00000       1737.55|     150.00000       2743.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 610-05527               224.310  TON |      55.00000      12337.05|      54.00000      12112.74|
  HMA FOR APPROACHES                      |                            |                            |
0009 618-06604               144.000  LFT |       5.50000        792.00|      17.00000       2448.00|
  RUMBLE STRIP                            |                            |                            |
0010 720-44000                 1.000  EACH|     375.00000        375.00|     250.00000        250.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0011 801-06207             31140.000  LFT |       0.05000       1557.00|       1.30000      40482.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                47.000  EACH|      65.00000       3055.00|      50.00000       2350.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   12000.00000      12000.00|   15903.64000      15903.64|
  MAINTAINING TRAFFIC                     |                            |                            |
0014 805-78470              2500.000  LFT |       0.15000        375.00|       0.94000       2350.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0015 805-78510               250.000  LFT |       2.20000        550.00|       0.86000        215.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0016 805-78795               800.000  LFT |       8.00000       6400.00|       8.28000       6624.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 592 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,257.00                                                  ROUTE : US 50; SR 3 AND 7
     CALL ORDER   : 592                     CONTRACT ID : M -26288-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 808-01226                43.000  EACH|      26.50000       1139.50|       8.00000        344.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0019 808-06713             18000.000  LFT |       0.06000       1080.00|       0.07000       1260.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0021 808-75297               270.000  LFT |       3.00000        810.00|       2.90000        783.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75300               160.000  LFT |       0.80000        128.00|       0.36000         57.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0023 808-75320                 7.000  EACH|      55.00000        385.00|      43.00000        301.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0024 808-75994                43.000  EACH|       3.30000        141.90|       4.00000        172.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0025 808-75996                43.000  EACH|      12.00000        516.00|       7.00000        301.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0026 808-96016               130.000  LFT |       1.50000        195.00|       0.72000         93.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0027 402-05477              3776.990  TON |      33.00000     124640.67|      48.00000     181295.52|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 808-75240               700.000  LFT |       0.26000        182.00|       0.25000        175.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0029 808-75245             23000.000  LFT |       0.26000       5980.00|       0.24000       5520.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0030 105-07038                 3.000  MOS |    1500.00000       4500.00|    1400.00000       4200.00|
  FIELD OFFICE, A                         |                            |                            |
     SECTION TOTALS                       |             $    224,726.17|             $    378,500.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    224,726.17|             $    378,500.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 602 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   278,361.96                                                  ROUTE : VARIOUS
     CALL ORDER   : 602                     CONTRACT ID : M -26294-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1643252     C-TECH CORPORATION, INC.                                               $    244,490.00     100.0000%
   2   35-0821499     DREW, JAMES H. CORPORATION                                             $    299,005.50     122.2976%
====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL REPAIR
                                          |                            |                            |
0001 601-01838               500.000  EACH|      22.00000      11000.00|      15.70000       7850.00|
  GUARDRAIL POST, GALVANIZED, PLUMB IN    |                            |                            |
  PLACE                                   |                            |                            |
0002 601-03599                10.000  EACH|     115.00000       1150.00|     110.00000       1100.00|
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                            |                            |
  FT. 6 IN                                |                            |                            |
0003 601-05999                25.000  EACH|      40.00000       1000.00|      30.00000        750.00|
  CURVED TERMINAL END                     |                            |                            |
0004 601-07050                 5.000  EACH|     700.00000       3500.00|    1512.00000       7560.00|
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            |
0005 601-52540                 4.000  EACH|    1550.00000       6200.00|    1590.00000       6360.00|
  GUARDRAIL TERMINAL SECTION, W BEAM      |                            |                            |
0006 601-61340               200.000  EACH|      60.00000      12000.00|      75.00000      15000.00|
  GUARD RAIL POST, 15.5 LBS PER FT.,      |                            |                            |
  GALVANIZED, 6 FT. 3 IN. LONG            |                            |                            |
0007 601-61390                25.000  EACH|      40.00000       1000.00|      30.00000        750.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0008 601-61400                10.000  EACH|     450.00000       4500.00|     450.00000       4500.00|
  GUARD RAIL BURIED END, GALVANIZED,      |                            |                            |
  SINGLE FACE                             |                            |                            |
0009 601-61401                 4.000  EACH|     600.00000       2400.00|     450.00000       1800.00|
  GUARD RAIL BURIED END, STEEL, WITH      |                            |                            |
  CONCRETE                                |                            |                            |
0010 601-61545                30.000  EACH|      28.00000        840.00|       8.50000        255.00|
  GUARD RAIL POST, ALUMINUM, INSTALL      |                            |                            |
0011 601-61550                 4.000  EACH|      50.00000        200.00|      46.00000        184.00|
  GUARD RAIL TERMINAL END SECTION,        |                            |                            |
  ALUMINUM                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 602 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   278,361.96                                                  ROUTE : VARIOUS
     CALL ORDER   : 602                     CONTRACT ID : M -26294-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-62070             12000.000  LFT |       7.00000      84000.00|       7.50000      90000.00|
  GUARD RAIL, STEEL BEAM, GALVANIZED      |                            |                            |
0013 601-62080               200.000  LFT |       9.00000       1800.00|       8.90000       1780.00|
  GUARD RAIL, STEEL BEAM, CURVED SECTION, |                            |                            |
  GALVANIZED                              |                            |                            |
0014 601-62090              9000.000  LFT |       3.05000      27450.00|       4.55000      40950.00|
  GUARD RAIL, STEEL BEAM, INSTALL         |                            |                            |
0015 601-62100               400.000  EACH|      28.00000      11200.00|      25.50000      10200.00|
  GUARD RAIL POST, STEEL, INSTALL         |                            |                            |
0016 601-62110              6000.000  LFT |       2.95000      17700.00|       5.65000      33900.00|
  GUARD RAIL, CHANNEL, 6.7 LBS PER LFT.,  |                            |                            |
  INSTALL                                 |                            |                            |
0017 601-62150                25.000  EACH|      85.00000       2125.00|      68.00000       1700.00|
  GUARD RAIL POST, 15.5 LBS PER LFT.,     |                            |                            |
  GALVANIZED, 7 FT. 0 IN. LONG            |                            |                            |
0018 601-62450                 3.000  EACH|     300.00000        900.00|    1450.00000       4350.00|
  GUARD RAIL BREAKAWAY CABLE TERMINAL,    |                            |                            |
  GALVANIZED, TOTAL                       |                            |                            |
0019 601-62460                 5.000  EACH|      75.00000        375.00|      69.00000        345.00|
  GUARD RAIL ANCHOR CABLE ASSEMBLY, 0.75  |                            |                            |
  IN.                                     |                            |                            |
0020 601-62480                 5.000  EACH|      70.00000        350.00|      80.50000        402.50|
  GUARD RAIL BREAKAWAY CABLE TERMINAL,    |                            |                            |
  POST OR ALTERNATE                       |                            |                            |
0021 601-62490                 2.000  EACH|      75.00000        150.00|      80.50000        161.00|
  GUARD RAIL, A, BREAKAWAY CABLE TERMINAL |                            |                            |
  FOUNDATION POST                         |                            |                            |
0022 601-62510                 4.000  EACH|      40.00000        160.00|      31.00000        124.00|
  GUARD RAIL BREAKAWAY CABLE TERMINAL,    |                            |                            |
  MICHIGAN END SHOE                       |                            |                            |
0023 601-62554               700.000  LFT |       3.30000       2310.00|       2.75000       1925.00|
  GUARD RAIL, TUBING, ELLIPTICAL,         |                            |                            |
  ALUMINUM, INSTALL                       |                            |                            |
0024 601-62580                34.000  EACH|      20.00000        680.00|      30.00000       1020.00|
  GUARD RAIL SPLICE BAR, ALUMINUM         |                            |                            |
0025 601-62630                10.000  EACH|     110.00000       1100.00|      87.00000        870.00|
  GUARD RAIL POST, ALUMINUM, 6 FT. 3 IN.  |                            |                            |
0026 601-90360                 2.000  EACH|     450.00000        900.00|     471.00000        942.00|
  GUARD RAIL BURIED END, ALUMINUM, SINGLE |                            |                            |
  FACE                                    |                            |                            |
0027 601-90361                 2.000  EACH|     600.00000       1200.00|     660.00000       1320.00|
  GUARD RAIL BURIED END, ALUMINUM, DOUBLE |                            |                            |
  FACE                                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 602 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   278,361.96                                                  ROUTE : VARIOUS
     CALL ORDER   : 602                     CONTRACT ID : M -26294-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0028 601-91197               150.000  EACH|      16.00000       2400.00|      15.00000       2250.00|
  GUARD RAIL POST BRACKET, 15 LBS PER     |                            |                            |
  LFT., ADJUSTABLE, 1 FT. 4.5 IN.         |                            |                            |
0029 601-91426                 2.000  EACH|      70.00000        140.00|      70.00000        140.00|
  GUARD RAIL TERMINAL END SECTION, A      |                            |                            |
0030 601-91504                 4.000  EACH|     100.00000        400.00|      85.00000        340.00|
  GUARD RAIL POST, W1, 10 IN X 10 IN      |                            |                            |
0031 601-91505                 4.000  EACH|      70.00000        280.00|      50.00000        200.00|
  GUARD RAIL POST, W2, 8 IN. X 8 IN.      |                            |                            |
0032 601-91511                 4.000  EACH|      70.00000        280.00|      50.00000        200.00|
  GUARD RAIL POST, W4, 8 IN. X 8 IN.      |                            |                            |
0033 601-91575                 4.000  EACH|      20.00000         80.00|      13.00000         52.00|
  GUARD RAIL BLOCK, 6 IN. X 8 IN., B2     |                            |                            |
0034 601-92271               300.000  EACH|       8.00000       2400.00|       8.50000       2550.00|
  GUARD RAIL POST BRACKET, GALVANIZED,    |                            |                            |
  LABOR ONLY                              |                            |                            |
0035 601-93346                 3.000  EACH|      50.00000        150.00|      90.00000        270.00|
  GUARD RAIL CONNECTOR, AS                |                            |                            |
0036 601-94689                 6.000  EACH|    3000.00000      18000.00|    2400.00000      14400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0037 601-94690                 2.000  EACH|    4000.00000       8000.00|    3585.00000       7170.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0038 601-95972                10.000  EACH|      50.00000        500.00|      40.00000        400.00|
  GUARD RAIL POST (CRT), 8 IN.X 6         |                            |                            |
  IN.TREATED LUMBER, 6 FT. 0 IN. LONG     |                            |                            |
0039 601-97947               100.000  EACH|       5.00000        500.00|       7.00000        700.00|
  GUARD RAIL CLAMP BAR, ALUMINUM          |                            |                            |
0040 601-97950                60.000  EACH|      10.00000        600.00|      13.00000        780.00|
  GUARD RAIL POST BRACKET, TREATED TIMBER,|                            |                            |
   6 IN. X 6 IN.                          |                            |                            |
0041 601-99108               200.000  LFT |      16.00000       3200.00|      18.00000       3600.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0042 702-93722                 7.000  CYS |    1200.00000       8400.00|    3145.00000      22015.00|
  CONCRETE, C                             |                            |                            |
0043 711-51823                10.000  EACH|      12.00000        120.00|      19.00000        190.00|
  EXPANSION ANCHOR, 0.75 IN.              |                            |                            |
0044 711-93593                10.000  EACH|      15.00000        150.00|      15.00000        150.00|
  OFFSET BRACKET, STEEL                   |                            |                            |
0045 801-06775                        LUMP|     400.00000        400.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC LOCATION NO. 1      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 602 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   278,361.96                                                  ROUTE : VARIOUS
     CALL ORDER   : 602                     CONTRACT ID : M -26294-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1643252              |(2) 35-0821499              |
                                          |C-TECH CORPORATION, INC.    |DREW, JAMES H. CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0046 801-06775                        LUMP|     400.00000        400.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC LOCATION NO. 2      |                            |                            |
0047 801-06775                        LUMP|     400.00000        400.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC LOCATION NO. 3      |                            |                            |
0048 801-06775                        LUMP|     500.00000        500.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC LOCATION NO. 4      |                            |                            |
0049 801-06775                        LUMP|     500.00000        500.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC LOCATION NO. 5      |                            |                            |
0050 801-06775                        LUMP|     500.00000        500.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC LOCATION NO. 6      |                            |                            |
     SECTION TOTALS                       |             $    244,490.00|             $    299,005.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    244,490.00|             $    299,005.50|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 612 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   375,000.00                                                  ROUTE : SR 49
     CALL ORDER   : 612                     CONTRACT ID : M -26296-A                   COUNTIES : PORTER
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    277,639.60     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    337,117.60     121.4227%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 4.000  MOS |    1500.00000       6000.00|    5000.00000      20000.00|
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   13900.00000      13900.00|   16800.00000      16800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02278               174.000  LFT |       3.00000        522.00|       5.00000        870.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0004 202-52710                82.000  SYS |       5.00000        410.00|      10.00000        820.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0005 202-60820               134.000  SYS |       3.00000        402.00|       7.00000        938.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-60822             12004.000  SYS |       4.00000      48016.00|       1.50000      18006.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0007 303-04075               200.000  TON |      17.31000       3462.00|      21.00000       4200.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0008 305-05204               110.000  TON |     100.00000      11000.00|      62.00000       6820.00|
  HMA FOR PATCHING                        |                            |                            |
0009 305-05206               860.000  TON |      35.00000      30100.00|      55.00000      47300.00|
  WIDENING WITH HMA                       |                            |                            |
0010 402-05473              2015.000  TON |      29.00000      58435.00|      35.00000      70525.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0011 402-05477              1690.000  TON |      35.00000      59150.00|      41.00000      69290.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 406-05520                 9.900  TON |     250.00000       2475.00|     600.00000       5940.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 604-90256                82.000  SYS |      60.00000       4920.00|      68.00000       5576.00|
  SIDEWALK, CONCRETE, 6 IN.               |                            |                            |
0014 605-06120               174.000  LFT |      25.00000       4350.00|      25.00000       4350.00|
  CURB, CONCRETE                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 612 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   375,000.00                                                  ROUTE : SR 49
     CALL ORDER   : 612                     CONTRACT ID : M -26296-A                   COUNTIES : PORTER
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 610-05527               350.000  TON |      40.00000      14000.00|      71.00000      24850.00|
  HMA FOR APPROACHES                      |                            |                            |
0016 615-06520                 2.000  EACH|     140.00000        280.00|     500.00000       1000.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0017 616-02320               130.000  SYS |       2.50000        325.00|       2.00000        260.00|
  GEOTEXTILES                             |                            |                            |
0018 616-06405               130.000  TON |      25.00000       3250.00|      30.00000       3900.00|
  RIPRAP, REVETMENT                       |                            |                            |
0019 720-44000                17.000  EACH|     200.00000       3400.00|     400.00000       6800.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0020 801-06207               520.000  LFT |       0.95000        494.00|       1.00000        520.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0021 801-06640                22.000  EACH|      58.00000       1276.00|      58.00000       1276.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|    6000.00000       6000.00|   18900.00000      18900.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 808-75067                80.000  LFT |       8.65000        692.00|       8.65000        692.00|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0024 808-75240              1100.000  LFT |       0.36000        396.00|       0.36000        396.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0025 808-75245              2070.000  LFT |       0.36000        745.20|       0.36000        745.20|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0026 808-75300               110.000  LFT |       0.54000         59.40|       0.54000         59.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0027 808-75350                 2.000  EACH|     148.00000        296.00|     148.00000        296.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            |
0028 105-06845                        LUMP|    1000.00000       1000.00|    3000.00000       3000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0029 501-04771                        LUMP|     600.00000        600.00|     900.00000        900.00|
  CORING CONCRETE PAVEMENT                |                            |                            |
0030 801-06203               800.000  LFT |       0.98000        784.00|       0.36000        288.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0031 808-06713              5000.000  LFT |       0.18000        900.00|       0.36000       1800.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    277,639.60|             $    337,117.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    277,639.60|             $    337,117.60|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 622 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,194.53                                                  ROUTE : SR 101
     CALL ORDER   : 622                     CONTRACT ID : M -26298-A                   COUNTIES : RIPLEY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $    194,622.66     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    197,723.30     101.5931%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $    209,206.66     107.4934%
====================================================================================================================================
                                          |(1) 35-0844079              |(2) 35-1357381              |(3) 35-0999231
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 4.000  MOS |    1370.58000       5482.32|    1200.00000       4800.00|     900.00000        3600.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    1908.96000       1908.96|    5800.00000       5800.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               583.330  SYS |       2.07000       1207.49|       1.20000        700.00|       2.00000        1166.66
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822             10985.720  SYS |       0.87000       9557.58|       1.20000      13182.86|       1.71000       18785.58
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 401-06264                        LUMP|    2500.00000       2500.00|    1000.00000       1000.00|    2773.02000        2773.02
  PROFILOGRAPH, HMA                       |                            |                            |
0007 406-05520                 7.320  TON |     581.15000       4254.02|     100.00000        732.00|     642.46000        4702.81
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 506-06333               825.000  SYS |      99.00000      81675.00|     100.00000      82500.00|      79.00000       65175.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 612-04315                 7.700  TON |    1558.19000      11998.06|     700.00000       5390.00|    1375.00000       10587.50
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0010 720-44000                 8.000  EACH|     235.92000       1887.36|     395.00000       3160.00|     300.00000        2400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0011 801-06207               706.000  LFT |       0.85000        600.10|       1.00000        706.00|       0.97000         684.82
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                14.000  EACH|      70.00000        980.00|      75.00000       1050.00|      60.00000         840.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|    2732.34000       2732.34|   10758.00000      10758.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06712               706.000  LFT |       0.10000         70.60|       0.14000         98.84|       0.11000          77.66
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 622 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   311,194.53                                                  ROUTE : SR 101
     CALL ORDER   : 622                     CONTRACT ID : M -26298-A                   COUNTIES : RIPLEY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0844079              |(2) 35-1357381              |(3) 35-0999231
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06713              5650.000  LFT |       0.09000        508.50|       0.14000        791.00|       0.09000         508.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0016 808-75297                22.000  LFT |       3.50000         77.00|       5.00000        110.00|       3.87000          85.14
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0017 808-75300               103.000  LFT |       0.45000         46.35|       2.60000        267.80|       0.50000          51.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0018 808-75340                 2.000  EACH|     350.00000        700.00|     290.00000        580.00|     386.93000         773.86
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0019 402-05477              1786.400  TON |      38.31000      68436.98|      37.00000      66096.80|      44.22000       78994.61
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
     SECTION TOTALS                       |             $    194,622.66|             $    197,723.30|                $    209,206.66
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    194,622.66|             $    197,723.30|                $    209,206.66
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-65; SR 46
     CALL ORDER   : 632                     CONTRACT ID : M -26301-A                   COUNTIES : BARTHOLOMEW     SHELBY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     27,950.00     100.0000%
   2   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     41,850.00     149.7316%
   3   35-1991044     JOHNSON COMPANY INC.                                                   $     50,610.00     181.0733%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     53,525.00     191.5026%
   5   35-2064912     B & P CONSTRUCTION                                CONDITIONAL BID      $     58,710.00     210.0536%
   6   35-1636776     LINKEL COMPANY                                                         $     99,999.00     357.7781%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 642 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-64,SR 111,60 & 250
     CALL ORDER   : 642                     CONTRACT ID : M -26302-A                   COUNTIES : CLARK           HARRISON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        JACKSON
                                          CONTRACT TIME : 08/23/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $     74,550.00     100.0000%
   2   35-1991044     JOHNSON COMPANY INC.                                                   $     87,017.50     116.7236%
   3   35-1636776     LINKEL COMPANY                                                         $     99,999.00     134.1368%
   4   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $    115,700.00     155.1978%
   5   37-1394196     STREET'S TREE TRIMMING REMOVAL CONTRACTORS INC.                        $    116,500.00     156.2709%
   6   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    116,850.00     156.7404%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,175.76                                                  ROUTE : 114, 14
     CALL ORDER   : 652                     CONTRACT ID : M -26320-A                   COUNTIES : JASPER          NEWTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    407,768.90     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    423,643.05     103.8929%
   3   35-1139301     E & B PAVING, INC.                                                     $    496,974.25     121.8764%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WEDGE AND LEVEL ONLY
                                          |                            |                            |
0001 110-01001                        LUMP|   20360.00000      20360.00|   23972.77000      23972.77|   24748.00000       24748.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820              1489.000  SYS |       5.95000       8859.55|       4.07000       6060.23|       6.25000        9306.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 203-02000               360.000  CYS |      12.50000       4500.00|      17.65000       6354.00|      32.00000       11520.00
  EXCAVATION, COMMON                      |                            |                            |
0004 211-02050                12.000  CYS |      15.00000        180.00|      43.41000        520.92|      44.00000         528.00
  B BORROW                                |                            |                            |
0005 303-04075              2640.000  TON |      14.20000      37488.00|      14.30000      37752.00|      16.40000       43296.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0006 303-52308                70.000  TON |      18.80000       1316.00|      44.38000       3106.60|      16.40000        1148.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 402-05477                75.000  TON |      48.65000       3648.75|      58.70000       4402.50|      58.00000        4350.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0008 402-05495              7335.000  TON |      37.80000     277263.00|      38.03000     278950.05|      45.00000      330075.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                16.000  TON |     200.00000       3200.00|     147.45000       2359.20|     220.00000        3520.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 615-06520                 5.000  EACH|     622.00000       3110.00|     439.30000       2196.50|     350.00000        1750.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0011 616-02320               470.000  SYS |       1.50000        705.00|       1.21000        568.70|       6.00000        2820.00
  GEOTEXTILES                             |                            |                            |
0012 616-06405               430.000  TON |      16.60000       7138.00|      18.73000       8053.90|      44.00000       18920.00
  RIPRAP, REVETMENT                       |                            |                            |
0013 715-05119                44.000  LFT |      74.85000       3293.40|     164.49000       7237.56|      85.00000        3740.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0014 715-46005                 2.000  EACH|     229.00000        458.00|     123.91000        247.82|     400.00000         800.00
  PIPE END SECTION, 15 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   613,175.76                                                  ROUTE : 114, 14
     CALL ORDER   : 652                     CONTRACT ID : M -26320-A                   COUNTIES : JASPER          NEWTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207              2380.000  LFT |       1.25000       2975.00|       0.92000       2189.60|       1.20000        2856.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0016 801-06640                36.000  EACH|      55.00000       1980.00|      55.00000       1980.00|      55.00000        1980.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|    5650.00000       5650.00|   12997.70000      12997.70|    9720.00000        9720.00
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06703             49500.000  LFT |       0.24000      11880.00|       0.23000      11385.00|       0.23000       11385.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0019 808-75240             10000.000  LFT |       0.24000       2400.00|       0.23000       2300.00|       0.23000        2300.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0020 808-75245             10000.000  LFT |       0.24000       2400.00|       0.23000       2300.00|       0.23000        2300.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0021 808-75297                14.000  LFT |      10.30000        144.20|      10.00000        140.00|      12.00000         168.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75996               336.000  EACH|       4.60000       1545.60|       4.50000       1512.00|       9.50000        3192.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0023 808-75998               336.000  EACH|      21.65000       7274.40|      21.00000       7056.00|      19.50000        6552.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    407,768.90|             $    423,643.05|                $    496,974.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    407,768.90|             $    423,643.05|                $    496,974.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,824.15                                                  ROUTE : SR 3/SR 46
     CALL ORDER   : 662                     CONTRACT ID : M -26324-A                   COUNTIES : DECATUR
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    447,236.66     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    531,639.01     118.8719%
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    547,000.00     122.3066%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    564,043.96     126.1175%
   5   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    639,347.14     142.9549%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    639,793.39     143.0547%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 35-1357381
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   CONCRETE PAVEMENT PATCHING
                                          |                            |                            |
0001 105-06845                        LUMP|    4999.17000       4999.17|    2900.00000       2900.00|    5800.00000        5800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |     900.00000       5400.00|    2000.00000      12000.00|     495.00000        2970.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   21000.66000      21000.66|   26000.00000      26000.00|   20474.00000       20474.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              1068.000  SYS |       8.03000       8576.04|      19.00000      20292.00|       7.84000        8373.12
  PAVEMENT, REMOVE                        |                            |                            |
0005 303-52308               452.440  TON |      17.00000       7691.48|      17.00000       7691.48|      16.00000        7239.04
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 304-06464               533.300  CYS |      15.00000       7999.50|      17.00000       9066.10|      29.00000       15465.70
  SUBBASE FOR PCCP                        |                            |                            |
0007 305-05204               361.000  TON |     130.00000      46930.00|      83.00000      29963.00|     119.60000       43175.60
  HMA FOR PATCHING                        |                            |                            |
0008 502-06329              1068.000  SYS |      38.00000      40584.00|      45.00000      48060.00|      46.75000       49929.00
  PCCP, 12 IN.                            |                            |                            |
0009 503-03489                40.000  EACH|      20.00000        800.00|      85.00000       3400.00|      19.50000         780.00
  RETROFITTED TIE BARS                    |                            |                            |
0010 503-05240               144.000  LFT |      17.00000       2448.00|      42.00000       6048.00|      14.75000        2124.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0011 506-06333              3258.000  SYS |      74.00000     241092.00|      91.00000     296478.00|     103.00000      335574.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0012 506-06334               200.000  SYS |     126.00000      25200.00|     110.00000      22000.00|     103.00000       20600.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0013 801-06203              4000.000  LFT |       0.63000       2520.00|       0.06000        240.00|       0.97000        3880.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,824.15                                                  ROUTE : SR 3/SR 46
     CALL ORDER   : 662                     CONTRACT ID : M -26324-A                   COUNTIES : DECATUR
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 35-1357381
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06640                42.000  EACH|      79.28000       3329.76|      79.00000       3318.00|     135.00000        5670.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0015 801-06710                60.000  DAY |      12.11000        726.60|      14.00000        840.00|      13.00000         780.00
  FLASHING ARROW SIGN                     |                            |                            |
0016 801-06775                        LUMP|   19000.00000      19000.00|   31000.00000      31000.00|    4867.15000        4867.15
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06711             17400.000  LFT |       0.05000        870.00|       0.07000       1218.00|       0.11000        1914.00
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0018 808-06712             69600.000  LFT |       0.05000       3480.00|       0.07000       4872.00|       0.11000        7656.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0019 808-06713             81349.000  LFT |       0.05000       4067.45|       0.07000       5694.43|       0.11000        8948.39
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0020 801-06606                 6.000  EACH|      87.00000        522.00|      93.00000        558.00|     130.00000         780.00
  BARRICADE, IIIB                         |                            |                            |
     SECTION TOTALS                       |             $    447,236.66|             $    531,639.01|                $    547,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    447,236.66|             $    531,639.01|                $    547,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 662 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,824.15                                                  ROUTE : SR 3/SR 46
     CALL ORDER   : 662                     CONTRACT ID : M -26324-A                   COUNTIES : DECATUR
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-2070195              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ALPHA EXCAVATING & LANDSCAPI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   CONCRETE PAVEMENT PATCHING
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    6500.00000       6500.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1100.00000       6600.00|    1000.00000       6000.00|    1900.00000       11400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   28000.00000      28000.00|   30000.00000      30000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              1068.000  SYS |      13.00000      13884.00|      21.40000      22855.20|      18.00000       19224.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 303-52308               452.440  TON |      16.00000       7239.04|      13.00000       5881.72|      34.00000       15382.96
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 304-06464               533.300  CYS |      30.00000      15999.00|      38.50000      20532.05|      40.00000       21332.00
  SUBBASE FOR PCCP                        |                            |                            |
0007 305-05204               361.000  TON |     120.00000      43320.00|     110.25000      39800.25|     120.00000       43320.00
  HMA FOR PATCHING                        |                            |                            |
0008 502-06329              1068.000  SYS |      44.00000      46992.00|      63.20000      67497.60|      60.00000       64080.00
  PCCP, 12 IN.                            |                            |                            |
0009 503-03489                40.000  EACH|      10.50000        420.00|      18.50000        740.00|      20.00000         800.00
  RETROFITTED TIE BARS                    |                            |                            |
0010 503-05240               144.000  LFT |      27.50000       3960.00|      23.00000       3312.00|      10.00000        1440.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0011 506-06333              3258.000  SYS |      84.00000     273672.00|     109.75000     357565.50|     110.00000      358380.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0012 506-06334               200.000  SYS |     173.50000      34700.00|      85.00000      17000.00|     200.00000       40000.00
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0013 801-06203              4000.000  LFT |       1.30000       5200.00|       0.38000       1520.00|       0.06000         240.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0014 801-06640                42.000  EACH|      75.00000       3150.00|      78.45000       3294.90|      74.00000        3108.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0015 801-06710                60.000  DAY |      15.00000        900.00|      14.00000        840.00|      13.00000         780.00
  FLASHING ARROW SIGN                     |                            |                            |
0016 801-06775                        LUMP|   60000.00000      60000.00|   42000.00000      42000.00|   14000.00000       14000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06711             17400.000  LFT |       0.08000       1392.00|       0.08000       1392.00|       0.07000        1218.00
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0018 808-06712             69600.000  LFT |       0.08000       5568.00|       0.08000       5568.00|       0.07000        4872.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0019 808-06713             81349.000  LFT |       0.08000       6507.92|       0.08000       6507.92|       0.07000        5694.43
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0020 801-06606                 6.000  EACH|      90.00000        540.00|      90.00000        540.00|      87.00000         522.00
  BARRICADE, IIIB                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 662 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,824.15                                                  ROUTE : SR 3/SR 46
     CALL ORDER   : 662                     CONTRACT ID : M -26324-A                   COUNTIES : DECATUR
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-2070195              |(6) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |ALPHA EXCAVATING & LANDSCAPI|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    564,043.96|             $    639,347.14|                $    639,793.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    564,043.96|             $    639,347.14|                $    639,793.39
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 672 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   126,292.50                                                  ROUTE : VARIOUS
     CALL ORDER   : 672                     CONTRACT ID : M -26326-A                   COUNTIES : BARTHOLOMEW     JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    122,979.81     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    145,500.00     118.3121%
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    148,046.00     120.3823%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1151771
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 110-01001                        LUMP|    5500.00000       5500.00|    7543.30000       7543.30|    7400.63000        7400.63
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820               100.000  SYS |      17.10000       1710.00|      20.00000       2000.00|      33.00000        3300.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 305-05204                10.000  TON |     225.00000       2250.00|     130.00000       1300.00|     216.00000        2160.00
  HMA FOR PATCHING                        |                            |                            |
0005 402-05474              1610.400  TON |      36.00000      57974.40|      40.00000      64416.00|      40.20000       64738.08
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0006 402-05477               695.730  TON |      48.25000      33568.97|      50.00000      34786.50|      54.00000       37569.42
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0007 402-05495                10.000  TON |      75.00000        750.00|     120.00000       1200.00|      54.00000         540.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                 3.470  TON |     185.00000        641.95|     200.00000        694.00|     150.00000         520.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 603-92230               190.000  LFT |      16.75000       3182.50|      27.00000       5130.00|      27.50000        5225.00
  FENCE, CHAIN LINK, SECURITY, 72 IN.     |                            |                            |
0010 305-05206                95.210  TON |      69.00000       6569.49|     120.00000      11425.20|     102.00000        9711.42
  WIDENING WITH HMA                       |                            |                            |
0011 203-02000                60.000  CYS |      27.25000       1635.00|      70.00000       4200.00|      49.00000        2940.00
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               525.000  TON |      14.00000       7350.00|      20.00000      10500.00|      14.65000        7691.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 621-01004                 1.000  EACH|     100.00000        100.00|     105.00000        105.00|     105.70000         105.70
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0014 621-06559               200.000  SYS |       3.50000        700.00|       3.50000        700.00|      15.50000        3100.00
  MULCHED SEEDING, R                      |                            |                            |
0015 715-05118                30.000  LFT |      25.25000        757.50|      30.00000        900.00|      82.00000        2460.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 672 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   126,292.50                                                  ROUTE : VARIOUS
     CALL ORDER   : 672                     CONTRACT ID : M -26326-A                   COUNTIES : BARTHOLOMEW     JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1151771
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 715-46000                 2.000  EACH|     145.00000        290.00|     300.00000        600.00|     292.00000         584.00
  PIPE END SECTION, 12 IN.                |                            |                            |
     SECTION TOTALS                       |             $    122,979.81|             $    145,500.00|                $    148,046.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    122,979.81|             $    145,500.00|                $    148,046.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 682 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   258,590.00                                                  ROUTE : STATE PARK MAIN ROAD
     CALL ORDER   : 682                     CONTRACT ID : M -26327-A                   COUNTIES : JEFFERSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    174,771.88     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    211,900.00     121.2437%
   3   35-0844079     ROHE, PAUL H. COMPANY                                                  $    235,634.60     134.8240%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0844079
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROHE, PAUL H. COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 3.000  MOS |    1500.00000       4500.00|    1380.00000       4140.00|    1398.30000        4194.90
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    3400.00000       3400.00|   10500.00000      10500.00|    1159.79000        1159.79
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               100.000  SYS |      12.00000       1200.00|       7.50000        750.00|       7.24000         724.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308                53.600  TON |      20.00000       1072.00|      24.00000       1286.40|      34.78000        1864.21
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               150.000  TON |      55.00000       8250.00|      90.00000      13500.00|      96.98000       14547.00
  HMA FOR PATCHING                        |                            |                            |
0006 402-05477              4289.370  TON |      30.00000     128681.10|      36.70000     157419.88|      40.75000      174791.83
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0007 402-05494                30.000  LFT |       5.00000        150.00|      20.00000        600.00|      37.68000        1130.40
  HMA RUMBLE STRIPS                       |                            |                            |
0008 402-05495               300.000  TON |      40.00000      12000.00|      35.00000      10500.00|      49.80000       14940.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                20.260  TON |      75.00000       1519.50|     150.00000       3039.00|     445.14000        9018.54
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-05527               128.560  TON |      63.00000       8099.28|      40.00000       5142.40|      65.34000        8400.11
  HMA FOR APPROACHES                      |                            |                            |
0011 801-06640                 6.000  EACH|     100.00000        600.00|      65.00000        390.00|      65.00000         390.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06775                        LUMP|    4000.00000       4000.00|    3907.32000       3907.32|    3955.77000        3955.77
  MAINTAINING TRAFFIC                     |                            |                            |
0013 807-98690                 1.000  EACH|     500.00000        500.00|     375.00000        375.00|     168.05000         168.05
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |
0014 808-75297                50.000  LFT |      16.00000        800.00|       7.00000        350.00|       7.00000         350.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 682 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   258,590.00                                                  ROUTE : STATE PARK MAIN ROAD
     CALL ORDER   : 682                     CONTRACT ID : M -26327-A                   COUNTIES : JEFFERSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0844079
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROHE, PAUL H. COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    174,771.88|             $    211,900.00|                $    235,634.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    174,771.88|             $    211,900.00|                $    235,634.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 700 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-65
     CALL ORDER   : 700                     CONTRACT ID : M -26355-A                   COUNTIES : JOHNSON         SHELBY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    798,850.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    827,352.89     103.5679%
   3   35-1139301     E & B PAVING, INC.                                                     $    864,532.06     108.2220%
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    910,860.63     114.0214%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 710 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   168,461.36                                                  ROUTE : 227
     CALL ORDER   : 710                     CONTRACT ID : M -26357-A                   COUNTIES : RANDOLPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    160,945.78     100.0000%
   2   35-1145884     L I C A CONSTRUCTION                                                   $    167,524.03     104.0872%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1145884              |
                                          |MILESTONE CONTRACTORS, L.P. |L I C A CONSTRUCTION        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1225.00000       1225.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    8000.00000       8000.00|    8400.00000       8400.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 305-05204                40.000  TON |     210.00000       8400.00|     160.00000       6400.00|
  HMA FOR PATCHING                        |                            |                            |
0004 402-05477              3216.000  TON |      39.75000     127836.00|      42.50000     136680.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0005 406-05520                 8.100  TON |     180.00000       1458.00|     180.00000       1458.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0006 801-06207              1595.000  LFT |       1.45000       2312.75|       1.10000       1754.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0007 801-06640                12.000  EACH|      50.00000        600.00|      85.00000       1020.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06775                        LUMP|    7566.00000       7566.00|    4300.00000       4300.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0009 808-06712              3987.000  LFT |       0.09000        358.83|       0.07000        279.09|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0010 808-06713             31892.000  LFT |       0.10000       3189.20|       0.07000       2232.44|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    160,945.78|             $    167,524.03|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    160,945.78|             $    167,524.03|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 720 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    58,484.37                                                  ROUTE : SR 44
     CALL ORDER   : 720                     CONTRACT ID : M -26358-A                   COUNTIES : RUSH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   10  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $     41,367.84     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     65,412.50     158.1240%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $     71,039.00     171.7251%
====================================================================================================================================
                                          |(1) 35-0844079              |(2) 35-1917625              |(3) 35-0918397
                                          |ROHE, PAUL H. COMPANY       |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 110-01001                        LUMP|    1173.01000       1173.01|    3250.00000       3250.00|    6025.00000        6025.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820              9639.000  SYS |       0.91000       8771.49|       1.50000      14458.50|       2.25000       21687.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 305-05204                20.000  TON |     125.37000       2507.40|     300.00000       6000.00|     157.00000        3140.00
  HMA FOR PATCHING                        |                            |                            |
0004 402-05477               662.000  TON |      37.86000      25063.32|      45.00000      29790.00|      52.20000       34556.40
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0005 406-05520                 2.000  TON |     319.32000        638.64|     175.00000        350.00|     181.00000         362.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0006 801-06207               300.000  LFT |       0.84000        252.00|       2.50000        750.00|       2.82000         846.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0007 801-06640                 9.000  EACH|      40.00000        360.00|      42.00000        378.00|      45.00000         405.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06775                        LUMP|    2286.98000       2286.98|   10100.00000      10100.00|    3659.85000        3659.85
  MAINTAINING TRAFFIC                     |                            |                            |
0009 808-06712               700.000  LFT |       0.45000        315.00|       0.48000        336.00|       0.51000         357.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
     SECTION TOTALS                       |             $     41,367.84|             $     65,412.50|                $     71,039.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     41,367.84|             $     65,412.50|                $     71,039.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 730 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   259,822.07                                                  ROUTE : 167
     CALL ORDER   : 730                     CONTRACT ID : M -26359-A                   COUNTIES : BLACKFORD
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   18  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $    262,443.50     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    279,720.83     106.5832%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1139301              |
                                          |L I C A CONSTRUCTION        |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   13200.00000      13200.00|   13900.00000      13900.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             61180.000  SYS |       1.00000      61180.00|       1.10000      67298.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204                40.000  TON |     160.00000       6400.00|     162.69000       6507.60|
  HMA FOR PATCHING                        |                            |                            |
0005 402-05477              4200.000  TON |      37.20000     156240.00|      39.00000     163800.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0006 406-05520                12.700  TON |     180.00000       2286.00|     166.75000       2117.73|
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 801-06207              2500.000  LFT |       1.10000       2750.00|       0.69000       1725.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0008 801-06640                18.000  EACH|      75.00000       1350.00|      95.00000       1710.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06775                        LUMP|   10100.00000      10100.00|   13600.00000      13600.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0010 808-06712              6250.000  LFT |       0.07000        437.50|       0.09000        562.50|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0011 808-06713             50000.000  LFT |       0.07000       3500.00|       0.05000       2500.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    262,443.50|             $    279,720.83|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    262,443.50|             $    279,720.83|
====================================================================================================================================




