
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 121 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/13/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0200884 
                                                                                                        0452010 
                                                                                                        0452010 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $    11,164,295.26  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $    11,360,495.00  101.7574% 
   3   35-1139301     E & B PAVING INC                                                           $    11,832,521.30  105.9854% 
   4   35-1875662     CRIDER & CRIDER INC                                                        $    12,382,487.27  110.9115% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  191388.96000      191388.96|  206648.32000      206648.32|  153600.00000      153600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                4.000  EACH |     125.00000         500.00|      80.00000         320.00|     150.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              128.000  MOS  |      60.00000        7680.00|      36.00000        4608.00|      75.00000        9600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   14100.00000       14100.00|   14100.00000       14100.00|   14100.00000       14100.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0014 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0015 110-01001                       LUMP |  558214.75000      558214.75|  580000.00000      580000.00|  591000.00000      591000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |  111642.95000      111642.95|  115000.00000      115000.00|  118000.00000      118000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-01300                5.000  EACH |    7500.00000       37500.00|   37500.00000      187500.00|    7500.00000       37500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0018 202-02240             9581.000  m2   |      16.95000      162397.95|       5.00000       47905.00|      41.50000      397611.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0019 202-02278              279.000  m    |      12.17000        3395.43|       6.00000        1674.00|      15.00000        4185.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-02279              659.500  m    |      24.34000       16052.23|       6.00000        3957.00|      15.00000        9892.50 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0021 202-52710              432.000  m2   |       7.57000        3270.24|       3.00000        1296.00|       7.00000        3024.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0022 202-60815              581.000  m    |      12.83000        7454.23|      25.00000       14525.00|      17.50000       10167.50 
  CENTER CURB, REMOVE                     |                             |                             | 
0023 202-91840              129.000  m    |       8.60000        1109.40|       8.60000        1109.40|       8.60000        1109.40 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0024 202-94810                2.000  EACH |     275.00000         550.00|      50.00000         100.00|     500.00000        1000.00 
  CURB TURNOUT, REMOVE                    |                             |                             | 
0025 203-02000            44485.000  m3   |       9.54000      424386.90|      13.00000      578305.00|      12.00000      533820.00 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02070             4500.000  m3   |      12.55000       56475.00|      18.00000       81000.00|      15.00000       67500.00 
  BORROW                                  |                             |                             | 
0027 205-03371              250.000  m3   |      15.74000        3935.00|      20.00000        5000.00|      30.00000        7500.00 
  SEDIMENT REMOVE                         |                             |                             | 
0028 205-06931              378.000  Mg   |      37.53000       14186.34|      52.00000       19656.00|      40.00000       15120.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933               12.000  EACH |      90.00000        1080.00|      90.00000        1080.00|      90.00000        1080.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06934                1.500  Mg   |     645.00000         967.50|     645.00000         967.50|     645.00000         967.50 
  TEMPORARY MULCHING                      |                             |                             | 
0031 205-06936               54.000  Mg   |      35.67000        1926.18|      52.00000        2808.00|      45.00000        2430.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0032 205-06937             2157.000  m    |       5.57000       12014.49|       4.27000        9210.39|       4.27000        9210.39 
  TEMPORARY SILT FENCE                    |                             |                             | 
0033 205-09543              221.000  Mg   |      25.29000        5589.09|      27.00000        5967.00|      40.00000        8840.00 
  NO 2 STONE                              |                             |                             | 
0034 206-93520             1110.000  m2   |      20.00000       22200.00|     250.00000      277500.00|      75.00000       83250.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0035 207-08263            84932.000  m2   |       7.91000      671812.12|       4.75000      403427.00|       5.00000      424660.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08265             3197.000  m2   |      15.00000       47955.00|      12.50000       39962.50|      15.00000       47955.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0037 207-08267             2809.000  m2   |      15.00000       42135.00|      15.00000       42135.00|      20.00000       56180.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0038 211-02050             2500.000  m3   |      25.00000       62500.00|      35.00000       87500.00|      36.00000       90000.00 
  B BORROW                                |                             |                             | 
0039 211-09264             3154.000  m3   |      26.62000       83959.48|      41.00000      129314.00|      40.00000      126160.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 211-09265              688.000  m3   |      38.80000       26694.40|      50.00000       34400.00|      50.00000       34400.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0041 211-09268              295.000  m3   |      74.29000       21915.55|      85.00000       25075.00|     110.00000       32450.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0042 301-07448             1899.000  Mg   |      17.47000       33175.53|      15.00000       28485.00|      10.00000       18990.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-06464            14598.000  m3   |      42.00000      613116.00|      37.00000      540126.00|      40.00000      583920.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0044 302-07455             1393.000  m3   |      39.55000       55093.15|      42.00000       58506.00|      30.00000       41790.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0045 402-07433             1145.000  Mg   |      79.00000       90455.00|      72.00000       82440.00|      92.00000      105340.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07438             1490.000  Mg   |      56.00000       83440.00|      55.00000       81950.00|      58.00000       86420.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0047 402-07441             6036.000  Mg   |      51.00000      307836.00|      53.00000      319908.00|      58.00000      350088.00 
  HMA BASE, TYPE B                        |                             |                             | 
0048 402-07453            13545.000  Mg   |      55.62000      753372.90|      47.00000      636615.00|      50.00000      677250.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 406-05520                7.000  Mg   |     150.00000        1050.00|     100.00000         700.00|    1000.00000        7000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 501-06727                       LUMP |    4020.00000        4020.00|   10000.00000       10000.00|    4995.31000        4995.31 
  CORING, PCCP                            |                             |                             | 
0051 501-08194            59698.000  m2   |      38.75000     2313297.50|      46.00000     2746108.00|      49.29000     2942514.42 
  QC/QA-PCCP, 288 mm                      |                             |                             | 
0052 502-06327             5152.000  m2   |      47.80000      246265.60|      42.00000      216384.00|      45.65000      235188.80 
  PCCP, 250 mm                            |                             |                             | 
0053 502-06457             3168.000  m2   |      44.00000      139392.00|      48.00000      152064.00|      43.24000      136984.32 
  PCCP, 225 mm                            |                             |                             | 
0054 503-03489               95.000  EACH |      15.00000        1425.00|      14.00000        1330.00|      18.00000        1710.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0055 503-05240            11822.000  m    |      33.60000      397219.20|      29.60000      349931.20|      28.61000      338227.42 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 603-06045              253.000  m    |      40.50000       10246.50|      40.50000       10246.50|      40.50000       10246.50 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0057 604-07896               38.000  m2   |     120.00000        4560.00|     110.00000        4180.00|     180.00000        6840.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0058 604-07899               49.000  m2   |     120.00000        5880.00|     110.00000        5390.00|     170.00000        8330.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0059 604-07901               19.000  m2   |     120.00000        2280.00|     110.00000        2090.00|     175.00000        3325.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 604-07902               14.000  m2   |     120.00000        1680.00|     110.00000        1540.00|     175.00000        2450.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0061 604-07903                9.000  m2   |     120.00000        1080.00|     110.00000         990.00|     150.00000        1350.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0062 604-91531             5635.000  m2   |      30.95000      174403.25|      29.00000      163415.00|      29.00000      163415.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0063 605-06090             7281.000  m    |      23.50000      171103.50|      20.90000      152172.90|      20.00000      145620.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0064 605-06140              934.000  m    |      55.00000       51370.00|      39.00000       36426.00|      59.00000       55106.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0065 605-06215             1410.000  m    |      37.00000       52170.00|      60.00000       84600.00|      92.00000      129720.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0066 605-06255              430.000  m2   |      51.00000       21930.00|      54.00000       23220.00|      60.00000       25800.00 
  CENTER CURB, D, CONCRETE , MODIFIED     |                             |                             | 
0067 605-97937              160.000  m    |      43.00000        6880.00|      42.00000        6720.00|      63.00000       10080.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0068 607-06335               55.000  m    |      72.50000        3987.50|      94.00000        5170.00|     125.00000        6875.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0069 607-06370               26.000  m    |     180.00000        4680.00|     184.00000        4784.00|     169.00000        4394.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
0070 610-07487              373.000  Mg   |      70.00000       26110.00|      85.00000       31705.00|     120.00000       44760.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0071 610-08446              516.000  m2   |      42.50000       21930.00|      55.00000       28380.00|      43.00000       22188.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0072 611-06497                8.000  EACH |     173.00000        1384.00|     130.00000        1040.00|     130.00000        1040.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0073 611-06498                2.000  EACH |     213.00000         426.00|     170.00000         340.00|     170.00000         340.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0074 615-06505                3.000  EACH |     460.00000        1380.00|     460.00000        1380.00|     460.00000        1380.00 
  MONUMENT, B                             |                             |                             | 
0075 615-06515                8.000  EACH |     230.00000        1840.00|     230.00000        1840.00|     230.00000        1840.00 
  MONUMENT, D                             |                             |                             | 
0076 615-06527                5.000  EACH |     330.00000        1650.00|     330.00000        1650.00|     330.00000        1650.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0077 616-02320             2871.000  m2   |       3.28000        9416.88|       1.20000        3445.20|       1.25000        3588.75 
  GEOTEXTILES                             |                             |                             | 
0078 616-05689             1519.000  Mg   |      47.73000       72501.87|      45.00000       68355.00|      65.00000       98735.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0079 616-06405              933.000  Mg   |      35.30000       32934.90|      27.00000       25191.00|      50.00000       46650.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 616-06451               18.000  Mg   |      35.67000         642.06|      27.00000         486.00|      50.00000         900.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0081 621-01004                5.000  EACH |     550.00000        2750.00|     550.00000        2750.00|     550.00000        2750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0082 621-06545                3.000  Mg   |    1850.00000        5550.00|    1850.00000        5550.00|    1850.00000        5550.00 
  FERTILIZER                              |                             |                             | 
0083 621-06554              490.000  kg   |       6.54000        3204.60|       6.54000        3204.60|       6.54000        3204.60 
  SEED MIXTURE, U                         |                             |                             | 
0084 621-06557             4488.000  kg   |       4.20000       18849.60|       4.20000       18849.60|       4.20000       18849.60 
  SEED MIXTURE, T                         |                             |                             | 
0085 621-06565               14.000  Mg   |     398.00000        5572.00|     398.00000        5572.00|     398.00000        5572.00 
  MULCHING MATERIAL                       |                             |                             | 
0086 621-06567               35.000  kL   |       1.00000          35.00|       1.00000          35.00|       1.00000          35.00 
  WATER                                   |                             |                             | 
0087 621-06574             3764.000  m2   |       3.04000       11442.56|       3.04000       11442.56|       3.04000       11442.56 
  SODDING                                 |                             |                             | 
0088 621-06575            15469.000  m2   |       3.04000       47025.76|       3.04000       47025.76|       3.04000       47025.76 
  SODDING, NURSERY                        |                             |                             | 
0089 628-09403               32.000  MOS  |    1789.70000       57270.40|    1800.00000       57600.00|    2200.00000       70400.00 
  FIELD OFFICE, C                         |                             |                             | 
0090 628-09407               96.000  MOS  |     187.00000       17952.00|     231.00000       22176.00|     212.00000       20352.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 3 EACH                     |                             |                             | 
0091 703-06028              402.000  kg   |       2.03000         816.06|       3.40000        1366.80|       6.00000        2412.00 
  REINFORCING BARS                        |                             |                             | 
0092 714-03028               50.000  m    |    2985.00000      149250.00|    2500.00000      125000.00|    3000.00000      150000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 1800 mm             |                             |                             | 
0093 715-03475                2.000  EACH |     635.00000        1270.00|     420.00000         840.00|     650.00000        1300.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0094 715-05048             5773.000  m    |      28.84000      166493.32|      12.50000       72162.50|       9.00000       51957.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0095 715-05053               59.000  m    |      56.92000        3358.28|      65.00000        3835.00|      40.00000        2360.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0096 715-05119               49.000  m    |     178.07000        8725.43|     102.00000        4998.00|      65.00000        3185.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0097 715-05121               24.000  m    |     188.14000        4515.36|     135.00000        3240.00|      70.00000        1680.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
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                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
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==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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0098 715-05123               32.000  m    |     262.88000        8412.16|     150.00000        4800.00|     100.00000        3200.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0099 715-05149             1526.000  m    |     130.00000      198380.00|      97.00000      148022.00|      60.00000       91560.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0100 715-05151              919.000  m    |     137.69000      126537.11|     105.00000       96495.00|      65.00000       59735.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0101 715-05152              401.000  m    |     151.36000       60695.36|     102.00000       40902.00|      70.00000       28070.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0102 715-05153              436.000  m    |     185.94000       81069.84|     122.00000       53192.00|      95.00000       41420.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0103 715-05154              220.000  m    |     180.49000       39707.80|     130.00000       28600.00|     100.00000       22000.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0104 715-05169               55.000  m    |     112.22000        6172.10|     103.00000        5665.00|      65.00000        3575.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0105 715-05217               71.000  m    |     124.05000        8807.55|      95.00000        6745.00|      60.00000        4260.00 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                             |                             | 
0106 715-05361               38.000  m    |     324.44000       12328.72|     220.00000        8360.00|     250.00000        9500.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
0107 715-09064             3750.000  m    |       4.05000       15187.50|       4.05000       15187.50|       4.05000       15187.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0108 715-46000               17.000  EACH |     183.60000        3121.20|     145.00000        2465.00|     350.00000        5950.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0109 715-46005               13.000  EACH |     251.00000        3263.00|     175.00000        2275.00|     500.00000        6500.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0110 715-46010                5.000  EACH |     251.00000        1255.00|     205.00000        1025.00|     500.00000        2500.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0111 715-46015                1.000  EACH |     315.00000         315.00|     220.00000         220.00|     500.00000         500.00 
  PIPE END SECTION, 525 mm                |                             |                             | 
0112 715-46020                4.000  EACH |     534.00000        2136.00|     375.00000        1500.00|     550.00000        2200.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0113 715-46045                4.000  EACH |     443.00000        1772.00|     250.00000        1000.00|     400.00000        1600.00 
  PIPE END SECTION, MIN. AREA .11 m2      |                             |                             | 
0114 718-06531               10.000  EACH |     500.00000        5000.00|     700.00000        7000.00|     550.00000        5500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0115 718-06532             1000.000  m    |       2.30000        2300.00|       2.30000        2300.00|       2.30000        2300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0116 718-52610             1191.000  m3   |      39.78000       47377.98|      40.00000       47640.00|      45.00000       53595.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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0117 720-44000               19.000  EACH |     355.00000        6745.00|     135.00000        2565.00|     500.00000        9500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 720-45030                3.000  EACH |    1009.00000        3027.00|    1200.00000        3600.00|    1300.00000        3900.00 
  INLET, E7                               |                             |                             | 
0119 720-45035                1.000  EACH |     987.00000         987.00|    1200.00000        1200.00|    1300.00000        1300.00 
  INLET, F7                               |                             |                             | 
0120 720-45045                1.000  EACH |    1519.00000        1519.00|    1400.00000        1400.00|    1600.00000        1600.00 
  INLET, J10                              |                             |                             | 
0121 720-45055               20.000  EACH |    1599.00000       31980.00|    1400.00000       28000.00|    1500.00000       30000.00 
  INLET, M10 , MODIFIED                   |                             |                             | 
0122 720-45075                3.000  EACH |    1564.00000        4692.00|    1600.00000        4800.00|    2200.00000        6600.00 
  INLET, R13                              |                             |                             | 
0123 720-45135                1.000  EACH |    1147.00000        1147.00|    1200.00000        1200.00|    1300.00000        1300.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0124 720-45145               21.000  EACH |    1669.00000       35049.00|    1500.00000       31500.00|    1500.00000       31500.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0125 720-45270                1.000  EACH |    1648.00000        1648.00|    1000.00000        1000.00|     750.00000         750.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0126 720-45275                1.000  EACH |     896.00000         896.00|    1200.00000        1200.00|     850.00000         850.00 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0127 720-45410               44.000  EACH |    1389.00000       61116.00|    1300.00000       57200.00|    2300.00000      101200.00 
  MANHOLE, C4                             |                             |                             | 
0128 720-45605               12.000  m    |    2200.00000       26400.00|     700.00000        8400.00|    1100.00000       13200.00 
  STRUCTURE, MANHOLE, RECONSTRUCT ,       |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0129 720-90984                1.000  EACH |    1793.00000        1793.00|    1500.00000        1500.00|    2500.00000        2500.00 
  MANHOLE, C2                             |                             |                             | 
0130 720-93409               46.000  EACH |    1897.00000       87262.00|    1800.00000       82800.00|    2000.00000       92000.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0131 720-93411               49.000  EACH |    1847.00000       90503.00|    1800.00000       88200.00|    2200.00000      107800.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0132 720-94847                1.000  EACH |    1720.00000        1720.00|    1700.00000        1700.00|    2500.00000        2500.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0133 720-98174                1.000  EACH |    1716.00000        1716.00|    1700.00000        1700.00|    2000.00000        2000.00 
  INLET, B15                              |                             |                             | 
0134 723-08608              102.000  m2   |     600.00000       61200.00|     900.00000       91800.00|     530.00000       54060.00 
  WINGWALL                                |                             |                             | 
0136 732-07653              474.000  Mg   |      34.00000       16116.00|      25.00000       11850.00|      25.00000       11850.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
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0137 801-01504               20.000  EACH |      54.00000        1080.00|      47.14000         942.80|      47.14000         942.80 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0138 801-02595                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0139 801-03290                4.000  EACH |     289.00000        1156.00|     425.00000        1700.00|     425.00000        1700.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0140 801-04308                3.000  EACH |     475.00000        1425.00|     409.66000        1228.98|     409.66000        1228.98 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0141 801-06203            16378.000  m    |       1.12000       18343.36|       0.41000        6714.98|       0.41000        6714.98 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0142 801-06207            17290.000  m    |       2.00000       34580.00|       3.05000       52734.50|       3.05000       52734.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0143 801-06211               16.000  EACH |      95.00000        1520.00|     124.00000        1984.00|     124.00000        1984.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0144 801-06216               84.500  m    |      19.70000        1664.65|       7.87000         665.02|       7.87000         665.02 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0145 801-06218              155.500  m    |      27.45000        4268.48|      18.37000        2856.54|      18.37000        2856.54 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0146 801-06469             3811.000  m    |       4.00000       15244.00|       6.10000       23247.10|       6.10000       23247.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0147 801-06586             2513.000  m    |       1.40000        3518.20|       0.82000        2060.66|       0.82000        2060.66 
  TEMPORARY PAVEMENT MARKING, 200 mm      |                             |                             | 
0148 801-06640               78.000  EACH |     267.00000       20826.00|     370.00000       28860.00|     370.00000       28860.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0149 801-06645                6.000  EACH |      79.00000         474.00|      53.00000         318.00|      53.00000         318.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0150 801-06710              780.000  DAY  |       1.00000         780.00|       3.83000        2987.40|       3.83000        2987.40 
  FLASHING ARROW SIGN                     |                             |                             | 
0151 801-06775                       LUMP |  211830.00000      211830.00|  200000.00000      200000.00|  246700.00000      246700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0152 801-07023                4.000  EACH |    4500.00000       18000.00|    4500.00000       18000.00|    4500.00000       18000.00 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0153 801-07118              104.000  m    |      66.70000        6936.80|      44.54000        4632.16|      44.54000        4632.16 
  BARRICADE, III-A                        |                             |                             | 
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0154 801-08400              400.000  m    |      54.00000       21600.00|      65.00000       26000.00|      72.00000       28800.00 
  TEMPORARY TRAFFIC BARRIER,, TYPE 1      |                             |                             | 
0155 801-94295               34.000  EACH |     225.00000        7650.00|     225.00000        7650.00|     225.00000        7650.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0156 802-04893                1.000  EACH |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
  REFERENCE POST                          |                             |                             | 
0159 802-07058                2.000  EACH |      55.00000         110.00|      55.00000         110.00|      55.00000         110.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0160 802-07059               84.000  EACH |      45.00000        3780.00|      45.00000        3780.00|      45.00000        3780.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0161 802-76025               43.000  m2   |      75.00000        3225.00|      75.00000        3225.00|      75.00000        3225.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0162 802-76035               31.000  m2   |      82.50000        2557.50|      82.50000        2557.50|      82.50000        2557.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0163 802-76045               20.000  m2   |      96.00000        1920.00|      96.00000        1920.00|      96.00000        1920.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0164 805-01815               12.000  EACH |    1700.00000       20400.00|    1700.00000       20400.00|    1700.00000       20400.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0165 805-01842               40.000  EACH |     675.00000       27000.00|     675.00000       27000.00|     675.00000       27000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0166 805-01844             1790.000  m    |      41.00000       73390.00|      41.00000       73390.00|      41.00000       73390.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0167 805-01879                3.000  EACH |     575.00000        1725.00|     575.00000        1725.00|     575.00000        1725.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0168 805-02150                8.000  EACH |     585.00000        4680.00|     585.00000        4680.00|     585.00000        4680.00 
  PEDESTRIAN SIGNAL HEAD, 460 mm          |                             |                             | 
0169 805-02658               60.000  m    |      18.00000        1080.00|      18.00000        1080.00|      18.00000        1080.00 
  CABLE, COAXIAL                          |                             |                             | 
0170 805-04736             1710.000  m    |       5.00000        8550.00|       5.00000        8550.00|       5.00000        8550.00 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0171 805-08129              400.000  m    |       3.15000        1260.00|       3.15000        1260.00|       3.15000        1260.00 
  SIGNAL CABLE , INTERCONNECT 12C 22GA.   |                             |                             | 
0172 805-08464                5.000  EACH |    2500.00000       12500.00|    2500.00000       12500.00|    2500.00000       12500.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0175 805-78109                5.000  EACH |    9285.00000       46425.00|    9285.00000       46425.00|    9285.00000       46425.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
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0176 805-78205               27.000  EACH |     813.00000       21951.00|     813.00000       21951.00|     813.00000       21951.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0177 805-78215                7.000  EACH |     753.00000        5271.00|     753.00000        5271.00|     753.00000        5271.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0178 805-78230                4.000  EACH |    1381.00000        5524.00|    1381.00000        5524.00|    1381.00000        5524.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0179 805-78370                8.000  EACH |     182.00000        1456.00|     182.00000        1456.00|     182.00000        1456.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0180 805-78415               12.000  EACH |    1700.00000       20400.00|    1700.00000       20400.00|    1700.00000       20400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0181 805-78420               12.000  EACH |     225.00000        2700.00|     225.00000        2700.00|     225.00000        2700.00 
  DISCONNECT HANGER                       |                             |                             | 
0182 805-78467               30.000  m    |       9.25000         277.50|       9.25000         277.50|       9.25000         277.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0183 805-78470             2890.000  m    |       2.00000        5780.00|       2.00000        5780.00|       2.00000        5780.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0184 805-78480              350.000  m    |       2.75000         962.50|       2.75000         962.50|       2.75000         962.50 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0185 805-78485              930.000  m    |       2.75000        2557.50|       2.75000        2557.50|       2.75000        2557.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0186 805-78490              680.000  m    |       3.36000        2284.80|       3.36000        2284.80|       3.36000        2284.80 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0187 805-78510             1490.000  m    |       2.25000        3352.50|       2.25000        3352.50|       2.25000        3352.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78785               25.000  EACH |     575.00000       14375.00|     575.00000       14375.00|     575.00000       14375.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0189 805-78795              940.000  m    |      33.00000       31020.00|      33.00000       31020.00|      33.00000       31020.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0190 805-78925                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     475.00000        1900.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0191 805-81060                8.000  EACH |    4755.00000       38040.00|    4755.00000       38040.00|    4755.00000       38040.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0192 805-90005                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  SIGNAL PEDESTAL, 3.0 m                  |                             |                             | 
0193 805-92504               32.000  EACH |     555.00000       17760.00|     555.00000       17760.00|     555.00000       17760.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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0194 805-92512               96.000  EACH |     600.00000       57600.00|     600.00000       57600.00|     600.00000       57600.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0195 805-95524                2.000  EACH |     315.00000         630.00|     315.00000         630.00|     315.00000         630.00 
  HANDHOLE COVER                          |                             |                             | 
0196 808-03002              129.000  m    |       1.85000         238.65|       1.09000         140.61|       1.09000         140.61 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0198 808-03631             1201.000  m    |       1.85000        2221.85|       1.09000        1309.09|       1.09000        1309.09 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0199 808-03632             5157.000  m    |       1.85000        9540.45|       1.09000        5621.13|       1.09000        5621.13 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0200 808-06716            10000.000  m    |       0.82000        8200.00|       0.92000        9200.00|       0.92000        9200.00 
  LINE, REMOVE                            |                             |                             | 
0201 808-07310              150.000  m    |      27.20000        4080.00|      13.12000        1968.00|      13.12000        1968.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 300 mm              |                             |                             | 
0202 808-74807               17.000  EACH |     250.00000        4250.00|     110.00000        1870.00|     110.00000        1870.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0204 808-74815              414.000  m    |       2.10000         869.40|       6.00000        2484.00|       6.00000        2484.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 300 mm                  |                             |                             | 
0205 808-75051             2650.000  m    |       7.30000       19345.00|       9.78000       25917.00|       9.78000       25917.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0206 808-75054              908.000  m    |       7.30000        6628.40|       9.78000        8880.24|       9.78000        8880.24 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  100 mm                                  |                             |                             | 
0207 808-75059             1377.000  m    |       7.30000       10052.10|       9.78000       13467.06|       9.78000       13467.06 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  100 mm                                  |                             |                             | 
0208 808-75059               34.000  m    |      11.55000         392.70|      12.00000         408.00|      12.00000         408.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  100 mm , 600 mm LINE, 1200 mm GAP       |                             |                             | 
0209 808-75063               14.000  m    |      11.55000         161.70|      12.00000         168.00|      12.00000         168.00 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  100 mm , 600 mm LINE, 1200 mm GAP       |                             |                             | 
0210 808-75067              274.000  m    |      52.35000       14343.90|      58.33000       15982.42|      58.33000       15982.42 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0211 808-75071               59.000  EACH |     275.00000       16225.00|     198.00000       11682.00|     198.00000       11682.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0212 808-75998              334.000  EACH |      17.65000        5895.10|      20.95000        6997.30|      16.75000        5594.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0213 808-98000              544.000  m    |       1.85000        1006.40|       2.17000        1180.48|       2.17000        1180.48 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                             |                             | 
0214 802-05704              242.000  m    |      33.00000        7986.00|      33.00000        7986.00|      33.00000        7986.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0215 802-05705               34.000  m    |      32.00000        1088.00|      32.00000        1088.00|      32.00000        1088.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0216 805-02572                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     475.00000         475.00 
  SIGNAL SUPPORT FOUNDATION, A            |                             |                             | 
0217 805-08493                       LUMP |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0218 805-09089                4.000  EACH |     555.00000        2220.00|     555.00000        2220.00|     555.00000        2220.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0219 805-09091                1.000  EACH |    1173.00000        1173.00|    1173.00000        1173.00|    1173.00000        1173.00 
  RADIO, DUAL YAGI ANTENNA                |                             |                             | 
0220 805-81032                4.000  EACH |    3800.00000       15200.00|    3800.00000       15200.00|    3800.00000       15200.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0221 801-06539                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    6000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0222 801-02617                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0223 610-09108             1051.000  m2   |      51.60000       54231.60|      58.00000       60958.00|      55.00000       57805.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0224 723-09515               45.000  m    |    5700.00000      256500.00|    5300.00000      238500.00|    6800.00000      306000.00 
  STRUCTURE, PRECAST THREE-SIDED, 7800 mm |                             |                             | 
  x 2400 mm                               |                             |                             | 
     SECTION TOTALS                       |           $    11,164,295.26|           $    11,360,495.00|           $    11,832,521.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    11,164,295.26|           $    11,360,495.00|           $    11,832,521.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  600000.00000      600000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                4.000  EACH |     150.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              128.000  MOS  |      50.00000        6400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   20000.00000       20000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0011 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0012 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0013 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0014 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0015 110-01001                       LUMP |  625000.00000      625000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0016 201-52370                       LUMP |  125000.00000      125000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0017 202-01300                5.000  EACH |    7500.00000       37500.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0018 202-02240             9581.000  m2   |      10.00000       95810.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0019 202-02278              279.000  m    |      15.00000        4185.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0020 202-02279              659.500  m    |      15.00000        9892.50|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 202-52710              432.000  m2   |       7.00000        3024.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0022 202-60815              581.000  m    |      17.50000       10167.50|                             | 
  CENTER CURB, REMOVE                     |                             |                             | 
0023 202-91840              129.000  m    |       8.60000        1109.40|                             | 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0024 202-94810                2.000  EACH |     500.00000        1000.00|                             | 
  CURB TURNOUT, REMOVE                    |                             |                             | 
0025 203-02000            44485.000  m3   |      15.00000      667275.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02070             4500.000  m3   |      15.00000       67500.00|                             | 
  BORROW                                  |                             |                             | 
0027 205-03371              250.000  m3   |      30.00000        7500.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0028 205-06931              378.000  Mg   |      40.00000       15120.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0029 205-06933               12.000  EACH |      90.00000        1080.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0030 205-06934                1.500  Mg   |     645.00000         967.50|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0031 205-06936               54.000  Mg   |      45.00000        2430.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0032 205-06937             2157.000  m    |       4.27000        9210.39|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0033 205-09543              221.000  Mg   |      40.00000        8840.00|                             | 
  NO 2 STONE                              |                             |                             | 
0034 206-93520             1110.000  m2   |     260.00000      288600.00|                             | 
  TEMPORARY SHEET PILING                  |                             |                             | 
0035 207-08263            84932.000  m2   |       6.50000      552058.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0036 207-08265             3197.000  m2   |      15.00000       47955.00|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0037 207-08267             2809.000  m2   |      16.00000       44944.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0038 211-02050             2500.000  m3   |      36.00000       90000.00|                             | 
  B BORROW                                |                             |                             | 
0039 211-09264             3154.000  m3   |      40.00000      126160.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0040 211-09265              688.000  m3   |      50.00000       34400.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 211-09268              295.000  m3   |     110.00000       32450.00|                             | 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0042 301-07448             1899.000  Mg   |      10.00000       18990.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-06464            14598.000  m3   |      37.00000      540126.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0044 302-07455             1393.000  m3   |      45.00000       62685.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0045 402-07433             1145.000  Mg   |      92.00000      105340.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0046 402-07438             1490.000  Mg   |      58.00000       86420.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0047 402-07441             6036.000  Mg   |      58.00000      350088.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0048 402-07453            13545.000  Mg   |      50.00000      677250.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 406-05520                7.000  Mg   |    1000.00000        7000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 501-06727                       LUMP |    4995.31000        4995.31|                             | 
  CORING, PCCP                            |                             |                             | 
0051 501-08194            59698.000  m2   |      49.29000     2942514.42|                             | 
  QC/QA-PCCP, 288 mm                      |                             |                             | 
0052 502-06327             5152.000  m2   |      45.65000      235188.80|                             | 
  PCCP, 250 mm                            |                             |                             | 
0053 502-06457             3168.000  m2   |      43.24000      136984.32|                             | 
  PCCP, 225 mm                            |                             |                             | 
0054 503-03489               95.000  EACH |      18.00000        1710.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0055 503-05240            11822.000  m    |      28.61000      338227.42|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 603-06045              253.000  m    |      40.50000       10246.50|                             | 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0057 604-07896               38.000  m2   |     172.00000        6536.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0058 604-07899               49.000  m2   |     125.00000        6125.00|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0059 604-07901               19.000  m2   |     125.00000        2375.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0060 604-07902               14.000  m2   |      94.00000        1316.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 604-07903                9.000  m2   |     215.00000        1935.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0062 604-91531             5635.000  m2   |      29.00000      163415.00|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0063 605-06090             7281.000  m    |      20.00000      145620.00|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0064 605-06140              934.000  m    |      60.00000       56040.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0065 605-06215             1410.000  m    |      84.00000      118440.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0066 605-06255              430.000  m2   |      70.00000       30100.00|                             | 
  CENTER CURB, D, CONCRETE , MODIFIED     |                             |                             | 
0067 605-97937              160.000  m    |      89.00000       14240.00|                             | 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0068 607-06335               55.000  m    |     108.00000        5940.00|                             | 
  PAVED SIDE DITCH, A                     |                             |                             | 
0069 607-06370               26.000  m    |     365.00000        9490.00|                             | 
  PAVED SIDE DITCH, H                     |                             |                             | 
0070 610-07487              373.000  Mg   |     120.00000       44760.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0071 610-08446              516.000  m2   |      44.00000       22704.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0072 611-06497                8.000  EACH |     130.00000        1040.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0073 611-06498                2.000  EACH |     170.00000         340.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0074 615-06505                3.000  EACH |     460.00000        1380.00|                             | 
  MONUMENT, B                             |                             |                             | 
0075 615-06515                8.000  EACH |     230.00000        1840.00|                             | 
  MONUMENT, D                             |                             |                             | 
0076 615-06527                5.000  EACH |     330.00000        1650.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0077 616-02320             2871.000  m2   |       1.25000        3588.75|                             | 
  GEOTEXTILES                             |                             |                             | 
0078 616-05689             1519.000  Mg   |      65.00000       98735.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0079 616-06405              933.000  Mg   |      50.00000       46650.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 616-06451               18.000  Mg   |      50.00000         900.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 121                     CONTRACT ID : SIR-28977-A                  COUNTIES : ALLEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 621-01004                5.000  EACH |     550.00000        2750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0082 621-06545                3.000  Mg   |    1850.00000        5550.00|                             | 
  FERTILIZER                              |                             |                             | 
0083 621-06554              490.000  kg   |       6.54000        3204.60|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0084 621-06557             4488.000  kg   |       4.20000       18849.60|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0085 621-06565               14.000  Mg   |     398.00000        5572.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0086 621-06567               35.000  kL   |       1.00000          35.00|                             | 
  WATER                                   |                             |                             | 
0087 621-06574             3764.000  m2   |       3.04000       11442.56|                             | 
  SODDING                                 |                             |                             | 
0088 621-06575            15469.000  m2   |       3.04000       47025.76|                             | 
  SODDING, NURSERY                        |                             |                             | 
0089 628-09403               32.000  MOS  |    2000.00000       64000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0090 628-09407               96.000  MOS  |      75.00000        7200.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 3 EACH                     |                             |                             | 
0091 703-06028              402.000  kg   |       5.00000        2010.00|                             | 
  REINFORCING BARS                        |                             |                             | 
0092 714-03028               50.000  m    |    3000.00000      150000.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2700 mm x 1800 mm             |                             |                             | 
0093 715-03475                2.000  EACH |     650.00000        1300.00|                             | 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0094 715-05048             5773.000  m    |       9.00000       51957.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0095 715-05053               59.000  m    |      40.00000        2360.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0096 715-05119               49.000  m    |      65.00000        3185.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0097 715-05121               24.000  m    |      70.00000        1680.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0098 715-05123               32.000  m    |     100.00000        3200.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
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0099 715-05149             1526.000  m    |      60.00000       91560.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0100 715-05151              919.000  m    |      65.00000       59735.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0101 715-05152              401.000  m    |      70.00000       28070.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0102 715-05153              436.000  m    |      95.00000       41420.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0103 715-05154              220.000  m    |     100.00000       22000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0104 715-05169               55.000  m    |      65.00000        3575.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0105 715-05217               71.000  m    |      60.00000        4260.00|                             | 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                             |                             | 
0106 715-05361               38.000  m    |     250.00000        9500.00|                             | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
0107 715-09064             3750.000  m    |       4.05000       15187.50|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0108 715-46000               17.000  EACH |     350.00000        5950.00|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0109 715-46005               13.000  EACH |     500.00000        6500.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0110 715-46010                5.000  EACH |     500.00000        2500.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0111 715-46015                1.000  EACH |     500.00000         500.00|                             | 
  PIPE END SECTION, 525 mm                |                             |                             | 
0112 715-46020                4.000  EACH |     550.00000        2200.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0113 715-46045                4.000  EACH |     400.00000        1600.00|                             | 
  PIPE END SECTION, MIN. AREA .11 m2      |                             |                             | 
0114 718-06531               10.000  EACH |     550.00000        5500.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0115 718-06532             1000.000  m    |       2.30000        2300.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0116 718-52610             1191.000  m3   |      45.00000       53595.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0117 720-44000               19.000  EACH |     500.00000        9500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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0118 720-45030                3.000  EACH |    1300.00000        3900.00|                             | 
  INLET, E7                               |                             |                             | 
0119 720-45035                1.000  EACH |    1300.00000        1300.00|                             | 
  INLET, F7                               |                             |                             | 
0120 720-45045                1.000  EACH |    1600.00000        1600.00|                             | 
  INLET, J10                              |                             |                             | 
0121 720-45055               20.000  EACH |    1500.00000       30000.00|                             | 
  INLET, M10 , MODIFIED                   |                             |                             | 
0122 720-45075                3.000  EACH |    2200.00000        6600.00|                             | 
  INLET, R13                              |                             |                             | 
0123 720-45135                1.000  EACH |    1300.00000        1300.00|                             | 
  INLET, F7, MODIFIED                     |                             |                             | 
0124 720-45145               21.000  EACH |    1500.00000       31500.00|                             | 
  INLET, J10, MODIFIED                    |                             |                             | 
0125 720-45270                1.000  EACH |     750.00000         750.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0126 720-45275                1.000  EACH |     850.00000         850.00|                             | 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0127 720-45410               44.000  EACH |    2300.00000      101200.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0128 720-45605               12.000  m    |    1100.00000       13200.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCT ,       |                             |                             | 
  SANITARY SEWER                          |                             |                             | 
0129 720-90984                1.000  EACH |    2500.00000        2500.00|                             | 
  MANHOLE, C2                             |                             |                             | 
0130 720-93409               46.000  EACH |    2000.00000       92000.00|                             | 
  INLET, B15, MODIFIED                    |                             |                             | 
0131 720-93411               49.000  EACH |    2200.00000      107800.00|                             | 
  INLET, C15, MODIFIED                    |                             |                             | 
0132 720-94847                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET, R13, MODIFIED                    |                             |                             | 
0133 720-98174                1.000  EACH |    2000.00000        2000.00|                             | 
  INLET, B15                              |                             |                             | 
0134 723-08608              102.000  m2   |     530.00000       54060.00|                             | 
  WINGWALL                                |                             |                             | 
0136 732-07653              474.000  Mg   |      25.00000       11850.00|                             | 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0137 801-01504               20.000  EACH |      54.00000        1080.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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0138 801-02595                1.000  EACH |     250.00000         250.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0139 801-03290                4.000  EACH |     289.00000        1156.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0140 801-04308                3.000  EACH |     475.00000        1425.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0141 801-06203            16378.000  m    |       1.12000       18343.36|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0142 801-06207            17290.000  m    |       2.00000       34580.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0143 801-06211               16.000  EACH |      95.00000        1520.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0144 801-06216               84.500  m    |      19.70000        1664.65|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0145 801-06218              155.500  m    |      27.45000        4268.48|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0146 801-06469             3811.000  m    |       4.00000       15244.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0147 801-06586             2513.000  m    |       1.40000        3518.20|                             | 
  TEMPORARY PAVEMENT MARKING, 200 mm      |                             |                             | 
0148 801-06640               78.000  EACH |     267.00000       20826.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0149 801-06645                6.000  EACH |      79.00000         474.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0150 801-06710              780.000  DAY  |       1.00000         780.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0151 801-06775                       LUMP |  150000.00000      150000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0152 801-07023                4.000  EACH |    4500.00000       18000.00|                             | 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0153 801-07118              104.000  m    |      66.70000        6936.80|                             | 
  BARRICADE, III-A                        |                             |                             | 
0154 801-08400              400.000  m    |      80.00000       32000.00|                             | 
  TEMPORARY TRAFFIC BARRIER,, TYPE 1      |                             |                             | 
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0155 801-94295               34.000  EACH |     225.00000        7650.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0156 802-04893                1.000  EACH |      75.00000          75.00|                             | 
  REFERENCE POST                          |                             |                             | 
0159 802-07058                2.000  EACH |      55.00000         110.00|                             | 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0160 802-07059               84.000  EACH |      45.00000        3780.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0161 802-76025               43.000  m2   |      75.00000        3225.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0162 802-76035               31.000  m2   |      82.50000        2557.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0163 802-76045               20.000  m2   |      96.00000        1920.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0164 805-01815               12.000  EACH |    1700.00000       20400.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0165 805-01842               40.000  EACH |     675.00000       27000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0166 805-01844             1790.000  m    |      41.00000       73390.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0167 805-01879                3.000  EACH |     575.00000        1725.00|                             | 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0168 805-02150                8.000  EACH |     585.00000        4680.00|                             | 
  PEDESTRIAN SIGNAL HEAD, 460 mm          |                             |                             | 
0169 805-02658               60.000  m    |      18.00000        1080.00|                             | 
  CABLE, COAXIAL                          |                             |                             | 
0170 805-04736             1710.000  m    |       5.00000        8550.00|                             | 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0171 805-08129              400.000  m    |       3.15000        1260.00|                             | 
  SIGNAL CABLE , INTERCONNECT 12C 22GA.   |                             |                             | 
0172 805-08464                5.000  EACH |    2500.00000       12500.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0175 805-78109                5.000  EACH |    9285.00000       46425.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
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0176 805-78205               27.000  EACH |     813.00000       21951.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0177 805-78215                7.000  EACH |     753.00000        5271.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0178 805-78230                4.000  EACH |    1381.00000        5524.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0179 805-78370                8.000  EACH |     182.00000        1456.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0180 805-78415               12.000  EACH |    1700.00000       20400.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0181 805-78420               12.000  EACH |     225.00000        2700.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0182 805-78467               30.000  m    |       9.25000         277.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0183 805-78470             2890.000  m    |       2.00000        5780.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0184 805-78480              350.000  m    |       2.75000         962.50|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0185 805-78485              930.000  m    |       2.75000        2557.50|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0186 805-78490              680.000  m    |       3.36000        2284.80|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0187 805-78510             1490.000  m    |       2.25000        3352.50|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78785               25.000  EACH |     575.00000       14375.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0189 805-78795              940.000  m    |      33.00000       31020.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0190 805-78925                4.000  EACH |     475.00000        1900.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0191 805-81060                8.000  EACH |    4755.00000       38040.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0192 805-90005                1.000  EACH |     500.00000         500.00|                             | 
  SIGNAL PEDESTAL, 3.0 m                  |                             |                             | 
0193 805-92504               32.000  EACH |     555.00000       17760.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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0194 805-92512               96.000  EACH |     600.00000       57600.00|                             | 
  MICROLOOP DETECTOR                      |                             |                             | 
0195 805-95524                2.000  EACH |     315.00000         630.00|                             | 
  HANDHOLE COVER                          |                             |                             | 
0196 808-03002              129.000  m    |       1.85000         238.65|                             | 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0198 808-03631             1201.000  m    |       1.85000        2221.85|                             | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0199 808-03632             5157.000  m    |       1.85000        9540.45|                             | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0200 808-06716            10000.000  m    |       0.82000        8200.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0201 808-07310              150.000  m    |      27.20000        4080.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 300 mm              |                             |                             | 
0202 808-74807               17.000  EACH |     250.00000        4250.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0204 808-74815              414.000  m    |       2.10000         869.40|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 300 mm                  |                             |                             | 
0205 808-75051             2650.000  m    |       7.30000       19345.00|                             | 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0206 808-75054              908.000  m    |       7.30000        6628.40|                             | 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  100 mm                                  |                             |                             | 
0207 808-75059             1377.000  m    |       7.30000       10052.10|                             | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  100 mm                                  |                             |                             | 
0208 808-75059               34.000  m    |      11.55000         392.70|                             | 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  100 mm , 600 mm LINE, 1200 mm GAP       |                             |                             | 
0209 808-75063               14.000  m    |      11.55000         161.70|                             | 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  100 mm , 600 mm LINE, 1200 mm GAP       |                             |                             | 
0210 808-75067              274.000  m    |      52.35000       14343.90|                             | 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
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0211 808-75071               59.000  EACH |     275.00000       16225.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0212 808-75998              334.000  EACH |      17.65000        5895.10|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0213 808-98000              544.000  m    |       1.85000        1006.40|                             | 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                             |                             | 
0214 802-05704              242.000  m    |      53.50000       12947.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0215 802-05705               34.000  m    |      50.50000        1717.00|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0216 805-02572                1.000  EACH |    1080.00000        1080.00|                             | 
  SIGNAL SUPPORT FOUNDATION, A            |                             |                             | 
0217 805-08493                       LUMP |    1232.00000        1232.00|                             | 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0218 805-09089                4.000  EACH |     753.00000        3012.00|                             | 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0219 805-09091                1.000  EACH |    1350.00000        1350.00|                             | 
  RADIO, DUAL YAGI ANTENNA                |                             |                             | 
0220 805-81032                4.000  EACH |    3975.00000       15900.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0221 801-06539                       LUMP |   61523.00000       61523.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0222 801-02617                3.000  EACH |    2381.00000        7143.00|                             | 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0223 610-09108             1051.000  m2   |      51.00000       53601.00|                             | 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0224 723-09515               45.000  m    |    6800.00000      306000.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 7800 mm |                             |                             | 
  x 2400 mm                               |                             |                             | 
     SECTION TOTALS                       |           $    12,382,487.27|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,382,487.27|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 141 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 06/15/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600338 
                                                                                                        0600566 
                                                                                                        0710943 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $    11,273,863.10  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $    11,734,858.25  104.0891% 
   3   35-1875662     CRIDER & CRIDER INC                                                        $    11,882,813.21  105.4014% 
   4   35-0175870     BERNS CONSTRUCTION COMPANY INC                                             $    12,489,884.99  110.7862% 
   5   36-2231526     WALSH CONSTR COMPANY                                                       $    13,049,350.43  115.7487% 
   6   31-1023518     KOKOSING CONSTRUCTION CO INC                                               $    13,380,701.06  118.6878% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1139301          |(   3  ) 35-1875662 
                                          |PRIMCO INC                   |E & B PAVING INC             |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   38707.00000       38707.00|  120041.42000      120041.42|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                6.000  EACH |      40.00000         240.00|      68.31000         409.86|     250.00000        1500.00 
  RADIO                                   |                             |                             | 
0003 105-08520                6.000  EACH |     165.00000         990.00|      68.31000         409.86|     250.00000        1500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              180.000  MOS  |      75.00000       13500.00|      49.43000        8897.40|      50.00000        9000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523              180.000  MOS  |       1.50000         270.00|      49.43000        8897.40|      50.00000        9000.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   13000.00000       13000.00|   20545.98000       20545.98|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP |  563693.16000      563693.16|  586742.91000      586742.91|  593500.00000      593500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   75000.00000       75000.00|  293371.46000      293371.46|  235000.00000      235000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1875662 
                                          |PRIMCO INC                   |E & B PAVING INC             |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |   22650.00000       22650.00|   25500.00000       25500.00|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 200                                 |                             |                             | 
0019 203-02000           144295.000  CYS  |       4.50000      649327.50|       4.59000      662314.05|       8.00000     1154360.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070           311974.000  CYS  |       3.00000      935922.00|       3.06000      954640.44|       3.50000     1091909.00 
  BORROW                                  |                             |                             | 
0021 204-08415               10.000  EACH |     875.00000        8750.00|     892.50000        8925.00|     400.00000        4000.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0022 205-03371            21564.000  CYS  |       2.50000       53910.00|       2.55000       54988.20|       5.00000      107820.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06930               26.000  TON  |      23.50000         611.00|      23.97000         623.22|      25.00000         650.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0024 205-06931              889.000  TON  |      33.00000       29337.00|      33.66000       29923.74|      20.00000       17780.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06932              342.000  LFT  |       3.85000        1316.70|       3.93000        1344.06|      10.05000        3437.10 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0026 205-06933               17.000  EACH |      86.00000        1462.00|      87.72000        1491.24|      90.00000        1530.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06934               62.000  TON  |     328.00000       20336.00|     334.56000       20742.72|     300.00000       18600.00 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06937            18494.000  LFT  |       1.55000       28665.70|       1.58000       29220.52|       1.12000       20713.28 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              547.000  LFT  |       9.50000        5196.50|       9.69000        5300.43|      10.00000        5470.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 205-09543              480.000  TON  |      16.00000        7680.00|      16.32000        7833.60|      20.00000        9600.00 
  NO 2 STONE                              |                             |                             | 
0031 206-51230              173.000  CYS  |      17.50000        3027.50|      17.34000        2999.82|      17.00000        2941.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0032 207-08262            84574.000  SYS  |       4.10000      346753.40|       4.44000      375508.56|       1.00000       84574.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0033 207-08263            20676.000  SYS  |       4.10000       84771.60|       4.44000       91801.44|       4.00000       82704.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0034 211-02050             4998.000  CYS  |      23.85000      119202.30|      21.05000      105207.90|      14.05000       70221.90 
  B BORROW                                |                             |                             | 
0035 211-09264             2505.000  CYS  |      15.60000       39078.00|      15.91000       39854.55|      18.00000       45090.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0036 211-09265             3992.000  CYS  |      24.00000       95808.00|      24.48000       97724.16|      20.00000       79840.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1875662 
                                          |PRIMCO INC                   |E & B PAVING INC             |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 211-09266             2479.000  CYS  |      23.85000       59124.15|      14.28000       35400.12|      14.48000       35895.92 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0038 211-09268             2790.000  CYS  |      66.00000      184140.00|      81.26000      226715.40|      65.00000      181350.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0039 301-07448            25691.000  TON  |      11.00000      282601.00|      11.00000      282601.00|      13.00000      333983.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 302-06464            21273.000  CYS  |      27.50000      585007.50|      24.81000      527783.13|      26.75000      569052.75 
  SUBBASE FOR PCCP                        |                             |                             | 
0041 302-07455               69.000  CYS  |      64.50000        4450.50|      36.72000        2533.68|      36.00000        2484.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0042 303-01180            26993.000  TON  |      11.00000      296923.00|      11.00000      296923.00|      12.00000      323916.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0043 306-08034              786.000  SYS  |       5.62000        4417.32|       4.25000        3340.50|       6.00000        4716.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0044 401-06264                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0045 401-07320             2868.000  TON  |      57.00000      163476.00|      57.00000      163476.00|      57.00000      163476.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0046 401-07321             1306.000  TON  |      62.50000       81625.00|      62.50000       81625.00|      62.50000       81625.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07390             2132.000  TON  |      50.00000      106600.00|      50.00000      106600.00|      50.00000      106600.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0048 401-07406             7314.000  TON  |      45.00000      329130.00|      45.00000      329130.00|      45.00000      329130.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0049 401-07423             5025.000  TON  |      45.75000      229893.75|      45.75000      229893.75|      45.75000      229893.75 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0050 406-05520               14.900  TON  |     400.00000        5960.00|     400.00000        5960.00|     400.00000        5960.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0051 501-04635            11324.000  LFT  |       0.26000        2944.24|       0.44000        4982.56|       0.01000         113.24 
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                             |                             | 
0052 501-06266                       LUMP |    2818.00000        2818.00|    4390.27000        4390.27|    4390.00000        4390.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06321            66359.000  SYS  |      22.85000     1516303.15|      23.79000     1578680.61|      23.79000     1578680.61 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0054 501-06727                       LUMP |    4010.00000        4010.00|    4252.38000        4252.38|    4252.00000        4252.00 
  CORING, PCCP                            |                             |                             | 
0055 501-09606            16353.000  SYS  |      24.85000      406372.05|      20.56000      336217.68|      20.56000      336217.68 
  QC/QA-PCCP, 8 IN.                       |                             |                             | 
0056 503-05240            42021.000  LFT  |       8.25000      346673.25|       8.13000      341630.73|       8.13000      341630.73 
  D-1 CONTRACTION JOINT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1875662 
                                          |PRIMCO INC                   |E & B PAVING INC             |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 601-06233                4.000  EACH |    7650.00000       30600.00|    8262.00000       33048.00|    8100.00000       32400.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0058 601-06416                2.000  EACH |     600.00000        1200.00|     918.00000        1836.00|     900.00000        1800.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  ED, W1, TL-3                            |                             |                             | 
0059 601-06854                2.000  EACH |    2550.00000        5100.00|    2142.00000        4284.00|    2100.00000        4200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0060 601-06855                2.000  EACH |     800.00000        1600.00|     714.00000        1428.00|     700.00000        1400.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0061 601-94689                6.000  EACH |    2300.00000       13800.00|    2244.00000       13464.00|    2200.00000       13200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0062 601-99105             1469.000  LFT  |      15.50000       22769.50|      16.83000       24723.27|      16.50000       24238.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0063 602-06729                7.000  EACH |      17.00000         119.00|      14.28000          99.96|      14.00000          98.00 
  BARRIER DELINEATOR                      |                             |                             | 
0064 603-06040            14063.000  LFT  |       6.10000       85784.30|       4.90000       68908.70|       4.80000       67502.40 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0065 603-06045              360.000  LFT  |      12.00000        4320.00|      13.67000        4921.20|      13.40000        4824.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0066 605-06140              529.000  LFT  |      15.00000        7935.00|      14.00000        7406.00|      14.00000        7406.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0067 605-06245              489.000  SYS  |      60.00000       29340.00|      51.25000       25061.25|      51.25000       25061.25 
  CENTER CURB, B, CONCRETE , WITH         |                             |                             | 
  CORRUGATIONS                            |                             |                             | 
0068 605-06255              802.000  SYS  |      55.00000       44110.00|      64.70000       51889.40|      64.70000       51889.40 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0069 606-07484            41200.000  LFT  |       0.22000        9064.00|       0.11000        4532.00|       0.11000        4532.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0070 609-06259              414.000  SYS  |      82.50000       34155.00|      59.16000       24492.24|      58.00000       24012.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0071 615-06490                2.000  EACH |     126.00000         252.00|     153.00000         306.00|     150.00000         300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0072 615-06505                5.000  EACH |     615.00000        3075.00|     484.50000        2422.50|     475.00000        2375.00 
  MONUMENT, B                             |                             |                             | 
0073 615-06510               18.000  EACH |     505.00000        9090.00|     382.50000        6885.00|     375.00000        6750.00 
  MONUMENT, C                             |                             |                             | 
0074 615-06515               31.000  EACH |     125.00000        3875.00|     204.00000        6324.00|     200.00000        6200.00 
  MONUMENT, D                             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1875662 
                                          |PRIMCO INC                   |E & B PAVING INC             |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 615-06527                1.000  EACH |     525.00000         525.00|     433.50000         433.50|     425.00000         425.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0076 616-02320             3498.000  SYS  |       2.00000        6996.00|       1.73000        6051.54|       1.38000        4827.24 
  GEOTEXTILES                             |                             |                             | 
0077 616-06405             3410.000  TON  |      22.00000       75020.00|      22.44000       76520.40|      20.00000       68200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0078 621-01004                3.000  EACH |     600.00000        1800.00|     612.00000        1836.00|     190.00000         570.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-02770              968.000  SYS  |       1.44000        1393.92|       1.47000        1422.96|       1.76000        1703.68 
  EROSION CONTROL BLANKET                 |                             |                             | 
0080 621-06545               35.000  TON  |     875.00000       30625.00|     892.50000       31237.50|     700.00000       24500.00 
  FERTILIZER                              |                             |                             | 
0081 621-06553             7674.000  LBS  |       3.00000       23022.00|       3.06000       23482.44|       4.09000       31386.66 
  SEED MIXTURE, R                         |                             |                             | 
0082 621-06557             5506.000  LBS  |       2.00000       11012.00|       2.04000       11232.24|       1.90000       10461.40 
  SEED MIXTURE, T                         |                             |                             | 
0083 621-06565              186.000  TON  |     335.00000       62310.00|     341.70000       63556.20|     190.00000       35340.00 
  MULCHING MATERIAL                       |                             |                             | 
0084 621-06567               40.000  kGAL |      12.00000         480.00|      12.24000         489.60|       1.00000          40.00 
  WATER                                   |                             |                             | 
0085 621-06574            10758.000  SYS  |       3.00000       32274.00|       3.06000       32919.48|       2.28000       24528.24 
  SODDING                                 |                             |                             | 
0086 628-09403               30.000  MOS  |    3850.00000      115500.00|    3893.40000      116802.00|    4000.00000      120000.00 
  FIELD OFFICE, C                         |                             |                             | 
0087 628-09407               60.000  MOS  |     181.00000       10860.00|     211.15000       12669.00|     100.00000        6000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0088 628-09408               60.000  MOS  |     181.00000       10860.00|     211.15000       12669.00|     125.00000        7500.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 2       |                             |                             | 
0089 628-09409               60.000  MOS  |     146.00000        8760.00|      82.40000        4944.00|      50.00000        3000.00 
  MOBILE INTERNET SERVICE , 2             |                             |                             | 
0090 701-06011                2.000  EACH |    1500.00000        3000.00|    3774.00000        7548.00|    3700.00000        7400.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0091 701-06012                2.000  EACH |    1300.00000        2600.00|     969.00000        1938.00|     950.00000        1900.00 
  TEST PILE, RESTRIKE , HP 14X73          |                             |                             | 
0092 701-06027                2.000  EACH |    2150.00000        4300.00|     530.40000        1060.80|     520.00000        1040.00 
  TEST PILE , HP 14X73                    |                             |                             | 
0093 701-08253               12.000  EACH |     350.00000        4200.00|    1162.80000       13953.60|    1140.00000       13680.00 
  PILE SLEEVES                            |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 701-92043              150.000  LFT  |     225.00000       33750.00|     255.00000       38250.00|     250.00000       37500.00 
  CORED HOLE IN ROCK, 18 IN.              |                             |                             | 
0095 701-93575             1374.000  LFT  |      55.00000       75570.00|      86.19000      118425.06|      84.50000      116103.00 
  PILE, STEEL H, HP 14" X 73              |                             |                             | 
0096 702-51005               97.000  CYS  |     586.00000       56842.00|     571.20000       55406.40|     560.00000       54320.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0097 702-51015              102.000  CYS  |     315.00000       32130.00|     285.60000       29131.20|     280.00000       28560.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0098 703-06028            21932.000  LBS  |       0.90000       19738.80|       0.66000       14475.12|       0.65000       14255.80 
  REINFORCING BARS                        |                             |                             | 
0099 703-06029           202801.000  LBS  |       0.80000      162240.80|       0.71000      143988.71|       0.70000      141960.70 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0100 704-51002              638.000  CYS  |     525.00000      334950.00|     377.40000      240781.20|     370.00000      236060.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0101 706-06339              205.000  LFT  |      56.00000       11480.00|      73.44000       15055.20|      72.00000       14760.00 
  RAILING, PF-1                           |                             |                             | 
0102 706-06343              205.000  LFT  |     102.00000       20910.00|     120.36000       24673.80|     118.00000       24190.00 
  RAILING, PS-2                           |                             |                             | 
0103 706-51020               34.000  CYS  |     685.00000       23290.00|     581.40000       19767.60|     570.00000       19380.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0104 707-08357             1167.000  LFT  |     225.85000      263566.95|     246.33000      287467.11|     241.50000      281830.50 
  STRUCTURAL MEMBERS, CONCRETE HYBRID     |                             |                             | 
0105 709-07110            14693.000  SFT  |       0.92000       13517.56|       0.71000       10432.03|       0.70000       10285.10 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0106 709-51821                       LUMP |   13283.50000       13283.50|    9384.00000        9384.00|    8600.00000        8600.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 714-01634              439.000  LFT  |     450.00000      197550.00|     459.00000      201501.00|     400.00000      175600.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 7' X 4'                            |                             |                             | 
0108 714-09604               83.000  LFT  |     665.00000       55195.00|     678.30000       56298.90|     660.00000       54780.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8.75 FT. X 6 FT.              |                             |                             | 
0109 714-26703              175.000  LFT  |     365.00000       63875.00|     372.30000       65152.50|     305.00000       53375.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0110 715-05019              617.000  LFT  |      53.00000       32701.00|      54.06000       33355.02|      45.00000       27765.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0111 715-05048            52096.000  LFT  |       2.35000      122425.60|       2.40000      125030.40|       2.20000      114611.20 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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0112 715-05052              400.000  LFT  |      14.00000        5600.00|      14.28000        5712.00|      13.25000        5300.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0113 715-05053             5394.000  LFT  |      10.00000       53940.00|      10.20000       55018.80|       8.50000       45849.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0114 715-05123              100.000  LFT  |      25.50000        2550.00|      26.01000        2601.00|      25.00000        2500.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0115 715-05127              180.000  LFT  |      76.00000       13680.00|      77.52000       13953.60|      60.00000       10800.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0116 715-05149              742.000  LFT  |      18.00000       13356.00|      18.36000       13623.12|      17.50000       12985.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0117 715-05151              830.000  LFT  |      22.00000       18260.00|      22.44000       18625.20|      20.00000       16600.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0118 715-05152               40.000  LFT  |      29.00000        1160.00|      29.58000        1183.20|      24.00000         960.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0119 715-05212              400.000  LFT  |      20.00000        8000.00|      20.40000        8160.00|      17.00000        6800.00 
  PIPE, TYPE 4, CIRCULAR, 24 IN.          |                             |                             | 
0120 715-05443               10.000  LFT  |      24.50000         245.00|      24.99000         249.90|      30.00000         300.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0121 715-05842                2.000  EACH |    1900.00000        3800.00|    1938.00000        3876.00|    1250.00000        2500.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0122 715-09446              400.000  LFT  |      42.00000       16800.00|      42.84000       17136.00|      45.00000       18000.00 
  PIPE, TYPE 4, CIRCULAR, 36 IN.          |                             |                             | 
0123 715-09447               10.000  LFT  |      70.00000         700.00|      71.40000         714.00|      42.28000         422.80 
  PIPE, DRAIN TILE TERMINAL SECTION, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0124 715-09448               10.000  LFT  |      80.00000         800.00|      81.60000         816.00|      70.00000         700.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0125 715-46005               11.000  EACH |     280.00000        3080.00|     285.60000        3141.60|     275.00000        3025.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0126 715-46040                2.000  EACH |    1200.00000        2400.00|    1224.00000        2448.00|     650.00000        1300.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0127 718-06528               26.000  EACH |     590.00000       15340.00|     601.80000       15646.80|     475.00000       12350.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0128 718-06529               16.000  EACH |     560.00000        8960.00|     571.20000        9139.20|     400.00000        6400.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0129 718-06531               52.000  EACH |     540.00000       28080.00|     550.80000       28641.60|     375.00000       19500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0130 718-06532             9500.000  LFT  |       1.00000        9500.00|       0.71000        6745.00|       0.50000        4750.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
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0131 718-52610             5281.000  CYS  |      29.00000      153149.00|      29.58000      156211.98|      27.50000      145227.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0132 718-99153            63582.000  SYS  |       0.90000       57223.80|       0.92000       58495.44|       1.00000       63582.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0133 720-45066               10.000  EACH |    2350.00000       23500.00|    2397.00000       23970.00|    2350.00000       23500.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0134 720-45069                9.000  EACH |    1550.00000       13950.00|    1581.00000       14229.00|    2450.00000       22050.00 
  INLET, P12                              |                             |                             | 
0135 721-43000                9.000  EACH |     500.00000        4500.00|     510.00000        4590.00|     500.00000        4500.00 
  AUTOMATIC DRAINAGE GATE, 12 IN.         |                             |                             | 
0136 721-43010                1.000  EACH |     665.00000         665.00|     678.30000         678.30|     750.00000         750.00 
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                             |                             | 
0137 723-08608             1217.000  SFT  |      50.00000       60850.00|      53.24000       64793.08|      17.50000       21297.50 
  WINGWALL                                |                             |                             | 
0138 723-09605              237.000  LFT  |    2158.81000      511637.97|    2419.54000      573430.98|    2370.00000      561690.00 
  STRUCTURE, PRECAST THREE-SIDED, 336 IN. |                             |                             | 
  X 176 IN.                               |                             |                             | 
0139 731-93945             4875.000  SFT  |      13.40000       65325.00|      16.32000       79560.00|      16.00000       78000.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0140 731-93946             4875.000  SFT  |      10.55000       51431.25|      22.44000      109395.00|      22.00000      107250.00 
  WALL ERECTION                           |                             |                             | 
0141 731-93947              292.000  LFT  |      33.50000        9782.00|      17.85000        5212.20|      17.50000        5110.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0142 801-04308                6.000  EACH |     910.00000        5460.00|     765.00000        4590.00|     488.00000        2928.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0143 801-06625               20.000  EACH |     130.00000        2600.00|     178.50000        3570.00|     134.00000        2680.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0144 801-06640                8.000  EACH |     420.00000        3360.00|     402.90000        3223.20|     295.00000        2360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0145 801-06775                       LUMP |    9993.38000        9993.38|   36530.31000       36530.31|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0146 801-07119               96.000  LFT  |      23.00000        2208.00|      16.27000        1561.92|      28.00000        2688.00 
  BARRICADE, III-B                        |                             |                             | 
0147 801-08509              408.000  LFT  |      29.50000       12036.00|      46.41000       18935.28|      50.00000       20400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0148 802-05704               38.000  LFT  |      12.00000         456.00|      29.58000        1124.04|      29.00000        1102.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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0149 802-07059                1.000  EACH |      40.00000          40.00|     510.00000         510.00|     250.00000         250.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0150 802-76025               20.000  SFT  |      24.00000         480.00|      27.54000         550.80|      27.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0151 804-06770               94.000  EACH |      26.00000        2444.00|      28.56000        2684.64|      28.00000        2632.00 
  DELINEATOR POST                         |                             |                             | 
0153 808-03631              494.000  LFT  |       5.10000        2519.40|       2.04000        1007.76|       3.00000        1482.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0154 808-03632              247.000  LFT  |       5.10000        1259.70|       2.04000         503.88|       3.00000         741.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0155 808-06703             4981.000  LFT  |       0.45000        2241.45|       0.26000        1295.06|       0.47000        2341.07 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0156 808-06714              688.000  LFT  |       1.40000         963.20|       0.26000         178.88|       0.70000         481.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0157 808-75245             3113.000  LFT  |       0.45000        1400.85|       0.26000         809.38|       0.47000        1463.11 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0158 808-75278              466.000  LFT  |       1.65000         768.90|       1.53000         712.98|       2.00000         932.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0159 808-92027             1620.000  LFT  |       1.10000        1782.00|       1.02000        1652.40|       0.88000        1425.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0160 205-06933                2.000  EACH |    2500.00000        5000.00|    2550.00000        5100.00|     250.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0161 202-01261                1.000  EACH |    1400.00000        1400.00|    1500.00000        1500.00|    2500.00000        2500.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0162 601-01522                4.000  EACH |    2000.00000        8000.00|    1836.00000        7344.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0163 621-03909              966.000  LBS  |      14.50000       14007.00|      14.79000       14287.14|      17.50000       16905.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0164 622-52436              102.000  EACH |      40.00000        4080.00|      35.70000        3641.40|      35.00000        3570.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0166 720-45410               10.000  EACH |    1100.00000       11000.00|    1122.00000       11220.00|    2500.00000       25000.00 
  MANHOLE, C4                             |                             |                             | 
0167 715-05169               38.000  LFT  |      44.00000        1672.00|      40.80000        1550.40|      25.00000         950.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
     SECTION TOTALS                       |           $    11,273,863.10|           $    11,734,858.25|           $    11,882,813.21 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    11,273,863.10|           $    11,734,858.25|           $    11,882,813.21 
==================================================================================================================================== 
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                                          |(   4  ) 35-0175870          |(   5   ) 36-2231526         |(   6  ) 31-1023518 
                                          |BERNS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |KOKOSING CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  120000.00000      120000.00|  881551.61000      881551.61|  140000.00000      140000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                6.000  EACH |     175.00000        1050.00|     125.00000         750.00|     100.00000         600.00 
  RADIO                                   |                             |                             | 
0003 105-08520                6.000  EACH |     160.00000         960.00|     125.00000         750.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              180.000  MOS  |     165.00000       29700.00|      90.00000       16200.00|      60.00000       10800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523              180.000  MOS  |     105.00000       18900.00|      90.00000       16200.00|      30.00000        5400.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   10000.00000       10000.00|   13000.00000       13000.00|   18000.00000       18000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP |  624494.24000      624494.24|  656190.00000      656190.00|  650000.00000      650000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |  312247.12000      312247.12|  328095.00000      328095.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-03000                       LUMP |   25000.00000       25000.00|   55000.00000       55000.00|   35750.00000       35750.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 200                                 |                             |                             | 
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0019 203-02000           144295.000  CYS  |       4.50000      649327.50|       3.08000      444428.60|       6.00000      865770.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070           311974.000  CYS  |       3.50000     1091909.00|       3.50000     1091909.00|       3.75000     1169902.50 
  BORROW                                  |                             |                             | 
0021 204-08415               10.000  EACH |     875.00000        8750.00|     309.34000        3093.40|      46.00000         460.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0022 205-03371            21564.000  CYS  |       2.50000       53910.00|       3.76000       81080.64|       1.00000       21564.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06930               26.000  TON  |      23.50000         611.00|      88.19000        2292.94|      75.00000        1950.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0024 205-06931              889.000  TON  |      33.00000       29337.00|      92.11000       81885.79|      36.00000       32004.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0025 205-06932              342.000  LFT  |       3.85000        1316.70|      10.05000        3437.10|      10.00000        3420.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0026 205-06933               17.000  EACH |      86.00000        1462.00|      90.00000        1530.00|     140.00000        2380.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0027 205-06934               62.000  TON  |     328.00000       20336.00|     300.00000       18600.00|     306.12000       18979.44 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06937            18494.000  LFT  |       1.55000       28665.70|       1.12000       20713.28|       2.80000       51783.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938              547.000  LFT  |       9.50000        5196.50|      20.80000       11377.60|      35.00000       19145.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 205-09543              480.000  TON  |      16.00000        7680.00|      13.22000        6345.60|      23.00000       11040.00 
  NO 2 STONE                              |                             |                             | 
0031 206-51230              173.000  CYS  |      30.52000        5279.96|       8.88000        1536.24|      40.00000        6920.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0032 207-08262            84574.000  SYS  |       4.10000      346753.40|       0.61000       51590.14|       1.25000      105717.50 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0033 207-08263            20676.000  SYS  |       4.10000       84771.60|       4.11000       84978.36|       4.60000       95109.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0034 211-02050             4998.000  CYS  |      22.86000      114254.28|      14.59000       72920.82|      28.00000      139944.00 
  B BORROW                                |                             |                             | 
0035 211-09264             2505.000  CYS  |      15.60000       39078.00|      16.36000       40981.80|      25.00000       62625.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0036 211-09265             3992.000  CYS  |      24.00000       95808.00|      16.19000       64630.48|      20.00000       79840.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0037 211-09266             2479.000  CYS  |      23.16000       57413.64|      23.19000       57488.01|      35.00000       86765.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0038 211-09268             2790.000  CYS  |      87.30000      243567.00|      70.15000      195718.50|     120.00000      334800.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
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0039 301-07448            25691.000  TON  |      11.00000      282601.00|      14.50000      372519.50|      13.00000      333983.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0040 302-06464            21273.000  CYS  |      36.14000      768806.22|      26.00000      553098.00|      30.00000      638190.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0041 302-07455               69.000  CYS  |      70.00000        4830.00|      60.00000        4140.00|      28.00000        1932.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0042 303-01180            26993.000  TON  |      11.00000      296923.00|      14.50000      391398.50|      13.00000      350909.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0043 306-08034              786.000  SYS  |       8.00000        6288.00|       4.50000        3537.00|       8.00000        6288.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0044 401-06264                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4482.03000        4482.03 
  PROFILOGRAPH, HMA                       |                             |                             | 
0045 401-07320             2868.000  TON  |      57.00000      163476.00|      57.00000      163476.00|      63.87000      183179.16 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0046 401-07321             1306.000  TON  |      62.50000       81625.00|      62.50000       81625.00|      70.03000       91459.18 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0047 401-07390             2132.000  TON  |      50.00000      106600.00|      50.00000      106600.00|      56.03000      119455.96 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0048 401-07406             7314.000  TON  |      45.00000      329130.00|      45.00000      329130.00|      50.42000      368771.88 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0049 401-07423             5025.000  TON  |      45.75000      229893.75|      45.75000      229893.75|      51.26000      257581.50 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0050 406-05520               14.900  TON  |     400.00000        5960.00|     400.00000        5960.00|     448.20000        6678.18 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0051 501-04635            11324.000  LFT  |       0.25000        2831.00|       0.43000        4869.32|       0.43000        4869.32 
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                             |                             | 
0052 501-06266                       LUMP |    7200.00000        7200.00|    4401.25000        4401.25|   40000.00000       40000.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06321            66359.000  SYS  |      28.82000     1912466.38|      23.85000     1582662.15|      32.75000     2173257.25 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0054 501-06727                       LUMP |    4300.00000        4300.00|    4263.01000        4263.01|    5000.00000        5000.00 
  CORING, PCCP                            |                             |                             | 
0055 501-09606            16353.000  SYS  |      26.30000      430083.90|      20.61000      337035.33|      32.00000      523296.00 
  QC/QA-PCCP, 8 IN.                       |                             |                             | 
0056 503-05240            42021.000  LFT  |       7.85000      329864.85|       8.15000      342471.15|       8.50000      357178.50 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0057 601-06233                4.000  EACH |    7480.00000       29920.00|    8100.00000       32400.00|    8100.00000       32400.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0058 601-06416                2.000  EACH |     570.00000        1140.00|     900.00000        1800.00|     900.00000        1800.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  ED, W1, TL-3                            |                             |                             | 
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0059 601-06854                2.000  EACH |    4330.00000        8660.00|    2100.00000        4200.00|    2100.00000        4200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0060 601-06855                2.000  EACH |    2170.00000        4340.00|     700.00000        1400.00|     700.00000        1400.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0061 601-94689                6.000  EACH |    2295.00000       13770.00|    2200.00000       13200.00|    2200.00000       13200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0062 601-99105             1469.000  LFT  |      15.60000       22916.40|      16.50000       24238.50|      16.50000       24238.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0063 602-06729                7.000  EACH |      14.00000          98.00|      10.00000          70.00|      15.00000         105.00 
  BARRIER DELINEATOR                      |                             |                             | 
0064 603-06040            14063.000  LFT  |       5.20000       73127.60|       4.80000       67502.40|       4.80000       67502.40 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0065 603-06045              360.000  LFT  |      19.00000        6840.00|      13.40000        4824.00|      13.40000        4824.00 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0066 605-06140              529.000  LFT  |      19.00000       10051.00|      14.00000        7406.00|      17.00000        8993.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0067 605-06245              489.000  SYS  |      68.00000       33252.00|      51.25000       25061.25|      55.00000       26895.00 
  CENTER CURB, B, CONCRETE , WITH         |                             |                             | 
  CORRUGATIONS                            |                             |                             | 
0068 605-06255              802.000  SYS  |      57.00000       45714.00|      64.70000       51889.40|      53.00000       42506.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0069 606-07484            41200.000  LFT  |       0.10000        4120.00|       0.11000        4532.00|       0.11000        4532.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0070 609-06259              414.000  SYS  |      78.01000       32296.14|      75.00000       31050.00|      85.00000       35190.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0071 615-06490                2.000  EACH |     164.00000         328.00|     150.00000         300.00|     150.00000         300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0072 615-06505                5.000  EACH |     661.00000        3305.00|     475.00000        2375.00|     475.00000        2375.00 
  MONUMENT, B                             |                             |                             | 
0073 615-06510               18.000  EACH |     395.00000        7110.00|     375.00000        6750.00|     275.00000        4950.00 
  MONUMENT, C                             |                             |                             | 
0074 615-06515               31.000  EACH |     105.00000        3255.00|     200.00000        6200.00|      65.00000        2015.00 
  MONUMENT, D                             |                             |                             | 
0075 615-06527                1.000  EACH |     605.00000         605.00|     425.00000         425.00|     385.00000         385.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0076 616-02320             3498.000  SYS  |       1.70000        5946.60|       1.01000        3532.98|       2.50000        8745.00 
  GEOTEXTILES                             |                             |                             | 
0077 616-06405             3410.000  TON  |      22.00000       75020.00|      18.06000       61584.60|      30.00000      102300.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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0078 621-01004                3.000  EACH |     600.00000        1800.00|     190.00000         570.00|     193.88000         581.64 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0079 621-02770              968.000  SYS  |       1.44000        1393.92|       1.76000        1703.68|       1.80000        1742.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0080 621-06545               35.000  TON  |     875.00000       30625.00|     700.00000       24500.00|     714.29000       25000.15 
  FERTILIZER                              |                             |                             | 
0081 621-06553             7674.000  LBS  |       3.00000       23022.00|       4.09000       31386.66|       4.17000       32000.58 
  SEED MIXTURE, R                         |                             |                             | 
0082 621-06557             5506.000  LBS  |       2.00000       11012.00|       1.90000       10461.40|       1.94000       10681.64 
  SEED MIXTURE, T                         |                             |                             | 
0083 621-06565              186.000  TON  |     335.00000       62310.00|     190.00000       35340.00|     193.88000       36061.68 
  MULCHING MATERIAL                       |                             |                             | 
0084 621-06567               40.000  kGAL |      12.00000         480.00|       1.00000          40.00|       1.02000          40.80 
  WATER                                   |                             |                             | 
0085 621-06574            10758.000  SYS  |       3.00000       32274.00|       2.28000       24528.24|       2.33000       25066.14 
  SODDING                                 |                             |                             | 
0086 628-09403               30.000  MOS  |    4200.00000      126000.00|    2500.00000       75000.00|    5000.00000      150000.00 
  FIELD OFFICE, C                         |                             |                             | 
0087 628-09407               60.000  MOS  |      90.00000        5400.00|     200.00000       12000.00|     100.00000        6000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0088 628-09408               60.000  MOS  |     110.00000        6600.00|     200.00000       12000.00|     100.00000        6000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 2       |                             |                             | 
0089 628-09409               60.000  MOS  |     110.00000        6600.00|     100.00000        6000.00|     150.00000        9000.00 
  MOBILE INTERNET SERVICE , 2             |                             |                             | 
0090 701-06011                2.000  EACH |    3500.00000        7000.00|    3000.00000        6000.00|     700.00000        1400.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0091 701-06012                2.000  EACH |    1400.00000        2800.00|    3000.00000        6000.00|     700.00000        1400.00 
  TEST PILE, RESTRIKE , HP 14X73          |                             |                             | 
0092 701-06027                2.000  EACH |    4574.00000        9148.00|    3500.00000        7000.00|    3500.00000        7000.00 
  TEST PILE , HP 14X73                    |                             |                             | 
0093 701-08253               12.000  EACH |     578.70000        6944.40|     476.29000        5715.48|     800.00000        9600.00 
  PILE SLEEVES                            |                             |                             | 
0094 701-92043              150.000  LFT  |     614.04000       92106.00|    1201.19000      180178.50|     200.00000       30000.00 
  CORED HOLE IN ROCK, 18 IN.              |                             |                             | 
0095 701-93575             1374.000  LFT  |      57.32000       78757.68|      37.34000       51305.16|      45.00000       61830.00 
  PILE, STEEL H, HP 14" X 73              |                             |                             | 
0096 702-51005               97.000  CYS  |     442.29000       42902.13|     550.00000       53350.00|     650.00000       63050.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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0097 702-51015              102.000  CYS  |     232.25000       23689.50|     350.00000       35700.00|     400.00000       40800.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0098 703-06028            21932.000  LBS  |       0.70000       15352.40|       1.00000       21932.00|       0.90000       19738.80 
  REINFORCING BARS                        |                             |                             | 
0099 703-06029           202801.000  LBS  |       0.77000      156156.77|       1.00000      202801.00|       1.00000      202801.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0100 704-51002              638.000  CYS  |     369.88000      235983.44|     675.00000      430650.00|     465.00000      296670.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0101 706-06339              205.000  LFT  |      54.00000       11070.00|      70.31000       14413.55|      75.00000       15375.00 
  RAILING, PF-1                           |                             |                             | 
0102 706-06343              205.000  LFT  |      91.00000       18655.00|      96.74000       19831.70|     125.00000       25625.00 
  RAILING, PS-2                           |                             |                             | 
0103 706-51020               34.000  CYS  |     606.40000       20617.60|     535.50000       18207.00|     900.00000       30600.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0104 707-08357             1167.000  LFT  |     233.23000      272179.41|     325.00000      379275.00|     316.00000      368772.00 
  STRUCTURAL MEMBERS, CONCRETE HYBRID     |                             |                             | 
0105 709-07110            14693.000  SFT  |       0.40000        5877.20|       0.40000        5877.20|       0.40000        5877.20 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0106 709-51821                       LUMP |    8141.50000        8141.50|   15000.00000       15000.00|    8141.50000        8141.50 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0107 714-01634              439.000  LFT  |     450.00000      197550.00|     391.69000      171951.91|     417.00000      183063.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 7' X 4'                            |                             |                             | 
0108 714-09604               83.000  LFT  |     665.00000       55195.00|     603.42000       50083.86|     825.00000       68475.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 8.75 FT. X 6 FT.              |                             |                             | 
0109 714-26703              175.000  LFT  |     365.00000       63875.00|     315.01000       55126.75|     375.00000       65625.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0110 715-05019              617.000  LFT  |      53.00000       32701.00|      60.60000       37390.20|      50.00000       30850.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0111 715-05048            52096.000  LFT  |       2.35000      122425.60|       1.97000      102629.12|       2.50000      130240.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0112 715-05052              400.000  LFT  |      14.00000        5600.00|      25.82000       10328.00|      30.00000       12000.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0113 715-05053             5394.000  LFT  |      10.00000       53940.00|       9.54000       51458.76|      12.00000       64728.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0114 715-05123              100.000  LFT  |      25.50000        2550.00|      38.31000        3831.00|      45.00000        4500.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 141 -17 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 36-2231526         |(   6  ) 31-1023518 
                                          |BERNS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |KOKOSING CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 715-05127              180.000  LFT  |      76.00000       13680.00|      67.89000       12220.20|      55.00000        9900.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0116 715-05149              742.000  LFT  |      18.00000       13356.00|      19.57000       14520.94|      30.00000       22260.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0117 715-05151              830.000  LFT  |      22.00000       18260.00|      20.69000       17172.70|      18.00000       14940.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0118 715-05152               40.000  LFT  |      29.00000        1160.00|      75.54000        3021.60|      50.00000        2000.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0119 715-05212              400.000  LFT  |      20.00000        8000.00|      34.40000       13760.00|      45.00000       18000.00 
  PIPE, TYPE 4, CIRCULAR, 24 IN.          |                             |                             | 
0120 715-05443               10.000  LFT  |      24.50000         245.00|      79.99000         799.90|      55.00000         550.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0121 715-05842                2.000  EACH |    1900.00000        3800.00|     893.67000        1787.34|    1200.00000        2400.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0122 715-09446              400.000  LFT  |      42.00000       16800.00|      57.25000       22900.00|      60.00000       24000.00 
  PIPE, TYPE 4, CIRCULAR, 36 IN.          |                             |                             | 
0123 715-09447               10.000  LFT  |      70.00000         700.00|     276.87000        2768.70|      65.00000         650.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0124 715-09448               10.000  LFT  |      80.00000         800.00|     352.49000        3524.90|      80.00000         800.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0125 715-46005               11.000  EACH |     280.00000        3080.00|     338.51000        3723.61|     700.00000        7700.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0126 715-46040                2.000  EACH |    1200.00000        2400.00|    1416.42000        2832.84|    1500.00000        3000.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0127 718-06528               26.000  EACH |     590.00000       15340.00|     769.88000       20016.88|     260.00000        6760.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0128 718-06529               16.000  EACH |     560.00000        8960.00|     550.76000        8812.16|     230.00000        3680.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0129 718-06531               52.000  EACH |     540.00000       28080.00|     550.76000       28639.52|     290.00000       15080.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0130 718-06532             9500.000  LFT  |       0.85000        8075.00|       0.70000        6650.00|       0.85000        8075.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0131 718-52610             5281.000  CYS  |      29.00000      153149.00|      24.22000      127905.82|      32.00000      168992.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0132 718-99153            63582.000  SYS  |       0.90000       57223.80|       0.71000       45143.22|       0.60000       38149.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0133 720-45066               10.000  EACH |    2350.00000       23500.00|    2929.82000       29298.20|    3000.00000       30000.00 
  INLET, N12, MODIFIED                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 36-2231526         |(   6  ) 31-1023518 
                                          |BERNS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |KOKOSING CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0134 720-45069                9.000  EACH |    1550.00000       13950.00|    2730.82000       24577.38|    2750.00000       24750.00 
  INLET, P12                              |                             |                             | 
0135 721-43000                9.000  EACH |     500.00000        4500.00|     998.85000        8989.65|     400.00000        3600.00 
  AUTOMATIC DRAINAGE GATE, 12 IN.         |                             |                             | 
0136 721-43010                1.000  EACH |     665.00000         665.00|    1609.43000        1609.43|     520.00000         520.00 
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                             |                             | 
0137 723-08608             1217.000  SFT  |      61.60000       74967.20|      19.19000       23354.23|      60.00000       73020.00 
  WINGWALL                                |                             |                             | 
0138 723-09605              237.000  LFT  |    2062.60000      488836.20|    2800.00000      663600.00|    2675.00000      633975.00 
  STRUCTURE, PRECAST THREE-SIDED, 336 IN. |                             |                             | 
  X 176 IN.                               |                             |                             | 
0139 731-93945             4875.000  SFT  |      15.40000       75075.00|      15.00000       73125.00|      29.00000      141375.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0140 731-93946             4875.000  SFT  |       7.86000       38317.50|      10.00000       48750.00|       6.25000       30468.75 
  WALL ERECTION                           |                             |                             | 
0141 731-93947              292.000  LFT  |      38.89000       11355.88|      18.50000        5402.00|      30.00000        8760.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0142 801-04308                6.000  EACH |     488.00000        2928.00|     488.00000        2928.00|     300.00000        1800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0143 801-06625               20.000  EACH |     134.00000        2680.00|     134.00000        2680.00|     200.00000        4000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0144 801-06640                8.000  EACH |     295.00000        2360.00|     295.00000        2360.00|     240.00000        1920.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0145 801-06775                       LUMP |  100000.00000      100000.00|  400000.00000      400000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0146 801-07119               96.000  LFT  |      28.00000        2688.00|      28.00000        2688.00|      25.00000        2400.00 
  BARRICADE, III-B                        |                             |                             | 
0147 801-08509              408.000  LFT  |      38.00000       15504.00|      36.04000       14704.32|      45.00000       18360.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0148 802-05704               38.000  LFT  |      21.00000         798.00|      21.00000         798.00|      29.00000        1102.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0149 802-07059                1.000  EACH |     100.00000         100.00|     100.00000         100.00|      50.00000          50.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0150 802-76025               20.000  SFT  |      28.00000         560.00|      28.00000         560.00|      27.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0151 804-06770               94.000  EACH |      20.00000        1880.00|      20.00000        1880.00|      28.00000        2632.00 
  DELINEATOR POST                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 141                     CONTRACT ID : SIR-30106-A                  COUNTIES : HOWARD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0175870          |(   5   ) 36-2231526         |(   6  ) 31-1023518 
                                          |BERNS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |KOKOSING CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0153 808-03631              494.000  LFT  |       3.00000        1482.00|       3.00000        1482.00|       3.00000        1482.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0154 808-03632              247.000  LFT  |       3.00000         741.00|       3.00000         741.00|       3.00000         741.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0155 808-06703             4981.000  LFT  |       0.47000        2341.07|       0.47000        2341.07|       0.52000        2590.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0156 808-06714              688.000  LFT  |       0.70000         481.60|       0.70000         481.60|       0.78000         536.64 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0157 808-75245             3113.000  LFT  |       0.47000        1463.11|       0.47000        1463.11|       0.52000        1618.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0158 808-75278              466.000  LFT  |       2.00000         932.00|       2.00000         932.00|       2.23000        1039.18 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0159 808-92027             1620.000  LFT  |       0.88000        1425.60|       0.88000        1425.60|       0.98000        1587.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0160 205-06933                2.000  EACH |    2500.00000        5000.00|     100.00000         200.00|     150.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0161 202-01261                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00|    1000.00000        1000.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0162 601-01522                4.000  EACH |    1860.00000        7440.00|    1800.00000        7200.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0163 621-03909              966.000  LBS  |      14.50000       14007.00|      17.50000       16905.00|      17.86000       17252.76 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0164 622-52436              102.000  EACH |      23.00000        2346.00|      35.00000        3570.00|      35.71000        3642.42 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0166 720-45410               10.000  EACH |    1100.00000       11000.00|    2113.23000       21132.30|    2200.00000       22000.00 
  MANHOLE, C4                             |                             |                             | 
0167 715-05169               38.000  LFT  |      22.00000         836.00|      21.08000         801.04|      40.00000        1520.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
     SECTION TOTALS                       |           $    12,489,884.99|           $    13,049,350.43|           $    13,380,701.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,489,884.99|           $    13,049,350.43|           $    13,380,701.06 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/31/11  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400997 
                                                                                                        0400999 
                                                                                                        0401000 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $    29,562,585.69  100.0000% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $    30,864,022.97  104.4023% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $    31,148,984.94  105.3662% 
   4   36-3543170     T J LAMBRECHT CONSTRUCTION                                                 $    32,079,615.95  108.5142% 
   5   99-9994759     RIETH RILEY/WEDDLE J/V                                                     $    35,042,921.28  118.5381% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 36-2231526          |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  278000.00000      278000.00|  578626.62000      578626.62|  225000.00000      225000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |      88.00000         264.00|     125.00000         375.00|     100.00000         300.00 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     129.00000         258.00|     125.00000         250.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               64.000  MOS  |      70.00000        4480.00|     100.00000        6400.00|     120.00000        7680.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               96.000  MOS  |      65.00000        6240.00|     100.00000        9600.00|     120.00000       11520.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   17000.00000       17000.00|   30000.00000       30000.00|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP | 1476000.00000     1476000.00| 1543201.00000     1543201.00| 1059410.00000     1059410.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |  210000.00000      210000.00|  310605.00000      310605.00|  300000.00000      300000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 36-2231526         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |   10000.00000       10000.00|   75000.00000       75000.00|   14500.00000       14500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0019 202-03000                       LUMP |    5000.00000        5000.00|   60000.00000       60000.00|    2500.00000        2500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 42                                  |                             |                             | 
0020 202-03000                       LUMP |    7500.00000        7500.00|   75000.00000       75000.00|    8900.00000        8900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 91                                  |                             |                             | 
0021 202-05543              500.000  SFT  |       5.00000        2500.00|      50.00000       25000.00|      10.00000        5000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 203-02000          1463800.000  CYS  |       4.31000     6308978.00|       4.40000     6440720.00|       3.95000     5782010.00 
  EXCAVATION, COMMON                      |                             |                             | 
0023 205-02236               19.000  EACH |     160.00000        3040.00|     415.00000        7885.00|     220.00000        4180.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION , AGGREGATE RING  |                             |                             | 
0024 205-03371              300.000  CYS  |      12.00000        3600.00|      30.00000        9000.00|       9.00000        2700.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0025 205-06930               68.200  TON  |      35.00000        2387.00|      30.00000        2046.00|      50.00000        3410.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0026 205-06931             3040.000  TON  |      30.00000       91200.00|      25.00000       76000.00|      53.00000      161120.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0027 205-06936             1400.000  TON  |      27.00000       37800.00|      25.00000       35000.00|      37.00000       51800.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             7381.000  LFT  |       1.40000       10333.40|       1.49000       10997.69|       2.10000       15500.10 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938             1067.000  LFT  |      10.50000       11203.50|      11.00000       11737.00|      25.00000       26675.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 205-08517             2152.000  TON  |      22.00000       47344.00|      21.00000       45192.00|      35.00000       75320.00 
  ROCK FILTER BERM                        |                             |                             | 
0031 205-09543              100.000  TON  |      17.50000        1750.00|      25.00000        2500.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0032 206-51220              227.000  CYS  |       8.15000        1850.05|      20.09000        4560.43|     105.00000       23835.00 
  EXCAVATION, WET                         |                             |                             | 
0033 206-51225              304.000  CYS  |       6.05000        1839.20|      13.68000        4158.72|      45.00000       13680.00 
  EXCAVATION, DRY                         |                             |                             | 
0034 206-51230              165.000  CYS  |      11.15000        1839.75|      16.27000        2684.55|      55.00000        9075.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
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0035 207-08262           280429.000  SYS  |       1.50000      420643.50|       0.40000      112171.60|       1.30000      364557.70 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0036 207-08264            11931.000  SYS  |       1.40000       16703.40|       2.10000       25055.10|       1.30000       15510.30 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0037 207-08267              108.000  SYS  |       7.00000         756.00|       9.00000         972.00|      11.00000        1188.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0038 211-02050             9910.000  CYS  |       9.00000       89190.00|       7.07000       70063.70|      22.00000      218020.00 
  B BORROW                                |                             |                             | 
0039 211-06467              151.000  CYS  |      70.00000       10570.00|      42.00000        6342.00|      65.00000        9815.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0040 211-09264             5965.000  CYS  |      19.00000      113335.00|      25.00000      149125.00|      22.00000      131230.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0041 211-09266            23370.000  CYS  |      17.00000      397290.00|       2.99000       69876.30|      22.00000      514140.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0042 215-07043           140000.000  SYS  |       2.30000      322000.00|       3.25000      455000.00|       3.25000      455000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0043 301-07448            59833.000  TON  |      15.00000      897495.00|      14.82000      886725.06|      16.50000      987244.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0044 302-06464            46676.000  CYS  |      27.00000     1260252.00|      31.50000     1470294.00|      37.40000     1745682.40 
  SUBBASE FOR PCCP                        |                             |                             | 
0045 302-07455              480.000  CYS  |      53.00000       25440.00|      38.56000       18508.80|      65.00000       31200.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0046 302-08562             6000.000  TON  |      16.00000       96000.00|      18.66000      111960.00|      18.00000      108000.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0047 306-08043              533.000  SYS  |       8.00000        4264.00|       7.00000        3731.00|      10.50000        5596.50 
  MILLING, TRANSITION                     |                             |                             | 
0048 401-07407             7462.000  TON  |      49.00000      365638.00|      51.00000      380562.00|      51.00000      380562.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0049 402-07432             7183.000  TON  |      56.75000      407635.25|      57.50000      413022.50|      57.50000      413022.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0050 402-07433             1038.000  TON  |      58.00000       60204.00|      65.20000       67677.60|      65.20000       67677.60 
  HMA SURFACE, TYPE B                     |                             |                             | 
0051 402-07435            12698.000  TON  |      47.50000      603155.00|      46.50000      590457.00|      46.50000      590457.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0052 402-07438             2276.000  TON  |      48.00000      109248.00|      50.40000      114710.40|      50.40000      114710.40 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0053 402-07440            16774.000  TON  |      46.00000      771604.00|      46.70000      783345.80|      46.70000      783345.80 
  HMA BASE, TYPE A                        |                             |                             | 
0054 406-05520               48.000  TON  |     525.00000       25200.00|     650.00000       31200.00|     650.00000       31200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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0055 501-06266                       LUMP |   12000.00000       12000.00|   20000.00000       20000.00|   17000.00000       17000.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0056 501-08194           174290.000  SYS  |      26.30000     4583827.00|      25.66000     4472281.40|      26.20000     4566398.00 
  QC/QA-PCCP, 11.5 IN.                    |                             |                             | 
0057 503-05240           105523.000  LFT  |       8.50000      896945.50|       8.25000      870564.75|       7.30000      770317.90 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0058 503-05310              746.000  LFT  |      80.00000       59680.00|     143.88000      107334.48|     150.00000      111900.00 
  TERMINAL JOINT                          |                             |                             | 
0059 601-01522               18.000  EACH |    1800.00000       32400.00|    1800.00000       32400.00|    1800.00000       32400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0060 601-06233                4.000  EACH |    8100.00000       32400.00|    8100.00000       32400.00|    8100.00000       32400.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0061 601-94689                9.000  EACH |    2200.00000       19800.00|    2200.00000       19800.00|    2200.00000       19800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0062 601-94690                9.000  EACH |    3200.00000       28800.00|    3200.00000       28800.00|    3200.00000       28800.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0063 601-99105             2300.000  LFT  |      16.50000       37950.00|      16.50000       37950.00|      16.70000       38410.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0064 601-99108             2375.000  LFT  |      20.50000       48687.50|      20.50000       48687.50|      20.50000       48687.50 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0065 602-06729              112.000  EACH |      14.00000        1568.00|      15.00000        1680.00|      14.00000        1568.00 
  BARRIER DELINEATOR                      |                             |                             | 
0066 603-06040            58023.000  LFT  |       4.80000      278510.40|       4.80000      278510.40|       4.80000      278510.40 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0067 606-07484           111546.000  LFT  |       0.11000       12270.06|       0.11000       12270.06|       1.20000      133855.20 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 609-06259             2997.000  SYS  |      65.00000      194805.00|      46.05000      138011.85|      85.00000      254745.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0069 610-07486             1010.000  TON  |      68.00000       68680.00|      64.50000       65145.00|      64.50000       65145.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0070 615-06505               12.000  EACH |     450.00000        5400.00|     450.00000        5400.00|     450.00000        5400.00 
  MONUMENT, B                             |                             |                             | 
0071 615-06510               63.000  EACH |     250.00000       15750.00|     250.00000       15750.00|     250.00000       15750.00 
  MONUMENT, C                             |                             |                             | 
0072 615-06515                4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  MONUMENT, D                             |                             |                             | 
0073 615-06527                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  MONUMENT, SECTION CORNER                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 151 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 36-2231526         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 616-02305             1475.000  CYS  |      75.00000      110625.00|      80.00000      118000.00|     204.76000      302021.00 
  GABIONS MATTRESS, PVC COATED            |                             |                             | 
0076 616-02320            14146.000  SYS  |       2.00000       28292.00|       0.95000       13438.70|       1.50000       21219.00 
  GEOTEXTILES                             |                             |                             | 
0077 616-05688             1013.000  TON  |      41.50000       42039.50|      45.00000       45585.00|      55.00000       55715.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0078 616-05689             1075.000  TON  |      43.00000       46225.00|      45.00000       48375.00|      55.00000       59125.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0079 616-06405             6166.000  TON  |      22.50000      138735.00|      22.50000      138735.00|      27.00000      166482.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 621-01004                6.000  EACH |     275.00000        1650.00|     275.00000        1650.00|     278.00000        1668.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0081 621-06545               47.000  TON  |     775.00000       36425.00|     775.00000       36425.00|     780.00000       36660.00 
  FERTILIZER                              |                             |                             | 
0082 621-06553            15900.000  LBS  |       3.92000       62328.00|       3.92000       62328.00|       3.48000       55332.00 
  SEED MIXTURE, R                         |                             |                             | 
0083 621-06557             7520.000  LBS  |       1.65000       12408.00|       1.65000       12408.00|       1.95000       14664.00 
  SEED MIXTURE, T                         |                             |                             | 
0084 621-06565              376.000  TON  |     190.00000       71440.00|     190.00000       71440.00|     314.00000      118064.00 
  MULCHING MATERIAL                       |                             |                             | 
0085 621-06567              245.000  kGAL |       1.00000         245.00|       1.00000         245.00|       1.00000         245.00 
  WATER                                   |                             |                             | 
0086 621-06574            68608.000  SYS  |       2.26000      155054.08|       2.61000      179066.88|       3.09000      211998.72 
  SODDING                                 |                             |                             | 
0087 622-52436               12.000  EACH |      40.00000         480.00|      40.00000         480.00|      58.00000         696.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0088 622-91786             1204.000  EACH |       8.65000       10414.60|       8.65000       10414.60|       9.00000       10836.00 
  SEEDLING                                |                             |                             | 
0089 625-09374              200.000  CYS  |     375.00000       75000.00|      55.00000       11000.00|     180.00000       36000.00 
  GABIONS, PVC COATED                     |                             |                             | 
0090 628-09403               32.000  MOS  |    1400.00000       44800.00|    2750.00000       88000.00|    2000.00000       64000.00 
  FIELD OFFICE, C                         |                             |                             | 
0091 628-09407               32.000  MOS  |      88.00000        2816.00|     200.00000        6400.00|     100.00000        3200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0092 701-06011               10.000  EACH |    2000.00000       20000.00|    4500.00000       45000.00|    2800.00000       28000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0093 701-06012               10.000  EACH |    1000.00000       10000.00|    2000.00000       20000.00|    1500.00000       15000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
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0094 701-06027               10.000  EACH |     500.00000        5000.00|    2000.00000       20000.00|    4000.00000       40000.00 
  TEST PILE                               |                             |                             | 
0095 701-91792              190.000  EACH |     115.00000       21850.00|     100.00000       19000.00|     130.00000       24700.00 
  PILE TIP, STEEL H                       |                             |                             | 
0096 701-95780            12975.000  LFT  |      40.00000      519000.00|      41.32000      536127.00|      55.00000      713625.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0097 702-51005              411.000  CYS  |     550.00000      226050.00|     475.00000      195225.00|     450.00000      184950.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0098 702-51015              161.400  CYS  |     325.00000       52455.00|     400.00000       64560.00|     500.00000       80700.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0099 702-51110              322.000  LBS  |       4.50000        1449.00|       4.39000        1413.58|       4.40000        1416.80 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0100 703-51030            27272.000  LBS  |       0.60000       16363.20|       0.55000       14999.60|       0.65000       17726.80 
  REINFORCING STEEL                       |                             |                             | 
0101 703-51032           909830.000  LBS  |       0.66000      600487.80|       0.64000      582291.20|       0.70000      636881.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0102 703-97936              133.000  EACH |      19.00000        2527.00|      12.99000        1727.67|      16.00000        2128.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0103 704-51002             2240.100  CYS  |     435.00000      974443.50|     625.00000     1400062.50|     500.00000     1120050.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0104 706-05732               32.000  EACH |    1600.00000       51200.00|     648.73000       20759.36|    1200.00000       38400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0105 706-08496              847.000  SYS  |     100.00000       84700.00|      48.94000       41452.18|     145.00000      122815.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0106 706-51020              302.600  CYS  |     415.00000      125579.00|     236.19000       71471.09|     400.00000      121040.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0107 707-05984              980.000  LFT  |     165.00000      161700.00|     275.00000      269500.00|     220.00000      215600.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 45 IN. X 16 IN.                    |                             |                             | 
0108 707-07605             1652.000  LFT  |     235.00000      388220.00|     300.00000      495600.00|     250.00000      413000.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 54 IN. X 48 IN.                   |                             |                             | 
0109 707-08643             1961.000  LFT  |     229.00000      449069.00|     300.00000      588300.00|     250.00000      490250.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
0110 707-09365             1563.000  LFT  |     230.00000      359490.00|     350.00000      547050.00|     295.00000      461085.00 
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             | 
  BEAM, 66 IN. X 48 IN.                   |                             |                             | 
0111 709-51821                       LUMP |    7400.00000        7400.00|   15000.00000       15000.00|    8400.00000        8400.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
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0112 709-51821                       LUMP |    6400.00000        6400.00|   12000.00000       12000.00|    7100.00000        7100.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0113 709-51821                       LUMP |    2100.00000        2100.00|   10000.00000       10000.00|    2150.00000        2150.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0114 709-51821                       LUMP |    2400.00000        2400.00|   10000.00000       10000.00|    2600.00000        2600.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0115 709-51821                       LUMP |    2100.00000        2100.00|   10000.00000       10000.00|    2235.00000        2235.00 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0116 709-51821                       LUMP |    3200.00000        3200.00|   15000.00000       15000.00|    3655.00000        3655.00 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0117 709-51821                       LUMP |    2900.00000        2900.00|   10000.00000       10000.00|    2170.00000        2170.00 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0118 709-51821                       LUMP |    3200.00000        3200.00|   15000.00000       15000.00|    3405.00000        3405.00 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0119 714-01366              213.000  LFT  |     625.00000      133125.00|     575.00000      122475.00|     715.00000      152295.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 4'                           |                             |                             | 
0120 714-01634               64.000  LFT  |     500.00000       32000.00|     385.00000       24640.00|     475.00000       30400.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 7' X 4'                            |                             |                             | 
0121 714-08514             1757.000  SFT  |      64.00000      112448.00|      14.00000       24598.00|     100.00000      175700.00 
  WINGWALL                                |                             |                             | 
0122 714-26708              428.000  LFT  |     450.00000      192600.00|     405.00000      173340.00|     450.00000      192600.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 8' X 4'                            |                             |                             | 
0123 715-02628                1.000  EACH |     600.00000         600.00|     585.00000         585.00|     600.00000         600.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0124 715-02629                2.000  EACH |     850.00000        1700.00|     610.00000        1220.00|     650.00000        1300.00 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0125 715-05048           111052.000  LFT  |       1.60000      177683.20|       1.41000      156583.32|       2.50000      277630.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0126 715-05049             1000.000  LFT  |       5.00000        5000.00|       4.00000        4000.00|      18.00000       18000.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0127 715-05051             1000.000  LFT  |       5.50000        5500.00|       5.00000        5000.00|      19.00000       19000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0128 715-05052             1000.000  LFT  |       8.00000        8000.00|       8.00000        8000.00|      20.00000       20000.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0129 715-05053            10774.000  LFT  |      11.00000      118514.00|       7.69000       82852.06|       7.80000       84037.20 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0130 715-05118              340.000  LFT  |      28.00000        9520.00|      30.00000       10200.00|      24.00000        8160.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0131 715-05119              199.000  LFT  |      29.00000        5771.00|      35.00000        6965.00|      26.00000        5174.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0132 715-05121              198.000  LFT  |      39.00000        7722.00|      37.00000        7326.00|      30.00000        5940.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0133 715-05151             1247.000  LFT  |      25.00000       31175.00|      35.00000       43645.00|      25.00000       31175.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0134 715-05152              754.000  LFT  |      27.00000       20358.00|      37.00000       27898.00|      26.00000       19604.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0135 715-05169              180.000  LFT  |      31.00000        5580.00|      35.00000        6300.00|      30.00000        5400.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0136 715-05171               90.000  LFT  |      30.00000        2700.00|      44.00000        3960.00|      32.00000        2880.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0137 715-05407              298.000  LFT  |       6.00000        1788.00|       4.55000        1355.90|      12.00000        3576.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0138 715-07536                2.000  EACH |    1600.00000        3200.00|    1100.00000        2200.00|    2500.00000        5000.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0139 715-08077              258.000  LFT  |     158.00000       40764.00|     225.00000       58050.00|     160.00000       41280.00 
  PIPE, RCHEP, HE-III, DO.3=50, MIN. AREA |                             |                             | 
  12.9 SQ. FT.                            |                             |                             | 
0140 715-46005               14.000  EACH |     350.00000        4900.00|     550.00000        7700.00|     500.00000        7000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0141 715-46010               13.000  EACH |     400.00000        5200.00|     600.00000        7800.00|     520.00000        6760.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0142 715-91361               25.000  LFT  |      20.00000         500.00|      40.13000        1003.25|      29.00000         725.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0143 715-97686                4.000  EACH |    5500.00000       22000.00|    5000.00000       20000.00|    7000.00000       28000.00 
  GRATED BOX END SECTION, II, 10:1, 15 IN |                             |                             | 
0144 718-06529              218.000  EACH |     400.00000       87200.00|     498.44000      108659.92|     520.00000      113360.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0145 718-06531              160.000  EACH |     375.00000       60000.00|     498.44000       79750.40|     490.00000       78400.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0146 718-06532            10000.000  LFT  |       0.75000        7500.00|       0.75000        7500.00|       0.90000        9000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0147 718-52610             9291.000  CYS  |      32.50000      301957.50|      33.17000      308182.47|      31.00000      288021.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0148 718-99153           101062.000  SYS  |       1.00000      101062.00|       1.31000      132391.22|       0.46000       46488.52 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 36-2231526         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 720-45065               11.000  EACH |    2500.00000       27500.00|    2400.00000       26400.00|    2900.00000       31900.00 
  INLET, N12                              |                             |                             | 
0151 720-45069                8.000  EACH |    2500.00000       20000.00|    2000.00000       16000.00|    2700.00000       21600.00 
  INLET, P12                              |                             |                             | 
0152 720-45141                1.000  EACH |    1700.00000        1700.00|    2200.00000        2200.00|    2800.00000        2800.00 
  INLET, H5, MODIFIED                     |                             |                             | 
0153 723-06912              340.000  LFT  |    1600.00000      544000.00|    1500.00000      510000.00|    1450.00000      493000.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0155 731-93945            39840.000  SFT  |      14.50000      577680.00|      13.45000      535848.00|      15.00000      597600.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0156 731-93946            39840.000  SFT  |      10.00000      398400.00|       8.00000      318720.00|      10.00000      398400.00 
  WALL ERECTION                           |                             |                             | 
0157 731-93947             2278.000  LFT  |      21.00000       47838.00|      14.00000       31892.00|      60.00000      136680.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0158 801-01093                2.000  EACH |    1995.00000        3990.00|     895.00000        1790.00|    1400.00000        2800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0159 801-03290                2.000  EACH |     425.00000         850.00|     345.00000         690.00|     430.00000         860.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0160 801-04308                8.000  EACH |     895.00000        7160.00|     695.00000        5560.00|     700.00000        5600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06625               18.000  EACH |     165.00000        2970.00|     165.00000        2970.00|     170.00000        3060.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0162 801-06640                8.000  EACH |     395.00000        3160.00|     295.00000        2360.00|     340.00000        2720.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0163 801-06645                4.000  EACH |     145.00000         580.00|     145.00000         580.00|     100.00000         400.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0164 801-06775                       LUMP |   90000.00000       90000.00|  400000.00000      400000.00|  181600.00000      181600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0165 801-07119               96.000  LFT  |      31.50000        3024.00|      31.50000        3024.00|      38.40000        3686.40 
  BARRICADE, III-B                        |                             |                             | 
0166 802-05701             1653.600  LFT  |      15.00000       24804.00|       9.20000       15213.12|      16.00000       26457.60 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0167 802-76025              410.700  SFT  |      30.00000       12321.00|      19.30000        7926.51|      19.00000        7803.30 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0168 802-76035              162.000  SFT  |      31.50000        5103.00|      19.30000        3126.60|      20.00000        3240.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 36-2231526         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0169 802-76045               96.000  SFT  |      33.50000        3216.00|      18.00000        1728.00|      23.00000        2208.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0170 808-03002            14212.000  LFT  |       0.20000        2842.40|       0.20000        2842.40|       0.20000        2842.40 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0171 808-03631            64704.000  LFT  |       0.20000       12940.80|       0.20000       12940.80|       0.20000       12940.80 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0172 808-03632            56778.000  LFT  |       0.20000       11355.60|       0.20000       11355.60|       0.20000       11355.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0173 808-06713             8202.000  LFT  |       0.20000        1640.40|       0.20000        1640.40|       0.20000        1640.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0174 808-74807               28.000  EACH |     145.00000        4060.00|     145.00000        4060.00|     146.00000        4088.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0175 808-74808               29.000  EACH |     198.00000        5742.00|     198.00000        5742.00|     200.00000        5800.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0176 808-75245             7408.000  LFT  |       0.20000        1481.60|       0.20000        1481.60|       0.20000        1481.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0177 808-75297              109.000  LFT  |       4.00000         436.00|       4.00000         436.00|       4.00000         436.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0178 202-03000                       LUMP |    7000.00000        7000.00|    2454.49000        2454.49|    3800.00000        3800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 94                                  |                             |                             | 
0179 720-08617                2.000  EACH |     300.00000         600.00|     805.19000        1610.38|     850.00000        1700.00 
  INLET, INTAKE RISER                     |                             |                             | 
0180 202-01261                1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|     800.00000         800.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0181 202-03729              500.000  LFT  |      20.00000       10000.00|      35.00000       17500.00|      14.00000        7000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0182 202-05858              500.000  CFT  |       5.00000        2500.00|      50.00000       25000.00|      12.00000        6000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0183 723-07068              270.000  LFT  |    1500.00000      405000.00|     904.38000      244182.60|    1300.00000      351000.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 84 IN.                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 36-2231526         |(   3  ) 35-1917625 
                                          |CRIDER & CRIDER INC          |WALSH CONSTR COMPANY         |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0184 501-06727                       LUMP |   10000.00000       10000.00|   10604.26000       10604.26|    9500.00000        9500.00 
  CORING, PCCP                            |                             |                             | 
     SECTION TOTALS                       |           $    29,562,585.69|           $    30,864,022.97|           $    31,148,984.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    29,562,585.69|           $    30,864,022.97|           $    31,148,984.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 99-9994759         |(      ) 
                                          |T J  LAMBRECHT CONSTRUCTION  |RIETH RILEY/WEDDLE J/V       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  248335.33000      248335.33|  164600.00000      164600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |      67.74000         203.22|     100.00000         300.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |      67.74000         135.48|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               64.000  MOS  |      77.28000        4945.92|     100.00000        6400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               96.000  MOS  |      32.70000        3139.20|     100.00000        9600.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   14600.00000       14600.00|   14600.00000       14600.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP | 1600000.00000     1600000.00| 1970561.00000     1970561.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |  320000.00000      320000.00|  367919.27000      367919.27| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-03000                       LUMP |   13950.00000       13950.00|   14647.50000       14647.50| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 99-9994759         |(      ) 
                                          |T J  LAMBRECHT CONSTRUCTION  |RIETH RILEY/WEDDLE J/V       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-03000                       LUMP |    2300.00000        2300.00|    2415.00000        2415.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 42                                  |                             |                             | 
0020 202-03000                       LUMP |    8760.00000        8760.00|    9198.00000        9198.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 91                                  |                             |                             | 
0021 202-05543              500.000  SFT  |      10.00000        5000.00|      10.00000        5000.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 203-02000          1463800.000  CYS  |       4.71000     6894498.00|       5.05000     7392190.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0023 205-02236               19.000  EACH |     718.00000       13642.00|     310.83000        5905.77| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION , AGGREGATE RING  |                             |                             | 
0024 205-03371              300.000  CYS  |      14.76000        4428.00|      13.98000        4194.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0025 205-06930               68.200  TON  |      89.68000        6116.18|      52.06000        3550.49| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0026 205-06931             3040.000  TON  |      54.55000      165832.00|      42.45000      129048.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0027 205-06936             1400.000  TON  |      49.92000       69888.00|      30.09000       42126.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0028 205-06937             7381.000  LFT  |       2.44000       18009.64|       2.05000       15131.05| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-06938             1067.000  LFT  |      18.53000       19771.51|      26.15000       27902.05| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0030 205-08517             2152.000  TON  |      26.89000       57867.28|      32.66000       70284.32| 
  ROCK FILTER BERM                        |                             |                             | 
0031 205-09543              100.000  TON  |      31.47000        3147.00|      46.98000        4698.00| 
  NO 2 STONE                              |                             |                             | 
0032 206-51220              227.000  CYS  |       8.19000        1859.13|      39.57000        8982.39| 
  EXCAVATION, WET                         |                             |                             | 
0033 206-51225              304.000  CYS  |       6.08000        1848.32|      39.57000       12029.28| 
  EXCAVATION, DRY                         |                             |                             | 
0034 206-51230              165.000  CYS  |      11.21000        1849.65|      39.57000        6529.05| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0035 207-08262           280429.000  SYS  |       1.20000      336514.80|       4.00000     1121716.00| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0036 207-08264            11931.000  SYS  |       1.45000       17299.95|       1.34000       15987.54| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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0037 207-08267              108.000  SYS  |       9.00000         972.00|      12.08000        1304.64| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0038 211-02050             9910.000  CYS  |      17.09000      169361.90|      34.55000      342390.50| 
  B BORROW                                |                             |                             | 
0039 211-06467              151.000  CYS  |      70.35000       10622.85|      56.35000        8508.85| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0040 211-09264             5965.000  CYS  |      49.23000      293656.95|      46.45000      277074.25| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0041 211-09266            23370.000  CYS  |      17.09000      399393.30|      31.59000      738258.30| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0042 215-07043           140000.000  SYS  |       3.77000      527800.00|       3.25000      455000.00| 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0043 301-07448            59833.000  TON  |      17.06000     1020750.98|      17.50000     1047077.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0044 302-06464            46676.000  CYS  |      35.50000     1656998.00|      39.00000     1820364.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0045 302-07455              480.000  CYS  |      53.27000       25569.60|      56.30000       27024.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0046 302-08562             6000.000  TON  |      19.52000      117120.00|      23.79000      142740.00| 
  COARSE AGGREGATE, 8                     |                             |                             | 
0047 306-08043              533.000  SYS  |       6.57000        3501.81|      10.50000        5596.50| 
  MILLING, TRANSITION                     |                             |                             | 
0048 401-07407             7462.000  TON  |      51.00000      380562.00|      51.00000      380562.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0049 402-07432             7183.000  TON  |      57.50000      413022.50|      55.50000      398656.50| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0050 402-07433             1038.000  TON  |      65.20000       67677.60|      64.00000       66432.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0051 402-07435            12698.000  TON  |      46.50000      590457.00|      50.40000      639979.20| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0052 402-07438             2276.000  TON  |      50.40000      114710.40|      55.75000      126887.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0053 402-07440            16774.000  TON  |      46.70000      783345.80|      47.40000      795087.60| 
  HMA BASE, TYPE A                        |                             |                             | 
0054 406-05520               48.000  TON  |     650.00000       31200.00|     510.00000       24480.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0055 501-06266                       LUMP |   10375.87000       10375.87|   12000.00000       12000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0056 501-08194           174290.000  SYS  |      26.39000     4599513.10|      24.50000     4270105.00| 
  QC/QA-PCCP, 11.5 IN.                    |                             |                             | 
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0057 503-05240           105523.000  LFT  |       8.29000      874785.67|       9.00000      949707.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0058 503-05310              746.000  LFT  |      82.41000       61477.86|      96.50000       71989.00| 
  TERMINAL JOINT                          |                             |                             | 
0059 601-01522               18.000  EACH |    1800.00000       32400.00|    1800.00000       32400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0060 601-06233                4.000  EACH |    8100.00000       32400.00|    8100.00000       32400.00| 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0061 601-94689                9.000  EACH |    2200.00000       19800.00|    2200.00000       19800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0062 601-94690                9.000  EACH |    3200.00000       28800.00|    3200.00000       28800.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0063 601-99105             2300.000  LFT  |      16.50000       37950.00|      16.50000       37950.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0064 601-99108             2375.000  LFT  |      20.50000       48687.50|      20.50000       48687.50| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0065 602-06729              112.000  EACH |      20.00000        2240.00|      14.00000        1568.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0066 603-06040            58023.000  LFT  |       4.80000      278510.40|       4.80000      278510.40| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0067 606-07484           111546.000  LFT  |       0.14000       15616.44|       0.20000       22309.20| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0068 609-06259             2997.000  SYS  |      65.33000      195794.01|      76.86000      230349.42| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0069 610-07486             1010.000  TON  |      64.50000       65145.00|      63.00000       63630.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0070 615-06505               12.000  EACH |     450.00000        5400.00|     450.00000        5400.00| 
  MONUMENT, B                             |                             |                             | 
0071 615-06510               63.000  EACH |     250.00000       15750.00|     250.00000       15750.00| 
  MONUMENT, C                             |                             |                             | 
0072 615-06515                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  MONUMENT, D                             |                             |                             | 
0073 615-06527                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0075 616-02305             1475.000  CYS  |      75.38000      111185.50|     214.24000      316004.00| 
  GABIONS MATTRESS, PVC COATED            |                             |                             | 
0076 616-02320            14146.000  SYS  |       4.21000       59554.66|       1.94000       27443.24| 
  GEOTEXTILES                             |                             |                             | 
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0077 616-05688             1013.000  TON  |      60.38000       61164.94|      39.14000       39648.82| 
  RIPRAP, CLASS 1                         |                             |                             | 
0078 616-05689             1075.000  TON  |      61.78000       66413.50|      39.14000       42075.50| 
  RIPRAP, CLASS 2                         |                             |                             | 
0079 616-06405             6166.000  TON  |      24.14000      148847.24|      27.63000      170366.58| 
  RIPRAP, REVETMENT                       |                             |                             | 
0080 621-01004                6.000  EACH |     275.00000        1650.00|     275.00000        1650.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0081 621-06545               47.000  TON  |     775.00000       36425.00|     775.00000       36425.00| 
  FERTILIZER                              |                             |                             | 
0082 621-06553            15900.000  LBS  |       3.92000       62328.00|       3.92000       62328.00| 
  SEED MIXTURE, R                         |                             |                             | 
0083 621-06557             7520.000  LBS  |       1.65000       12408.00|       1.65000       12408.00| 
  SEED MIXTURE, T                         |                             |                             | 
0084 621-06565              376.000  TON  |     190.00000       71440.00|     190.00000       71440.00| 
  MULCHING MATERIAL                       |                             |                             | 
0085 621-06567              245.000  kGAL |       1.00000         245.00|       1.00000         245.00| 
  WATER                                   |                             |                             | 
0086 621-06574            68608.000  SYS  |       2.26000      155054.08|       3.02000      207196.16| 
  SODDING                                 |                             |                             | 
0087 622-52436               12.000  EACH |      40.00000         480.00|      40.00000         480.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0088 622-91786             1204.000  EACH |       8.65000       10414.60|       8.65000       10414.60| 
  SEEDLING                                |                             |                             | 
0089 625-09374              200.000  CYS  |     376.88000       75376.00|     185.39000       37078.00| 
  GABIONS, PVC COATED                     |                             |                             | 
0090 628-09403               32.000  MOS  |    1760.00000       56320.00|    3200.00000      102400.00| 
  FIELD OFFICE, C                         |                             |                             | 
0091 628-09407               32.000  MOS  |      54.00000        1728.00|     200.00000        6400.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0092 701-06011               10.000  EACH |    2010.05000       20100.50|    1941.03000       19410.30| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0093 701-06012               10.000  EACH |    1005.03000       10050.30|    1216.47000       12164.70| 
  TEST PILE, RESTRIKE                     |                             |                             | 
0094 701-06027               10.000  EACH |     502.51000        5025.10|    2536.90000       25369.00| 
  TEST PILE                               |                             |                             | 
0095 701-91792              190.000  EACH |     115.58000       21960.20|     128.10000       24339.00| 
  PILE TIP, STEEL H                       |                             |                             | 
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0096 701-95780            12975.000  LFT  |      40.20000      521595.00|      35.81000      464634.75| 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0097 702-51005              411.000  CYS  |     552.76000      227184.36|     676.74000      278140.14| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0098 702-51015              161.400  CYS  |     326.63000       52718.08|     329.27000       53144.18| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0099 702-51110              322.000  LBS  |       4.52000        1455.44|       3.32000        1069.04| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0100 703-51030            27272.000  LBS  |       0.60000       16363.20|       0.86000       23453.92| 
  REINFORCING STEEL                       |                             |                             | 
0101 703-51032           909830.000  LBS  |       0.66000      600487.80|       0.78000      709667.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0102 703-97936              133.000  EACH |      19.10000        2540.30|      18.18000        2417.94| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0103 704-51002             2240.100  CYS  |     437.19000      979349.32|     582.66000     1305216.67| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0104 706-05732               32.000  EACH |    1608.04000       51457.28|    1686.67000       53973.44| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0105 706-08496              847.000  SYS  |     100.00000       84700.00|     123.68000      104756.96| 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0106 706-51020              302.600  CYS  |     417.09000      126211.43|     410.80000      124308.08| 
  CONCRETE, C, RAILING                    |                             |                             | 
0107 707-05984              980.000  LFT  |     190.95000      187131.00|     249.20000      244216.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 45 IN. X 16 IN.                    |                             |                             | 
0108 707-07605             1652.000  LFT  |     251.26000      415081.52|     280.06000      462659.12| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 54 IN. X 48 IN.                   |                             |                             | 
0109 707-08643             1961.000  LFT  |     246.23000      482857.03|     280.06000      549197.66| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
0110 707-09365             1563.000  LFT  |     268.34000      419415.42|     280.06000      437733.78| 
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             | 
  BEAM, 66 IN. X 48 IN.                   |                             |                             | 
0111 709-51821                       LUMP |    8306.80000        8306.80|    8340.00000        8340.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0112 709-51821                       LUMP |    7049.10000        7049.10|    6960.00000        6960.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0113 709-51821                       LUMP |    2105.00000        2105.00|    2330.00000        2330.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
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0114 709-51821                       LUMP |    2586.00000        2586.00|    2790.00000        2790.00| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0115 709-51821                       LUMP |    2211.00000        2211.00|    2400.00000        2400.00| 
  SURFACE SEAL , STR. NO. 5               |                             |                             | 
0116 709-51821                       LUMP |    3615.96000        3615.96|    4070.00000        4070.00| 
  SURFACE SEAL , STR. NO. 6               |                             |                             | 
0117 709-51821                       LUMP |    2144.68000        2144.68|    3930.00000        3930.00| 
  SURFACE SEAL , STR. NO. 7               |                             |                             | 
0118 709-51821                       LUMP |    3371.80000        3371.80|    3120.00000        3120.00| 
  SURFACE SEAL , STR. NO. 8               |                             |                             | 
0119 714-01366              213.000  LFT  |     692.33000      147466.29|     666.59000      141983.67| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 4'                           |                             |                             | 
0120 714-01634               64.000  LFT  |     483.74000       30959.36|     596.75000       38192.00| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 7' X 4'                            |                             |                             | 
0121 714-08514             1757.000  SFT  |      93.29000      163910.53|     104.71000      183975.47| 
  WINGWALL                                |                             |                             | 
0122 714-26708              428.000  LFT  |     467.84000      200235.52|     512.96000      219546.88| 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 8' X 4'                            |                             |                             | 
0123 715-02628                1.000  EACH |     860.76000         860.76|    1112.48000        1112.48| 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                             |                             | 
0124 715-02629                2.000  EACH |    1102.99000        2205.98|    1233.18000        2466.36| 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0125 715-05048           111052.000  LFT  |       2.20000      244314.40|       2.20000      244314.40| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0126 715-05049             1000.000  LFT  |      33.18000       33180.00|      18.13000       18130.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0127 715-05051             1000.000  LFT  |      35.38000       35380.00|      24.16000       24160.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0128 715-05052             1000.000  LFT  |      35.92000       35920.00|      24.47000       24470.00| 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0129 715-05053            10774.000  LFT  |      12.00000      129288.00|      12.00000      129288.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0130 715-05118              340.000  LFT  |      32.80000       11152.00|      26.56000        9030.40| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0131 715-05119              199.000  LFT  |      37.47000        7456.53|      30.99000        6167.01| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
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0132 715-05121              198.000  LFT  |      41.66000        8248.68|      36.98000        7322.04| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0133 715-05151             1247.000  LFT  |      37.14000       46313.58|      33.21000       41412.87| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0134 715-05152              754.000  LFT  |      38.67000       29157.18|      41.41000       31223.14| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0135 715-05169              180.000  LFT  |      34.87000        6276.60|      43.00000        7740.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0136 715-05171               90.000  LFT  |      39.33000        3539.70|      48.49000        4364.10| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0137 715-05407              298.000  LFT  |      12.00000        3576.00|      11.19000        3334.62| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0138 715-07536                2.000  EACH |    2815.88000        5631.76|    2465.73000        4931.46| 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0139 715-08077              258.000  LFT  |     220.63000       56922.54|     169.18000       43648.44| 
  PIPE, RCHEP, HE-III, DO.3=50, MIN. AREA |                             |                             | 
  12.9 SQ. FT.                            |                             |                             | 
0140 715-46005               14.000  EACH |     718.08000       10053.12|     328.26000        4595.64| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0141 715-46010               13.000  EACH |     855.59000       11122.67|     352.01000        4576.13| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0142 715-91361               25.000  LFT  |      55.00000        1375.00|      35.53000         888.25| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0143 715-97686                4.000  EACH |    7033.80000       28135.20|    8119.05000       32476.20| 
  GRATED BOX END SECTION, II, 10:1, 15 IN |                             |                             | 
0144 718-06529              218.000  EACH |     425.00000       92650.00|     425.00000       92650.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0145 718-06531              160.000  EACH |     410.00000       65600.00|     410.00000       65600.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0146 718-06532            10000.000  LFT  |       0.75000        7500.00|       0.85000        8500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0147 718-52610             9291.000  CYS  |      30.00000      278730.00|      30.00000      278730.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0148 718-99153           101062.000  SYS  |       1.00000      101062.00|       1.00000      101062.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0150 720-45065               11.000  EACH |    3465.74000       38123.14|    3493.76000       38431.36| 
  INLET, N12                              |                             |                             | 
0151 720-45069                8.000  EACH |    2627.46000       21019.68|    2499.52000       19996.16| 
  INLET, P12                              |                             |                             | 
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                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 99-9994759         |(      ) 
                                          |T J  LAMBRECHT CONSTRUCTION  |RIETH RILEY/WEDDLE J/V       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 720-45141                1.000  EACH |    4208.35000        4208.35|    2282.11000        2282.11| 
  INLET, H5, MODIFIED                     |                             |                             | 
0153 723-06912              340.000  LFT  |    1754.41000      596499.40|    1732.42000      589022.80| 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0155 731-93945            39840.000  SFT  |      17.09000      680865.60|      13.89000      553377.60| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0156 731-93946            39840.000  SFT  |      10.05000      400392.00|      12.28000      489235.20| 
  WALL ERECTION                           |                             |                             | 
0157 731-93947             2278.000  LFT  |      21.11000       48088.58|      22.83000       52006.74| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0158 801-01093                2.000  EACH |    1995.00000        3990.00|    1995.00000        3990.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0159 801-03290                2.000  EACH |     425.00000         850.00|     425.00000         850.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0160 801-04308                8.000  EACH |     895.00000        7160.00|     895.00000        7160.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0161 801-06625               18.000  EACH |     165.00000        2970.00|     165.00000        2970.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0162 801-06640                8.000  EACH |     395.00000        3160.00|     395.00000        3160.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0163 801-06645                4.000  EACH |     145.00000         580.00|     145.00000         580.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0164 801-06775                       LUMP |     495.00000         495.00|   23000.00000       23000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0165 801-07119               96.000  LFT  |      31.50000        3024.00|      31.50000        3024.00| 
  BARRICADE, III-B                        |                             |                             | 
0166 802-05701             1653.600  LFT  |       9.20000       15213.12|      16.00000       26457.60| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0167 802-76025              410.700  SFT  |      19.30000        7926.51|      19.00000        7803.30| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0168 802-76035              162.000  SFT  |      19.30000        3126.60|      20.00000        3240.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0169 802-76045               96.000  SFT  |      18.00000        1728.00|      23.00000        2208.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 25 
     CALL ORDER   : 151                     CONTRACT ID : SIR-30843-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 99-9994759         |(      ) 
                                          |T J  LAMBRECHT CONSTRUCTION  |RIETH RILEY/WEDDLE J/V       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 808-03002            14212.000  LFT  |       0.20000        2842.40|       0.20000        2842.40| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0171 808-03631            64704.000  LFT  |       0.20000       12940.80|       0.20000       12940.80| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0172 808-03632            56778.000  LFT  |       0.20000       11355.60|       0.20000       11355.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0173 808-06713             8202.000  LFT  |       0.20000        1640.40|       0.20000        1640.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0174 808-74807               28.000  EACH |     145.00000        4060.00|     145.00000        4060.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0175 808-74808               29.000  EACH |     198.00000        5742.00|     198.00000        5742.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0176 808-75245             7408.000  LFT  |       0.20000        1481.60|       0.20000        1481.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0177 808-75297              109.000  LFT  |       4.00000         436.00|       4.00000         436.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0178 202-03000                       LUMP |    3480.00000        3480.00|    3654.00000        3654.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 94                                  |                             |                             | 
0179 720-08617                2.000  EACH |    1536.58000        3073.16|    1008.25000        2016.50| 
  INLET, INTAKE RISER                     |                             |                             | 
0180 202-01261                1.000  EACH |     750.00000         750.00|     750.00000         750.00| 
  TESTING FOR ASBESTOS                    |                             |                             | 
0181 202-03729              500.000  LFT  |      14.00000        7000.00|      14.00000        7000.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0182 202-05858              500.000  CFT  |      12.00000        6000.00|      12.00000        6000.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0183 723-07068              270.000  LFT  |    1545.91000      417395.70|    1675.55000      452398.50| 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 84 IN.                                |                             |                             | 
0184 501-06727                       LUMP |    9248.62000        9248.62|    6500.00000        6500.00| 
  CORING, PCCP                            |                             |                             | 
     SECTION TOTALS                       |           $    32,079,615.95|           $    35,042,921.28|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    32,079,615.95|           $    35,042,921.28|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/15/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0300942 
                                                                                                        9803670 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $     5,278,638.05  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     5,368,337.40  101.6993% 
   3   35-1057237     R L MCCOY INC                                                              $     5,836,669.84  110.5715% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1065659          |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15507.83000       15507.83|   75326.80000       75326.80|   45000.00000       45000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  263931.90000      263931.90|  265000.00000      265000.00|  285000.00000      285000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   38650.00000       38650.00|  245000.00000      245000.00|  114000.00000      114000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 202-02240            16079.000  SYS  |       9.35000      150338.65|       6.10000       98081.90|       7.30000      117376.70 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02241              684.000  LFT  |       4.00000        2736.00|       4.00000        2736.00|       7.50000        5130.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02272               68.000  LFT  |       8.75000         595.00|       3.75000         255.00|       9.00000         612.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-51330                       LUMP |  258400.02000      258400.02|  157176.00000      157176.00|  450000.00000      450000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0017 202-74040                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0018 202-74080                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00|    1750.00000        3500.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000            10344.000  CYS  |      11.40000      117921.60|      12.00000      124128.00|      25.00000      258600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070             8272.000  CYS  |       6.80000       56249.60|      10.00000       82720.00|      10.00000       82720.00 
  BORROW                                  |                             |                             | 
0021 205-02236                4.000  EACH |      75.00000         300.00|      75.00000         300.00|     175.00000         700.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0022 205-03371              209.000  CYS  |      15.00000        3135.00|      30.00000        6270.00|      10.00000        2090.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06931               41.000  TON  |      40.60000        1664.60|      58.00000        2378.00|      88.00000        3608.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06936               56.000  TON  |      38.60000        2161.60|      58.00000        3248.00|      71.00000        3976.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937              126.000  LFT  |       7.00000         882.00|       6.00000         756.00|       3.00000         378.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 206-51230              230.000  CYS  |      30.00000        6900.00|      15.00000        3450.00|      35.00000        8050.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0027 207-08263            31323.000  SYS  |       6.45000      202033.35|       5.00000      156615.00|       4.60000      144085.80 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0028 207-08267             1327.000  SYS  |       5.99000        7948.73|      11.00000       14597.00|      12.00000       15924.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-02050             2731.000  CYS  |      24.00000       65544.00|      25.00000       68275.00|      30.00000       81930.00 
  B BORROW                                |                             |                             | 
0030 211-09264             1362.000  CYS  |      15.00000       20430.00|      35.00000       47670.00|      23.00000       31326.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0031 211-09266             3471.000  CYS  |      24.00000       83304.00|      25.00000       86775.00|      24.00000       83304.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0032 211-09267              559.000  CYS  |      90.00000       50310.00|      60.00000       33540.00|      85.00000       47515.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0033 301-07448             2668.000  TON  |       5.00000       13340.00|      16.00000       42688.00|       5.00000       13340.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 302-07455               73.000  CYS  |      70.00000        5110.00|      40.00000        2920.00|      80.00000        5840.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0035 303-01180             1051.600  TON  |       6.00000        6309.60|      16.00000       16825.60|       5.00000        5258.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0036 401-06264                       LUMP |    1400.00000        1400.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0038 401-07404             2162.000  TON  |      59.00000      127558.00|      55.00000      118910.00|      52.00000      112424.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 401-07430             2957.000  TON  |      30.00000       88710.00|      52.00000      153764.00|      53.00000      156721.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0041 402-07432               82.000  TON  |     137.00000       11234.00|      65.00000        5330.00|      62.00000        5084.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0042 402-07433              130.000  TON  |     137.00000       17810.00|      59.00000        7670.00|      57.00000        7410.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0043 402-07434              350.000  TON  |     137.00000       47950.00|      64.00000       22400.00|      61.00000       21350.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0044 402-07439              586.000  TON  |      57.00000       33402.00|      52.00000       30472.00|      50.00000       29300.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0045 402-07440              246.000  TON  |      51.00000       12546.00|      52.00000       12792.00|      49.00000       12054.00 
  HMA BASE, TYPE A                        |                             |                             | 
0047 402-07442             2124.000  TON  |      51.00000      108324.00|      46.00000       97704.00|      45.00000       95580.00 
  HMA BASE, TYPE C                        |                             |                             | 
0048 402-07453             2466.000  TON  |      84.61000      208648.26|      55.00000      135630.00|      55.50000      136863.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0049 406-05520               19.000  TON  |      50.00000         950.00|      50.00000         950.00|      50.00000         950.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1843.00000        7372.00|    1843.00000        7372.00|    2225.00000        8900.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-06233                2.000  EACH |    8568.00000       17136.00|    8568.00000       17136.00|    8300.00000       16600.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0052 601-09238               20.000  EACH |     100.00000        2000.00|     100.00000        2000.00|      75.00000        1500.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0053 601-94689                4.000  EACH |    2284.00000        9136.00|    2284.00000        9136.00|    2500.00000       10000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0054 601-99105              112.500  LFT  |      19.20000        2160.00|      19.20000        2160.00|      20.00000        2250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0055 605-06140             3477.000  LFT  |      12.00000       41724.00|      11.00000       38247.00|      21.00000       73017.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0056 605-06245              194.000  SYS  |      60.00000       11640.00|      65.00000       12610.00|      60.00000       11640.00 
  CENTER CURB, B, CONCRETE , WITH         |                             |                             | 
  CORRUGATIONS                            |                             |                             | 
0057 605-06255             1435.000  SYS  |      60.00000       86100.00|      40.00000       57400.00|      45.00000       64575.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0058 609-06259              439.600  SYS  |     110.00000       48356.00|      75.00000       32970.00|     110.00000       48356.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 610-07486              312.120  TON  |      30.00000        9363.60|      70.00000       21848.40|      86.00000       26842.32 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0060 610-07487              202.000  TON  |      30.00000        6060.00|      80.00000       16160.00|      95.00000       19190.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0061 610-07712              147.000  SYS  |      45.00000        6615.00|      40.00000        5880.00|      45.00000        6615.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0063 611-06497                5.000  EACH |     203.00000        1015.00|     166.00000         830.00|     175.00000         875.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0064 611-06498                1.000  EACH |     414.00000         414.00|     340.00000         340.00|     225.00000         225.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0065 615-06490                8.000  EACH |     162.00000        1296.00|     162.00000        1296.00|     130.00000        1040.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               11.000  EACH |     630.00000        6930.00|     630.00000        6930.00|     650.00000        7150.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06510                1.000  EACH |     391.00000         391.00|     391.00000         391.00|     550.00000         550.00 
  MONUMENT, C                             |                             |                             | 
0068 616-02320             1173.000  SYS  |       3.25000        3812.25|       1.00000        1173.00|       3.00000        3519.00 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405              807.000  TON  |      40.00000       32280.00|      30.00000       24210.00|      40.00000       32280.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 621-01004                3.000  EACH |     300.00000         900.00|     300.00000         900.00|     500.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-06545                2.600  TON  |    1250.00000        3250.00|    1250.00000        3250.00|     830.00000        2158.00 
  FERTILIZER                              |                             |                             | 
0072 621-06554              558.000  LBS  |       5.75000        3208.50|       5.75000        3208.50|       3.20000        1785.60 
  SEED MIXTURE, U                         |                             |                             | 
0073 621-06557              263.000  LBS  |       3.00000         789.00|       3.00000         789.00|       2.30000         604.90 
  SEED MIXTURE, T                         |                             |                             | 
0074 621-06565               14.000  TON  |     400.00000        5600.00|     400.00000        5600.00|     320.00000        4480.00 
  MULCHING MATERIAL                       |                             |                             | 
0075 621-06567               15.000  kGAL |      10.00000         150.00|      10.00000         150.00|      11.50000         172.50 
  WATER                                   |                             |                             | 
0076 621-06574              246.000  SYS  |       3.25000         799.50|       3.25000         799.50|       3.00000         738.00 
  SODDING                                 |                             |                             | 
0077 621-06575             3177.000  SYS  |       3.25000       10325.25|       3.25000       10325.25|       3.10000        9848.70 
  SODDING, NURSERY                        |                             |                             | 
0078 628-09402               18.000  MOS  |    2000.00000       36000.00|    1600.00000       28800.00|    1800.00000       32400.00 
  FIELD OFFICE, B                         |                             |                             | 
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0079 701-06011                3.000  EACH |    2000.00000        6000.00|    1000.00000        3000.00|    1240.00000        3720.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0080 701-06012                3.000  EACH |    1600.00000        4800.00|    1100.00000        3300.00|    1230.00000        3690.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0081 701-06027                3.000  EACH |    2500.00000        7500.00|    2500.00000        7500.00|    5940.00000       17820.00 
  TEST PILE                               |                             |                             | 
0082 701-08253               24.000  EACH |     500.00000       12000.00|       1.00000          24.00|     450.00000       10800.00 
  PILE SLEEVES                            |                             |                             | 
0083 701-51195             5008.000  LFT  |      35.00000      175280.00|      35.00000      175280.00|      41.00000      205328.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0084 701-91792               52.000  EACH |     115.00000        5980.00|      90.00000        4680.00|     120.00000        6240.00 
  PILE TIP, STEEL H                       |                             |                             | 
0085 701-93633              560.000  LFT  |      40.00000       22400.00|      30.00000       16800.00|      95.00000       53200.00 
  OVERSIZED PREDRILLED PILE HOLES         |                             |                             | 
0086 702-51005              109.000  CYS  |     425.00000       46325.00|     600.00000       65400.00|     700.00000       76300.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0087 702-51015              133.200  CYS  |     200.00000       26640.00|     200.00000       26640.00|     250.00000       33300.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0088 702-51110              644.000  LBS  |       3.50000        2254.00|       1.00000         644.00|       5.00000        3220.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0089 703-06028            27174.000  LBS  |       0.95000       25815.30|       0.57000       15489.18|       0.70000       19021.80 
  REINFORCING BARS                        |                             |                             | 
0090 703-06029           218136.000  LBS  |       0.89000      194141.04|       0.63000      137425.68|       0.75000      163602.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0091 704-51002              748.000  CYS  |     500.00000      374000.00|     500.00000      374000.00|     550.00000      411400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0092 706-06342              428.200  LFT  |      72.00000       30830.40|      72.00000       30830.40|      71.00000       30402.20 
  RAILING, PS-1                           |                             |                             | 
0093 706-06353                4.000  EACH |    1650.00000        6600.00|    1500.00000        6000.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0094 706-51020               25.400  CYS  |     850.00000       21590.00|     700.00000       17780.00|     775.00000       19685.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0096 709-51821                       LUMP |   10000.00000       10000.00|   13150.00000       13150.00|   13150.00000       13150.00 
  SURFACE SEAL                            |                             |                             | 
0097 711-51070               40.000  EACH |      50.00000        2000.00|     100.00000        4000.00|     150.00000        6000.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0098 715-05019                3.000  LFT  |     110.45000         331.35|      56.00000         168.00|     420.00000        1260.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
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0099 715-05048             4405.000  LFT  |       7.40000       32597.00|       5.00000       22025.00|       5.00000       22025.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0100 715-05053              165.000  LFT  |      17.40000        2871.00|      25.00000        4125.00|      13.00000        2145.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0101 715-05123               14.000  LFT  |      46.15000         646.10|      42.00000         588.00|      58.00000         812.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0102 715-05149             1050.000  LFT  |      31.20000       32760.00|      32.00000       33600.00|      44.00000       46200.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0103 715-05152              204.000  LFT  |      36.05000        7354.20|      37.00000        7548.00|      43.00000        8772.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0104 715-05154               94.000  LFT  |      41.15000        3868.10|      42.00000        3948.00|      50.00000        4700.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0105 715-05422               26.000  LFT  |      76.30000        1983.80|      61.00000        1586.00|     130.00000        3380.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0106 715-05711              620.000  LFT  |      36.50000       22630.00|      35.00000       21700.00|      42.00000       26040.00 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0107 715-09064             1787.000  LFT  |       1.50000        2680.50|       1.50000        2680.50|       1.50000        2680.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0108 715-46000               13.000  EACH |     190.00000        2470.00|     170.00000        2210.00|     240.00000        3120.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0109 715-46005                1.000  EACH |     230.00000         230.00|     200.00000         200.00|     275.00000         275.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0110 715-46020                2.000  EACH |     510.00000        1020.00|     425.00000         850.00|     320.00000         640.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0111 715-46040                1.000  EACH |     685.00000         685.00|     750.00000         750.00|     700.00000         700.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0112 715-91361               44.000  LFT  |      70.00000        3080.00|      25.00000        1100.00|      26.00000        1144.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0113 718-06528                3.000  EACH |     660.00000        1980.00|     500.00000        1500.00|     950.00000        2850.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0114 718-06532             3000.000  LFT  |       0.90000        2700.00|       0.70000        2100.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0115 718-52610              376.000  CYS  |      27.00000       10152.00|      30.00000       11280.00|      31.00000       11656.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0116 718-99153             2968.000  SYS  |       1.75000        5194.00|       1.00000        2968.00|       1.00000        2968.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0117 720-45030                2.000  EACH |     970.00000        1940.00|    1200.00000        2400.00|    1325.00000        2650.00 
  INLET, E7                               |                             |                             | 
0118 720-45035                1.000  EACH |     970.00000         970.00|    1200.00000        1200.00|    1325.00000        1325.00 
  INLET, F7                               |                             |                             | 
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0119 720-45400                1.000  EACH |    2950.00000        2950.00|    4500.00000        4500.00|    3600.00000        3600.00 
  MANHOLE, A4 , AIR RELEASE               |                             |                             | 
0120 720-45410                3.000  EACH |    1345.00000        4035.00|    1500.00000        4500.00|    2350.00000        7050.00 
  MANHOLE, C4                             |                             |                             | 
0121 720-94713                5.000  EACH |    2175.00000       10875.00|    2200.00000       11000.00|    2270.00000       11350.00 
  CATCH BASIN, C15, MODIFIED              |                             |                             | 
0122 720-95164               24.000  EACH |    2185.00000       52440.00|    2200.00000       52800.00|    2270.00000       54480.00 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
0123 731-93945             5502.000  SFT  |      17.23000       94799.46|      17.00000       93534.00|      15.00000       82530.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0124 731-93946             5502.000  SFT  |      10.00000       55020.00|      15.00000       82530.00|      14.00000       77028.00 
  WALL ERECTION                           |                             |                             | 
0125 731-93947              354.000  LFT  |      30.00000       10620.00|      40.00000       14160.00|      38.00000       13452.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0126 732-96670              385.000  LFT  |      85.00000       32725.00|      70.00000       26950.00|      88.00000       33880.00 
  WATER MAIN, DUCTILE IRON, 12 IN.        |                             |                             | 
0127 801-01093                4.000  EACH |    1754.00000        7016.00|    1754.00000        7016.00|       1.00000           4.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0128 801-01504               10.000  EACH |      43.00000         430.00|      43.00000         430.00|      75.00000         750.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0129 801-03290                4.000  EACH |     375.00000        1500.00|     375.00000        1500.00|     260.00000        1040.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0130 801-04308                6.000  EACH |     457.00000        2742.00|     457.00000        2742.00|     506.00000        3036.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0131 801-06203            10070.000  LFT  |       0.21000        2114.70|       0.21000        2114.70|       0.35000        3524.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0132 801-06207            17054.000  LFT  |       0.96000       16371.84|       0.95500       16286.57|       1.00000       17054.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0133 801-06211                4.000  EACH |      75.00000         300.00|      75.00000         300.00|     100.00000         400.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0134 801-06218              182.000  LFT  |       5.70000        1037.40|       5.70000        1037.40|       6.05000        1101.10 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0135 801-06469              962.000  LFT  |       1.91000        1837.42|       1.91000        1837.42|       1.57000        1510.34 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
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0136 801-06539                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0137 801-06586             1242.000  LFT  |       0.40000         496.80|       0.40000         496.80|       0.91000        1130.22 
  TEMPORARY PAVEMENT MARKING, 8 IN.       |                             |                             | 
0138 801-06625               18.000  EACH |      79.00000        1422.00|      79.00000        1422.00|      67.00000        1206.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0139 801-06640               37.000  EACH |     315.00000       11655.00|     315.00000       11655.00|     248.00000        9176.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0140 801-06645                8.000  EACH |      70.75000         566.00|      70.75000         566.00|      93.00000         744.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0141 801-06775                       LUMP |   52300.50000       52300.50|  150000.00000      150000.00|   70000.00000       70000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0142 801-07023                5.000  EACH |    4800.00000       24000.00|    4800.00000       24000.00|    5200.00000       26000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0143 801-07118              336.000  LFT  |      11.75000        3948.00|      11.75000        3948.00|      18.50000        6216.00 
  BARRICADE, III-A                        |                             |                             | 
0144 801-08401             2152.000  LFT  |      25.00000       53800.00|      22.00000       47344.00|      25.00000       53800.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0145 801-08508              512.000  LFT  |      26.00000       13312.00|      30.00000       15360.00|      30.00000       15360.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0146 801-94295               28.000  EACH |     165.00000        4620.00|     165.00000        4620.00|     165.00000        4620.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0147 802-05704              534.000  LFT  |      15.00000        8010.00|      15.00000        8010.00|      15.00000        8010.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0148 802-05705               91.000  LFT  |      14.00000        1274.00|      14.00000        1274.00|      14.00000        1274.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0149 802-07057              174.000  SFT  |      25.00000        4350.00|      25.00000        4350.00|      25.00000        4350.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0150 802-07059               64.000  EACH |      45.00000        2880.00|      45.00000        2880.00|      45.00000        2880.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0151 802-07151                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     275.00000        1100.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0152 802-09572              250.000  SFT  |      28.75000        7187.50|      28.75000        7187.50|      28.75000        7187.50 
  SIGN, PANEL, SHEETING TYPE IX, WITH     |                             |                             | 
  LEGEND                                  |                             |                             | 
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0153 802-09576                2.000  EACH |   39000.00000       78000.00|   39000.00000       78000.00|   39000.00000       78000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE D                                  |                             |                             | 
0154 802-09581                2.000  EACH |   11375.00000       22750.00|   11375.00000       22750.00|   11375.00000       22750.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN.                   |                             |                             | 
0155 802-76025              286.000  SFT  |      13.00000        3718.00|      13.00000        3718.00|      13.00000        3718.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0156 802-76035              168.000  SFT  |      14.00000        2352.00|      14.00000        2352.00|      14.00000        2352.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0157 802-76045               50.000  SFT  |      14.25000         712.50|      14.25000         712.50|      14.25000         712.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0158 802-76095              637.000  LBS  |       4.50000        2866.50|       4.50000        2866.50|       4.50000        2866.50 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0159 802-91122                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0160 805-01815                3.000  EACH |    1600.00000        4800.00|    1600.00000        4800.00|    1600.00000        4800.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0161 805-01842               11.000  EACH |     600.00000        6600.00|     600.00000        6600.00|     600.00000        6600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0162 805-02503             3275.000  LFT  |       0.85000        2783.75|       0.85000        2783.75|       0.85000        2783.75 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0163 805-03793                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0164 805-04602                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  CONTROLLER, REWIRE                      |                             |                             | 
0165 805-04736             2500.000  LFT  |       1.50000        3750.00|       1.50000        3750.00|       1.50000        3750.00 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0166 805-06592             1850.000  LFT  |      11.00000       20350.00|      11.00000       20350.00|      11.00000       20350.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0167 805-06600              236.500  LFT  |       3.50000         827.75|       3.50000         827.75|       3.50000         827.75 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0168 805-08487               10.000  EACH |     125.00000        1250.00|     125.00000        1250.00|     125.00000        1250.00 
 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
0169 805-78205               12.000  EACH |     550.00000        6600.00|     550.00000        6600.00|     550.00000        6600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 805-78230                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0171 805-78420                6.000  EACH |     225.00000        1350.00|     225.00000        1350.00|     225.00000        1350.00 
  DISCONNECT HANGER                       |                             |                             | 
0172 805-78485              900.000  LFT  |       1.55000        1395.00|       1.55000        1395.00|       1.55000        1395.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0173 805-78490             3000.000  LFT  |       1.75000        5250.00|       1.75000        5250.00|       1.75000        5250.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0174 805-78510             3800.000  LFT  |       1.25000        4750.00|       1.25000        4750.00|       1.25000        4750.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0175 805-78785                8.000  EACH |     575.00000        4600.00|     575.00000        4600.00|     575.00000        4600.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0176 805-78795             1075.000  LFT  |       9.00000        9675.00|       9.00000        9675.00|       9.00000        9675.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0177 805-81060                3.000  EACH |    4580.00000       13740.00|    4580.00000       13740.00|    4580.00000       13740.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0178 805-90267               75.000  LFT  |      13.00000         975.00|      13.00000         975.00|      13.00000         975.00 
  CONDUIT, STEEL, GALVANIZED, 3 IN.       |                             |                             | 
0179 805-92504               10.000  EACH |     290.00000        2900.00|     290.00000        2900.00|     290.00000        2900.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0180 805-92512                8.000  EACH |    1700.00000       13600.00|    1700.00000       13600.00|    1700.00000       13600.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0181 808-03002             1490.000  LFT  |       0.36000         536.40|       0.36000         536.40|       0.34000         506.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0182 808-03631             4915.000  LFT  |       0.36000        1769.40|       0.36000        1769.40|       0.34000        1671.10 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0183 808-03632             7614.000  LFT  |       0.36000        2741.04|       0.36000        2741.04|       0.34000        2588.76 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0184 808-04896              480.000  LFT  |       0.36000         172.80|       0.36000         172.80|       0.34000         163.20 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0185 808-05534             1200.000  LFT  |       0.72000         864.00|       0.72000         864.00|       0.60000         720.00 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0186 808-05535              120.000  LFT  |       7.47000         896.40|       7.47000         896.40|      11.80000        1416.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0187 808-05866               14.000  SYS  |       8.50000         119.00|       8.50000         119.00|      14.60000         204.40 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0188 808-06716             6582.000  LFT  |       0.28000        1842.96|       0.28000        1842.96|       0.50000        3291.00 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0189 808-74805              215.000  LFT  |       7.47000        1606.05|       7.47000        1606.05|      12.40000        2666.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0190 808-74807               11.000  EACH |      99.00000        1089.00|      99.00000        1089.00|     160.00000        1760.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0191 808-75998              111.000  EACH |      22.25000        2469.75|      22.25000        2469.75|      27.60000        3063.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0192 402-07438              263.000  TON  |     137.00000       36031.00|      52.00000       13676.00|      47.00000       12361.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0193 715-05151              399.000  LFT  |      40.00000       15960.00|      37.00000       14763.00|      44.00000       17556.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0194 205-09543              100.000  TON  |      30.00000        3000.00|      20.00000        2000.00|      21.00000        2100.00 
  NO 2 STONE                              |                             |                             | 
0195 808-75996               90.000  EACH |       8.00000         720.00|       8.00000         720.00|      20.00000        1800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0196 402-07452             1238.000  TON  |      59.00000       73042.00|      40.00000       49520.00|      40.00000       49520.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0197 801-07024                4.000  EACH |    5400.00000       21600.00|    5400.00000       21600.00|    5600.00000       22400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0198 105-08520                3.000  EACH |     165.00000         495.00|      80.00000         240.00|     300.00000         900.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0199 105-08521               48.000  MOS  |      75.00000        3600.00|      36.00000        1728.00|     100.00000        4800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0200 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0201 805-78415                5.000  EACH |    1600.00000        8000.00|    1600.00000        8000.00|    1600.00000        8000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0202 707-08158             1945.000  LFT  |     185.90000      361575.50|     204.00000      396780.00|     200.00000      389000.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 42 IN. X 49 IN.                   |                             |                             | 
0203 202-05545              500.000  CYS  |      38.00000       19000.00|      38.00000       19000.00|      38.00000       19000.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0204 202-05555              500.000  CYS  |      16.00000        8000.00|      16.00000        8000.00|      16.00000        8000.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0205 202-05550              500.000  CYS  |      15.00000        7500.00|      15.00000        7500.00|      15.00000        7500.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 161 -13 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 69 
     CALL ORDER   : 161                     CONTRACT ID : SIR-30874-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(   3  ) 35-1057237 
                                          |PRIMCO INC                   |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0206 610-09108              978.000  SYS  |      50.00000       48900.00|      60.00000       58680.00|      60.00000       58680.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0207 801-01093                8.000  EACH |    1884.00000       15072.00|    1884.00000       15072.00|       1.00000           8.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0208 801-06710              100.000  DAY  |      30.00000        3000.00|      30.00000        3000.00|      15.00000        1500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0209 801-09133                2.000  EACH |    2050.00000        4100.00|    8225.00000       16450.00|   10800.00000       21600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0210 401-07335             1296.000  TON  |      67.00000       86832.00|      72.00000       93312.00|      75.00000       97200.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0211 401-07409             6507.000  TON  |      51.00000      331857.00|      50.00000      325350.00|      52.00000      338364.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
     SECTION TOTALS                       |           $     5,278,638.05|           $     5,368,337.40|           $     5,836,669.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,278,638.05|           $     5,368,337.40|           $     5,836,669.84 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 1475040 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       793,700.00  100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       804,767.03  101.3944% 
   3   35-1120685     WALSH & KELLY INC                                                          $       881,857.58  111.1072% 
   4   38-1625197     SELGE CONSTRUCTION CO INC                                                  $       893,444.73  112.5671% 
   5   35-0461550     LARSON-DANIELSON CONSTRUCTION                                              $       941,087.73  118.5697% 
   6   35-1067077     RITSCHARD BROTHERS                                                         $     1,006,690.70  126.8352% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2  ) 35-1339168          |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT, INTERSECTION IMPROVEMENT, AND FLASHING BEACON MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   49975.10000       49975.10|    4000.00000        4000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     180.00000         180.00|     400.00000         400.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |     200.00000        1800.00|     100.00000         900.00|      50.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   42500.00000       42500.00|   40000.00000       40000.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7000.00000        7000.00|   16000.00000       16000.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01300                1.000  EACH |     530.00000         530.00|    1000.00000        1000.00|    5100.00000        5100.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 202-02241               48.000  LFT  |       4.00000         192.00|       3.00000         144.00|       3.00000         144.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-51330                       LUMP |   17900.00000       17900.00|   14497.83000       14497.83|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96133               21.000  LFT  |      20.00000         420.00|      48.78000        1024.38|      20.00000         420.00 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000             2575.000  CYS  |      17.00000       43775.00|      27.41000       70580.75|      40.00000      103000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 205-03371               26.000  CYS  |      25.00000         650.00|      14.14000         367.64|      40.00000        1040.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 35-1339168         |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-06936               40.000  TON  |      50.00000        2000.00|      68.22000        2728.80|      75.00000        3000.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937              144.000  LFT  |       4.30000         619.20|       5.73000         825.12|       3.95000         568.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-09543              100.000  TON  |      35.00000        3500.00|      37.88000        3788.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08266               54.000  SYS  |      10.00000         540.00|       8.54000         461.16|      15.00000         810.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0022 207-08267              225.000  SYS  |      10.00000        2250.00|       8.55000        1923.75|      15.00000        3375.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 207-08268             2500.000  SYS  |      15.60000       39000.00|      17.48000       43700.00|      15.00000       37500.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0024 211-02050               60.000  CYS  |      35.00000        2100.00|      43.86000        2631.60|      61.98000        3718.80 
  B BORROW                                |                             |                             | 
0025 211-09264                4.200  CYS  |      35.00000         147.00|      36.49000         153.26|      32.00000         134.40 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09268              456.000  CYS  |      83.50000       38076.00|      93.69000       42722.64|      75.00000       34200.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0027 301-07448              849.000  TON  |      19.00000       16131.00|      35.47000       30114.03|      29.53000       25070.97 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 306-08033              727.000  SYS  |       1.00000         727.00|       6.47000        4703.69|       5.00000        3635.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0029 306-08034              104.000  SYS  |       1.00000         104.00|       6.46000         671.84|       5.00000         520.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0030 306-08043              686.000  SYS  |       1.00000         686.00|       6.47000        4438.42|       5.00000        3430.00 
  MILLING, TRANSITION                     |                             |                             | 
0031 406-05520                2.000  TON  |     450.00000         900.00|     400.00000         800.00|       0.01000           0.02 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    2500.00000        2500.00|    2315.00000        2315.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01740                1.000  EACH |    2500.00000        2500.00|    2315.00000        2315.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0034 601-06854                2.000  EACH |    5000.00000       10000.00|    4720.00000        9440.00|    2800.00000        5600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                2.000  EACH |    2500.00000        5000.00|    2360.00000        4720.00|    2700.00000        5400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-97774                1.000  EACH |     700.00000         700.00|     650.00000         650.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 35-1339168         |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-99105              254.250  LFT  |      20.00000        5085.00|      18.00000        4576.50|      20.00000        5085.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 610-07486              319.000  TON  |      80.00000       25520.00|      76.00000       24244.00|     100.00000       31900.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               52.000  TON  |      90.00000        4680.00|      85.00000        4420.00|     100.00000        5200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 610-07488             1133.000  TON  |      85.00000       96305.00|      81.00000       91773.00|     100.00000      113300.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0041 611-06497                2.000  EACH |     190.00000         380.00|     171.00000         342.00|     225.00000         450.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 615-06490               22.000  EACH |     170.00000        3740.00|     154.00000        3388.00|     200.00000        4400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0043 615-06505                2.000  EACH |     650.00000        1300.00|     627.00000        1254.00|     700.00000        1400.00 
  MONUMENT, B                             |                             |                             | 
0044 616-02320              297.000  SYS  |       2.50000         742.50|       3.23000         959.31|       3.00000         891.00 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405              176.000  TON  |      35.00000        6160.00|      35.20000        6195.20|      50.00000        8800.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                2.000  EACH |     300.00000         600.00|     275.00000         550.00|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-02770              945.000  SYS  |       1.80000        1701.00|       1.60000        1512.00|       1.60000        1512.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                0.100  TON  |    2000.00000         200.00|    1350.00000         135.00|    1350.00000         135.00 
  FERTILIZER                              |                             |                             | 
0049 621-06557               30.000  LBS  |      13.00000         390.00|      11.10000         333.00|      11.10000         333.00 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06559             3479.000  SYS  |       0.60000        2087.40|       0.54000        1878.66|       0.54000        1878.66 
  MULCHED SEEDING, R                      |                             |                             | 
0051 621-06565                1.000  TON  |     700.00000         700.00|     545.00000         545.00|     545.00000         545.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                5.000  kGAL |      50.00000         250.00|       1.00000           5.00|       1.00000           5.00 
  WATER                                   |                             |                             | 
0053 621-06575             1142.000  SYS  |       4.00000        4568.00|       3.28000        3745.76|       3.28000        3745.76 
  SODDING, NURSERY                        |                             |                             | 
0054 628-09402                9.000  MOS  |    2700.00000       24300.00|    2547.71000       22929.39|    2233.33000       20099.97 
  FIELD OFFICE, B                         |                             |                             | 
0055 713-51334                       LUMP |   42000.00000       42000.00|   25546.62000       25546.62|   40000.00000       40000.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 35-1339168         |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 714-06277              100.000  LFT  |    1630.00000      163000.00|    1319.51000      131951.00|    1875.00000      187500.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 8'                           |                             |                             | 
0057 715-03584                1.000  EACH |     840.00000         840.00|     839.39000         839.39|     625.00000         625.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0058 715-05171               35.000  LFT  |      54.00000        1890.00|      65.40000        2289.00|      85.71000        2999.85 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0059 715-46010                1.000  EACH |     450.00000         450.00|     739.39000         739.39|     350.00000         350.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0060 801-03290                3.000  EACH |     170.00000         510.00|     150.00000         450.00|     150.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0061 801-04308                7.000  EACH |     160.00000        1120.00|     220.00000        1540.00|     220.00000        1540.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-04746                1.000  EACH |    6400.00000        6400.00|    5900.00000        5900.00|    7200.00000        7200.00 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0063 801-06203             4275.000  LFT  |       0.30000        1282.50|       0.20000         855.00|       1.00000        4275.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0064 801-06207            10008.000  LFT  |       1.00000       10008.00|       0.80000        8006.40|       0.80000        8006.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0065 801-06216               24.000  LFT  |     280.00000        6720.00|      10.00000         240.00|      14.80000         355.20 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0066 801-06218               22.000  LFT  |       6.00000         132.00|       4.80000         105.60|       4.80000         105.60 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0067 801-06625               23.000  EACH |      65.00000        1495.00|      50.00000        1150.00|      50.00000        1150.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               45.000  EACH |      90.00000        4050.00|      87.00000        3915.00|      87.00000        3915.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               15.000  EACH |      40.00000         600.00|      29.00000         435.00|      29.00000         435.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |    7500.00000        7500.00|   81084.15000       81084.15|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118              240.000  LFT  |       9.00000        2160.00|      10.50000        2520.00|      10.50000        2520.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               72.000  LFT  |      12.00000         864.00|      10.50000         756.00|      10.50000         756.00 
  BARRICADE, III-B                        |                             |                             | 
0073 801-08401              560.000  LFT  |      31.00000       17360.00|      36.00000       20160.00|      45.00000       25200.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 35-1339168         |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 801-53072                       LUMP |   27000.00000       27000.00|    9000.00000        9000.00|   26500.00000       26500.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0075 801-97643               22.000  LFT  |      33.00000         726.00|      30.00000         660.00|      34.80000         765.60 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0076 802-05704               33.000  LFT  |      15.00000         495.00|      11.35000         374.55|      11.00000         363.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0077 802-05705               89.250  LFT  |      15.00000        1338.75|       8.00000         714.00|      13.00000        1160.25 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0078 802-76025               60.500  SFT  |      16.50000         998.25|      16.00000         968.00|      13.00000         786.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               18.000  SFT  |      17.00000         306.00|      11.65000         209.70|      15.00000         270.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0080 802-76045               16.250  SFT  |      18.00000         292.50|      15.30000         248.63|      14.00000         227.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 805-01815                2.000  EACH |    2100.00000        4200.00|    3800.00000        7600.00|    2380.00000        4760.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0082 805-01842                4.000  EACH |     740.00000        2960.00|    1035.00000        4140.00|     641.00000        2564.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0083 805-01844              260.000  LFT  |      13.00000        3380.00|      15.25000        3965.00|      13.00000        3380.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0084 805-78190                4.000  EACH |     420.00000        1680.00|     400.00000        1600.00|     480.00000        1920.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0085 805-78195                4.000  EACH |     430.00000        1720.00|     400.00000        1600.00|     450.00000        1800.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0086 805-78415                1.000  EACH |    1600.00000        1600.00|    2000.00000        2000.00|    1800.00000        1800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78420                1.000  EACH |     270.00000         270.00|     240.00000         240.00|     500.00000         500.00 
  DISCONNECT HANGER                       |                             |                             | 
0088 805-78480              310.000  LFT  |       2.00000         620.00|       1.30000         403.00|       2.00000         620.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0089 805-78485              110.000  LFT  |       2.00000         220.00|       1.45000         159.50|       2.00000         220.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 35-1339168         |(   3  ) 35-1120685 
                                          |GARIUP CONSTRUCTION CO INC   |LAPORTE CONSTRUCTION CO      |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 808-06703             1281.000  LFT  |       1.10000        1409.10|       1.00000        1281.00|       1.00000        1281.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0091 808-06716             2450.000  LFT  |       0.50000        1225.00|       0.49000        1200.50|       0.49000        1200.50 
  LINE, REMOVE                            |                             |                             | 
0092 808-75240              105.000  LFT  |       1.10000         115.50|       1.00000         105.00|       1.00000         105.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75245              572.000  LFT  |       1.10000         629.20|       1.00000         572.00|       1.00000         572.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75297               44.000  LFT  |       6.50000         286.00|       6.00000         264.00|       6.00000         264.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0095 808-75996               13.000  EACH |     100.00000        1300.00|      66.99000         870.87|       8.60000         111.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0096 808-75998               13.000  EACH |     110.00000        1430.00|     100.00000        1300.00|     100.00000        1300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       793,700.00|           $       804,767.03|           $       881,857.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       793,700.00|           $       804,767.03|           $       881,857.58 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT, INTERSECTION IMPROVEMENT, AND FLASHING BEACON MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7600.00000        7600.00|   41361.00000       41361.00|   13581.00000       13581.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     125.61000         125.61|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      75.00000         675.00|     141.96000        1277.64|     100.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   47350.00000       47350.00|   25666.00000       25666.00|   26569.00000       26569.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   25000.00000       25000.00|   18630.12000       18630.12|   95850.00000       95850.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01300                1.000  EACH |    2000.00000        2000.00|     546.13000         546.13|    1592.00000        1592.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 202-02241               48.000  LFT  |      15.00000         720.00|      36.54000        1753.92|      15.00000         720.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-51330                       LUMP |   45000.00000       45000.00|   13207.18000       13207.18|    9712.00000        9712.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-96133               21.000  LFT  |      20.00000         420.00|      41.76000         876.96|      17.62000         370.02 
  PIPE, REMOVE                            |                             |                             | 
0016 203-02000             2575.000  CYS  |      27.75000       71456.25|      17.38000       44753.50|      35.34000       91000.50 
  EXCAVATION, COMMON                      |                             |                             | 
0017 205-03371               26.000  CYS  |      25.00000         650.00|      36.23000         941.98|      25.73000         668.98 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06936               40.000  TON  |      50.00000        2000.00|      85.27000        3410.80|      94.55000        3782.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937              144.000  LFT  |       4.00000         576.00|       4.38000         630.72|       4.19000         603.36 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-09543              100.000  TON  |      15.00000        1500.00|      29.31000        2931.00|      27.60000        2760.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08266               54.000  SYS  |      24.75000        1336.50|      25.76000        1391.04|      15.96000         861.84 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0022 207-08267              225.000  SYS  |      24.75000        5568.75|      13.40000        3015.00|      14.82000        3334.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 207-08268             2500.000  SYS  |      15.90000       39750.00|      13.36000       33400.00|      17.88000       44700.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0024 211-02050               60.000  CYS  |      18.00000        1080.00|      23.48000        1408.80|      24.30000        1458.00 
  B BORROW                                |                             |                             | 
0025 211-09264                4.200  CYS  |      75.00000         315.00|     114.54000         481.07|      21.19000          89.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09268              456.000  CYS  |      85.00000       38760.00|      75.09000       34241.04|     116.31000       53037.36 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0027 301-07448              849.000  TON  |      23.75000       20163.75|      23.76000       20172.24|      27.52000       23364.48 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 306-08033              727.000  SYS  |       5.00000        3635.00|       6.83000        4965.41|       3.82000        2777.14 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0029 306-08034              104.000  SYS  |       5.00000         520.00|       6.83000         710.32|       5.69000         591.76 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0030 306-08043              686.000  SYS  |       5.00000        3430.00|       6.83000        4685.38|       3.87000        2654.82 
  MILLING, TRANSITION                     |                             |                             | 
0031 406-05520                2.000  TON  |     400.00000         800.00|     436.91000         873.82|     424.62000         849.24 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    1800.00000        1800.00|     780.97000         780.97|    1910.79000        1910.79 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-01740                1.000  EACH |    1800.00000        1800.00|    1037.65000        1037.65|    1910.79000        1910.79 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0034 601-06854                2.000  EACH |    2800.00000        5600.00|     491.52000         983.04|    2972.34000        5944.68 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                2.000  EACH |    2700.00000        5400.00|    3495.24000        6990.48|    2866.19000        5732.38 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-97774                1.000  EACH |    1000.00000        1000.00|     218.45000         218.45|    1061.55000        1061.55 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-99105              254.250  LFT  |      20.00000        5085.00|      39.32000        9997.11|      21.23000        5397.73 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 610-07486              319.000  TON  |      76.00000       24244.00|      83.01000       26480.19|      80.68000       25736.92 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               52.000  TON  |      85.00000        4420.00|      92.84000        4827.68|      90.23000        4691.96 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 610-07488             1133.000  TON  |      81.00000       91773.00|      88.43000      100191.19|      85.99000       97426.67 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0041 611-06497                2.000  EACH |     225.00000         450.00|     276.32000         552.64|     239.10000         478.20 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 615-06490               22.000  EACH |     200.00000        4400.00|     218.45000        4805.90|     212.31000        4670.82 
  RIGHT OF WAY MARKER                     |                             |                             | 
0043 615-06505                2.000  EACH |     700.00000        1400.00|     285.06000         570.12|     743.09000        1486.18 
  MONUMENT, B                             |                             |                             | 
0044 616-02320              297.000  SYS  |       3.35000         994.95|       3.05000         905.85|       1.39000         412.83 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405              176.000  TON  |      47.85000        8421.60|      41.90000        7374.40|      39.77000        6999.52 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                2.000  EACH |     275.00000         550.00|     300.37000         600.74|     293.00000         586.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-02770              945.000  SYS  |       1.60000        1512.00|       1.75000        1653.75|       1.70000        1606.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                0.100  TON  |    1350.00000         135.00|    1474.55000         147.46|     151.65000          15.17 
  FERTILIZER                              |                             |                             | 
0049 621-06557               30.000  LBS  |      11.10000         333.00|      12.12000         363.60|      11.80000         354.00 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06559             3479.000  SYS  |       0.55000        1913.45|       0.59000        2052.61|       0.56000        1948.24 
  MULCHED SEEDING, R                      |                             |                             | 
0051 621-06565                1.000  TON  |     545.00000         545.00|     595.28000         595.28|     579.00000         579.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                5.000  kGAL |       1.00000           5.00|       1.09000           5.45|       1.21000           6.05 
  WATER                                   |                             |                             | 
0053 621-06575             1142.000  SYS  |       3.30000        3768.60|       3.58000        4088.36|       3.48000        3974.16 
  SODDING, NURSERY                        |                             |                             | 
0054 628-09402                9.000  MOS  |    1900.00000       17100.00|    1912.43000       17211.87|    2224.22000       20017.98 
  FIELD OFFICE, B                         |                             |                             | 
0055 713-51334                       LUMP |   29000.00000       29000.00|  103906.00000      103906.00|   56776.00000       56776.00 
  TEMPORARY PIPE AND APPROACHES           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 714-06277              100.000  LFT  |    2545.00000      254500.00|    2679.79000      267979.00|    2681.86000      268186.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 8'                           |                             |                             | 
0057 715-03584                1.000  EACH |     675.00000         675.00|     598.42000         598.42|     807.00000         807.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0058 715-05171               35.000  LFT  |      62.00000        2170.00|      42.38000        1483.30|      35.63000        1247.05 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0059 715-46010                1.000  EACH |     425.00000         425.00|     338.47000         338.47|     525.00000         525.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0060 801-03290                3.000  EACH |     150.00000         450.00|     163.84000         491.52|     159.40000         478.20 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0061 801-04308                7.000  EACH |     220.00000        1540.00|     240.30000        1682.10|     233.54000        1634.78 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-04746                1.000  EACH |    7200.00000        7200.00|    7864.29000        7864.29|    7643.16000        7643.16 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0063 801-06203             4275.000  LFT  |       0.20000         855.00|       0.23000         983.25|       0.22000         940.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0064 801-06207            10008.000  LFT  |       0.80000        8006.40|       0.87000        8706.96|       0.85000        8506.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0065 801-06216               24.000  LFT  |      10.00000         240.00|       2.78000          66.72|      10.62000         254.88 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0066 801-06218               22.000  LFT  |       4.80000         105.60|       5.24000         115.28|       5.10000         112.20 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0067 801-06625               23.000  EACH |      50.00000        1150.00|      54.61000        1256.03|      53.10000        1221.30 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               45.000  EACH |      87.00000        3915.00|      95.03000        4276.35|      92.36000        4156.20 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               15.000  EACH |      29.00000         435.00|      31.68000         475.20|      30.80000         462.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06775                       LUMP |   10600.00000       10600.00|   10498.09000       10498.09|    4780.00000        4780.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0071 801-07118              240.000  LFT  |      10.50000        2520.00|      11.47000        2752.80|      11.15000        2676.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               72.000  LFT  |      10.50000         756.00|      11.47000         825.84|      11.15000         802.80 
  BARRICADE, III-B                        |                             |                             | 
0073 801-08401              560.000  LFT  |      46.50000       26040.00|      35.45000       19852.00|      48.44000       27126.40 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 801-53072                       LUMP |    9000.00000        9000.00|   25668.17000       25668.17|   16454.00000       16454.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0075 801-97643               22.000  LFT  |      30.00000         660.00|      32.72000         719.84|      31.85000         700.70 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0076 802-05704               33.000  LFT  |      11.35000         374.55|      14.96000         493.68|      15.93000         525.69 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0077 802-05705               89.250  LFT  |       8.00000         714.00|      14.75000        1316.44|      14.86000        1326.26 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0078 802-76025               60.500  SFT  |      16.00000         968.00|      16.23000         981.92|      19.10000        1155.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               18.000  SFT  |      11.65000         209.70|      16.57000         298.26|      20.16000         362.88 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0080 802-76045               16.250  SFT  |      15.30000         248.63|      18.22000         296.08|      21.22000         344.83 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 805-01815                2.000  EACH |    3800.00000        7600.00|    2086.22000        4172.44|    2389.00000        4778.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0082 805-01842                4.000  EACH |    1035.00000        4140.00|     748.20000        2992.80|     743.09000        2972.36 
  HANDHOLE, SIGNAL                        |                             |                             | 
0083 805-01844              260.000  LFT  |      15.25000        3965.00|      12.96000        3369.60|      13.80000        3588.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0084 805-78190                4.000  EACH |     400.00000        1600.00|     442.37000        1769.48|     345.00000        1380.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 
0085 805-78195                4.000  EACH |     400.00000        1600.00|     442.37000        1769.48|     270.70000        1082.80 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0086 805-78415                1.000  EACH |    2000.00000        2000.00|    1649.32000        1649.32|    1699.00000        1699.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0087 805-78420                1.000  EACH |     240.00000         240.00|     279.62000         279.62|     238.60000         238.60 
  DISCONNECT HANGER                       |                             |                             | 
0088 805-78480              310.000  LFT  |       1.30000         403.00|       1.94000         601.40|       1.44000         446.40 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0089 805-78485              110.000  LFT  |       1.45000         159.50|       2.03000         223.30|       1.76000         193.60 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 35 
     CALL ORDER   : 211                     CONTRACT ID : SR -29588-A                  COUNTIES : STARKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0461550         |(   6  ) 35-1067077 
                                          |SELGE CONSTRUCTION CO INC    |LARSON-DANIELSON CONSTRUCTIO |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 808-06703             1281.000  LFT  |       1.00000        1281.00|       1.09000        1396.29|       1.06000        1357.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0091 808-06716             2450.000  LFT  |       0.49000        1200.50|       0.54000        1323.00|       0.52000        1274.00 
  LINE, REMOVE                            |                             |                             | 
0092 808-75240              105.000  LFT  |       1.00000         105.00|       1.09000         114.45|       1.06000         111.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75245              572.000  LFT  |       1.00000         572.00|       1.09000         623.48|       1.06000         606.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0094 808-75297               44.000  LFT  |       6.00000         264.00|       6.55000         288.20|       6.36000         279.84 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0095 808-75996               13.000  EACH |      50.00000         650.00|      97.80000        1271.40|      53.12000         690.56 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0096 808-75998               13.000  EACH |     138.00000        1794.00|     109.23000        1419.99|     146.52000        1904.76 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       893,444.73|           $       941,087.73|           $     1,006,690.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       893,444.73|           $       941,087.73|           $     1,006,690.70 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4312005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     1,206,807.56  100.0000% 
   2   35-1461789     POINDEXTER EXCAVATING                                                      $     1,242,779.20  102.9807% 
   3   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $     1,249,280.22  103.5194% 
   4   35-1325036     DEICHMAN EXCAVATING CO                                                     $     1,260,601.75  104.4576% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,273,709.10  105.5437% 
   6   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,276,000.00  105.7335% 
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,343,900.00  111.3599% 
   8   35-1415044     F & K CONSTRUCTION INC                                                     $     1,370,394.20  113.5553% 
   9   35-1139301     E & B PAVING INC                                                           $     1,382,946.02  114.5954% 
  10   35-1636776     LINKEL COMPANY                                                             $     1,525,383.10  126.3982% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1461789          |(   3  ) 35-1386990 
                                          |CRIDER & CRIDER INC          |POINDEXTER EXCAVATING        |ISOM JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13635.44000       13635.44|   20000.00000       20000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     229.17000         229.17|     500.00000         500.00|     120.00000         120.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     229.17000         229.17|     500.00000         500.00|     120.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      57.29000         687.48|      80.00000         960.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |      57.29000         687.48|      70.00000         840.00|      75.00000         900.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   27707.94000       27707.94|   60000.00000       60000.00|   55000.00000       55000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   10455.24000       10455.24|   50000.00000       50000.00|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02271                2.000  EACH |     219.46000         438.92|    2000.00000        4000.00|     800.00000        1600.00 
  HEADWALL, REMOVE                        |                             |                             | 
0016 202-96133              426.000  LFT  |      15.64000        6662.64|       9.00000        3834.00|      31.00000       13206.00 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000            10222.000  CYS  |      14.39000      147094.58|      12.00000      122664.00|      10.00000      102220.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1461789         |(   3  ) 35-1386990 
                                          |CRIDER & CRIDER INC          |POINDEXTER EXCAVATING        |ISOM JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 203-02070              812.000  CYS  |       1.00000         812.00|      19.00000       15428.00|      12.00000        9744.00 
  BORROW                                  |                             |                             | 
0019 204-02290                2.000  EACH |     632.65000        1265.30|     900.00000        1800.00|    2500.00000        5000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0020 204-08415                2.000  EACH |     553.89000        1107.78|     400.00000         800.00|     850.00000        1700.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0021 205-03371               50.000  CYS  |      27.83000        1391.50|      35.00000        1750.00|      35.00000        1750.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               70.000  TON  |      35.62000        2493.40|      50.00000        3500.00|      80.00000        5600.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              645.000  LFT  |      10.28000        6630.60|       8.00000        5160.00|       4.00000        2580.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06937             2223.000  LFT  |       1.45000        3223.35|       1.30000        2889.90|       1.85000        4112.55 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 205-09543              100.000  TON  |      22.79000        2279.00|      30.00000        3000.00|      35.00000        3500.00 
  NO 2 STONE                              |                             |                             | 
0026 207-08264            11137.000  SYS  |       1.14000       12696.18|       4.40000       49002.80|       5.00000       55685.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0027 207-08267              406.000  SYS  |      10.26000        4165.56|      12.00000        4872.00|      12.00000        4872.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-02050             2600.000  CYS  |      19.51000       50726.00|      20.00000       52000.00|      18.00000       46800.00 
  B BORROW                                |                             |                             | 
0029 211-09264              206.000  CYS  |      32.55000        6705.30|      35.00000        7210.00|      25.00000        5150.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09265              160.000  CYS  |      32.55000        5208.00|      40.00000        6400.00|      45.00000        7200.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0031 214-07202             3150.000  SYS  |       2.42000        7623.00|       2.50000        7875.00|       3.25000       10237.50 
  GEOGRID, I                              |                             |                             | 
0032 301-07448             9165.000  TON  |      19.96000      182933.40|      14.00000      128310.00|      19.00000      174135.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 306-08043              320.000  SYS  |      11.00000        3520.00|       9.00000        2880.00|      12.00000        3840.00 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-06264                       LUMP |    4239.59000        4239.59|     990.00000         990.00|    4200.00000        4200.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              851.000  TON  |      75.34000       64114.34|      67.00000       57017.00|      74.75000       63612.25 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07389             1665.000  TON  |      63.14000      105128.10|      62.00000      103230.00|      63.03000      104944.95 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07406             3238.000  TON  |      56.15000      181813.70|      59.00000      191042.00|      56.32000      182364.16 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1461789         |(   3  ) 35-1386990 
                                          |CRIDER & CRIDER INC          |POINDEXTER EXCAVATING        |ISOM JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 406-05520                8.000  TON  |     721.88000        5775.04|     450.00000        3600.00|     800.00000        6400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01701                1.000  EACH |    1804.69000        1804.69|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0040 601-94689                3.000  EACH |    2635.42000        7906.26|    2440.00000        7320.00|    2600.00000        7800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99106              751.500  LFT  |      29.79000       22387.19|      28.00000       21042.00|      29.00000       21793.50 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 610-07487              112.000  TON  |     178.75000       20020.00|     100.00000       11200.00|     174.02000       19490.24 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0043 611-06497                3.000  EACH |     183.33000         549.99|     170.00000         510.00|     197.00000         591.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0044 615-06490               44.000  EACH |     148.96000        6554.24|     138.00000        6072.00|     175.00000        7700.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06505               15.000  EACH |     756.25000       11343.75|     700.00000       10500.00|     925.00000       13875.00 
  MONUMENT, B                             |                             |                             | 
0046 615-06510                2.000  EACH |     630.21000        1260.42|     600.00000        1200.00|     775.00000        1550.00 
  MONUMENT, C                             |                             |                             | 
0047 616-02320             2799.000  SYS  |       1.58000        4422.42|       2.00000        5598.00|       3.00000        8397.00 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              338.000  TON  |      55.04000       18603.52|      50.00000       16900.00|      48.00000       16224.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              944.000  TON  |      30.87000       29141.28|      29.00000       27376.00|      28.00000       26432.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06451               77.000  TON  |      30.81000        2372.37|      30.00000        2310.00|      85.00000        6545.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                4.000  EACH |     286.46000        1145.84|     450.00000        1800.00|     350.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-02363            16258.000  SYS  |       0.32000        5202.56|       0.25000        4064.50|       0.85000       13819.30 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0053 621-02770             4315.000  SYS  |       1.41000        6084.15|       1.20000        5178.00|       3.00000       12945.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06559             8129.000  SYS  |       0.55000        4470.95|       0.45000        3658.05|       1.05000        8535.45 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06567               12.000  kGAL |       1.15000          13.80|      10.00000         120.00|       1.00000          12.00 
  WATER                                   |                             |                             | 
0056 621-06570               14.900  CYS  |      31.99000         476.65|      35.00000         521.50|      95.00000        1415.50 
  TOP SOIL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1461789         |(   3  ) 35-1386990 
                                          |CRIDER & CRIDER INC          |POINDEXTER EXCAVATING        |ISOM JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 621-06574             3220.000  SYS  |       2.93000        9434.60|       3.00000        9660.00|       3.50000       11270.00 
  SODDING                                 |                             |                             | 
0058 622-52436                4.000  EACH |      40.10000         160.40|      50.00000         200.00|      50.00000         200.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786               40.000  EACH |      13.75000         550.00|      50.00000        2000.00|      15.00000         600.00 
  SEEDLING                                |                             |                             | 
0060 628-09401               12.000  MOS  |    1928.82000       23145.84|    1600.00000       19200.00|    2000.00000       24000.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 714-26703              109.000  LFT  |     451.31000       49192.79|     450.00000       49050.00|     380.00000       41420.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0062 715-02629                1.000  EACH |     579.43000         579.43|     850.00000         850.00|     500.00000         500.00 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0063 715-05121               60.000  LFT  |      49.96000        2997.60|      50.00000        3000.00|      23.00000        1380.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0064 715-05152              357.000  LFT  |      49.96000       17835.72|      40.00000       14280.00|      15.00000        5355.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0065 715-05169               74.000  LFT  |      48.77000        3608.98|      45.00000        3330.00|      13.00000         962.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0066 715-05171               59.000  LFT  |      49.96000        2947.64|      50.00000        2950.00|      15.00000         885.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-09388              150.000  LFT  |      40.53000        6079.50|      45.00000        6750.00|      16.00000        2400.00 
  PIPE, DRAINTILE, 15 IN.                 |                             |                             | 
0068 715-09390              150.000  LFT  |      44.07000        6610.50|      48.00000        7200.00|      20.00000        3000.00 
  PIPE, DRAINTILE, 18 IN.                 |                             |                             | 
0069 715-46005                2.000  EACH |     282.69000         565.38|     500.00000        1000.00|     255.00000         510.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0070 715-46010                5.000  EACH |     344.27000        1721.35|     550.00000        2750.00|     300.00000        1500.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0071 715-90834              150.000  LFT  |      15.51000        2326.50|      40.00000        6000.00|      15.00000        2250.00 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
0072 720-45510                1.000  EACH |    2558.21000        2558.21|    2800.00000        2800.00|    1975.00000        1975.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0073 732-08420              106.000  SYS  |      90.00000        9540.00|      60.00000        6360.00|     110.00000       11660.00 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0074 732-08421              106.000  SYS  |     200.00000       21200.00|     140.00000       14840.00|     165.00000       17490.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0075 801-03290                2.000  EACH |     273.85000         547.70|     255.00000         510.00|     290.00000         580.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1461789         |(   3  ) 35-1386990 
                                          |CRIDER & CRIDER INC          |POINDEXTER EXCAVATING        |ISOM JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 801-04308                8.000  EACH |     140.94000        1127.52|     130.00000        1040.00|     415.00000        3320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06625               20.000  EACH |      95.10000        1902.00|      88.00000        1760.00|     105.00000        2100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               28.000  EACH |     130.63000        3657.64|     120.00000        3360.00|     135.00000        3780.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                4.000  EACH |      46.98000         187.92|      44.00000         176.00|      62.00000         248.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |   20461.34000       20461.34|   29000.00000       29000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118              144.000  LFT  |       9.17000        1320.48|       8.50000        1224.00|      16.00000        2304.00 
  BARRICADE, III-A                        |                             |                             | 
0082 801-07119               96.000  LFT  |      10.31000         989.76|      10.00000         960.00|      17.00000        1632.00 
  BARRICADE, III-B                        |                             |                             | 
0083 802-05701               84.900  LFT  |      15.58000        1322.74|      14.50000        1231.05|      18.00000        1528.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-07059               20.000  EACH |      59.76000        1195.20|      55.00000        1100.00|      60.00000        1200.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0085 802-76025               22.500  SFT  |      37.53000         844.43|      35.00000         787.50|      35.00000         787.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0086 802-76035               27.000  SFT  |      22.92000         618.84|      25.00000         675.00|      23.10000         623.70 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0087 802-76055                9.500  LFT  |      13.75000         130.63|      15.00000         142.50|      19.00000         180.50 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             5141.000  LFT  |       0.34000        1747.94|       0.60000        3084.60|       0.88000        4524.08 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75245             6068.000  LFT  |       0.34000        2063.12|       0.60000        3640.80|       0.88000        5339.84 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75998               54.000  EACH |      29.67000        1602.18|      34.00000        1836.00|      50.00000        2700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0091 808-75996               10.000  EACH |      58.74000         587.40|      80.00000         800.00|      25.00000         250.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,206,807.56|           $     1,242,779.20|           $     1,249,280.22 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,206,807.56|           $     1,242,779.20|           $     1,249,280.22 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1325036          |(   5   ) 35-1917625         |(   6  ) 35-1151771 
                                          |DEICHMAN EXCAVATING CO       |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   19200.00000       19200.00|   29500.00000       29500.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|      90.00000          90.00|     250.00000         250.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|      90.00000          90.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     100.00000        1200.00|     120.00000        1440.00|     150.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |     100.00000        1200.00|     120.00000        1440.00|      50.00000         600.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   75200.00000       75200.00|   61500.00000       61500.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |   20000.00000       20000.00|   17200.00000       17200.00|   18000.00000       18000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02271                2.000  EACH |     800.00000        1600.00|     248.00000         496.00|     800.00000        1600.00 
  HEADWALL, REMOVE                        |                             |                             | 
0016 202-96133              426.000  LFT  |       6.00000        2556.00|      12.25000        5218.50|      21.99000        9367.74 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000            10222.000  CYS  |      12.00000      122664.00|      11.75000      120108.50|      22.00000      224884.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070              812.000  CYS  |      25.00000       20300.00|      21.25000       17255.00|      12.00000        9744.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1325036          |(   5   ) 35-1917625         |(   6  ) 35-1151771 
                                          |DEICHMAN EXCAVATING CO       |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 204-02290                2.000  EACH |    1000.00000        2000.00|     237.00000         474.00|     750.00000        1500.00 
  SETTLEMENT PLATE                        |                             |                             | 
0020 204-08415                2.000  EACH |     500.00000        1000.00|     220.00000         440.00|     150.00000         300.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0021 205-03371               50.000  CYS  |      50.00000        2500.00|      75.00000        3750.00|      23.00000        1150.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               70.000  TON  |      50.00000        3500.00|     115.00000        8050.00|      35.00000        2450.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              645.000  LFT  |       9.50000        6127.50|       9.00000        5805.00|       7.00000        4515.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06937             2223.000  LFT  |       1.24000        2756.52|       2.00000        4446.00|       1.20000        2667.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 205-09543              100.000  TON  |      30.00000        3000.00|      30.00000        3000.00|      24.00000        2400.00 
  NO 2 STONE                              |                             |                             | 
0026 207-08264            11137.000  SYS  |       5.50000       61253.50|       3.50000       38979.50|       3.50000       38979.50 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0027 207-08267              406.000  SYS  |      16.00000        6496.00|       6.50000        2639.00|       8.00000        3248.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-02050             2600.000  CYS  |      26.50000       68900.00|       7.00000       18200.00|      26.00000       67600.00 
  B BORROW                                |                             |                             | 
0029 211-09264              206.000  CYS  |      22.00000        4532.00|      29.00000        5974.00|      26.00000        5356.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09265              160.000  CYS  |      24.00000        3840.00|      28.00000        4480.00|      30.00000        4800.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0031 214-07202             3150.000  SYS  |       3.00000        9450.00|       2.25000        7087.50|       2.00000        6300.00 
  GEOGRID, I                              |                             |                             | 
0032 301-07448             9165.000  TON  |      17.00000      155805.00|      13.25000      121436.25|      16.00000      146640.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 306-08043              320.000  SYS  |      15.00000        4800.00|      13.75000        4400.00|      15.00000        4800.00 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-06264                       LUMP |    3700.00000        3700.00|     900.00000         900.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              851.000  TON  |      65.75000       55953.25|      81.00000       68931.00|      72.00000       61272.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07389             1665.000  TON  |      55.10000       91741.50|      63.00000      104895.00|      52.00000       86580.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07406             3238.000  TON  |      49.00000      158662.00|      62.00000      200756.00|      60.00000      194280.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0038 406-05520                8.000  TON  |     630.00000        5040.00|     630.00000        5040.00|     400.00000        3200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1325036          |(   5   ) 35-1917625         |(   6  ) 35-1151771 
                                          |DEICHMAN EXCAVATING CO       |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 601-01701                1.000  EACH |    1575.00000        1575.00|    1600.00000        1600.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0040 601-94689                3.000  EACH |    2300.00000        6900.00|    2500.00000        7500.00|    2400.00000        7200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99106              751.500  LFT  |      26.00000       19539.00|      26.00000       19539.00|      24.00000       18036.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 610-07487              112.000  TON  |     156.00000       17472.00|     107.00000       11984.00|      95.00000       10640.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0043 611-06497                3.000  EACH |     160.00000         480.00|     165.00000         495.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0044 615-06490               44.000  EACH |     130.00000        5720.00|     135.00000        5940.00|     145.00000        6380.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06505               15.000  EACH |     660.00000        9900.00|     700.00000       10500.00|     525.00000        7875.00 
  MONUMENT, B                             |                             |                             | 
0046 615-06510                2.000  EACH |     550.00000        1100.00|     600.00000        1200.00|     425.00000         850.00 
  MONUMENT, C                             |                             |                             | 
0047 616-02320             2799.000  SYS  |       2.00000        5598.00|       1.50000        4198.50|       3.00000        8397.00 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              338.000  TON  |      50.00000       16900.00|      54.00000       18252.00|      49.00000       16562.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              944.000  TON  |      35.00000       33040.00|      30.00000       28320.00|      23.00000       21712.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06451               77.000  TON  |      30.00000        2310.00|      46.00000        3542.00|      25.00000        1925.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                4.000  EACH |     250.00000        1000.00|    1400.00000        5600.00|     422.00000        1688.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-02363            16258.000  SYS  |       0.28000        4552.24|       0.40000        6503.20|       0.21000        3414.18 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0053 621-02770             4315.000  SYS  |       1.23000        5307.45|       1.45000        6256.75|       1.08000        4660.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06559             8129.000  SYS  |       0.48000        3901.92|       0.60000        4877.40|       0.36000        2926.44 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06567               12.000  kGAL |       1.00000          12.00|       1.00000          12.00|       1.00000          12.00 
  WATER                                   |                             |                             | 
0056 621-06570               14.900  CYS  |     100.00000        1490.00|      75.00000        1117.50|      40.00000         596.00 
  TOP SOIL                                |                             |                             | 
0057 621-06574             3220.000  SYS  |       2.56000        8243.20|       3.00000        9660.00|       2.53000        8146.60 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1325036          |(   5   ) 35-1917625         |(   6  ) 35-1151771 
                                          |DEICHMAN EXCAVATING CO       |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 622-52436                4.000  EACH |      35.00000         140.00|      58.00000         232.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786               40.000  EACH |      12.00000         480.00|       9.00000         360.00|      35.00000        1400.00 
  SEEDLING                                |                             |                             | 
0060 628-09401               12.000  MOS  |    2100.00000       25200.00|    2600.00000       31200.00|    2500.00000       30000.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 714-26703              109.000  LFT  |     500.00000       54500.00|    1030.00000      112270.00|     420.00000       45780.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0062 715-02629                1.000  EACH |     750.00000         750.00|     590.00000         590.00|     750.00000         750.00 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0063 715-05121               60.000  LFT  |      40.00000        2400.00|      28.00000        1680.00|      44.00000        2640.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0064 715-05152              357.000  LFT  |      40.00000       14280.00|      25.00000        8925.00|      40.00000       14280.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0065 715-05169               74.000  LFT  |      38.00000        2812.00|      28.00000        2072.00|      32.00000        2368.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0066 715-05171               59.000  LFT  |      40.00000        2360.00|      24.00000        1416.00|      35.00000        2065.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-09388              150.000  LFT  |      30.00000        4500.00|      28.00000        4200.00|      30.00000        4500.00 
  PIPE, DRAINTILE, 15 IN.                 |                             |                             | 
0068 715-09390              150.000  LFT  |      32.00000        4800.00|      22.00000        3300.00|      35.00000        5250.00 
  PIPE, DRAINTILE, 18 IN.                 |                             |                             | 
0069 715-46005                2.000  EACH |     350.00000         700.00|     650.00000        1300.00|     475.00000         950.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0070 715-46010                5.000  EACH |     450.00000        2250.00|     700.00000        3500.00|     495.00000        2475.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0071 715-90834              150.000  LFT  |      30.00000        4500.00|      24.00000        3600.00|      30.00000        4500.00 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
0072 720-45510                1.000  EACH |    2200.00000        2200.00|    3100.00000        3100.00|    2500.00000        2500.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0073 732-08420              106.000  SYS  |      49.50000        5247.00|      84.00000        8904.00|      83.00000        8798.00 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0074 732-08421              106.000  SYS  |     395.00000       41870.00|     340.00000       36040.00|     174.00000       18444.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0075 801-03290                2.000  EACH |      90.00000         180.00|     240.00000         480.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0076 801-04308                8.000  EACH |     150.00000        1200.00|     125.00000        1000.00|     320.00000        2560.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1325036          |(   5   ) 35-1917625         |(   6  ) 35-1151771 
                                          |DEICHMAN EXCAVATING CO       |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 801-06625               20.000  EACH |      60.00000        1200.00|      85.00000        1700.00|      90.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               28.000  EACH |      80.00000        2240.00|     115.00000        3220.00|     115.00000        3220.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                4.000  EACH |      20.00000          80.00|      42.00000         168.00|      45.00000         180.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |   15000.00000       15000.00|   18650.00000       18650.00|    6914.88000        6914.88 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118              144.000  LFT  |       7.70000        1108.80|       8.00000        1152.00|      10.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0082 801-07119               96.000  LFT  |       7.70000         739.20|       9.00000         864.00|      12.00000        1152.00 
  BARRICADE, III-B                        |                             |                             | 
0083 802-05701               84.900  LFT  |      13.60000        1154.64|      14.00000        1188.60|      20.00000        1698.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-07059               20.000  EACH |      52.15000        1043.00|      53.00000        1060.00|      50.00000        1000.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0085 802-76025               22.500  SFT  |      32.75000         736.88|      33.00000         742.50|      17.00000         382.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0086 802-76035               27.000  SFT  |      20.00000         540.00|      20.00000         540.00|      18.00000         486.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0087 802-76055                9.500  LFT  |      12.00000         114.00|      12.00000         114.00|      16.00000         152.00 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             5141.000  LFT  |       0.35000        1799.35|       0.60000        3084.60|       0.30000        1542.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75245             6068.000  LFT  |       0.35000        2123.80|       0.60000        3640.80|       0.30000        1820.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75998               54.000  EACH |      32.00000        1728.00|      35.00000        1890.00|      25.89000        1398.06 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0091 808-75996               10.000  EACH |      40.00000         400.00|      40.00000         400.00|      51.26000         512.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,260,601.75|           $     1,273,709.10|           $     1,276,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,260,601.75|           $     1,273,709.10|           $     1,276,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1415044         |(   9  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |F & K CONSTRUCTION INC       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   24390.70000       24390.70|   39000.58000       39000.58|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     240.00000         240.00|     300.00000         300.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     240.00000         240.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     100.00000        1200.00|     115.00000        1380.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |     100.00000        1200.00|      95.00000        1140.00|      50.00000         600.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   68000.00000       68000.00|   77000.00000       77000.00|   69000.00000       69000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |    9340.00000        9340.00|    9500.00000        9500.00|   27640.00000       27640.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02271                2.000  EACH |    2200.00000        4400.00|    1555.00000        3110.00|    1000.00000        2000.00 
  HEADWALL, REMOVE                        |                             |                             | 
0016 202-96133              426.000  LFT  |      40.00000       17040.00|       5.00000        2130.00|       6.00000        2556.00 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000            10222.000  CYS  |      17.00000      173774.00|      12.50000      127775.00|      25.00000      255550.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070              812.000  CYS  |      31.50000       25578.00|      26.00000       21112.00|      20.00000       16240.00 
  BORROW                                  |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1415044         |(   9  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |F & K CONSTRUCTION INC       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 204-02290                2.000  EACH |     800.00000        1600.00|     600.00000        1200.00|    1500.00000        3000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0020 204-08415                2.000  EACH |     200.00000         400.00|     240.00000         480.00|     500.00000        1000.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0021 205-03371               50.000  CYS  |      28.00000        1400.00|      30.00000        1500.00|      30.00000        1500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               70.000  TON  |      33.25000        2327.50|      28.00000        1960.00|      50.00000        3500.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              645.000  LFT  |       9.55000        6159.75|      12.00000        7740.00|       7.00000        4515.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06937             2223.000  LFT  |       1.34000        2978.82|       1.60000        3556.80|       1.20000        2667.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 205-09543              100.000  TON  |      34.00000        3400.00|      30.00000        3000.00|      31.40000        3140.00 
  NO 2 STONE                              |                             |                             | 
0026 207-08264            11137.000  SYS  |       5.10000       56798.70|       4.35000       48445.95|       6.50000       72390.50 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0027 207-08267              406.000  SYS  |      26.50000       10759.00|      10.90000        4425.40|      15.00000        6090.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-02050             2600.000  CYS  |      24.64000       64064.00|      20.45000       53170.00|      19.00000       49400.00 
  B BORROW                                |                             |                             | 
0029 211-09264              206.000  CYS  |      19.00000        3914.00|      32.00000        6592.00|      22.00000        4532.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09265              160.000  CYS  |      23.00000        3680.00|      35.00000        5600.00|      24.00000        3840.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0031 214-07202             3150.000  SYS  |       3.39000       10678.50|       2.40000        7560.00|       3.00000        9450.00 
  GEOGRID, I                              |                             |                             | 
0032 301-07448             9165.000  TON  |      16.78000      153788.70|      24.40000      223626.00|      10.00000       91650.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 306-08043              320.000  SYS  |      12.29000        3932.80|       4.00000        1280.00|      12.55000        4016.00 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-06264                       LUMP |    1393.04000        1393.04|    4450.00000        4450.00|    7500.00000        7500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              851.000  TON  |      66.20000       56336.20|      79.00000       67229.00|      65.75000       55953.25 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07389             1665.000  TON  |      56.74000       94472.10|      66.00000      109890.00|      55.10000       91741.50 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07406             3238.000  TON  |      53.97000      174754.86|      59.00000      191042.00|      49.00000      158662.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0038 406-05520                8.000  TON  |     487.15000        3897.20|     760.00000        6080.00|     630.00000        5040.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1415044         |(   9  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |F & K CONSTRUCTION INC       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 601-01701                1.000  EACH |    1575.00000        1575.00|    2000.00000        2000.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0040 601-94689                3.000  EACH |    2300.00000        6900.00|     965.00000        2895.00|    3500.00000       10500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99106              751.500  LFT  |      26.00000       19539.00|      29.00000       21793.50|      24.00000       18036.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 610-07487              112.000  TON  |     156.79000       17560.48|     188.00000       21056.00|     156.00000       17472.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0043 611-06497                3.000  EACH |     160.00000         480.00|     250.00000         750.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0044 615-06490               44.000  EACH |     130.00000        5720.00|     175.00000        7700.00|     145.00000        6380.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06505               15.000  EACH |     660.00000        9900.00|     630.00000        9450.00|     525.00000        7875.00 
  MONUMENT, B                             |                             |                             | 
0046 615-06510                2.000  EACH |     550.00000        1100.00|     510.00000        1020.00|     425.00000         850.00 
  MONUMENT, C                             |                             |                             | 
0047 616-02320             2799.000  SYS  |       3.00000        8397.00|       2.00000        5598.00|       2.00000        5598.00 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              338.000  TON  |      64.00000       21632.00|      24.00000        8112.00|      50.00000       16900.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              944.000  TON  |      36.00000       33984.00|      22.50000       21240.00|      35.00000       33040.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06451               77.000  TON  |      36.00000        2772.00|      49.00000        3773.00|      30.00000        2310.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                4.000  EACH |     275.00000        1100.00|     330.00000        1320.00|     422.00000        1688.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-02363            16258.000  SYS  |       0.28000        4552.24|       0.34000        5527.72|       0.21000        3414.18 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0053 621-02770             4315.000  SYS  |       1.32000        5695.80|       1.60000        6904.00|       1.08000        4660.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06559             8129.000  SYS  |       0.48000        3901.92|       0.60000        4877.40|       0.36000        2926.44 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06567               12.000  kGAL |       1.00000          12.00|     180.00000        2160.00|       1.00000          12.00 
  WATER                                   |                             |                             | 
0056 621-06570               14.900  CYS  |      93.00000        1385.70|      95.00000        1415.50|      90.00000        1341.00 
  TOP SOIL                                |                             |                             | 
0057 621-06574             3220.000  SYS  |       2.60000        8372.00|       4.20000       13524.00|       2.53000        8146.60 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1415044         |(   9  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |F & K CONSTRUCTION INC       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 622-52436                4.000  EACH |      40.00000         160.00|      48.00000         192.00|      35.00000         140.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786               40.000  EACH |      12.00000         480.00|      14.50000         580.00|      35.00000        1400.00 
  SEEDLING                                |                             |                             | 
0060 628-09401               12.000  MOS  |    2235.00000       26820.00|    1035.00000       12420.00|    2300.00000       27600.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 714-26703              109.000  LFT  |     600.00000       65400.00|     396.00000       43164.00|     500.00000       54500.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0062 715-02629                1.000  EACH |    1145.00000        1145.00|    1015.00000        1015.00|     750.00000         750.00 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0063 715-05121               60.000  LFT  |      53.00000        3180.00|      40.30000        2418.00|      40.00000        2400.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0064 715-05152              357.000  LFT  |      31.00000       11067.00|      37.00000       13209.00|      40.00000       14280.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0065 715-05169               74.000  LFT  |      46.50000        3441.00|      39.00000        2886.00|      38.00000        2812.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0066 715-05171               59.000  LFT  |      49.00000        2891.00|      40.00000        2360.00|      40.00000        2360.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-09388              150.000  LFT  |      47.00000        7050.00|      39.00000        5850.00|      30.00000        4500.00 
  PIPE, DRAINTILE, 15 IN.                 |                             |                             | 
0068 715-09390              150.000  LFT  |      50.00000        7500.00|      43.00000        6450.00|      32.00000        4800.00 
  PIPE, DRAINTILE, 18 IN.                 |                             |                             | 
0069 715-46005                2.000  EACH |     553.00000        1106.00|      66.00000         132.00|     350.00000         700.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0070 715-46010                5.000  EACH |     584.00000        2920.00|      27.00000         135.00|     450.00000        2250.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0071 715-90834              150.000  LFT  |      49.00000        7350.00|      32.00000        4800.00|      30.00000        4500.00 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
0072 720-45510                1.000  EACH |    3600.00000        3600.00|    2445.00000        2445.00|    2200.00000        2200.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0073 732-08420              106.000  SYS  |     200.72000       21276.32|     230.00000       24380.00|     258.00000       27348.00 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0074 732-08421              106.000  SYS  |     195.00000       20670.00|     267.00000       28302.00|     222.00000       23532.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0075 801-03290                2.000  EACH |     150.00000         300.00|     180.00000         360.00|      90.00000         180.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0076 801-04308                8.000  EACH |     225.00000        1800.00|     385.00000        3080.00|     150.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1415044         |(   9  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |F & K CONSTRUCTION INC       |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 801-06625               20.000  EACH |      60.00000        1200.00|     110.00000        2200.00|      60.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               28.000  EACH |     125.00000        3500.00|     140.00000        3920.00|      80.00000        2240.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                4.000  EACH |      10.00000          40.00|      55.00000         220.00|      20.00000          80.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |    2600.00000        2600.00|   23900.00000       23900.00|   77500.00000       77500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118              144.000  LFT  |      10.00000        1440.00|      12.00000        1728.00|       7.70000        1108.80 
  BARRICADE, III-A                        |                             |                             | 
0082 801-07119               96.000  LFT  |      10.00000         960.00|      15.00000        1440.00|       7.70000         739.20 
  BARRICADE, III-B                        |                             |                             | 
0083 802-05701               84.900  LFT  |      13.60000        1154.64|      25.00000        2122.50|      20.00000        1698.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-07059               20.000  EACH |      52.15000        1043.00|      42.00000         840.00|      59.88000        1197.60 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0085 802-76025               22.500  SFT  |      32.75000         736.88|      21.00000         472.50|      17.00000         382.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0086 802-76035               27.000  SFT  |      20.00000         540.00|      22.00000         594.00|      18.00000         486.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0087 802-76055                9.500  LFT  |      12.00000         114.00|      20.00000         190.00|      16.00000         152.00 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             5141.000  LFT  |       0.35000        1799.35|       0.35000        1799.35|       0.35000        1799.35 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75245             6068.000  LFT  |       0.35000        2123.80|       0.35300        2142.00|       0.35000        2123.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75998               54.000  EACH |      32.00000        1728.00|      30.00000        1620.00|      35.00000        1890.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0091 808-75996               10.000  EACH |      32.00000         320.00|      45.00000         450.00|       3.65000          36.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,343,900.00|           $     1,370,394.20|           $     1,382,946.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,343,900.00|           $     1,370,394.20|           $     1,382,946.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     500.00000         500.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     200.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     150.00000        1800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |     100.00000        1200.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |  100000.00000      100000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02271                2.000  EACH |     200.00000         400.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0016 202-96133              426.000  LFT  |       5.00000        2130.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000            10222.000  CYS  |      15.00000      153330.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0018 203-02070              812.000  CYS  |      20.00000       16240.00|                             | 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 204-02290                2.000  EACH |     500.00000        1000.00|                             | 
  SETTLEMENT PLATE                        |                             |                             | 
0020 204-08415                2.000  EACH |     100.00000         200.00|                             | 
  STAKES, SETTLEMENT                      |                             |                             | 
0021 205-03371               50.000  CYS  |     100.00000        5000.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931               70.000  TON  |      60.00000        4200.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              645.000  LFT  |      10.00000        6450.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06937             2223.000  LFT  |       3.00000        6669.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 205-09543              100.000  TON  |      60.00000        6000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0026 207-08264            11137.000  SYS  |       4.00000       44548.00|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0027 207-08267              406.000  SYS  |       6.00000        2436.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-02050             2600.000  CYS  |      20.00000       52000.00|                             | 
  B BORROW                                |                             |                             | 
0029 211-09264              206.000  CYS  |      30.00000        6180.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09265              160.000  CYS  |      40.00000        6400.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0031 214-07202             3150.000  SYS  |       3.00000        9450.00|                             | 
  GEOGRID, I                              |                             |                             | 
0032 301-07448             9165.000  TON  |      22.00000      201630.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 306-08043              320.000  SYS  |       4.00000        1280.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-06264                       LUMP |    5000.00000        5000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              851.000  TON  |      40.00000       34040.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07389             1665.000  TON  |      42.00000       69930.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07406             3238.000  TON  |      42.00000      135996.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0038 406-05520                8.000  TON  |     300.00000        2400.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 601-01701                1.000  EACH |    2000.00000        2000.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0040 601-94689                3.000  EACH |    2500.00000        7500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0041 601-99106              751.500  LFT  |      30.00000       22545.00|                             | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0042 610-07487              112.000  TON  |     100.00000       11200.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0043 611-06497                3.000  EACH |     100.00000         300.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0044 615-06490               44.000  EACH |     100.00000        4400.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06505               15.000  EACH |     300.00000        4500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0046 615-06510                2.000  EACH |     400.00000         800.00|                             | 
  MONUMENT, C                             |                             |                             | 
0047 616-02320             2799.000  SYS  |       2.00000        5598.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              338.000  TON  |      40.00000       13520.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              944.000  TON  |      50.00000       47200.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06451               77.000  TON  |      60.00000        4620.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-02363            16258.000  SYS  |       1.00000       16258.00|                             | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0053 621-02770             4315.000  SYS  |       2.00000        8630.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06559             8129.000  SYS  |       2.00000       16258.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06567               12.000  kGAL |     100.00000        1200.00|                             | 
  WATER                                   |                             |                             | 
0056 621-06570               14.900  CYS  |     100.00000        1490.00|                             | 
  TOP SOIL                                |                             |                             | 
0057 621-06574             3220.000  SYS  |       5.00000       16100.00|                             | 
  SODDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 231 -20 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 622-52436                4.000  EACH |     200.00000         800.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786               40.000  EACH |      20.00000         800.00|                             | 
  SEEDLING                                |                             |                             | 
0060 628-09401               12.000  MOS  |    1000.00000       12000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0061 714-26703              109.000  LFT  |     500.00000       54500.00|                             | 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 6' X 4'                            |                             |                             | 
0062 715-02629                1.000  EACH |     700.00000         700.00|                             | 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0063 715-05121               60.000  LFT  |      50.00000        3000.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0064 715-05152              357.000  LFT  |      40.00000       14280.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0065 715-05169               74.000  LFT  |      34.00000        2516.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0066 715-05171               59.000  LFT  |      35.00000        2065.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0067 715-09388              150.000  LFT  |      25.00000        3750.00|                             | 
  PIPE, DRAINTILE, 15 IN.                 |                             |                             | 
0068 715-09390              150.000  LFT  |      30.00000        4500.00|                             | 
  PIPE, DRAINTILE, 18 IN.                 |                             |                             | 
0069 715-46005                2.000  EACH |     300.00000         600.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0070 715-46010                5.000  EACH |     350.00000        1750.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0071 715-90834              150.000  LFT  |      23.00000        3450.00|                             | 
  PIPE, DRAINTILE, 12 IN.                 |                             |                             | 
0072 720-45510                1.000  EACH |    3000.00000        3000.00|                             | 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0073 732-08420              106.000  SYS  |      75.00000        7950.00|                             | 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0074 732-08421              106.000  SYS  |     150.00000       15900.00|                             | 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0075 801-03290                2.000  EACH |     263.00000         526.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0076 801-04308                8.000  EACH |     200.00000        1600.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 231 -21 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 75 
     CALL ORDER   : 231                     CONTRACT ID : SR -29951-A                  COUNTIES : CLINTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(  10  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 801-06625               20.000  EACH |     125.00000        2500.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               28.000  EACH |     200.00000        5600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                4.000  EACH |      60.00000         240.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |   50000.00000       50000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118              144.000  LFT  |      12.00000        1728.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0082 801-07119               96.000  LFT  |      13.00000        1248.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0083 802-05701               84.900  LFT  |      24.00000        2037.60|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-07059               20.000  EACH |      40.00000         800.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0085 802-76025               22.500  SFT  |      30.00000         675.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0086 802-76035               27.000  SFT  |      16.00000         432.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0087 802-76055                9.500  LFT  |      17.00000         161.50|                             | 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             5141.000  LFT  |       1.00000        5141.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75245             6068.000  LFT  |       1.00000        6068.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75998               54.000  EACH |      35.00000        1890.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0091 808-75996               10.000  EACH |      44.00000         440.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,525,383.10|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,525,383.10|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 271 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 271                     CONTRACT ID : SR -30408-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 08/14/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710074 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       162,684.00  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $       175,860.00  108.0991% 
   3   35-1875662     CRIDER & CRIDER INC                                                        $       182,000.00  111.8733% 
   4   35-1801998     CLR INC                                                                    $       182,040.80  111.8984% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       206,823.33  127.1319% 
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                                                                                                                   PAGE : 271 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 271                     CONTRACT ID : SR -30408-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1128289          |(   3  ) 35-1875662 
                                          |YARDBERRY LANDSCAPE          |BEATY CONSTRUCTION INC       |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SLIDE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2770.00000        2770.00|    2334.82000        2334.82 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7800.00000        7800.00|    8790.00000        8790.00|   12693.56000       12693.56 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 205-06937              300.000  LFT  |       4.50000        1350.00|       6.50000        1950.00|       2.07000         621.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 216-06397              252.000  SYS  |      12.00000        3024.00|      35.50000        8946.00|      11.74000        2958.48 
  WIRE MESH                               |                             |                             | 
0009 621-07657              252.000  SYS  |       5.00000        1260.00|       8.00000        2016.00|       5.44000        1370.88 
  FIBER MAT, COCONUT                      |                             |                             | 
0010 731-06223              150.000  SYS  |     900.00000      135000.00|     885.00000      132750.00|    1052.02000      157803.00 
  SOIL NAILED WALL                        |                             |                             | 
0011 801-03290                3.000  EACH |     282.00000         846.00|     300.00000         900.00|     285.61000         856.83 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               10.000  EACH |     130.00000        1300.00|     300.00000        3000.00|     209.44000        2094.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               10.000  DAY  |      60.00000         600.00|      60.00000         600.00|      63.47000         634.70 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    9000.00000        9000.00|   14134.00000       14134.00|     628.33000         628.33 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       162,684.00|           $       175,860.00|           $       182,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       162,684.00|           $       175,860.00|           $       182,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 271                     CONTRACT ID : SR -30408-A                  COUNTIES : LAWRENCE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 35-1385672         |(      ) 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SLIDE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1925.00000        1925.00|    2500.00000        2500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9100.00000        9100.00|   20211.65000       20211.65| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 205-06937              300.000  LFT  |       3.85000        1155.00|       4.96000        1488.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 216-06397              252.000  SYS  |      16.15000        4069.80|      37.79000        9523.08| 
  WIRE MESH                               |                             |                             | 
0009 621-07657              252.000  SYS  |       9.00000        2268.00|      16.95000        4271.40| 
  FIBER MAT, COCONUT                      |                             |                             | 
0010 731-06223              150.000  SYS  |    1050.00000      157500.00|     985.35000      147802.50| 
  SOIL NAILED WALL                        |                             |                             | 
0011 801-03290                3.000  EACH |     223.00000         669.00|     257.00000         771.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640               10.000  EACH |     236.00000        2360.00|     119.00000        1190.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               10.000  DAY  |      49.00000         490.00|      38.00000         380.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    2500.00000        2500.00|   18681.70000       18681.70| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       182,040.80|           $       206,823.33|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       182,040.80|           $       206,823.33|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 281 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/20/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 4455005 
                                                                                                        4455005 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     7,339,345.00  100.0000% 
   2   35-1875662     CRIDER & CRIDER INC                                                        $     7,398,485.07  100.8058% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     7,434,775.00  101.3003% 
   4   35-1139301     E & B PAVING INC                                                           $     7,497,500.00  102.1549% 
   5   35-1461789     POINDEXTER EXCAVATING                                                      $     7,739,584.81  105.4533% 
   6   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     7,885,381.00  107.4398% 
   7   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     7,973,486.94  108.6403% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1875662          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   98000.00000       98000.00|  120000.00000      120000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     106.00000         318.00|     150.00000         450.00|     120.00000         360.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               72.000  MOS  |     106.00000        7632.00|      75.00000        5400.00|      70.00000        5040.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  330155.62000      330155.62|  350895.00000      350895.00|  351146.49000      351146.49 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |   57821.85000       57821.85|   80000.00000       80000.00|   52000.00000       52000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02241              864.000  m    |      40.14000       34680.96|       5.25000        4536.00|      11.50000        9936.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279              268.000  m    |      28.89000        7742.52|      15.55000        4167.40|      11.00000        2948.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-03000                       LUMP |   10925.00000       10925.00|    2000.00000        2000.00|   13000.00000       13000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  132                                     |                             |                             | 
0017 202-03000                       LUMP |    7820.00000        7820.00|    5000.00000        5000.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  141                                     |                             |                             | 
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                                                                                                                   PAGE : 281 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133                8.400  m    |     160.00000        1344.00|      70.00000         588.00|      37.00000         310.80 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            59775.000  m3   |      12.33000      737025.75|      13.00000      777075.00|      15.00000      896625.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371              100.000  m3   |      45.57000        4557.00|      14.50000        1450.00|      32.00000        3200.00 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932             2826.000  m    |       5.77000       16306.02|      24.50000       69237.00|      30.10000       85062.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06933               17.000  EACH |      42.58000         723.86|      34.75000         590.75|      93.00000        1581.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06936              338.400  Mg   |      56.18000       19011.31|      31.00000       10490.40|      45.00000       15228.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0024 205-06937             2801.000  m    |       5.43000       15209.43|       5.95000       16665.95|       3.77000       10559.77 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08263            91409.000  m2   |       5.15000      470756.35|       5.80000      530172.20|       6.00000      548454.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0026 207-08267             7129.000  m2   |      10.10000       72002.90|      10.65000       75923.85|      13.00000       92677.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09264             1944.000  m3   |      11.44000       22239.36|      27.75000       53946.00|      18.00000       34992.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 301-07448            28144.000  Mg   |      15.75000      443268.00|      14.55000      409495.20|      14.50000      408088.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-01180              152.000  Mg   |      17.07000        2594.64|      19.25000        2926.00|      21.00000        3192.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 303-07449              179.000  Mg   |      41.24000        7381.96|      28.00000        5012.00|      21.00000        3759.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0031 303-60012              183.000  Mg   |      21.24000        3886.92|      40.00000        7320.00|      23.00000        4209.00 
  AGGREGATE, 2                            |                             |                             | 
0032 303-94433              975.000  m3   |      56.64000       55224.00|      49.50000       48262.50|      40.00000       39000.00 
  AGGREGATE, 12                           |                             |                             | 
0033 304-07493             4307.000  Mg   |      50.00000      215350.00|      51.50000      221810.50|      47.00000      202429.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0034 306-08033            10000.000  m2   |       2.25000       22500.00|       1.00000       10000.00|       1.70000       17000.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0035 306-08043              626.000  m2   |       6.40000        4006.40|       1.00000         626.00|       2.50000        1565.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    5000.00000        5000.00|   13000.00000       13000.00|   12000.00000       12000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 401-07321             6204.000  Mg   |      55.15000      342150.60|      59.20000      367276.80|      54.00000      335016.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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0038 401-07390            12657.000  Mg   |      46.50000      588550.50|      52.50000      664492.50|      48.00000      607536.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07423             9965.000  Mg   |      47.00000      468355.00|      51.50000      513197.50|      47.00000      468355.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0040 401-08333             5050.000  Mg   |      52.60000      265630.00|      53.75000      271437.50|      49.00000      247450.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0041 402-07432             3975.000  Mg   |      63.50000      252412.50|      59.25000      235518.75|      54.00000      214650.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0042 402-07435              935.000  Mg   |      63.75000       59606.25|      57.00000       53295.00|      52.00000       48620.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0043 402-07440             9550.000  Mg   |      44.40000      424020.00|      49.50000      472725.00|      45.00000      429750.00 
  HMA BASE, TYPE A                        |                             |                             | 
0044 406-05520               80.000  Mg   |     575.00000       46000.00|     581.00000       46480.00|     530.00000       42400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                2.000  EACH |    1800.00000        3600.00|      21.50000          43.00|    1800.00000        3600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-01740                1.000  EACH |    1600.00000        1600.00|    1975.00000        1975.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0047 601-94689                3.000  EACH |    2200.00000        6600.00|    2525.00000        7575.00|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105              460.000  m    |      52.00000       23920.00|      55.00000       25300.00|      52.00000       23920.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 603-03692              234.000  m    |      52.90000       12378.60|      58.00000       13572.00|      52.90000       12378.60 
  FENCE, WOOD , REMOVE AND RESET          |                             |                             | 
0050 603-06040             4448.000  m    |      15.90000       70723.20|      17.50000       77840.00|      15.90000       70723.20 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0051 603-06045              239.000  m    |      43.10000       10300.90|      47.20000       11280.80|      43.10000       10300.90 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0052 603-96042                2.000  EACH |    1210.00000        2420.00|    1325.00000        2650.00|    1210.00000        2420.00 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                             |                             | 
0053 604-07901                6.000  m2   |      89.75000         538.50|     200.00000        1200.00|     220.00000        1320.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0054 604-91531              546.000  m2   |      34.50000       18837.00|      37.50000       20475.00|      50.00000       27300.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0055 605-06140              308.000  m    |      93.00000       28644.00|      61.00000       18788.00|      80.00000       24640.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0056 605-94811               18.000  EACH |     750.00000       13500.00|     500.00000        9000.00|    1200.00000       21600.00 
  CURB TURNOUT                            |                             |                             | 
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0057 605-97937             2097.000  m    |      40.50000       84928.50|      37.00000       77589.00|      37.00000       77589.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0058 606-07484            15647.000  m    |       1.05000       16429.35|       0.60000        9388.20|       0.70000       10952.90 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0059 607-06335               55.000  m    |     210.00000       11550.00|     150.00000        8250.00|     150.00000        8250.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0060 610-07486             1308.000  Mg   |      64.50000       84366.00|      73.00000       95484.00|      67.00000       87636.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07487             2453.000  Mg   |     106.00000      260018.00|      73.00000      179069.00|      75.00000      183975.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0062 610-08446              395.000  m2   |      54.00000       21330.00|      50.00000       19750.00|      65.00000       25675.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0063 610-09108              219.000  m2   |      70.00000       15330.00|      57.00000       12483.00|      70.00000       15330.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0064 611-06497               73.000  EACH |     125.00000        9125.00|     165.00000       12045.00|     125.00000        9125.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0065 611-06498               30.000  EACH |     155.00000        4650.00|     220.00000        6600.00|     155.00000        4650.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0066 615-06490              310.000  EACH |     120.00000       37200.00|     131.00000       40610.00|     120.00000       37200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0067 615-06505               40.000  EACH |     470.00000       18800.00|     505.00000       20200.00|     470.00000       18800.00 
  MONUMENT, B                             |                             |                             | 
0068 615-06510                5.000  EACH |     300.00000        1500.00|     330.00000        1650.00|     300.00000        1500.00 
  MONUMENT, C                             |                             |                             | 
0069 615-06515                1.000  EACH |     240.00000         240.00|     265.00000         265.00|     240.00000         240.00 
  MONUMENT, D                             |                             |                             | 
0070 615-06527               12.000  EACH |     350.00000        4200.00|     380.00000        4560.00|     350.00000        4200.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0071 616-02320             6478.000  m2   |       1.63000       10559.14|       1.50000        9717.00|       1.00000        6478.00 
  GEOTEXTILES                             |                             |                             | 
0072 616-06406             4863.000  m2   |      18.86000       91716.18|      15.00000       72945.00|      19.00000       92397.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0073 621-02770             2795.000  m2   |       1.51000        4220.45|       1.65000        4611.75|       1.51000        4220.45 
  EROSION CONTROL BLANKET                 |                             |                             | 
0074 621-06545               13.600  Mg   |    1311.00000       17829.60|    1435.00000       19516.00|    1311.00000       17829.60 
  FERTILIZER                              |                             |                             | 
0075 621-06553             2869.000  kg   |       5.08000       14574.52|       5.55000       15922.95|       5.08000       14574.52 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557              291.000  kg   |       3.30000         960.30|       3.65000        1062.15|       3.30000         960.30 
  SEED MIXTURE, T                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 281 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
 
0077 621-06565               68.000  Mg   |     369.00000       25092.00|     410.00000       27880.00|     369.00000       25092.00 
  MULCHING MATERIAL                       |                             |                             | 
0078 621-06567              428.000  kL   |       1.00000         428.00|       1.50000         642.00|       1.00000         428.00 
  WATER                                   |                             |                             | 
0079 621-06574            17616.000  m2   |       3.00000       52848.00|       3.40000       59894.40|       3.00000       52848.00 
  SODDING                                 |                             |                             | 
0080 621-06575             5977.000  m2   |       3.00000       17931.00|       3.40000       20321.80|       3.00000       17931.00 
  SODDING, NURSERY                        |                             |                             | 
0081 628-09403               24.000  MOS  |    2500.00000       60000.00|    1600.00000       38400.00|    2200.00000       52800.00 
  FIELD OFFICE, C                         |                             |                             | 
0082 628-09407               48.000  MOS  |     200.00000        9600.00|     470.00000       22560.00|     140.00000        6720.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0083 714-01366               25.000  m    |    1827.78000       45694.50|    1530.00000       38250.00|    2300.00000       57500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1200 mm             |                             |                             | 
0084 714-01634               27.000  m    |    1453.32000       39239.64|    1060.00000       28620.00|    1350.00000       36450.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0085 714-09204               23.500  m    |     930.73000       21872.16|    1000.00000       23500.00|     700.00000       16450.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500mm X 750mm                |                             |                             | 
0086 714-26703               39.000  m    |    1225.90000       47810.10|    1100.00000       42900.00|     980.00000       38220.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0087 714-93641               22.500  m    |     832.77000       18737.33|     720.00000       16200.00|     920.00000       20700.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 900 mm              |                             |                             | 
0088 714-95246               17.500  m    |     944.40000       16527.00|    1025.00000       17937.50|    1150.00000       20125.00 
  CULVERT, PRECAST BOX, REINFORCED , CONC |                             |                             | 
  1500mm X 1200mm                         |                             |                             | 
0089 715-04612               34.500  m    |     772.75000       26659.88|     645.00000       22252.50|     550.00000       18975.00 
  PIPE , TYPE 1, DEFORMED, MIN AREA 2.42  |                             |                             | 
  m2                                      |                             |                             | 
0090 715-05019              193.500  m    |     239.18000       46281.33|     210.00000       40635.00|     180.00000       34830.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0091 715-05024               19.000  m    |     243.79000        4632.01|     150.00000        2850.00|     170.00000        3230.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0092 715-05048             7592.000  m    |       9.89000       75084.88|       6.60000       50107.20|      10.00000       75920.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 281 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 715-05053              432.000  m    |      12.49000        5395.68|      30.00000       12960.00|      47.75000       20628.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0094 715-05119              132.500  m    |      98.66000       13072.45|      87.75000       11626.88|     130.00000       17225.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0095 715-05121              187.500  m    |      98.68000       18502.50|     128.00000       24000.00|      95.00000       17812.50 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0096 715-05123               31.500  m    |     139.10000        4381.65|     150.00000        4725.00|     105.00000        3307.50 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0097 715-05149               82.600  m    |      87.56000        7232.46|      74.25000        6133.05|      70.00000        5782.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151              146.500  m    |      94.69000       13872.09|     100.00000       14650.00|      88.00000       12892.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              438.500  m    |      94.47000       41425.10|     113.50000       49769.75|      95.00000       41657.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               25.000  m    |     201.63000        5040.75|     120.00000        3000.00|      78.00000        1950.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05169              808.000  m    |      95.64000       77277.12|      65.00000       52520.00|      75.00000       60600.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0102 715-05171              188.000  m    |      96.46000       18134.48|      82.50000       15510.00|     100.00000       18800.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0103 715-05172               42.000  m    |     129.49000        5438.58|     108.25000        4546.50|     115.00000        4830.00 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                             |                             | 
0104 715-05173               30.000  m    |     142.08000        4262.40|     133.00000        3990.00|     120.00000        3600.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0106 715-08305              273.000  Mg   |     100.00000       27300.00|     126.50000       34534.50|     105.00000       28665.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0107 715-09064              878.600  m    |       3.65000        3206.89|       2.20000        1932.92|       4.92000        4322.71 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0109 715-26770                4.000  EACH |    3457.34000       13829.36|    3250.00000       13000.00|    3800.00000       15200.00 
  GRATED BOX END SECTION, I, 3:1, 600 mm  |                             |                             | 
0110 715-46000                1.000  EACH |     327.75000         327.75|     240.00000         240.00|     240.00000         240.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0111 715-46005              132.000  EACH |     114.88000       15164.16|     140.00000       18480.00|     270.00000       35640.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0112 715-46010               49.000  EACH |     148.93000        7297.57|     175.00000        8575.00|     380.00000       18620.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0113 715-46015                6.000  EACH |     201.25000        1207.50|     350.00000        2100.00|     410.00000        2460.00 
  PIPE END SECTION, 525 mm                |                             |                             | 
0114 715-46020                5.000  EACH |     217.35000        1086.75|     375.00000        1875.00|     460.00000        2300.00 
  PIPE END SECTION, 600 mm                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 281 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 715-46040               15.000  EACH |     562.35000        8435.25|     735.00000       11025.00|     800.00000       12000.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0116 715-97691                4.000  EACH |    4483.85000       17935.40|    5000.00000       20000.00|    5000.00000       20000.00 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                             |                             | 
0117 718-06531               47.000  EACH |     403.24000       18952.28|     385.00000       18095.00|     490.00000       23030.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0118 718-06532             1000.000  m    |       3.61000        3610.00|       2.20000        2200.00|       3.61000        3610.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0119 718-52610             1718.000  m3   |      33.97000       58360.46|      39.00000       67002.00|      35.90000       61676.20 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0120 718-99153            14946.000  m2   |       0.55000        8220.30|       1.15000       17187.90|       1.52000       22717.92 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0121 720-44000               10.000  EACH |     666.16000        6661.60|     300.00000        3000.00|     265.00000        2650.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0122 720-45030                7.000  EACH |    1122.97000        7860.79|     970.00000        6790.00|    1250.00000        8750.00 
  INLET, E7                               |                             |                             | 
0123 720-45035                5.000  EACH |    1179.52000        5897.60|    1000.00000        5000.00|    1250.00000        6250.00 
  INLET, F7                               |                             |                             | 
0124 720-45045                1.000  EACH |    2037.66000        2037.66|    1825.00000        1825.00|    1850.00000        1850.00 
  INLET, J10                              |                             |                             | 
0125 720-45075                1.000  EACH |    3235.86000        3235.86|    1500.00000        1500.00|    2000.00000        2000.00 
  INLET, R13 , MODIFIED                   |                             |                             | 
0126 720-45270                5.000  EACH |     927.40000        4637.00|     685.00000        3425.00|     875.00000        4375.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0127 720-45410                2.000  EACH |    1800.54000        3601.08|    1650.00000        3300.00|    1655.00000        3310.00 
  MANHOLE, C4                             |                             |                             | 
0128 720-45605                1.000  m    |    1380.00000        1380.00|    2000.00000        2000.00|    1210.00000        1210.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0129 720-95422                1.000  EACH |    2288.28000        2288.28|    2100.00000        2100.00|    2240.00000        2240.00 
  MANHOLE, J4                             |                             |                             | 
0130 720-98555                1.000  EACH |    2611.14000        2611.14|    2000.00000        2000.00|    2180.00000        2180.00 
  INLET, C15                              |                             |                             | 
0131 720-99417                1.000  EACH |    2714.37000        2714.37|    2200.00000        2200.00|    2900.00000        2900.00 
  CATCH BASIN, C15                        |                             |                             | 
0132 720-99417                1.000  EACH |    1701.14000        1701.14|    2245.00000        2245.00|    2900.00000        2900.00 
  CATCH BASIN, C15 , MODIFIED             |                             |                             | 
0133 801-03290                8.000  EACH |     224.00000        1792.00|     325.00000        2600.00|     345.00000        2760.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0134 801-04308               16.000  EACH |     244.00000        3904.00|     435.00000        6960.00|     475.00000        7600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0135 801-06625               38.000  EACH |     116.00000        4408.00|     240.00000        9120.00|     125.00000        4750.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0136 801-06640               64.000  EACH |     184.00000       11776.00|     270.00000       17280.00|     225.00000       14400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0137 801-06645               12.000  EACH |      52.00000         624.00|      85.00000        1020.00|      85.00000        1020.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0138 801-06775                       LUMP |  245000.00000      245000.00|   94000.00000       94000.00|  165000.00000      165000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0139 801-07118              154.000  m    |      19.00000        2926.00|      85.00000       13090.00|      46.00000        7084.00 
  BARRICADE, III-A                        |                             |                             | 
0140 801-07119               22.000  m    |      33.00000         726.00|      85.00000        1870.00|      52.00000        1144.00 
  BARRICADE, III-B                        |                             |                             | 
0141 802-05701              417.720  m    |      45.00000       18797.40|      38.50000       16082.22|      85.00000       35506.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0142 802-07059              116.000  EACH |      30.00000        3480.00|      33.25000        3857.00|      38.00000        4408.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0143 802-76025               29.360  m2   |     205.00000        6018.80|     300.00000        8808.00|     230.00000        6752.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0144 802-76035               12.960  m2   |     235.00000        3045.60|     300.00000        3888.00|     290.00000        3758.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0145 802-76045                5.020  m2   |     265.00000        1330.30|     345.00000        1731.90|     265.00000        1330.30 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0146 802-91122               26.000  EACH |      45.00000        1170.00|     100.00000        2600.00|     105.00000        2730.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0147 804-06770               47.000  EACH |      29.00000        1363.00|      25.00000        1175.00|      23.00000        1081.00 
  DELINEATOR POST                         |                             |                             | 
0148 804-76350               17.000  EACH |      35.00000         595.00|      30.00000         510.00|      27.00000         459.00 
  DELINEATOR WITH POST, D3, 75 mm DIA.    |                             |                             | 
0149 808-06703            23110.000  m    |       1.00000       23110.00|       1.00000       23110.00|       0.89000       20567.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0150 808-06705               42.000  m    |       5.00000         210.00|      12.35000         518.70|      11.25000         472.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0151 808-75240             1506.000  m    |       1.00000        1506.00|       1.05000        1581.30|       0.89000        1340.34 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1875662         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 808-75245            12544.000  m    |       1.00000       12544.00|       1.10000       13798.40|       0.89000       11164.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0153 808-75297               13.000  m    |      50.00000         650.00|      27.00000         351.00|      24.58000         319.54 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0154 808-75996              836.000  EACH |       4.15000        3469.40|       2.10000        1755.60|       1.85000        1546.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0155 808-75998              836.000  EACH |      13.23000       11060.28|      12.40000       10366.40|      11.30000        9446.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0156 715-06825                2.000  EACH |    2500.00000        5000.00|     755.00000        1510.00|    1800.00000        3600.00 
  CONCRETE ANCHOR , MIN. AREA 2.42 m2     |                             |                             | 
     SECTION TOTALS                       |           $     7,339,345.00|           $     7,398,485.07|           $     7,434,775.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,339,345.00|           $     7,398,485.07|           $     7,434,775.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1461789         |(   6  ) 35-1151771 
                                          |E & B PAVING INC             |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   87000.00000       87000.00|   88000.00000       88000.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     200.00000         600.00|     300.00000         900.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               72.000  MOS  |     125.00000        9000.00|      90.00000        6480.00|     150.00000       10800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  280000.00000      280000.00|  368000.00000      368000.00|  350000.00000      350000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  117321.85000      117321.85|  314000.00000      314000.00|  230000.00000      230000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02241              864.000  m    |      11.50000        9936.00|       5.00000        4320.00|      12.00000       10368.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279              268.000  m    |      28.89000        7742.52|      19.00000        5092.00|      13.00000        3484.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-03000                       LUMP |    9950.00000        9950.00|   19000.00000       19000.00|    3500.00000        3500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  132                                     |                             |                             | 
0017 202-03000                       LUMP |    9550.00000        9550.00|   18000.00000       18000.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  141                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1461789         |(   6  ) 35-1151771 
                                          |E & B PAVING INC             |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-96133                8.400  m    |     154.84000        1300.66|      80.00000         672.00|      45.00000         378.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            59775.000  m3   |      12.33000      737025.75|      14.35000      857771.25|      16.50000      986287.50 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371              100.000  m3   |      45.57000        4557.00|      40.00000        4000.00|      31.00000        3100.00 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932             2826.000  m    |       5.77000       16306.02|      17.00000       48042.00|      16.00000       45216.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06933               17.000  EACH |      93.00000        1581.00|      80.00000        1360.00|     125.00000        2125.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06936              338.400  Mg   |      56.18000       19011.31|      36.00000       12182.40|      28.00000        9475.20 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0024 205-06937             2801.000  m    |       3.77000       10559.77|       4.00000       11204.00|       3.70000       10363.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08263            91409.000  m2   |       4.85000      443333.65|       5.00000      457045.00|       4.00000      365636.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0026 207-08267             7129.000  m2   |      10.10000       72002.90|       8.00000       57032.00|      14.00000       99806.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09264             1944.000  m3   |      11.63000       22608.72|      22.00000       42768.00|      17.00000       33048.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 301-07448            28144.000  Mg   |      17.00000      478448.00|      18.00000      506592.00|      18.00000      506592.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-01180              152.000  Mg   |      17.07000        2594.64|      25.00000        3800.00|      22.00000        3344.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 303-07449              179.000  Mg   |      42.39000        7587.81|      30.00000        5370.00|      29.00000        5191.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0031 303-60012              183.000  Mg   |      21.24000        3886.92|      35.00000        6405.00|      14.50000        2653.50 
  AGGREGATE, 2                            |                             |                             | 
0032 303-94433              975.000  m3   |      56.64000       55224.00|      26.00000       25350.00|      44.00000       42900.00 
  AGGREGATE, 12                           |                             |                             | 
0033 304-07493             4307.000  Mg   |      55.00000      236885.00|      65.00000      279955.00|      59.50000      256266.50 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0034 306-08033            10000.000  m2   |       1.33000       13300.00|       3.00000       30000.00|       0.90000        9000.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0035 306-08043              626.000  m2   |       2.40000        1502.40|      10.00000        6260.00|       2.00000        1252.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    4400.00000        4400.00|   13000.00000       13000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 401-07321             6204.000  Mg   |      65.00000      403260.00|      55.60000      344942.40|      58.00000      359832.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1461789         |(   6  ) 35-1151771 
                                          |E & B PAVING INC             |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 401-07390            12657.000  Mg   |      54.00000      683478.00|      49.50000      626521.50|      54.50000      689806.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07423             9965.000  Mg   |      56.00000      558040.00|      48.50000      483302.50|      53.00000      528145.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0040 401-08333             5050.000  Mg   |      56.00000      282800.00|      50.50000      255025.00|      60.00000      303000.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0041 402-07432             3975.000  Mg   |      67.00000      266325.00|      55.60000      221010.00|      64.00000      254400.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0042 402-07435              935.000  Mg   |      69.00000       64515.00|      53.60000       50116.00|      63.00000       58905.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0043 402-07440             9550.000  Mg   |      53.00000      506150.00|      46.40000      443120.00|      56.00000      534800.00 
  HMA BASE, TYPE A                        |                             |                             | 
0044 406-05520               80.000  Mg   |     550.00000       44000.00|     400.00000       32000.00|      50.00000        4000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                2.000  EACH |    1800.00000        3600.00|    1900.00000        3800.00|    1850.00000        3700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-01740                1.000  EACH |    1600.00000        1600.00|    2000.00000        2000.00|    1632.00000        1632.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0047 601-94689                3.000  EACH |    2200.00000        6600.00|    2250.00000        6750.00|    2310.00000        6930.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105              460.000  m    |      52.00000       23920.00|      54.00000       24840.00|      52.52000       24159.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 603-03692              234.000  m    |      52.90000       12378.60|      55.00000       12870.00|      51.84000       12130.56 
  FENCE, WOOD , REMOVE AND RESET          |                             |                             | 
0050 603-06040             4448.000  m    |      15.90000       70723.20|      16.00000       71168.00|      15.58000       69299.84 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0051 603-06045              239.000  m    |      43.10000       10300.90|      44.00000       10516.00|      44.82000       10711.98 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0052 603-96042                2.000  EACH |    1210.00000        2420.00|    1300.00000        2600.00|    1197.90000        2395.80 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                             |                             | 
0053 604-07901                6.000  m2   |     330.50000        1983.00|     180.00000        1080.00|     163.20000         979.20 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0054 604-91531              546.000  m2   |      43.20000       23587.20|      55.00000       30030.00|      43.00000       23478.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0055 605-06140              308.000  m    |      60.00000       18480.00|      38.00000       11704.00|      88.00000       27104.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0056 605-94811               18.000  EACH |     903.00000       16254.00|     810.00000       14580.00|      77.00000        1386.00 
  CURB TURNOUT                            |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 605-97937             2097.000  m    |      40.25000       84404.25|      30.50000       63958.50|      33.00000       69201.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0058 606-07484            15647.000  m    |       0.79000       12361.13|       1.00000       15647.00|       0.75000       11735.25 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0059 607-06335               55.000  m    |     214.95000       11822.25|     150.00000        8250.00|      94.00000        5170.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0060 610-07486             1308.000  Mg   |      90.00000      117720.00|      69.00000       90252.00|      67.00000       87636.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07487             2453.000  Mg   |      90.00000      220770.00|      77.00000      188881.00|      75.00000      183975.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0062 610-08446              395.000  m2   |      60.00000       23700.00|      67.00000       26465.00|      51.50000       20342.50 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0063 610-09108              219.000  m2   |      63.00000       13797.00|      70.00000       15330.00|      63.50000       13906.50 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0064 611-06497               73.000  EACH |     125.00000        9125.00|     130.00000        9490.00|     150.00000       10950.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0065 611-06498               30.000  EACH |     155.00000        4650.00|     160.00000        4800.00|     150.00000        4500.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0066 615-06490              310.000  EACH |     120.00000       37200.00|     123.00000       38130.00|     115.00000       35650.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0067 615-06505               40.000  EACH |     470.00000       18800.00|     490.00000       19600.00|     460.00000       18400.00 
  MONUMENT, B                             |                             |                             | 
0068 615-06510                5.000  EACH |     300.00000        1500.00|     350.00000        1750.00|     325.00000        1625.00 
  MONUMENT, C                             |                             |                             | 
0069 615-06515                1.000  EACH |     240.00000         240.00|     300.00000         300.00|     235.00000         235.00 
  MONUMENT, D                             |                             |                             | 
0070 615-06527               12.000  EACH |     350.00000        4200.00|     400.00000        4800.00|     355.00000        4260.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0071 616-02320             6478.000  m2   |       1.63000       10559.14|       2.20000       14251.60|       2.00000       12956.00 
  GEOTEXTILES                             |                             |                             | 
0072 616-06406             4863.000  m2   |      18.86000       91716.18|      18.50000       89965.50|      29.00000      141027.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0073 621-02770             2795.000  m2   |       1.51000        4220.45|       2.10000        5869.50|       1.95000        5450.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0074 621-06545               13.600  Mg   |    1311.00000       17829.60|     908.00000       12348.80|    1311.00000       17829.60 
  FERTILIZER                              |                             |                             | 
0075 621-06553             2869.000  kg   |       5.08000       14574.52|       5.10000       14631.90|       5.00000       14345.00 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557              291.000  kg   |       3.30000         960.30|       6.50000        1891.50|       6.00000        1746.00 
  SEED MIXTURE, T                         |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 621-06565               68.000  Mg   |     369.00000       25092.00|     460.00000       31280.00|     369.00000       25092.00 
  MULCHING MATERIAL                       |                             |                             | 
0078 621-06567              428.000  kL   |       1.00000         428.00|       5.00000        2140.00|       1.00000         428.00 
  WATER                                   |                             |                             | 
0079 621-06574            17616.000  m2   |       3.00000       52848.00|       3.40000       59894.40|       3.00000       52848.00 
  SODDING                                 |                             |                             | 
0080 621-06575             5977.000  m2   |       3.00000       17931.00|       3.50000       20919.50|       3.00000       17931.00 
  SODDING, NURSERY                        |                             |                             | 
0081 628-09403               24.000  MOS  |    2850.00000       68400.00|    1980.00000       47520.00|    2000.00000       48000.00 
  FIELD OFFICE, C                         |                             |                             | 
0082 628-09407               48.000  MOS  |     100.00000        4800.00|     250.00000       12000.00|     180.00000        8640.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0083 714-01366               25.000  m    |    1827.78000       45694.50|    2100.00000       52500.00|    2100.00000       52500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1200 mm             |                             |                             | 
0084 714-01634               27.000  m    |    1453.32000       39239.64|    1380.00000       37260.00|    1500.00000       40500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0085 714-09204               23.500  m    |     930.73000       21872.16|     510.00000       11985.00|    1100.00000       25850.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500mm X 750mm                |                             |                             | 
0086 714-26703               39.000  m    |    1225.90000       47810.10|     960.00000       37440.00|    1300.00000       50700.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0087 714-93641               22.500  m    |     832.77000       18737.33|     790.00000       17775.00|     740.00000       16650.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 900 mm              |                             |                             | 
0088 714-95246               17.500  m    |     944.40000       16527.00|     900.00000       15750.00|     970.00000       16975.00 
  CULVERT, PRECAST BOX, REINFORCED , CONC |                             |                             | 
  1500mm X 1200mm                         |                             |                             | 
0089 715-04612               34.500  m    |     772.75000       26659.88|     760.00000       26220.00|     400.00000       13800.00 
  PIPE , TYPE 1, DEFORMED, MIN AREA 2.42  |                             |                             | 
  m2                                      |                             |                             | 
0090 715-05019              193.500  m    |     239.18000       46281.33|     155.00000       29992.50|     145.00000       28057.50 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0091 715-05024               19.000  m    |     243.79000        4632.01|     155.00000        2945.00|     155.00000        2945.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0092 715-05048             7592.000  m    |       9.89000       75084.88|       9.90000       75160.80|       8.60000       65291.20 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1461789         |(   6  ) 35-1151771 
                                          |E & B PAVING INC             |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 715-05053              432.000  m    |      12.49000        5395.68|      52.00000       22464.00|      41.50000       17928.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0094 715-05119              132.500  m    |      98.66000       13072.45|      80.00000       10600.00|      73.00000        9672.50 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0095 715-05121              187.500  m    |      98.68000       18502.50|      90.00000       16875.00|      87.00000       16312.50 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0096 715-05123               31.500  m    |     139.10000        4381.65|     110.00000        3465.00|     160.00000        5040.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0097 715-05149               82.600  m    |      87.56000        7232.46|      75.00000        6195.00|      83.00000        6855.80 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151              146.500  m    |      94.69000       13872.09|      80.00000       11720.00|      79.00000       11573.50 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              438.500  m    |      94.47000       41425.10|      90.00000       39465.00|      81.00000       35518.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               25.000  m    |     201.63000        5040.75|     110.00000        2750.00|     115.00000        2875.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05169              808.000  m    |      95.64000       77277.12|      80.00000       64640.00|      96.00000       77568.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0102 715-05171              188.000  m    |      96.46000       18134.48|      90.00000       16920.00|     110.00000       20680.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0103 715-05172               42.000  m    |     129.49000        5438.58|     100.00000        4200.00|     130.00000        5460.00 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                             |                             | 
0104 715-05173               30.000  m    |     142.08000        4262.40|     110.00000        3300.00|     141.00000        4230.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0106 715-08305              273.000  Mg   |     115.00000       31395.00|     120.00000       32760.00|      97.00000       26481.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0107 715-09064              878.600  m    |       3.60000        3162.96|       4.50000        3953.70|       4.50000        3953.70 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0109 715-26770                4.000  EACH |    3457.34000       13829.36|    4000.00000       16000.00|    4500.00000       18000.00 
  GRATED BOX END SECTION, I, 3:1, 600 mm  |                             |                             | 
0110 715-46000                1.000  EACH |     327.75000         327.75|     500.00000         500.00|     390.00000         390.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0111 715-46005              132.000  EACH |     114.88000       15164.16|     430.00000       56760.00|     425.00000       56100.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0112 715-46010               49.000  EACH |     148.93000        7297.57|     460.00000       22540.00|     475.00000       23275.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0113 715-46015                6.000  EACH |     201.25000        1207.50|     510.00000        3060.00|     560.00000        3360.00 
  PIPE END SECTION, 525 mm                |                             |                             | 
0114 715-46020                5.000  EACH |     217.35000        1086.75|     550.00000        2750.00|     890.00000        4450.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1461789         |(   6  ) 35-1151771 
                                          |E & B PAVING INC             |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 715-46040               15.000  EACH |     562.35000        8435.25|     950.00000       14250.00|    1350.00000       20250.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0116 715-97691                4.000  EACH |    4483.85000       17935.40|    4000.00000       16000.00|    5850.00000       23400.00 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                             |                             | 
0117 718-06531               47.000  EACH |     403.24000       18952.28|     500.00000       23500.00|     415.00000       19505.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0118 718-06532             1000.000  m    |       2.35000        2350.00|       8.00000        8000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0119 718-52610             1718.000  m3   |      33.97000       58360.46|      44.00000       75592.00|      28.00000       48104.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0120 718-99153            14946.000  m2   |       0.55000        8220.30|       1.50000       22419.00|       1.40000       20924.40 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0121 720-44000               10.000  EACH |     666.16000        6661.60|     600.00000        6000.00|     400.00000        4000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0122 720-45030                7.000  EACH |    1122.97000        7860.79|    1270.00000        8890.00|    1200.00000        8400.00 
  INLET, E7                               |                             |                             | 
0123 720-45035                5.000  EACH |    1179.52000        5897.60|    1270.00000        6350.00|    1200.00000        6000.00 
  INLET, F7                               |                             |                             | 
0124 720-45045                1.000  EACH |    2037.66000        2037.66|    1800.00000        1800.00|    1500.00000        1500.00 
  INLET, J10                              |                             |                             | 
0125 720-45075                1.000  EACH |    3235.86000        3235.86|    1900.00000        1900.00|    2450.00000        2450.00 
  INLET, R13 , MODIFIED                   |                             |                             | 
0126 720-45270                5.000  EACH |     927.40000        4637.00|    1000.00000        5000.00|    1350.00000        6750.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0127 720-45410                2.000  EACH |    1800.54000        3601.08|    2200.00000        4400.00|    2000.00000        4000.00 
  MANHOLE, C4                             |                             |                             | 
0128 720-45605                1.000  m    |    1380.00000        1380.00|     900.00000         900.00|    1200.00000        1200.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0129 720-95422                1.000  EACH |    2288.28000        2288.28|    2900.00000        2900.00|    2400.00000        2400.00 
  MANHOLE, J4                             |                             |                             | 
0130 720-98555                1.000  EACH |    2611.14000        2611.14|    1600.00000        1600.00|    2100.00000        2100.00 
  INLET, C15                              |                             |                             | 
0131 720-99417                1.000  EACH |    2714.37000        2714.37|    1600.00000        1600.00|    2300.00000        2300.00 
  CATCH BASIN, C15                        |                             |                             | 
0132 720-99417                1.000  EACH |    1701.14000        1701.14|    2400.00000        2400.00|    2300.00000        2300.00 
  CATCH BASIN, C15 , MODIFIED             |                             |                             | 
0133 801-03290                8.000  EACH |     224.00000        1792.00|     300.00000        2400.00|     293.00000        2344.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0134 801-04308               16.000  EACH |     244.00000        3904.00|     250.00000        4000.00|     318.00000        5088.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0135 801-06625               38.000  EACH |     116.00000        4408.00|     120.00000        4560.00|     144.00000        5472.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0136 801-06640               64.000  EACH |     184.00000       11776.00|     190.00000       12160.00|     235.00000       15040.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0137 801-06645               12.000  EACH |      52.00000         624.00|      55.00000         660.00|      88.00000        1056.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0138 801-06775                       LUMP |   61978.55000       61978.55|  116000.00000      116000.00|  140000.12000      140000.12 
  MAINTAINING TRAFFIC                     |                             |                             | 
0139 801-07118              154.000  m    |      19.00000        2926.00|      20.00000        3080.00|      61.00000        9394.00 
  BARRICADE, III-A                        |                             |                             | 
0140 801-07119               22.000  m    |      33.00000         726.00|      34.00000         748.00|      67.00000        1474.00 
  BARRICADE, III-B                        |                             |                             | 
0141 802-05701              417.720  m    |      45.00000       18797.40|      47.00000       19632.84|      45.00000       18797.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0142 802-07059              116.000  EACH |      30.00000        3480.00|      31.00000        3596.00|      30.00000        3480.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0143 802-76025               29.360  m2   |     205.00000        6018.80|     211.00000        6194.96|     205.00000        6018.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0144 802-76035               12.960  m2   |     235.00000        3045.60|     242.00000        3136.32|     235.00000        3045.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0145 802-76045                5.020  m2   |     265.00000        1330.30|     272.00000        1365.44|     265.00000        1330.30 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0146 802-91122               26.000  EACH |      45.00000        1170.00|      47.00000        1222.00|      45.00000        1170.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0147 804-06770               47.000  EACH |      25.00000        1175.00|      30.00000        1410.00|      29.00000        1363.00 
  DELINEATOR POST                         |                             |                             | 
0148 804-76350               17.000  EACH |      26.00000         442.00|      36.00000         612.00|      55.00000         935.00 
  DELINEATOR WITH POST, D3, 75 mm DIA.    |                             |                             | 
0149 808-06703            23110.000  m    |       1.00000       23110.00|       1.10000       25421.00|       0.92000       21261.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0150 808-06705               42.000  m    |       5.00000         210.00|       6.00000         252.00|       4.00000         168.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0151 808-75240             1506.000  m    |       1.00000        1506.00|       1.10000        1656.60|       0.92000        1385.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 808-75245            12544.000  m    |       1.00000       12544.00|       1.10000       13798.40|       0.92000       11540.48 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0153 808-75297               13.000  m    |      50.00000         650.00|      60.00000         780.00|      10.00000         130.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0154 808-75996              836.000  EACH |       1.85000        1546.60|       5.00000        4180.00|       1.85000        1546.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0155 808-75998              836.000  EACH |      11.30000        9446.80|      14.50000       12122.00|      11.30000        9446.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0156 715-06825                2.000  EACH |    1339.98000        2679.96|    4100.00000        8200.00|    1200.00000        2400.00 
  CONCRETE ANCHOR , MIN. AREA 2.42 m2     |                             |                             | 
     SECTION TOTALS                       |           $     7,497,500.00|           $     7,739,584.81|           $     7,885,381.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,497,500.00|           $     7,739,584.81|           $     7,885,381.00 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   75000.00000       75000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     200.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               72.000  MOS  |      80.00000        5760.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  300000.00000      300000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  107000.00000      107000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02241              864.000  m    |      12.00000       10368.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02279              268.000  m    |      15.00000        4020.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0016 202-03000                       LUMP |    4500.00000        4500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  132                                     |                             |                             | 
0017 202-03000                       LUMP |    7150.00000        7150.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  141                                     |                             |                             | 
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0018 202-96133                8.400  m    |      90.00000         756.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            59775.000  m3   |      13.50000      806962.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-03371              100.000  m3   |      29.00000        2900.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0021 205-06932             2826.000  m    |      30.50000       86193.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0022 205-06933               17.000  EACH |      95.00000        1615.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06936              338.400  Mg   |      60.00000       20304.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0024 205-06937             2801.000  m    |       3.90000       10923.90|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0025 207-08263            91409.000  m2   |       8.00000      731272.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0026 207-08267             7129.000  m2   |      14.00000       99806.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09264             1944.000  m3   |      29.50000       57348.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0028 301-07448            28144.000  Mg   |      17.00000      478448.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-01180              152.000  Mg   |      29.00000        4408.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 303-07449              179.000  Mg   |      25.00000        4475.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0031 303-60012              183.000  Mg   |      24.00000        4392.00|                             | 
  AGGREGATE, 2                            |                             |                             | 
0032 303-94433              975.000  m3   |      48.50000       47287.50|                             | 
  AGGREGATE, 12                           |                             |                             | 
0033 304-07493             4307.000  Mg   |      56.50000      243345.50|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0034 306-08033            10000.000  m2   |       1.50000       15000.00|                             | 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0035 306-08043              626.000  m2   |       2.50000        1565.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    7000.00000        7000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 401-07321             6204.000  Mg   |      55.50000      344322.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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0038 401-07390            12657.000  Mg   |      50.50000      639178.50|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0039 401-07423             9965.000  Mg   |      53.00000      528145.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0040 401-08333             5050.000  Mg   |      56.25000      284062.50|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0041 402-07432             3975.000  Mg   |      57.50000      228562.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0042 402-07435              935.000  Mg   |      59.50000       55632.50|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0043 402-07440             9550.000  Mg   |      53.00000      506150.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0044 406-05520               80.000  Mg   |     550.00000       44000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                2.000  EACH |    1915.00000        3830.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-01740                1.000  EACH |    1700.00000        1700.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0047 601-94689                3.000  EACH |    2300.00000        6900.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0048 601-99105              460.000  m    |      55.00000       25300.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0049 603-03692              234.000  m    |      56.00000       13104.00|                             | 
  FENCE, WOOD , REMOVE AND RESET          |                             |                             | 
0050 603-06040             4448.000  m    |      16.50000       73392.00|                             | 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0051 603-06045              239.000  m    |      45.50000       10874.50|                             | 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0052 603-96042                2.000  EACH |    1250.00000        2500.00|                             | 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                             |                             | 
0053 604-07901                6.000  m2   |     140.00000         840.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0054 604-91531              546.000  m2   |      38.00000       20748.00|                             | 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0055 605-06140              308.000  m    |      58.00000       17864.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0056 605-94811               18.000  EACH |     700.00000       12600.00|                             | 
  CURB TURNOUT                            |                             |                             | 
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0057 605-97937             2097.000  m    |      33.00000       69201.00|                             | 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0058 606-07484            15647.000  m    |       0.75000       11735.25|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0059 607-06335               55.000  m    |     100.00000        5500.00|                             | 
  PAVED SIDE DITCH, A                     |                             |                             | 
0060 610-07486             1308.000  Mg   |      73.00000       95484.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 610-07487             2453.000  Mg   |      74.75000      183361.75|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0062 610-08446              395.000  m2   |      42.00000       16590.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0063 610-09108              219.000  m2   |      50.00000       10950.00|                             | 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0064 611-06497               73.000  EACH |     130.00000        9490.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0065 611-06498               30.000  EACH |     160.00000        4800.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0066 615-06490              310.000  EACH |     125.00000       38750.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0067 615-06505               40.000  EACH |     490.00000       19600.00|                             | 
  MONUMENT, B                             |                             |                             | 
0068 615-06510                5.000  EACH |     310.00000        1550.00|                             | 
  MONUMENT, C                             |                             |                             | 
0069 615-06515                1.000  EACH |     250.00000         250.00|                             | 
  MONUMENT, D                             |                             |                             | 
0070 615-06527               12.000  EACH |     365.00000        4380.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0071 616-02320             6478.000  m2   |       3.30000       21377.40|                             | 
  GEOTEXTILES                             |                             |                             | 
0072 616-06406             4863.000  m2   |      25.75000      125222.25|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0073 621-02770             2795.000  m2   |       1.55000        4332.25|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0074 621-06545               13.600  Mg   |    1375.00000       18700.00|                             | 
  FERTILIZER                              |                             |                             | 
0075 621-06553             2869.000  kg   |       5.30000       15205.70|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0076 621-06557              291.000  kg   |       3.40000         989.40|                             | 
  SEED MIXTURE, T                         |                             |                             | 
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0077 621-06565               68.000  Mg   |     385.00000       26180.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0078 621-06567              428.000  kL   |       1.00000         428.00|                             | 
  WATER                                   |                             |                             | 
0079 621-06574            17616.000  m2   |       3.20000       56371.20|                             | 
  SODDING                                 |                             |                             | 
0080 621-06575             5977.000  m2   |       3.20000       19126.40|                             | 
  SODDING, NURSERY                        |                             |                             | 
0081 628-09403               24.000  MOS  |    1600.00000       38400.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0082 628-09407               48.000  MOS  |     115.00000        5520.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0083 714-01366               25.000  m    |    2165.00000       54125.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1200 mm             |                             |                             | 
0084 714-01634               27.000  m    |    1455.00000       39285.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0085 714-09204               23.500  m    |     950.00000       22325.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500mm X 750mm                |                             |                             | 
0086 714-26703               39.000  m    |    1250.00000       48750.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0087 714-93641               22.500  m    |     850.00000       19125.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 900 mm              |                             |                             | 
0088 714-95246               17.500  m    |    1100.00000       19250.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED , CONC |                             |                             | 
  1500mm X 1200mm                         |                             |                             | 
0089 715-04612               34.500  m    |     875.00000       30187.50|                             | 
  PIPE , TYPE 1, DEFORMED, MIN AREA 2.42  |                             |                             | 
  m2                                      |                             |                             | 
0090 715-05019              193.500  m    |     200.00000       38700.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0091 715-05024               19.000  m    |     200.00000        3800.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0092 715-05048             7592.000  m    |       7.75000       58838.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
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0093 715-05053              432.000  m    |      56.00000       24192.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0094 715-05119              132.500  m    |      85.50000       11328.75|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0095 715-05121              187.500  m    |     120.00000       22500.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0096 715-05123               31.500  m    |     200.00000        6300.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0097 715-05149               82.600  m    |      95.00000        7847.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0098 715-05151              146.500  m    |     102.00000       14943.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0099 715-05152              438.500  m    |     106.50000       46700.25|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0100 715-05154               25.000  m    |     149.50000        3737.50|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0101 715-05169              808.000  m    |     115.00000       92920.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0102 715-05171              188.000  m    |     143.00000       26884.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0103 715-05172               42.000  m    |     161.50000        6783.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 525 mm          |                             |                             | 
0104 715-05173               30.000  m    |     158.00000        4740.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0106 715-08305              273.000  Mg   |      97.00000       26481.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0107 715-09064              878.600  m    |       3.60000        3162.96|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0109 715-26770                4.000  EACH |    3275.00000       13100.00|                             | 
  GRATED BOX END SECTION, I, 3:1, 600 mm  |                             |                             | 
0110 715-46000                1.000  EACH |     315.00000         315.00|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0111 715-46005              132.000  EACH |     340.00000       44880.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0112 715-46010               49.000  EACH |     380.00000       18620.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0113 715-46015                6.000  EACH |     430.00000        2580.00|                             | 
  PIPE END SECTION, 525 mm                |                             |                             | 
0114 715-46020                5.000  EACH |     450.00000        2250.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
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0115 715-46040               15.000  EACH |     785.00000       11775.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0116 715-97691                4.000  EACH |    4875.00000       19500.00|                             | 
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                             |                             | 
0117 718-06531               47.000  EACH |     450.00000       21150.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0118 718-06532             1000.000  m    |       2.50000        2500.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0119 718-52610             1718.000  m3   |      44.00000       75592.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0120 718-99153            14946.000  m2   |       1.00000       14946.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0121 720-44000               10.000  EACH |     450.00000        4500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0122 720-45030                7.000  EACH |    1050.00000        7350.00|                             | 
  INLET, E7                               |                             |                             | 
0123 720-45035                5.000  EACH |    1100.00000        5500.00|                             | 
  INLET, F7                               |                             |                             | 
0124 720-45045                1.000  EACH |    1750.00000        1750.00|                             | 
  INLET, J10                              |                             |                             | 
0125 720-45075                1.000  EACH |    4550.00000        4550.00|                             | 
  INLET, R13 , MODIFIED                   |                             |                             | 
0126 720-45270                5.000  EACH |     800.00000        4000.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0127 720-45410                2.000  EACH |    1600.00000        3200.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0128 720-45605                1.000  m    |     600.00000         600.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0129 720-95422                1.000  EACH |    2450.00000        2450.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0130 720-98555                1.000  EACH |    2175.00000        2175.00|                             | 
  INLET, C15                              |                             |                             | 
0131 720-99417                1.000  EACH |    2275.00000        2275.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0132 720-99417                1.000  EACH |    2500.00000        2500.00|                             | 
  CATCH BASIN, C15 , MODIFIED             |                             |                             | 
0133 801-03290                8.000  EACH |     305.00000        2440.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0134 801-04308               16.000  EACH |     330.00000        5280.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0135 801-06625               38.000  EACH |     150.00000        5700.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0136 801-06640               64.000  EACH |     245.00000       15680.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0137 801-06645               12.000  EACH |      90.00000        1080.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0138 801-06775                       LUMP |  180000.00000      180000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0139 801-07118              154.000  m    |      64.00000        9856.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0140 801-07119               22.000  m    |      70.00000        1540.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0141 802-05701              417.720  m    |      46.00000       19215.12|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0142 802-07059              116.000  EACH |      31.00000        3596.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0143 802-76025               29.360  m2   |     212.00000        6224.32|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0144 802-76035               12.960  m2   |     170.00000        2203.20|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0145 802-76045                5.020  m2   |     272.00000        1365.44|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0146 802-91122               26.000  EACH |      46.50000        1209.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0147 804-06770               47.000  EACH |      25.50000        1198.50|                             | 
  DELINEATOR POST                         |                             |                             | 
0148 804-76350               17.000  EACH |      27.00000         459.00|                             | 
  DELINEATOR WITH POST, D3, 75 mm DIA.    |                             |                             | 
0149 808-06703            23110.000  m    |       0.95000       21954.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0150 808-06705               42.000  m    |       4.25000         178.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0151 808-75240             1506.000  m    |       0.95000        1430.70|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 42 
     CALL ORDER   : 281                     CONTRACT ID : SR -30865-A                  COUNTIES : MORGAN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1357381          |(       )                    |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0152 808-75245            12544.000  m    |       0.95000       11916.80|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0153 808-75297               13.000  m    |      13.00000         169.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0154 808-75996              836.000  EACH |       1.90000        1588.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0155 808-75998              836.000  EACH |      12.00000       10032.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0156 715-06825                2.000  EACH |    3300.00000        6600.00|                             | 
  CONCRETE ANCHOR , MIN. AREA 2.42 m2     |                             |                             | 
     SECTION TOTALS                       |           $     7,973,486.94|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     7,973,486.94|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 291 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : SR -31736-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 06/30/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810240 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   01-0729560     LAND CONSTRUCTION CORP                                                     $        92,975.00  100.0000% 
   2   35-1267175     FLEMING EXCAVATING INC                                                     $        96,413.23  103.6980% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $       126,202.01  135.7376% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       135,071.00  145.2767% 
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $       157,795.90  169.7186% 
   6   35-1636776     LINKEL COMPANY                                                             $       198,000.00  212.9605% 
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                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 291                     CONTRACT ID : SR -31736-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 01-0729560          |(   2  ) 35-1267175          |(   3  ) 35-1185040 
                                          |LAND CONSTRUCTION CORP       |FLEMING EXCAVATING INC       |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    4600.00000        4600.00|    5025.00000        5025.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4600.00000        4600.00|    5000.00000        5000.00|    6000.00000        6000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-06587                1.000  ACRE |   10079.10000       10079.10|   14900.00000       14900.00|    5600.00000        5600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0007 202-96133              140.000  LFT  |       2.50000         350.00|       3.00000         420.00|      15.00000        2100.00 
  PIPE, REMOVE                            |                             |                             | 
0008 203-02000             4500.000  CYS  |       6.25000       28125.00|       6.95000       31275.00|      12.00000       54000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-51223              300.000  CYS  |      10.00000        3000.00|       8.15000        2445.00|      18.00000        5400.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0010 205-02770             2360.000  SYS  |       4.42000       10431.20|       4.46000       10525.60|       4.50000       10620.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0011 205-06930                6.000  TON  |      45.00000         270.00|      44.00000         264.00|      60.00000         360.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0012 205-06933                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     125.00000         125.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937              700.000  LFT  |       2.34000        1638.00|       2.00000        1400.00|       2.35000        1645.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      10.00000        1000.00|       2.00000         200.00|      16.00000        1600.00 
  NO 2 STONE                              |                             |                             | 
0015 211-09264               24.000  CYS  |      22.00000         528.00|      13.00000         312.00|      27.00000         648.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0016 303-01180                6.000  TON  |      10.15000          60.90|      45.00000         270.00|      20.00000         120.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 406-05520                0.010  TON  |    2500.00000          25.00|     200.00000           2.00|       1.00000           0.01 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 616-06451               60.000  TON  |      30.00000        1800.00|      39.00000        2340.00|      60.00000        3600.00 
  RIPRAP, UNIFORM                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 291 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 291                     CONTRACT ID : SR -31736-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 01-0729560          |(   2   ) 35-1267175         |(   3  ) 35-1185040 
                                          |LAND CONSTRUCTION CORP       |FLEMING EXCAVATING INC       |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 621-01004                1.000  EACH |     725.00000         725.00|     446.25000         446.25|     725.00000         725.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0020 621-01597             2490.000  SYS  |       1.36000        3386.40|       1.42000        3535.80|       1.40000        3486.00 
  EROSION CONTROL, MAT                    |                             |                             | 
0021 621-03324                0.520  ACRE |    3460.00000        1799.20|    2992.50000        1556.10|    3460.00000        1799.20 
  WILD FLOWERS , PRAIRIE SEEDING          |                             |                             | 
0022 621-03324                0.490  ACRE |    4420.00000        2165.80|    5197.51000        2546.78|    4420.00000        2165.80 
  WILD FLOWERS , WETLAND SEEDING          |                             |                             | 
0023 621-06734             1520.000  EACH |       5.92000        8998.40|       4.46000        6779.20|       6.00000        9120.00 
  WILD FLOWERS PLUG PLANTING              |                             |                             | 
0024 622-52436                4.000  EACH |      40.00000         160.00|      57.50000         230.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0025 628-09408                3.000  MOS  |     465.00000        1395.00|       1.00000           3.00|     100.00000         300.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0026 628-09409                3.000  MOS  |     150.00000         450.00|       1.00000           3.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 COMPUTER    |                             |                             | 
0027 715-05128               20.000  LFT  |     105.00000        2100.00|      69.30000        1386.00|     120.00000        2400.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0028 715-06004                2.000  EACH |    1200.00000        2400.00|    2200.00000        4400.00|    2500.00000        5000.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0029 715-08282                3.000  TON  |     300.00000         900.00|     128.50000         385.50|     500.00000        1500.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0030 715-92037              120.000  LFT  |       7.50000         900.00|       8.00000         960.00|      15.00000        1800.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0031 805-96014               20.000  LFT  |       3.00000          60.00|       5.00000         100.00|      30.00000         600.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
     SECTION TOTALS                       |           $        92,975.00|           $        96,413.23|           $       126,202.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        92,975.00|           $        96,413.23|           $       126,202.01 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 291                     CONTRACT ID : SR -31736-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1817530         |(   6  ) 35-1636776 
                                          |YARDBERRY LANDSCAPE          |PIONEER ASSOCIATES INC       |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00|   34927.00000       34927.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    6000.00000        6000.00|    8400.00000        8400.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-06587                1.000  ACRE |    5000.00000        5000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0007 202-96133              140.000  LFT  |      10.00000        1400.00|       7.00000         980.00|      10.00000        1400.00 
  PIPE, REMOVE                            |                             |                             | 
0008 203-02000             4500.000  CYS  |      16.00000       72000.00|      18.50000       83250.00|      10.00000       45000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-51223              300.000  CYS  |      20.00000        6000.00|      16.00000        4800.00|      30.00000        9000.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0010 205-02770             2360.000  SYS  |       2.25000        5310.00|       5.00000       11800.00|       3.00000        7080.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0011 205-06930                6.000  TON  |     100.00000         600.00|      83.00000         498.00|      75.00000         450.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0012 205-06933                1.000  EACH |     150.00000         150.00|     130.00000         130.00|     200.00000         200.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937              700.000  LFT  |       3.00000        2100.00|       3.00000        2100.00|       2.00000        1400.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      28.00000        2800.00|      36.00000        3600.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0015 211-09264               24.000  CYS  |      35.00000         840.00|     115.00000        2760.00|      30.00000         720.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0016 303-01180                6.000  TON  |      29.00000         174.00|     110.00000         660.00|      30.00000         180.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 406-05520                0.010  TON  |    2000.00000          20.00|   10000.00000         100.00|    1000.00000          10.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 616-06451               60.000  TON  |      50.00000        3000.00|      30.00000        1800.00|      60.00000        3600.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0019 621-01004                1.000  EACH |     700.00000         700.00|     800.00000         800.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 50 
     CALL ORDER   : 291                     CONTRACT ID : SR -31736-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1817530         |(   6  ) 35-1636776 
                                          |YARDBERRY LANDSCAPE          |PIONEER ASSOCIATES INC       |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-01597             2490.000  SYS  |       2.50000        6225.00|       2.00000        4980.00|       3.00000        7470.00 
  EROSION CONTROL, MAT                    |                             |                             | 
0021 621-03324                0.520  ACRE |    2350.00000        1222.00|    3470.00000        1804.40|    1000.00000         520.00 
  WILD FLOWERS , PRAIRIE SEEDING          |                             |                             | 
0022 621-03324                0.490  ACRE |    2300.00000        1127.00|    4450.00000        2180.50|    1000.00000         490.00 
  WILD FLOWERS , WETLAND SEEDING          |                             |                             | 
0023 621-06734             1520.000  EACH |       4.00000        6080.00|       6.00000        9120.00|      10.00000       15200.00 
  WILD FLOWERS PLUG PLANTING              |                             |                             | 
0024 622-52436                4.000  EACH |      55.00000         220.00|      50.00000         200.00|     200.00000         800.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0025 628-09408                3.000  MOS  |     350.00000        1050.00|     450.00000        1350.00|     400.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0026 628-09409                3.000  MOS  |     150.00000         450.00|     130.00000         390.00|     150.00000         450.00 
  MOBILE INTERNET SERVICE , 1 COMPUTER    |                             |                             | 
0027 715-05128               20.000  LFT  |     110.00000        2200.00|      92.00000        1840.00|     100.00000        2000.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0028 715-06004                2.000  EACH |    1900.00000        3800.00|    1200.00000        2400.00|    1200.00000        2400.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0029 715-08282                3.000  TON  |     200.00000         600.00|     350.00000        1050.00|     100.00000         300.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0030 715-92037              120.000  LFT  |      15.00000        1800.00|      10.00000        1200.00|       5.00000         600.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0031 805-96014               20.000  LFT  |      10.00000         200.00|       5.00000         100.00|       5.00000         100.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
     SECTION TOTALS                       |           $       135,071.00|           $       157,795.90|           $       198,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       135,071.00|           $       157,795.90|           $       198,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 321 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 321                     CONTRACT ID : SR -31937-A                  COUNTIES : VIGO 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0900122 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       626,338.95  100.0000% 
   2   35-1801998     CLR INC                                                                    $       678,713.75  108.3621% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       698,440.00  111.5115% 
   4   35-1526557     MIDWEST MOLE INC                                                           $       700,029.00  111.7652% 
   5   35-1875662     CRIDER & CRIDER INC                                                        $       832,658.00  132.9405% 
   6   35-1357381     O`MARA DAVE CONTRACTOR                                                     $       969,577.00  154.8007% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 321                     CONTRACT ID : SR -31937-A                  COUNTIES : VIGO 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1801998          |(   3  ) 35-1817574 
                                          |INDIANA RELINE INC           |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   14500.00000       14500.00|   33935.00000       33935.00|   30800.00000       30800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-96133               35.000  LFT  |      37.57000        1314.95|      64.80000        2268.00|     100.00000        3500.00 
  PIPE, REMOVE                            |                             |                             | 
0008 203-02000              455.000  CYS  |      26.70000       12148.50|      11.95000        5437.25|      15.00000        6825.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 206-93520             2600.000  SFT  |      20.00000       52000.00|      19.95000       51870.00|      11.00000       28600.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0010 211-09265              455.000  CYS  |      45.30000       20611.50|      38.50000       17517.50|      32.00000       14560.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0011 616-06405               10.000  TON  |     130.00000        1300.00|     175.00000        1750.00|      60.00000         600.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0012 621-06559             1000.000  SYS  |       2.00000        2000.00|       1.35000        1350.00|       1.00000        1000.00 
  MULCHED SEEDING, R                      |                             |                             | 
0013 628-09408                4.000  MOS  |     250.00000        1000.00|     350.00000        1400.00|     350.00000        1400.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0014 628-09409                4.000  MOS  |      75.00000         300.00|      50.00000         200.00|     150.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0015 715-06691                1.000  EACH |    2500.00000        2500.00|    5500.00000        5500.00|    3000.00000        3000.00 
  CONCRETE ANCHOR, 96 IN.                 |                             |                             | 
0016 725-06864              362.000  LFT  |    1400.00000      506800.00|    1512.00000      547344.00|    1643.50000      594947.00 
  PIPE LINER, THERMOPLASTIC, 96 IN.       |                             |                             | 
0017 801-03290                6.000  EACH |     250.00000        1500.00|     225.00000        1350.00|     302.50000        1815.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               26.000  EACH |     110.00000        2860.00|      88.00000        2288.00|     126.50000        3289.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                                                                                   PAGE : 321 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 321                     CONTRACT ID : SR -31937-A                  COUNTIES : VIGO 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1801998         |(   3  ) 35-1817574 
                                          |INDIANA RELINE INC           |CLR INC                      |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       626,338.95|           $       678,713.75|           $       698,440.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       626,338.95|           $       678,713.75|           $       698,440.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 321 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 321                     CONTRACT ID : SR -31937-A                  COUNTIES : VIGO 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1526557          |(   5   ) 35-1875662         |(   6  ) 35-1357381 
                                          |MIDWEST MOLE INC             |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1850.00000        1850.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6700.00000        6700.00|   32000.00000       32000.00|   46000.00000       46000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-96133               35.000  LFT  |      64.50000        2257.50|     260.00000        9100.00|      60.00000        2100.00 
  PIPE, REMOVE                            |                             |                             | 
0008 203-02000              455.000  CYS  |      17.50000        7962.50|       9.00000        4095.00|      20.00000        9100.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 206-93520             2600.000  SFT  |      14.00000       36400.00|      17.50000       45500.00|      31.00000       80600.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0010 211-09265              455.000  CYS  |      37.00000       16835.00|      27.00000       12285.00|      41.00000       18655.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0011 616-06405               10.000  TON  |     288.00000        2880.00|      21.00000         210.00|      48.00000         480.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0012 621-06559             1000.000  SYS  |       3.00000        3000.00|       2.45000        2450.00|       2.42000        2420.00 
  MULCHED SEEDING, R                      |                             |                             | 
0013 628-09408                4.000  MOS  |     460.00000        1840.00|     500.00000        2000.00|     100.00000         400.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0014 628-09409                4.000  MOS  |      60.00000         240.00|     100.00000         400.00|     100.00000         400.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0015 715-06691                1.000  EACH |    4050.00000        4050.00|    5000.00000        5000.00|    7000.00000        7000.00 
  CONCRETE ANCHOR, 96 IN.                 |                             |                             | 
0016 725-06864              362.000  LFT  |    1660.00000      600920.00|    1950.00000      705900.00|    2165.00000      783730.00 
  PIPE LINER, THERMOPLASTIC, 96 IN.       |                             |                             | 
0017 801-03290                6.000  EACH |     285.00000        1710.00|     229.00000        1374.00|     229.00000        1374.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               26.000  EACH |     130.00000        3380.00|      90.00000        2340.00|      89.00000        2314.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                                                                                   PAGE : 321 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 70 
     CALL ORDER   : 321                     CONTRACT ID : SR -31937-A                  COUNTIES : VIGO 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1526557          |(   5   ) 35-1875662         |(   6  ) 35-1357381 
                                          |MIDWEST MOLE INC             |CRIDER & CRIDER INC          |O`MARA DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       700,029.00|           $       832,658.00|           $       969,577.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       700,029.00|           $       832,658.00|           $       969,577.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 361 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-29872-A                  COUNTIES : MADISON         HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/28/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Do Not Use - Rural - Old Code                   PROJECT(S) : 0710492 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,489,250.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,635,500.00  109.8204% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 361 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-29872-A                  COUNTIES : MADISON         HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT, PM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2800.00000        2800.00|    3100.00000        3100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   68750.00000       68750.00|   44290.75000       44290.75| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449             2000.000  TON  |      25.00000       50000.00|      26.70000       53400.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07491             1000.000  TON  |      55.00000       55000.00|     100.00000      100000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 306-08034             4167.000  SYS  |       0.30000        1250.10|       0.88000        3666.96| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 306-08042           196009.000  SYS  |       0.30000       58802.70|       0.44000       86243.96| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043             1800.000  SYS  |       0.50000         900.00|       0.80000        1440.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432            11790.000  SYS  |       2.25000       26527.50|       1.40000       16506.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    4600.00000        4600.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328            16515.000  TON  |      57.00000      941355.00|      63.50000     1048702.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520               54.000  TON  |     450.00000       24300.00|     500.00000       27000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07488             1035.000  TON  |     147.00000      152145.00|     122.00000      126270.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 361 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-29872-A                  COUNTIES : MADISON         HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-09402                6.000  MOS  |    2400.00000       14400.00|    2300.00000       13800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0020 801-03290                4.000  EACH |     135.00000         540.00|     135.00000         540.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06203             5583.000  LFT  |       0.40000        2233.20|       0.75000        4187.25| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207             5583.000  LFT  |       1.00000        5583.00|       1.00000        5583.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               41.000  EACH |      95.00000        3895.00|      95.00000        3895.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   14413.92000       14413.92|   34000.00000       34000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 805-78470              625.000  LFT  |       0.50000         312.50|       0.50000         312.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0026 805-78795              240.000  LFT  |       8.50000        2040.00|       8.50000        2040.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0027 808-06703           118647.000  LFT  |       0.20000       23729.40|       0.20000       23729.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             9325.000  LFT  |       0.20000        1865.00|       0.20000        1865.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            47202.000  LFT  |       0.20000        9440.40|       0.20000        9440.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75297              128.000  LFT  |       4.86000         622.08|       4.86000         622.08| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75320                9.000  EACH |      38.00000         342.00|      38.00000         342.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0032 808-75325                7.000  EACH |      54.00000         378.00|      54.00000         378.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0033 808-75996             1056.000  EACH |       1.20000        1267.20|       1.20000        1267.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0034 808-75998             1056.000  EACH |      10.75000       11352.00|      10.75000       11352.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : SR 9 
     CALL ORDER   : 361                     CONTRACT ID : SRS-29872-A                  COUNTIES : MADISON         HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 615-06520                8.000  EACH |     650.00000        5200.00|     470.00000        3760.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 615-06525                8.000  EACH |     650.00000        5200.00|     470.00000        3760.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
     SECTION TOTALS                       |           $     1,489,250.00|           $     1,635,500.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,489,250.00|           $     1,635,500.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 371 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30083-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 11/01/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710040 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,593,244.25  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,621,471.29  101.7717% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,792,974.35  112.5361% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 23 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30083-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1150.00000        1150.00|    1000.00000        1000.00|    7985.50000        7985.50 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |      50.00000         150.00|     100.00000         300.00|      80.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      50.00000         900.00|     100.00000        1800.00|      40.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   40000.00000       40000.00|   45000.00000       45000.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-94749               50.000  LFT  |       8.50000         425.00|       5.00000         250.00|       6.00000         300.00 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0013 203-08607              450.000  LFT  |       6.00000        2700.00|       3.00000        1350.00|       7.00000        3150.00 
  LINEAR GRADING                          |                             |                             | 
0014 205-06937              500.000  LFT  |       1.25000         625.00|       1.98000         990.00|       1.98000         990.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 303-07449             6080.000  TON  |       8.00000       48640.00|      19.00000      115520.00|      18.00000      109440.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07491              200.000  TON  |     100.00000       20000.00|     110.00000       22000.00|      50.00000       10000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033            73055.000  SYS  |       1.25000       91318.75|       1.15000       84013.25|       1.90000      138804.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 23 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30083-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08036            31000.000  SYS  |       1.25000       38750.00|       1.25000       38750.00|       1.35000       41850.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0019 306-08043              900.000  SYS  |       1.25000        1125.00|       1.10000         990.00|       2.70000        2430.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432            24300.000  SYS  |       1.25000       30375.00|       0.01000         243.00|       1.00000       24300.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    7289.15000        7289.15 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07347            20250.000  TON  |      49.00000      992250.00|      50.00000     1012500.00|      50.72000     1027080.00 
  QC/QA-HMA, 3, 70, SURFACE, 12.5 mm      |                             |                             | 
0023 401-07379              715.000  TON  |      49.00000       35035.00|      49.00000       35035.00|      56.00000       40040.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0024 406-05520               24.000  TON  |     775.00000       18600.00|       0.01000           0.24|     750.00000       18000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06035               50.000  LFT  |      25.00000        1250.00|      60.00000        3000.00|      60.00000        3000.00 
  GUARDRAIL, RESET                        |                             |                             | 
0026 605-05523               50.000  LFT  |      16.00000         800.00|      10.00000         500.00|      33.00000        1650.00 
  CURB, HMA                               |                             |                             | 
0027 610-07488             1375.000  TON  |      75.00000      103125.00|      95.00000      130625.00|      63.00000       86625.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 615-06527                5.000  EACH |     300.00000        1500.00|    1000.00000        5000.00|     900.00000        4500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 621-01004                1.000  EACH |     425.00000         425.00|     425.00000         425.00|     425.00000         425.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559             9000.000  SYS  |       0.55000        4950.00|       0.55000        4950.00|       0.55000        4950.00 
  MULCHED SEEDING, R                      |                             |                             | 
0031 628-09402                6.000  MOS  |     750.00000        4500.00|     800.00000        4800.00|    2165.00000       12990.00 
  FIELD OFFICE, B                         |                             |                             | 
0032 715-01662              150.000  LFT  |      30.00000        4500.00|      30.00000        4500.00|      30.00000        4500.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0033 720-01355                3.000  EACH |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  CLEAN EXISTING INLET                    |                             |                             | 
0034 720-44000                6.000  EACH |     250.00000        1500.00|     200.00000        1200.00|     520.00000        3120.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0035 720-94840                1.000  EACH |      35.00000          35.00|      75.00000          75.00|     220.00000         220.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0036 801-03290                2.000  EACH |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 23 
     CALL ORDER   : 371                     CONTRACT ID : SRS-30083-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06203             6400.000  LFT  |       0.25000        1600.00|       0.15000         960.00|       0.25000        1600.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06209             6400.000  LFT  |       1.00000        6400.00|       1.00000        6400.00|       1.96000       12544.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0039 801-06640               44.000  EACH |      61.00000        2684.00|      61.00000        2684.00|      61.00000        2684.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   46000.00000       46000.00|    2500.00000        2500.00|   41900.70000       41900.70 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 805-02327                6.000  EACH |     125.00000         750.00|     125.00000         750.00|     125.00000         750.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0042 805-02441             1150.000  LFT  |       0.40000         460.00|       0.40000         460.00|       0.40000         460.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0043 805-78795              550.000  LFT  |      10.00000        5500.00|      10.00000        5500.00|      10.00000        5500.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-06701             5900.000  LFT  |       0.01000          59.00|       0.01000          59.00|       0.01000          59.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-06703           124000.000  LFT  |       0.26000       32240.00|       0.26000       32240.00|       0.26000       32240.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-75240            31900.000  LFT  |       0.01000         319.00|       0.01000         319.00|       0.01000         319.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            76400.000  LFT  |       0.26000       19864.00|       0.26000       19864.00|       0.26000       19864.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              660.000  LFT  |       4.00000        2640.00|       4.00000        2640.00|       4.00000        2640.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75320                4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0050 808-75325                3.000  EACH |     125.00000         375.00|     125.00000         375.00|     125.00000         375.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0051 808-75996             1715.000  EACH |       3.00000        5145.00|       3.90000        6688.50|       4.00000        6860.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998             1715.000  EACH |      11.50000       19722.50|      13.62000       23358.30|      11.50000       19722.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,593,244.25|           $     1,621,471.29|           $     1,792,974.35 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,593,244.25|           $     1,621,471.29|           $     1,792,974.35 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 381 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : SRS-30147-A                  COUNTIES : HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/07/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710541 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       738,000.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       752,088.00  101.9089% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,056,516.00  143.1593% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 381                     CONTRACT ID : SRS-30147-A                  COUNTIES : HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MICROSURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    1100.00000        1100.00|    2200.00000        2200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     125.00000        1500.00|     100.00000        1200.00|      95.00000        1140.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   36000.00000       36000.00|   37604.40000       37604.40|   52500.00000       52500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-07449              391.000  TON  |      37.00000       14467.00|      38.89000       15205.99|      15.50000        6060.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07783               52.000  TON  |     500.00000       26000.00|     407.11000       21169.72|     550.00000       28600.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 402-09325           104750.000  SYS  |       5.50000      576125.00|       5.69000      596027.50|       7.55000      790862.50 
  ULTRATHIN BONDING WEARING COURSE , SIZE |                             |                             | 
  3/8 IN                                  |                             |                             | 
0014 615-06525                2.000  EACH |     900.00000        1800.00|     735.68000        1471.36|     400.00000         800.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0015 628-09402                6.000  MOS  |    2400.00000       14400.00|    2435.42000       14612.52|    2300.00000       13800.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 801-03290                4.000  EACH |     145.00000         580.00|     145.00000         580.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06207              800.000  LFT  |       3.00000        2400.00|       1.10000         880.00|       1.95000        1560.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 381                     CONTRACT ID : SRS-30147-A                  COUNTIES : HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06211               40.000  EACH |      50.36000        2014.40|      49.00000        1960.00|      51.00000        2040.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0019 801-06212               39.000  EACH |      74.98000        2924.22|      78.00000        3042.00|      82.00000        3198.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0020 801-06640               63.000  EACH |      95.00000        5985.00|      95.00000        5985.00|      99.00000        6237.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   18371.24000       18371.24|   19516.37000       19516.37|  113869.95000      113869.95 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06701             4649.000  LFT  |       0.24000        1115.76|       0.24000        1115.76|       0.25000        1162.25 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-06703            43824.000  LFT  |       0.24000       10517.76|       0.24000       10517.76|       0.25000       10956.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0024 808-74815              776.000  LFT  |       1.72000        1334.72|       1.72000        1334.72|       1.80000        1396.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0025 808-75245            39120.000  LFT  |       0.24000        9388.80|       0.24000        9388.80|       0.25000        9780.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75256             1120.000  LFT  |       1.15000        1288.00|       1.15000        1288.00|       1.20000        1344.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0027 808-75260              310.000  LFT  |       1.72000         533.20|       1.72000         533.20|       1.80000         558.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0028 808-75274              570.000  LFT  |       1.15000         655.50|       1.15000         655.50|       1.20000         684.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0029 808-75278               55.000  LFT  |       1.72000          94.60|       1.72000          94.60|       1.80000          99.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0030 808-75297              320.000  LFT  |       3.44000        1100.80|       3.44000        1100.80|       3.60000        1152.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0031 808-75320               40.000  EACH |      53.00000        2120.00|      53.00000        2120.00|      55.00000        2200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 40 
     CALL ORDER   : 381                     CONTRACT ID : SRS-30147-A                  COUNTIES : HANCOCK 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-75325               39.000  EACH |      77.00000        3003.00|      77.00000        3003.00|      80.00000        3120.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0033 808-75994               15.000  EACH |      25.00000         375.00|      25.00000         375.00|      26.00000         390.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       738,000.00|           $       752,088.00|           $     1,056,516.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       738,000.00|           $       752,088.00|           $     1,056,516.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : SRS-30300-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/02/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710886 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,682,644.06  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,849,729.00  109.9299% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,899,258.36  112.8734% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 19 
     CALL ORDER   : 391                     CONTRACT ID : SRS-30300-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1185040          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    5575.82000        5575.82|    5600.00000        5600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     125.00000         125.00|      80.00000          80.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     125.00000         125.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     160.00000         960.00|      75.00000         450.00|      40.00000         240.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |     160.00000         960.00|      50.00000         300.00|      40.00000         240.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   85000.00000       85000.00|   92500.00000       92500.00|  115480.70000      115480.70 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241              115.000  LFT  |       8.00000         920.00|       8.00000         920.00|       8.00000         920.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-90277               31.000  EACH |     225.00000        6975.00|     225.00000        6975.00|     250.00000        7750.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0016 202-93741                6.000  EACH |     250.00000        1500.00|     250.00000        1500.00|     250.00000        1500.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 304-07783              100.000  TON  |     100.00000       10000.00|     175.00000       17500.00|      95.00000        9500.00 
  HMA PATCHING, TYPE D , FULL DEPTH,      |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 19 
     CALL ORDER   : 391                     CONTRACT ID : SRS-30300-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 304-07783               56.000  TON  |     100.00000        5600.00|     175.00000        9800.00|     177.00000        9912.00 
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             | 
0019 306-08034            13653.000  SYS  |       0.39000        5324.67|       0.50000        6826.50|       1.20000       16383.60 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08041            73065.000  SYS  |       1.90000      138823.50|       2.00000      146130.00|       3.23000      235999.95 
  MILLING, PCCP                           |                             |                             | 
0021 306-08043             2835.000  SYS  |       1.90000        5386.50|       2.35000        6662.25|       1.08000        3061.80 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             3255.000  SYS  |       1.90000        6184.50|       2.35000        7649.25|       1.08000        3515.40 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    6000.00000        6000.00|   10000.00000       10000.00|    6429.10000        6429.10 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07335             7389.000  TON  |      63.25000      467354.25|      70.00000      517230.00|      62.82000      464176.98 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07387             8349.000  TON  |      60.00000      500940.00|      57.00000      475893.00|      57.10000      476727.90 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 406-05520               42.600  TON  |       1.00000          42.60|       0.01000           0.43|       0.10000           4.26 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 503-05240              950.000  LFT  |      12.00000       11400.00|      12.00000       11400.00|       7.00000        6650.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0028 506-06333             2570.000  SYS  |      75.00000      192750.00|      80.00000      205600.00|      56.00000      143920.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0029 601-09238               24.000  EACH |      65.00000        1560.00|      65.00000        1560.00|      65.00000        1560.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0030 601-94689                6.000  EACH |    2825.00000       16950.00|    2825.00000       16950.00|    3700.00000       22200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 604-07897                7.000  SYS  |     120.00000         840.00|     140.00000         980.00|     140.00000         980.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0032 604-07900              173.000  SYS  |     120.00000       20760.00|     125.00000       21625.00|      65.00000       11245.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0033 604-07901               15.000  SYS  |     120.00000        1800.00|     140.00000        2100.00|     132.00000        1980.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 604-07902                7.000  SYS  |     120.00000         840.00|     140.00000         980.00|     140.00000         980.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0035 605-06090               26.000  LFT  |      60.00000        1560.00|      50.00000        1300.00|      40.00000        1040.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0036 610-07788              269.000  TON  |      65.00000       17485.00|     100.00000       26900.00|      77.00000       20713.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0037 628-09401                6.000  MOS  |    1500.00000        9000.00|    2450.00000       14700.00|    2055.00000       12330.00 
  FIELD OFFICE, A                         |                             |                             | 
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                                                                                                                   PAGE : 391 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 19 
     CALL ORDER   : 391                     CONTRACT ID : SRS-30300-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 720-04499               12.000  EACH |    1000.00000       12000.00|    1700.00000       20400.00|     418.00000        5016.00 
  INLET, RECONSTRUCT                      |                             |                             | 
0039 720-44000               36.000  EACH |     640.00000       23040.00|    1165.00000       41940.00|     667.00000       24012.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0040 720-44000               20.000  EACH |     640.00000       12800.00|    1165.00000       23300.00|     537.00000       10740.00 
  CASTING, ADJUST TO GRADE , INLET,       |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0041 720-44000               13.000  EACH |     640.00000        8320.00|    1165.00000       15145.00|     726.00000        9438.00 
  CASTING, ADJUST TO GRADE , INLET,       |                             |                             | 
  UNDISTRIBUTED, WITH PLATE STEEL         |                             |                             | 
0042 720-44055                2.000  EACH |    1000.00000        2000.00|    1760.00000        3520.00|    1186.00000        2372.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0043 720-44080                2.000  EACH |    1250.00000        2500.00|    2425.00000        4850.00|    1816.00000        3632.00 
  CASTING, 15, FURNISH AND ADJUST TO GRAD |                             |                             | 
0044 720-94840               22.000  EACH |     250.00000        5500.00|     355.00000        7810.00|     170.00000        3740.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0045 720-96995                3.000  EACH |     570.00000        1710.00|     300.00000         900.00|     575.00000        1725.00 
  CLEAN INLET                             |                             |                             | 
0046 801-01093                2.000  EACH |     170.00000         340.00|     170.00000         340.00|     170.00000         340.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0047 801-03290                4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06203            11438.000  LFT  |       0.20000        2287.60|       0.25000        2859.50|       0.25000        2859.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0049 801-06207             6199.000  LFT  |       0.24000        1487.76|       1.15000        7128.85|       1.30000        8058.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0050 801-06640               45.000  EACH |      80.00000        3600.00|      80.00000        3600.00|      80.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06710              240.000  DAY  |       8.00000        1920.00|       8.00000        1920.00|       8.00000        1920.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0052 801-06775                       LUMP |   27000.00000       27000.00|   48000.00000       48000.00|  178941.07000      178941.07 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-92448             1260.000  DAY  |       1.00000        1260.00|       1.00000        1260.00|       4.10000        5166.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 805-78470             8598.000  LFT  |       0.15000        1289.70|       0.15000        1289.70|       0.15000        1289.70 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0055 805-78785               27.000  EACH |     600.00000       16200.00|     600.00000       16200.00|     600.00000       16200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 391 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 19 
     CALL ORDER   : 391                     CONTRACT ID : SRS-30300-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 805-78795             2813.000  LFT  |       8.25000       23207.25|       8.25000       23207.25|       8.25000       23207.25 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0057 808-01045               30.000  LFT  |       4.95000         148.50|       5.00000         150.00|       5.00000         150.00 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0058 808-06701             6450.000  LFT  |       0.26000        1677.00|       0.26000        1677.00|       0.26000        1677.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-06703             1411.000  LFT  |       0.26000         366.86|       0.26000         366.86|       0.26000         366.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0060 808-75240             3804.000  LFT  |       0.26000         989.04|       0.26000         989.04|       0.26000         989.04 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245            24905.000  LFT  |       0.26000        6475.30|       0.26000        6475.30|       0.26000        6475.30 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75278              230.000  LFT  |       1.64000         377.20|       2.00000         460.00|       2.00000         460.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0063 808-75297              379.000  LFT  |       3.27000        1239.33|       2.75000        1042.25|       2.75000        1042.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0064 808-75300              200.000  LFT  |       0.80000         160.00|       1.00000         200.00|       1.00000         200.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0065 808-75320               70.000  EACH |      43.00000        3010.00|      45.00000        3150.00|      45.00000        3150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0066 808-92027              952.000  LFT  |       1.10000        1047.20|       0.75000         714.00|       0.75000         714.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-98796               34.000  LFT  |       4.95000         168.30|       5.00000         170.00|       5.00000         170.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $     1,682,644.06|           $     1,849,729.00|           $     1,899,258.36 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,682,644.06|           $     1,849,729.00|           $     1,899,258.36 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-30381-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 11/13/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710921 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       721,676.31  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       749,754.65  103.8907% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       759,246.13  105.2059% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 401                     CONTRACT ID : SRS-30381-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1145884          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    6940.00000        6940.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   19100.00000       19100.00|   37594.00000       37594.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 207-08268              218.000  SYS  |      30.00000        6540.00|      14.68000        3200.24|      22.58000        4922.44 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0010 303-01180               28.700  TON  |      34.00000         975.80|      33.07000         949.11|      36.19000        1038.65 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 303-07449             1975.000  TON  |      12.00000       23700.00|      18.02000       35589.50|       5.00000        9875.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              187.000  TON  |      95.00000       17765.00|      72.26000       13512.62|      25.00000        4675.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08034           111391.000  SYS  |       0.36000       40100.76|       0.52000       57923.32|       0.45000       50125.95 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 306-08432             4130.000  SYS  |       4.00000       16520.00|       1.38000        5699.40|       0.01000          41.30 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    3000.00000        3000.00|    3600.00000        3600.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07321             9189.750  TON  |      52.50000      482461.88|      50.19000      461233.55|      61.22000      562596.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520               29.800  TON  |      50.00000        1490.00|     100.00000        2980.00|      10.00000         298.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486              341.000  TON  |     165.00000       56265.00|      75.65000       25796.65|     108.68000       37059.88 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 401                     CONTRACT ID : SRS-30381-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1145884         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 615-06500               48.000  EACH |     150.00000        7200.00|     200.00000        9600.00|     318.41000       15283.68 
  MONUMENT, A                             |                             |                             | 
0021 628-09402                4.000  MOS  |    1820.00000        7280.00|    1992.50000        7970.00|    1876.25000        7505.00 
  FIELD OFFICE, B                         |                             |                             | 
0022 715-05053               31.000  LFT  |      19.00000         589.00|      29.61000         917.91|       1.00000          31.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0023 715-05203              140.000  LFT  |      12.00000        1680.00|       7.27000        1017.80|       7.86000        1100.40 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0024 718-99153               70.000  SYS  |       1.80000         126.00|       5.00000         350.00|       0.53000          37.10 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0025 732-07653                9.700  TON  |      71.00000         688.70|      54.20000         525.74|      19.08000         185.08 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0026 801-03290                2.000  EACH |     130.00000         260.00|     239.00000         478.00|     126.00000         252.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203             4077.000  LFT  |       0.26000        1060.02|       0.30000        1223.10|       0.19000         774.63 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207             4077.000  LFT  |       1.25000        5096.25|       0.70000        2853.90|       0.88000        3587.76 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               22.000  EACH |      98.00000        2156.00|     109.00000        2398.00|     126.00000        2772.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |     200.00000         200.00|   17560.00000       17560.00|    1025.65000        1025.65 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-06703            82014.000  LFT  |       0.10000        8201.40|       0.26000       21323.64|       0.26000       21323.64 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-06706              204.000  LFT  |       3.70000         754.80|       5.00000        1020.00|       5.00000        1020.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75240             6361.000  LFT  |       0.10000         636.10|       0.26000        1653.86|       0.26000        1653.86 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75245            49956.000  LFT  |       0.10000        4995.60|       0.26000       12988.56|       0.26000       12988.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75320                1.000  EACH |      99.00000          99.00|     100.00000         100.00|     100.00000         100.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0036 808-75325                1.000  EACH |     145.00000         145.00|     125.00000         125.00|     125.00000         125.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 26 
     CALL ORDER   : 401                     CONTRACT ID : SRS-30381-A                  COUNTIES : BLACKFORD 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1145884         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75996              905.000  EACH |       1.85000        1674.25|       3.00000        2715.00|       2.61000        2362.05 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998              905.000  EACH |      10.95000        9909.75|      10.95000        9909.75|      16.00000       14480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       721,676.31|           $       749,754.65|           $       759,246.13 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       721,676.31|           $       749,754.65|           $       759,246.13 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-30449-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710833 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   62-1492793     API CONSTRUCTION CORP                                                      $     1,451,671.15  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,455,689.77  100.2768% 
   3   35-1139301     E & B PAVING INC                                                           $     1,456,396.30  100.3255% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 411                     CONTRACT ID : SRS-30449-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3350.00000        3350.00|   10000.00000       10000.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     185.00000         370.00|      80.00000         160.00|      25.00000          50.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     125.00000        1500.00|      36.00000         432.00|      50.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   72535.00000       72535.00|   70000.00000       70000.00|   72800.00000       72800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-93741                4.000  EACH |     250.00000        1000.00|     695.00000        2780.00|     300.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-91878              500.000  LFT  |       3.65000        1825.00|       3.36000        1680.00|       5.00000        2500.00 
  LINEAR DITCH GRADING                    |                             |                             | 
0014 301-07448             3086.000  TON  |      12.00000       37032.00|       5.55000       17127.30|       7.00000       21602.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-07449             2479.000  TON  |      25.00000       61975.00|      21.55000       53422.45|      22.00000       54538.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07490             2849.000  TON  |      60.00000      170940.00|      75.00000      213675.00|      55.00000      156695.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08033            88786.000  SYS  |       0.40000       35514.40|       0.01000         887.86|       0.01000         887.86 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 411                     CONTRACT ID : SRS-30449-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043              767.000  SYS  |      10.00000        7670.00|       0.01000           7.67|       0.01000           7.67 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             4427.000  SYS  |       1.50000        6640.50|       0.01000          44.27|       0.01000          44.27 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321             7325.000  TON  |      54.25000      397381.25|      50.11000      367055.75|      59.00000      432175.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07371             9766.000  TON  |      44.65000      436051.90|      49.17000      480194.22|      57.00000      556662.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0023 402-07451              500.000  TON  |      49.25000       24625.00|      58.96000       29480.00|      57.00000       28500.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0024 406-05520               55.000  TON  |       1.00000          55.00|     100.00000        5500.00|      50.00000        2750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-09238               16.000  EACH |     100.00000        1600.00|     100.00000        1600.00|     100.00000        1600.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0026 601-94689                4.000  EACH |    3275.00000       13100.00|    2800.00000       11200.00|    3200.00000       12800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 608-04395               28.000  TON  |      60.50000        1694.00|      81.26000        2275.28|      25.00000         700.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0028 610-07487             2417.000  TON  |      35.00000       84595.00|      20.00000       48340.00|      20.00000       48340.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 615-06527               13.000  EACH |     740.00000        9620.00|     425.00000        5525.00|     425.00000        5525.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0030 616-02320               71.000  SYS  |       5.50000         390.50|       0.99000          70.29|       3.00000         213.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              100.000  TON  |      30.65000        3065.00|      50.81000        5081.00|      25.00000        2500.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-06559              100.000  SYS  |       2.80000         280.00|      12.02000        1202.00|       2.00000         200.00 
  MULCHED SEEDING, R                      |                             |                             | 
0033 628-09402                6.000  MOS  |    2145.00000       12870.00|    1842.50000       11055.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407                6.000  MOS  |     230.00000        1380.00|     231.00000        1386.00|      50.00000         300.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL ,1 EACH                      |                             |                             | 
0035 715-01662               30.000  LFT  |      82.25000        2467.50|      18.95000         568.50|      27.50000         825.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0036 715-05048              150.000  LFT  |      30.00000        4500.00|      76.00000       11400.00|      15.00000        2250.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 1 
     CALL ORDER   : 411                     CONTRACT ID : SRS-30449-A                  COUNTIES : STEUBEN 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 715-05053               80.000  LFT  |      13.50000        1080.00|       3.37000         269.60|      15.00000        1200.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0038 718-06526               10.000  TON  |     220.00000        2200.00|     269.44000        2694.40|     100.00000        1000.00 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0039 718-06528                4.000  EACH |    1250.00000        5000.00|     100.00000         400.00|     500.00000        2000.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0040 718-52610               24.000  CYS  |      20.60000         494.40|      30.64000         735.36|      50.00000        1200.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0041 801-03290                2.000  EACH |     199.00000         398.00|     130.00000         260.00|     139.00000         278.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0042 801-06203             7200.000  LFT  |       0.30000        2160.00|       0.01000          72.00|       0.50000        3600.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0043 801-06207             3600.000  LFT  |       0.80000        2880.00|       0.01000          36.00|       0.50000        1800.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06640               30.000  EACH |     160.00000        4800.00|     100.00000        3000.00|     100.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   16825.00000       16825.00|   65652.52000       65652.52|   14500.00000       14500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              360.000  DAY  |       8.00000        2880.00|       0.01000           3.60|       3.00000        1080.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 808-09378             2050.000  LFT  |       0.09000         184.50|       0.09000         184.50|       0.05000         102.50 
  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0048 808-09379            70280.000  LFT  |       0.09000        6325.20|       0.09000        6325.20|       0.05000        3514.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  WHITE, 4 IN.                            |                             |                             | 
0049 808-09380            60000.000  LFT  |       0.09000        5400.00|       0.09000        5400.00|       0.05000        3000.00 
  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 
  YELLOW, 4 IN.                           |                             |                             | 
0050 808-09381                       LUMP |    1200.00000        1200.00|     800.00000         800.00|     500.00000         500.00 
  RETRO-REFLECTIVITY TEST                 |                             |                             | 
0051 808-75097              270.000  LFT  |       3.00000         810.00|      10.00000        2700.00|       5.00000        1350.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,451,671.15|           $     1,455,689.77|           $     1,456,396.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,451,671.15|           $     1,455,689.77|           $     1,456,396.30 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 10/09/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800158 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       979,865.66  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,172,415.50  119.6506% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,282,058.03  130.8402% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,436,764.50  146.6287% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    6000.00000        6000.00|    6200.00000        6200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     300.00000         300.00|     160.00000         160.00|      80.00000          80.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     300.00000         300.00|     210.00000         210.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |      50.00000         400.00|     160.00000        1280.00|      40.00000         320.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                8.000  MOS  |      50.00000         400.00|     100.00000         800.00|      40.00000         320.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   48993.28000       48993.28|   59000.00000       59000.00|   67428.83000       67428.83 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-90277                3.000  EACH |     200.00000         600.00|     250.00000         750.00|     250.00000         750.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 203-02000              118.000  CYS  |       8.00000         944.00|      13.00000        1534.00|      60.00000        7080.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 207-08267              666.000  SYS  |       3.00000        1998.00|      31.50000       20979.00|      10.00000        6660.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 301-07448              100.000  TON  |       7.00000         700.00|      20.00000        2000.00|      12.00000        1200.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 303-01180             2013.000  TON  |       7.00000       14091.00|      14.00000       28182.00|      18.00000       36234.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 304-07783              250.000  TON  |      55.00000       13750.00|      90.00000       22500.00|      58.00000       14500.00 
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             | 
0020 304-07783             2560.000  TON  |      55.00000      140800.00|      75.00000      192000.00|      83.20000      212992.00 
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             | 
0021 306-08034           128750.000  SYS  |       0.24000       30900.00|       0.38000       48925.00|       0.78000      100425.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08432            11252.000  SYS  |       0.24000        2700.48|       1.50000       16878.00|       0.78000        8776.56 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    2400.00000        2400.00|    3000.00000        3000.00|    9700.00000        9700.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07329            10622.000  TON  |      55.00000      584210.00|      56.50000      600143.00|      55.50000      589521.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               40.000  TON  |       0.01000           0.40|       1.00000          40.00|       0.10000           4.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 610-07487             1162.000  TON  |      55.00000       63910.00|      60.00000       69720.00|      55.00000       63910.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06520                3.000  EACH |     440.00000        1320.00|     625.00000        1875.00|     662.00000        1986.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0028 615-06527                3.000  EACH |     440.00000        1320.00|     525.00000        1575.00|     662.00000        1986.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 628-09401                8.000  MOS  |    1947.50000       15580.00|    1900.00000       15200.00|    2000.00000       16000.00 
  FIELD OFFICE, A                         |                             |                             | 
0030 628-09407                8.000  MOS  |     231.00000        1848.00|     275.00000        2200.00|     231.00000        1848.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 801-01506                1.000  EACH |      58.00000          58.00|      58.00000          58.00|     200.00000         200.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0032 801-03290                2.000  EACH |     150.00000         300.00|     168.00000         336.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
 
0033 801-06203             4500.000  LFT  |       0.18000         810.00|       0.25000        1125.00|       0.01000          45.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             4500.000  LFT  |       0.18000         810.00|       0.76000        3420.00|       1.70000        7650.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06213                1.000  EACH |     100.00000         100.00|      98.00000          98.00|      97.00000          97.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 421 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               29.000  EACH |      84.00000        2436.00|     119.00000        3451.00|      84.00000        2436.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06775                       LUMP |    1500.00000        1500.00|   25000.00000       25000.00|   74256.14000       74256.14 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-92448              600.000  DAY  |       1.00000         600.00|       1.50000         900.00|       6.00000        3600.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0039 805-02441              470.000  LFT  |       0.77000         361.90|       0.77000         361.90|       0.77000         361.90 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-06616                2.000  EACH |    1510.00000        3020.00|    1510.00000        3020.00|    1510.00000        3020.00 
  PIEZO, CLASS II                         |                             |                             | 
0041 805-78510              360.000  LFT  |       0.66000         237.60|       0.66000         237.60|       0.66000         237.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0042 805-78785                2.000  EACH |     548.00000        1096.00|     548.00000        1096.00|     548.00000        1096.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0043 805-78795              170.000  LFT  |      12.20000        2074.00|      12.20000        2074.00|      12.20000        2074.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-75205            74000.000  LFT  |       0.27000       19980.00|       0.27000       19980.00|       0.27000       19980.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240             7900.000  LFT  |       0.27000        2133.00|       0.27000        2133.00|       0.27000        2133.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            19700.000  LFT  |       0.27000        5319.00|       0.27000        5319.00|       0.27000        5319.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75340                1.000  EACH |     518.00000         518.00|     518.00000         518.00|     500.00000         500.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0048 808-75996              680.000  EACH |       4.00000        2720.00|       0.75000         510.00|       4.30000        2924.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998              680.000  EACH |      11.50000        7820.00|      11.50000        7820.00|      11.50000        7820.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       979,865.66|           $     1,172,415.50|           $     1,282,058.03 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       979,865.66|           $     1,172,415.50|           $     1,282,058.03 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 421 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     190.00000         190.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     190.00000         190.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     140.00000        1120.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                8.000  MOS  |     100.00000         800.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-90277                3.000  EACH |     230.00000         690.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 203-02000              118.000  CYS  |      45.00000        5310.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 207-08267              666.000  SYS  |      26.00000       17316.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 301-07448              100.000  TON  |      19.00000        1900.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-01180             2013.000  TON  |      19.00000       38247.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 304-07783              250.000  TON  |      70.00000       17500.00|                             | 
  HMA PATCHING, TYPE D , FULL DEPTH       |                             |                             | 
0020 304-07783             2560.000  TON  |      78.00000      199680.00|                             | 
  HMA PATCHING, TYPE D , PARTIAL DEPTH    |                             |                             | 
0021 306-08034           128750.000  SYS  |       0.80000      103000.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08432            11252.000  SYS  |       0.55000        6188.60|                             | 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    6500.00000        6500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07329            10622.000  TON  |      68.00000      722296.00|                             | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               40.000  TON  |     567.07000       22682.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 610-07487             1162.000  TON  |      95.00000      110390.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06520                3.000  EACH |     625.00000        1875.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0028 615-06527                3.000  EACH |     525.00000        1575.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 628-09401                8.000  MOS  |    1600.00000       12800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0030 628-09407                8.000  MOS  |     270.00000        2160.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 801-01506                1.000  EACH |     200.00000         200.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (RXR)                              |                             |                             | 
0032 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06203             4500.000  LFT  |       0.30000        1350.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             4500.000  LFT  |       0.78000        3510.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06213                1.000  EACH |     100.00000         100.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0036 801-06640               29.000  EACH |      84.00000        2436.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 6 
     CALL ORDER   : 421                     CONTRACT ID : SRS-30768-A                  COUNTIES : ELKHART 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 801-06775                       LUMP |   37000.00000       37000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-92448              600.000  DAY  |       1.00000         600.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0039 805-02441              470.000  LFT  |       0.15000          70.50|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-06616                2.000  EACH |    3150.00000        6300.00|                             | 
  PIEZO, CLASS II                         |                             |                             | 
0041 805-78510              360.000  LFT  |       1.25000         450.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0042 805-78785                2.000  EACH |     370.00000         740.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0043 805-78795              170.000  LFT  |       8.70000        1479.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-75205            74000.000  LFT  |       0.27000       19980.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-75240             7900.000  LFT  |       0.27000        2133.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245            19700.000  LFT  |       0.27000        5319.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75340                1.000  EACH |     500.00000         500.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0048 808-75996              680.000  EACH |       4.47000        3039.60|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998              680.000  EACH |      13.00000        8840.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,436,764.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,436,764.50|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 431 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/06/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710394 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,436,551.55  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,473,000.00  101.0606% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9000.00000        9000.00|    4800.00000        4800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               33.000  MOS  |     100.00000        3300.00|     100.00000        3300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  146000.00000      146000.00|   91779.19000       91779.19| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-60815              120.000  LFT  |      37.00000        4440.00|      13.00000        1560.00| 
  CENTER CURB, REMOVE                     |                             |                             | 
0013 202-94954             6060.000  LFT  |      14.00000       84840.00|      13.50000       81810.00| 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0014 203-02070               40.000  CYS  |     130.00000        5200.00|      90.00000        3600.00| 
  BORROW                                  |                             |                             | 
0015 203-08607              800.000  LFT  |       3.40000        2720.00|       4.50000        3600.00| 
  LINEAR GRADING                          |                             |                             | 
0016 301-07448             5570.000  TON  |      23.00000      128110.00|      27.40000      152618.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              400.000  TON  |      23.00000        9200.00|      32.00000       12800.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 303-07449             1543.000  TON  |      18.00000       27774.00|      21.00000       32403.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07491             5570.000  TON  |      63.00000      350910.00|      73.00000      406610.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0020 306-08034             6436.000  SYS  |       0.60000        3861.60|       0.94000        6049.84| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0021 306-08042           122087.000  SYS  |       0.50000       61043.50|       0.51000       62264.37| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 306-08043            12388.000  SYS  |       1.50000       18582.00|       1.60000       19820.80| 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432             6797.000  SYS  |       1.10000        7476.70|       2.75000       18691.75| 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07320             3382.000  TON  |      51.00000      172482.00|      59.50000      201229.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07335             8269.000  TON  |      71.00000      587099.00|      74.50000      616040.50| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07389             5003.000  TON  |      51.00000      255153.00|      50.50000      252651.50| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07404            12325.000  TON  |      56.25000      693281.25|      53.00000      653225.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0029 406-05520               72.000  TON  |     550.00000       39600.00|     500.00000       36000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 501-06266                       LUMP |     700.00000         700.00|    1000.00000        1000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0031 506-06333              320.000  SYS  |     130.00000       41600.00|     115.00000       36800.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0032 507-07479              512.000  TON  |     135.00000       69120.00|     102.00000       52224.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0033 507-07480             6747.000  SYS  |       6.50000       43855.50|       8.00000       53976.00| 
  PCCP PROFILING                          |                             |                             | 
0034 507-07482             2530.000  LFT  |       2.75000        6957.50|       2.65000        6704.50| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0035 601-06306               12.000  EACH |    4500.00000       54000.00|    3800.00000       45600.00| 
  IMPACT ATTENUATOR, RESET, R2, W1, TL-3  |                             |                             | 
0036 601-07050                8.000  EACH |    1400.00000       11200.00|    1400.00000       11200.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0037 601-92948             1693.750  LFT  |       3.00000        5081.25|       3.00000        5081.25| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 431 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 602-06729              303.000  EACH |      10.00000        3030.00|      13.00000        3939.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0039 602-06944             6060.000  LFT  |      40.00000      242400.00|      42.00000      254520.00| 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0040 605-06215              120.000  LFT  |      60.00000        7200.00|      37.00000        4440.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0041 608-04395              100.000  TON  |      40.00000        4000.00|      50.00000        5000.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0042 610-07488             1121.000  TON  |      95.00000      106495.00|     100.00000      112100.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0043 615-06505               16.000  EACH |    1375.00000       22000.00|     950.00000       15200.00| 
  MONUMENT, B                             |                             |                             | 
0044 628-09403               11.000  MOS  |    2075.00000       22825.00|    2500.00000       27500.00| 
  FIELD OFFICE, C                         |                             |                             | 
0045 628-09407               11.000  MOS  |     230.00000        2530.00|     250.00000        2750.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL 1 EACH                       |                             |                             | 
0046 720-44000               80.000  EACH |     500.00000       40000.00|     375.00000       30000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 801-01093                8.000  EACH |     395.00000        3160.00|     395.00000        3160.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0048 801-03290                6.000  EACH |     145.00000         870.00|     145.00000         870.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-06203             6365.000  LFT  |       0.20000        1273.00|       1.00000        6365.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0050 801-06207             3185.000  LFT  |       1.20000        3822.00|       1.15000        3662.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06640               33.000  EACH |      95.00000        3135.00|      95.00000        3135.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06710              200.000  DAY  |      10.00000        2000.00|      10.00000        2000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0053 801-06775                       LUMP |   70000.00000       70000.00|   70000.00000       70000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-09133                2.000  EACH |    3000.00000        6000.00|    2995.00000        5990.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0055 805-02328             4060.000  LFT  |       0.25000        1015.00|       0.25000        1015.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
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                                                                                                                   PAGE : 431 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 805-78795             1450.000  LFT  |       7.50000       10875.00|       7.50000       10875.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0057 805-92951               13.000  EACH |     125.00000        1625.00|     125.00000        1625.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0058 808-03002              700.000  LFT  |       0.30000         210.00|       0.30000         210.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0059 808-03631             2785.000  LFT  |       0.30000         835.50|       0.30000         835.50| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-03632             4300.000  LFT  |       0.30000        1290.00|       0.30000        1290.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-04896               75.000  LFT  |       0.30000          22.50|       0.30000          22.50| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0062 808-06701             7900.000  LFT  |       0.20000        1580.00|       0.20000        1580.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-06703            34975.000  LFT  |       0.20000        6995.00|       0.20000        6995.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0064 808-74805              132.000  LFT  |       5.00000         660.00|       5.00000         660.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0065 808-74807                5.000  EACH |     100.00000         500.00|     100.00000         500.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0066 808-75240             2800.000  LFT  |       0.20000         560.00|       0.20000         560.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75245            33900.000  LFT  |       0.20000        6780.00|       0.20000        6780.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 808-75297              350.000  LFT  |       3.00000        1050.00|       3.00000        1050.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0069 808-75320               47.000  EACH |      30.00000        1410.00|      30.00000        1410.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0070 808-75325               17.000  EACH |      43.00000         731.00|      43.00000         731.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0071 808-75998              836.000  EACH |      12.75000       10659.00|      11.25000        9405.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 431                     CONTRACT ID : SRS-31503-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-95933             2035.000  LFT  |       0.55000        1119.25|       0.53000        1078.55| 
  CURB PAINTING, YELLOW                   |                             |                             | 
     SECTION TOTALS                       |           $     3,436,551.55|           $     3,473,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,436,551.55|           $     3,473,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 441 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 441                     CONTRACT ID : SRS-31806-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 11/13/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810412 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     1,224,335.79  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,454,512.44  118.8001% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 441                     CONTRACT ID : SRS-31806-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2800.00000        2800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   11000.00000       11000.00|   44300.00000       44300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02278               20.000  LFT  |      20.00000         400.00|      13.00000         260.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710               10.000  SYS  |      20.00000         200.00|      20.00000         200.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 303-07449              800.000  TON  |      25.00000       20000.00|      26.00000       20800.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              575.000  TON  |     100.00000       57500.00|     140.00000       80500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08033           214431.000  SYS  |       0.25000       53607.75|       0.30000       64329.30| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08034              418.000  SYS  |       1.00000         418.00|       0.30000         125.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043             1500.000  SYS  |       1.00000        1500.00|       0.30000         450.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432            10849.000  SYS  |       1.00000       10849.00|       1.00000       10849.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    3500.00000        3500.00|    1500.00000        1500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07321            17726.000  TON  |      47.30000      838439.80|      55.00000      974930.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 441                     CONTRACT ID : SRS-31806-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07452               50.000  TON  |     100.00000        5000.00|     115.00000        5750.00| 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0020 406-05520               62.000  TON  |     450.00000       27900.00|     320.00000       19840.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-06070               10.000  SYS  |      40.00000         400.00|      60.00000         600.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0022 604-07896               61.200  SYS  |     125.00000        7650.00|     195.00000       11934.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07901               12.000  SYS  |     125.00000        1500.00|     195.00000        2340.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 605-01870               20.000  LFT  |      20.00000         400.00|      35.00000         700.00| 
  CURB, CONCRETE, A                       |                             |                             | 
0025 610-07487              896.000  TON  |      80.00000       71680.00|      90.00000       80640.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 615-06527               12.000  EACH |     500.00000        6000.00|     525.00000        6300.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0027 621-06574               50.000  SYS  |       5.00000         250.00|      20.00000        1000.00| 
  SODDING                                 |                             |                             | 
0028 628-09402                6.000  MOS  |    1000.00000        6000.00|    2300.00000       13800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0029 720-44000                1.000  EACH |     500.00000         500.00|     550.00000         550.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0030 801-03290                2.000  EACH |     250.00000         500.00|     220.00000         440.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203             6545.000  LFT  |       0.50000        3272.50|       0.40000        2618.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             6545.000  LFT  |       1.00000        6545.00|       1.30000        8508.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0033 801-06640               61.000  EACH |     100.00000        6100.00|      90.00000        5490.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06645                1.000  EACH |      75.00000          75.00|      60.00000          60.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0035 801-06775                       LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-04097                2.000  EACH |     150.00000         300.00|     125.00000         250.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (AHEAD)             |                             |                             | 
0037 808-05929              310.000  LFT  |       1.25000         387.50|       1.10000         341.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 441                     CONTRACT ID : SRS-31806-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |O`MARA DAVE CONTRACTOR       |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-06712            12607.000  LFT  |       0.20000        2521.40|       0.16000        2017.12| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0039 808-06713           130981.000  LFT  |       0.12000       15717.72|       0.11000       14407.91| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0040 808-06714            68101.000  LFT  |       0.12000        8172.12|       0.11000        7491.11| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0041 808-75297              161.000  LFT  |       4.00000         644.00|       3.40000         547.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75996             1584.000  EACH |       2.00000        3168.00|       4.00000        6336.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0043 808-75998             1584.000  EACH |      12.00000       19008.00|      13.45000       21304.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0044 808-75998                2.000  EACH |      12.00000          24.00|      13.45000          26.90| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE FOR FIRE HYDRANT                   |                             |                             | 
0045 808-94435                2.000  EACH |     100.00000         200.00|      85.00000         170.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (STOP)              |                             |                             | 
     SECTION TOTALS                       |           $     1,224,335.79|           $     1,454,512.44|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,224,335.79|           $     1,454,512.44|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 461 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-31875-A                  COUNTIES : FULTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 07/18/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0810431 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2688853     STRAWSER CONSTRUCTION INC/ TAMI                                            $       487,095.33  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 461                     CONTRACT ID : SRS-31875-A                  COUNTIES : FULTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(      )                     |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MICROSURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   28600.00000       28600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 408-07504                7.600  TON  |    3129.01000       23780.48|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0008 411-09521           118300.000  SYS  |       3.08000      364364.00|                             | 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0009 801-03290                4.000  EACH |     250.00000        1000.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               32.000  EACH |      95.00000        3040.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710               60.000  DAY  |      18.00000        1080.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |   24966.00000       24966.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 808-06701            10064.000  LFT  |       0.29000        2918.56|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0014 808-06703            45147.000  LFT  |       0.29000       13092.63|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0015 808-75245            40254.000  LFT  |       0.29000       11673.66|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0016 808-75996              504.000  EACH |       5.00000        2520.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 31 
     CALL ORDER   : 461                     CONTRACT ID : SRS-31875-A                  COUNTIES : FULTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(       )                    |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 808-75998              504.000  EACH |      14.00000        7056.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  TWO-WAY WHITE/RED                       |                             |                             | 
     SECTION TOTALS                       |           $       487,095.33|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       487,095.33|           $     1,454,512.44|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 481 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-31918-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/28/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0900079 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,816,213.94  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,131,903.31  108.2723% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 481                     CONTRACT ID : SRS-31918-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2400.00000        2400.00|    2160.00000        2160.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |   80000.00000       80000.00|   38586.55000       38586.55| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 202-02241             2934.000  LFT  |       1.30000        3814.20|       1.30000        3814.20| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 202-02278              100.000  LFT  |      10.00000        1000.00|       3.60000         360.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-86946                2.000  EACH |     350.00000         700.00|     350.00000         700.00| 
  HANDHOLE, REMOVE                        |                             |                             | 
0017 202-90277               10.000  EACH |     250.00000        2500.00|     250.00000        2500.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 481 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 481                     CONTRACT ID : SRS-31918-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-93741                8.000  EACH |     250.00000        2000.00|     327.78000        2622.24| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0019 202-94749               85.000  LFT  |       6.00000         510.00|       5.59000         475.15| 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0020 203-02070              260.000  CYS  |      40.00000       10400.00|      22.58000        5870.80| 
  BORROW                                  |                             |                             | 
0021 203-08607             2700.000  LFT  |       3.00000        8100.00|       0.97000        2619.00| 
  LINEAR GRADING                          |                             |                             | 
0022 211-02050               10.000  CYS  |      35.00000         350.00|      63.17000         631.70| 
  B BORROW                                |                             |                             | 
0023 303-01180             6050.000  TON  |      14.00000       84700.00|       7.50000       45375.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 304-07783             2326.000  TON  |      66.00000      153516.00|      94.31000      219365.06| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0025 306-08036           241234.000  SYS  |       0.85000      205048.90|       0.68000      164039.12| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0026 306-08043             1947.000  SYS  |       1.50000        2920.50|       1.22000        2375.34| 
  MILLING, TRANSITION                     |                             |                             | 
0027 306-08432            16470.000  SYS  |       1.60000       26352.00|       1.56000       25693.20| 
  MILLING, APPROACH                       |                             |                             | 
0028 401-06264                       LUMP |    4000.00000        4000.00|    6270.07000        6270.07| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07320             4031.000  TON  |      48.00000      193488.00|      53.64000      216222.84| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07329            16029.000  TON  |      59.00000      945711.00|      60.42000      968472.18| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07389             6724.000  TON  |      40.00000      268960.00|      48.99000      329408.76| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0032 401-07399            26714.000  TON  |      45.00000     1202130.00|      51.92000     1386990.88| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0033 406-05520              125.000  TON  |     500.00000       62500.00|     460.52000       57565.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01839                2.000  EACH |    1825.00000        3650.00|    1825.00000        3650.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0035 601-05999                4.000  EACH |      60.00000         240.00|      60.00000         240.00| 
  CURVED TERMINAL END                     |                             |                             | 
0036 601-06035              525.000  LFT  |       7.00000        3675.00|       7.00000        3675.00| 
  GUARDRAIL, RESET                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 481                     CONTRACT ID : SRS-31918-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-07050                1.000  EACH |    1350.00000        1350.00|    1350.00000        1350.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0038 601-93346                8.000  EACH |     120.00000         960.00|     120.00000         960.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0039 601-94689               12.000  EACH |    2275.00000       27300.00|    3003.51000       36042.12| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105             2594.000  LFT  |      14.25000       36964.50|      14.25000       36964.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 605-05523              400.000  LFT  |      11.00000        4400.00|       6.99000        2796.00| 
  CURB, HMA                               |                             |                             | 
0042 610-07788             1812.000  TON  |      94.00000      170328.00|     120.81000      218907.72| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0043 612-04315               20.200  TON  |    1840.00000       37168.00|    1840.00000       37168.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0044 612-60410              336.000  EACH |      12.30000        4132.80|      12.30000        4132.80| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0045 616-02320               20.000  SYS  |      20.00000         400.00|       5.00000         100.00| 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405               15.000  TON  |      80.00000        1200.00|      59.51000         892.65| 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 628-09401               12.000  MOS  |    2215.00000       26580.00|    2132.66000       25591.92| 
  FIELD OFFICE, A                         |                             |                             | 
0048 628-09407               12.000  MOS  |     210.00000        2520.00|     260.00000        3120.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0049 720-44000               14.000  EACH |     675.00000        9450.00|     715.89000       10022.46| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0050 801-01093               12.000  EACH |     483.00000        5796.00|     500.00000        6000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0051 801-03290                8.000  EACH |     145.00000        1160.00|     109.00000         872.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0052 801-06203            23740.000  LFT  |       0.15000        3561.00|       0.41000        9733.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0053 801-06207            11870.000  LFT  |       1.00000       11870.00|       1.03000       12226.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0054 801-06640               55.000  EACH |     105.00000        5775.00|     102.00000        5610.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 52 
     CALL ORDER   : 481                     CONTRACT ID : SRS-31918-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 801-06710              200.000  DAY  |       4.73000         946.00|      10.00000        2000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0056 801-06775                       LUMP |   75000.00000       75000.00|  107694.62000      107694.62| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-09133                6.000  EACH |    3325.00000       19950.00|    3200.00000       19200.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0058 805-01843                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0059 805-05905                1.000  EACH |   13057.00000       13057.00|   12157.00000       12157.00| 
  ATR STATION- 4 LANE                     |                             |                             | 
0060 805-78470             4680.000  LFT  |       0.25000        1170.00|       0.25000        1170.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0061 805-78510              100.000  LFT  |       3.00000         300.00|       3.00000         300.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0062 805-78785               10.000  EACH |     750.00000        7500.00|     750.00000        7500.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0063 805-78795             1800.000  LFT  |       7.25000       13050.00|       7.25000       13050.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0064 808-06701            13380.000  LFT  |       0.26000        3478.80|       0.27000        3612.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0065 808-06703            63784.000  LFT  |       0.26000       16583.84|       0.27000       17221.68| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0066 808-75245            51370.000  LFT  |       0.26000       13356.20|       0.27000       13869.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0067 808-75297              927.000  LFT  |       3.35000        3105.45|       4.00000        3708.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0068 808-75320               36.000  EACH |      58.00000        2088.00|      60.00000        2160.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0069 808-75996             1213.000  EACH |       1.50000        1819.50|       1.50000        1819.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0070 808-75998             1765.000  EACH |      12.25000       21621.25|      12.25000       21621.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,816,213.94|           $     4,131,903.31|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,816,213.94|           $     4,131,903.31|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 491 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-31919-A                  COUNTIES : NEWTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/28/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0900084 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2688853     STRAWSER CONSTRUCTION INC/ TAMI                                            $     1,973,246.73  100.0000% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : SRS-31919-A                  COUNTIES : NEWTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(      )                     |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MICROSURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8900.00000        8900.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   43821.00000       43821.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07491             1440.000  TON  |     510.00000      734400.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 408-07504               24.000  TON  |    2020.08000       48481.92|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0009 411-09521           348785.000  SYS  |       2.68000      934743.80|                             | 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0010 628-09402                4.000  MOS  |    1800.00000        7200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0011 628-09407                4.000  MOS  |     400.00000        1600.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0012 801-03290                4.000  EACH |     160.00000         640.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06207            25070.000  LFT  |       0.05000        1253.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               42.000  EACH |     100.00000        4200.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710               60.000  DAY  |       8.50000         510.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   66903.00000       66903.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 491 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 41 
     CALL ORDER   : 491                     CONTRACT ID : SRS-31919-A                  COUNTIES : NEWTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(       )                    |(      ) 
                                          |STRAWSER CONSTRUCTION INC/ T |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 808-02157                8.000  EACH |      44.00000         352.00|                             | 
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                             |                             | 
0018 808-06368               65.000  LFT  |       3.70000         240.50|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0019 808-06701           125347.000  LFT  |       0.01000        1253.47|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0020 808-06703           131293.000  LFT  |       0.33000       43326.69|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0021 808-06716           381987.000  LFT  |       0.02000        7639.74|                             | 
  LINE, REMOVE                            |                             |                             | 
0022 808-75245           125347.000  LFT  |       0.33000       41364.51|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297               65.000  LFT  |       5.49000         356.85|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75320                4.000  EACH |      60.00000         240.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0025 808-75325                4.000  EACH |      88.00000         352.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0026 808-75996             1567.000  EACH |       4.00000        6268.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998             1567.000  EACH |      12.25000       19195.75|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,973,246.73|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,973,246.73|           $     4,131,903.31|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 581 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 10/16/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0401139 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       996,973.79  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,255,000.00  125.8809% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,288,694.00  129.2606% 
   4   61-1013120     T & C CONTRACTING INC                                                      $     1,356,665.36  136.0783% 
   5   35-1801998     CLR INC                                                                    $     1,454,930.31  145.9347% 
   6   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,961,384.66  196.7338% 
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                                                                                                                   PAGE : 581 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2  ) 35-2040801          |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3300.00000        3300.00|   10000.00000       10000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   49700.00000       49700.00|   62500.00000       62500.00|   64434.70000       64434.70 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              126.000  SYS  |       8.96000        1128.96|      30.00000        3780.00|      25.00000        3150.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             1150.000  LFT  |       2.74000        3151.00|       0.55000         632.50|       1.00000        1150.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51328                       LUMP |   55179.33000       55179.33|  141144.45000      141144.45|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000               80.000  CYS  |      63.59000        5087.20|      22.00000        1760.00|      30.00000        2400.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 211-06467               38.800  CYS  |      47.52000        1843.78|      85.00000        3298.00|      75.00000        2910.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0013 302-07455               40.800  CYS  |      62.85000        2564.28|      75.00000        3060.00|      75.00000        3060.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0014 306-08043              400.000  SYS  |       6.88000        2752.00|      11.00000        4400.00|      14.00000        5600.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07451               69.000  TON  |     130.00000        8970.00|     130.00000        8970.00|     140.00000        9660.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 601-01522                4.000  EACH |    1825.00000        7300.00|    1925.00000        7700.00|    1950.00000        7800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0017 601-94689                4.000  EACH |    2255.00000        9020.00|    1975.00000        7900.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 601-99105              800.000  LFT  |      16.00000       12800.00|      13.05000       10440.00|      14.00000       11200.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 581 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 602-06729               38.000  EACH |      14.00000         532.00|      10.00000         380.00|      10.00000         380.00 
  BARRIER DELINEATOR                      |                             |                             | 
0020 609-06259              244.000  SYS  |      61.40000       14981.60|      85.00000       20740.00|      95.00000       23180.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0021 616-02320              175.000  SYS  |       2.18000         381.50|       3.50000         612.50|       5.00000         875.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405               73.000  TON  |      24.10000        1759.30|      45.00000        3285.00|      35.00000        2555.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-06574             1148.000  SYS  |       3.10000        3558.80|       3.45000        3960.60|       4.00000        4592.00 
  SODDING                                 |                             |                             | 
0024 628-09402                7.000  MOS  |    1492.75000       10449.25|    1650.00000       11550.00|    2500.00000       17500.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 702-51005               12.600  CYS  |     620.77000        7821.70|    1300.00000       16380.00|    1200.00000       15120.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0026 702-51110             1440.000  LBS  |       8.33000       11995.20|       8.00000       11520.00|       6.00000        8640.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0027 702-51863              184.000  EACH |      11.12000        2046.08|      15.00000        2760.00|      17.00000        3128.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0028 703-51032           310743.000  LBS  |       0.70000      217520.10|       0.73000      226842.39|       0.90000      279668.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0029 704-51002              934.800  CYS  |     416.47539      389321.19|     540.00000      504792.00|     500.00000      467400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0030 706-06339             1514.000  LFT  |      43.90000       66464.60|      45.00000       68130.00|      44.00000       66616.00 
  RAILING, PF-1                           |                             |                             | 
0031 706-06351                4.000  EACH |    1643.25000        6573.00|    1350.00000        5400.00|    3000.00000       12000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1 TPF-1                             |                             |                             | 
0032 706-51020               93.400  CYS  |     487.94000       45573.60|     525.00000       49035.00|     800.00000       74720.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0033 709-51821                       LUMP |   13275.00000       13275.00|   14275.00000       14275.00|   14275.00000       14275.00 
  SURFACE SEAL                            |                             |                             | 
0034 711-96800             5904.000  EACH |       3.99000       23556.96|       3.99000       23556.96|       4.00000       23616.00 
  STUD SHEAR CONNECTORS                   |                             |                             | 
0035 724-51925               88.000  LFT  |     140.77000       12387.76|     125.00000       11000.00|     186.00000       16368.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0036 801-06625               33.000  EACH |      55.00000        1815.00|      55.00000        1815.00|      55.00000        1815.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0037 801-06640               14.000  EACH |      95.00000        1330.00|      95.00000        1330.00|      95.00000        1330.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-2040801         |(   3  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO INC    |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06775                       LUMP |     750.00000         750.00|    9000.00000        9000.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 808-06713             2084.000  LFT  |       0.20000         416.80|       0.20000         416.80|       0.20000         416.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0040 808-06714             2084.000  LFT  |       0.20000         416.80|       0.20000         416.80|       0.20000         416.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0041 808-75998               14.000  EACH |      89.00000        1246.00|     158.00000        2212.00|     158.00000        2212.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       996,973.79|           $     1,255,000.00|           $     1,288,694.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       996,973.79|           $     1,255,000.00|           $     1,288,694.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 581 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 61-1013120          |(   5   ) 35-1801998         |(   6  ) 35-1310611 
                                          |T & C CONTRACTING INC        |CLR INC                      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9000.00000        9000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   21000.00000       21000.00|   72250.00000       72250.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              126.000  SYS  |       6.50000         819.00|      50.00000        6300.00|      25.00000        3150.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241             1150.000  LFT  |       2.66000        3059.00|       1.00000        1150.00|       1.00000        1150.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51328                       LUMP |  112000.00000      112000.00|  125000.00000      125000.00|  475000.00000      475000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000               80.000  CYS  |      15.50000        1240.00|      27.00000        2160.00|      50.00000        4000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 211-06467               38.800  CYS  |      65.00000        2522.00|     100.00000        3880.00|      50.00000        1940.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0013 302-07455               40.800  CYS  |      59.00000        2407.20|     100.00000        4080.00|      50.00000        2040.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0014 306-08043              400.000  SYS  |       7.32000        2928.00|      17.00000        6800.00|      10.00000        4000.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07451               69.000  TON  |     130.00000        8970.00|     200.00000       13800.00|     150.00000       10350.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 601-01522                4.000  EACH |    2076.02000        8304.08|    2135.00000        8540.00|    2000.00000        8000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0017 601-94689                4.000  EACH |    2549.78000       10199.12|    2200.00000        8800.00|    2500.00000       10000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 601-99105              800.000  LFT  |      16.55000       13240.00|      18.75000       15000.00|      18.00000       14400.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 61-1013120          |(   5   ) 35-1801998         |(   6  ) 35-1310611 
                                          |T & C CONTRACTING INC        |CLR INC                      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 602-06729               38.000  EACH |      14.90000         566.20|      12.50000         475.00|      10.00000         380.00 
  BARRIER DELINEATOR                      |                             |                             | 
0020 609-06259              244.000  SYS  |     158.00000       38552.00|     120.00000       29280.00|     100.00000       24400.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0021 616-02320              175.000  SYS  |       5.50000         962.50|       7.00000        1225.00|       4.00000         700.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405               73.000  TON  |      41.00000        2993.00|      46.00000        3358.00|      40.00000        2920.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-06574             1148.000  SYS  |       6.50000        7462.00|       3.30000        3788.40|       4.00000        4592.00 
  SODDING                                 |                             |                             | 
0024 628-09402                7.000  MOS  |    2424.00000       16968.00|    1600.00000       11200.00|    1500.00000       10500.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 702-51005               12.600  CYS  |    1400.00000       17640.00|     525.00000        6615.00|    1500.00000       18900.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0026 702-51110             1440.000  LBS  |       6.00000        8640.00|      11.65000       16776.00|       7.50000       10800.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0027 702-51863              184.000  EACH |       8.00000        1472.00|      16.00000        2944.00|      12.50000        2300.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0028 703-51032           310743.000  LBS  |       0.95000      295205.85|       0.95000      295205.85|       0.90000      279668.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0029 704-51002              934.800  CYS  |     586.00000      547792.80|     599.00000      559945.20|     750.00000      701100.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0030 706-06339             1514.000  LFT  |      50.57000       76562.98|      45.15000       68357.10|      52.00000       78728.00 
  RAILING, PF-1                           |                             |                             | 
0031 706-06351                4.000  EACH |    2932.97000       11731.88|    2540.00000       10160.00|    2500.00000       10000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1 TPF-1                             |                             |                             | 
0032 706-51020               93.400  CYS  |     690.00000       64446.00|     550.00000       51370.00|     800.00000       74720.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0033 709-51821                       LUMP |   17000.00000       17000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  SURFACE SEAL                            |                             |                             | 
0034 711-96800             5904.000  EACH |       4.50000       26568.00|       4.45000       26272.80|       6.00000       35424.00 
  STUD SHEAR CONNECTORS                   |                             |                             | 
0035 724-51925               88.000  LFT  |     145.00000       12760.00|     220.00000       19360.00|     175.00000       15400.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0036 801-06625               33.000  EACH |     117.11000        3864.63|      62.00000        2046.00|      60.00000        1980.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0037 801-06640               14.000  EACH |     122.43000        1714.02|     105.00000        1470.00|     105.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 581 -7 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 258 
     CALL ORDER   : 581                     CONTRACT ID : SB -28734-A                  COUNTIES : JACKSON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 61-1013120          |(   5   ) 35-1801998         |(   6  ) 35-1310611 
                                          |T & C CONTRACTING INC        |CLR INC                      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06775                       LUMP |    6000.00000        6000.00|   50000.00000       50000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 808-06713             2084.000  LFT  |       0.30000         625.20|       0.22000         458.48|       0.22000         458.48 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0040 808-06714             2084.000  LFT  |       0.30000         625.20|       0.22000         458.48|       0.22000         458.48 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0041 808-75998               14.000  EACH |      58.55000         819.70|     100.00000        1400.00|     175.00000        2450.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,356,665.36|           $     1,454,930.31|           $     1,961,384.66 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,356,665.36|           $     1,454,930.31|           $     1,961,384.66 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 591 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 11/30/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : L720015 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     5,428,016.40  100.0000% 
   2   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $     5,775,105.88  106.3944% 
   3   36-2231526     WALSH CONSTR COMPANY                                                       $     5,816,029.21  107.1483% 
   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     5,995,957.88  110.4631% 
   5   35-1128289     BEATY CONSTRUCTION INC                                                     $     6,077,490.43  111.9652% 
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     6,112,713.08  112.6141% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     6,985,849.49  128.6999% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 591 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1386990          |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE, STEEL GIRDER 
                                          |                             |                             | 
0001 105-06845                       LUMP |  125000.00000      125000.00|   25000.00000       25000.00|  154945.09000      154945.09 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     250.00000         500.00|     120.00000         240.00|     125.00000         250.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|     120.00000         120.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      50.00000        1200.00|      75.00000        1800.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               24.000  MOS  |      50.00000        1200.00|      75.00000        1800.00|     100.00000        2400.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  272500.00000      272500.00|  225000.00000      225000.00|  297584.00000      297584.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  100000.00000      100000.00|   27000.00000       27000.00|   59516.00000       59516.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240            15247.000  SYS  |       2.00000       30494.00|       9.00000      137223.00|       3.29000       50162.63 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278               36.000  LFT  |       3.75000         135.00|       6.00000         216.00|       7.55000         271.80 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 203-02000             5510.000  CYS  |      50.00000      275500.00|       6.00000       33060.00|       5.55000       30580.50 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070           266209.000  CYS  |       3.50000      931731.50|       5.00000     1331045.00|       5.62000     1496094.58 
  BORROW                                  |                             |                             | 
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                                                                                                                   PAGE : 591 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 204-02290                4.000  EACH |    1000.00000        4000.00|    2500.00000       10000.00|     767.94000        3071.76 
  SETTLEMENT PLATE                        |                             |                             | 
0019 204-08415                4.000  EACH |     450.00000        1800.00|     500.00000        2000.00|     458.97000        1835.88 
  STAKES, SETTLEMENT                      |                             |                             | 
0020 205-06932              160.000  LFT  |       9.75000        1560.00|      15.00000        2400.00|       8.90000        1424.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06933                7.000  EACH |      90.00000         630.00|     150.00000        1050.00|      95.80000         670.60 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937             5567.000  LFT  |       1.32000        7348.44|       1.75000        9742.25|       1.26000        7014.42 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-06938              920.000  LFT  |       7.50000        6900.00|      25.00000       23000.00|      11.89000       10938.80 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0024 207-08262            27679.000  SYS  |       0.55000       15223.45|       4.00000      110716.00|       1.11000       30723.69 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 207-08266             2762.000  SYS  |       0.75000        2071.50|       5.72000       15798.64|       0.86000        2375.32 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 211-02050             7954.000  CYS  |      12.00000       95448.00|      12.00000       95448.00|      11.68000       92902.72 
  B BORROW                                |                             |                             | 
0027 211-06467              204.000  CYS  |      55.00000       11220.00|      35.00000        7140.00|      31.09000        6342.36 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-09264              484.900  CYS  |      12.00000        5818.80|      25.00000       12122.50|      13.66000        6623.73 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0029 211-09266            11348.000  CYS  |      18.00000      204264.00|      21.00000      238308.00|      13.65000      154900.20 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0030 301-07448             6050.000  TON  |      15.00000       90750.00|      18.00000      108900.00|      13.52000       81796.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455              136.000  CYS  |      45.00000        6120.00|      45.00000        6120.00|      42.56000        5788.16 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 306-08034             1627.000  SYS  |       4.00000        6508.00|       4.00000        6508.00|       2.15000        3498.05 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0033 401-07334             2437.000  TON  |      69.09000      168372.33|      78.27000      190743.99|      71.73000      174806.01 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07403             2121.000  TON  |      56.57000      119984.97|      65.50000      138925.50|      58.73000      124566.33 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07408            12626.000  TON  |      47.62000      601250.12|      54.65000      690010.90|      49.44000      624229.44 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0036 406-05520               14.900  TON  |     510.45000        7605.71|     650.00000        9685.00|     529.96000        7896.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 601-01522                6.000  EACH |    1700.00000       10200.00|    2100.00000       12600.00|    1700.00000       10200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                                                                                   PAGE : 591 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                4.000  EACH |    2200.00000        8800.00|    2400.00000        9600.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-94690                2.000  EACH |    3200.00000        6400.00|    4400.00000        8800.00|    3200.00000        6400.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0040 601-99105             1469.000  LFT  |      16.00000       23504.00|      19.00000       27911.00|      16.00000       23504.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 601-99108              350.000  LFT  |      20.00000        7000.00|      28.00000        9800.00|      20.00000        7000.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0042 602-06729               24.000  EACH |      15.00000         360.00|      15.00000         360.00|      10.00000         240.00 
  BARRIER DELINEATOR                      |                             |                             | 
0043 603-92636              438.000  LFT  |      20.00000        8760.00|      36.00000       15768.00|       2.59000        1134.42 
  FENCE, CHAIN LINK, 72 IN.               |                             |                             | 
0044 609-06259              824.000  SYS  |      75.00000       61800.00|      63.00000       51912.00|      70.00000       57680.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0045 610-07486              580.500  TON  |     107.13000       62188.97|     120.11000       69723.86|     111.22000       64563.21 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 611-02825                2.000  EACH |     330.00000         660.00|     325.00000         650.00|     330.00000         660.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0047 611-06497                5.000  EACH |     140.00000         700.00|     212.00000        1060.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 611-06498                4.000  EACH |     190.00000         760.00|     275.00000        1100.00|     190.00000         760.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0049 615-06490               20.000  EACH |     130.00000        2600.00|     150.00000        3000.00|     130.00000        2600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0050 615-06510                4.000  EACH |     310.00000        1240.00|     750.00000        3000.00|     310.00000        1240.00 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1588.000  SYS  |       1.50000        2382.00|       3.00000        4764.00|       2.23000        3541.24 
  GEOTEXTILES                             |                             |                             | 
0052 616-06405              598.000  TON  |      22.00000       13156.00|      32.00000       19136.00|      22.08000       13203.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-01004                4.000  EACH |     275.00000        1100.00|     350.00000        1400.00|    2150.00000        8600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0054 621-06545                5.400  TON  |    1413.00000        7630.20|    1800.00000        9720.00|    1124.00000        6069.60 
  FERTILIZER                              |                             |                             | 
0055 621-06554             2025.000  LBS  |       2.50000        5062.50|       4.00000        8100.00|       2.79000        5649.75 
  SEED MIXTURE, U                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 591 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06565               27.000  TON  |     304.00000        8208.00|     600.00000       16200.00|     316.00000        8532.00 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567               58.330  kGAL |       1.00000          58.33|       1.00000          58.33|       1.00000          58.33 
  WATER                                   |                             |                             | 
0058 621-06574             4012.000  SYS  |       2.22000        8906.64|       3.00000       12036.00|       2.54000       10190.48 
  SODDING                                 |                             |                             | 
0059 621-06575            12192.000  SYS  |       2.22000       27066.24|       3.00000       36576.00|       2.54000       30967.68 
  SODDING, NURSERY                        |                             |                             | 
0060 628-09402               24.000  MOS  |    1452.08000       34849.92|    2000.00000       48000.00|    2100.00000       50400.00 
  FIELD OFFICE, B                         |                             |                             | 
0061 701-51195             3500.000  LFT  |      50.00000      175000.00|      44.00000      154000.00|      27.40000       95900.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0062 701-91792               40.000  EACH |     100.00000        4000.00|     115.00000        4600.00|     200.00000        8000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0063 702-92857              311.000  CYS  |     320.00000       99520.00|     475.00000      147725.00|     350.00000      108850.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0064 703-51032           191116.000  LBS  |       0.73000      139514.68|       0.68000      129958.88|       1.00000      191116.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              340.000  CYS  |     450.00000      153000.00|     475.00000      161500.00|     725.00000      246500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                8.000  EACH |    1200.00000        9600.00|    1400.00000       11200.00|    1092.26000        8738.08 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51025              560.000  LFT  |      35.00000       19600.00|      52.00000       29120.00|      35.07000       19639.20 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 709-51821                       LUMP |    9000.00000        9000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  SURFACE SEAL                            |                             |                             | 
0069 711-51038                       LUMP |  800000.00000      800000.00|  665000.00000      665000.00|  750000.00000      750000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 711-51070               40.000  EACH |     120.00000        4800.00|     175.00000        7000.00|      65.08000        2603.20 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0071 715-02397                4.000  EACH |    1300.00000        5200.00|    1800.00000        7200.00|    1204.14000        4816.56 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0072 715-03475               23.000  EACH |     275.00000        6325.00|     295.00000        6785.00|     334.29000        7688.67 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0073 715-03584                2.000  EACH |     350.00000         700.00|     322.00000         644.00|     566.58000        1133.16 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0074 715-04611                1.000  EACH |     275.00000         275.00|     262.00000         262.00|     341.95000         341.95 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0075 715-05019              265.000  LFT  |      37.00000        9805.00|      48.00000       12720.00|      62.12000       16461.80 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-05128              324.000  LFT  |      60.00000       19440.00|      58.00000       18792.00|      83.38000       27015.12 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0077 715-05151              187.000  LFT  |      23.00000        4301.00|      19.00000        3553.00|      26.11000        4882.57 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0078 715-05152              248.000  LFT  |      25.00000        6200.00|      25.00000        6200.00|      31.69000        7859.12 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0079 715-05169              381.000  LFT  |      23.00000        8763.00|      21.00000        8001.00|      26.11000        9947.91 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05171               44.000  LFT  |      25.00000        1100.00|      24.00000        1056.00|      39.74000        1748.56 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05407              410.000  LFT  |       6.00000        2460.00|      10.00000        4100.00|       4.23000        1734.30 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0082 715-06004                2.000  EACH |    1250.00000        2500.00|    2300.00000        4600.00|    1447.73000        2895.46 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0083 720-06525                2.000  EACH |     175.00000         350.00|     350.00000         700.00|     383.08000         766.16 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0084 720-45030                2.000  EACH |    1325.00000        2650.00|    1800.00000        3600.00|    1268.33000        2536.66 
  INLET, E7                               |                             |                             | 
0085 720-45070                3.000  EACH |    2400.00000        7200.00|    1500.00000        4500.00|    2741.02000        8223.06 
  INLET, P12A                             |                             |                             | 
0086 720-94157                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2724.23000        2724.23 
  MANHOLE, C                              |                             |                             | 
0087 731-93945            17204.000  SFT  |      12.75000      219351.00|      14.00000      240856.00|      13.00000      223652.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0088 731-93946            17204.000  SFT  |       8.00000      137632.00|       8.00000      137632.00|       8.00000      137632.00 
  WALL ERECTION                           |                             |                             | 
0089 731-93947              740.000  LFT  |      20.00000       14800.00|      28.00000       20720.00|      15.00000       11100.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0090 801-04308                8.000  EACH |     350.00000        2800.00|     375.00000        3000.00|     292.00000        2336.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0091 801-06625               27.000  EACH |      78.00000        2106.00|     175.00000        4725.00|     106.00000        2862.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0092 801-06640               16.000  EACH |     245.00000        3920.00|     265.00000        4240.00|     217.00000        3472.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06775                       LUMP |  100000.00000      100000.00|   35000.00000       35000.00|   70000.00000       70000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0094 801-07118               96.000  LFT  |       9.50000         912.00|      18.00000        1728.00|      14.00000        1344.00 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               48.000  LFT  |      12.25000         588.00|      20.00000         960.00|      16.00000         768.00 
  BARRICADE, III-B                        |                             |                             | 
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     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 802-05701               50.500  LFT  |      31.50000        1590.75|      18.00000         909.00|      31.50000        1590.75 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0097 802-76025               16.500  SFT  |      40.50000         668.25|      29.00000         478.50|      40.50000         668.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0098 802-76035               18.000  SFT  |      41.50000         747.00|      22.00000         396.00|      41.50000         747.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0099 805-78100                1.000  EACH |   11548.00000       11548.00|   13850.00000       13850.00|   11548.00000       11548.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0100 805-78230                2.000  EACH |    1312.00000        2624.00|    1665.00000        3330.00|    1312.00000        2624.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0101 805-78490              100.000  LFT  |       9.50000         950.00|      12.00000        1200.00|       9.50000         950.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0102 805-92504                5.000  EACH |     346.00000        1730.00|     575.00000        2875.00|     346.00000        1730.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0103 808-03002              112.000  LFT  |       1.50000         168.00|       3.15000         352.80|       2.65000         296.80 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0104 808-03631              448.000  LFT  |       1.50000         672.00|       3.15000        1411.20|       2.65000        1187.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0105 808-03632              448.000  LFT  |       1.50000         672.00|       3.15000        1411.20|       2.65000        1187.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0106 808-06701             1415.000  LFT  |       0.20000         283.00|       1.02000        1443.30|       0.86000        1216.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0107 808-06703             6469.000  LFT  |       0.20000        1293.80|       0.61000        3946.09|       0.40000        2587.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0108 808-75245             4854.000  LFT  |       0.20000         970.80|       0.61000        2960.94|       0.40000        1941.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0109 808-75297               35.000  LFT  |       3.00000         105.00|      12.00000         420.00|       5.00000         175.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0110 808-75320                2.000  EACH |      55.00000         110.00|     100.00000         200.00|      75.00000         150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 591 -8 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1386990         |(   3  ) 36-2231526 
                                          |CRIDER & CRIDER INC          |ISOM JACK CONSTRUCTION CO    |WALSH CONSTR COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 808-75325                2.000  EACH |      79.00000         158.00|     135.00000         270.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0112 808-75998               82.000  EACH |      26.75000        2193.50|      85.00000        6970.00|      20.70000        1697.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0113 205-03371               60.000  CYS  |      20.00000        1200.00|      25.00000        1500.00|      13.64000         818.40 
  SEDIMENT, REMOVE                        |                             |                             | 
0114 205-06934               50.000  TON  |     323.00000       16150.00|     500.00000       25000.00|     359.00000       17950.00 
  TEMPORARY MULCHING                      |                             |                             | 
0115 205-09543              200.000  TON  |      25.00000        5000.00|      30.00000        6000.00|      12.20000        2440.00 
  NO 2 STONE                              |                             |                             | 
0116 621-06557             2000.000  LBS  |       1.98000        3960.00|       3.00000        6000.00|       2.24000        4480.00 
  SEED MIXTURE, T                         |                             |                             | 
0117 720-44000                2.000  EACH |     300.00000         600.00|     675.00000        1350.00|     385.66000         771.32 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 808-75996               50.000  EACH |       8.50000         425.00|      25.00000        1250.00|       7.00000         350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     5,428,016.40|           $     5,775,105.88|           $     5,816,029.21 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,428,016.40|           $     5,775,105.88|           $     5,816,029.21 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 591 -9 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE, STEEL GIRDER 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16160.00000       16160.00|   21500.00000       21500.00|   28500.00000       28500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     443.58000         887.16|     125.00000         250.00|     100.00000         200.00 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     348.52000         348.52|     125.00000         125.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |     158.42000        3802.08|      85.00000        2040.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               24.000  MOS  |     171.09000        4106.16|      85.00000        2040.00|     100.00000        2400.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  299910.56000      299910.56|  303870.00000      303870.00|  300000.00000      300000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |   35000.00000       35000.00|   60800.00000       60800.00|   60000.00000       60000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240            15247.000  SYS  |       7.50000      114352.50|       5.00000       76235.00|       5.00000       76235.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278               36.000  LFT  |      22.00000         792.00|      23.00000         828.00|      17.00000         612.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 203-02000             5510.000  CYS  |      45.00000      247950.00|      46.25000      254837.50|       7.00000       38570.00 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070           266209.000  CYS  |       4.95000     1317734.55|       5.15000     1370976.35|       6.00000     1597254.00 
  BORROW                                  |                             |                             | 
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                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 204-02290                4.000  EACH |    1600.00000        6400.00|    1675.00000        6700.00|     210.00000         840.00 
  SETTLEMENT PLATE                        |                             |                             | 
0019 204-08415                4.000  EACH |     630.00000        2520.00|     675.00000        2700.00|     220.00000         880.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0020 205-06932              160.000  LFT  |       9.75000        1560.00|      10.35000        1656.00|       9.75000        1560.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06933                7.000  EACH |      90.00000         630.00|      95.00000         665.00|      90.00000         630.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937             5567.000  LFT  |       1.32000        7348.44|       1.45000        8072.15|       1.35000        7515.45 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-06938              920.000  LFT  |      11.00000       10120.00|      11.50000       10580.00|      18.00000       16560.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0024 207-08262            27679.000  SYS  |       3.45000       95492.55|       3.50000       96876.50|       4.20000      116251.80 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 207-08266             2762.000  SYS  |       5.30000       14638.60|       5.50000       15191.00|       4.30000       11876.60 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 211-02050             7954.000  CYS  |      26.06000      207281.24|      20.25000      161068.50|      22.50000      178965.00 
  B BORROW                                |                             |                             | 
0027 211-06467              204.000  CYS  |      41.60000        8486.40|      63.00000       12852.00|      60.00000       12240.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-09264              484.900  CYS  |      26.26000       12733.47|      22.50000       10910.25|      17.00000        8243.30 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0029 211-09266            11348.000  CYS  |      18.85000      213909.80|      19.50000      221286.00|      20.00000      226960.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0030 301-07448             6050.000  TON  |      16.80000      101640.00|      17.85000      107992.50|      19.00000      114950.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455              136.000  CYS  |      46.37000        6306.32|      95.00000       12920.00|      60.00000        8160.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 306-08034             1627.000  SYS  |       2.15000        3498.05|       4.25000        6914.75|       6.00000        9762.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0033 401-07334             2437.000  TON  |      76.00000      185212.00|      72.50000      176682.50|      76.00000      185212.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07403             2121.000  TON  |      59.00000      125139.00|      59.75000      126729.75|      59.00000      125139.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07408            12626.000  TON  |      48.75000      615517.50|      50.50000      637613.00|      48.75000      615517.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0036 406-05520               14.900  TON  |     550.00000        8195.00|     525.00000        7822.50|     550.00000        8195.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 601-01522                6.000  EACH |    2012.75000       12076.50|    1980.00000       11880.00|    2000.00000       12000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                4.000  EACH |    2275.00000        9100.00|    2275.00000        9100.00|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-94690                2.000  EACH |    3950.00000        7900.00|    3950.00000        7900.00|    3950.00000        7900.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0040 601-99105             1469.000  LFT  |      15.60000       22916.40|      15.60000       22916.40|      15.50000       22769.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 601-99108              350.000  LFT  |      22.35000        7822.50|      22.35000        7822.50|      22.00000        7700.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0042 602-06729               24.000  EACH |      14.00000         336.00|      15.00000         360.00|      20.00000         480.00 
  BARRIER DELINEATOR                      |                             |                             | 
0043 603-92636              438.000  LFT  |      32.70000       14322.60|      32.70000       14322.60|      33.00000       14454.00 
  FENCE, CHAIN LINK, 72 IN.               |                             |                             | 
0044 609-06259              824.000  SYS  |      61.02000       50280.48|      87.00000       71688.00|      85.00000       70040.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0045 610-07486              580.500  TON  |      95.00000       55147.50|     112.50000       65306.25|      95.00000       55147.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 611-02825                2.000  EACH |     275.00000         550.00|     275.00000         550.00|     275.00000         550.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0047 611-06497                5.000  EACH |     170.00000         850.00|     170.00000         850.00|     170.00000         850.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 611-06498                4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0049 615-06490               20.000  EACH |     125.00000        2500.00|     125.00000        2500.00|     125.00000        2500.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0050 615-06510                4.000  EACH |     505.00000        2020.00|     505.00000        2020.00|     760.00000        3040.00 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1588.000  SYS  |       1.97000        3128.36|       1.40000        2223.20|       0.85000        1349.80 
  GEOTEXTILES                             |                             |                             | 
0052 616-06405              598.000  TON  |      25.34000       15153.32|      30.00000       17940.00|      30.00000       17940.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-01004                4.000  EACH |     275.00000        1100.00|     295.00000        1180.00|     500.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0054 621-06545                5.400  TON  |    1413.00000        7630.20|    1500.00000        8100.00|    1420.00000        7668.00 
  FERTILIZER                              |                             |                             | 
0055 621-06554             2025.000  LBS  |       2.50000        5062.50|       2.70000        5467.50|       2.55000        5163.75 
  SEED MIXTURE, U                         |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06565               27.000  TON  |     304.00000        8208.00|     325.00000        8775.00|     305.00000        8235.00 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567               58.330  kGAL |       1.00000          58.33|       1.05000          61.25|       1.00000          58.33 
  WATER                                   |                             |                             | 
0058 621-06574             4012.000  SYS  |       2.67000       10712.04|       2.85000       11434.20|       2.25000        9027.00 
  SODDING                                 |                             |                             | 
0059 621-06575            12192.000  SYS  |       2.67000       32552.64|       2.85000       34747.20|       2.25000       27432.00 
  SODDING, NURSERY                        |                             |                             | 
0060 628-09402               24.000  MOS  |    1504.96000       36119.04|    2150.00000       51600.00|    2500.00000       60000.00 
  FIELD OFFICE, B                         |                             |                             | 
0061 701-51195             3500.000  LFT  |      37.36000      130760.00|      40.25000      140875.00|      43.00000      150500.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0062 701-91792               40.000  EACH |     106.60000        4264.00|     145.00000        5800.00|     100.00000        4000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0063 702-92857              311.000  CYS  |     406.14000      126309.54|     355.00000      110405.00|     700.00000      217700.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0064 703-51032           191116.000  LBS  |       0.84000      160537.44|       0.75000      143337.00|       0.70000      133781.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              340.000  CYS  |     511.01000      173743.40|     575.00000      195500.00|     600.00000      204000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                8.000  EACH |    1159.47000        9275.76|    1800.00000       14400.00|    1300.00000       10400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51025              560.000  LFT  |      42.94000       24046.40|      43.00000       24080.00|      45.00000       25200.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 709-51821                       LUMP |    8755.20000        8755.20|    9400.00000        9400.00|    8800.00000        8800.00 
  SURFACE SEAL                            |                             |                             | 
0069 711-51038                       LUMP |  710696.34000      710696.34|  755615.59000      755615.59|  677000.00000      677000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0070 711-51070               40.000  EACH |      74.69000        2987.60|      75.00000        3000.00|     110.00000        4400.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0071 715-02397                4.000  EACH |    1300.00000        5200.00|    1375.00000        5500.00|    1600.00000        6400.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0072 715-03475               23.000  EACH |     625.00000       14375.00|     675.00000       15525.00|     325.00000        7475.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0073 715-03584                2.000  EACH |     700.00000        1400.00|     750.00000        1500.00|     550.00000        1100.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0074 715-04611                1.000  EACH |     600.00000         600.00|     645.00000         645.00|     340.00000         340.00 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0075 715-05019              265.000  LFT  |      90.00000       23850.00|      95.00000       25175.00|      48.00000       12720.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-05128              324.000  LFT  |     125.00000       40500.00|     132.00000       42768.00|      72.00000       23328.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0077 715-05151              187.000  LFT  |      35.00000        6545.00|      37.00000        6919.00|      22.00000        4114.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0078 715-05152              248.000  LFT  |      38.00000        9424.00|      40.50000       10044.00|      24.00000        5952.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0079 715-05169              381.000  LFT  |      35.00000       13335.00|      36.50000       13906.50|      22.00000        8382.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05171               44.000  LFT  |      42.00000        1848.00|      45.00000        1980.00|      27.00000        1188.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05407              410.000  LFT  |       9.25000        3792.50|       4.50000        1845.00|      13.00000        5330.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0082 715-06004                2.000  EACH |    1800.00000        3600.00|    2000.00000        4000.00|    2100.00000        4200.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0083 720-06525                2.000  EACH |     454.33000         908.66|     475.00000         950.00|     350.00000         700.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0084 720-45030                2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|    1500.00000        3000.00 
  INLET, E7                               |                             |                             | 
0085 720-45070                3.000  EACH |    2200.00000        6600.00|    2300.00000        6900.00|    1600.00000        4800.00 
  INLET, P12A                             |                             |                             | 
0086 720-94157                1.000  EACH |    2900.00000        2900.00|    3125.00000        3125.00|    2100.00000        2100.00 
  MANHOLE, C                              |                             |                             | 
0087 731-93945            17204.000  SFT  |      16.31000      280597.24|      13.00000      223652.00|      13.50000      232254.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0088 731-93946            17204.000  SFT  |       6.33000      108901.32|       5.50000       94622.00|       9.00000      154836.00 
  WALL ERECTION                           |                             |                             | 
0089 731-93947              740.000  LFT  |      22.07000       16331.80|      65.00000       48100.00|       7.00000        5180.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0090 801-04308                8.000  EACH |     292.00000        2336.00|     485.00000        3880.00|     300.00000        2400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0091 801-06625               27.000  EACH |     106.00000        2862.00|      90.00000        2430.00|     105.00000        2835.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0092 801-06640               16.000  EACH |     217.00000        3472.00|     180.00000        2880.00|     220.00000        3520.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06775                       LUMP |   55335.27000       55335.27|    7000.00000        7000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0094 801-07118               96.000  LFT  |      14.00000        1344.00|      24.50000        2352.00|      14.00000        1344.00 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               48.000  LFT  |      16.00000         768.00|      23.50000        1128.00|      18.00000         864.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 802-05701               50.500  LFT  |      13.40000         676.70|      13.40000         676.70|      22.00000        1111.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0097 802-76025               16.500  SFT  |      23.00000         379.50|      23.00000         379.50|      22.00000         363.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0098 802-76035               18.000  SFT  |      18.75000         337.50|      18.75000         337.50|      22.00000         396.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0099 805-78100                1.000  EACH |   11548.00000       11548.00|   12250.00000       12250.00|   16000.00000       16000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0100 805-78230                2.000  EACH |    1312.00000        2624.00|    1400.00000        2800.00|    1400.00000        2800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0101 805-78490              100.000  LFT  |       9.50000         950.00|      10.25000        1025.00|       8.00000         800.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0102 805-92504                5.000  EACH |     409.82000        2049.10|     375.00000        1875.00|     240.00000        1200.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0103 808-03002              112.000  LFT  |       2.65000         296.80|       2.85000         319.20|       2.65000         296.80 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0104 808-03631              448.000  LFT  |       2.65000        1187.20|       2.85000        1276.80|       2.65000        1187.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0105 808-03632              448.000  LFT  |       2.65000        1187.20|       2.85000        1276.80|       2.65000        1187.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0106 808-06701             1415.000  LFT  |       0.86000        1216.90|       0.48000         679.20|       0.90000        1273.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0107 808-06703             6469.000  LFT  |       0.40000        2587.60|       0.48000        3105.12|       0.45000        2911.05 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0108 808-75245             4854.000  LFT  |       0.40000        1941.60|       0.48000        2329.92|       0.40000        1941.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0109 808-75297               35.000  LFT  |       5.00000         175.00|       4.15000         145.25|       5.00000         175.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0110 808-75320                2.000  EACH |      75.00000         150.00|      83.00000         166.00|      75.00000         150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1128289         |(   6  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |BEATY CONSTRUCTION INC       |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 808-75325                2.000  EACH |     100.00000         200.00|      92.00000         184.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0112 808-75998               82.000  EACH |      34.00000        2788.00|      38.00000        3116.00|      34.00000        2788.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0113 205-03371               60.000  CYS  |      50.00000        3000.00|      52.50000        3150.00|      75.00000        4500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0114 205-06934               50.000  TON  |     323.00000       16150.00|     345.00000       17250.00|     325.00000       16250.00 
  TEMPORARY MULCHING                      |                             |                             | 
0115 205-09543              200.000  TON  |      26.66000        5332.00|      42.00000        8400.00|      21.00000        4200.00 
  NO 2 STONE                              |                             |                             | 
0116 621-06557             2000.000  LBS  |       1.98000        3960.00|       2.10000        4200.00|       2.00000        4000.00 
  SEED MIXTURE, T                         |                             |                             | 
0117 720-44000                2.000  EACH |     650.00000        1300.00|     675.00000        1350.00|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 808-75996               50.000  EACH |      11.90000         595.00|       7.50000         375.00|      14.00000         700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     5,995,957.88|           $     6,077,490.43|           $     6,112,713.08 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,995,957.88|           $     6,077,490.43|           $     6,112,713.08 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE, STEEL GIRDER 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     500.00000        1000.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-08520                1.000  EACH |     500.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      75.00000        1800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               24.000  MOS  |      75.00000        1800.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08442                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  349292.47000      349292.47|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |   69858.49000       69858.49|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240            15247.000  SYS  |       7.50000      114352.50|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278               36.000  LFT  |      22.00000         792.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 203-02000             5510.000  CYS  |      45.00000      247950.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070           266209.000  CYS  |       4.95000     1317734.55|                             | 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 204-02290                4.000  EACH |    1600.00000        6400.00|                             | 
  SETTLEMENT PLATE                        |                             |                             | 
0019 204-08415                4.000  EACH |     630.00000        2520.00|                             | 
  STAKES, SETTLEMENT                      |                             |                             | 
0020 205-06932              160.000  LFT  |       8.90000        1424.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06933                7.000  EACH |      95.80000         670.60|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937             5567.000  LFT  |       1.26000        7014.42|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-06938              920.000  LFT  |      11.00000       10120.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0024 207-08262            27679.000  SYS  |       3.30000       91340.70|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0025 207-08266             2762.000  SYS  |       5.30000       14638.60|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 211-02050             7954.000  CYS  |      35.00000      278390.00|                             | 
  B BORROW                                |                             |                             | 
0027 211-06467              204.000  CYS  |      85.00000       17340.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0028 211-09264              484.900  CYS  |      21.00000       10182.90|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0029 211-09266            11348.000  CYS  |      25.00000      283700.00|                             | 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0030 301-07448             6050.000  TON  |      21.00000      127050.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455              136.000  CYS  |      75.00000       10200.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 306-08034             1627.000  SYS  |       6.00000        9762.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0033 401-07334             2437.000  TON  |      69.09000      168372.33|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07403             2121.000  TON  |      56.57000      119984.97|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07408            12626.000  TON  |      47.62000      601250.12|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0036 406-05520               14.900  TON  |     510.45000        7605.71|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 601-01522                6.000  EACH |    1980.00000       11880.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                4.000  EACH |    2275.00000        9100.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-94690                2.000  EACH |    3950.00000        7900.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0040 601-99105             1469.000  LFT  |      15.60000       22916.40|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 601-99108              350.000  LFT  |      22.35000        7822.50|                             | 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0042 602-06729               24.000  EACH |      14.00000         336.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0043 603-92636              438.000  LFT  |      32.70000       14322.60|                             | 
  FENCE, CHAIN LINK, 72 IN.               |                             |                             | 
0044 609-06259              824.000  SYS  |     100.00000       82400.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0045 610-07486              580.500  TON  |     107.13000       62188.97|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 611-02825                2.000  EACH |     275.00000         550.00|                             | 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0047 611-06497                5.000  EACH |     170.00000         850.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 611-06498                4.000  EACH |     225.00000         900.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0049 615-06490               20.000  EACH |     125.00000        2500.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0050 615-06510                4.000  EACH |     505.00000        2020.00|                             | 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1588.000  SYS  |       1.40000        2223.20|                             | 
  GEOTEXTILES                             |                             |                             | 
0052 616-06405              598.000  TON  |      28.00000       16744.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-01004                4.000  EACH |    2150.00000        8600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0054 621-06545                5.400  TON  |    1124.00000        6069.60|                             | 
  FERTILIZER                              |                             |                             | 
0055 621-06554             2025.000  LBS  |       2.79000        5649.75|                             | 
  SEED MIXTURE, U                         |                             |                             | 
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                                                                                                                   PAGE : 591 -19 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06565               27.000  TON  |     316.00000        8532.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567               58.330  kGAL |       1.00000          58.33|                             | 
  WATER                                   |                             |                             | 
0058 621-06574             4012.000  SYS  |       2.99000       11995.88|                             | 
  SODDING                                 |                             |                             | 
0059 621-06575            12192.000  SYS  |       2.99000       36454.08|                             | 
  SODDING, NURSERY                        |                             |                             | 
0060 628-09402               24.000  MOS  |    3000.00000       72000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0061 701-51195             3500.000  LFT  |      36.00000      126000.00|                             | 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0062 701-91792               40.000  EACH |     200.00000        8000.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0063 702-92857              311.000  CYS  |     650.00000      202150.00|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0064 703-51032           191116.000  LBS  |       1.00000      191116.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              340.000  CYS  |     700.00000      238000.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                8.000  EACH |    2500.00000       20000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51025              560.000  LFT  |      65.00000       36400.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 709-51821                       LUMP |    8755.20000        8755.20|                             | 
  SURFACE SEAL                            |                             |                             | 
0069 711-51038                       LUMP | 1138000.00000     1138000.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0070 711-51070               40.000  EACH |      45.00000        1800.00|                             | 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0071 715-02397                4.000  EACH |    1300.00000        5200.00|                             | 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                             |                             | 
0072 715-03475               23.000  EACH |     625.00000       14375.00|                             | 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0073 715-03584                2.000  EACH |     700.00000        1400.00|                             | 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0074 715-04611                1.000  EACH |     600.00000         600.00|                             | 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0075 715-05019              265.000  LFT  |      90.00000       23850.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-05128              324.000  LFT  |     125.00000       40500.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0077 715-05151              187.000  LFT  |      35.00000        6545.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0078 715-05152              248.000  LFT  |      38.00000        9424.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0079 715-05169              381.000  LFT  |      35.00000       13335.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05171               44.000  LFT  |      42.00000        1848.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05407              410.000  LFT  |      30.00000       12300.00|                             | 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0082 715-06004                2.000  EACH |    1800.00000        3600.00|                             | 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0083 720-06525                2.000  EACH |    1000.00000        2000.00|                             | 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0084 720-45030                2.000  EACH |    1500.00000        3000.00|                             | 
  INLET, E7                               |                             |                             | 
0085 720-45070                3.000  EACH |    2200.00000        6600.00|                             | 
  INLET, P12A                             |                             |                             | 
0086 720-94157                1.000  EACH |    2900.00000        2900.00|                             | 
  MANHOLE, C                              |                             |                             | 
0087 731-93945            17204.000  SFT  |      18.00000      309672.00|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0088 731-93946            17204.000  SFT  |       9.00000      154836.00|                             | 
  WALL ERECTION                           |                             |                             | 
0089 731-93947              740.000  LFT  |      30.00000       22200.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0090 801-04308                8.000  EACH |     450.00000        3600.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0091 801-06625               27.000  EACH |      80.00000        2160.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0092 801-06640               16.000  EACH |     165.00000        2640.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06775                       LUMP |    2500.00000        2500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0094 801-07118               96.000  LFT  |      23.00000        2208.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               48.000  LFT  |      22.00000        1056.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0096 802-05701               50.500  LFT  |      13.40000         676.70|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0097 802-76025               16.500  SFT  |      23.00000         379.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0098 802-76035               18.000  SFT  |      18.75000         337.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0099 805-78100                1.000  EACH |   12570.91000       12570.91|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0100 805-78230                2.000  EACH |    1428.22000        2856.44|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0101 805-78490              100.000  LFT  |      10.34000        1034.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0102 805-92504                5.000  EACH |     376.65000        1883.25|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0103 808-03002              112.000  LFT  |       2.77000         310.24|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0104 808-03631              448.000  LFT  |       2.77000        1240.96|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0105 808-03632              448.000  LFT  |       2.77000        1240.96|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0106 808-06701             1415.000  LFT  |       0.45000         636.75|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0107 808-06703             6469.000  LFT  |       0.45000        2911.05|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0108 808-75245             4854.000  LFT  |       0.45000        2184.30|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0109 808-75297               35.000  LFT  |       3.90000         136.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0110 808-75320                2.000  EACH |      78.00000         156.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : US 52 
     CALL ORDER   : 591                     CONTRACT ID : SB -28901-A                  COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 808-75325                2.000  EACH |      86.00000         172.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0112 808-75998               82.000  EACH |      36.33000        2979.06|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0113 205-03371               60.000  CYS  |      50.00000        3000.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0114 205-06934               50.000  TON  |     359.00000       17950.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0115 205-09543              200.000  TON  |      75.00000       15000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0116 621-06557             2000.000  LBS  |       2.24000        4480.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0117 720-44000                2.000  EACH |     650.00000        1300.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0118 808-75996               50.000  EACH |      35.55000        1777.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     6,985,849.49|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,985,849.49|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 601 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9610820 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $     2,153,446.87  100.0000% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $     2,847,863.30  132.2467% 
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     3,692,830.01  171.4846% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 312 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 36-2231526          |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11845.00000       11845.00|  121899.92000      121899.92|  199000.00000      199000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     150.00000         300.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |     100.00000        1400.00|      80.00000        1120.00|      75.00000        1050.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  105000.00000      105000.00|  142393.00000      142393.00|  167000.00000      167000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   21000.00000       21000.00|   28478.00000       28478.00|   35000.00000       35000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02274              114.000  LFT  |       6.00000         684.00|       7.24000         825.36|       5.00000         570.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0013 202-05545              104.000  CYS  |      48.00000        4992.00|      45.00000        4680.00|      97.50000       10140.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0014 202-05550              104.000  CYS  |      38.89000        4044.56|      45.02000        4682.08|      50.00000        5200.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0015 202-05555              104.000  CYS  |      47.00000        4888.00|      84.74000        8812.96|      25.00000        2600.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0016 202-06578             1018.000  CYS  |      47.00000       47846.00|      22.36000       22762.48|      26.75000       27231.50 
  CONTAMINATED SOIL, TRANSPORT            |                             |                             | 
0017 202-06579             1018.000  CYS  |      48.00000       48864.00|      90.00000       91620.00|      50.00000       50900.00 
  CONTAMINATED SOIL, DISPOSE              |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 312 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 36-2231526         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-06580             1018.000  CYS  |      25.20000       25653.60|      37.23000       37900.14|      15.00000       15270.00 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0019 202-07603               20.000  EACH |     675.00000       13500.00|    1500.00000       30000.00|     750.00000       15000.00 
  TESTING FOR WASTE, C                    |                             |                             | 
0020 202-51330                       LUMP |  369000.00000      369000.00|  270000.00000      270000.00|  575000.00000      575000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0021 202-52710               50.000  SYS  |      13.40000         670.00|      10.76000         538.00|       5.00000         250.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0022 205-06934                0.900  TON  |     985.00000         886.50|     985.00000         886.50|     985.00000         886.50 
  TEMPORARY MULCHING                      |                             |                             | 
0023 205-06937              162.000  LFT  |       4.20000         680.40|       7.34000        1189.08|       4.18000         677.16 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 206-09386             6000.000  LFT  |      10.00000       60000.00|      15.91000       95460.00|       1.00000        6000.00 
  OIL SORBENT BOOM                        |                             |                             | 
0025 206-09387              500.000  LFT  |      23.00000       11500.00|      19.55000        9775.00|      18.00000        9000.00 
  TURBIDITY CURTAIN                       |                             |                             | 
0026 206-51235                       LUMP |  231000.00000      231000.00|  500000.00000      500000.00|  369000.00000      369000.00 
  COFFERDAM                               |                             |                             | 
0027 210-07739                9.000  EACH |    2843.00000       25587.00|    4240.00000       38160.00|    3000.00000       27000.00 
  TEMPORARY , PILE STABILIZER             |                             |                             | 
0028 211-06467               58.000  CYS  |      44.75000        2595.50|      66.29000        3844.82|     115.00000        6670.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0029 302-07455               55.000  CYS  |      48.85000        2686.75|     100.59000        5532.45|      55.00000        3025.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 306-08034              313.000  SYS  |      21.20000        6635.60|      20.00000        6260.00|      20.00000        6260.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0031 306-08043               50.000  SYS  |      21.20000        1060.00|      40.25000        2012.50|      40.00000        2000.00 
  MILLING, TRANSITION                     |                             |                             | 
0032 406-05521              413.000  SYS  |       1.00000         413.00|       3.00000        1239.00|       3.00000        1239.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-06424                1.000  EACH |    2800.00000        2800.00|    2800.00000        2800.00|    2100.00000        2100.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R2, W1, TL-2 , MODIFIED                 |                             |                             | 
0034 601-07607                2.000  EACH |   11450.00000       22900.00|   11450.00000       22900.00|   10100.00000       20200.00 
  IMPACT ATTENUATOR                       |                             |                             | 
0035 604-91531               48.000  SYS  |     107.00000        5136.00|      78.62000        3773.76|      35.00000        1680.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0036 605-06090               84.000  LFT  |      57.00000        4788.00|      35.88000        3013.92|      20.00000        1680.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 312 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 36-2231526         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 609-06259              333.200  SYS  |      78.00000       25989.60|     130.43000       43459.28|     150.00000       49980.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0038 610-07488               37.000  TON  |     275.00000       10175.00|     185.00000        6845.00|     185.00000        6845.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0039 616-02320             1484.000  SYS  |       2.50000        3710.00|       2.24000        3324.16|       1.85000        2745.40 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405             1014.000  TON  |      48.60000       49280.40|      46.44000       47090.16|      30.00000       30420.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06545                1.000  TON  |     985.00000         985.00|     985.00000         985.00|     985.00000         985.00 
  FERTILIZER                              |                             |                             | 
0043 621-06557                7.000  LBS  |      73.00000         511.00|      73.00000         511.00|      73.00000         511.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  WATER                                   |                             |                             | 
0045 621-06575              219.000  SYS  |      15.65000        3427.35|      16.65000        3646.35|      15.65000        3427.35 
  SODDING, NURSERY                        |                             |                             | 
0046 628-09402                7.000  MOS  |    2500.00000       17500.00|    2677.14000       18739.98|    1800.00000       12600.00 
  FIELD OFFICE, B                         |                             |                             | 
0047 701-06011                1.000  EACH |    2000.00000        2000.00|    5010.74000        5010.74|     780.00000         780.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0048 701-06012                1.000  EACH |    2000.00000        2000.00|    2583.94000        2583.94|    1200.00000        1200.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0049 701-06027                1.000  EACH |    2000.00000        2000.00|    2426.79000        2426.79|    1900.00000        1900.00 
  TEST PILE                               |                             |                             | 
0050 701-51195             3942.000  LFT  |      51.40000      202618.80|      34.02000      134106.84|      20.00000       78840.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0051 702-51005              233.200  CYS  |     650.00000      151580.00|     629.65000      146834.38|     780.00000      181896.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0052 702-51015               16.200  CYS  |     550.00000        8910.00|     810.95000       13137.39|     450.00000        7290.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0053 703-01540              118.000  EACH |      10.00000        1180.00|      34.50000        4071.00|      25.00000        2950.00 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0054 703-06028            22880.000  LBS  |       0.83000       18990.40|       0.71000       16244.80|       1.00000       22880.00 
  REINFORCING BARS                        |                             |                             | 
0055 703-06029           136133.000  LBS  |       0.92000      125242.36|       0.77000      104822.41|       1.50000      204199.50 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 312 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 36-2231526         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 703-97936               40.000  EACH |      18.80000         752.00|      34.50000        1380.00|      25.00000        1000.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0057 704-51002              454.400  CYS  |     550.00000      249920.00|     800.00000      363520.00|    1000.00000      454400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0058 706-06342              311.000  LFT  |      65.00000       20215.00|      65.00000       20215.00|      84.00000       26124.00 
  RAILING, PS-1                           |                             |                             | 
0059 706-06353                2.000  EACH |    2070.00000        4140.00|    2993.20000        5986.40|    3500.00000        7000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0060 706-06353                2.000  EACH |    2070.00000        4140.00|    2209.65000        4419.30|    3500.00000        7000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1 , MODIFIED                        |                             |                             | 
0061 706-51020               18.200  CYS  |     530.00000        9646.00|    1220.01000       22204.18|    2000.00000       36400.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0062 707-05983             1160.000  LFT  |     127.00000      147320.00|     250.00000      290000.00|     600.00000      696000.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0063 709-51821                       LUMP |    9300.00000        9300.00|    9300.00000        9300.00|    9720.00000        9720.00 
  SURFACE SEAL                            |                             |                             | 
0064 711-51070               32.000  EACH |      25.00000         800.00|     167.33000        5354.56|      75.00000        2400.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0065 714-44240               13.000  CYS  |     650.00000        8450.00|     368.86000        4795.18|     125.00000        1625.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0066 715-05407              160.000  LFT  |       6.00000         960.00|       6.69000        1070.40|       8.00000        1280.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0067 801-03290                2.000  EACH |     160.00000         320.00|     242.02000         484.04|     160.00000         320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-06207             7100.000  LFT  |       0.95000        6745.00|       1.44000       10224.00|       0.95000        6745.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0069 801-06213                1.000  EACH |     225.00000         225.00|     340.34000         340.34|     225.00000         225.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0070 801-06640               18.000  EACH |     120.00000        2160.00|     181.52000        3267.36|     120.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                5.000  EACH |      46.00000         230.00|      69.58000         347.90|      46.00000         230.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06710              220.000  DAY  |       6.00000        1320.00|       9.08000        1997.60|       6.00000        1320.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 312 
     CALL ORDER   : 601                     CONTRACT ID : SB -29731-A                  COUNTIES : LAKE 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 36-2231526         |(   3  ) 35-1035114 
                                          |ELLAS CONSTRUCTION COMPANY I |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 801-06775                       LUMP |    6800.00000        6800.00|   50000.00000       50000.00|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07119               36.000  LFT  |       9.25000         333.00|      13.99000         503.64|       9.25000         333.00 
  BARRICADE, III-B                        |                             |                             | 
0075 801-08508              403.000  LFT  |      24.15000        9732.45|      57.61000       23216.83|      29.00000       11687.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0076 802-94715                       LUMP |     250.00000         250.00|    5000.00000        5000.00|     500.00000         500.00 
  SIGNS, SHEET, REMOVE AND RESET          |                             |                             | 
0077 808-03002               94.000  LFT  |       1.50000         141.00|       2.27000         213.38|       1.50000         141.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0078 808-03632              376.000  LFT  |       1.50000         564.00|       2.27000         853.52|       1.50000         564.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0079 808-04298                4.000  EACH |     235.00000         940.00|     355.47000        1421.88|     235.00000         940.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0080 808-06701              956.000  LFT  |       0.50000         478.00|       0.76000         726.56|       0.50000         478.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0081 808-06716             2280.000  LFT  |       0.27000         615.60|       0.41000         934.80|       0.27000         615.60 
  LINE, REMOVE                            |                             |                             | 
0082 808-75245             3824.000  LFT  |       0.50000        1912.00|       0.76000        2906.24|       0.50000        1912.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     2,153,446.87|           $     2,847,863.30|           $     3,692,830.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,153,446.87|           $     2,847,863.30|           $     3,692,830.01 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63                                      HENDRICKS       OTHERS 
                                         CONTRACT TIME : 11/15/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0200606 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-1460460     MEADE ELECTRIC CO                                                          $     3,592,423.77  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $     3,886,842.00  108.1955% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $     4,570,977.20  127.2394% 
   4   36-2066660     DIVANE BROTHERS ELECTRIC                                                   $     4,942,783.00  137.5891% 
   5   20-3074609     G U Y CONSTRUCTION LLC                                                     $     5,154,617.75  143.4858% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2  ) 35-0821499          |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0002 105-06899               15.000  EACH |    3725.00000       55875.00|    3217.00000       48255.00|    3600.00000       54000.00 
  RADIO , AP DUAL RADIO                   |                             |                             | 
0003 105-08520                2.000  EACH |      25.00000          50.00|     400.00000         800.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     125.00000        2250.00|      75.00000        1350.00|     100.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  210000.00000      210000.00|  190052.00000      190052.00|  200000.00000      200000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-96531                4.000  LFT  |     165.00000         660.00|      21.00000          84.00|     100.00000         400.00 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 
0012 203-02020              963.000  CYS  |      32.00000       30816.00|      42.00000       40446.00|      35.00000       33705.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0013 210-05106               18.000  EACH |     276.00000        4968.00|    1932.00000       34776.00|     400.00000        7200.00 
  CONCRETE STANDING PAD, 3 FT X 4.5 FT    |                             |                             | 
0014 210-07239                2.000  EACH |   11600.00000       23200.00|   11883.00000       23766.00|    6500.00000       13000.00 
  SPUR , HIGH-SPEED RELAY                 |                             |                             | 
0015 210-07239               25.000  EACH |    1160.00000       29000.00|    1773.00000       44325.00|    4400.00000      110000.00 
  SPUR , LOW POWER                        |                             |                             | 
0016 210-07239               16.000  EACH |    3520.00000       56320.00|    3242.00000       51872.00|    3600.00000       57600.00 
  SPUR HIGH-SPEED, BASE STATION           |                             |                             | 
0017 210-07239                7.000  EACH |    2530.00000       17710.00|    1773.00000       12411.00|    6000.00000       42000.00 
  SPUR HIGH-SPEED, REMOTE UNIT            |                             |                             | 
0018 210-07244               24.000  EACH |       9.35000         224.40|      17.50000         420.00|      24.00000         576.00 
  CROSSOVER PATCH CABLES, 5 FT.           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 621 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 210-07801                1.000  EACH |    1500.00000        1500.00|     421.00000         421.00|     500.00000         500.00 
  CABINET REMOVAL                         |                             |                             | 
0020 210-07809                6.000  EACH |    1855.00000       11130.00|    1909.00000       11454.00|    3200.00000       19200.00 
  FIBER GBIC CARD, LONG RANGE             |                             |                             | 
0021 210-07809                1.000  EACH |    1840.00000        1840.00|    1853.00000        1853.00|    3000.00000        3000.00 
  FIBER GBIC CARD, LONG RANGE, SPARE      |                             |                             | 
0022 210-07809               28.000  EACH |     626.70000       17547.60|     682.00000       19096.00|     720.00000       20160.00 
  FIBER GBIC CARD, MEDIUM RANGE           |                             |                             | 
0023 210-07809                3.000  EACH |     611.00000        1833.00|     626.00000        1878.00|     700.00000        2100.00 
  FIBER GBIC CARD, MEDIUM RANGE, SPARE    |                             |                             | 
0026 210-08571               14.000  EACH |    3910.00000       54740.00|    3660.00000       51240.00|    6000.00000       84000.00 
  AFP AV                                  |                             |                             | 
0027 210-08571               17.000  EACH |    3527.00000       59959.00|    3413.00000       58021.00|    4000.00000       68000.00 
  AFP JR                                  |                             |                             | 
0028 210-08577               17.000  EACH |   10195.00000      173315.00|    9358.00000      159086.00|   12500.00000      212500.00 
  SOLAR ARRAY ASSEMBLY                    |                             |                             | 
0029 210-09628              151.000  EACH |      19.85000        2997.35|      20.00000        3020.00|      25.00000        3775.00 
  OUTDOOR ETHERNET PATCH CORD, 10 FT.     |                             |                             | 
0030 210-09628               17.000  EACH |      37.86000         643.62|      27.50000         467.50|      40.00000         680.00 
  OUTDOOR ETHERNET PATCH CORD, 40 FT.     |                             |                             | 
0031 210-09628               27.000  EACH |      47.75000        1289.25|      31.50000         850.50|      50.00000        1350.00 
  OUTDOOR ETHERNET PATCH CORD, 60 FT.     |                             |                             | 
0032 210-09629                2.000  EACH |     960.00000        1920.00|     589.00000        1178.00|    1750.00000        3500.00 
  CELL TOWER CCTV ASSEMBLY, REMOVAL       |                             |                             | 
0033 210-09629                1.000  EACH |    5000.00000        5000.00|    6881.00000        6881.00|    7500.00000        7500.00 
  CELL TOWER SAFETY RAILING               |                             |                             | 
0034 303-01180              507.000  TON  |      29.20000       14804.40|      47.50000       24082.50|      48.00000       24336.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0035 303-04489              834.000  TON  |      33.10000       27605.40|      47.50000       39615.00|      45.00000       37530.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0036 603-01752               10.000  EACH |     705.00000        7050.00|     975.00000        9750.00|     800.00000        8000.00 
  FENCE GATE, CHAIN LINK, 96 IN. X 5 FT.  |                             |                             | 
0037 603-01932              560.000  LFT  |      55.82000       31259.20|      53.00000       29680.00|      70.00000       39200.00 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0038 603-93513                1.000  EACH |     662.00000         662.00|     815.00000         815.00|     750.00000         750.00 
  FENCE GATE, PEDESTRIAN, 4 FT.           |                             |                             | 
0039 616-09395             1840.000  SYS  |       5.30000        9752.00|       6.50000       11960.00|       3.00000        5520.00 
  GEOMEMBRANE , FILTER FABRIC             |                             |                             | 
0040 621-01004                1.000  EACH |     575.00000         575.00|    2625.00000        2625.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 621 -4 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06560              894.000  SYS  |       1.50000        1341.00|       1.50000        1341.00|       1.40000        1251.60 
  MULCHED SEEDING, U                      |                             |                             | 
0042 628-09402               18.000  MOS  |    1350.00000       24300.00|       1.00000          18.00|    1500.00000       27000.00 
  FIELD OFFICE, B                         |                             |                             | 
0043 715-05173              120.000  LFT  |      60.20000        7224.00|      73.50000        8820.00|     100.00000       12000.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0044 715-46020                3.000  EACH |     402.00000        1206.00|    1050.00000        3150.00|    1000.00000        3000.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0045 715-97688                3.000  EACH |     930.00000        2790.00|   10500.00000       31500.00|   10500.00000       31500.00 
  GRATED BOX END SECTION, II, 10:1, 24 IN |                             |                             | 
0046 732-04985               30.000  EACH |    2540.00000       76200.00|    3445.00000      103350.00|    3600.00000      108000.00 
  VAULT , ATMS                            |                             |                             | 
0047 801-06775                       LUMP |   85000.00000       85000.00|   76807.00000       76807.00|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 805-01439               33.000  EACH |    5600.00000      184800.00|    5893.00000      194469.00|    5500.00000      181500.00 
  MICROWAVE DETECTOR                      |                             |                             | 
0050 805-04970             1116.000  EACH |       6.80000        7588.80|      99.50000      111042.00|      40.00000       44640.00 
  FIBER OPTIC FUSION SPLICE               |                             |                             | 
0051 805-04970               10.000  EACH |     480.00000        4800.00|     596.00000        5960.00|     800.00000        8000.00 
  FIBER OPTIC ITS DROP CABLE ASSEMBLY, 6  |                             |                             | 
  FIBER                                   |                             |                             | 
0052 805-04970               84.000  EACH |      40.60000        3410.40|      43.50000        3654.00|      55.00000        4620.00 
  FIBER OPTIC PATCH CORD, LC-SC, 5 FT.    |                             |                             | 
0053 805-04970               17.000  EACH |     770.00000       13090.00|     905.00000       15385.00|     750.00000       12750.00 
  FIBER OPTIC SPLICE ENCLOSURE,           |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0054 805-04973              473.000  LFT  |       1.27000         600.71|       1.60000         756.80|       2.40000        1135.20 
  CONDUIT , 2 IN., HDPE, IN TRENCH        |                             |                             | 
0055 805-04973             5227.000  LFT  |       5.73000       29950.71|       6.00000       31362.00|       7.20000       37634.40 
  CONDUIT , 2 IN., HDPE, TRENCH           |                             |                             | 
0056 805-04973             3490.000  LFT  |      20.75000       72417.50|      21.50000       75035.00|      26.00000       90740.00 
  CONDUIT , 2 IN., RGS, ATTACHED          |                             |                             | 
0057 805-04973             1002.000  LFT  |       8.09000        8106.18|      39.00000       39078.00|      16.00000       16032.00 
  CONDUIT , 2 IN., RGS, DIRECTIONAL DRILL |                             |                             | 
0058 805-04973            56168.000  LFT  |       6.20000      348241.60|       8.00000      449344.00|       8.50000      477428.00 
  CONDUIT , 4 IN., HDPE, TRENCH           |                             |                             | 
0059 805-04973             5540.000  LFT  |      16.65000       92241.00|      24.00000      132960.00|      28.00000      155120.00 
  CONDUIT , 4 IN., RGS, DIRECTIONAL DRILL |                             |                             | 
0060 805-06114                3.000  EACH |     160.00000         480.00|     300.00000         900.00|     550.00000        1650.00 
  ANTENNA , SPLITTER                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 805-06128               14.000  EACH |   16000.00000      224000.00|   10309.00000      144326.00|   15000.00000      210000.00 
  CCTV ASSEMBLY                           |                             |                             | 
0062 805-06997               14.000  EACH |    1125.00000       15750.00|    1271.00000       17794.00|    1500.00000       21000.00 
  CAMERA INTERFACE, RACK MOUNT            |                             |                             | 
0063 805-07074                1.000  EACH |   11015.00000       11015.00|   13647.00000       13647.00|   12800.00000       12800.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0064 805-07074               12.000  EACH |    3765.00000       45180.00|    3665.00000       43980.00|    3400.00000       40800.00 
  ITS CONTROLLER CABINET , CAMERA TOWER   |                             |                             | 
  MOUNTED                                 |                             |                             | 
0065 805-07074               17.000  EACH |    3490.00000       59330.00|    3159.00000       53703.00|    3200.00000       54400.00 
  ITS CONTROLLER CABINET POLE MOUNTED     |                             |                             | 
0066 805-07075                1.000  EACH |    2800.00000        2800.00|    2317.00000        2317.00|     850.00000         850.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0067 805-07812               12.000  EACH |    3275.00000       39300.00|       1.10000          13.20|    1000.00000       12000.00 
  LIGHTNING PROTECTION                    |                             |                             | 
0068 805-09343                6.000  EACH |   22000.00000      132000.00|   20296.00000      121776.00|   35000.00000      210000.00 
  ITS CORE SWITCH                         |                             |                             | 
0069 805-09343                3.000  EACH |    1655.00000        4965.00|    1799.00000        5397.00|    4750.00000       14250.00 
  ITS , FIELD RELAY SWITCH                |                             |                             | 
0070 805-09343               15.000  EACH |     690.00000       10350.00|     840.00000       12600.00|    4780.00000       71700.00 
  ITS FIELD SWITCH                        |                             |                             | 
0071 805-09343               19.000  EACH |     375.00000        7125.00|     765.00000       14535.00|     280.00000        5320.00 
  ITS , FIELD UPS                         |                             |                             | 
0072 805-86900                3.000  EACH |    1000.00000        3000.00|     970.00000        2910.00|    1000.00000        3000.00 
  JUNCTION BOX                            |                             |                             | 
0073 805-94971            69155.000  LFT  |       1.86000      128628.30|       2.10000      145225.50|       2.60000      179803.00 
  FIBER OPTICS CABLE 96 FIBERS            |                             |                             | 
0074 805-94971            15675.000  LFT  |       2.82000       44203.50|       2.90000       45457.50|       2.80000       43890.00 
  FIBER OPTICS CABLE 96 FIBERS, ARMORED,  |                             |                             | 
  DIRECT BURIED                           |                             |                             | 
0075 807-04651             7695.000  LFT  |       7.70000       59251.50|       7.00000       53865.00|       2.30000       17698.50 
  WIRE , 3 XHHW, NO. 2, COPPER            |                             |                             | 
0076 807-04651             7695.000  LFT  |       1.42000       10926.90|       4.20000       32319.00|       1.10000        8464.50 
  WIRE , 1 XHHW, NO. 6, COPPER            |                             |                             | 
0077 807-04652               12.000  EACH |    3475.00000       41700.00|    3720.00000       44640.00|    3450.00000       41400.00 
  SERVICE POINT , ATMS                    |                             |                             | 
0078 807-04652                6.000  EACH |    2415.00000       14490.00|    2389.00000       14334.00|    2000.00000       12000.00 
  SERVICE POINT , ATMS, DISCONNECT ONLY   |                             |                             | 
0079 807-04653               18.000  EACH |    1270.00000       22860.00|    2400.00000       43200.00|    3200.00000       57600.00 
  LIGHTING FOUNDATION 2.5 FT. X 13 FT.    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 621 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 807-04654               18.000  EACH |    2360.00000       42480.00|    5800.00000      104400.00|    3500.00000       63000.00 
  LIGHT POLE , ROADWAY, 40 FT.            |                             |                             | 
0081 807-04967             3184.000  LFT  |       4.45000       14168.80|       3.00000        9552.00|      32.00000      101888.00 
  CABLE ANTENNA                           |                             |                             | 
0082 807-05072                2.000  EACH |   65000.00000      130000.00|   46960.00000       93920.00|   60000.00000      120000.00 
  TOWER , 120 ft.                         |                             |                             | 
0083 807-05072                2.000  EACH |   39500.00000       79000.00|   33962.00000       67924.00|   42500.00000       85000.00 
  TOWER , 50 ft.                          |                             |                             | 
0084 807-05072                8.000  EACH |   47000.00000      376000.00|   36657.00000      293256.00|   50000.00000      400000.00 
  TOWER , 80 ft.                          |                             |                             | 
0085 807-78590              172.000  EACH |     790.00000      135880.00|     988.00000      169936.00|    1000.00000      172000.00 
  HANDHOLE , ATMS                         |                             |                             | 
0086 807-86955              237.000  EACH |     105.00000       24885.00|     255.00000       60435.00|      60.00000       14220.00 
  CABLE DUCT MARKER                       |                             |                             | 
0087 105-09542                       LUMP |    9500.00000        9500.00|    8600.00000        8600.00|   15000.00000       15000.00 
  UTILITY RELOCATION ENGINEERING          |                             |                             | 
0088 210-07809                4.000  EACH |    2265.00000        9060.00|    2569.00000       10276.00|     550.00000        2200.00 
  FIBER , PATCH PANEL ASSEMBLY            |                             |                             | 
0089 805-94971            18545.000  LFT  |       2.05000       38017.25|       2.90000       53780.50|       3.00000       55635.00 
  FIBER OPTICS CABLE , 96 FIBERS, ARMORED |                             |                             | 
  IN CONDUIT                              |                             |                             | 
0090 210-07809               48.000  EACH |      37.05000        1778.40|      47.00000        2256.00|      50.00000        2400.00 
  FIBER , OPTIC PATCH CORD LC-LC          |                             |                             | 
  MULTIMODE, 3-M                          |                             |                             | 
0091 210-07809                8.000  EACH |    1975.00000       15800.00|    1786.00000       14288.00|    2950.00000       23600.00 
  FIBER , GBIC CARD EXTENDED RANGE        |                             |                             | 
0092 210-07809                1.000  EACH |    1960.00000        1960.00|    1784.00000        1784.00|    2950.00000        2950.00 
  FIBER , GBIC CARD, EXTENDED RANGE SPARE |                             |                             | 
0093 210-07809               24.000  EACH |     260.00000        6240.00|     315.00000        7560.00|     370.00000        8880.00 
  FIBER , GBIC CARD, SHORT RANGE          |                             |                             | 
0094 210-07809                2.000  EACH |     245.00000         490.00|     259.00000         518.00|     370.00000         740.00 
  FIBER , GBIC CARD, SHORT RANGE SPARE    |                             |                             | 
0095 807-87085              100.000  HRS  |     100.00000       10000.00|      88.50000        8850.00|     100.00000       10000.00 
  ELECTRICIAN                             |                             |                             | 
     SECTION TOTALS                       |           $     3,592,423.77|           $     3,886,842.00|           $     4,570,977.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,592,423.77|           $     3,886,842.00|           $     4,570,977.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 20-3074609         |(      ) 
                                          |DIVANE BROTHERS ELECTRIC     |G U Y CONSTRUCTION LLC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0002 105-06899               15.000  EACH |    4000.00000       60000.00|    1800.00000       27000.00| 
  RADIO , AP DUAL RADIO                   |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     750.00000        1500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     100.00000        1800.00|     350.00000        6300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  240000.00000      240000.00|  260000.00000      260000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-96531                4.000  LFT  |     150.00000         600.00|      26.00000         104.00| 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 
0012 203-02020              963.000  CYS  |      22.00000       21186.00|      45.00000       43335.00| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0013 210-05106               18.000  EACH |     908.00000       16344.00|     300.00000        5400.00| 
  CONCRETE STANDING PAD, 3 FT X 4.5 FT    |                             |                             | 
0014 210-07239                2.000  EACH |   10000.00000       20000.00|   11000.00000       22000.00| 
  SPUR , HIGH-SPEED RELAY                 |                             |                             | 
0015 210-07239               25.000  EACH |    2000.00000       50000.00|    5600.00000      140000.00| 
  SPUR , LOW POWER                        |                             |                             | 
0016 210-07239               16.000  EACH |    3500.00000       56000.00|    5600.00000       89600.00| 
  SPUR HIGH-SPEED, BASE STATION           |                             |                             | 
0017 210-07239                7.000  EACH |    3000.00000       21000.00|    5600.00000       39200.00| 
  SPUR HIGH-SPEED, REMOTE UNIT            |                             |                             | 
0018 210-07244               24.000  EACH |      20.00000         480.00|      38.00000         912.00| 
  CROSSOVER PATCH CABLES, 5 FT.           |                             |                             | 
0019 210-07801                1.000  EACH |    1500.00000        1500.00|     750.00000         750.00| 
  CABINET REMOVAL                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 20-3074609         |(      ) 
                                          |DIVANE BROTHERS ELECTRIC     |G U Y CONSTRUCTION LLC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 210-07809                6.000  EACH |    2000.00000       12000.00|    1700.00000       10200.00| 
  FIBER GBIC CARD, LONG RANGE             |                             |                             | 
0021 210-07809                1.000  EACH |    4000.00000        4000.00|    1450.00000        1450.00| 
  FIBER GBIC CARD, LONG RANGE, SPARE      |                             |                             | 
0022 210-07809               28.000  EACH |    3000.00000       84000.00|     750.00000       21000.00| 
  FIBER GBIC CARD, MEDIUM RANGE           |                             |                             | 
0023 210-07809                3.000  EACH |    2000.00000        6000.00|     475.00000        1425.00| 
  FIBER GBIC CARD, MEDIUM RANGE, SPARE    |                             |                             | 
0026 210-08571               14.000  EACH |    9000.00000      126000.00|    4250.00000       59500.00| 
  AFP AV                                  |                             |                             | 
0027 210-08571               17.000  EACH |   10000.00000      170000.00|    4000.00000       68000.00| 
  AFP JR                                  |                             |                             | 
0028 210-08577               17.000  EACH |   13000.00000      221000.00|   14000.00000      238000.00| 
  SOLAR ARRAY ASSEMBLY                    |                             |                             | 
0029 210-09628              151.000  EACH |      35.00000        5285.00|      40.00000        6040.00| 
  OUTDOOR ETHERNET PATCH CORD, 10 FT.     |                             |                             | 
0030 210-09628               17.000  EACH |     150.00000        2550.00|      48.00000         816.00| 
  OUTDOOR ETHERNET PATCH CORD, 40 FT.     |                             |                             | 
0031 210-09628               27.000  EACH |     180.00000        4860.00|      53.00000        1431.00| 
  OUTDOOR ETHERNET PATCH CORD, 60 FT.     |                             |                             | 
0032 210-09629                2.000  EACH |    1200.00000        2400.00|    1500.00000        3000.00| 
  CELL TOWER CCTV ASSEMBLY, REMOVAL       |                             |                             | 
0033 210-09629                1.000  EACH |    1400.00000        1400.00|    7500.00000        7500.00| 
  CELL TOWER SAFETY RAILING               |                             |                             | 
0034 303-01180              507.000  TON  |      28.00000       14196.00|      54.00000       27378.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0035 303-04489              834.000  TON  |      35.00000       29190.00|      56.25000       46912.50| 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0036 603-01752               10.000  EACH |     900.00000        9000.00|     850.00000        8500.00| 
  FENCE GATE, CHAIN LINK, 96 IN. X 5 FT.  |                             |                             | 
0037 603-01932              560.000  LFT  |      75.00000       42000.00|      70.00000       39200.00| 
  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 
0038 603-93513                1.000  EACH |     850.00000         850.00|     750.00000         750.00| 
  FENCE GATE, PEDESTRIAN, 4 FT.           |                             |                             | 
0039 616-09395             1840.000  SYS  |       5.50000       10120.00|      10.00000       18400.00| 
  GEOMEMBRANE , FILTER FABRIC             |                             |                             | 
0040 621-01004                1.000  EACH |     600.00000         600.00|    1000.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 20-3074609         |(      ) 
                                          |DIVANE BROTHERS ELECTRIC     |G U Y CONSTRUCTION LLC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06560              894.000  SYS  |       1.50000        1341.00|       1.50000        1341.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0042 628-09402               18.000  MOS  |    1600.00000       28800.00|    1700.00000       30600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0043 715-05173              120.000  LFT  |      42.00000        5040.00|      52.00000        6240.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0044 715-46020                3.000  EACH |    2400.00000        7200.00|     600.00000        1800.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0045 715-97688                3.000  EACH |    2200.00000        6600.00|    9800.00000       29400.00| 
  GRATED BOX END SECTION, II, 10:1, 24 IN |                             |                             | 
0046 732-04985               30.000  EACH |    2900.00000       87000.00|    5000.00000      150000.00| 
  VAULT , ATMS                            |                             |                             | 
0047 801-06775                       LUMP |   75000.00000       75000.00|  300000.00000      300000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 805-01439               33.000  EACH |    8000.00000      264000.00|    6800.00000      224400.00| 
  MICROWAVE DETECTOR                      |                             |                             | 
0050 805-04970             1116.000  EACH |      15.00000       16740.00|      32.00000       35712.00| 
  FIBER OPTIC FUSION SPLICE               |                             |                             | 
0051 805-04970               10.000  EACH |     300.00000        3000.00|     200.00000        2000.00| 
  FIBER OPTIC ITS DROP CABLE ASSEMBLY, 6  |                             |                             | 
  FIBER                                   |                             |                             | 
0052 805-04970               84.000  EACH |      45.00000        3780.00|      65.00000        5460.00| 
  FIBER OPTIC PATCH CORD, LC-SC, 5 FT.    |                             |                             | 
0053 805-04970               17.000  EACH |    5000.00000       85000.00|    1000.00000       17000.00| 
  FIBER OPTIC SPLICE ENCLOSURE,           |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0054 805-04973              473.000  LFT  |       4.00000        1892.00|       8.50000        4020.50| 
  CONDUIT , 2 IN., HDPE, IN TRENCH        |                             |                             | 
0055 805-04973             5227.000  LFT  |       6.00000       31362.00|      10.00000       52270.00| 
  CONDUIT , 2 IN., HDPE, TRENCH           |                             |                             | 
0056 805-04973             3490.000  LFT  |      19.00000       66310.00|      35.00000      122150.00| 
  CONDUIT , 2 IN., RGS, ATTACHED          |                             |                             | 
0057 805-04973             1002.000  LFT  |      17.00000       17034.00|      15.50000       15531.00| 
  CONDUIT , 2 IN., RGS, DIRECTIONAL DRILL |                             |                             | 
0058 805-04973            56168.000  LFT  |       9.00000      505512.00|      14.25000      800394.00| 
  CONDUIT , 4 IN., HDPE, TRENCH           |                             |                             | 
0059 805-04973             5540.000  LFT  |      30.00000      166200.00|      27.25000      150965.00| 
  CONDUIT , 4 IN., RGS, DIRECTIONAL DRILL |                             |                             | 
0060 805-06114                3.000  EACH |     150.00000         450.00|     375.00000        1125.00| 
  ANTENNA , SPLITTER                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 20-3074609         |(      ) 
                                          |DIVANE BROTHERS ELECTRIC     |G U Y CONSTRUCTION LLC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 805-06128               14.000  EACH |    8500.00000      119000.00|   15500.00000      217000.00| 
  CCTV ASSEMBLY                           |                             |                             | 
0062 805-06997               14.000  EACH |    1700.00000       23800.00|    1100.00000       15400.00| 
  CAMERA INTERFACE, RACK MOUNT            |                             |                             | 
0063 805-07074                1.000  EACH |   12000.00000       12000.00|   12500.00000       12500.00| 
  ITS CONTROLLER CABINET                  |                             |                             | 
0064 805-07074               12.000  EACH |    4000.00000       48000.00|    3500.00000       42000.00| 
  ITS CONTROLLER CABINET , CAMERA TOWER   |                             |                             | 
  MOUNTED                                 |                             |                             | 
0065 805-07074               17.000  EACH |    3000.00000       51000.00|    3100.00000       52700.00| 
  ITS CONTROLLER CABINET POLE MOUNTED     |                             |                             | 
0066 805-07075                1.000  EACH |    3000.00000        3000.00|    1500.00000        1500.00| 
  ITS CABINET FOUNDATION                  |                             |                             | 
0067 805-07812               12.000  EACH |    2000.00000       24000.00|    3000.00000       36000.00| 
  LIGHTNING PROTECTION                    |                             |                             | 
0068 805-09343                6.000  EACH |   20000.00000      120000.00|    9500.00000       57000.00| 
  ITS CORE SWITCH                         |                             |                             | 
0069 805-09343                3.000  EACH |    2500.00000        7500.00|    3500.00000       10500.00| 
  ITS , FIELD RELAY SWITCH                |                             |                             | 
0070 805-09343               15.000  EACH |     500.00000        7500.00|    3000.00000       45000.00| 
  ITS FIELD SWITCH                        |                             |                             | 
0071 805-09343               19.000  EACH |     300.00000        5700.00|     400.00000        7600.00| 
  ITS , FIELD UPS                         |                             |                             | 
0072 805-86900                3.000  EACH |     950.00000        2850.00|    1500.00000        4500.00| 
  JUNCTION BOX                            |                             |                             | 
0073 805-94971            69155.000  LFT  |       2.00000      138310.00|       1.75000      121021.25| 
  FIBER OPTICS CABLE 96 FIBERS            |                             |                             | 
0074 805-94971            15675.000  LFT  |      12.00000      188100.00|       7.50000      117562.50| 
  FIBER OPTICS CABLE 96 FIBERS, ARMORED,  |                             |                             | 
  DIRECT BURIED                           |                             |                             | 
0075 807-04651             7695.000  LFT  |       7.00000       53865.00|       7.50000       57712.50| 
  WIRE , 3 XHHW, NO. 2, COPPER            |                             |                             | 
0076 807-04651             7695.000  LFT  |       2.00000       15390.00|       1.40000       10773.00| 
  WIRE , 1 XHHW, NO. 6, COPPER            |                             |                             | 
0077 807-04652               12.000  EACH |    2000.00000       24000.00|    3200.00000       38400.00| 
  SERVICE POINT , ATMS                    |                             |                             | 
0078 807-04652                6.000  EACH |    2000.00000       12000.00|    2600.00000       15600.00| 
  SERVICE POINT , ATMS, DISCONNECT ONLY   |                             |                             | 
0079 807-04653               18.000  EACH |    2000.00000       36000.00|    1850.00000       33300.00| 
  LIGHTING FOUNDATION 2.5 FT. X 13 FT.    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 465 
     CALL ORDER   : 621                     CONTRACT ID : ST -29054-A                  COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     HENDRICKS       OTHERS 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 20-3074609         |(      ) 
                                          |DIVANE BROTHERS ELECTRIC     |G U Y CONSTRUCTION LLC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 807-04654               18.000  EACH |    6500.00000      117000.00|    8000.00000      144000.00| 
  LIGHT POLE , ROADWAY, 40 FT.            |                             |                             | 
0081 807-04967             3184.000  LFT  |       4.00000       12736.00|       6.50000       20696.00| 
  CABLE ANTENNA                           |                             |                             | 
0082 807-05072                2.000  EACH |  110000.00000      220000.00|   65000.00000      130000.00| 
  TOWER , 120 ft.                         |                             |                             | 
0083 807-05072                2.000  EACH |   50000.00000      100000.00|   38000.00000       76000.00| 
  TOWER , 50 ft.                          |                             |                             | 
0084 807-05072                8.000  EACH |   60000.00000      480000.00|   48000.00000      384000.00| 
  TOWER , 80 ft.                          |                             |                             | 
0085 807-78590              172.000  EACH |    1000.00000      172000.00|    1250.00000      215000.00| 
  HANDHOLE , ATMS                         |                             |                             | 
0086 807-86955              237.000  EACH |      85.00000       20145.00|     100.00000       23700.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0087 105-09542                       LUMP |   25000.00000       25000.00|   12000.00000       12000.00| 
  UTILITY RELOCATION ENGINEERING          |                             |                             | 
0088 210-07809                4.000  EACH |    7000.00000       28000.00|    1100.00000        4400.00| 
  FIBER , PATCH PANEL ASSEMBLY            |                             |                             | 
0089 805-94971            18545.000  LFT  |      12.00000      222540.00|       1.90000       35235.50| 
  FIBER OPTICS CABLE , 96 FIBERS, ARMORED |                             |                             | 
  IN CONDUIT                              |                             |                             | 
0090 210-07809               48.000  EACH |      40.00000        1920.00|      50.00000        2400.00| 
  FIBER , OPTIC PATCH CORD LC-LC          |                             |                             | 
  MULTIMODE, 3-M                          |                             |                             | 
0091 210-07809                8.000  EACH |    2500.00000       20000.00|    3900.00000       31200.00| 
  FIBER , GBIC CARD EXTENDED RANGE        |                             |                             | 
0092 210-07809                1.000  EACH |    2000.00000        2000.00|    3600.00000        3600.00| 
  FIBER , GBIC CARD, EXTENDED RANGE SPARE |                             |                             | 
0093 210-07809               24.000  EACH |     600.00000       14400.00|     900.00000       21600.00| 
  FIBER , GBIC CARD, SHORT RANGE          |                             |                             | 
0094 210-07809                2.000  EACH |     350.00000         700.00|     600.00000        1200.00| 
  FIBER , GBIC CARD, SHORT RANGE SPARE    |                             |                             | 
0095 807-87085              100.000  HRS  |      75.00000        7500.00|      65.00000        6500.00| 
  ELECTRICIAN                             |                             |                             | 
     SECTION TOTALS                       |           $     4,942,783.00|           $     5,154,617.75|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,942,783.00|           $     5,154,617.75|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 631                     CONTRACT ID : ST -30307-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710150 
                                                                                                        0710151 
                                                                                                        0710152 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     4,750,221.51  100.0000% 
   2   38-2932367     RMD HOLDINGS LTD                                                           $     4,909,585.95  103.3549% 
   3   35-1955595     TEAM CONTRACTING LLC                                                       $     5,088,671.42  107.1249% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     5,143,583.56  108.2809% 
   5   35-2110733     SPECIALTIES COMPANY LLC                                                    $     5,275,036.80  111.0482% 
   6   35-0821499     JAMES H DREW CORPORATION                                                   $     5,810,718.00  122.3252% 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65, 64, 265 
     CALL ORDER   : 631                     CONTRACT ID : ST -30307-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2  ) 38-2932367          |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |RMD HOLDINGS LTD             |TEAM CONTRACTING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALL NEW GUARDRAIL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|   42716.00000       42716.00|   70000.00000       70000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     175.00000         525.00|     300.00000         900.00|     130.00000         390.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               21.000  MOS  |     100.00000        2100.00|     100.00000        2100.00|      95.00000        1995.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |  175000.00000      175000.00|  586600.00000      586600.00|  250000.00000      250000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241              213.000  LFT  |       7.00000        1491.00|       2.30000         489.90|      10.20000        2172.60 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                3.000  EACH |     345.00000        1035.00|     488.00000        1464.00|     190.00000         570.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-08607           246048.000  LFT  |       0.43000      105800.64|       0.50000      123024.00|       1.00000      246048.00 
  LINEAR GRADING                          |                             |                             | 
0014 205-02236              237.000  EACH |      81.50000       19315.50|      90.00000       21330.00|      60.00000       14220.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0015 205-06932            28532.000  LFT  |       4.35000      124114.20|       6.50000      185458.00|       5.00000      142660.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-08511            61811.000  LFT  |       1.14000       70464.54|       1.60000       98897.60|       1.10000       67992.10 
  EROSION CONTROL , PERIMETER PROTECTION  |                             |                             | 
0017 601-94689                2.000  EACH |    2365.00000        4730.00|    2346.00000        4692.00|     800.00000        1600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65, 64, 265 
     CALL ORDER   : 631                     CONTRACT ID : ST -30307-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1487672          |(   2   ) 38-2932367         |(   3  ) 35-1955595 
                                          |MAC CONSTRUCTION & EXCAVATIN |RMD HOLDINGS LTD             |TEAM CONTRACTING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 601-94690                3.000  EACH |    3925.00000       11775.00|    4272.00000       12816.00|     600.00000        1800.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0019 601-99105              100.000  LFT  |      15.45000        1545.00|      19.35000        1935.00|      30.00000        3000.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 601-99108              775.000  LFT  |      21.35000       16546.25|      24.25000       18793.75|      26.00000       20150.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0021 621-06559           549422.000  SYS  |       0.29000      159332.38|       0.26000      142849.72|       0.26000      142849.72 
  MULCHED SEEDING, R                      |                             |                             | 
0022 627-09327           247240.000  LFT  |       9.30000     2299332.00|       9.99000     2469927.60|      10.80000     2670192.00 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0023 627-09328               12.000  EACH |   48000.00000      576000.00|   24057.00000      288684.00|   47500.00000      570000.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS                                   |                             |                             | 
0024 627-09331              172.000  EACH |    3100.00000      533200.00|    3917.00000      673724.00|    3400.00000      584800.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0025 628-09402                7.000  MOS  |    2200.00000       15400.00|    4170.00000       29190.00|    1900.00000       13300.00 
  FIELD OFFICE, B                         |                             |                             | 
0026 628-09408                6.000  MOS  |     275.00000        1650.00|     290.00000        1740.00|     200.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                6.000  MOS  |     190.00000        1140.00|     120.00000         720.00|     100.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 801-03290               57.000  EACH |     363.00000       20691.00|     438.34000       24985.38|     170.00000        9690.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640              362.000  EACH |      99.00000       35838.00|     117.00000       42354.00|     170.00000       61540.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06645               30.000  EACH |      85.00000        2550.00|       1.20000          36.00|      60.00000        1800.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0031 801-06710             1440.000  DAY  |       7.00000       10080.00|       7.10000       10224.00|      27.00000       38880.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0032 801-06775                       LUMP |  480000.00000      480000.00|  112293.00000      112293.00|  140000.00000      140000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 801-09133                6.000  EACH |    5900.00000       35400.00|    1022.00000        6132.00|    4400.00000       26400.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0034 804-06740              172.000  EACH |      30.00000        5160.00|      32.00000        5504.00|      28.00000        4816.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     4,750,221.51|           $     4,909,585.95|           $     5,088,671.42 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,750,221.51|           $     4,909,585.95|           $     5,088,671.42 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65, 64, 265 
     CALL ORDER   : 631                     CONTRACT ID : ST -30307-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2110733         |(   6  ) 35-0821499 
                                          |BEATY CONSTRUCTION INC       |SPECIALTIES COMPANY LLC      |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALL NEW GUARDRAIL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   62000.00000       62000.00|   40000.00000       40000.00|  120200.00000      120200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     260.00000         780.00|     300.00000         900.00|     125.00000         375.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               21.000  MOS  |     125.00000        2625.00|     200.00000        4200.00|      75.00000        1575.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |  245000.00000      245000.00|  251100.00000      251100.00|  256610.00000      256610.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241              213.000  LFT  |       7.00000        1491.00|       4.00000         852.00|       8.00000        1704.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                3.000  EACH |     345.00000        1035.00|     200.00000         600.00|     540.00000        1620.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-08607           246048.000  LFT  |       0.75000      184536.00|       0.75000      184536.00|       2.00000      492096.00 
  LINEAR GRADING                          |                             |                             | 
0014 205-02236              237.000  EACH |      80.00000       18960.00|      86.00000       20382.00|      90.00000       21330.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0015 205-06932            28532.000  LFT  |       3.25000       92729.00|       3.00000       85596.00|       5.00000      142660.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-08511            61811.000  LFT  |       0.75000       46358.25|       1.20000       74173.20|       1.25000       77263.75 
  EROSION CONTROL , PERIMETER PROTECTION  |                             |                             | 
0017 601-94689                2.000  EACH |    2365.00000        4730.00|    3000.00000        6000.00|    2640.00000        5280.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 631 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 65, 64, 265 
     CALL ORDER   : 631                     CONTRACT ID : ST -30307-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2110733         |(   6  ) 35-0821499 
                                          |BEATY CONSTRUCTION INC       |SPECIALTIES COMPANY LLC      |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 601-94690                3.000  EACH |    3925.00000       11775.00|    4000.00000       12000.00|    3745.00000       11235.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0019 601-99105              100.000  LFT  |      17.50000        1750.00|      21.00000        2100.00|      20.60000        2060.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0020 601-99108              775.000  LFT  |      21.35000       16546.25|      25.00000       19375.00|      26.80000       20770.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0021 621-06559           549422.000  SYS  |       0.29000      159332.38|       0.30000      164826.60|       0.35000      192297.70 
  MULCHED SEEDING, R                      |                             |                             | 
0022 627-09327           247240.000  LFT  |      11.25000     2781450.00|      11.50000     2843260.00|      11.50000     2843260.00 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0023 627-09328               12.000  EACH |   41000.00000      492000.00|   40000.00000      480000.00|   40750.00000      489000.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS                                   |                             |                             | 
0024 627-09331              172.000  EACH |    3976.44000      683947.68|    4500.00000      774000.00|    3225.00000      554700.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0025 628-09402                7.000  MOS  |    2300.00000       16100.00|    2100.00000       14700.00|    2420.00000       16940.00 
  FIELD OFFICE, B                         |                             |                             | 
0026 628-09408                6.000  MOS  |     325.00000        1950.00|     350.00000        2100.00|      50.00000         300.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                6.000  MOS  |     175.00000        1050.00|     250.00000        1500.00|     110.00000         660.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 801-03290               57.000  EACH |     363.00000       20691.00|     150.00000        8550.00|     415.00000       23655.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640              362.000  EACH |      99.00000       35838.00|     140.00000       50680.00|     110.00000       39820.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06645               30.000  EACH |       1.00000          30.00|      90.00000        2700.00|     100.00000        3000.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0031 801-06710             1440.000  DAY  |       6.00000        8640.00|      15.00000       21600.00|      12.00000       17280.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0032 801-06775                       LUMP |  210985.00000      210985.00|  175000.00000      175000.00|  430000.55000      430000.55 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 801-09133                6.000  EACH |    5900.00000       35400.00|    5000.00000       30000.00|    6500.00000       39000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0034 804-06740              172.000  EACH |      34.00000        5848.00|      25.00000        4300.00|      35.00000        6020.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     5,143,583.56|           $     5,275,036.80|           $     5,810,718.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,143,583.56|           $     5,275,036.80|           $     5,810,718.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 651 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 651                     CONTRACT ID : ST -31880-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 09/11/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0810532 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1452051     AIRMARKING COMPANY INC                                                     $       346,985.82  100.0000% 
   2   26-1088721     ROADSAFE HOLDINGS INC                                                      $       383,714.10  110.5850% 
       35-1473618      THREE RIVERS BARRICADE & EQUIP. CO., INC.                                           IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 651 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 651                     CONTRACT ID : ST -31880-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1452051          |(   2  ) 26-1088721          |(      ) 
                                          |AIRMARKING COMPANY INC       |ROADSAFE HOLDINGS INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-03290                4.000  EACH |     148.00000         592.00|     150.00000         600.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0007 801-06775                       LUMP |   92000.00000       92000.00|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 801-09133                2.000  EACH |    1250.00000        2500.00|    2500.00000        5000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0009 801-92448              100.000  DAY  |      12.00000        1200.00|       2.50000         250.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0010 808-03631           190699.000  LFT  |       0.18000       34325.82|       0.36000       68651.64| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0011 808-03632           190710.000  LFT  |       0.18000       34327.80|       0.36000       68655.60| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0012 808-05534            43240.000  LFT  |       0.36000       15566.40|       0.72000       31132.80| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0013 808-06705              175.000  LFT  |       1.00000         175.00|       2.48000         434.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0014 808-06716           272170.000  LFT  |       0.10000       27217.00|       0.10000       27217.00| 
  LINE, REMOVE                            |                             |                             | 
0015 808-07591             5290.000  LFT  |       8.50000       44965.00|       6.50000       34385.00| 
  LINE, EPOXY, SOLID, WHITE, 24 IN.       |                             |                             | 
0016 808-74805             2445.000  LFT  |       8.50000       20782.50|       6.50000       15892.50| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0017 808-74811            97170.000  LFT  |       0.19000       18462.30|       0.40000       38868.00| 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 651 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 651                     CONTRACT ID : ST -31880-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1452051          |(   2   ) 26-1088721         |(      ) 
                                          |AIRMARKING COMPANY INC       |ROADSAFE HOLDINGS INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 808-75043             5586.000  LFT  |       1.00000        5586.00|       1.86000       10389.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0019 808-75297             1376.000  LFT  |       2.75000        3784.00|       7.44000       10237.44| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0020 808-75320               26.000  EACH |      48.00000        1248.00|      78.00000        2028.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0021 808-75325                2.000  EACH |      60.00000         120.00|     113.00000         226.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0022 808-94455             7652.000  LFT  |       2.50000       19130.00|       2.58000       19742.16| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $       346,985.82|           $       383,714.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       346,985.82|           $       383,714.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 661 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/28/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800517 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-1460460     MEADE ELECTRIC CO                                                          $       714,614.44  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       748,958.00  104.8059% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $     1,026,066.00  143.5832% 
   4   36-2066660     DIVANE BROTHERS ELECTRIC                                                   $     1,126,031.00  157.5718% 
   5   35-1262778     MIDWESTERN ELECTRIC                                                        $     1,176,401.00  164.6204% 
   6   20-3074609     G U Y CONSTRUCTION LLC                                                     $     1,431,072.00  200.2579% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 661 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2  ) 35-0821499          |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|       1.00000           1.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                4.000  EACH |    3325.00000       13300.00|    2818.00000       11272.00|    5500.00000       22000.00 
  RADIO , HIGH SPEED                      |                             |                             | 
0003 105-06899                9.000  EACH |    1175.00000       10575.00|    1713.00000       15417.00|    4900.00000       44100.00 
  RADIO , LOW SPEED                       |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   50000.00000       50000.00|   26305.00000       26305.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-06541                7.000  EACH |     400.00000        2800.00|    1093.00000        7651.00|    2000.00000       14000.00 
  REMOVE , EXISTING TOWER EQUIPMENT       |                             |                             | 
0010 210-07221                4.000  EACH |      45.00000         180.00|     209.00000         836.00|     350.00000        1400.00 
  SURGE SUPPRESSION DEVICE , 5.8 GHz      |                             |                             | 
0011 210-07221                4.000  EACH |      96.90000         387.60|     229.00000         916.00|     350.00000        1400.00 
  SURGE SUPPRESSION DEVICE , CAT 5e       |                             |                             | 
0013 210-07245                7.000  EACH |     690.00000        4830.00|     686.00000        4802.00|    4650.00000       32550.00 
  ETHERNET , SWITCH, CCTV                 |                             |                             | 
0014 210-07245                4.000  EACH |   21190.00000       84760.00|   20434.00000       81736.00|   35000.00000      140000.00 
  ETHERNET , TERMINAL SWITCH              |                             |                             | 
0015 628-09402               14.000  MOS  |    1350.00000       18900.00|    1737.00000       24318.00|    1500.00000       21000.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-09407               14.000  MOS  |     380.00000        5320.00|     215.00000        3010.00|     150.00000        2100.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0017 732-04985               12.000  EACH |    2550.00000       30600.00|    1748.00000       20976.00|    2700.00000       32400.00 
  VAULT , ATMS                            |                             |                             | 
0018 801-06775                       LUMP |   51375.00000       51375.00|   17195.00000       17195.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 661 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-04956                4.000  EACH |    2225.00000        8900.00|    2481.00000        9924.00|    1000.00000        4000.00 
  PANEL FOR FIBER OPTICS                  |                             |                             | 
0020 805-04970               16.000  EACH |     755.00000       12080.00|     585.00000        9360.00|     500.00000        8000.00 
  FIBER OPTIC , DROP CABLE                |                             |                             | 
0021 805-04970             1344.000  EACH |       6.81000        9152.64|      94.50000      127008.00|      42.00000       56448.00 
  FIBER OPTIC , FUSION SPLICE             |                             |                             | 
0022 805-04970               24.000  EACH |      47.50000        1140.00|      19.00000         456.00|      55.00000        1320.00 
  FIBER OPTIC , PATCH CABLE, 25 FT        |                             |                             | 
0023 805-04970               16.000  EACH |      40.35000         645.60|      32.50000         520.00|      30.00000         480.00 
  FIBER OPTIC , PATCH CABLE, 4 FT         |                             |                             | 
0024 805-04970               16.000  EACH |     975.00000       15600.00|     876.00000       14016.00|     750.00000       12000.00 
  FIBER OPTIC , SPLICING ENCLOSURE        |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0025 805-06114                6.000  EACH |     245.00000        1470.00|     706.00000        4236.00|    1000.00000        6000.00 
  ANTENNA , 23 dbi, PANEL                 |                             |                             | 
0026 805-06592             6000.000  LFT  |      20.75000      124500.00|      20.50000      123000.00|      28.00000      168000.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  ATTACH TO BRIDGE                        |                             |                             | 
0027 805-06592              116.000  LFT  |      20.35000        2360.60|      17.00000        1972.00|      16.50000        1914.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  DIRECTIONAL BORE                        |                             |                             | 
0029 805-86955               17.000  EACH |     110.00000        1870.00|     202.00000        3434.00|      80.00000        1360.00 
  CABLE DUCT MARKER                       |                             |                             | 
0030 805-94971            90000.000  LFT  |       1.75000      157500.00|       1.50000      135000.00|       2.70000      243000.00 
  FIBER OPTICS CABLE , 48 FIBER           |                             |                             | 
0031 805-95568              600.000  LFT  |       2.99000        1794.00|       3.60000        2160.00|       6.00000        3600.00 
  CONDUIT, PVC, 4 IN. , IN TRENCH         |                             |                             | 
0032 805-95568              800.000  LFT  |      12.85000       10280.00|      10.50000        8400.00|      11.50000        9200.00 
  CONDUIT, PVC, 4 IN. , TRENCH            |                             |                             | 
0033 807-78590               10.000  EACH |     810.00000        8100.00|    1239.00000       12390.00|    1150.00000       11500.00 
  HANDHOLE , ATMS                         |                             |                             | 
0034 807-09260                4.000  EACH |     260.00000        1040.00|     299.00000        1196.00|     400.00000        1600.00 
  GBIC MODULE , FIBER, SHORT RANGE        |                             |                             | 
0035 807-09260               32.000  EACH |     625.00000       20000.00|     665.00000       21280.00|     720.00000       23040.00 
  GBIC MODULE , FIBER, MEDIUM RANGE       |                             |                             | 
0036 807-09260                8.000  EACH |    1850.00000       14800.00|    1893.00000       15144.00|    2950.00000       23600.00 
  GBIC MODULE , FIBER, LONG RANGE         |                             |                             | 
0037 807-09260                2.000  EACH |     245.00000         490.00|     259.00000         518.00|     380.00000         760.00 
  GBIC MODULE , FIBER, SHORT RANGE, SPARE |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-1460460          |(   2   ) 35-0821499         |(   3  ) 06-1675328 
                                          |MEADE ELECTRIC CO            |JAMES H DREW CORPORATION     |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 807-09260                4.000  EACH |     611.00000        2444.00|     625.00000        2500.00|     720.00000        2880.00 
  GBIC MODULE , FIBER, MEDIUM RANGE, SPAR |                             |                             | 
0039 807-09260                4.000  EACH |    1839.00000        7356.00|    1853.00000        7412.00|    2950.00000       11800.00 
  GBIC MODULE , FIBER, LONG RANGE, SPARE  |                             |                             | 
0040 805-06592             3000.000  LFT  |      12.65000       37950.00|      11.50000       34500.00|      14.00000       42000.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  TRENCH                                  |                             |                             | 
0041 805-04970                2.000  EACH |      55.00000         110.00|      46.50000          93.00|      55.00000         110.00 
  FIBER OPTIC , PATCH CABLE LC-LC,        |                             |                             | 
  MULTIMODE, 5 FT                         |                             |                             | 
     SECTION TOTALS                       |           $       714,614.44|           $       748,958.00|           $     1,026,066.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       714,614.44|           $       748,958.00|           $     1,026,066.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 661 -5 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 35-1262778         |(   6  ) 20-3074609 
                                          |DIVANE BROTHERS ELECTRIC     |MIDWESTERN ELECTRIC          |G U Y CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|   10940.00000       10940.00|   13500.00000       13500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                4.000  EACH |    7800.00000       31200.00|   10240.00000       40960.00|   13900.00000       55600.00 
  RADIO , HIGH SPEED                      |                             |                             | 
0003 105-06899                9.000  EACH |    2900.00000       26100.00|    5100.00000       45900.00|    8500.00000       76500.00 
  RADIO , LOW SPEED                       |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   56300.00000       56300.00|  101200.00000      101200.00|   62000.00000       62000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-06541                7.000  EACH |    1700.00000       11900.00|     990.00000        6930.00|    1200.00000        8400.00 
  REMOVE , EXISTING TOWER EQUIPMENT       |                             |                             | 
0010 210-07221                4.000  EACH |      65.00000         260.00|     860.00000        3440.00|     300.00000        1200.00 
  SURGE SUPPRESSION DEVICE , 5.8 GHz      |                             |                             | 
0011 210-07221                4.000  EACH |     130.00000         520.00|     975.00000        3900.00|     300.00000        1200.00 
  SURGE SUPPRESSION DEVICE , CAT 5e       |                             |                             | 
0013 210-07245                7.000  EACH |   40000.00000      280000.00|    6740.00000       47180.00|    5500.00000       38500.00 
  ETHERNET , SWITCH, CCTV                 |                             |                             | 
0014 210-07245                4.000  EACH |   30000.00000      120000.00|    3946.00000       15784.00|   26000.00000      104000.00 
  ETHERNET , TERMINAL SWITCH              |                             |                             | 
0015 628-09402               14.000  MOS  |    2000.00000       28000.00|    2470.00000       34580.00|    1800.00000       25200.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-09407               14.000  MOS  |     450.00000        6300.00|     375.00000        5250.00|     225.00000        3150.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0017 732-04985               12.000  EACH |    2872.00000       34464.00|    2960.00000       35520.00|    6500.00000       78000.00 
  VAULT , ATMS                            |                             |                             | 
0018 801-06775                       LUMP |   29000.00000       29000.00|   23640.00000       23640.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 805-04956                4.000  EACH |     190.00000         760.00|     675.00000        2700.00|    1400.00000        5600.00 
  PANEL FOR FIBER OPTICS                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 661 -6 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 35-1262778         |(   6  ) 20-3074609 
                                          |DIVANE BROTHERS ELECTRIC     |MIDWESTERN ELECTRIC          |G U Y CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-04970               16.000  EACH |     270.00000        4320.00|     830.00000       13280.00|     325.00000        5200.00 
  FIBER OPTIC , DROP CABLE                |                             |                             | 
0021 805-04970             1344.000  EACH |      30.00000       40320.00|      95.00000      127680.00|      81.00000      108864.00 
  FIBER OPTIC , FUSION SPLICE             |                             |                             | 
0022 805-04970               24.000  EACH |      65.00000        1560.00|     115.00000        2760.00|     215.00000        5160.00 
  FIBER OPTIC , PATCH CABLE, 25 FT        |                             |                             | 
0023 805-04970               16.000  EACH |      60.00000         960.00|     220.00000        3520.00|     110.00000        1760.00 
  FIBER OPTIC , PATCH CABLE, 4 FT         |                             |                             | 
0024 805-04970               16.000  EACH |    2100.00000       33600.00|    2180.00000       34880.00|    1100.00000       17600.00 
  FIBER OPTIC , SPLICING ENCLOSURE        |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0025 805-06114                6.000  EACH |     800.00000        4800.00|     988.00000        5928.00|    4200.00000       25200.00 
  ANTENNA , 23 dbi, PANEL                 |                             |                             | 
0026 805-06592             6000.000  LFT  |      18.50000      111000.00|      22.00000      132000.00|      42.00000      252000.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  ATTACH TO BRIDGE                        |                             |                             | 
0027 805-06592              116.000  LFT  |      18.00000        2088.00|      25.00000        2900.00|      29.00000        3364.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  DIRECTIONAL BORE                        |                             |                             | 
0029 805-86955               17.000  EACH |      85.00000        1445.00|      85.00000        1445.00|     150.00000        2550.00 
  CABLE DUCT MARKER                       |                             |                             | 
0030 805-94971            90000.000  LFT  |       1.30000      117000.00|       4.20000      378000.00|       2.75000      247500.00 
  FIBER OPTICS CABLE , 48 FIBER           |                             |                             | 
0031 805-95568              600.000  LFT  |      12.50000        7500.00|      15.00000        9000.00|      32.00000       19200.00 
  CONDUIT, PVC, 4 IN. , IN TRENCH         |                             |                             | 
0032 805-95568              800.000  LFT  |       5.00000        4000.00|       6.00000        4800.00|      18.50000       14800.00 
  CONDUIT, PVC, 4 IN. , TRENCH            |                             |                             | 
0033 807-78590               10.000  EACH |     952.00000        9520.00|    1050.00000       10500.00|    1800.00000       18000.00 
  HANDHOLE , ATMS                         |                             |                             | 
0034 807-09260                4.000  EACH |     665.00000        2660.00|     610.00000        2440.00|    1150.00000        4600.00 
  GBIC MODULE , FIBER, SHORT RANGE        |                             |                             | 
0035 807-09260               32.000  EACH |    2455.00000       78560.00|     475.00000       15200.00|    1350.00000       43200.00 
  GBIC MODULE , FIBER, MEDIUM RANGE       |                             |                             | 
0036 807-09260                8.000  EACH |    2400.00000       19200.00|     555.00000        4440.00|    2250.00000       18000.00 
  GBIC MODULE , FIBER, LONG RANGE         |                             |                             | 
0037 807-09260                2.000  EACH |     370.00000         740.00|     300.00000         600.00|     900.00000        1800.00 
  GBIC MODULE , FIBER, SHORT RANGE, SPARE |                             |                             | 
0038 807-09260                4.000  EACH |    2250.00000        9000.00|     425.00000        1700.00|     700.00000        2800.00 
  GBIC MODULE , FIBER, MEDIUM RANGE, SPAR |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
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                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 
     CALL ORDER   : 661                     CONTRACT ID : ST -31889-A                  COUNTIES : MARION 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2066660          |(   5   ) 35-1262778         |(   6  ) 20-3074609 
                                          |DIVANE BROTHERS ELECTRIC     |MIDWESTERN ELECTRIC          |G U Y CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 807-09260                4.000  EACH |    2100.00000        8400.00|     450.00000        1800.00|    1850.00000        7400.00 
  GBIC MODULE , FIBER, LONG RANGE, SPARE  |                             |                             | 
0040 805-06592             3000.000  LFT  |      12.50000       37500.00|      15.00000       45000.00|      33.00000       99000.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  TRENCH                                  |                             |                             | 
0041 805-04970                2.000  EACH |      25.00000          50.00|     300.00000         600.00|     110.00000         220.00 
  FIBER OPTIC , PATCH CABLE LC-LC,        |                             |                             | 
  MULTIMODE, 5 FT                         |                             |                             | 
     SECTION TOTALS                       |           $     1,126,031.00|           $     1,176,401.00|           $     1,431,072.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,126,031.00|           $     1,176,401.00|           $     1,431,072.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 671 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -31945-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/28/10  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0900129 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       475,935.00  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       610,676.00  128.3108% 
   3   36-2066660     DIVANE BROTHERS ELECTRIC                                                   $       614,794.00  129.1760% 
   4   35-0392360     HOOSIER COMPANY INC THE                                                    $       659,943.63  138.6626% 
   5   36-1460460     MEADE ELECTRIC CO                                                          $       744,908.00  156.5147% 
   6   20-3074609     G U Y CONSTRUCTION LLC                                                     $       911,110.00  191.4358% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 671 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : ST -31945-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1262778          |(   3  ) 36-2066660 
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |DIVANE BROTHERS ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS COMMUNICATIONS SYSTEM 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4229.00000        4229.00|   31740.00000       31740.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 210-07256               23.000  EACH |    9277.00000      213371.00|   13544.00000      311512.00|   11500.00000      264500.00 
  RETROFIT LOWERING SYSTEM                |                             |                             | 
0007 628-09408                6.000  MOS  |      50.00000         300.00|     350.00000        2100.00|     800.00000        4800.00 
  MOBILE LAPTOP COMPUTER SYSTEM 1 EACH    |                             |                             | 
0008 628-09409                6.000  MOS  |      80.00000         480.00|      75.00000         450.00|     115.00000         690.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 801-06775                       LUMP |    1339.00000        1339.00|    4830.00000        4830.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 805-06997               22.000  EACH |   11646.00000      256212.00|   11820.00000      260040.00|   14150.00000      311300.00 
  CAMERA LOWERING SYSTEM                  |                             |                             | 
     SECTION TOTALS                       |           $       475,935.00|           $       610,676.00|           $       614,794.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       475,935.00|           $       610,676.00|           $       614,794.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 671 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : VARIOUS 
     CALL ORDER   : 671                     CONTRACT ID : ST -31945-A                  COUNTIES : VARIOUS 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 36-1460460         |(   6  ) 20-3074609 
                                          |HOOSIER COMPANY INC THE      |MEADE ELECTRIC CO            |G U Y CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS COMMUNICATIONS SYSTEM 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   32658.49000       32658.49|   70000.00000       70000.00|   49000.00000       49000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 210-07256               23.000  EACH |   13928.72000      320360.56|   15500.00000      356500.00|   18600.00000      427800.00 
  RETROFIT LOWERING SYSTEM                |                             |                             | 
0007 628-09408                6.000  MOS  |     525.00000        3150.00|     201.00000        1206.00|     350.00000        2100.00 
  MOBILE LAPTOP COMPUTER SYSTEM 1 EACH    |                             |                             | 
0008 628-09409                6.000  MOS  |     105.00000         630.00|      83.00000         498.00|     225.00000        1350.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 801-06775                       LUMP |   20168.66000       20168.66|   13650.00000       13650.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 805-06997               22.000  EACH |   12862.36000      282971.92|   13775.00000      303050.00|   18448.00000      405856.00 
  CAMERA LOWERING SYSTEM                  |                             |                             | 
     SECTION TOTALS                       |           $       659,943.63|           $       744,908.00|           $       911,110.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       659,943.63|           $       744,908.00|           $       911,110.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 701 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 701                     CONTRACT ID : STM-31123-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/27/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710917 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $        25,048.80  100.0000% 
   2   35-1710202     SIGNAL CONSTRUCTION INC                                                    $        28,425.00  113.4785% 
   3   35-0392360     HOOSIER COMPANY INC THE                                                    $        30,211.40  120.6102% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/09 
                                                                                                                   PAGE : 701 -2 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 701                     CONTRACT ID : STM-31123-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-1710202          |(   3  ) 35-0392360 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      |HOOSIER COMPANY INC THE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     755.00000         755.00|    1000.00000        1000.00|    2564.00000        2564.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      85.00000          85.00|     250.00000         250.00|     555.00000         555.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      80.00000         320.00|     150.00000         600.00|     111.00000         444.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    6920.00000        6920.00|    1200.00000        1200.00|    1887.00000        1887.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |     576.00000         576.00|     500.00000         500.00|    1710.00000        1710.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 628-09408                4.000  MOS  |     350.00000        1400.00|     350.00000        1400.00|     333.00000        1332.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                4.000  MOS  |      75.00000         300.00|     250.00000        1000.00|      55.60000         222.40 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 801-03290                4.000  EACH |     137.00000         548.00|     250.00000        1000.00|     213.00000         852.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640                8.000  EACH |     110.00000         880.00|     125.00000        1000.00|      97.80000         782.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |    1200.00000        1200.00|    2500.00000        2500.00|     855.00000         855.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 805-02152                4.000  EACH |     455.00000        1820.00|     700.00000        2800.00|     666.00000        2664.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0017 805-04602                1.000  EACH |     622.00000         622.00|    1500.00000        1500.00|    1326.00000        1326.00 
  CONTROLLER, REWIRE                      |                             |                             | 
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                                                                                                                   PAGE : 701 -3 
                                                        TABULATION OF BIDS 
                                                                                          ROUTE : 231 
     CALL ORDER   : 701                     CONTRACT ID : STM-31123-A                  COUNTIES : MONTGOMERY 
     LETTING DATE : 05/20/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1710202         |(   3  ) 35-0392360 
                                          |MIDWESTERN ELECTRIC          |SIGNAL CONSTRUCTION INC      |HOOSIER COMPANY INC THE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-06592               36.000  LFT  |      35.00000        1260.00|      40.00000        1440.00|      61.10000        2199.60 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0019 805-78370                4.000  EACH |     155.00000         620.00|     250.00000        1000.00|     201.00000         804.00 
  PEDESTRIAN PUSH BUTTON , AND SIGN R10-4 |                             |                             | 
0020 805-78485              800.000  LFT  |       1.72000        1376.00|       3.00000        2400.00|       3.20000        2560.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0021 805-78490              800.000  LFT  |       1.95000        1560.00|       3.50000        2800.00|       3.40000        2720.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0022 805-78900                3.000  EACH |     610.00000        1830.00|     550.00000        1650.00|     930.00000        2790.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0023 805-90005                3.000  EACH |     522.00000        1566.00|     750.00000        2250.00|     603.00000        1809.00 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0024 808-75300              426.000  LFT  |       3.30000        1405.80|       5.00000        2130.00|       5.00000        2130.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $        25,048.80|           $        28,425.00|           $        30,211.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        25,048.80|           $        28,425.00|           $        30,211.40 
==================================================================================================================================== 
 


