

REQUEST FOR PROPOSALS
I-65 Northwest Indiana Major Moves 2020 Expansion Project

ADDENDUM 2 TO RFP

July 1, 2016

TO: RFP Recipients
RE: Addendum 2

Revised RFP documents for the I-65 Northwest Indiana Major Moves 2020 Expansion Project have been posted on the Project website for this addendum. Any previously issued documents included in this addendum are indicated "new document" in the table below.

Redline versions of addenda are available for Proposers' information on ProjectWise.

Revisions in this addendum are as follows:

Volume/Document Name	Replace Existing Document	New Document	Revision Description
<hr/>			
Vol. I: ITP			
ITP	X		<ul style="list-style-type: none">• Updated ITP Project Design Features in sec. 1.4.2• Updated Technical Proposal delivery requirements in Sec. 4.4.1
ITP Forms	X		<ul style="list-style-type: none">• Updated Form E Key Personnel title• Updated Form I prices
ITP Exhibits	X		<ul style="list-style-type: none">• Updated Key Personnel requirements in Sec. 3.2.5• Deleted Communications requirement in Sec. 5.1.5
<hr/>			
Vol. II: PPA			
PPA	X		<ul style="list-style-type: none">• Provided patching allowance pricing and quantity information in Sec. 12.1.3• Eliminated Railroad Agreements, Sec. 6.2• Clarified mitigation measures in Sec. 6.11.2.1• Revised liability insurance requirement in Sec. 9.1.4• Revised language regarding insurers' cooperation with INDOT in the event of claims in Sec. 9.3.2• Revised Warranty requirements in Sec. 11.1.1• Provided patching allowance pricing and quantity information in Sec. 12.1.3• Revised Standard in Sec. 12.1.3.7• Revised lighting/electrical and traffic signal liquidated damages requirements (Sec. 17.3)• Clarified limits of indemnities under Sec. 17.7
PPA Exhibit 1	X		<ul style="list-style-type: none">• Deleted Railroad references from Abbreviations and Definitions• Revised definition of "Submittal"

REQUEST FOR PROPOSALS
I-65 Northwest Indiana Major Moves 2020 Expansion Project

Vol. II: Technical Provisions			
01 – General Scope of Work	X		<ul style="list-style-type: none"> Added Des. Numbers in Sec. 1.2 list and updated description of Segment B. Revised Segment B work descriptions in Sec. 1.2.2
02 – Quality Management	X		Updated Anticipated Hold Points for design, Sec. 2.1.2
03 – Design Requirements	X		Removed Sec. 3.4 phrase regarding Design Review, covered elsewhere
04 – Construction Requirements	X		Changed work days per week to 6 in Sec. 4.1
06 – Environmental	X		<ul style="list-style-type: none"> Added information on wetland mitigation requirements in Sec. 6.2.2 Added Noise Analysis and Mitigation Sec. 6.4.3 Added two deliverables to table in Sec. 6.5
Attachment 6-1: Environmental Commitments	X		Deleted and added commitments
07 – Roadway	X		<ul style="list-style-type: none"> Updated General Design Requirements, Sec. 7.2.1 Updated Specific Design Requirements, Sec. 7.2.2
08 – Pavement	X		<ul style="list-style-type: none"> Added design requirements to Sec. 8.2 Deleted location from Table 8-1 (Subgrade Treatment) Clarified caution to take when removing overlying material, Sec. 8.2.1 Clarified shoulder widening construction requirements, Sec. 8.3
09 – Drainage	X		<ul style="list-style-type: none"> Added exception to culvert work in Sec. 9.2.1 Added to culvert lining requirement, Sec. 9.2.2 Clarified hydraulic capacity evaluation scope under Sec. 9.2.3 Added technical submittal requirements and clarified item in Section 9.3 Added two items to Deliverables table, Sec. 9.4
Attachment 9-3: Pipe Ratings	X		Updated table per scope changes
10 – Traffic	X		<ul style="list-style-type: none"> Updated signing scope and requirements in Sec. 10.2.2 Revised lighting requirements in Sec. 10.2.3
11 – Maintenance of Traffic	X		<ul style="list-style-type: none"> Revised requirement for shoulder use in maintaining traffic. Added North Access Road allowable closures
13 – Structures	X		<ul style="list-style-type: none"> Clarified shoulder width in Sec. 13.2 (items 28a, 29a, Revised height/clearance requirements for Bridges 16 and 17, Sec. 13.3.11 Removed noise analysis requirement in Sec. 13.5. Updated Deliverables table

The Design-Build Contractor shall acknowledge all addenda in its proposal (see Vol. I, ITP, Sec. 2.3.2; Exhibit C; and Form A).

REQUEST FOR PROPOSALS
I-65 Northwest Indiana Major Moves 2020 Expansion Project

Sincerely,

Silvia Perez
Project Manager, Innovative Project Delivery
Indiana Finance Authority

c: Project Management Team
Document Control