FAILURE TO COMPLETE ON TIME FOR RESTRICTION

The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 455, INSERT AS FOLLOWS:

The work specified shall be arranged and prosecuted such that traffic is restricted on ________________________ for not longer than the number of calendar days shown on the Proposal sheet. Traffic shall not be restricted before ________________, 20____.

If the necessary work is not completed and ________________________ is not reopened to unrestricted traffic within the number of calendar days for restriction shown on the Proposal sheet, $_____________ will be assessed as liquidated damages, not as a penalty, but as damages sustained for each calendar day for which traffic on ________________________ remains restricted in excess of the number shown on the Proposal sheet.

Extension of restriction time, if required, shall be in accordance with 108.08.