FAILURE TO COMPLETE ON TIME FOR ROAD CLOSURE

The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 455, INSERT AS FOLLOWS:

   The work specified shall be arranged and prosecuted such that ________________ is closed to traffic for not longer than the number of calendar days shown on the Proposal sheet. The road shall not be closed before ________________, 20____.

       If the necessary work is not completed and ________________ is not reopened to traffic within the number of calendar days for closure shown on the Proposal sheet, $____________ will be assessed as liquidated damages, not as a penalty, but as damages sustained for each calendar day for which ________________ remains closed to traffic in excess of the number shown on the Proposal sheet.

       Extension of contract time, if required, shall be in accordance with 108.08.