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[bookmark: OLE_LINK13][bookmark: OLE_LINK14]108-C-093 FAILURE TO COMPLETE ON TIME FOR ROAD CLOSURE

(Revised 05-01-25)

The Standard Specifications are revised as follows:

SECTION 108, AFTER LINE 604, INSERT AS FOLLOWS:
[bookmark: Text1][bookmark: Text2][bookmark: Text3]	The work specified shall be arranged and prosecuted such that        is closed to traffic for not longer than the number of consecutive calendar days shown on the Proposal page. The road shall not be closed before      , 20     .

[bookmark: Text4][bookmark: Text5][bookmark: Text6]	If the necessary work is not completed and        is not reopened to traffic within the number of calendar days for closure shown on the Proposal page, $      will be assessed as liquidated damages, not as a penalty, but as damages sustained for each calendar day for which       remains closed to traffic in excess of the number shown on the Proposal page.

	Extension of contract time, if required, shall be in accordance with 108.08.
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