Posting Date: March 28, 2024

Request for Proposals Notification

Title: Hamilton County Board of Commissioners Countywide Bridge Inspection and Inventory Program in accordance with National Bridge Inspection Standards for Cycle Years 2025-2028. (Des # 2300117) in the Greenfield District.

Response Due Date & Time: May 3, 2024 at 4:00 pm

This Request for Proposals (RFP) is official notification of needed professional services. This RFP is being issued to solicit a letter of Interest (LOI) and other documents from firms qualified to perform engineering work on federal aid projects. A submittal does not guarantee the firm will be contracted to perform any services but only serves notice the firm desires to be considered.

Contact for Questions:	Matthew R. Lee, P.E. – Bridge Program Engineer 1700 S. 10 th Street
	Noblesville, IN 46060
	317-773-7770
	Matt.lee@hamiltoncounty.in.gov

Submittal Requirements:

1. C Letter of Interest – Click here to enter # of Copies. Copies (required content and instructions follow) sent through the U.S. Mail;

OR

• Letter of Interest – submitted electronically (pdf) to **Matt Lee** at email address **matt.lee@hamiltoncounty.in.gov**.

AND

2. One (1) signed Affirmative Action Certification and associated required documents for all items if the DBE goal is greater than 0% sent through the U.S. Mail;

OR

- One (1) signed Affirmative Action Certification and associated required documents
 for all items if the DBE goal is greater than 0% sent electronically (pdf) to Matt Lee at email address matt.lee@hamiltoncounty.in.gov.
- Submit To: Matthew R. Lee, P.E. Bridge Program Engineer 1700 S. 10th Street Noblesville, IN 46060 317-773-7770 Matt.lee@hamiltoncounty.in.gov

Selection Procedures:

Consultants will be selected for work further described herein, based on the evaluation of the Letter of Interest (LOI) and other required documents. The Consultant Selection Rating Form used to evaluate and score the submittals is included for your reference. Final selection ranking will be determined by:

- The weighted score totals with the highest score being the top ranked firm
- C Rank totals with the lowest rank total being the top ranked firm

Requirements for Letters of Interest (LOI)

- A. General instructions for preparing and submitting a Letter of Interest (LOI).
 - 1. Provide the information, as stated in Item B below, in the same order listed and signed by an officer of the firm. Signed and scanned documents, or electronically applied signatures are acceptable. Do not send additional forms, resumes, brochures, or other material unless otherwise noted in the item description.
 - 2. LOI's shall be limited to twelve (12) 8 ¹/₂" x 11" pages that include Identification, Qualifications, Key Staff, and Project Approach.
 - 3. LOI's must be received no later than the "Response Due Date and Time"; as shown in the RFP header above. Responses received after this deadline will not be considered. Submittals must include all required attachments to be considered for selection.
- B. Letter of Interest Content
 - 1. Identification, Qualifications and Key Staff
 - a. Provide the firm name, address of the responsible office from which the work will be performed, and the name and email address of the contact person authorized to negotiate for the associated work.
 - b. List all proposed sub consultants, their DBE status, and the percentage of work to be performed by the prime consultant and each sub consultant. (See Affirmative Action Certification requirements below.) A listing of certified DBE's eligible to be considered for selection as prime consultants or sub-consultants for this RFP can be found at the "Prequalified Consultants" link on the Indiana Department of Transportation (INDOT) Consultants Webpage. (https://www.in.gov/indot/doing-business-with-indot/consultants/consultants-prequalification/).
 - c. List the Project Manager and other key staff members, including key sub consultant staff, and the percent of time the project manager will be committed for the contract, if selected. Include project engineers for important disciplines and staff members responsible for the work. Address the experience of the key staff members on similar projects and the staff qualifications relative to the required item qualifications.
 - d. Describe the capacity of consultant staff and their ability to perform the work in a timely manner relative to present workload.

2. <u>Project Approach</u>

a. Provide a description of your project approach relative to the advertised services. For project specific items confirm the firm has visited the project site. For all items address your firm's technical understanding of the project or services, cost containment practices, innovative ideas and any other relevant information concerning your firm's qualifications for the project.

Requirements for Affirmative Action Certification

A completed Affirmative Action Certification form is required for all items that identify a DBE goal greater than "0", in order to be considered for selection. The consultant must identify the DBE firms with which it intends to subcontract.

On the Affirmative Action Certification, include the contract participation percentage of each DBE and list what the DBE will be subcontracted to perform.

If the consultant does not meet the DBE goal, the consultant must provide documentation in additional pages after the form that evidences that it made good faith efforts to achieve the DBE goal.

All DBE subcontracting goals apply to all prime submitting consultants regardless of the prime's status of DBE.

INDOT DBE Reciprocity Agreement with KYTC

An Agreement between INDOT and the Kentucky Transportation Cabinet (KYTC) established reciprocal acceptance of certification of DBE firms in their respective states under the Unified Certification Program (UCP) pursuant to 49 CFR ?26.81(e) and (f).

Copies of the DBE certifications, as issued by INDOT or the Kentucky Transportation Cabinet (KYTC), are to be included as additional pages after the AAC form for each firm listed on the AAC form. The following are DBE Locator Directories for each State Transportation Agency:

INDOT: https://entapps.indot.in.gov/DBELocator/

KYTC:https://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx

Information about the Indiana DBE Program is available at: https://www.in.gov/indot/about-indot/equity-initiative-services/.

Information about the KYTC DBE Program is available at: <u>https://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/default.aspx</u>.

Work item details:

Local Public Agency: Hamilton County Board of Commissioners

Project Location: Each Individual Bridge Site within Hamilton County

Project Description: Countywide Bridge Inspection and Inventory Program in accordance with National Bridge Inspection Standards for Cycle Years 2025-2028.

INDOT Des #: 2300117

Services: Inspection of all highway bridges in the County including highway bridges within the cities and towns except State highway bridges, Federal Land bridges and privately owned bridges. Inspection Types and Frequencies are defined in below table:

Inspection Type/Months	48	24	12	Other*
Routine				
Number of Bridges		335	10	
Bridge Numbers			12, 28, 38, 106, 130, 140, 143, 187, 260, 308	
Fracture Critical				
Number of Bridges				
Bridge Numbers				
Underwater				
Number of Bridges	5			
Bridge Numbers	47, 98, 106, 191, 262			
Complex				
Number of Bridges				
Bridge Numbers				
Element				
Number of Bridges				
Bridge Numbers				
Special				
Number of Bridges				
Bridge Numbers				

Other* - Provide frequency and justification (includes all bridges inspected outside of compliance months). Special – Define type of Special Inspection required with justification

There are currently no bridges that require fracture critical inspections in Hamilton County. Underwater inspections are required every 48 months, and they are due in 2025. There are currently no bridges that require complex inspections in Hamilton County. There are currently no bridges that require special inspections in Hamilton County. *Currently 345 bridges in ITAMS

Phases Included:

<u>Phase</u>	Year
Ι	2025
IA IA	2026
II 🗹	2027
✓ IIA	2028

Month(s) Compliance Date: August

Funding: 80% Federal Funding, 20% Local Funds

Term of Contract: Until Project Completion

DBE goal: 5 %

Required Prequalification Categories:

- ☑ 14.1 Regular Bridge Inspection
- □ 14.2 Complex Bridge Inspection
- ☑ 14.3 Underwater/In-Water Bridge Inspection
- 14.5 Bridge Load Capacity Rating and Other Bridge Analysis/Training

LPA Consultant Selection Rating Sheet for Bridge Inspection

I.P.A Consultant Selection Rating Sheet for Bridge Inspections REP Selection Rating for County vike Bridge Inspection and Inventory Program for Cycle Years Rep Selection Rating for County vike Bridge Inspection and Inventory Program for Cycle Years Secring Criteria	Sample:											
Consultant Name: Inventory Program for Cycle Years Falanation Criteria to be Rated by Scorers Eatagory Scoring Criteria Past Performance			LPA	Consulta	nt Sele	ction Rating	g Sheet for	r Bridge Ins	pection	S		
Consultant Name: Inventory Program for Cycle Years Falanation Criteria to be Rated by Scorers Eatagory Scoring Criteria Past Performance												
Consultant Name: Inventory Program for Cycle Years Falanation Criteria to be Rated by Scorers Eatagory Scoring Criteria Past Performance												
Evaluation Criteria to be Rated by Scorers Category Scoring Criteria Scale Score Weight Scorers Past Performance Performance evaluation score averages from historical performance database. Quality accore for similar work from performance database. Schedule score from performance database. Schedule score from performance database. Capacity of Team to do 6 3 Capacity of Nork Evaluation of the team's personnel and equipment to perform the project on fine. Acadeguate capacity that results in added value 1 20 Technical Expertise: Unique Resources that yield a relevant added value of efficiency in the deliverable. 20 Demonstrated bught vol of expertise and resources identified Qualifications 2 15 Predicted ability to manage the project, based on: experience in size, complexity, type, suba, documentation skills. 2 15 Project Wanager Predicted ability to manage the project, based on: experience in size, complexity, type, suba, documentation skills. 2 20 Approach to Project Understanding and Innovation that provides cost and/or for volver complexity, type, suba, documentation skills. 2 20 Approach to Project Understanding and Innovation that provides cost and/or fine existing. 1 15 Base: understanding of the project on Base inderstanding of the project on the project understanding.	RFP Selection Rating for Des #											
Category Scoring Criteria Scale Score Weight Score Past Quality score for similar work from performance database Capacity of Team to do Capacity of Acabability of more than adequipment to perform the performance database Capacity of Team to do 6 6 Capacity of Team to do Evaluation of the team's personnel and equipment to perform the project on fine Acabability of more than adequate capacity that results in added value to the deliverable. 1 20 Work Insufficient available capacity to meet the schedule. 1 20 Work Insufficient available capacity to meet the schedule. 1 20 Team's Demonstrated outstanding experise and resources identified to the deliverable. 1 21 Performance Demonstrated builts of capacity and resources identified to required services. for value added benefit. 1 15 Project Manager Demonstrated outstanding experience in similar type and complexity. 2 1 Project Understanding and Innovation that provides cost and and or resources.	Consultant Nam	ne:										
Category Scoring Criteria Scale Score Weight Score Past Quality score for similar work from performance database Capacity of Team to do Capacity of Acabability of more than adequipment to perform the performance database Capacity of Team to do 6 6 Capacity of Team to do Evaluation of the team's personnel and equipment to perform the project on fine Acabability of more than adequate capacity that results in added value to the deliverable. 1 20 Work Insufficient available capacity to meet the schedule. 1 20 Work Insufficient available capacity to meet the schedule. 1 20 Team's Demonstrated outstanding experise and resources identified to the deliverable. 1 21 Performance Demonstrated builts of capacity and resources identified to required services. for value added benefit. 1 15 Project Manager Demonstrated outstanding experience in similar type and complexity. 2 1 Project Understanding and Innovation that provides cost and and or resources.												
Category Score Score Score Score Past Performance Quality score for similar work from performance data. 6 3 6 Past Quality score for similar work from performance database. 6 3 1 Capacity of Team to do Explosion of the team's personnel and equipment to perform the period to time. 1 20 Work Insufficient available capacity to meet the schedule. 1 20 20 Work Insufficient available capacity to meet the schedule. 1 20 20 Demonstrated Demonstrated outstanding experises for value added benefit. 1 15 15 Demonstrated Demonstrated outstanding experise and resources identified 1 15 15 Project dability to manage the project, based on: experise and resources identified. 1 15 15 Project Understanding and Innovation that provides cord rule added benefit. 1 15 15 Manger Demonstrated outstanding experience in sinker type and complexity. 1 20 20 Predicted ability to manage the project, based on:	Evaluation Cri	teria to be Rate	d by Scor	ers						1	1	
Past Quality score for similar work from performance database. 6 Performance Responsiveness score from performance database. 1 Capacity of Team to do Avaiability of more than adequate capacity that results in added value. 1 Team to do Adequate capacity that results in added value. 1 Demonstrated Insufficient avaiable capacity that results in added value. 1 Team to do Adequate capacity that results in added value. 1 Demonstrated outstanding expertises and resources identified 2 20 Team's Demonstrated outstanding expertises and resources identified 1 15 Oualifications for required services for value added benefit. 1 15 Project manufacture that self. 0 1 15 Manager Predicted ability to manage the project, based on: experience in size, complexity. 2 20 Project Manager Project understanding and innovation that provides cost and around value innovative ideas proposite. 2 20 Project Understanding and Innovation that provide cost and resources identified. 1 1 15 Manager Project understanding and innovation that provides cost and/or they or low or complexi	Category	Scoring Criteri	a						Scale	S core	Weight	0
Performance 3 Capacity of Team to do Evaluation of the team's personnel and equipment to perform the project on time. 3 Work Evaluation of the team's personnel and equipment to perform the project on time. 0 Work Evaluation of the team's personnel and equipment to perform the project on time. 0 Work Evaluation of the team's personnel and equipment to perform the project on time. 0 Team to do Availability of more than adequate capacity that results in added value or efficiency to the deliverable. 1 Team's Demonstrated bills hered or express for value added benefit. 1 Demonstrated bills hered or express for value added benefit. 1 15 Project Demonstrated bills hered or express for value added benefit. 1 Project Manager Predicted ability to manage the project, based on: exprine ic no sources identified to reportine and resources identified to reportine advector project is and/or resource. 3 Approach to Project Understanding and Innovation that provides cost and/or times wings. 20 20 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 11 Project Understanding of interest associated with this consultant. Weighted Sub-Total: 15 Project Understanding	Devel	Performance ev	aluation									
Responsiveness score from performance database. 1 Capacity of Team to do Work Faluation of the team's personel and equate capacity that results in added value. 1 20 Work Availability of more than adequate capacity that results in added value. 1 20 Work Insufficient available capacity to meet the schedule. -1 20 Technical Expertise: Unique Resources that yield a relevant added value or efficiency the deliverable. 2 15 Demonstrated Demonstrated outstanding experises for value added benefit. 1 15 Demonstrated outstanding experises and resources identified Demonstrated outstanding experises for value added benefit. 1 16 Project Insufficient experises and aresources identified Demonstrated outstanding experience in size, complexity, trps, sub, documentation skills. 1 20 Project Demonstrated outstanding experience in similar type and complexity. 2 20 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. 1 15 Approach to Project Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 Project Understanding and lenovation will be pro				Qua	lity score							
Capacity of Team to do Evaluation of the team's personnel and equate capacity that results in added value. 1 20 Work Insufficient available capacity to meet the schedule. 0 20 Team's Technical Expertise: Unique Resources that yield a relevant added value of finder regurates the schedule. 1 Team's Demonstrated outstanding expertise and resources identified for required services for value added benefit. 2 15 Perfected ability to manage the project, based on: experience in similar type and complexity. 1 20 Project Predicted ability to manage the project, based on: experience in similar type and complexity. 1 Approach to Project Project Understanding and Innovation that provides cost and dy the project. 20 Approach to Project High level of experience in similar type and complexity. 1 Approach to Project High level of understanding of the project. 1 It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal profester. 1 It is the toroughly reviewed the letter of interest for this consultant. It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal	Performance		*****		Resn							
Capitality of Team to do Work Availability of more than adequate capacity to mate the schedule. 0 20 Work Insufficient available capacity to meet the schedule. 0 0 Work Insufficient available capacity to meet the schedule. 0 0 Team's of Demonstrated Demonstrated outstanding expertise and resources identified 0 Demonstrated high level of expertise and resources identified 0 Demonstrated high level of expertise and added benefit. 1 15 Project Predicted ability to manage the project, based on: experience in similar type and complexity. 2 20 Project Manager Project Understanding and Innovation that provides cost and/or time savings. 3 20 Approach to Project Understanding and Innovation that provides cost and/or time savings. 3 20 Project Understanding and Innovation that provides cost and/or time savings. 3 3 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 Project Understanding reference. 15 15 Project Understanding and resources. 3 15 Project Understanding and resources. 3 3 High level of understanding of the project. 16 15 Basic undere	Course of	Evaluation of th	ne team's	personnel a							1	
Work Adequate capacity to meet the schedule. 0 Technical Expertise: Unique Resources that yield a relevant added value or efficiency to the deliverable. -1 -1 Team's Demonstrated Qualifications Demonstrated outstanding expertise and resources identified for required services for value added benefit. 2 15 Project Predicted ability to manage the project, back on: experise and resources: and/or resources. -3 20 Project Manager Predicted ability to manage the project, back on: experise and resources. -3 20 Project Manager Predicted ability to manage the project, back on: experience in similar type and complexity. 2 20 Manager Project Understanding and Innovation that provides cost and/or time savings. -1 15 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. -1 15 High level of understanding of the project. 1 15 15 Project Understanding and Innovation that provides cost and/or time savings. -1 15 High level of understanding of the project. 0 -1 15 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established.	- ·	******							1		20	
Technical Expertise: Unique Resources that yield a relevant added value or efficiency to the deliverable. 1 Demonstrated Demonstrated outstanding expertise and resources identified 2 Oualifications Demonstrated dustanding expertise and resources identified 1 Project Insufficient expertise and resources at appropriate level. 0 Insufficient expertise and resources identified 1 15 Project Predicted ability to manage the project, based on: experience in similar type and complexity. 2 Demonstrated ingli level of experience in similar type and complexity hown in resume. 0 20 Project Demonstrated outstanding experience in similar type and complexity hown in resume. 0 Reprise to indifferent type or lower complexity. 1 20 Project Project Understanding and Innovation that provides cost and/or time savings. 3 High level of understanding of the project. 1 15 Project High level of understanding of the project. 1 High level of understanding of the project. 1 15 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 It is the responsibility of scorers to make every effort to identify the firm mo									0		20	
to the deliverable. Demonstrated outstanding expertise and resources identified 2 15 Demonstrated bigh level of expertise and resources identified 1 15 Qualifications Predicted ability to manage the project, based on: experience in similar type and complexity. 2 Project Demonstrated outstanding experience in similar type and complexity. 2 Manager Predicted ability to manage the project, based on: experience in similar type and complexity. 2 Project Demonstrated outstanding experience in similar type and complexity. 2 Manager Project Understanding and Innovation that provides cost and/or time axings. 1 High level of understanding of the project. 1 15 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 Project Understanding of interest associated with this consultant. 1 15 Project Understanding of interest associated with this consultant. 1 15 Project Understanding of interest associated with this consultant. 1 15 Project Understanding of interest associated with this consultant. 1 15 Project Understanding of interest associated with this consultant. 1 15	work								-1			
Team's Demonstrated outstanding expertise and resources identified for required services for value added benefit. 15 Qualifications Demonstrated only field expertise and resources identified in for required services for value added benefit. 15 Project Predicted ability to manage the project, based on: experience in size, complexity. 2 20 Manager Predicted ability to manage the project, based on: experience in size, complexity. 2 20 Project Demonstrated bill beed of experience in size, complexity. 2 20 Approach to Project Understanding and Innovation that provides cost and/or time savings. 15 20 Project Understanding and Innovation that provides cost and/or time savings. 15 20 Approach to Project Understanding and Innovation that provides cost and/or time savings. 15 15 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 15 Project Understanding of the project Interest provide to inderstanding of the project. 15 15 Project Works and a provide sociated with this consultant. 16 16 16 It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regrad to personal prefer				ique Resou	rces that	yield a relevar	it added valu	e or efficiency				
Approach to Project Project Understanding and Innovation that provides cost and/or fine savings. 15 Approach to Project Project Understanding and Innovation that provides cost and/or fine savings. 20 High level of understanding of the project. 1 15 Project Understanding and Innovation that provides cost and/or fine savings. 20 Project Understanding and Innovation that provides cost and/or fine savings. 20 Project Understanding and Innovation that provides cost and/or fine savings. 20 Project Understanding and Innovation that provides cost and/or fine savings. 20 High level of understanding of the project. 1 15 High level of understanding of the project. 1 15 High level of understanding of the project. 1 15 High level of understanding of the project. 1 15 High level of the the savings. 1 High level of understanding of the project. 1 15 Project Understanding and Innovation that provides cost and/or fine savings. 15 High level of understanding of the project. 1 15 Past Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established. 16 It is the responsibility of scorers to make every effort to identify the firm most capable of		to the deliverab	ne.	Demo	nstrated o	utstanding evo	ertise and reso	urces identified				
Openionstrated high level of experises and resources identified 1 Qualifications				Demo	nstrated (2			
Qualifications for required services for value added benefit. 1 Experise and resources at appropriate level. 0 Insufficient experise and/or resources. -3 Project Demonstrated bills to manage the project, based on: experience in sillar type and complexity. 2 Demonstrated bills devel of experience in similar type and complexity. 1 20 Experience in similar type and complexity. 1 20 Approach to Project Understanding and Innovation that provides cost and/or time savings. 1 20 High level of understanding of the project. 1 15 Project Understanding and Innovation that provides cost and/or time savings. 1 15 Project Understanding and innovation that provides cost and/or time savings. 1 15 Project Understanding and Innovation that provides cost and/or time savings. 1 15 Project Understanding of the project. 1 15 Project Understanding of the projec				Demo	nstrated h						15	
Expertise and resources at apportate level. 0 Insufficient expertise and/or resources. -3 Project dability to manage the project, based on: seprefence in size, complexity. 2 Demonstrated outstanding experience in similar type and complexity. 2 Demonstrated outstanding experience in similar type and complexity. 2 Demonstrated outstanding experience in similar type and complexity. 2 Project Understanding and Innovation that provides cost and/or time savings. 0 High level of understanding of the project. 1 Project Understanding and unavation that provides cost and/or time savings. 1 High level of understanding of the project. 1 Project Understanding and viable innovative ideas proposed. 2 High level of understanding of the project. 1 Project Understanding of the project. 1 Weighted Sub-Total: It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manere without regard to personal preference. I certify that I do not have any conflicts of interest associated with this consultant.	Qualifications					U 1			1			
Project Manager Predicted ability to manage the project, based on: experience in size, complexity, type, subs, documentation skills. Demonstrated outstanding experience in similar type and complexity. 1 20 Manager Demonstrated outstanding experience in similar type and complexity. 1 20 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. 2 20 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. 1 15 Basic understanding of the project. 0 15 15 Project Understanding and Innovation will be provided to the LPA by INDOT once database is established. 15 Past Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established. 16 It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. 1 I certify that I do not have any conflicts of interest associated with this consultant. Print Name:									0			
Project Manager Image: Subs. documentation skills. Image: Demonstrated outstanding experience in similar type and complexity. 2 20 Project Manager Experience in similar type and complexity. 1 20 Approach to Project Evereface in similar type and complexity. -1 10 High level of understanding and Innovation that provides cost and/or time savings. -1 15 Approach to Project High level of understanding of the project. 0 15 Basic understanding of the project. 0 15 15 Past Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established.									-3			
Project Manager Demonstrated outstanding experience in similar type and complexity. 2 20 Manager Experience in similar type and complexity shown in resume. 0 Experience in similar type and complexity shown in resume. 0 Project Project Understanding and Innovation that provides cost and/or time savings.					ect, based	lon: experien	ce in size, co	mplexity,				
Manager Demonstrated high level of experience in similar type and complexity. 1 20 Manager Experience in similar type and complexity shown in resume. 0 0 Project Understanding and Innovation that provides cost and/or time savings.												
Mainager Experience in similar type and complexity shown in resume. 0 Experience in different type or lower complexity. -1 Insufficient experience. -3 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. 2 High level of understanding of the project. 1 Basic understanding of the project. 1 U Basic understanding of the project. 15 Part Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established. Image: Complexity of project in a timely and cost effective manner without regard to personal preference. It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. Image: Complexity of the firm's abilities. It ertify that I do not have any conflicts of interest associated with this consultant. Image: Complexity of the firm's abilities. Signature: Print Name:	Project										20	
Approach to Project Project Understanding and Innovation that provides cost and/or time savings. High level of understanding and viable innovative ideas proposed. -3 Approach to Project Project Understanding and Innovation that provides cost and/or time savings. High level of understanding of the project. 1 Image: Inderstanding of the project. 0 15 Image: Inderstanding of the project. 0 Image: Inderstanding of the project. 0 <	Manager	Experience in similar type and complexity shown in result					own in resume.			20		
Insufficient experience3 Project Understanding and Innovation that provides can advortime savings. High level of understanding and viable innovative ideas proposed. 2 High level of understanding of the project. 1 Basic understanding of the project. 0 Lack of project understanding3 Weighted Sub-Total: Past Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established. It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. I certify that I do not have any conflicts of interest associated with this consultant. I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Title: Date:												
Approach to Project High level of understanding and viable innovative ideas proposed. 2 15 Project High level of understanding of the project. 1 15 Basic understanding of the project. 0							Insuffic	ient experience.	-3			
Project High level of understanding of the project. 1 15 Project Basic understanding of the project. 0 15 Lack of project understanding -3 Weighted Sub-Total:		Project Underst	anding ar									
Project Basic understanding of the project. 0 Lack of project understanding. -3 Weighted Sub-Total:	Approach to			High level	of underst						15	
Lack of project understanding -3 Weighted Sub-Total:	Project								15			
Weighted Sub-Total: Weighted Sub-Total: Past Performance - Currently not available. This information will be provided to the LPA by INDOT once database is established. It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. I certify that I do not have any conflicts of interest associated with this consultant. I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Print Name: Title: Date:		*****										
It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. I certify that I do not have any conflicts of interest associated with this consultant. I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Title: Date:							¥ 9	C		Weighted	Sub-Total:	
It is the responsibility of scorers to make every effort to identify the firm most capable of producing the highest deliverables in a timely and cost effective manner without regard to personal preference. I certify that I do not have any conflicts of interest associated with this consultant. I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Title: Date:												
manner without regard to personal preference.	Past Performance	ce - Currently not	available.	This inform	ation will	be provided to	the LPA by I	NDOT once dat	abase is es	tablished.		
I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Print Name: Title: Date:	· ·	•		•	identify	the firm most ca	apable of prod	lucing the highes	t deliveral	oles in a tim	ely and cost	effective
I have thoroughly reviewed the letter of interest for this consultant and certify that the above scores represent my best judgment of this firm's abilities. Signature: Print Name: Title: Date:												
Signature: Print Name: Title: Date:	I certify that I d	o not have any co	onflicts of i	nterest asso	ciated wit	h this consultan	t.		1		I	
Signature: Print Name: Title: Date:	I have thorough	v reviewed the let	tter of inte	rest for this	consultan	t and certify the	at the above so	cores represent	nv best in	døment of t	his firm's abi	lities
Title: Date:					consultun				ny oest ju	agnent of t	nio mino doi	
	Signature:	Print Name:										
(Form Rev. 1/27/2023)	Title:					Date:						
	(Form Rev. 1	/27/2023)										

Bridge Inspection RFP - Ver. 1/2023

(Rev. 06-27-18)

Des. #: 2300117

Affirmative Action Certification (AAC) for Disadvantaged Business Enterprises (DBE)

I hereby certify that my company intends to affirmatively seek out and consider Disadvantaged Business Enterprises (DBEs) certified by the State of Indiana's DBE Program and the Kentucky Transportation Cabinet (KYTC) DBE Program to participate as part of this proposal. An Agreement between INDOT and KYTC established reciprocal acceptance of certification of DBE firms in their respective states under the Unified Certification Program (UCP) pursuant to 49 CFR §26.81(e) and (f).

I acknowledge that this certification is to be made an integral part of this proposal. I understand and agree that the submission of a blank certification may cause the proposal to be rejected. I certify that I have consulted the following DBE websites to confirm that the firms listed below are currently certified DBEs:

INDOT: https://entapps.indot.in.gov/DBELocator/

KYTC: https://transportation.ky.gov/Civil-Rights-and-Small-Business-Development/Pages/Certified-DBE-Directory.aspx

I certify that I have contacted the certified DBE's listed below, and if my company becomes the CONSULTANT, these DBEs have tentatively agreed to perform the services as indicated. I understand that neither my company nor I will be penalized for DBE utilization that exceeds the goal. After contract award, any change to the firms listed in this Affirmative Action Certification to be applied toward the DBE goal must have prior approval by INDOT's Economic Opportunity Division.

I. DBE Subconsultants to be applied toward DBE goal for the RFP item:

Certified DBE Name	Service Planned	Estimated Percentage to be Paid*
		%
		%
		%
		%

II. DBE Subconsultants to be utilized beyond the advertised DBE goal for the RFP item:

Certified DBE Name	Service Planned	Estimated Percentage to be Paid*
		%
		%
		%
		%

Estimated Total Percentage Credited toward DBE Goal:

Estimated Percentage of Voluntary DBE Work Anticipated over DBE Goal:

Company Name: _____

Signature: _____ Date: _____

* It is understood that these individual firm percentages are estimates only and that percentages paid may be greater or less as a result of negotiation of contract scope of work. My firm will use good faith efforts to meet the overall DBE goal through the use of these or other certified and approved DBE firms.