Cost Assumptions, Conditions and Constraints

The cost proposal narrative assumes:

Client will be able to assist with coordination and scheduling of key stakeholders.

Client will be able to assist with facilitation of approvals and marketing of community
outreach.

1-2 weeks of travel by non-Indiana based personnel are included in our cost per
deliverable.

Guidehouse team will complete a draft of each of the deliverables within approximately 5
months of project kickoff. Guidehouse team will complete 2-3 rounds of feedback from
client team. Feedback to be delivered in a timely manner (estimated final draft 1-2
months after Guidehouse draft delivery). Note: deliverable development is collaborative
during the initial 5 months, meaning the Guidehouse team will be sharing recurring status
updates, likely each week.



