
Dougas Road Landfill Superfund Site Services RFP 21-67553 

Cost Proposal - Attachment D

Instructions

1. Respondents should only populate the YELLOW shaded cells in the Task tabs.  Note that the blue cells will populate automatically.  Submit a 
working Excel file with your proposal.  Proposals submitted without a working copy of this Excel file may be deemed unresponsive.  
2. Pricing proposed must correspond directly to the Tasks as described in the Scope of Work (Attachment J).  Prices must be ALL 
INCLUSIVE.
3. The Cost Proposal must be submitted in the original format.  Any attempt to manipulate the format of the Cost Proposal document, attach 
caveats to pricing, or submit pricing that deviates from the current format will put your proposal at risk.

Worksheet Descriptions

Cost Summary: The Cost Summary worksheet sums the total cost for each Task worksheet.  The Respondent will be scored on the Total Bid 
Amount, specifically cell C15 on the Cost Summary worksheet.  This figure should also be used when completing the Minority and Women 
Business Subcontractor Commitment Form (Attachment A), The Indiana Veteran Owned Small Business Subcontractor Commitment Form 
(Attachment A1), and the Indiana Economic Impact Form (Attachment C).  
Task Tabs A - H: Each Task worksheet requests completion of the unit cost for each task. 



Cost Summary - Two Year Term

Task Description AMOUNT (YEAR 1 - 2)
Task A - Project Planning and Management, Site Visits/Meetings, Office Meetings, and Conference 
Calls 40,640.00$                                           
Task B - Site Security and Perimeter Fence Inspections, Repairs/Replacements and Vegetation Control 
& Removal 52,912.04$                                           

Task C - Landfill Cap and Drainage Inspections & Maintenance, Mowing, Vegetative Growth Control, 
Nuisance Animal Control, Settlement/Erosion/Drainage Repairs & Oversight 45,420.50$                                           
Task D - Landfill Gas System Inspections, Maintenance, and Repairs 11,300.00$                                           
Task E - Landfill Compliance Monitoring and Sampling, Analysis, and Data Validation 14,413.52$                                           
Task F - Groundwater Monitoring Network Inspection and Maintenane, Water Level Measurement and 
Sampling, Laboratory Analytical Analysis, and Data Validation 30,863.56$                                           
Task G - Utility Support Services and Utility Systems Repair & Maintenance 10,800.00$                                           
Task H - Project Documents and Reports 17,880.00$                                           

TOTAL BID AMOUNT (2 YEAR) 224,229.62$                                        

This tab will be used to assign cost points.  There is no response necessary on this worksheet. 



Task A - Project Planning and Management, Site Visits/Meetings, Office 
Meetings, and Conference Calls

Unit of 
Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Background Document Review and Site Familiarization EA 1 -$             -$                 -$                 -$                -$                       -$               -$               -$                -$                  -$                     
Kick-Off Meeting EA 1 440.00$        440.00$            -$                 -$                440.00$                  -$               -$               -$                -$                  -$                     
Initial Site Visit / Tour / Meeting EA 1 800.00$        800.00$            -$                 -$                800.00$                  -$               -$               -$                -$                  -$                     
Monthly Progress Conference Calls EA 12 75.00$         900.00$            75.00$              900.00$          1,800.00$               78.75$            945.00$          78.75$             945.00$            1,890.00$              
Additional Conference Calls EA 10 200.00$        2,000.00$         200.00$            2,000.00$        4,000.00$               210.00$          2,100.00$       210.00$           2,100.00$          4,200.00$              
Additional Site Visits / Meetings EA 6 800.00$        4,800.00$         800.00$            4,800.00$        9,600.00$               840.00$          5,040.00$       840.00$           5,040.00$          10,080.00$            
Project Management HR 120 100.00$        12,000.00$       100.00$            12,000.00$      24,000.00$             105.00$          12,600.00$     105.00$           12,600.00$        25,200.00$            
TOTAL Cost for Task A 20,940.00$       19,700.00$      40,640.00$             20,685.00$     20,685.00$        41,370.00$            

Year 2Year 1 Optional Contract Year 3 and 4



Task B - Site Security and Perimeter Fence Inspections, 
Repairs/Replacements and Vegetation Control & Removal

Unit of 
Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Site Security and Perimeter Fence Inspections EA 12 130.00$        1,560.00$         130.00$            1,560.00$        3,120.00$               150.00$          1,800.00$       150.00$           1,800.00$          3,600.00$              
Fence Repairs PER FT. 300 12.43$         3,729.00$         12.43$              3,729.00$        7,458.00$               12.43$            3,729.00$       12.43$             3,729.00$          7,458.00$              
Fence Post Repairs/Replacement EA 10 55.75$         557.50$            55.75$              557.50$          1,115.00$               55.75$            557.50$          55.75$             557.50$            1,115.00$              
Fencing Barbed-Wire Repairs/Replacement PER FT. 300 2.96$           888.00$            2.96$                888.00$          1,776.00$               2.96$              888.00$          2.96$              888.00$            1,776.00$              
Gate Component Repair/Replacement EA 4 179.38$        717.52$            179.38$            717.52$          1,435.04$               179.38$          717.52$          179.38$           717.52$            1,435.04$              
Padlock Replacement EA 8 20.00$         160.00$            20.00$              160.00$          320.00$                  20.00$            160.00$          20.00$             160.00$            320.00$                
Chain Replacement EA 2 40.00$         80.00$             40.00$              80.00$            160.00$                  40.00$            80.00$           40.00$             80.00$              160.00$                
Perimeter Fence Vegetative Control and Removal EA 1 2,129.00$     2,129.00$         2,129.00$         2,129.00$        4,258.00$               2,529.00$       2,529.00$       2,529.00$        2,529.00$          5,058.00$              
Site Access Road Repair and Maintenance EA 1 33,270.00$   33,270.00$       -$                 -$                33,270.00$             -$               -$               -$                -$                  -$                     
TOTAL Cost for Task B 43,091.02$       9,821.02$        52,912.04$             10,461.02$     10,461.02$        20,922.04$            

Year 1 Year 2 Optional Contract Year 3 and 4



Task C - Landfill Cap and Drainage Inspections & Maintenance, Mowing, 
Vegetative Growth Control, Nuisance Animal Control, 

Settlement/Erosion/Drainage Repairs & Oversight

Unit of 
Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Landfill Cap & Drainage System Inspections EA 12 130.00$       1,560.00$         130.00$           1,560.00$       3,120.00$               150.00$          1,800.00$       150.00$          1,800.00$         3,600.00$             
Detailed Landfill Cap and Drainage Ditch Inspections EA 4 300.00$       1,200.00$         300.00$           1,200.00$       2,400.00$               320.00$          1,280.00$       320.00$          1,280.00$         2,560.00$             
Mowing EA 4 4,500.00$     18,000.00$       4,500.00$         18,000.00$      36,000.00$             4,900.00$       19,600.00$     4,900.00$        19,600.00$        39,200.00$           
Vegetative and Nuisance Plant Growth Control EA 1 950.25$       950.25$           950.25$           950.25$          1,900.50$               1,100.00$       1,100.00$       1,100.00$        1,100.00$         2,200.00$             
Nuisance Animal Control EA 10 100.00$       1,000.00$         100.00$           1,000.00$       2,000.00$               100.00$          1,000.00$       100.00$          1,000.00$         2,000.00$             
TOTAL Cost for Task C 22,710.25$       22,710.25$      45,420.50$             24,780.00$     24,780.00$        49,560.00$           

Year 1 Year 2 Optional Contract Year 3 and 4



Task D - Landfill Gas System Inspections, Maintenance, and Repairs
Unit of 

Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Landfill Gas System Inspections EA 24 150.00$        3,600.00$         150.00$            3,600.00$        7,200.00$               170.00$          4,080.00$       170.00$           4,080.00$          8,160.00$              
Landfill Gas System Maintenance and Repairs EA 1 1,000.00$     1,000.00$         1,000.00$         1,000.00$        2,000.00$               1,200.00$       1,200.00$       1,200.00$        1,200.00$          2,400.00$              
Landfill Gas System Building Painting and Weather-Proofing EA 1 650.00$        650.00$            650.00$            650.00$          1,300.00$               850.00$          850.00$          850.00$           850.00$            1,700.00$              
Landfill Gas System Building Maintenance and Repairs EA 2 200.00$        400.00$            200.00$            400.00$          800.00$                  300.00$          600.00$          300.00$           600.00$            1,200.00$              
TOTAL Cost for Task D 5,650.00$         5,650.00$        11,300.00$             6,730.00$       6,730.00$          13,460.00$            

Year 1 Year 2 Optional Contract Year 3 and 4



Task E - Landfill Compliance Monitoring and Sampling, Analysis, and Data 
Validation

Unit of 
Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Landfill Compliance Monitoring EA 4 811.69$        3,246.76$         811.69$            3,246.76$        6,493.52$               849.19$          3,396.76$       849.19$           3,396.76$          6,793.52$              
Landfill Compliance Sampling EA 4 440.00$        1,760.00$         440.00$            1,760.00$        3,520.00$               467.50$          1,870.00$       467.50$           1,870.00$          3,740.00$              
Landfill Compliance Sample Analysis EA 4 230.00$        920.00$            230.00$            920.00$          1,840.00$               345.00$          1,380.00$       345.00$           1,380.00$          2,760.00$              
Landfill Compliance Sample Data Validation EA 4 320.00$        1,280.00$         320.00$            1,280.00$        2,560.00$               335.00$          1,340.00$       335.00$           1,340.00$          2,680.00$              
TOTAL Cost for Task E 7,206.76$         7,206.76$        14,413.52$             7,986.76$       7,986.76$          15,973.52$            

Year 1 Year 2 Optional Contract Year 3 and 4



Task F - Groundwater Monitoring Network Inspection and Maintenane, 
Water Level Measurement and Sampling, Laboratory Analytical Analysis, and 

Data Validation 

Unit of 
Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Groundwater Monitoring Network Inspection and Maintenance EA 1 640.00$        640.00$            640.00$            640.00$          1,280.00$               680.00$          680.00$          680.00$           680.00$            1,360.00$              
Groundwater Monitoring Network Water Level Measurement and Sampling EA 1 5,861.78$     5,861.78$         5,861.78$         5,861.78$        11,723.56$             6,111.78$       6,111.78$       611.78$           611.78$            6,723.56$              
Groundwater Monitoring Network Sample Analysis EA 1 3,855.00$     3,855.00$         3,855.00$         3,855.00$        7,710.00$               4,648.30$       4,648.30$       4,648.30$        4,648.30$          9,296.60$              
Groundwater Monitoring Network Sample Result Data Validation EA 1 820.00$        820.00$            820.00$            820.00$          1,640.00$               860.00$          860.00$          860.00$           860.00$            1,720.00$              
Monitoring Well Redevelopment EA 4 936.25$        3,745.00$         -$                 -$                3,745.00$               -$               -$               -$                -$                  -$                     
Monitoring Well Abandonment EA 4 1,191.25$     4,765.00$         -$                 -$                4,765.00$               -$               -$               -$                -$                  -$                     
TOTAL Cost for Task F 19,686.78$       11,176.78$      30,863.56$             12,300.08$     6,800.08$          19,100.16$            

Year 1 Year 2 Optional Contract Year 3 and 4



Task G - Utility Support Services and Utility Systems Repair & Maintenance
Unit of 

Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Utility Support Services EA 6 800.00$        4,800.00$         -$                4,800.00$               800.00$          4,800.00$       800.00$           4,800.00$          9,600.00$              
Utility Systems Repair & Maintenance EA 6 1,000.00$     6,000.00$         -$                6,000.00$               1,000.00$       6,000.00$       1,000.00$        6,000.00$          12,000.00$            
TOTAL Cost for Task G 10,800.00$       -$                10,800.00$             10,800.00$     10,800.00$        21,600.00$            

Year 1 Year 2 Optional Contract Year 3 and 4



Task H - Project Documents and Reports
Unit of 

Measure 
(UOM)

Qty Unit Cost 
Year 1 Year 1 Total Unit Cost Year 

2 Year 2 Total TOTAL COST 
(Year 1 & 2)

Unit Cost 
Year 3 Year 3 Total Unit Cost 

Year 4 Year 4 Total TOTAL COST 
(Year 3 &4)

Subtask - Type of Expenditure / Description
Annual Update to the Health and Safety Plan (HASP) EA 1 420.00$       420.00$           420.00$           420.00$          840.00$                 440.00$          440.00$         440.00$          440.00$            880.00$                
Annual Update to the Quality Assurance Project Plan (QAPP) and Sampling and Analysis Plan (SAP) EA 1 520.00$       520.00$           520.00$           520.00$          1,040.00$               545.00$          545.00$         545.00$          545.00$            1,090.00$             
Quarterly Progress Reports EA 4 1,480.00$    5,920.00$        1,480.00$         5,920.00$       11,840.00$             1,550.00$       6,200.00$      1,550.00$        6,200.00$         12,400.00$           
Annual Sampling Report EA 1 2,080.00$    2,080.00$        2,080.00$         2,080.00$       4,160.00$               2,180.00$       2,180.00$      2,180.00$        2,180.00$         4,360.00$             
TOTAL Cost for Task H 8,940.00$        8,940.00$       17,880.00$             9,365.00$      9,365.00$         18,730.00$           

Year 1 Year 2 Optional Contract Year 3 and 4
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