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Cost Assumptions, Conditions, and
Constraints

Gainwell is pleased to submit our cost proposal for the Indiana MMIS M&O and Medicaid
Business Operations project. As described in our response, we are confident you will find the
services offered will help the Indiana Family and Social Services Administration (FSSA) achieve
its strategic goals for the MMIS and business operations solution.

During the course of defining our solution for the Indiana MMIS M&O and Medicaid Business
Operations Program, Gainwell has made various assumptions in the development of our
Technical Proposal. We list and describe assumptions, clarifications, or constraints that made a
material impact on our price in the following content.

Assumptions

e Gainwell has an Architectural Review Board (ARB) that reviews planned architectural
changes and provides approval. Gainwell assumes we will follow our current process of
notifying the State of any proposed architectural changes approved by the ARB as part of the
change management process.

e Gainwell conducts a Disaster Recovery Exercise annually and we have backups that we
validate for accuracy. Gainwell assumes will continue to follow the backup and disaster
recovery processes that we use today.

o |f a disaster occurs, Gainwell will apply our industry standard data/application restoration
processes. Gainwell assumes that we will follow our existing restoration processes so that
systems are made available as soon as possible. Gainwell would be happy to discuss
specific Recovery Point Objectives (RPO) and Recovery Time Objectives (RTO) with the
State.

e Gainwell assumes the State will follow the current process for email and fax notifications to
providers leveraging the existing content management vendor.

e Gainwell assumes that print costing is for current IHCP programs. If new programs are
implemented by the State, additional print costs will be added using a contract amendment.

Conditions

o The Gainwell solution and pricing does not include Federal or State changes that are
required and planned to be implemented prior to 07/01/23. In-flight projects will be negotiated
between the two contract pricing methodologies. Any Federal or State changes would be
based on Gainwell design and any State requested changes would be determined as
enhancements. It would be requested that Federal mandates be evaluated for costing due to
Federal APD.

¢ Consistent with industry regulations and the security requirements of our other clients, the
Gainwell solution is certified FedRAMP Moderate which is compliant with CMS requirements.
Gainwell would like the opportunity to discuss if this FedRAMP level will meet the State’s
needs, if not and the State requires a higher level of certification, our pricing could be
impacted.

o The EVV performance standard of paid claim and encounters is contingent on the EVV edits
being activated by the State.
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The performance standard for QA mentions a statistically valid sample. Gainwell assumes
that we would continue with the current Yamane sample calculation methodology.

Constraints

Attachment D Cost Proposal— Credentialling Component does not include full cost of this
service. Other Technical Services schedule includes service cost related to Credentialling.
The Credentialling schedule includes labor only.

Attachment D Cost Proposal — EVV Component does not include the service cost for this
service. These costs can be found on the Other Technical Services schedule.

In addition to the above assumptions, conditions, and constraints; should the Indiana FSSA
decide they would like to proceed to the next phase of procurement with Gainwell, we would like
to invite the State to discuss two additional topics that could benefit both parties.

Gainwell recognizes that delivering the highest quality Medicaid services is of critical
importance to the Indiana FSSA, and this proposal has been specifically structured to deliver
a service level that is as high or higher than those seen across the industry. However, a
number of the Performance Standards in the RFP have SLAs that exceed industry
standards. Relatively small adjustments in some of those SLAs could have a significant
impact on the overall price, and Gainwell requests the opportunity to discuss some of these
areas so what we can offer you the best value solution for your needs.

At Gainwell, everything we do is focused on people. The people we serve and the people we
serve with. Attracting and retaining top talent is central to our core mission and ability to
serve you, our customer. Given the inflationary environment we find ourselves in and its
impact on wages, we have chosen to include a wage inflation hedge in our price. If our
proposal is selected, we would like to discuss how we approached this risk and explore
alternative approaches that could be mutually beneficial. The following is an example of
Cost-of-Living Adjustment (COLA) language that we have used in similar circumstances with
other clients.

“Gainwell pricing does not include any provision for general inflation. The
pricing will be adjusted each contract year anniversary based on inflationary
increases as reported in the Employment Cost Index (ECI), DCPI, or other
mutually agreed upon index. The percentage increases to the Indexes will be
based on the increases during the twelve (12) month period preceding the
contract year prior to the effective date of the annual inflationary increase.
Should the CPI calculation for any year during the term of the Contract
exceed five percent (5%), the parties agree to engage in good faith
discussions to determine the level of negative impact and seek mutually
agreeable alternatives to minimize negative impact to Supplier as a result of
such excessive inflationary increases.”

DDI Milestone Payments Proposed — Gainwell proposes four payments based on
milestones during the Transition Period. These will be included in the Phase-In Transition
Plan and depend on approved required deliverables. We understand Performance Withholds
would not be paid out until the final payment and all activities are complete and implemented
by July 1, 2023.
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