BUFORD

SATELLITE SYSTEMS

February 8, 2024

George Berthaut, Owner/Operator
Berthaut Technical Services, LLC
74 Old Hwy 98 East

Tylertown, MS 39667

RE: Agreement for contract labor for Indiana Solicitation 665-24-78448
Dear George:

Thank you for accepting the opportunity to handle an installation at the Madison Correctional
Center and the upgrade to the Wabash Valley Correctional Center and providing pricing for
same should Buford Satellite Systems, LP (BSS) be awarded one or both contracts for these
sites. Should you agree with the information listed below, please sign and date where indicated
and this letter shall then act as our mutual agreement for payment to you for the work
described below. These duties include descriptions below and the attached “Supplement”.

Madison Correctional Center: New Ku-band installation for requested channels.

Full turnkey installation of Smartbox headend, Ku-band dishes, cabling to headend room,
combiners and all required equipment for activation and confirmation of all requested
programming required. The headend will be wired and labeled and tied in to the point of
distribution (first amplifier located at the headend) as needed to assure industry standard
quality signals. Assigned personnel will be trained as needed on the functions of the equipment
and basic maintenance procedures.

Price Agreed: $6,000.00

Wabash Valley Correctional Center: Existing BSS account — upgrade to digital.

Rewire as needed and install digital modulation equipment for delivery of the requested
programming. Train assigned in-house personnel on the functions of the equipment and basic
maintenance procedures.

Price Agreed: $3,000.00
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Signature below acknowledge our mutual agreement of the above rates and listed labor duties.

BUFORD SATELLITE SYSTEM, LP BERTHAUT TECHNICAL SERVICES

Sandy Barnett, GM George Berthaut, Owner

Date Signed: _72.0-. ?{, 520,1‘/ Dated Signed; 0.7-0,9-2024

16255 CR 178 Tyler, TX 75703 866/480-1844

www.bufordsatellitesystems.com




Supplement

February 9, 2024

TESTING AND AN IMPLEMENTATION PLAN FOR SOLICITATION 665-24-78448

Inspect that all new and existing antenna installations are secure, connections tight and
weatherproofed, as required.

Inspect that new or existing headend equipment, not limited to cables, taps, inserters,
or splitters to confirm are all securely installed and connections are tight and
weatherproofed as required.

Inspect head-end cables and equipment to ensure proper function and clearly labeled.

Inspect and document that all channels are operational, that all RF video modulation
levels and RF audio deviation levels are correct.

Inspect that all RF amplifiers are operational and set/document RF input and output
levels for all RF amplifiers. Make facility and BSS aware of any amplifier(s) that may need
to be upgraded/replaced.

Document make/model of RF amplifier(s) with pictures for future reference.
Inspect picture quality on all channels with a TV monitor at each amplifier.
Conduct Final Inspection and Clean Up Site.

NOTE: It is not BSS or Subcontractor responsibility to replace wiring from the headend
to each building, to each tap, to each drop/wall plate, within any area outside of the
dishes and headend equipment installed by awarded Contractor/Vendor, etc. If picture
quality within buildings/units/dorms is poor quality, this is a facility distribution issue
that should be handled by a separate facility-issued purchase order.
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