

4625 W. 86th Street Suite 800
 Indianapolis, IN 46268
 (800)422-2835
 (317)802-9032

Koerner

47MISC08

Customer: Lawrence County Commissioners
Address: Courthouse
City: Bedford,
State: IN
Zip: 47421
Attention: Billie Turney, County Treasurer
Email
Phone #: 812-275-2431

SAME

4/28/2003

ASAP

Date Ordered

<u>Qty.</u>	<u>Part #</u>	<u>Description</u>	<u>Unit Price</u>	<u>Extended</u>	<u>Install</u>	<u>Total</u>	<u>Annual Maint</u>	<u>Maint Desc.</u>
1		Conversion of Tax Files	\$ 10,000.00	\$10,000.00		\$10,000.00	N/A	
		and two years tax records	\$ -	\$0.00		\$0.00		
			\$ -	\$0.00		\$0.00		
			\$ -	\$0.00		\$0.00		
			\$ -	\$0.00		\$0.00		
			\$ -	\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
				\$0.00		\$0.00		
SUB TOTAL				\$ 10,000.00		\$10,000.00		
INSURANCE, FREIGHT, SHIPPING & HANDLING							BILLED AS USED	
TOTAL						\$10,000.00	\$ -	

Installation will be billed as used on a time and material basis.

Customer acknowledges that they are under contract with MANATRON for the acquisition of certain equipment and agree to be bound by the terms and conditions of such contract and further agree to include ordering equipment under any existing Service Agreement. CUSTOMER EXPRESSLY AGREES TO ASSUME ALL RESPONSIBILITY FOR ENSURING THAT CUSTOMER'S SYSTEM IS PROPERLY CONFIGURED TO ACCEPT THE EQUIPMENT ORDERED ABOVE, HAVING DETERMINED THE POSSIBLE NEED FOR THE CORRECT SOFTWARE USER LICENSES, ADDITIONAL CABLES, ADAPTERS, PORTS, ETC.

If for some reason payment is not received, the customer is responsible for any cancellation penalties or restocking fees incurred by Manatron from manufacturer(s) and for any services provided.

Any additional items needed or required after delivery of the above ordered equipment will be charged to the customer accordingly.

Any additional services needed will be billed separately.

Janie Craig Chuaud 5/5/03
Authorized Customer Signature Date Signed

Authorized Customer Signature

Date Signed _____

Manatron Approval Signature

Date Signed