



**Addendum No. 2
State of Indiana
Department of Administration
For
Department of Natural Resources
Lake Manitou Dam
Outlet Structure and Dam Repair
Project No. E06-0068
September 7, 2016**

TO: All Holders of the Contract Documents for the above referenced project.

The items listed in this Addendum are to become a part of the Original Contract Documents as if included therein. Only the noted items are affected and the remainder of the Original Contract Documents are to remain unchanged in their entirety.

1. Supplementary Conditions

On Page 3, please replace GC-8.2 – Progress and Completion with the following:

“The Contract time for substantial completion shall be 180 calendar days from the date of the Notice to Proceed.”

LAWSON-FISHER ASSOCIATES P.C.


Sky K. Medors, P.E., CFM
Senior Civil Engineer

A signed copy of this Addendum No. 2 must accompany Bid.

Contractor

Date