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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8902(001)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORPORATION                                            $  1,999,554.25     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $  2,036,186.15     101.8320%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $  2,061,515.35     103.0987%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 201-52370                        LUMP|   46000.00000      46000.00|   46000.00000      46000.00|   56000.00000       56000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-60821               616.000  SYS |       2.00000       1232.00|       6.50000       4004.00|       4.45000        2741.20
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0003 203-02000             33130.000  CYS |      10.00000     331300.00|       6.00000     198780.00|      10.60000      351178.00
  EXCAVATION, COMMON                      |                            |                            |
0004 205-02224               725.000  LFT |       1.75000       1268.75|       1.75000       1268.75|       1.75000        1268.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0005 205-02226                60.000  LFT |      15.00000        900.00|      23.00000       1380.00|      15.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0006 205-02231              1380.000  LFT |       9.20000      12696.00|       7.00000       9660.00|       9.20000       12696.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0007 205-02236                 2.000  EACH|      85.00000        170.00|      85.00000        170.00|      85.00000         170.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0008 205-02770               500.000  SYS |       1.25000        625.00|       1.25000        625.00|       1.25000         625.00
  EROSION CONTROL BLANKET                 |                            |                            |
0009 211-02050               500.000  CYS |      15.00000       7500.00|      12.00000       6000.00|      15.00000        7500.00
  B BORROW                                |                            |                            |
0010 211-02060               911.000  CYS |      15.00000      13665.00|       7.50000       6832.50|      15.00000       13665.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-02051                75.000  TON |      25.00000       1875.00|      28.00000       2100.00|      25.00000        1875.00
  STONE, 2                                |                            |                            |
0012 303-04075                32.000  TON |      30.00000        960.00|      35.00000       1120.00|      30.00000         960.00
  COMPACTED AGGREGATE FOR SURFACE, 0,     |                            |                            |
  SIZE NO. 73                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-05692               300.000  TON |      25.00000       7500.00|      20.50000       6150.00|      25.00000        7500.00
  STONE, NO. 8                            |                            |                            |
0014 303-52308             19952.000  TON |       8.45000     168594.40|      10.00000     199520.00|       8.45000      168594.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 401-05437             16802.000  TON |      21.00000     352842.00|      19.00000     319238.00|      21.00000      352842.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455              5178.000  TON |      21.00000     108738.00|      22.00000     113916.00|      21.00000      108738.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 401-05456              2424.000  TON |      25.60000      62054.40|      25.00000      60600.00|      25.60000       62054.40
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0018 401-05459              4084.000  TON |      22.00000      89848.00|      23.00000      93932.00|      22.00000       89848.00
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0019 402-05495               254.000  TON |      27.90000       7086.60|      29.00000       7366.00|      27.90000        7086.60
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 404-05511             18561.000  SYS |       0.40000       7424.40|       0.90000      16704.90|       0.40000        7424.40
  SEAL COAT, 2                            |                            |                            |
0021 405-05517                78.900  TON |     100.00000       7890.00|     100.00000       7890.00|     100.00000        7890.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                30.000  TON |      85.00000       2550.00|      85.00000       2550.00|      85.00000        2550.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-02400                        LUMP|    2500.00000       2500.00|    7500.00000       7500.00|    2500.00000        2500.00
  PROFILOGRAPH                            |                            |                            |
0024 601-06037                 6.000  EACH|     479.00000       2874.00|     479.00000       2874.00|     479.00000        2874.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-52540                 4.000  EACH|      29.00000        116.00|      29.00000        116.00|      29.00000         116.00
  GUARDRAIL TERMINAL SECTION, W BEAM      |                            |                            |
0026 601-99105              3419.000  LFT |       8.60000      29403.40|       8.60000      29403.40|       8.60000       29403.40
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 603-04622                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|    1200.00000        2400.00
  FENCE GATE, FARM FIELD, 47 IN. X 32 FT. |                            |                            |
0028 603-06040              2670.000  LFT |       4.20000      11214.00|       4.20000      11214.00|       4.20000       11214.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0029 604-44251                 0.940  CYS |    1485.00000       1395.90|    1485.00000       1395.90|    1485.00000        1395.90
  STEPS, CONCRETE                         |                            |                            |
0030 605-06120               394.000  LFT |      12.00000       4728.00|      12.00000       4728.00|      12.00000        4728.00
  CURB, CONCRETE                          |                            |                            |
0031 610-05527               941.000  TON |      40.00000      37640.00|      45.00000      42345.00|      38.75000       36463.75
  HMA FOR APPROACHES                      |                            |                            |
0032 611-05332               613.000  SYS |      28.00000      17164.00|      28.00000      17164.00|      28.00000       17164.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                            |                            |
0033 611-06497                21.000  EACH|     105.00000       2205.00|     105.00000       2205.00|     100.00000        2100.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 611-06498                 1.000  EACH|     140.00000        140.00|     140.00000        140.00|     123.00000         123.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0035 615-06505                 9.000  EACH|     350.00000       3150.00|     350.00000       3150.00|     350.00000        3150.00
  MONUMENT, B                             |                            |                            |
0036 615-06527                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|     250.00000         500.00
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320              4344.000  SYS |       1.75000       7602.00|       2.40000      10425.60|       1.75000        7602.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405              3855.000  TON |      25.00000      96375.00|      25.00000      96375.00|      25.00000       96375.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 3.000  EACH|     725.00000       2175.00|     725.00000       2175.00|     725.00000        2175.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 2.000  TON |     503.00000       1006.00|     503.00000       1006.00|     503.00000        1006.00
  FERTILIZER                              |                            |                            |
0041 621-06548               100.000  LBS |      22.00000       2200.00|      22.00000       2200.00|      22.00000        2200.00
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               850.000  LBS |       3.40000       2890.00|       3.40000       2890.00|       3.40000        2890.00
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557               100.000  LBS |       6.00000        600.00|       6.00000        600.00|       6.00000         600.00
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                10.000  TON |     387.00000       3870.00|     387.00000       3870.00|     387.00000        3870.00
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                51.000  MG  |       2.00000        102.00|       2.00000        102.00|       2.00000         102.00
  WATER                                   |                            |                            |
0046 621-06574             12800.000  SYS |       2.40000      30720.00|       2.40000      30720.00|       2.40000       30720.00
  SODDING                                 |                            |                            |
0047 622-52436                 5.000  EACH|      16.20000         81.00|      16.20000         81.00|      16.20000          81.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 703-51030               958.000  LBS |       0.65000        622.70|       0.60000        574.80|       0.60000         574.80
  REINFORCING STEEL                       |                            |                            |
0049 714-26704                80.000  LFT |     750.00000      60000.00|    1345.00000     107600.00|     650.00000       52000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 5 FT.                 |                            |                            |
0050 714-26725                84.000  LFT |    1100.00000      92400.00|    1680.00000     141120.00|    1000.00000       84000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 12 FT. X 6 FT.                |                            |                            |
0051 715-01029                94.000  LFT |      82.00000       7708.00|      69.00000       6486.00|      82.00000        7708.00
  PIPE, GROUP A, 48 IN.                   |                            |                            |
0052 715-03149               470.000  LFT |      20.00000       9400.00|      14.00000       6580.00|      20.00000        9400.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-04612               400.000  LFT |      22.00000       8800.00|      14.50000       5800.00|      22.00000        8800.00
  PIPE , GROUP  H-1, MIN. AREA 1.1 SQ. FT.|                            |                            |
0054 715-04612                84.000  LFT |     131.00000      11004.00|     107.00000       8988.00|     131.00000       11004.00
  PIPE , GROUP A, 60 IN.                  |                            |                            |
0055 715-04612               100.000  LFT |      35.00000       3500.00|      22.50000       2250.00|      35.00000        3500.00
  PIPE , GROUP G-1, MIN. AREA 1.1 SQ. FT. |                            |                            |
0056 715-04612               130.000  LFT |     160.00000      20800.00|     150.00000      19500.00|     160.00000       20800.00
  PIPE , GROUP G-1, MIN. AREA 32.1 SQ. FT.|                            |                            |
0057 715-04612               400.000  LFT |      22.00000       8800.00|      14.50000       5800.00|      22.00000        8800.00
  PIPE , GROUP H-1, MIN. AREA 1.1 SQ. FT. |                            |                            |
0058 715-04612                60.000  LFT |      24.00000       1440.00|      32.00000       1920.00|      24.00000        1440.00
  PIPE GROUP G-1, MIN. AREA 2.8 SQ. FT.   |                            |                            |
0059 715-13015                46.000  LFT |      28.00000       1288.00|      23.50000       1081.00|      28.00000        1288.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0060 715-15015               629.000  LFT |      24.00000      15096.00|      23.50000      14781.50|      24.00000       15096.00
  PIPE, GROUP P, 15 IN.                   |                            |                            |
0061 715-44240                11.680  CYS |     450.00000       5256.00|     595.00000       6949.60|    2000.00000       23360.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0062 715-44255             15854.000  LFT |       2.00000      31708.00|       1.70000      26951.80|       2.00000       31708.00
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0063 715-46005                27.000  EACH|     211.00000       5697.00|     150.00000       4050.00|     211.00000        5697.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0064 715-46010                 6.000  EACH|     217.00000       1302.00|     185.00000       1110.00|     217.00000        1302.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0065 715-46045                28.000  EACH|     188.00000       5264.00|     155.00000       4340.00|     188.00000        5264.00
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0066 715-46065                 2.000  EACH|     230.00000        460.00|     215.00000        430.00|     230.00000         460.00
  PIPE END SECTION, MIN. AREA 2.8 SQ. FT. |                            |                            |
0067 715-95092                 5.000  LFT |     150.00000        750.00|     185.00000        925.00|     150.00000         750.00
  SLOTTED DRAIN, 12 IN.                   |                            |                            |
0068 715-99372               174.000  LFT |      42.00000       7308.00|      27.00000       4698.00|      42.00000        7308.00
  PIPE, GROUP A, 18 IN.                   |                            |                            |
0069 718-44275               116.000  LFT |       8.00000        928.00|      26.50000       3074.00|       8.00000         928.00
  PIPE, UNDERDRAIN, NONPERFORATED, 0.052  |                            |                            |
  IN., 6 IN.      .                       |                            |                            |
0070 718-52610              1826.000  CYS |      29.00000      52954.00|      25.00000      45650.00|      29.00000       52954.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0071 718-99153             16900.000  SYS |       0.75000      12675.00|       0.75000      12675.00|       0.75000       12675.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0072 719-35000               500.000  LFT |       3.00000       1500.00|       2.00000       1000.00|       3.00000        1500.00
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 719-35005               500.000  LFT |       4.00000       2000.00|       3.00000       1500.00|       2.00000        1000.00
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0074 719-35010               500.000  LFT |       5.00000       2500.00|       4.00000       2000.00|       3.00000        1500.00
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0075 719-35011               500.000  LFT |       7.00000       3500.00|       5.00000       2500.00|       4.00000        2000.00
  PIPE, DRAINTILE, CLASS STANDARD, 12 IN. |                            |                            |
0076 720-45030                 3.000  EACH|    1266.00000       3798.00|    1800.00000       5400.00|    1266.00000        3798.00
  INLET, E7                               |                            |                            |
0077 720-45045                 1.000  EACH|    1491.00000       1491.00|    2500.00000       2500.00|    1491.00000        1491.00
  INLET, J10                              |                            |                            |
0078 720-45055                 3.000  EACH|    1500.00000       4500.00|    2000.00000       6000.00|    1500.00000        4500.00
  INLET, M10                              |                            |                            |
0079 720-45075                 1.000  EACH|    1566.00000       1566.00|    2600.00000       2600.00|    1566.00000        1566.00
  INLET, R13                              |                            |                            |
0080 720-45270                 6.000  EACH|     955.00000       5730.00|    1150.00000       6900.00|     955.00000        5730.00
  PIPE CATCH BASIN, 18 IN.                |                            |                            |
0081 801-04308                 6.000  EACH|     376.00000       2256.00|     475.00000       2850.00|     376.00000        2256.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0082 801-06606                12.000  EACH|     169.00000       2028.00|     165.00000       1980.00|     169.00000        2028.00
  BARRICADE, IIIB                         |                            |                            |
0083 801-06625                38.000  EACH|      95.00000       3610.00|     130.00000       4940.00|      95.00000        3610.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0084 801-06640                28.000  EACH|     140.00000       3920.00|     125.00000       3500.00|     140.00000        3920.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0085 801-06645                14.000  EACH|       1.00000         14.00|      45.00000        630.00|       1.00000          14.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0086 802-76025               146.250  SFT |      11.00000       1608.75|      11.00000       1608.75|      11.00000        1608.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0087 802-76035                54.250  SFT |      12.00000        651.00|      12.00000        651.00|      12.00000         651.00
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0088 802-76055               568.000  LFT |       3.00000       1704.00|       3.00000       1704.00|       3.00000        1704.00
  SIGN POST, A                            |                            |                            |
0089 804-06770                 6.000  EACH|      15.00000         90.00|      15.00000         90.00|      15.00000          90.00
  DELINEATOR POST                         |                            |                            |
0090 805-01842                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     600.00000        2400.00
  HANDHOLE, SIGNAL                        |                            |                            |
0091 805-90187               265.000  LFT |      18.00000       4770.00|      18.00000       4770.00|      18.00000        4770.00
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                            |                            |
0092 808-03178                 4.000  EACH|     170.00000        680.00|     190.00000        760.00|     114.00000         456.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,516,719.91                                                  ROUTE : 8902
     CALL ORDER   : 110                     CONTRACT ID : R -22529-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 34-4272670              |(3) 35-1065659
                                          |FOX CONTRACTORS CORPORATION |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 808-03179                 4.000  EACH|     192.00000        768.00|     275.00000       1100.00|     154.00000         616.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0094 808-06712               911.000  LFT |       0.07000         63.77|       0.08000         72.88|       0.06000          54.66
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0095 808-06713             18063.000  LFT |       0.07000       1264.41|       0.08000       1445.04|       0.06000        1083.78
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0096 808-06714             17056.000  LFT |       0.07000       1193.92|       0.08000       1364.48|       0.06000        1023.36
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0097 808-06726               110.000  LFT |       2.50000        275.00|       3.00000        330.00|       1.55000         170.50
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0098 808-75060               607.000  LFT |       1.55000        940.85|       1.75000       1062.25|       1.10000         667.70
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 12 IN.          |                            |                            |
0099 900-01925                 9.000  MOS |     500.00000       4500.00|    1500.00000      13500.00|    1170.00000       10530.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0100 920-06775                        LUMP|    7500.00000       7500.00|    7500.00000       7500.00|   20100.00000       20100.00
  MAINTAINING TRAFFIC                     |                            |                            |
0101 930-06845                        LUMP|   10000.00000      10000.00|   45006.00000      45006.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0102 940-01001                        LUMP|   58000.00000      58000.00|   90000.00000      90000.00|   83200.00000       83200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0103 202-02241              2500.000  LFT |       1.52000       3800.00|       1.52000       3800.00|       1.52000        3800.00
  GUARDRAIL, REMOVE                       |                            |                            |
     SECTION TOTALS                       |             $  1,999,554.25|             $  2,036,186.15|                $  2,061,515.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,999,554.25|             $  2,036,186.15|                $  2,061,515.35
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : 27
     CALL ORDER   : 115                     CONTRACT ID : R -23257-B                   COUNTIES : UNION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    373,142.71     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    426,742.28     114.3643%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    51,379.45                                                  ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -23721-A                   COUNTIES : BOONE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0655(091)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     46,764.65     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $     67,458.87     144.2518%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE MODIFICATION
                                          |                            |                            |
0001 201-52370                        LUMP|    2375.00000       2375.00|    2870.00000       2870.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-74045                10.000  EACH|      18.00000        180.00|      94.65000        946.50|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0003 203-02000                30.000  CYS |      20.00000        600.00|     176.00000       5280.00|
  EXCAVATION, COMMON                      |                            |                            |
0004 203-02070               492.000  CYS |      16.50000       8118.00|      18.60000       9151.20|
  BORROW                                  |                            |                            |
0005 205-02224               300.000  LFT |       2.25000        675.00|       6.30000       1890.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0006 303-52308               585.000  TON |      12.75000       7458.75|      22.50000      13162.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0007 402-05474               157.000  TON |      41.35000       6491.95|      42.00000       6594.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0008 402-05477                91.000  TON |      48.95000       4454.45|      61.50000       5596.50|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0009 405-05518              1320.000  SYS |       0.65000        858.00|       0.75000        990.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0010 406-05521              1320.000  SYS |       0.25000        330.00|       0.55000        726.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 603-06040               122.000  LFT |      10.80000       1317.60|      20.25000       2470.50|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0012 603-91340                 1.000  EACH|    1620.00000       1620.00|    1091.25000       1091.25|
  FENCE GATE, FARM FIELD, 47 IN. X 20 FT. |                            |                            |
0013 611-06497                 1.000  EACH|     111.50000        111.50|     201.81000        201.81|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0014 615-06490                 4.000  EACH|     138.00000        552.00|     141.00000        564.00|
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    51,379.45                                                  ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -23721-A                   COUNTIES : BOONE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 621-01004                 1.000  EACH|     360.00000        360.00|     375.00000        375.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0016 621-06545                 0.300  TON |    3400.00000       1020.00|    3970.00000       1191.00|
  FERTILIZER                              |                            |                            |
0017 621-06548                 5.000  LBS |      30.00000        150.00|      31.50000        157.50|
  SEED MIXTURE, CV                        |                            |                            |
0018 621-06553                10.000  LBS |      27.50000        275.00|      29.00000        290.00|
  SEED MIXTURE, R                         |                            |                            |
0019 621-06565                 0.100  TON |    2600.00000        260.00|    3020.00000        302.00|
  MULCHING MATERIAL                       |                            |                            |
0020 621-06567                 1.000  MG  |       2.40000          2.40|       2.50000          2.50|
  WATER                                   |                            |                            |
0021 622-52436                 4.000  EACH|      36.00000        144.00|      37.84000        151.36|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0022 801-04308                 2.000  EACH|     102.00000        204.00|     110.00000        220.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0023 801-06605                 6.000  EACH|      85.00000        510.00|      90.00000        540.00|
  BARRICADE, IIIA                         |                            |                            |
0024 801-06606                 4.000  EACH|      96.00000        384.00|     100.00000        400.00|
  BARRICADE, IIIB                         |                            |                            |
0025 801-06625                 6.000  EACH|     108.00000        648.00|     113.00000        678.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0026 801-06640                 6.000  EACH|      72.00000        432.00|      75.00000        450.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 802-02489                22.000  LFT |      11.25000        247.50|      10.50000        231.00|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0028 802-76025                34.000  SFT |      13.20000        448.80|      27.75000        943.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0029 802-76035                23.000  SFT |      14.40000        331.20|      19.10000        439.30|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0030 802-76055                56.000  LFT |       3.60000        201.60|       6.95000        389.20|
  SIGN POST, A                            |                            |                            |
0031 802-76065                29.000  LFT |       4.10000        118.90|       7.25000        210.25|
  SIGN POST, B                            |                            |                            |
0032 808-06713               300.000  LFT |       1.20000        360.00|       2.25000        675.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0033 808-06716               400.000  LFT |       1.20000        480.00|       1.26000        504.00|
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    51,379.45                                                  ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -23721-A                   COUNTIES : BOONE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION COM|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 930-06845                        LUMP|    2705.00000       2705.00|    4700.00000       4700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0035 940-01001                        LUMP|    2340.00000       2340.00|    3075.00000       3075.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $     46,764.65|             $     67,458.87|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     46,764.65|             $     67,458.87|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4654(318)
                                                                                                  4654(318)
          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9990803     WEDDLE BROTHERS/E & B JOINT VENTURE                                    $  4,803,680.32     100.0000%
   2   99-9995758     BEATY/RIETH-RILEY J/V                                                  $  4,884,176.46     101.6757%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,972,000.00     103.5039%
====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MILL SURFACE AND ASPHALT OVERLAY
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1092.90000      13114.80|    1500.00000      18000.00|    1450.00000       17400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   29952.84000      29952.84|   38000.00000      38000.00|   39000.00000       39000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  237086.78000     237086.78|  245000.00000     245000.00|  245000.00000      245000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               183.500  m2  |      26.53000       4868.26|      50.00000       9175.00|     112.00000       20552.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               591.800  m   |       9.00000       5326.20|       7.20000       4260.96|       9.50000        5622.10
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               100.000  m   |       7.00000        700.00|      10.50000       1050.00|      15.00000        1500.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|  326344.65000     326344.65|  350000.00000     350000.00|  333000.00000      333000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0008 202-51328                        LUMP|  146248.83000     146248.83|  350000.00000     350000.00|  350000.00000      350000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0009 202-51328                        LUMP|   76688.18000      76688.18|  225282.00000     225282.00|  150000.00000      150000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0010 202-51368               226.000  m2  |      22.43000       5069.18|      20.00000       4520.00|      18.00000        4068.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-60820            273534.000  m2  |       0.42000     114884.28|       0.33000      90266.22|       0.46000      125825.64
  SURFACE MILLING, ASPHALT 25 mm          |                            |                            |
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-74025                88.000  m   |       7.50000        660.00|       7.00000        616.00|       8.00000         704.00
  FENCE, REMOVE                           |                            |                            |
0013 203-02000              6805.000  m3  |       8.80000      59884.00|       8.25000      56141.25|       7.50000       51037.50
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              3762.000  m3  |      18.60000      69973.20|      14.00000      52668.00|      15.00000       56430.00
  BORROW                                  |                            |                            |
0015 206-51220               855.000  m3  |      37.46000      32028.30|      75.00000      64125.00|      11.00000        9405.00
  EXCAVATION, WET                         |                            |                            |
0016 206-51225               496.000  m3  |      24.97000      12385.12|      30.00000      14880.00|      11.00000        5456.00
  EXCAVATION, DRY                         |                            |                            |
0017 206-51230              1833.000  m3  |      24.97000      45770.01|      50.00000      91650.00|      11.00000       20163.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 206-51235                        LUMP|  176568.65000     176568.65|   75000.00000      75000.00|   22000.00000       22000.00
  COFFERDAM , STR. NO. 2                  |                            |                            |
0019 211-02060               837.800  m3  |      47.05000      39418.49|      38.00000      31836.40|      41.50000       34768.70
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 213-52830                59.400  m3  |     216.67000      12870.20|     110.00000       6534.00|     140.00000        8316.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-52308               111.300  Mg  |      38.81000       4319.55|      26.00000       2893.80|      28.00000        3116.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 310-04013               239.000  m2  |     150.00000      35850.00|     130.00000      31070.00|     130.00000       31070.00
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0023 401-04817              1694.800  Mg  |      40.00000      67792.00|      35.00000      59318.00|      34.00000       57623.20
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 401-04820               349.800  Mg  |      40.00000      13992.00|      38.00000      13292.40|      35.00000       12243.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 401-04824               349.000  Mg  |      45.00000      15705.00|      37.00000      12913.00|      75.00000       26175.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 401-05456             20674.400  Mg  |      42.00000     868324.80|      41.00000     847650.40|      41.00000      847650.40
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0027 406-05520                71.110  Mg  |     165.00000      11733.15|     170.00000      12088.70|     170.00000       12088.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 501-03489                41.000  EACH|      26.03000       1067.23|      21.00000        861.00|       8.00000         328.00
  TIE BAR, RETROFIT                       |                            |                            |
0029 501-05092               425.100  m2  |      79.09000      33621.16|      75.00000      31882.50|      80.00000       34008.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0030 601-01522                 4.000  EACH|    1170.00000       4680.00|    1100.00000       4400.00|    1230.00000        4920.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0031 601-04746                 6.000  EACH|    6200.00000      37200.00|    8800.00000      52800.00|    6500.00000       39000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-04754                 2.000  EACH|   17810.00000      35620.00|   18000.00000      36000.00|   17900.00000       35800.00
  ENERGY ABSORBING TERMINAL               |                            |                            |
0033 601-04756                 1.000  EACH|    6500.00000       6500.00|    6700.00000       6700.00|    6900.00000        6900.00
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                            |                            |
  PACKAGE                                 |                            |                            |
0034 601-06035               245.240  m   |      24.00000       5885.76|      28.50000       6989.34|      25.00000        6131.00
  GUARDRAIL, RESET                        |                            |                            |
0035 601-99105               182.880  m   |      36.00000       6583.68|      28.00000       5120.64|      38.00000        6949.44
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 601-99123                 2.000  EACH|    2400.00000       4800.00|    1825.00000       3650.00|    2530.00000        5060.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0037 602-01064                80.700  m   |     564.07000      45520.45|     188.00000      15171.60|     149.00000       12024.30
  BARRIER, CONCRETE 1170                  |                            |                            |
0038 602-06639              1109.480  m   |      76.54000      84919.60|      82.00000      90977.36|      82.00000       90977.36
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0039 602-06646                30.480  m   |      95.70000       2916.94|      72.00000       2194.56|      80.00000        2438.40
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0040 602-06729                55.000  EACH|       7.00000        385.00|       8.00000        440.00|       7.00000         385.00
  BARRIER DELINEATOR                      |                            |                            |
0041 603-01159                52.000  m   |      34.00000       1768.00|      42.00000       2184.00|      36.00000        1872.00
  FENCE, CHAIN LINK, 1067 mm              |                            |                            |
0042 603-06040                26.000  m   |      33.00000        858.00|      32.00000        832.00|      35.00000         910.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0043 605-05523               105.600  m   |      30.00000       3168.00|      73.50000       7761.60|      20.00000        2112.00
  CURB, HMA                               |                            |                            |
0044 616-51367               546.000  m2  |      43.51000      23756.46|     150.00000      81900.00|      70.00000       38220.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0045 621-01004                 3.000  EACH|     650.00000       1950.00|     650.00000       1950.00|     700.00000        2100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06545                 1.300  Mg  |     607.00000        789.10|     610.00000        793.00|     640.00000         832.00
  FERTILIZER                              |                            |                            |
0047 621-06548                15.000  kg  |      44.00000        660.00|      44.00000        660.00|      46.50000         697.50
  SEED MIXTURE, CV                        |                            |                            |
0048 621-06554               231.000  kg  |       9.25000       2136.75|       9.25000       2136.75|      10.00000        2310.00
  SEED MIXTURE, U                         |                            |                            |
0049 621-06565                 6.200  Mg  |     467.00000       2895.40|     470.00000       2914.00|     495.00000        3069.00
  MULCHING MATERIAL                       |                            |                            |
0050 621-06567                34.700  kL  |       0.50000         17.35|       0.50000         17.35|       0.50000          17.35
  WATER                                   |                            |                            |
0051 621-06574              1915.000  m2  |       3.00000       5745.00|       4.65000       8904.75|       3.20000        6128.00
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 701-96089                55.400  m   |     124.67000       6906.72|     118.00000       6537.20|     131.00000        7257.40
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0053 701-98647               101.400  m   |     124.67000      12641.54|     118.00000      11965.20|     131.00000       13283.40
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0054 701-98649                34.000  m   |     164.04000       5577.36|     160.00000       5440.00|     154.00000        5236.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0055 702-51005               736.100  m3  |     548.16000     403500.58|     165.00000     121456.50|     600.00000      441660.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0056 702-51015               358.000  m3  |     392.39000     140475.62|     246.00000      88068.00|     500.00000      179000.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0057 702-51110              2045.800  kg  |       6.57000      13440.91|       3.55000       7262.59|       6.00000       12274.80
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0058 702-51863               506.000  EACH|       9.77000       4943.62|      12.00000       6072.00|       5.00000        2530.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0059 703-01540              1629.000  EACH|       8.24000      13422.96|       8.00000      13032.00|       8.00000       13032.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0060 703-51030            112346.000  kg  |       1.21000     135938.66|       1.05000     117963.30|       1.12000      125827.52
  REINFORCING STEEL                       |                            |                            |
0061 704-51002               315.500  m3  |     937.63000     295822.27|     600.00000     189300.00|     700.00000      220850.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0062 706-05734                 4.000  EACH|    1346.60000       5386.40|    1800.00000       7200.00|    1350.00000        5400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0063 706-51020                78.200  m3  |     636.67000      49787.59|     500.00000      39100.00|     450.00000       35190.00
  CONCRETE, C, RAILING                    |                            |                            |
0064 707-51045                        LUMP|   20109.15000      20109.15|   22000.00000      22000.00|   30000.00000       30000.00
  CONCRETE STRUCTURAL MEMBERS , STR. NO. 1|                            |                            |
0065 707-51045                        LUMP|   23467.95000      23467.95|   24000.00000      24000.00|   30000.00000       30000.00
  CONCRETE STRUCTURAL MEMBERS , STR. NO. 2|                            |                            |
0066 709-51821                        LUMP|    4399.10000       4399.10|    4225.00000       4225.00|    5100.00000        5100.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0067 709-51821                        LUMP|    6250.20000       6250.20|    6000.00000       6000.00|    6950.00000        6950.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0068 709-51821                        LUMP|    1979.23000       1979.23|    2000.00000       2000.00|    2300.00000        2300.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0069 711-51038                        LUMP|   52679.26000      52679.26|   46000.00000      46000.00|   60000.00000       60000.00
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            |
0070 711-51038                        LUMP|   82700.33000      82700.33|   78000.00000      78000.00|   83848.19000       83848.19
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 711-51038                        LUMP|   52379.01000      52379.01|   46000.00000      46000.00|   50000.00000       50000.00
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            |
0072 711-51866               317.000  EACH|      10.42000       3303.14|      12.00000       3804.00|      10.50000        3328.50
  RIVET, REMOVE                           |                            |                            |
0073 711-51878                        LUMP|    4773.15000       4773.15|   75000.00000      75000.00|   20000.00000       20000.00
  JACKING AND SUPPORTING GIRDERS , STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0074 715-05118                28.000  m   |     220.00000       6160.00|      41.00000       1148.00|     160.00000        4480.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0075 715-44240                51.800  m3  |     520.54000      26963.97|     450.00000      23310.00|     360.00000       18648.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0076 715-46000                 1.000  EACH|     340.00000        340.00|     155.00000        155.00|     200.00000         200.00
  PIPE END SECTION, 300 mm                |                            |                            |
0077 715-91361                21.000  m   |      22.74000        477.54|      37.00000        777.00|      20.00000         420.00
  PIPE, PVC, 150 mm                       |                            |                            |
0078 720-44296                 4.000  EACH|     540.00000       2160.00|     330.00000       1320.00|     165.00000         660.00
  CAP INLET                               |                            |                            |
0079 720-45075                 1.000  EACH|    1975.00000       1975.00|    1250.00000       1250.00|    1270.00000        1270.00
  INLET, R13                              |                            |                            |
0080 722-51401                55.000  m2  |     215.28000      11840.40|     269.00000      14795.00|     410.00000       22550.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0081 722-51842                15.300  m2  |     290.32000       4441.90|      52.00000        795.60|     650.00000        9945.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0082 722-51846                 2.000  m3  |     395.00000        790.00|     395.00000        790.00|     395.00000         790.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0083 722-97116               613.200  m2  |      75.35000      46204.62|      64.50000      39551.40|      90.00000       55188.00
  BRIDGE DECK OVERLAY PATCHING            |                            |                            |
0084 726-95870                 6.000  EACH|     476.77000       2860.62|     540.00000       3240.00|     550.00000        3300.00
  BEARING ASSEMBLY E1                     |                            |                            |
0085 726-95870                 8.000  EACH|     492.97000       3943.76|     555.00000       4440.00|     550.00000        4400.00
  BEARING ASSEMBLY E2                     |                            |                            |
0086 726-95870                 4.000  EACH|     433.57000       1734.28|     500.00000       2000.00|     550.00000        2200.00
  BEARING ASSEMBLY E3                     |                            |                            |
0087 726-95870                 2.000  EACH|     649.57000       1299.14|     700.00000       1400.00|     725.00000        1450.00
  BEARING ASSEMBLY E4                     |                            |                            |
0088 726-95870                 2.000  EACH|     854.77000       1709.54|     900.00000       1800.00|     850.00000        1700.00
  BEARING ASSEMBLY F2                     |                            |                            |
0089 726-95870                 2.000  EACH|     288.85000        577.70|     375.00000        750.00|     350.00000         700.00
  BEARING ASSEMBLY F3                     |                            |                            |
0090 726-95870                 2.000  EACH|     288.85000        577.70|     375.00000        750.00|     350.00000         700.00
  BEARING ASSEMBLY F4                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 726-95870                 2.000  EACH|     282.37000        564.74|     375.00000        750.00|     350.00000         700.00
  BEARING ASSEMBLY F5                     |                            |                            |
0092 726-95870                 2.000  EACH|     282.37000        564.74|     375.00000        750.00|     350.00000         700.00
  BEARING ASSEMBLY F6                     |                            |                            |
0093 729-51875                 3.400  m2  |     560.84000       1906.86|     615.00000       2091.00|     450.00000        1530.00
  CONCRETE, A, PATCHING                   |                            |                            |
0094 801-01093                 8.000  EACH|     700.00000       5600.00|     700.00000       5600.00|     740.00000        5920.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0095 801-03290                 4.000  EACH|     740.00000       2960.00|     740.00000       2960.00|     780.00000        3120.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0096 801-04308                 6.000  EACH|     250.00000       1500.00|     250.00000       1500.00|     265.00000        1590.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0097 801-06046              4983.000  m   |       6.00000      29898.00|       4.80000      23918.40|       3.85000       19184.55
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  125 mm                                  |                            |                            |
0098 801-06606                12.000  EACH|     100.00000       1200.00|     100.00000       1200.00|     105.00000        1260.00
  BARRICADE, IIIB                         |                            |                            |
0099 801-06640               110.000  EACH|      85.00000       9350.00|      85.00000       9350.00|      90.00000        9900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06643              6919.000  m   |       2.85000      19719.15|       4.00000      27676.00|       3.00000       20757.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06644             10890.000  m   |       2.85000      31036.50|       4.00000      43560.00|       3.00000       32670.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06645                 6.000  EACH|      35.00000        210.00|      35.00000        210.00|      37.00000         222.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0103 801-06648              4983.000  m   |       2.00000       9966.00|       2.35000      11710.05|       1.40000        6976.20
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  125 mm                                  |                            |                            |
0104 801-06650              4530.000  EACH|       1.50000       6795.00|       3.75000      16987.50|       3.90000       17667.00
  TEMPORARY RAISED PAVEMENT MARKER, 2     |                            |                            |
0105 801-06710               520.000  DAY |      16.00000       8320.00|      16.00000       8320.00|      20.00000       10400.00
  FLASHING ARROW SIGN                     |                            |                            |
0106 801-06775                        LUMP|   85392.81000      85392.81|  110500.00000     110500.00|  110000.00000      110000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0107 801-09133                 8.000  EACH|    7350.00000      58800.00|    9500.00000      76000.00|    9600.00000       76800.00
  CHANGEABLE MESSAGE SIGN                 |                            |                            |
0108 801-96916                54.000  m   |       5.70000        307.80|       5.70000        307.80|       6.00000         324.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,792,018.76                                                  ROUTE : I-465
     CALL ORDER   : 130                     CONTRACT ID : R -23849-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990803              |(2) 99-9995758              |(3) 35-1917625
                                          |WEDDLE BROTHERS/E & B JOINT |BEATY/RIETH-RILEY J/V       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0109 801-97643              1185.000  m   |      14.00000      16590.00|      14.00000      16590.00|      12.00000       14220.00
  BUZZ STRIPS                             |                            |                            |
0110 802-02489                 8.000  m   |      34.00000        272.00|      20.00000        160.00|      31.50000         252.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0111 802-76035                 1.440  m2  |      93.00000        133.92|     155.00000        223.20|     315.00000         453.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0112 805-05406                 6.000  EACH|   24650.00000     147900.00|   25000.00000     150000.00|   25000.00000      150000.00
  DATA COLLECTION SITE , 6 LANE           |                            |                            |
0113 808-06702             12456.000  m   |       1.21000      15071.76|       1.25000      15570.00|       1.25000       15570.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0114 808-06711               162.000  m   |       0.13000         21.06|       0.13000         21.06|       0.15000          24.30
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0115 808-06713             25558.000  m   |       0.13000       3322.54|       0.13000       3322.54|       0.15000        3833.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0116 808-06714             25558.000  m   |       0.13000       3322.54|       0.13000       3322.54|       0.15000        3833.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0117 808-06716              2560.000  m   |       1.30000       3328.00|       1.30000       3328.00|       1.40000        3584.00
  LINE, REMOVE                            |                            |                            |
0118 808-75008              3700.000  m   |       0.25000        925.00|       0.25000        925.00|       0.35000        1295.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0119 808-75996              2631.000  EACH|       3.23000       8498.13|       4.00000      10524.00|       3.15000        8287.65
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0120 808-75998              2631.000  EACH|      26.50000      69721.50|      30.00000      78930.00|      27.50000       72352.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0121 201-52370                        LUMP|    4600.00000       4600.00|   98000.00000      98000.00|   45000.00000       45000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0122 801-04627               180.000  DAY |     338.55000      60939.00|     365.00000      65700.00|     325.00000       58500.00
  WATCHMAN                                |                            |                            |
     SECTION TOTALS                       |             $  4,803,680.32|             $  4,884,176.46|                $  4,972,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,803,680.32|             $  4,884,176.46|                $  4,972,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,315.40                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -24063-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : NH-200-9(007)
                                                                                                  NH-200-9(007)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $    321,110.60     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $    355,236.66     110.6275%
   3   35-1139301     E & B PAVING, INC.                                                     $    363,300.96     113.1388%
====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1065659              |(3) 35-1139301
                                          |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1100.00000       6600.00|    1000.00000       6000.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3800.00000       3800.00|    5000.00000       5000.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|   17500.00000      17500.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1984.29000       1984.29|   13000.00000      13000.00|    4500.00000        4500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               128.500  m   |       5.84000        750.44|       5.84000        750.44|       5.84000         750.44
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              4520.000  m2  |       2.25000      10170.00|       1.50000       6780.00|       3.25000       14690.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               804.000  m3  |      23.00000      18492.00|      22.00000      17688.00|      19.20000       15436.80
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070               752.000  m3  |       5.00000       3760.00|      15.00000      11280.00|      26.80000       20153.60
  BORROW                                  |                            |                            |
0009 205-02224               410.000  m   |       5.25000       2152.50|       5.25000       2152.50|       5.25000        2152.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229                39.000  m   |       9.85000        384.15|       9.85000        384.15|       9.85000         384.15
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02234                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0012 205-02236                 2.000  EACH|      65.00000        130.00|      65.00000        130.00|      65.00000         130.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,315.40                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -24063-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1065659              |(3) 35-1139301
                                          |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02060               129.000  m3  |      19.00000       2451.00|      10.00000       1290.00|      17.00000        2193.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               466.000  Mg  |      21.00000       9786.00|      14.00000       6524.00|      16.10000        7502.60
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05468               895.000  Mg  |      28.00000      25060.00|      28.00000      25060.00|      32.00000       28640.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05470               993.000  Mg  |      22.00000      21846.00|      27.00000      26811.00|      32.00000       31776.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0017 402-05474              1196.000  Mg  |      28.00000      33488.00|      26.00000      31096.00|      34.50000       41262.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               511.000  Mg  |      41.00000      20951.00|      45.00000      22995.00|      38.50000       19673.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               303.000  Mg  |      32.00000       9696.00|      34.00000      10302.00|      34.00000       10302.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511              1317.000  m2  |       3.00000       3951.00|       1.50000       1975.50|       3.10000        4082.70
  SEAL COAT, 2                            |                            |                            |
0021 405-05518               567.000  m2  |       1.00000        567.00|       1.00000        567.00|       1.60000         907.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 4.660  Mg  |     160.00000        745.60|     275.00000       1281.50|     165.00000         768.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-94689                 2.000  EACH|    3300.00000       6600.00|    3300.00000       6600.00|    3300.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               141.900  m   |      31.10000       4413.09|      31.10000       4413.09|      31.10000        4413.09
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 604-91531                32.300  m2  |      25.05000        809.12|      50.00000       1615.00|      30.00000         969.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0026 605-02042                 4.000  EACH|     890.00000       3560.00|     750.00000       3000.00|     380.00000        1520.00
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0027 605-06150               242.500  m   |      41.38000      10034.65|      60.00000      14550.00|      28.80000        6984.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0028 610-05527                53.000  Mg  |      80.00000       4240.00|      60.00000       3180.00|      46.00000        2438.00
  HMA FOR APPROACHES                      |                            |                            |
0029 611-06497                 2.000  EACH|     140.00000        280.00|     138.00000        276.00|     100.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0030 615-06490                 8.000  EACH|     120.00000        960.00|     120.00000        960.00|     120.00000         960.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06500                 1.000  EACH|     330.00000        330.00|     330.00000        330.00|     330.00000         330.00
  MONUMENT, A                             |                            |                            |
0032 621-06575              3711.000  m2  |       2.90000      10761.90|       2.90000      10761.90|       2.90000       10761.90
  SODDING, NURSERY                        |                            |                            |
0033 715-05048               390.000  m   |      12.00000       4680.00|      20.00000       7800.00|      11.00000        4290.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,315.40                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -24063-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1065659              |(3) 35-1139301
                                          |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05053                18.000  m   |      51.00000        918.00|     100.00000       1800.00|      23.00000         414.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0035 715-05119                45.000  m   |      72.00000       3240.00|     165.00000       7425.00|      81.50000        3667.50
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0036 715-05149                 3.000  m   |     175.00000        525.00|     200.00000        600.00|      61.00000         183.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0037 715-05151                11.000  m   |     101.00000       1111.00|     250.00000       2750.00|      81.50000         896.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0038 715-46000                 1.000  EACH|     200.00000        200.00|     250.00000        250.00|     165.00000         165.00
  PIPE END SECTION, 300 mm                |                            |                            |
0039 715-46005                 4.000  EACH|     225.00000        900.00|     300.00000       1200.00|     195.00000         780.00
  PIPE END SECTION, 375 mm                |                            |                            |
0040 718-04881                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|     150.00000         300.00
  OUTLET PROTECTOR, B                     |                            |                            |
0041 718-52610                75.000  m3  |      25.00000       1875.00|      30.00000       2250.00|      36.20000        2715.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0042 801-06640                12.000  EACH|     142.00000       1704.00|     142.00000       1704.00|     142.00000        1704.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 4.000  EACH|       1.00000          4.00|       1.00000          4.00|       1.00000           4.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-02489                37.200  m   |      28.00000       1041.60|      28.00000       1041.60|      28.00000        1041.60
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0046 802-76025                 5.495  m2  |     144.87000        796.06|     145.00000        796.78|     145.00000         796.78
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0047 802-76035                 1.310  m2  |     165.00000        216.15|     165.00000        216.15|     165.00000         216.15
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0048 804-06770                 1.000  EACH|      25.00000         25.00|      25.00000         25.00|      25.00000          25.00
  DELINEATOR POST                         |                            |                            |
0049 805-01816                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1200.00000        4800.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0050 805-01822                 4.000  EACH|    1600.00000       6400.00|    1600.00000       6400.00|    1600.00000        6400.00
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0051 805-01825                 4.000  EACH|     190.00000        760.00|     190.00000        760.00|     190.00000         760.00
  DISCONNECT HANGER, INSTALL              |                            |                            |
0052 805-01842                 5.000  EACH|     600.00000       3000.00|     600.00000       3000.00|     600.00000        3000.00
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,315.40                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -24063-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1065659              |(3) 35-1139301
                                          |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 805-01893                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0054 805-02087                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0055 805-02503               650.000  m   |       0.70000        455.00|       0.70000        455.00|       0.70000         455.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0056 805-06592               253.000  m   |      28.00000       7084.00|      28.00000       7084.00|      28.00000        7084.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0057 805-78205                 8.000  EACH|     440.00000       3520.00|     440.00000       3520.00|     440.00000        3520.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0058 805-78350                 2.000  EACH|     286.00000        572.00|     286.00000        572.00|     286.00000         572.00
  PEDESTRIAN SIGNAL HEAD, 230 mm          |                            |                            |
0059 805-78370                 2.000  EACH|      65.00000        130.00|      65.00000        130.00|      65.00000         130.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0060 805-78445                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     475.00000         475.00
  SIGNAL SERVICE                          |                            |                            |
0061 805-78467                16.000  m   |       4.75000         76.00|       4.75000         76.00|       4.75000          76.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0062 805-78480               111.000  m   |       2.80000        310.80|       2.80000        310.80|       2.80000         310.80
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0063 805-78485               256.000  m   |       3.00000        768.00|       3.00000        768.00|       3.00000         768.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0064 805-78490               120.000  m   |       3.70000        444.00|       3.70000        444.00|       3.70000         444.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0065 805-78510               400.000  m   |       2.80000       1120.00|       2.80000       1120.00|       2.80000        1120.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0066 805-78785                 7.000  EACH|     475.00000       3325.00|     475.00000       3325.00|     475.00000        3325.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0067 805-78795               240.000  m   |      28.00000       6720.00|      28.00000       6720.00|      28.00000        6720.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0068 805-81032                 4.000  EACH|    2500.00000      10000.00|    2500.00000      10000.00|    2500.00000       10000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0069 808-06701                11.000  m   |       3.00000         33.00|       3.00000         33.00|       3.00000          33.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0070 808-06703               258.000  m   |       3.00000        774.00|       3.00000        774.00|       3.00000         774.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0071 808-06713              1020.000  m   |       0.60000        612.00|       0.60000        612.00|       0.60000         612.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   427,315.40                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -24063-A                   COUNTIES : ALLEN
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1065659              |(3) 35-1139301
                                          |JOHNSON, S.E. COMPANIES, INC|BROOKS CONSTRUCTION COMPANY,|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 808-74815                54.000  m   |       0.10000          5.40|       0.10000          5.40|       0.10000           5.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0073 808-75245              2535.000  m   |       0.01000         25.35|       0.01000         25.35|       0.01000          25.35
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0074 808-75297                43.000  m   |      14.50000        623.50|      14.50000        623.50|      14.50000         623.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0075 808-75320                 7.000  EACH|     101.00000        707.00|     101.00000        707.00|     101.00000         707.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0076 808-75325                 3.000  EACH|     160.00000        480.00|     160.00000        480.00|     160.00000         480.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0077 808-75998                52.000  EACH|      34.25000       1781.00|      34.25000       1781.00|      34.25000        1781.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    321,110.60|             $    355,236.66|                $    363,300.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    321,110.60|             $    355,236.66|                $    363,300.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0428(00D)
                                                                                                  0428(00D)
                                                                                                  0428(00D)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR, INC.                                          $    768,272.05     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    967,274.52     125.9026%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE WIDENING
                                          |                            |                            |
0001 201-52370                        LUMP|   22800.00000      22800.00|   14400.00000      14400.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01874                 2.000  EACH|      40.00000         80.00|      43.00000         86.00|
  SHEET SIGN AND POST, REMOVE             |                            |                            |
0003 202-02189                 1.000  EACH|     110.00000        110.00|     100.00000        100.00|
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0004 202-51328                        LUMP|   12000.00000      12000.00|   22000.00000      22000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0005 202-60820              6033.000  SYS |       1.50000       9049.50|       2.20000      13272.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74075                 1.000  EACH|    1500.00000       1500.00|    2100.00000       2100.00|
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-74080                 2.000  EACH|     450.00000        900.00|     760.00000       1520.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0008 203-02000              1441.000  CYS |      10.00000      14410.00|      20.00000      28820.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              2704.000  CYS |       8.75000      23660.00|      10.00000      27040.00|
  BORROW                                  |                            |                            |
0010 205-02224              1263.000  LFT |       1.75000       2210.25|       2.00000       2526.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02236                 8.000  EACH|      85.00000        680.00|     110.00000        880.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 152 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02237                 8.000  EACH|      85.00000        680.00|     110.00000        880.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 211-02050               122.000  CYS |      14.00000       1708.00|      13.50000       1647.00|
  B BORROW                                |                            |                            |
0014 303-52308               590.100  TON |      15.00000       8851.50|      19.00000      11211.90|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 304-04405              1207.000  CYS |      23.00000      27761.00|      28.00000      33796.00|
  SUBBASE                                 |                            |                            |
0016 307-04041              4076.000  SYS |      27.00000     110052.00|      30.00000     122280.00|
  PORTLAND CEMENT CONCRETE BASE           |                            |                            |
0017 402-05470               282.000  TON |      37.00000      10434.00|      62.50000      17625.00|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0018 402-05475              1076.000  TON |      35.25000      37929.00|      35.00000      37660.00|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0019 402-05477               677.000  TON |      37.50000      25387.50|      40.00000      27080.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05495               193.000  TON |      58.00000      11194.00|      44.00000       8492.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0021 405-05518              4639.000  SYS |       0.50000       2319.50|       0.35000       1623.65|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              9841.000  SYS |       0.20000       1968.20|       0.03000        295.23|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-02400                        LUMP|    1000.00000       1000.00|    2500.00000       2500.00|
  PROFILOGRAPH                            |                            |                            |
0024 501-05090               522.500  SYS |      54.00000      28215.00|      50.00000      26125.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0025 501-05320               805.000  SYS |      35.00000      28175.00|      34.00000      27370.00|
  CEMENT CONCRETE PAVEMENT FOR PRIVATE    |                            |                            |
  DRIVES                                  |                            |                            |
0026 601-04412                 2.000  EACH|    1275.00000       2550.00|    1730.00000       3460.00|
  GUARDRAIL, BURIED END                   |                            |                            |
0027 601-04793                65.625  LFT |     140.00000       9187.50|      93.50000       6135.94|
  GUARDRAIL , TWO TUBE, 3 FT. 1.5 IN.     |                            |                            |
  SPACING                                 |                            |                            |
0028 601-04793                 9.250  LFT |     150.00000       1387.50|      89.00000        823.25|
  GUARDRAIL , TWO TUBE, 4 FT, 7.5 IN.     |                            |                            |
  SPACING                                 |                            |                            |
0029 601-04793               125.000  LFT |      90.00000      11250.00|      87.00000      10875.00|
  GUARDRAIL , TWO TUBE, 6 FT. 3 IN SPACING|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 601-04793                31.250  LFT |     100.00000       3125.00|     100.00000       3125.00|
  GUARDRAIL ,TWO TUBE,SHOP CURVED,6 FT. 3 |                            |                            |
  IN.SPACING                              |                            |                            |
0031 602-06639               310.000  LFT |      25.00000       7750.00|      36.00000      11160.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0032 602-06646               370.000  LFT |      16.00000       5920.00|      31.75000      11747.50|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0033 604-91531               923.000  SYS |      22.50000      20767.50|      23.00000      21229.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0034 605-06090              1998.000  LFT |       9.00000      17982.00|      10.00000      19980.00|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0035 605-06120                40.000  LFT |      20.00000        800.00|      21.00000        840.00|
  CURB, CONCRETE                          |                            |                            |
0036 610-05527                75.000  TON |      58.00000       4350.00|      67.50000       5062.50|
  HMA FOR APPROACHES                      |                            |                            |
0037 611-06497                 1.000  EACH|     100.00000        100.00|      96.50000         96.50|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 611-06498                 1.000  EACH|     125.00000        125.00|     112.50000        112.50|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0039 615-06490                10.000  EACH|     110.00000       1100.00|     105.00000       1050.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06500                 2.000  EACH|     350.00000        700.00|     425.00000        850.00|
  MONUMENT, A                             |                            |                            |
0041 616-06396                22.000  TON |      25.00000        550.00|      25.00000        550.00|
  RIPRAP                                  |                            |                            |
0042 621-06567                20.000  MG  |       2.00000         40.00|       2.10000         42.00|
  WATER                                   |                            |                            |
0043 621-06575              5000.000  SYS |       2.75000      13750.00|       2.80000      14000.00|
  SODDING, NURSERY                        |                            |                            |
0044 701-05686               352.000  LFT |      48.00000      16896.00|      33.00000      11616.00|
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, 0.203 IN., 14 IN.              |                            |                            |
0045 701-98648                44.000  LFT |      65.00000       2860.00|      60.00000       2640.00|
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 0.203 IN., 14   |                            |                            |
  IN.                                     |                            |                            |
0046 702-51863               286.000  EACH|      11.00000       3146.00|       6.00000       1716.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0047 702-90915                24.980  CYS |     175.00000       4371.50|     300.00000       7494.00|
  CONCRETE, A                             |                            |                            |
0048 703-01540                46.000  EACH|      20.00000        920.00|      12.50000        575.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 703-51030               523.000  LBS |       0.50000        261.50|       0.55000        287.65|
  REINFORCING STEEL                       |                            |                            |
0050 703-90976             19091.000  LBS |       0.60000      11454.60|       0.55000      10500.05|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0051 703-96177              9307.000  LBS |       0.70000       6514.90|       0.60000       5584.20|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0052 704-51002                46.800  CYS |     504.00000      23587.20|    1200.00000      56160.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0053 706-03705               168.500  LFT |      75.00000      12637.50|     127.50000      21483.75|
  BRIDGE RAIL , CURB MOUNT, TWO TUBE      |                            |                            |
0054 709-51821                        LUMP|     616.00000        616.00|    1920.00000       1920.00|
  SURFACE SEAL                            |                            |                            |
0055 715-04612                24.000  LFT |      10.00000        240.00|      18.50000        444.00|
  PIPE , FBCS & L, CSP, 150mm             |                            |                            |
0056 715-05119                80.000  LFT |      14.00000       1120.00|      28.00000       2240.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0057 715-13015               516.000  LFT |      20.00000      10320.00|      31.00000      15996.00|
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0058 715-13020               285.000  LFT |      21.00000       5985.00|      32.50000       9262.50|
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0059 715-13035               315.000  LFT |      28.00000       8820.00|      55.00000      17325.00|
  PIPE, GROUP L, 30 IN.                   |                            |                            |
0060 715-46005                 1.000  EACH|     150.00000        150.00|     240.00000        240.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0061 715-46010                 1.000  EACH|     185.00000        185.00|     280.00000        280.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0062 715-92630                84.000  LFT |      47.00000       3948.00|      82.00000       6888.00|
  PIPE, SLOTTED DRAIN, 15 IN.             |                            |                            |
0063 720-45010                 2.000  EACH|    1000.00000       2000.00|    1050.00000       2100.00|
  INLET, A3                               |                            |                            |
0064 720-45035                 2.000  EACH|     900.00000       1800.00|    1000.00000       2000.00|
  INLET, F7                               |                            |                            |
0065 720-45045                 4.000  EACH|    1050.00000       4200.00|    1150.00000       4600.00|
  INLET, J10                              |                            |                            |
0066 720-45055                 2.000  EACH|    1050.00000       2100.00|    1150.00000       2300.00|
  INLET, M10                              |                            |                            |
0067 720-45265                 1.000  EACH|     675.00000        675.00|     710.00000        710.00|
  PIPE CATCH BASIN, 15 IN.                |                            |                            |
0068 720-45270                 3.000  EACH|     750.00000       2250.00|     800.00000       2400.00|
  PIPE CATCH BASIN, 18 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0069 720-45400                 5.000  EACH|     950.00000       4750.00|    1300.00000       6500.00|
  MANHOLE, A4                             |                            |                            |
0070 720-45605                 5.000  LFT |     250.00000       1250.00|     365.00000       1825.00|
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0071 720-94473                10.730  LFT |     200.00000       2146.00|     315.00000       3379.95|
  INLET, RECONSTRUCT                      |                            |                            |
0072 722-51842               480.100  SYS |      49.00000      23524.90|      60.00000      28806.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0073 722-51846                 5.900  CYS |     395.00000       2330.50|     395.00000       2330.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0074 722-51852                75.500  SFT |      13.00000        981.50|      13.00000        981.50|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0075 722-60824               419.500  SYS |       7.00000       2936.50|      10.00000       4195.00|
  SURFACE MILLING                         |                            |                            |
0076 801-06606                 4.000  EACH|     120.00000        480.00|     105.00000        420.00|
  BARRICADE, IIIB                         |                            |                            |
0077 801-06640                33.000  EACH|      80.00000       2640.00|      84.00000       2772.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06643              5680.000  LFT |       0.90000       5112.00|       0.92000       5225.60|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0079 801-06644              4930.000  LFT |       0.90000       4437.00|       0.92000       4535.60|
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0080 801-06710                90.000  DAY |      15.00000       1350.00|      19.00000       1710.00|
  FLASHING ARROW SIGN                     |                            |                            |
0081 802-02489                74.000  LFT |       8.50000        629.00|       9.00000        666.00|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0082 802-76025                65.000  SFT |      15.00000        975.00|      15.50000       1007.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0083 802-76035                12.500  SFT |      16.00000        200.00|      17.75000        221.88|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0084 805-01815                 2.000  EACH|    1500.00000       3000.00|    1565.00000       3130.00|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0085 805-01836               330.000  LFT |       0.75000        247.50|       0.75000        247.50|
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0086 805-01843                 1.000  EACH|     220.00000        220.00|     230.00000        230.00|
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0087 805-02087                        LUMP|     200.00000        200.00|     220.00000        220.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0088 805-02202                 1.000  EACH|     600.00000        600.00|     620.00000        620.00|
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0089 805-02327                 8.000  EACH|     200.00000       1600.00|     210.00000       1680.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0090 805-02328              3650.000  LFT |       0.50000       1825.00|       0.52000       1898.00|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0091 805-02595                 3.000  EACH|     110.00000        330.00|     116.00000        348.00|
  CONTROLLER, RESET TIMING                |                            |                            |
0092 805-78205                 4.000  EACH|     350.00000       1400.00|     375.00000       1500.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0093 805-78230                 2.000  EACH|     575.00000       1150.00|     620.00000       1240.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0094 805-78415                 3.000  EACH|    1250.00000       3750.00|    1290.00000       3870.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0095 805-78420                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|
  DISCONNECT HANGER                       |                            |                            |
0096 805-78480               421.000  LFT |       0.80000        336.80|       0.85000        357.85|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0097 805-78485               700.000  LFT |       1.10000        770.00|       1.10000        770.00|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0098 805-78490               310.000  LFT |       1.10000        341.00|       1.15000        356.50|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0099 805-78795              1100.000  LFT |       8.00000       8800.00|       8.10000       8910.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0100 805-81032                 2.000  EACH|    2650.00000       5300.00|    2800.00000       5600.00|
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0101 805-94295                10.000  EACH|     200.00000       2000.00|     220.00000       2200.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0102 806-53072                        LUMP|     550.00000        550.00|     590.00000        590.00|
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0103 808-01153              2810.000  LFT |       0.35000        983.50|       0.26000        730.60|
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 4 IN.                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   967,363.88                                                  ROUTE : NHS US 50
     CALL ORDER   : 152                     CONTRACT ID : R -24065-A                   COUNTIES : JACKSON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR, INC|MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 808-01154              2770.000  LFT |       0.35000        969.50|       0.26000        720.20|
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 4 IN.                    |                            |                            |
0105 808-06701               780.000  LFT |       0.40000        312.00|       0.32000        249.60|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0106 808-06716              9570.000  LFT |       0.30000       2871.00|       0.42000       4019.40|
  LINE, REMOVE                            |                            |                            |
0107 808-75043               516.000  LFT |       1.00000        516.00|       0.48000        247.68|
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            |
0108 808-75245              3453.000  LFT |       0.40000       1381.20|       0.28000        966.84|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0109 808-75297               124.000  LFT |       3.50000        434.00|       3.15000        390.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0110 808-75300               525.000  LFT |       1.00000        525.00|       0.74000        388.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0111 808-75320                 7.000  EACH|      75.00000        525.00|      60.00000        420.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0112 808-75325                 3.000  EACH|      85.00000        255.00|      74.00000        222.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0113 808-96016               135.000  LFT |       2.00000        270.00|       1.80000        243.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0114 900-06790                12.000  MOS |     400.00000       4800.00|    1500.00000      18000.00|
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0115 920-06775                        LUMP|    8000.00000       8000.00|   42000.00000      42000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0116 930-06845                        LUMP|   21700.00000      21700.00|   22000.00000      22000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0117 940-01001                        LUMP|   26400.00000      26400.00|   48500.00000      48500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    768,272.05|             $    967,274.52|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    768,272.05|             $    967,274.52|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : BIKE(027)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    310,490.34     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION COMPANY, INC.                                  $    312,534.94     100.6585%
   3   35-1817574     YARDBERRY LANDSCAPE COMPANY                                            $    314,611.84     101.3274%
   4   35-1826105     R & W CONTRACTING, INC.                                                $    317,784.00     102.3490%
   5   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    332,632.87     107.1314%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1817574
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION COMP|YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE/PEDESTRIAN FACILITIES
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1400.00000      14000.00|     900.00000       9000.00|    1000.00000       10000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|    5800.00000       5800.00|   16000.00000       16000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15520.00000      15520.00|   15000.00000      15000.00|   12000.00000       12000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   27115.00000      27115.00|   21000.00000      21000.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000               966.800  m3  |      24.75000      23928.30|      13.00000      12568.40|      15.00000       14502.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070                21.900  m3  |      45.00000        985.50|      25.00000        547.50|      70.00000        1533.00
  BORROW                                  |                            |                            |
0007 205-02224              1724.000  m   |       5.00000       8620.00|       5.10000       8792.40|       6.50000       11206.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                30.250  m   |       7.50000        226.88|       9.00000        272.25|       9.00000         272.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 210-04181                 2.000  EACH|    1100.00000       2200.00|    1150.00000       2300.00|     650.00000        1300.00
  BICYCLE RACK                            |                            |                            |
0010 211-02060                 2.400  m3  |     119.00000        285.60|     100.00000        240.00|     100.00000         240.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              1360.000  Mg  |      19.00000      25840.00|      12.00000      16320.00|      20.00000       27200.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05487               271.700  Mg  |      59.00000      16030.30|      65.00000      17660.50|      37.40000       10161.58
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1817574
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION COMP|YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05490               543.500  Mg  |      49.00000      26631.50|      53.00000      28805.50|      45.00000       24457.50
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0014 406-05520                 1.240  Mg  |     330.00000        409.20|     395.00000        489.80|     350.00000         434.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-04870                41.200  m2  |      46.00000       1895.20|      52.00000       2142.40|      25.00000        1030.00
  CEMENT CONCRETE PAVEMENT, PLAIN, FOR    |                            |                            |
  SUPPORT PADS, 100 mm                    |                            |                            |
0016 501-05140                54.000  m2  |      42.00000       2268.00|      57.00000       3078.00|      30.00000        1620.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 150 mm |                            |                            |
0017 603-03831                 3.000  EACH|     450.00000       1350.00|    2775.00000       8325.00|    1200.00000        3600.00
  CONTROL GATE                            |                            |                            |
0018 603-04099                 9.000  EACH|     900.00000       8100.00|     825.00000       7425.00|    1110.00000        9990.00
  PIPE BOLLARD                            |                            |                            |
0019 603-04847                 7.000  EACH|     200.00000       1400.00|     800.00000       5600.00|     388.50000        2719.50
  FENCE GATE                              |                            |                            |
0020 603-91714              1156.400  m   |      50.50000      58398.20|      60.00000      69384.00|      62.00000       71696.80
  FENCE, RAIL, WOOD                       |                            |                            |
0021 611-03671                 2.000  EACH|     725.00000       1450.00|     750.00000       1500.00|    1100.00000        2200.00
  TRASH RECEPTACLE                        |                            |                            |
0022 615-06496                 2.000  EACH|     100.00000        200.00|     100.00000        200.00|      80.00000         160.00
  PARKING BARRIER                         |                            |                            |
0023 616-02320               712.400  m2  |       2.45000       1745.38|       3.80000       2707.12|       1.90000        1353.56
  GEOTEXTILES                             |                            |                            |
0024 616-06406               534.300  m2  |      18.50000       9884.55|      20.00000      10686.00|      28.00000       14960.40
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 1.000  EACH|     525.00000        525.00|     500.00000        500.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06545                 0.550  Mg  |    2000.00000       1100.00|    2500.00000       1375.00|    1000.00000         550.00
  FERTILIZER                              |                            |                            |
0027 621-06553               120.000  kg  |      55.50000       6660.00|      70.00000       8400.00|      12.00000        1440.00
  SEED MIXTURE, R                         |                            |                            |
0028 621-06567                 0.110  kL  |       2.25000          0.25|      10.00000          1.10|     200.00000          22.00
  WATER                                   |                            |                            |
0029 621-06575               467.500  m2  |       5.80000       2711.50|       7.00000       3272.50|       6.00000        2805.00
  SODDING, NURSERY                        |                            |                            |
0030 621-98503                 2.740  Mg  |    1700.00000       4658.00|    1900.00000       5206.00|     450.00000        1233.00
  MULCH MATERIAL                          |                            |                            |
0031 622-05651                 8.000  EACH|     450.00000       3600.00|     550.00000       4400.00|     600.00000        4800.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 159 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1817574
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION COMP|YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 622-05654               283.000  EACH|      20.00000       5660.00|      25.00000       7075.00|      25.00000        7075.00
  PLANT, PERENNIAL                        |                            |                            |
0033 712-03812                 3.000  EACH|    1200.00000       3600.00|    1150.00000       3450.00|    1500.00000        4500.00
  BENCH , STEEL                           |                            |                            |
0034 715-05048               164.000  m   |      20.50000       3362.00|      28.00000       4592.00|      15.00000        2460.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0035 715-05168                22.000  m   |      64.00000       1408.00|      38.00000        836.00|      78.00000        1716.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0036 715-05169                18.000  m   |      79.00000       1422.00|      48.00000        864.00|      68.00000        1224.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0037 715-46000                 6.000  EACH|     180.00000       1080.00|     275.00000       1650.00|     190.00000        1140.00
  PIPE END SECTION, 300 mm                |                            |                            |
0038 715-46005                 4.000  EACH|     200.00000        800.00|     335.00000       1340.00|     190.00000         760.00
  PIPE END SECTION, 375 mm                |                            |                            |
0039 718-52610                38.000  m3  |      26.75000       1016.50|      25.00000        950.00|      20.00000         760.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153               500.000  m2  |       1.00000        500.00|       3.65000       1825.00|       1.00000         500.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0041 801-06622                 3.000  EACH|     130.00000        390.00|     170.00000        510.00|     150.00000         450.00
  STANDARD BARRICADE, III                 |                            |                            |
0042 802-03821                23.000  EACH|     275.00000       6325.00|     155.00000       3565.00|     433.75000        9976.25
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0043 802-04314                 2.000  EACH|    2000.00000       4000.00|    5100.00000      10200.00|    5692.00000       11384.00
  SIGN AND SUPPORTS, INFORMATION DIRECTORY|                            |                            |
0044 808-03439                15.000  m   |      25.50000        382.50|      32.00000        480.00|      30.00000         450.00
  TRANSVERSE MARKINGS, CROSSWALK,         |                            |                            |
  THERMOPLASTIC, WHITE, 600 mm            |                            |                            |
0045 808-06714              1448.500  m   |       0.85000       1231.23|       1.02000       1477.47|       1.00000        1448.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06723                 2.000  EACH|     110.00000        220.00|     130.00000        260.00|     125.00000         250.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0047 808-06726                 4.500  m   |       9.50000         42.75|      12.00000         54.00|      11.00000          49.50
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0048 808-75056                32.000  m   |       4.75000        152.00|       6.50000        208.00|       6.00000         192.00
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 200 mm          |                            |                            |
0049 808-97222                 2.000  EACH|      80.00000        160.00|     100.00000        200.00|      95.00000         190.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1386990              |(3) 35-1817574
                                          |MILESTONE CONTRACTORS, L.P. |ISOM, JACK CONSTRUCTION COMP|YARDBERRY LANDSCAPE COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    310,490.34|             $    312,534.94|                $    314,611.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    310,490.34|             $    312,534.94|                $    314,611.84
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 159 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1826105              |(5) 35-1912582              |
                                          |R & W CONTRACTING, INC.     |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE/PEDESTRIAN FACILITIES
                                          |                            |                            |
0001 105-01925                10.000  MOS |     800.00000       8000.00|    1210.00000      12100.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11019.15000      11019.15|   16000.00000      16000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   20800.00000      20800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|   35500.00000      35500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000               966.800  m3  |      20.00000      19336.00|       6.60000       6380.88|
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02070                21.900  m3  |      75.00000       1642.50|      16.50000        361.35|
  BORROW                                  |                            |                            |
0007 205-02224              1724.000  m   |       8.00000      13792.00|       3.63000       6258.12|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                30.250  m   |      50.00000       1512.50|       9.90000        299.48|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 210-04181                 2.000  EACH|    2000.00000       4000.00|     962.50000       1925.00|
  BICYCLE RACK                            |                            |                            |
0010 211-02060                 2.400  m3  |      75.00000        180.00|     110.00000        264.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              1360.000  Mg  |      15.00000      20400.00|      16.50000      22440.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05487               271.700  Mg  |      55.00000      14943.50|      64.90000      17633.33|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0013 402-05490               543.500  Mg  |      55.00000      29892.50|      53.90000      29294.65|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0014 406-05520                 1.240  Mg  |     750.00000        930.00|     363.00000        450.12|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 501-04870                41.200  m2  |      62.50000       2575.00|      49.50000       2039.40|
  CEMENT CONCRETE PAVEMENT, PLAIN, FOR    |                            |                            |
  SUPPORT PADS, 100 mm                    |                            |                            |
0016 501-05140                54.000  m2  |      75.00000       4050.00|      49.50000       2673.00|
  CEMENT CONCRETE PAVEMENT, PLAIN, 150 mm |                            |                            |
0017 603-03831                 3.000  EACH|    1500.00000       4500.00|    2123.00000       6369.00|
  CONTROL GATE                            |                            |                            |
0018 603-04099                 9.000  EACH|    1250.00000      11250.00|     880.00000       7920.00|
  PIPE BOLLARD                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 159 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1826105              |(5) 35-1912582              |
                                          |R & W CONTRACTING, INC.     |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 603-04847                 7.000  EACH|     500.00000       3500.00|     605.00000       4235.00|
  FENCE GATE                              |                            |                            |
0020 603-91714              1156.400  m   |      40.00000      46256.00|      69.14000      79953.50|
  FENCE, RAIL, WOOD                       |                            |                            |
0021 611-03671                 2.000  EACH|     750.00000       1500.00|     605.00000       1210.00|
  TRASH RECEPTACLE                        |                            |                            |
0022 615-06496                 2.000  EACH|      80.00000        160.00|      75.90000        151.80|
  PARKING BARRIER                         |                            |                            |
0023 616-02320               712.400  m2  |       6.25000       4452.50|       2.42000       1724.01|
  GEOTEXTILES                             |                            |                            |
0024 616-06406               534.300  m2  |      15.00000       8014.50|      19.80000      10579.14|
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 1.000  EACH|     575.00000        575.00|     550.00000        550.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06545                 0.550  Mg  |    2250.00000       1237.50|    2145.00000       1179.75|
  FERTILIZER                              |                            |                            |
0027 621-06553               120.000  kg  |      63.25000       7590.00|      60.50000       7260.00|
  SEED MIXTURE, R                         |                            |                            |
0028 621-06567                 0.110  kL  |      10.00000          1.10|       2.20000          0.24|
  WATER                                   |                            |                            |
0029 621-06575               467.500  m2  |       7.00000       3272.50|       6.33000       2959.28|
  SODDING, NURSERY                        |                            |                            |
0030 621-98503                 2.740  Mg  |    1800.00000       4932.00|    1760.00000       4822.40|
  MULCH MATERIAL                          |                            |                            |
0031 622-05651                 8.000  EACH|     500.00000       4000.00|     467.50000       3740.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0032 622-05654               283.000  EACH|      22.50000       6367.50|      21.73000       6149.59|
  PLANT, PERENNIAL                        |                            |                            |
0033 712-03812                 3.000  EACH|    1150.00000       3450.00|    1100.00000       3300.00|
  BENCH , STEEL                           |                            |                            |
0034 715-05048               164.000  m   |      40.00000       6560.00|       9.90000       1623.60|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0035 715-05168                22.000  m   |      75.00000       1650.00|      58.30000       1282.60|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0036 715-05169                18.000  m   |     100.00000       1800.00|      66.00000       1188.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0037 715-46000                 6.000  EACH|     750.00000       4500.00|     176.00000       1056.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0038 715-46005                 4.000  EACH|     800.00000       3200.00|     187.00000        748.00|
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,808.92                                                  ROUTE :
     CALL ORDER   : 159                     CONTRACT ID : R -24284-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1826105              |(5) 35-1912582              |
                                          |R & W CONTRACTING, INC.     |EDSAM CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 718-52610                38.000  m3  |      40.00000       1520.00|      24.20000        919.60|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153               500.000  m2  |       7.50000       3750.00|       1.32000        660.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0041 801-06622                 3.000  EACH|     150.00000        450.00|     137.50000        412.50|
  STANDARD BARRICADE, III                 |                            |                            |
0042 802-03821                23.000  EACH|     385.00000       8855.00|     162.80000       3744.40|
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0043 802-04314                 2.000  EACH|    5000.00000      10000.00|    1100.00000       2200.00|
  SIGN AND SUPPORTS, INFORMATION DIRECTORY|                            |                            |
0044 808-03439                15.000  m   |      30.00000        450.00|      27.50000        412.50|
  TRANSVERSE MARKINGS, CROSSWALK,         |                            |                            |
  THERMOPLASTIC, WHITE, 600 mm            |                            |                            |
0045 808-06714              1448.500  m   |       1.00000       1448.50|       0.88000       1274.68|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06723                 2.000  EACH|      40.00000         80.00|     110.00000        220.00|
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0047 808-06726                 4.500  m   |       5.50000         24.75|       9.90000         44.55|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0048 808-75056                32.000  m   |       2.00000         64.00|       4.95000        158.40|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 200 mm          |                            |                            |
0049 808-97222                 2.000  EACH|      50.00000        100.00|      82.50000        165.00|
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
     SECTION TOTALS                       |             $    317,784.00|             $    332,632.87|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    317,784.00|             $    332,632.87|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 160 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : H047(001)
                                                                                                  H047(001)
                                                                                                  H047(001)
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION COMPANY, INC.                             $  4,357,041.61     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $  4,645,960.42     106.6310%
   3   35-1139301     E & B PAVING, INC.                                                     $  4,732,541.62     108.6182%
   4   36-2231526     WALSH CONSTRUCTION COMPANY OF ILLINOIS                                 $  5,374,595.41     123.3542%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0997978              |(3) 35-1139301
                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD AND BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 201-52370                        LUMP|   40000.00000      40000.00|   47000.00000      47000.00|   68000.00000       68000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01261                 2.000  EACH|     100.00000        200.00|    2400.00000       4800.00|    1000.00000        2000.00
  TESTING FOR ASBESTOS                    |                            |                            |
0003 202-03000                        LUMP|    4447.38000       4447.38|    7500.00000       7500.00|    2000.00000        2000.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  4                                       |                            |                            |
0004 202-03000                        LUMP|    4447.38000       4447.38|    7500.00000       7500.00|    2400.00000        2400.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  7                                       |                            |                            |
0005 202-60820               307.000  SYS |      10.00000       3070.00|      10.00000       3070.00|      10.00000        3070.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000             28393.000  CYS |       6.88000     195343.84|      15.00000     425895.00|      15.00000      425895.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             10624.000  CYS |       6.01000      63850.24|       2.50000      26560.00|       2.50000       26560.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070             16177.000  CYS |       5.62000      90914.74|      16.00000     258832.00|      12.00000      194124.00
  BORROW                                  |                            |                            |
0009 203-51223              1745.000  CYS |       6.67000      11639.15|       8.00000      13960.00|       7.00000       12215.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              8763.000  LFT |       1.60000      14020.80|       1.60000      14020.80|       1.60000       14020.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02227              3776.000  LFT |       1.23000       4644.48|       1.10000       4153.60|       1.10000        4153.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
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          SET-ASIDE :
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                                          |(1) 35-1582109              |(2) 35-0997978              |(3) 35-1139301
                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02228               121.000  LFT |       1.23000        148.83|      24.00000       2904.00|      24.00000        2904.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0013 205-02229               857.000  LFT |       2.35000       2013.95|       2.35000       2013.95|       2.35000        2013.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02231               150.000  LFT |      11.89000       1783.50|      37.00000       5550.00|      37.00000        5550.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02234                17.000  EACH|      60.00000       1020.00|      60.00000       1020.00|      60.00000        1020.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0016 205-02236                15.000  EACH|      60.00000        900.00|      60.00000        900.00|      60.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0017 205-02237                69.000  EACH|      30.00000       2070.00|      30.00000       2070.00|      30.00000        2070.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0018 206-51220               281.600  CYS |       5.17000       1455.87|      80.00000      22528.00|      45.00000       12672.00
  EXCAVATION, WET                         |                            |                            |
0019 206-51225               173.000  CYS |       5.05000        873.65|      30.00000       5190.00|      45.00000        7785.00
  EXCAVATION, DRY                         |                            |                            |
0020 206-51235                        LUMP|  145000.00000     145000.00|   50000.00000      50000.00|   72000.00000       72000.00
  COFFERDAM , STR. NO. 2                  |                            |                            |
0021 211-02050             23548.000  CYS |       5.64000     132810.72|      16.00000     376768.00|      12.00000      282576.00
  B BORROW                                |                            |                            |
0022 211-02060              3936.000  CYS |       7.65000      30110.40|      10.00000      39360.00|      10.00000       39360.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830                88.200  CYS |      83.85000       7395.57|     130.00000      11466.00|      80.00000        7056.00
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308              2512.000  TON |      13.74000      34514.88|      20.00000      50240.00|      24.00000       60288.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 303-52309              6477.000  TON |      15.00000      97155.00|      15.00000      97155.00|      15.00000       97155.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0026 304-04403               133.000  CYS |      25.94000       3450.02|      30.00000       3990.00|      28.00000        3724.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0027 401-05437              8580.000  TON |      26.50000     227370.00|      26.50000     227370.00|      26.50000      227370.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0028 401-05455              4392.000  TON |      27.60000     121219.20|      27.60000     121219.20|      27.60000      121219.20
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0029 401-05456              2035.000  TON |      32.00000      65120.00|      32.00000      65120.00|      32.00000       65120.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :
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                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 402-05475              3526.000  TON |      28.00000      98728.00|      28.00000      98728.00|      28.00000       98728.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0031 402-05481              1728.000  TON |      27.85000      48124.80|      27.85000      48124.80|      27.85000       48124.80
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 404-05511              7851.000  SYS |       1.25000       9813.75|       1.25000       9813.75|       1.25000        9813.75
  SEAL COAT, 2                            |                            |                            |
0033 405-05517                11.460  TON |     300.00000       3438.00|     300.00000       3438.00|     300.00000        3438.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520                31.480  TON |     150.00000       4722.00|     150.00000       4722.00|     150.00000        4722.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-02400                        LUMP|    3900.00000       3900.00|    3900.00000       3900.00|    3900.00000        3900.00
  PROFILOGRAPH                            |                            |                            |
0036 501-05090               683.000  SYS |      29.70000      20285.10|      46.20000      31554.60|      65.00000       44395.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0037 601-06037                12.000  EACH|     575.00000       6900.00|     575.00000       6900.00|     575.00000        6900.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0038 601-99105               300.000  LFT |       9.55000       2865.00|       9.55000       2865.00|       9.55000        2865.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0039 602-06729                56.000  EACH|       6.00000        336.00|       6.00000        336.00|       6.00000         336.00
  BARRIER DELINEATOR                      |                            |                            |
0040 604-06069               117.000  SYS |      18.77000       2196.09|      26.00000       3042.00|      75.00000        8775.00
  CURB RAMP, CONCRETE                     |                            |                            |
0041 604-44251                 0.620  CYS |    1281.76000        794.69|    2500.00000       1550.00|    4000.00000        2480.00
  STEPS, CONCRETE                         |                            |                            |
0042 604-91531              1230.000  SYS |      20.55000      25276.50|      22.00000      27060.00|      26.50000       32595.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0043 605-05523               110.000  LFT |      17.00000       1870.00|      17.00000       1870.00|      17.00000        1870.00
  CURB, HMA                               |                            |                            |
0044 605-06155              6422.000  LFT |       9.17000      58889.74|       9.90000      63577.80|       9.90000       63577.80
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0045 610-05527              2264.000  TON |      59.24000     134119.36|      53.75000     121690.00|      53.75000      121690.00
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              2116.000  SYS |      30.64000      64834.24|      32.00000      67712.00|      31.00000       65596.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 611-06497                32.000  EACH|      90.00000       2880.00|     115.00000       3680.00|      90.00000        2880.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0048 611-06498                 6.000  EACH|      98.00000        588.00|     155.00000        930.00|      98.00000         588.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0049 615-06505                 4.000  EACH|     128.40000        513.60|     370.00000       1480.00|     370.00000        1480.00
  MONUMENT, B                             |                            |                            |
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     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 615-06510                 2.000  EACH|     128.41000        256.82|     310.00000        620.00|     310.00000         620.00
  MONUMENT, C                             |                            |                            |
0051 616-02320              2668.000  SYS |       2.23000       5949.64|       3.00000       8004.00|       3.00000        8004.00
  GEOTEXTILES                             |                            |                            |
0052 616-06405              3112.000  TON |      21.24000      66098.88|      21.00000      65352.00|      21.00000       65352.00
  RIPRAP, REVETMENT                       |                            |                            |
0053 616-94426             25667.000  SYS |       5.41000     138858.47|       6.00000     154002.00|       6.00000      154002.00
  GEOGRID , SOIL REINFORCEMENT            |                            |                            |
0054 617-04488             16781.000  SYS |       2.62000      43966.22|       2.40000      40274.40|       2.35000       39435.35
  GEOGRID, SUBGRADE                       |                            |                            |
0055 621-01004                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0056 621-06545                 1.900  TON |     551.00000       1046.90|     551.00000       1046.90|     551.00000        1046.90
  FERTILIZER                              |                            |                            |
0057 621-06548                25.000  LBS |      20.00000        500.00|      20.00000        500.00|      20.00000         500.00
  SEED MIXTURE, CV                        |                            |                            |
0058 621-06553               777.000  LBS |       3.70000       2874.90|       3.70000       2874.90|       3.70000        2874.90
  SEED MIXTURE, R                         |                            |                            |
0059 621-06565                 9.200  TON |     424.00000       3900.80|     424.00000       3900.80|     424.00000        3900.80
  MULCHING MATERIAL                       |                            |                            |
0060 621-06567                72.000  MG  |       2.00000        144.00|       2.00000        144.00|       2.00000         144.00
  WATER                                   |                            |                            |
0061 621-06575             17867.000  SYS |       2.35000      41987.45|       2.35000      41987.45|       2.35000       41987.45
  SODDING, NURSERY                        |                            |                            |
0062 622-52436                20.000  EACH|      18.00000        360.00|      18.00000        360.00|      23.50000         470.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0063 622-91786                80.000  EACH|      11.00000        880.00|      11.00000        880.00|      11.00000         880.00
  SEEDLING                                |                            |                            |
0064 701-96089               837.000  LFT |      35.06000      29345.22|      27.00000      22599.00|      34.00000       28458.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.250 IN., 14 IN.                       |                            |                            |
0065 701-98647              3675.000  LFT |      30.10000     110617.50|      24.00000      88200.00|      32.00000      117600.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0066 701-98648               459.000  LFT |      39.06000      17928.54|      40.00000      18360.00|      40.00000       18360.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 0.203 IN., 14   |                            |                            |
  IN.                                     |                            |                            |
0067 701-98649               909.000  LFT |      40.12000      36469.08|      40.00000      36360.00|      42.00000       38178.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 0.250 IN., 14   |                            |                            |
  IN.                                     |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0068 702-51005               182.900  CYS |     269.37000      49267.77|     325.00000      59442.50|     320.00000       58528.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0069 702-51015                58.600  CYS |     146.27000       8571.42|     300.00000      17580.00|     300.00000       17580.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0070 703-51030            107734.000  LBS |       0.45000      48480.30|       0.55000      59253.70|       0.49000       52789.66
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            192195.000  LBS |       0.52000      99941.40|       0.65000     124926.75|       0.59000      113395.05
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 704-51002              1055.600  CYS |     398.62000     420783.27|     330.00000     348348.00|     340.00000      358904.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0073 706-05732                12.000  EACH|     824.20000       9890.40|    1000.00000      12000.00|    1200.00000       14400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0074 706-51020               101.200  CYS |     304.89000      30854.87|      40.00000       4048.00|     300.00000       30360.00
  CONCRETE, C, RAILING                    |                            |                            |
0075 707-51045                        LUMP|  525000.00000     525000.00|  184000.00000     184000.00|  185000.00000      185000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0076 709-51821                        LUMP|    5989.20000       5989.20|    3690.00000       3690.00|    3690.00000        3690.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0077 709-51821                        LUMP|    3112.80000       3112.80|    6890.00000       6890.00|    6890.00000        6890.00
  SURFACE SEAL , STRUC. NO. 1             |                            |                            |
0078 709-51821                        LUMP|    3112.80000       3112.80|    3690.00000       3690.00|    3690.00000        3690.00
  SURFACE SEAL , STRUC. NO. 3             |                            |                            |
0079 715-01027               240.000  LFT |      27.96000       6710.40|      35.00000       8400.00|      34.00000        8160.00
  PIPE, GROUP A, 30 IN.                   |                            |                            |
0080 715-03149               452.000  LFT |      18.97000       8574.44|      20.00000       9040.00|      19.00000        8588.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0081 715-03153                66.000  LFT |      20.62000       1360.92|      22.00000       1452.00|      21.00000        1386.00
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0082 715-05662                30.000  LFT |      22.75000        682.50|      27.00000        810.00|      26.00000         780.00
  PIPE, GROUP D, 48 IN. ,  FURNISH        |                            |                            |
0083 715-13000                17.000  LFT |      13.24000        225.08|      11.00000        187.00|      10.00000         170.00
  PIPE, GROUP L, 6 IN.                    |                            |                            |
0084 715-13010              2058.000  LFT |      17.52000      36056.16|      21.00000      43218.00|      20.00000       41160.00
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0085 715-13015              2662.000  LFT |      18.92000      50365.04|      24.00000      63888.00|      23.00000       61226.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0086 715-13020               874.000  LFT |      20.01000      17488.74|      26.00000      22724.00|      25.00000       21850.00
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0087 715-13030               406.000  LFT |      24.36000       9890.16|      37.00000      15022.00|      36.00000       14616.00
  PIPE, GROUP L, 24 IN.                   |                            |                            |
0088 715-44255             17908.000  LFT |       2.07000      37069.56|       2.50000      44770.00|       4.00000       71632.00
  PIPE, GROUP K, 6 IN.                    |                            |                            |
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0089 715-46005                27.000  EACH|     126.93000       3427.11|     225.00000       6075.00|     225.00000        6075.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0090 715-46010                 6.000  EACH|     138.93000        833.58|     250.00000       1500.00|     250.00000        1500.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0091 715-46020                 3.000  EACH|     179.93000        539.79|     465.00000       1395.00|     465.00000        1395.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0092 715-46030                 6.000  EACH|     294.93000       1769.58|     500.00000       3000.00|     500.00000        3000.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0093 715-99371                76.000  LFT |      18.93000       1438.68|      25.00000       1900.00|      25.00000        1900.00
  PIPE, GROUP A, 15 IN.                   |                            |                            |
0094 715-99372               156.000  LFT |      20.07000       3130.92|      26.00000       4056.00|      26.00000        4056.00
  PIPE, GROUP A, 18 IN.                   |                            |                            |
0095 716-92460                30.000  LFT |     747.15000      22414.50|     465.00000      13950.00|     465.00000       13950.00
  PIPE, JACKED, 18 IN.                    |                            |                            |
0096 718-01044               552.000  LFT |       9.09000       5017.68|      15.00000       8280.00|      15.00000        8280.00
  PIPE, UNDERDRAIN OUTLET, PVC, 6 IN.     |                            |                            |
0097 718-04881                17.000  EACH|     159.85000       2717.45|     215.00000       3655.00|     215.00000        3655.00
  OUTLET PROTECTOR, B                     |                            |                            |
0098 718-52610              1461.000  CYS |      15.11000      22075.71|      16.00000      23376.00|      16.00000       23376.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0099 718-99153             11416.000  SYS |       0.71000       8105.36|       0.50000       5708.00|       0.50000        5708.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0100 719-35000               500.000  LFT |       7.57000       3785.00|       9.50000       4750.00|       9.50000        4750.00
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
0101 719-35001               500.000  LFT |       7.12000       3560.00|       8.20000       4100.00|       8.20000        4100.00
  PIPE, DRAINTILE, CLASS STANDARD, 4 IN.  |                            |                            |
0102 719-35005               200.000  LFT |       8.53000       1706.00|      11.40000       2280.00|      11.40000        2280.00
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0103 719-35010               200.000  LFT |      16.23000       3246.00|      14.30000       2860.00|      14.30000        2860.00
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0104 719-35011               200.000  LFT |      17.28000       3456.00|      16.00000       3200.00|      16.00000        3200.00
  PIPE, DRAINTILE, CLASS STANDARD, 12 IN. |                            |                            |
0105 720-44000                11.000  EACH|     134.85000       1483.35|     260.00000       2860.00|     260.00000        2860.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0106 720-44006                 1.000  EACH|    2724.57000       2724.57|    4000.00000       4000.00|    2900.00000        2900.00
  SPRING BOX                              |                            |                            |
0107 720-44296                 2.000  EACH|     241.72000        483.44|     170.00000        340.00|     250.00000         500.00
  CAP INLET                               |                            |                            |
0108 720-45030                 4.000  EACH|     704.56000       2818.24|     950.00000       3800.00|     925.00000        3700.00
  INLET, E7                               |                            |                            |
0109 720-45035                 4.000  EACH|     704.56000       2818.24|    1100.00000       4400.00|    1015.00000        4060.00
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0997978              |(3) 35-1139301
                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 720-45040                 3.000  EACH|    1929.56000       5788.68|    2500.00000       7500.00|    2315.00000        6945.00
  INLET, G7                               |                            |                            |
0111 720-45045                39.000  EACH|     904.56000      35277.84|    1180.00000      46020.00|    1150.00000       44850.00
  INLET, J10                              |                            |                            |
0112 720-45055                 5.000  EACH|     904.56000       4522.80|    1255.00000       6275.00|    1155.00000        5775.00
  INLET, M10                              |                            |                            |
0113 720-45410                24.000  EACH|    1229.12000      29498.88|    1640.00000      39360.00|    1640.00000       39360.00
  MANHOLE, C4                             |                            |                            |
0114 720-45415                 1.000  EACH|    1774.12000       1774.12|    2600.00000       2600.00|    2600.00000        2600.00
  MANHOLE, D4                             |                            |                            |
0115 720-45605                 1.000  LFT |     549.26000        549.26|     590.00000        590.00|     590.00000         590.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0116 720-98174                12.000  EACH|    1314.56000      15774.72|    1600.00000      19200.00|    1600.00000       19200.00
  INLET, B15                              |                            |                            |
0117 720-98555                 3.000  EACH|    1314.56000       3943.68|    1565.00000       4695.00|    1565.00000        4695.00
  INLET, C15                              |                            |                            |
0118 801-03290                 3.000  EACH|    1200.00000       3600.00|    1200.00000       3600.00|     235.00000         705.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0119 801-04308                11.000  EACH|     235.00000       2585.00|     235.00000       2585.00|     270.00000        2970.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0120 801-06049              9600.000  LFT |       0.31000       2976.00|       0.20000       1920.00|       0.20000        1920.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0121 801-06605                 9.000  EACH|     190.00000       1710.00|     190.00000       1710.00|     198.00000        1782.00
  BARRICADE, IIIA                         |                            |                            |
0122 801-06606                20.000  EACH|     228.00000       4560.00|     228.00000       4560.00|     262.00000        5240.00
  BARRICADE, IIIB                         |                            |                            |
0123 801-06625                41.000  EACH|      90.00000       3690.00|      90.00000       3690.00|      89.00000        3649.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0124 801-06640                55.000  EACH|     190.10000      10455.50|     190.00000      10450.00|     195.00000       10725.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0125 801-06643              1665.000  LFT |       0.70000       1165.50|       0.70000       1165.50|       0.70000        1165.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0126 801-06644              1330.000  LFT |       0.70000        931.00|       0.70000        931.00|       0.70000         931.00
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0127 801-06645                26.000  EACH|      78.00000       2028.00|      76.00000       1976.00|      50.00000        1300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0128 801-06647             12300.000  LFT |       0.31000       3813.00|       0.20000       2460.00|       0.20000        2460.00
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0997978              |(3) 35-1139301
                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 802-02489               104.000  LFT |       7.10000        738.40|       7.43000        772.72|       7.10000         738.40
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,   2" X 2"                        |                            |                            |
0130 802-02489               313.000  LFT |       8.10000       2535.30|       7.88000       2466.44|       8.10000        2535.30
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,  2 1/4" X 2 1/4"                 |                            |                            |
0131 802-76025               173.880  SFT |      12.00000       2086.56|      10.07000       1750.97|      12.00000        2086.56
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0132 802-76035                28.700  SFT |      12.90000        370.23|      11.07000        317.71|      12.90000         370.23
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0133 802-97812                26.000  EACH|      30.00000        780.00|      36.00000        936.00|      30.00000         780.00
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0134 808-04298                 2.000  EACH|     395.00000        790.00|     395.00000        790.00|     395.00000         790.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            |
   WORD (RR)                              |                            |                            |
0135 808-06703               304.000  LFT |       0.28000         85.12|       0.28000         85.12|       0.28000          85.12
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0136 808-06706               334.000  LFT |       2.75000        918.50|       2.75000        918.50|       2.75000         918.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0137 808-06713             14087.000  LFT |       0.06000        845.22|       0.05000        704.35|       0.05500         774.79
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0138 808-75051              1354.000  LFT |       1.20000       1624.80|       1.20000       1624.80|       1.20000        1624.80
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0139 808-75063               170.000  LFT |       1.20000        204.00|       1.20000        204.00|       1.20000         204.00
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0140 808-75240              1660.000  LFT |       0.28000        464.80|       0.28000        464.80|       0.28000         464.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0141 808-75245              3667.000  LFT |       0.28000       1026.76|       0.28000       1026.76|       0.28000        1026.76
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0142 808-75278               635.000  LFT |       2.75000       1746.25|       2.75000       1746.25|       2.75000        1746.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0143 808-75320                 4.000  EACH|      41.50000        166.00|      41.50000        166.00|      41.50000         166.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-0997978              |(3) 35-1139301
                                          |KANKAKEE VALLEY CONSTRUCTION|PHEND & BROWN, INC.         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0144 808-75325                 4.000  EACH|      59.75000        239.00|      59.75000        239.00|      59.75000         239.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0145 808-92027              3044.000  LFT |       0.90000       2739.60|       0.90000       2739.60|       0.90000        2739.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0146 900-01925                24.000  MOS |    1094.75000      26274.00|    1200.00000      28800.00|    1600.00000       38400.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0147 920-06775                        LUMP|   71000.00000      71000.00|   75000.00000      75000.00|  115000.00000      115000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0148 930-06845                        LUMP|  102235.77000     102235.77|   90050.00000      90050.00|  104000.00000      104000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0149 940-01001                        LUMP|  220000.00000     220000.00|  233110.00000     233110.00|  295000.00000      295000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0150 601-01522                12.000  EACH|    1175.00000      14100.00|    1175.00000      14100.00|    1175.00000       14100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
     SECTION TOTALS                       |             $  4,357,041.61|             $  4,645,960.42|                $  4,732,541.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,357,041.61|             $  4,645,960.42|                $  4,732,541.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD AND BRIDGE CONSTRUCTION
                                          |                            |                            |
0001 201-52370                        LUMP|   55000.00000      55000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01261                 2.000  EACH|     250.00000        500.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0003 202-03000                        LUMP|    3733.66000       3733.66|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  4                                       |                            |                            |
0004 202-03000                        LUMP|    4743.78000       4743.78|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  7                                       |                            |                            |
0005 202-60820               307.000  SYS |      10.00000       3070.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000             28393.000  CYS |      15.00000     425895.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             10624.000  CYS |       2.39000      25391.36|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070             16177.000  CYS |       9.00000     145593.00|                            |
  BORROW                                  |                            |                            |
0009 203-51223              1745.000  CYS |       8.97000      15652.65|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              8763.000  LFT |       2.50000      21907.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02227              3776.000  LFT |       2.00000       7552.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0012 205-02228               121.000  LFT |       8.00000        968.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0013 205-02229               857.000  LFT |       5.50000       4713.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02231               150.000  LFT |      22.00000       3300.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02234                17.000  EACH|      60.00000       1020.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0016 205-02236                15.000  EACH|      60.00000        900.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 205-02237                69.000  EACH|      30.00000       2070.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0018 206-51220               281.600  CYS |      30.00000       8448.00|                            |
  EXCAVATION, WET                         |                            |                            |
0019 206-51225               173.000  CYS |      23.00000       3979.00|                            |
  EXCAVATION, DRY                         |                            |                            |
0020 206-51235                        LUMP|  106716.82000     106716.82|                            |
  COFFERDAM , STR. NO. 2                  |                            |                            |
0021 211-02050             23548.000  CYS |      17.00000     400316.00|                            |
  B BORROW                                |                            |                            |
0022 211-02060              3936.000  CYS |      16.00000      62976.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830                88.200  CYS |      55.22000       4870.40|                            |
  FLOWABLE MORTAR                         |                            |                            |
0024 303-52308              2512.000  TON |      13.00000      32656.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 303-52309              6477.000  TON |      15.00000      97155.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0026 304-04403               133.000  CYS |      24.53000       3262.49|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0027 401-05437              8580.000  TON |      26.50000     227370.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0028 401-05455              4392.000  TON |      27.60000     121219.20|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0029 401-05456              2035.000  TON |      32.00000      65120.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0030 402-05475              3526.000  TON |      28.00000      98728.00|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0031 402-05481              1728.000  TON |      27.85000      48124.80|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 404-05511              7851.000  SYS |       1.25000       9813.75|                            |
  SEAL COAT, 2                            |                            |                            |
0033 405-05517                11.460  TON |     300.00000       3438.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520                31.480  TON |     150.00000       4722.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-02400                        LUMP|    3900.00000       3900.00|                            |
  PROFILOGRAPH                            |                            |                            |
0036 501-05090               683.000  SYS |      37.65000      25714.95|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-06037                12.000  EACH|     530.00000       6360.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0038 601-99105               300.000  LFT |       9.60000       2880.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0039 602-06729                56.000  EACH|       7.00000        392.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0040 604-06069               117.000  SYS |     110.00000      12870.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0041 604-44251                 0.620  CYS |    4000.00000       2480.00|                            |
  STEPS, CONCRETE                         |                            |                            |
0042 604-91531              1230.000  SYS |      28.70000      35301.00|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0043 605-05523               110.000  LFT |      17.00000       1870.00|                            |
  CURB, HMA                               |                            |                            |
0044 605-06155              6422.000  LFT |       9.90000      63577.80|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0045 610-05527              2264.000  TON |      53.75000     121690.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              2116.000  SYS |      33.00000      69828.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 611-06497                32.000  EACH|      90.00000       2880.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0048 611-06498                 6.000  EACH|      98.00000        588.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0049 615-06505                 4.000  EACH|     370.00000       1480.00|                            |
  MONUMENT, B                             |                            |                            |
0050 615-06510                 2.000  EACH|     310.00000        620.00|                            |
  MONUMENT, C                             |                            |                            |
0051 616-02320              2668.000  SYS |       2.20000       5869.60|                            |
  GEOTEXTILES                             |                            |                            |
0052 616-06405              3112.000  TON |      17.00000      52904.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0053 616-94426             25667.000  SYS |       6.50000     166835.50|                            |
  GEOGRID , SOIL REINFORCEMENT            |                            |                            |
0054 617-04488             16781.000  SYS |       3.50000      58733.50|                            |
  GEOGRID, SUBGRADE                       |                            |                            |
0055 621-01004                 2.000  EACH|     600.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0056 621-06545                 1.900  TON |     650.99000       1236.88|                            |
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 621-06548                25.000  LBS |      20.00000        500.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0058 621-06553               777.000  LBS |       3.70000       2874.90|                            |
  SEED MIXTURE, R                         |                            |                            |
0059 621-06565                 9.200  TON |     424.00000       3900.80|                            |
  MULCHING MATERIAL                       |                            |                            |
0060 621-06567                72.000  MG  |       2.00000        144.00|                            |
  WATER                                   |                            |                            |
0061 621-06575             17867.000  SYS |       2.50000      44667.50|                            |
  SODDING, NURSERY                        |                            |                            |
0062 622-52436                20.000  EACH|      18.00000        360.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0063 622-91786                80.000  EACH|      11.00000        880.00|                            |
  SEEDLING                                |                            |                            |
0064 701-96089               837.000  LFT |      43.73000      36602.01|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.250 IN., 14 IN.                       |                            |                            |
0065 701-98647              3675.000  LFT |      36.58000     134431.50|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0066 701-98648               459.000  LFT |      64.25000      29490.75|                            |
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 0.203 IN., 14   |                            |                            |
  IN.                                     |                            |                            |
0067 701-98649               909.000  LFT |      49.53000      45022.77|                            |
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 0.250 IN., 14   |                            |                            |
  IN.                                     |                            |                            |
0068 702-51005               182.900  CYS |     375.00000      68587.50|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0069 702-51015                58.600  CYS |     250.00000      14650.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0070 703-51030            107734.000  LBS |       0.43000      46325.62|                            |
  REINFORCING STEEL                       |                            |                            |
0071 703-51032            192195.000  LBS |       0.51000      98019.45|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0072 704-51002              1055.600  CYS |     700.00000     738920.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0073 706-05732                12.000  EACH|    1300.00000      15600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0074 706-51020               101.200  CYS |     450.00000      45540.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 707-51045                        LUMP|  227466.42000     227466.42|                            |
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0076 709-51821                        LUMP|    4698.00000       4698.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0077 709-51821                        LUMP|    3113.00000       3113.00|                            |
  SURFACE SEAL , STRUC. NO. 1             |                            |                            |
0078 709-51821                        LUMP|    3113.00000       3113.00|                            |
  SURFACE SEAL , STRUC. NO. 3             |                            |                            |
0079 715-01027               240.000  LFT |      33.00000       7920.00|                            |
  PIPE, GROUP A, 30 IN.                   |                            |                            |
0080 715-03149               452.000  LFT |      26.00000      11752.00|                            |
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0081 715-03153                66.000  LFT |      28.00000       1848.00|                            |
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0082 715-05662                30.000  LFT |     112.32000       3369.60|                            |
  PIPE, GROUP D, 48 IN. ,  FURNISH        |                            |                            |
0083 715-13000                17.000  LFT |      35.00000        595.00|                            |
  PIPE, GROUP L, 6 IN.                    |                            |                            |
0084 715-13010              2058.000  LFT |      18.00000      37044.00|                            |
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0085 715-13015              2662.000  LFT |      26.00000      69212.00|                            |
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0086 715-13020               874.000  LFT |      28.00000      24472.00|                            |
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0087 715-13030               406.000  LFT |      31.00000      12586.00|                            |
  PIPE, GROUP L, 24 IN.                   |                            |                            |
0088 715-44255             17908.000  LFT |       2.50000      44770.00|                            |
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0089 715-46005                27.000  EACH|     200.00000       5400.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0090 715-46010                 6.000  EACH|     250.00000       1500.00|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0091 715-46020                 3.000  EACH|     300.00000        900.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0092 715-46030                 6.000  EACH|     325.00000       1950.00|                            |
  PIPE END SECTION, 30 IN.                |                            |                            |
0093 715-99371                76.000  LFT |      33.00000       2508.00|                            |
  PIPE, GROUP A, 15 IN.                   |                            |                            |
0094 715-99372               156.000  LFT |      34.00000       5304.00|                            |
  PIPE, GROUP A, 18 IN.                   |                            |                            |
0095 716-92460                30.000  LFT |     496.69000      14900.70|                            |
  PIPE, JACKED, 18 IN.                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 718-01044               552.000  LFT |      11.76000       6491.52|                            |
  PIPE, UNDERDRAIN OUTLET, PVC, 6 IN.     |                            |                            |
0097 718-04881                17.000  EACH|     150.00000       2550.00|                            |
  OUTLET PROTECTOR, B                     |                            |                            |
0098 718-52610              1461.000  CYS |      18.00000      26298.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0099 718-99153             11416.000  SYS |       1.00000      11416.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0100 719-35000               500.000  LFT |       6.00000       3000.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
0101 719-35001               500.000  LFT |       4.00000       2000.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 4 IN.  |                            |                            |
0102 719-35005               200.000  LFT |       8.00000       1600.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0103 719-35010               200.000  LFT |      10.00000       2000.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0104 719-35011               200.000  LFT |      12.00000       2400.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 12 IN. |                            |                            |
0105 720-44000                11.000  EACH|     400.00000       4400.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0106 720-44006                 1.000  EACH|    9000.00000       9000.00|                            |
  SPRING BOX                              |                            |                            |
0107 720-44296                 2.000  EACH|     300.00000        600.00|                            |
  CAP INLET                               |                            |                            |
0108 720-45030                 4.000  EACH|    1493.80000       5975.20|                            |
  INLET, E7                               |                            |                            |
0109 720-45035                 4.000  EACH|    1493.80000       5975.20|                            |
  INLET, F7                               |                            |                            |
0110 720-45040                 3.000  EACH|    1493.79000       4481.37|                            |
  INLET, G7                               |                            |                            |
0111 720-45045                39.000  EACH|    1493.87000      58260.93|                            |
  INLET, J10                              |                            |                            |
0112 720-45055                 5.000  EACH|    1493.80000       7469.00|                            |
  INLET, M10                              |                            |                            |
0113 720-45410                24.000  EACH|    1973.43000      47362.32|                            |
  MANHOLE, C4                             |                            |                            |
0114 720-45415                 1.000  EACH|    1731.00000       1731.00|                            |
  MANHOLE, D4                             |                            |                            |
0115 720-45605                 1.000  LFT |     755.70000        755.70|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0116 720-98174                12.000  EACH|    1493.81000      17925.72|                            |
  INLET, B15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 720-98555                 3.000  EACH|    1493.79000       4481.37|                            |
  INLET, C15                              |                            |                            |
0118 801-03290                 3.000  EACH|     235.00000        705.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0119 801-04308                11.000  EACH|     270.00000       2970.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0120 801-06049              9600.000  LFT |       0.40000       3840.00|                            |
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0121 801-06605                 9.000  EACH|     225.00000       2025.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0122 801-06606                20.000  EACH|     300.00000       6000.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0123 801-06625                41.000  EACH|     100.00000       4100.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0124 801-06640                55.000  EACH|     225.00000      12375.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0125 801-06643              1665.000  LFT |       0.85000       1415.25|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0126 801-06644              1330.000  LFT |       0.85000       1130.50|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0127 801-06645                26.000  EACH|      60.00000       1560.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0128 801-06647             12300.000  LFT |       0.40000       4920.00|                            |
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0129 802-02489               104.000  LFT |       7.10000        738.40|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,   2" X 2"                        |                            |                            |
0130 802-02489               313.000  LFT |       8.10000       2535.30|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,  2 1/4" X 2 1/4"                 |                            |                            |
0131 802-76025               173.880  SFT |      12.00000       2086.56|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0132 802-76035                28.700  SFT |      12.90000        370.23|                            |
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0133 802-97812                26.000  EACH|      30.00000        780.00|                            |
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 808-04298                 2.000  EACH|     395.00000        790.00|                            |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            |
   WORD (RR)                              |                            |                            |
0135 808-06703               304.000  LFT |       0.28000         85.12|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0136 808-06706               334.000  LFT |       2.75000        918.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0137 808-06713             14087.000  LFT |       0.05000        704.35|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0138 808-75051              1354.000  LFT |       1.20000       1624.80|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0139 808-75063               170.000  LFT |       1.20000        204.00|                            |
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0140 808-75240              1660.000  LFT |       0.28000        464.80|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0141 808-75245              3667.000  LFT |       0.28000       1026.76|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0142 808-75278               635.000  LFT |       2.75000       1746.25|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0143 808-75320                 4.000  EACH|      41.50000        166.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0144 808-75325                 4.000  EACH|      59.75000        239.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0145 808-92027              3044.000  LFT |       0.90000       2739.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0146 900-01925                24.000  MOS |    1200.00000      28800.00|                            |
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0147 920-06775                        LUMP|  160000.00000     160000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0148 930-06845                        LUMP|  128000.00000     128000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0149 940-01001                        LUMP|  288726.00000     288726.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,733,992.07                                                  ROUTE : OAKHILL AVENUE
     CALL ORDER   : 160                     CONTRACT ID : R -24285-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |                            |
                                          |WALSH CONSTRUCTION CO. OF IL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 601-01522                12.000  EACH|    1130.00000      13560.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
     SECTION TOTALS                       |             $  5,374,595.41|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,374,595.41|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME :   95  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8490(001)
                                                                                                  J551(001)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $  1,196,451.13     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $  1,228,636.60     102.6900%
   3   35-1065659     BROOKS CONSTRUCTION COMPANY, INC.                                      $  1,282,948.28     107.2294%
   4   34-4272670     JOHNSON, S.E. COMPANIES, INC.                                          $  1,289,353.70     107.7648%
   5   35-1139301     E & B PAVING, INC.                                                     $  1,321,877.98     110.4832%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION(3R/4R STANDARD)
                                          |                            |                            |
0001 201-52370                        LUMP|   16000.00000      16000.00|   11000.00000      11000.00|   11000.00000       11000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-51330                        LUMP|   49100.00000      49100.00|   35065.85000      35065.85|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0003 202-60820              3210.000  SYS |       1.50000       4815.00|       2.43000       7800.30|       2.00000        6420.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000             27185.000  CYS |       5.40000     146799.00|       7.30000     198450.50|       7.30000      198450.50
  EXCAVATION, COMMON                      |                            |                            |
0005 203-51223               563.000  CYS |       3.90000       2195.70|       3.90000       2195.70|      21.90000       12329.70
  EXCAVATION, WATERWAY                    |                            |                            |
0006 205-02224              3535.000  LFT |       1.65000       5832.75|       1.65000       5832.75|       1.65000        5832.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02228               160.000  LFT |      15.25000       2440.00|      25.00000       4000.00|      25.00000        4000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0008 205-02231              1156.000  LFT |       9.25000      10693.00|       9.00000      10404.00|       9.00000       10404.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02236                 4.000  EACH|      85.00000        340.00|      85.00000        340.00|      85.00000         340.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 211-02050              1755.000  CYS |      17.80000      31239.00|      12.00000      21060.00|      16.00000       28080.00
  B BORROW                                |                            |                            |
0011 211-02060               550.000  CYS |      13.30000       7315.00|      18.50000      10175.00|      18.50000       10175.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 213-52830                24.000  CYS |     125.00000       3000.00|     135.00000       3240.00|      80.00000        1920.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-04075              1425.000  TON |      12.40000      17670.00|      12.00000      17100.00|      12.00000       17100.00
  COMPACTED AGGREGATE FOR SURFACE, 0,     |                            |                            |
  SIZE NO. 73                             |                            |                            |
0014 303-04095                35.000  TON |       9.00000        315.00|      30.00000       1050.00|      23.70000         829.50
  COMPACTED AGGREGATE FOR SHOULDER, 0,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0015 303-52308              5796.000  TON |       9.00000      52164.00|      10.35000      59988.60|      10.20000       59119.20
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 401-05437              4710.000  TON |      23.50000     110685.00|      24.25000     114217.50|      24.25000      114217.50
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455              2500.000  TON |      23.50000      58750.00|      24.25000      60625.00|      24.25000       60625.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456              1235.000  TON |      32.00000      39520.00|      28.25000      34888.75|      28.25000       34888.75
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 402-05470              2555.000  TON |      21.50000      54932.50|      22.15000      56593.25|      22.15000       56593.25
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0020 402-05481              1210.000  TON |      23.00000      27830.00|      21.60000      26136.00|      21.60000       26136.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 402-05490               512.000  TON |      31.00000      15872.00|      25.30000      12953.60|      25.30000       12953.60
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0022 405-05517                12.000  TON |     100.00000       1200.00|     300.00000       3600.00|     300.00000        3600.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                23.000  TON |     150.00000       3450.00|     160.00000       3680.00|     160.00000        3680.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-02400                        LUMP|    3000.00000       3000.00|     670.00000        670.00|     670.00000         670.00
  PROFILOGRAPH                            |                            |                            |
0025 501-05090               214.000  SYS |      43.00000       9202.00|      44.35000       9490.90|      65.00000       13910.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0026 601-01522                 4.000  EACH|    1125.00000       4500.00|    1125.00000       4500.00|    1125.00000        4500.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-01846                 1.000  EACH|    1525.00000       1525.00|    1525.00000       1525.00|    1525.00000        1525.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0028 601-06037                 3.000  EACH|     525.00000       1575.00|     525.00000       1575.00|     525.00000        1575.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0029 601-99105               500.000  LFT |       9.25000       4625.00|       9.25000       4625.00|       9.25000        4625.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0030 602-06729                16.000  EACH|       6.00000         96.00|       6.00000         96.00|       6.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 610-05527              2565.000  TON |      27.00000      69255.00|      27.30000      70024.50|      27.30000       70024.50
  HMA FOR APPROACHES                      |                            |                            |
0032 611-06497                 6.000  EACH|     120.00000        720.00|     120.00000        720.00|     120.00000         720.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06527                 3.000  EACH|     320.00000        960.00|     320.00000        960.00|     320.00000         960.00
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320               871.000  SYS |       2.60000       2264.60|       1.81000       1576.51|       2.00000        1742.00
  GEOTEXTILES                             |                            |                            |
0035 616-06405               435.000  TON |      13.50000       5872.50|      14.65000       6372.75|      16.00000        6960.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 3.000  EACH|     750.00000       2250.00|     750.00000       2250.00|     750.00000        2250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                 3.000  TON |     503.00000       1509.00|     503.00000       1509.00|     503.00000        1509.00
  FERTILIZER                              |                            |                            |
0038 621-06553              1190.000  LBS |       3.40000       4046.00|       3.40000       4046.00|       3.40000        4046.00
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                14.000  TON |     387.00000       5418.00|     387.00000       5418.00|     387.00000        5418.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                13.000  MG  |       2.00000         26.00|       2.00000         26.00|       2.00000          26.00
  WATER                                   |                            |                            |
0041 621-06574              3080.000  SYS |       2.50000       7700.00|       2.50000       7700.00|       2.50000        7700.00
  SODDING                                 |                            |                            |
0042 621-91582                11.000  EACH|      15.00000        165.00|      15.00000        165.00|      15.00000         165.00
  SEEDLING, SHRUB                         |                            |                            |
0043 622-52436                 2.000  EACH|      18.00000         36.00|      22.00000         44.00|      18.00000          36.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 622-91786                39.000  EACH|      15.00000        585.00|      15.00000        585.00|      15.00000         585.00
  SEEDLING                                |                            |                            |
0045 701-51195               432.000  LFT |      26.00000      11232.00|      24.40000      10540.80|      32.00000       13824.00
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0047 701-91792                22.000  EACH|      90.00000       1980.00|      84.10000       1850.20|     200.00000        4400.00
  PILE TIP, STEEL H                       |                            |                            |
0048 702-44240                 0.100  CYS |     500.00000         50.00|     500.00000         50.00|     500.00000          50.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0049 703-51030             29608.000  LBS |       0.42000      12435.36|       0.53000      15692.24|       0.55000       16284.40
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             28268.000  LBS |       0.54000      15264.72|       0.59000      16678.12|       0.65000       18374.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-51002               258.600  CYS |     350.00000      90510.00|     340.00000      87924.00|     337.00000       87148.20
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 706-05732                 4.000  EACH|     900.00000       3600.00|     838.00000       3352.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51020                18.500  CYS |     350.00000       6475.00|     549.00000      10156.50|     340.00000        6290.00
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    2700.00000       2700.00|    2240.86000       2240.86|    2700.00000        2700.00
  SURFACE SEAL                            |                            |                            |
0055 715-07276                92.000  LFT |      42.34000       3895.28|      54.00000       4968.00|      54.00000        4968.00
  PIPE, GROUP A, 0.064 IN., 36 IN.        |                            |                            |
0056 715-10025               712.000  LFT |      19.36000      13784.32|      13.00000       9256.00|      13.00000        9256.00
  PIPE, GROUP D, 0.064 IN., 15 IN.        |                            |                            |
0057 715-13010               620.000  LFT |      18.13000      11240.60|      12.00000       7440.00|      12.00000        7440.00
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0058 715-13015               305.000  LFT |      27.38000       8350.90|      14.00000       4270.00|      14.00000        4270.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0059 715-13020               140.000  LFT |      28.15000       3941.00|      16.00000       2240.00|      16.00000        2240.00
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0060 715-15000               160.000  LFT |      12.55000       2008.00|       5.00000        800.00|       5.00000         800.00
  PIPE, GROUP P, 6 IN.                    |                            |                            |
0061 715-15010                30.000  LFT |      19.40000        582.00|      16.00000        480.00|      16.00000         480.00
  PIPE, GROUP P, 12 IN.                   |                            |                            |
0062 715-44255             11605.000  LFT |       2.50000      29012.50|       2.00000      23210.00|       2.00000       23210.00
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0063 715-44275               260.000  LFT |      12.78000       3322.80|      12.00000       3120.00|      12.00000        3120.00
  PIPE, UNDERDRAIN, NONPERFORATED, 0.052  |                            |                            |
  IN., 6 IN.                              |                            |                            |
0064 715-46005                30.000  EACH|     205.00000       6150.00|     200.00000       6000.00|     200.00000        6000.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0065 715-46010                 1.000  EACH|     240.00000        240.00|     212.00000        212.00|     212.00000         212.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0066 715-46040                 2.000  EACH|     480.00000        960.00|     462.00000        924.00|     462.00000         924.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0067 718-52610               985.000  CYS |      18.66000      18380.10|      23.00000      22655.00|      23.00000       22655.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0068 718-97137                 7.000  EACH|      53.50000        374.50|     180.00000       1260.00|     180.00000        1260.00
  OUTLET PROTECTOR, 6 IN.                 |                            |                            |
0069 718-99153              8165.000  SYS |       2.28000      18616.20|       0.75000       6123.75|       0.75000        6123.75
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0070 720-45030                 2.000  EACH|     882.00000       1764.00|    1000.00000       2000.00|    1000.00000        2000.00
  INLET, E7                               |                            |                            |
0071 720-45035                 2.000  EACH|     925.00000       1850.00|    1000.00000       2000.00|    1000.00000        2000.00
  INLET, F7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-01428                53.000  LFT |       9.00000        477.00|       4.00000        212.00|       5.00000         265.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 24 IN.                            |                            |                            |
0073 801-04308                 5.000  EACH|     425.00000       2125.00|     310.00000       1550.00|     310.00000        1550.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06605                 4.000  EACH|     125.00000        500.00|     213.00000        852.00|     213.00000         852.00
  BARRICADE, IIIA                         |                            |                            |
0075 801-06606                16.000  EACH|     165.00000       2640.00|     213.00000       3408.00|     213.00000        3408.00
  BARRICADE, IIIB                         |                            |                            |
0076 801-06625                38.000  EACH|     145.00000       5510.00|     132.00000       5016.00|     132.00000        5016.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                28.000  EACH|     135.00000       3780.00|     121.00000       3388.00|     121.00000        3388.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06731               520.000  LFT |       1.50000        780.00|       0.75000        390.00|       0.80000         416.00
  TEMPORARY PAVEMENT MARKING, I           |                            |                            |
0079 801-95997              7116.000  LFT |       0.13000        925.08|       0.12000        853.92|       0.12000         853.92
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0080 801-96000             12936.000  LFT |       0.13000       1681.68|       0.12000       1552.32|       0.12000        1552.32
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 4 IN.                            |                            |                            |
0081 801-96496               710.000  LFT |       0.13000         92.30|       0.12000         85.20|       0.12000          85.20
  TEMPORARY PAVEMENT MARKING, BROKEN,     |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0082 802-76020                10.000  SFT |       9.00000         90.00|       5.00000         50.00|       5.00000          50.00
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.080 IN. THICKNESS                     |                            |                            |
0083 802-76025                 6.500  SFT |      11.00000         71.50|      10.40000         67.60|      10.40000          67.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0084 802-76035                22.000  SFT |      12.00000        264.00|      10.20000        224.40|      10.20000         224.40
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0085 802-76055               236.000  LFT |       3.00000        708.00|       3.15000        743.40|       3.15000         743.40
  SIGN POST, A                            |                            |                            |
0086 802-94715                        LUMP|     685.00000        685.00|     480.00000        480.00|     480.00000         480.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0087 804-76305                16.000  EACH|      18.00000        288.00|      12.40000        198.40|      12.40000         198.40
  DELINEATOR WITH POST, D1, WHITE, 3 IN.  |                            |                            |
  DIA.                                    |                            |                            |
0088 808-06703             12936.000  LFT |       0.27000       3492.72|       0.33000       4268.88|       0.27000        3492.72
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1065659
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |BROOKS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 808-75240               710.000  LFT |       0.27000        191.70|       0.33000        234.30|       0.27000         191.70
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0090 808-75245              7116.000  LFT |       0.27000       1921.32|       0.33000       2348.28|       0.27000        1921.32
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0091 808-75297                53.000  LFT |       7.50000        397.50|       5.40000        286.20|       7.50000         397.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0092 808-75320                 4.000  EACH|      60.50000        242.00|      80.00000        320.00|      60.50000         242.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0093 808-75325                 4.000  EACH|      87.75000        351.00|     126.00000        504.00|      87.75000         351.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0094 808-75998                50.000  EACH|      35.00000       1750.00|      37.00000       1850.00|      35.00000        1750.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0095 900-01925                12.000  MOS |    1300.00000      15600.00|    1177.00000      14124.00|    1125.00000       13500.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0096 920-06775                        LUMP|   12800.00000      12800.00|   10562.00000      10562.00|   53900.00000       53900.00
  MAINTAINING TRAFFIC                     |                            |                            |
0097 930-06845                        LUMP|   34300.00000      34300.00|   33181.77000      33181.77|   23645.00000       23645.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0098 940-01001                        LUMP|   42100.00000      42100.00|   60371.00000      60371.00|   64000.00000       64000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0099 701-97874               120.000  LFT |      54.00000       6480.00|      98.30000      11796.00|      92.00000       11040.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 12 X 53                     |                            |                            |
     SECTION TOTALS                       |             $  1,196,451.13|             $  1,228,636.60|                $  1,282,948.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,196,451.13|             $  1,228,636.60|                $  1,282,948.28
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION(3R/4R STANDARD)
                                          |                            |                            |
0001 201-52370                        LUMP|   47000.00000      47000.00|   39656.34000      39656.34|
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-51330                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0003 202-60820              3210.000  SYS |       2.40000       7704.00|       1.50000       4815.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000             27185.000  CYS |       7.00000     190295.00|       5.45000     148158.25|
  EXCAVATION, COMMON                      |                            |                            |
0005 203-51223               563.000  CYS |      18.00000      10134.00|      18.00000      10134.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0006 205-02224              3535.000  LFT |       1.65000       5832.75|       1.65000       5832.75|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02228               160.000  LFT |      32.00000       5120.00|      17.50000       2800.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0008 205-02231              1156.000  LFT |       7.00000       8092.00|      13.77000      15918.12|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 205-02236                 4.000  EACH|      85.00000        340.00|      85.00000        340.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 211-02050              1755.000  CYS |      16.00000      28080.00|      13.87000      24341.85|
  B BORROW                                |                            |                            |
0011 211-02060               550.000  CYS |      13.00000       7150.00|      17.09000       9399.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 213-52830                24.000  CYS |      80.00000       1920.00|      80.00000       1920.00|
  FLOWABLE MORTAR                         |                            |                            |
0013 303-04075              1425.000  TON |      12.00000      17100.00|      11.39000      16230.75|
  COMPACTED AGGREGATE FOR SURFACE, 0,     |                            |                            |
  SIZE NO. 73                             |                            |                            |
0014 303-04095                35.000  TON |      35.00000       1225.00|       9.00000        315.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0015 303-52308              5796.000  TON |      10.00000      57960.00|       9.00000      52164.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 401-05437              4710.000  TON |      25.50000     120105.00|      23.50000     110685.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455              2500.000  TON |      20.00000      50000.00|      23.50000      58750.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 401-05456              1235.000  TON |      30.00000      37050.00|      32.00000      39520.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 402-05470              2555.000  TON |      19.00000      48545.00|      21.50000      54932.50|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0020 402-05481              1210.000  TON |      25.00000      30250.00|      23.00000      27830.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 402-05490               512.000  TON |      37.00000      18944.00|      31.00000      15872.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0022 405-05517                12.000  TON |     100.00000       1200.00|     100.00000       1200.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                23.000  TON |      85.00000       1955.00|     150.00000       3450.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-02400                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00|
  PROFILOGRAPH                            |                            |                            |
0025 501-05090               214.000  SYS |      65.00000      13910.00|      65.00000      13910.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0026 601-01522                 4.000  EACH|    1125.00000       4500.00|    1125.00000       4500.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-01846                 1.000  EACH|    1525.00000       1525.00|    1525.00000       1525.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0028 601-06037                 3.000  EACH|     525.00000       1575.00|     525.00000       1575.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0029 601-99105               500.000  LFT |       9.25000       4625.00|       9.25000       4625.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0030 602-06729                16.000  EACH|       6.00000         96.00|       6.00000         96.00|
  BARRIER DELINEATOR                      |                            |                            |
0031 610-05527              2565.000  TON |      31.00000      79515.00|      27.00000      69255.00|
  HMA FOR APPROACHES                      |                            |                            |
0032 611-06497                 6.000  EACH|     120.00000        720.00|     120.00000        720.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06527                 3.000  EACH|     320.00000        960.00|     320.00000        960.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320               871.000  SYS |       2.85000       2482.35|       1.77000       1541.67|
  GEOTEXTILES                             |                            |                            |
0035 616-06405               435.000  TON |      25.00000      10875.00|      20.99000       9130.65|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 3.000  EACH|     750.00000       2250.00|     750.00000       2250.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 621-06545                 3.000  TON |     503.00000       1509.00|     503.00000       1509.00|
  FERTILIZER                              |                            |                            |
0038 621-06553              1190.000  LBS |       3.40000       4046.00|       3.40000       4046.00|
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                14.000  TON |     387.00000       5418.00|     387.00000       5418.00|
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                13.000  MG  |       2.00000         26.00|       2.00000         26.00|
  WATER                                   |                            |                            |
0041 621-06574              3080.000  SYS |       2.50000       7700.00|       2.50000       7700.00|
  SODDING                                 |                            |                            |
0042 621-91582                11.000  EACH|      15.00000        165.00|      15.00000        165.00|
  SEEDLING, SHRUB                         |                            |                            |
0043 622-52436                 2.000  EACH|      18.00000         36.00|      18.00000         36.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 622-91786                39.000  EACH|      15.00000        585.00|      15.00000        585.00|
  SEEDLING                                |                            |                            |
0045 701-51195               432.000  LFT |      32.00000      13824.00|      32.00000      13824.00|
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0047 701-91792                22.000  EACH|     200.00000       4400.00|     200.00000       4400.00|
  PILE TIP, STEEL H                       |                            |                            |
0048 702-44240                 0.100  CYS |    1000.00000        100.00|    1200.00000        120.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0049 703-51030             29608.000  LBS |       0.55000      16284.40|       0.55000      16284.40|
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             28268.000  LBS |       0.65000      18374.20|       0.65000      18374.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 704-51002               258.600  CYS |     337.00000      87148.20|     337.00000      87148.20|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05732                 4.000  EACH|    1400.00000       5600.00|    1400.00000       5600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51020                18.500  CYS |     340.00000       6290.00|     340.00000       6290.00|
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    2700.00000       2700.00|    2700.00000       2700.00|
  SURFACE SEAL                            |                            |                            |
0055 715-07276                92.000  LFT |      38.50000       3542.00|      39.00000       3588.00|
  PIPE, GROUP A, 0.064 IN., 36 IN.        |                            |                            |
0056 715-10025               712.000  LFT |      21.00000      14952.00|      18.99000      13520.88|
  PIPE, GROUP D, 0.064 IN., 15 IN.        |                            |                            |
0057 715-13010               620.000  LFT |      17.50000      10850.00|      24.60000      15252.00|
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0058 715-13015               305.000  LFT |      18.00000       5490.00|      28.85000       8799.25|
  PIPE, GROUP L, 15 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-13020               140.000  LFT |      18.50000       2590.00|      32.02000       4482.80|
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0060 715-15000               160.000  LFT |      14.00000       2240.00|      12.88000       2060.80|
  PIPE, GROUP P, 6 IN.                    |                            |                            |
0061 715-15010                30.000  LFT |      17.00000        510.00|      31.15000        934.50|
  PIPE, GROUP P, 12 IN.                   |                            |                            |
0062 715-44255             11605.000  LFT |       1.75000      20308.75|       2.30000      26691.50|
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0063 715-44275               260.000  LFT |      12.00000       3120.00|      13.00000       3380.00|
  PIPE, UNDERDRAIN, NONPERFORATED, 0.052  |                            |                            |
  IN., 6 IN.                              |                            |                            |
0064 715-46005                30.000  EACH|     160.00000       4800.00|     233.07000       6992.10|
  PIPE END SECTION, 15 IN.                |                            |                            |
0065 715-46010                 1.000  EACH|     250.00000        250.00|     346.24000        346.24|
  PIPE END SECTION, 18 IN.                |                            |                            |
0066 715-46040                 2.000  EACH|     400.00000        800.00|     607.51000       1215.02|
  PIPE END SECTION, 36 IN.                |                            |                            |
0067 718-52610               985.000  CYS |      15.00000      14775.00|      23.50000      23147.50|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0068 718-97137                 7.000  EACH|     225.00000       1575.00|     180.00000       1260.00|
  OUTLET PROTECTOR, 6 IN.                 |                            |                            |
0069 718-99153              8165.000  SYS |       0.75000       6123.75|       0.75000       6123.75|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0070 720-45030                 2.000  EACH|    1500.00000       3000.00|    1082.01000       2164.02|
  INLET, E7                               |                            |                            |
0071 720-45035                 2.000  EACH|    1500.00000       3000.00|    1082.01000       2164.02|
  INLET, F7                               |                            |                            |
0072 801-01428                53.000  LFT |       4.50000        238.50|       3.50000        185.50|
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 24 IN.                            |                            |                            |
0073 801-04308                 5.000  EACH|     310.00000       1550.00|     310.00000       1550.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0074 801-06605                 4.000  EACH|     213.00000        852.00|     213.00000        852.00|
  BARRICADE, IIIA                         |                            |                            |
0075 801-06606                16.000  EACH|     213.00000       3408.00|     213.00000       3408.00|
  BARRICADE, IIIB                         |                            |                            |
0076 801-06625                38.000  EACH|     132.00000       5016.00|     132.00000       5016.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0077 801-06640                28.000  EACH|     121.00000       3388.00|     121.00000       3388.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06731               520.000  LFT |       0.85000        442.00|       1.50000        780.00|
  TEMPORARY PAVEMENT MARKING, I           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 801-95997              7116.000  LFT |       0.13000        925.08|       0.12000        853.92|
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0080 801-96000             12936.000  LFT |       0.13000       1681.68|       0.12000       1552.32|
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 4 IN.                            |                            |                            |
0081 801-96496               710.000  LFT |       0.13000         92.30|       0.12000         85.20|
  TEMPORARY PAVEMENT MARKING, BROKEN,     |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0082 802-76020                10.000  SFT |       9.00000         90.00|       5.00000         50.00|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.080 IN. THICKNESS                     |                            |                            |
0083 802-76025                 6.500  SFT |      11.00000         71.50|      10.40000         67.60|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0084 802-76035                22.000  SFT |      12.00000        264.00|      10.20000        224.40|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0085 802-76055               236.000  LFT |       3.00000        708.00|       3.15000        743.40|
  SIGN POST, A                            |                            |                            |
0086 802-94715                        LUMP|     685.00000        685.00|     704.40000        704.40|
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0087 804-76305                16.000  EACH|      18.00000        288.00|      17.00000        272.00|
  DELINEATOR WITH POST, D1, WHITE, 3 IN.  |                            |                            |
  DIA.                                    |                            |                            |
0088 808-06703             12936.000  LFT |       0.27000       3492.72|       0.33000       4268.88|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0089 808-75240               710.000  LFT |       0.27000        191.70|       0.33000        234.30|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0090 808-75245              7116.000  LFT |       0.27000       1921.32|       0.33000       2348.28|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0091 808-75297                53.000  LFT |       7.50000        397.50|       5.40000        286.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0092 808-75320                 4.000  EACH|      60.50000        242.00|      80.00000        320.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0093 808-75325                 4.000  EACH|      87.75000        351.00|     126.00000        504.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,945.40                                                  ROUTE : 100E
     CALL ORDER   : 161                     CONTRACT ID : R -24286-A                   COUNTIES : WELLS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 34-4272670              |(5) 35-1139301              |
                                          |JOHNSON, S.E. COMPANIES, INC|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 808-75998                50.000  EACH|      35.00000       1750.00|      37.00000       1850.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0095 900-01925                12.000  MOS |    1300.00000      15600.00|    1550.38000      18604.56|
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0096 920-06775                        LUMP|    7500.00000       7500.00|   55173.56000      55173.56|
  MAINTAINING TRAFFIC                     |                            |                            |
0097 930-06845                        LUMP|   35000.00000      35000.00|   57720.00000      57720.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0098 940-01001                        LUMP|   66000.00000      66000.00|   66093.90000      66093.90|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0099 701-97874               120.000  LFT |      92.00000      11040.00|      92.00000      11040.00|
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 12 X 53                     |                            |                            |
     SECTION TOTALS                       |             $  1,289,353.70|             $  1,321,877.98|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,289,353.70|             $  1,321,877.98|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : NH-146-0(016)
                                                                                                  NHG-146-0(016)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-0907180     WAGNER, E.S. COMPANY                                                   $  6,052,976.91     100.0000%
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $  6,093,444.52     100.6685%
   3   35-1139301     E & B PAVING, INC.                                                     $  6,350,818.20     104.9205%
   4   35-1486233     GEIGER DEVELOPING INC.                                                 $  6,667,276.93     110.1487%
   5   99-9995106     GRADEX/RIETH-RILEY JOINT VENTURE                                       $  6,698,812.78     110.6697%
   6   35-1315965     FOX CONTRACTORS CORPORATION                                            $  7,025,117.40     116.0605%
   7   38-1894432     ANGELO IAFRATE CONSTRUCTION COMPANY                                    $  7,091,168.14     117.1517%
   8   35-0997978     PHEND & BROWN, INC.                                                    $  7,783,627.06     128.5917%
====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-04655                24.000  MOS |     208.00000       4992.00|     500.00000      12000.00|     448.35000       10760.40
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 108-01614                        LUMP|   12040.00000      12040.00|    9000.00000       9000.00|   12414.93000       12414.93
  PARTNERING OVERHEAD                     |                            |                            |
0003 201-52370                        LUMP|   98000.00000      98000.00|  120000.00000     120000.00|  127016.36000      127016.36
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-51330                        LUMP|    3200.00000       3200.00|    5000.00000       5000.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE , STR. #1     |                            |                            |
0005 202-60820               165.000  SYS |       2.00000        330.00|       2.00000        330.00|       2.00000         330.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000            413220.000  CYS |       2.20000     909084.00|       1.85000     764457.00|       1.95000      805779.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             23122.000  CYS |       2.65000      61273.30|       1.24000      28671.28|       1.24000       28671.28
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070            180836.000  CYS |       1.85000     334546.60|       2.32000     419539.52|       2.48000      448473.28
  BORROW                                  |                            |                            |
0009 205-02224              1670.000  LFT |       1.55000       2588.50|       1.60000       2672.00|       1.55000        2588.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02226               250.000  LFT |      10.00000       2500.00|      10.00000       2500.00|      10.00000        2500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 205-02227             21469.000  LFT |       1.35000      28983.15|       0.20000       4293.80|       0.19000        4079.11
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0012 205-02228              3537.000  LFT |       9.40000      33247.80|       7.75000      27411.75|       7.75000       27411.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0013 205-02229              3424.000  LFT |       2.20000       7532.80|       2.25000       7704.00|       2.20000        7532.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02231              5869.000  LFT |       8.40000      49299.60|       9.00000      52821.00|       9.25000       54288.25
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02232              3556.000  CYS |       3.00000      10668.00|       5.90000      20980.40|       5.90000       20980.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0016 205-02233              1815.000  CYS |       3.35000       6080.25|       5.00000       9075.00|       5.00000        9075.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0017 205-02234                11.000  EACH|      70.00000        770.00|      70.00000        770.00|      70.00000         770.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                13.000  EACH|      70.00000        910.00|      70.00000        910.00|      70.00000         910.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02770               200.000  SYS |       1.60000        320.00|       1.65000        330.00|       1.60000         320.00
  EROSION CONTROL BLANKET                 |                            |                            |
0020 205-03371               400.000  CYS |       4.00000       1600.00|      25.00000      10000.00|      11.00000        4400.00
  SEDIMENT REMOVE                         |                            |                            |
0021 211-02050              4116.000  CYS |       9.00000      37044.00|      10.00000      41160.00|      10.00000       41160.00
  B BORROW                                |                            |                            |
0022 211-02060              6559.000  CYS |       9.00000      59031.00|      12.50000      81987.50|      12.50000       81987.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             16369.000  TON |      11.97000     195936.93|      10.50000     171874.50|      10.00000      163690.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0024 304-04403             15819.000  CYS |      22.67000     358616.73|      24.35000     385192.65|      23.80000      376492.20
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0025 401-05459             10407.000  TON |      22.75000     236759.25|      23.00000     239361.00|      22.75000      236759.25
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0026 401-05464              2202.000  TON |      26.00000      57252.00|      26.00000      57252.00|      26.00000       57252.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0027 402-05468              1069.000  TON |      27.00000      28863.00|      27.00000      28863.00|      27.00000       28863.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0028 402-05474               606.000  TON |      27.00000      16362.00|      27.00000      16362.00|      27.00000       16362.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               452.000  TON |      30.00000      13560.00|      30.00000      13560.00|      30.00000       13560.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               319.000  TON |      27.00000       8613.00|      27.00000       8613.00|      27.00000        8613.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 405-05517                29.000  TON |     100.00000       2900.00|     100.00000       2900.00|     100.00000        2900.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0032 406-05520                12.280  TON |     150.00000       1842.00|     150.00000       1842.00|     150.00000        1842.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 407-04348              2411.000  SYS |       1.00000       2411.00|       1.00000       2411.00|       1.00000        2411.00
  SEAL COAT, 2                            |                            |                            |
0034 501-02400                        LUMP|    6303.84000       6303.84|    6500.00000       6500.00|    6303.84000        6303.84
  PROFILOGRAPH                            |                            |                            |
0035 501-05181             66919.000  SYS |      20.90000    1398607.10|      20.90000    1398607.10|      20.90000     1398607.10
  CEMENT CONCRETE PAVEMENT, PLAIN, 11 IN. |                            |                            |
0036 501-05240             34124.000  LFT |       5.67000     193483.08|       5.67000     193483.08|       5.67000      193483.08
  CONTRACTION JOINT, D1                   |                            |                            |
0037 501-05290              1019.000  LBS |       0.55000        560.45|       0.55000        560.45|       0.55000         560.45
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0038 601-99105                29.000  LFT |      16.00000        464.00|      16.00000        464.00|      16.00000         464.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0039 603-06040             21210.000  LFT |       2.67000      56630.70|       2.80000      59388.00|       2.67000       56630.70
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0040 603-96042                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00|     900.00000        1800.00
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                            |                            |
0041 610-05527               394.000  TON |      34.00000      13396.00|      34.00000      13396.00|      34.00000       13396.00
  HMA FOR APPROACHES                      |                            |                            |
0042 611-06497                 2.000  EACH|     120.00000        240.00|     120.00000        240.00|     120.00000         240.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 615-06490                 4.000  EACH|     110.00000        440.00|     110.00000        440.00|     110.00000         440.00
  RIGHT OF WAY MARKER                     |                            |                            |
0044 615-06510                 8.000  EACH|     270.00000       2160.00|     270.00000       2160.00|     270.00000        2160.00
  MONUMENT, C                             |                            |                            |
0045 616-02320             13486.000  SYS |       1.50000      20229.00|       1.50000      20229.00|       1.50000       20229.00
  GEOTEXTILES                             |                            |                            |
0046 616-06405              6203.000  TON |      13.25000      82189.75|      15.85000      98317.55|      15.85000       98317.55
  RIPRAP, REVETMENT                       |                            |                            |
0047 616-06451               987.000  TON |      13.75000      13571.25|      16.25000      16038.75|      16.25000       16038.75
  RIPRAP, UNIFORM                         |                            |                            |
0048 621-01004                 5.000  EACH|     400.00000       2000.00|     400.00000       2000.00|     400.00000        2000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 621-06545                28.000  TON |     456.00000      12768.00|     455.00000      12740.00|     456.00000       12768.00
  FERTILIZER                              |                            |                            |
0050 621-06553              9597.000  LBS |       3.10000      29750.70|       3.10000      29750.70|       3.10000       29750.70
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557              4032.000  LBS |       6.40000      25804.80|       6.40000      25804.80|       6.40000       25804.80
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565               214.000  TON |     351.00000      75114.00|     350.00000      74900.00|     351.00000       75114.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                92.000  MG  |       2.00000        184.00|       2.00000        184.00|       2.00000         184.00
  WATER                                   |                            |                            |
0054 621-06575             22858.000  SYS |       2.35000      53716.30|       2.35000      53716.30|       2.35000       53716.30
  SODDING, NURSERY                        |                            |                            |
0055 622-52436                66.000  EACH|      20.00000       1320.00|      18.00000       1188.00|      17.70000        1168.20
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786              3175.000  EACH|       8.00000      25400.00|       7.00000      22225.00|      10.87000       34512.25
  SEEDLING                                |                            |                            |
0057 714-01366               260.000  LFT |     408.00000     106080.00|     410.00000     106600.00|     410.00000      106600.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 10 FT. X 4 FT.                |                            |                            |
0058 714-26703               482.000  LFT |     203.00000      97846.00|     225.00000     108450.00|     225.00000      108450.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            |
0059 714-26708                94.000  LFT |     280.00000      26320.00|     300.00000      28200.00|     300.00000       28200.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 4 FT.                 |                            |                            |
0060 714-26726               458.000  LFT |     745.00000     341210.00|     640.00000     293120.00|     640.00000      293120.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 12 FT. X 8 FT.                |                            |                            |
0061 715-05019               260.000  LFT |      54.00000      14040.00|      39.00000      10140.00|      39.00000       10140.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0062 715-05028               340.000  LFT |      17.40000       5916.00|      12.00000       4080.00|      12.00000        4080.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0063 715-05032               780.000  LFT |      20.50000      15990.00|      17.00000      13260.00|      17.00000       13260.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0064 715-05048             41804.000  LFT |       1.20000      50164.80|       1.20000      50164.80|       1.20000       50164.80
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0065 715-05049                50.000  LFT |       8.50000        425.00|       7.00000        350.00|       7.00000         350.00
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            |
0066 715-05051                50.000  LFT |      10.30000        515.00|       7.50000        375.00|       7.50000         375.00
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0067 715-05052                50.000  LFT |      13.00000        650.00|       8.00000        400.00|       8.00000         400.00
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0068 715-05053              2625.000  LFT |       7.15000      18768.75|       9.00000      23625.00|       9.00000       23625.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0069 715-05123                78.000  LFT |      32.00000       2496.00|      30.00000       2340.00|      30.00000        2340.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0070 715-05127               694.000  LFT |      63.40000      43999.60|      48.00000      33312.00|      48.00000       33312.00
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0071 715-05146               200.000  LFT |       6.70000       1340.00|       6.00000       1200.00|       6.00000        1200.00
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                            |                            |
0072 715-05147               200.000  LFT |       7.70000       1540.00|       6.50000       1300.00|       6.50000        1300.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0073 715-05148               200.000  LFT |       9.20000       1840.00|      11.00000       2200.00|      11.00000        2200.00
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0074 715-05152               278.000  LFT |      25.20000       7005.60|      22.00000       6116.00|      22.00000        6116.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0075 715-05171                44.000  LFT |      26.60000       1170.40|      26.00000       1144.00|      26.00000        1144.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0076 715-05218               148.000  LFT |      23.50000       3478.00|      17.00000       2516.00|      17.00000        2516.00
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                            |                            |
0077 715-05219               180.000  LFT |      28.00000       5040.00|      21.00000       3780.00|      21.00000        3780.00
  PIPE, TYPE 5, CIRCULAR, 18 IN.          |                            |                            |
0078 715-05246                84.000  LFT |     125.00000      10500.00|      68.00000       5712.00|      68.00000        5712.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7  |                            |                            |
  SQ. FT.                                 |                            |                            |
0079 715-05248               300.000  LFT |     143.00000      42900.00|     115.00000      34500.00|     115.00000       34500.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 16.6  |                            |                            |
  SQ. FT.                                 |                            |                            |
0080 715-05407              1200.000  LFT |       5.00000       6000.00|       5.75000       6900.00|       5.75000        6900.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0081 715-05439                50.000  LFT |       7.50000        375.00|       8.00000        400.00|       8.00000         400.00
  PIPE, DRAINTILE TERMINAL SECTION, 6 IN. |                            |                            |
0082 715-05440                50.000  LFT |       8.40000        420.00|       9.00000        450.00|       9.00000         450.00
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN. |                            |                            |
0083 715-05442                50.000  LFT |       9.70000        485.00|      10.00000        500.00|      10.00000         500.00
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN.|                            |                            |
0084 715-05443                50.000  LFT |      10.80000        540.00|      11.00000        550.00|      11.00000         550.00
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN.|                            |                            |
0085 715-06054               100.000  LFT |      15.25000       1525.00|      15.00000       1500.00|      15.00000        1500.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  12 IN.                                  |                            |                            |
0086 715-35000               100.000  LFT |       9.40000        940.00|       8.00000        800.00|       8.00000         800.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 6 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0087 715-35005               100.000  LFT |      11.00000       1100.00|      10.00000       1000.00|      10.00000        1000.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 8 |                            |                            |
  IN.                                     |                            |                            |
0088 715-35010               100.000  LFT |      15.25000       1525.00|      15.00000       1500.00|      15.00000        1500.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  10 IN.                                  |                            |                            |
0089 715-44240                11.000  CYS |     340.00000       3740.00|     840.00000       9240.00|     840.00000        9240.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0090 715-46005                 9.000  EACH|     184.00000       1656.00|     185.00000       1665.00|     185.00000        1665.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0091 715-46010                 6.000  EACH|     210.00000       1260.00|     190.00000       1140.00|     193.00000        1158.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0092 715-46020                 2.000  EACH|     362.00000        724.00|     295.00000        590.00|     295.00000         590.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0093 715-46040                 2.000  EACH|     786.00000       1572.00|     500.00000       1000.00|     500.00000        1000.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0094 718-04880                34.000  EACH|     434.00000      14756.00|     750.00000      25500.00|     750.00000       25500.00
  OUTLET PROTECTOR, A                     |                            |                            |
0095 718-04881                 9.000  EACH|     132.00000       1188.00|     175.00000       1575.00|     175.00000        1575.00
  OUTLET PROTECTOR, B                     |                            |                            |
0096 718-52610              3815.000  CYS |      20.30000      77444.50|      25.00000      95375.00|      25.00000       95375.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             28368.000  SYS |       0.75000      21276.00|       0.60000      17020.80|       0.60000       17020.80
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-44006                 1.000  EACH|    2700.00000       2700.00|    4500.00000       4500.00|    4500.00000        4500.00
  SPRING BOX                              |                            |                            |
0099 720-45065                 4.000  EACH|    2200.00000       8800.00|    2400.00000       9600.00|    2400.00000        9600.00
  INLET, N12                              |                            |                            |
0100 720-45070                 9.000  EACH|    1710.00000      15390.00|    1450.00000      13050.00|    1450.00000       13050.00
  INLET, P12A                             |                            |                            |
0101 801-04308                17.000  EACH|     750.00000      12750.00|     300.00000       5100.00|     300.00000        5100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0102 801-06605                22.000  EACH|     150.00000       3300.00|     250.00000       5500.00|     250.00000        5500.00
  BARRICADE, IIIA                         |                            |                            |
0103 801-06606                15.000  EACH|     165.00000       2475.00|     350.00000       5250.00|     350.00000        5250.00
  BARRICADE, IIIB                         |                            |                            |
0104 801-06608                64.000  EACH|     255.00000      16320.00|     230.00000      14720.00|     230.00000       14720.00
  BARRICADE, IIIA, PERMANENT              |                            |                            |
0105 801-06625                14.000  EACH|     150.00000       2100.00|     100.00000       1400.00|      99.00000        1386.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0106 801-06640                12.000  EACH|     250.00000       3000.00|     275.00000       3300.00|     275.00000        3300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0107 801-06643               160.000  LFT |       0.70000        112.00|       0.70000        112.00|       0.70000         112.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0108 802-02489               309.500  LFT |      10.00000       3095.00|       9.20000       2847.40|       9.20000        2847.40
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0109 802-76025                32.750  SFT |       9.30000        304.58|      11.00000        360.25|      11.00000         360.25
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0110 802-76035               154.860  SFT |       9.25000       1432.46|      12.00000       1858.32|      12.00000        1858.32
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0111 804-06771                75.000  EACH|      20.00000       1500.00|      17.80000       1335.00|      17.80000        1335.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0112 808-06712               350.000  LFT |       0.19000         66.50|       0.19000         66.50|       0.19000          66.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0113 808-06713              5665.000  LFT |       0.19000       1076.35|       0.19000       1076.35|       0.19000        1076.35
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0114 808-06714              3109.000  LFT |       0.19000        590.71|       0.19000        590.71|       0.19000         590.71
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0115 808-75051             24037.000  LFT |       0.78000      18748.86|       0.78000      18748.86|       0.78000       18748.86
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0116 808-75054             20500.000  LFT |       0.78000      15990.00|       0.78000      15990.00|       0.78000       15990.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0117 808-75059              5180.000  LFT |       0.78000       4040.40|       0.78000       4040.40|       0.78000        4040.40
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  4 IN.                                   |                            |                            |
0118 808-75067                91.000  LFT |       9.72000        884.52|       5.00000        455.00|       5.00000         455.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0119 808-75998               260.000  EACH|      28.00000       7280.00|      30.00000       7800.00|      28.00000        7280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0120 900-01925                24.000  MOS |    2312.00000      55488.00|     900.00000      21600.00|    1306.11000       31346.64
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0121 920-06775                        LUMP|    7500.00000       7500.00|   10000.00000      10000.00|  137499.45000      137499.45
  MAINTAINING TRAFFIC                     |                            |                            |
0122 930-06845                        LUMP|  106000.00000     106000.00|  145000.00000     145000.00|  187793.08000      187793.08
  CONSTRUCTION ENGINEERING                |                            |                            |
0123 940-01001                        LUMP|  212000.00000     212000.00|  304500.00000     304500.00|  317540.91000      317540.91
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-0907180              |(2) 35-1875662              |(3) 35-1139301
                                          |WAGNER, E.S. COMPANY        |CRIDER & CRIDER, INC.       |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0124 401-05467             40380.000  LFT |       0.20000       8076.00|       0.20000       8076.00|       0.20000        8076.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0125 501-04771                        LUMP|    2905.00000       2905.00|    3000.00000       3000.00|    2905.00000        2905.00
  CORING CONCRETE PAVEMENT                |                            |                            |
     SECTION TOTALS                       |             $  6,052,976.91|             $  6,093,444.52|                $  6,350,818.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,052,976.91|             $  6,093,444.52|                $  6,350,818.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-04655                24.000  MOS |     638.75000      15330.00|     525.00000      12600.00|    1000.00000       24000.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 108-01614                        LUMP|   14370.64000      14370.64|   11000.00000      11000.00|   15000.00000       15000.00
  PARTNERING OVERHEAD                     |                            |                            |
0003 201-52370                        LUMP|  209177.02000     209177.02|  135000.00000     135000.00|  135000.00000      135000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-51330                        LUMP|   10029.37000      10029.37|    5000.00000       5000.00|   11000.00000       11000.00
  PRESENT STRUCTURE, REMOVE , STR. #1     |                            |                            |
0005 202-60820               165.000  SYS |       2.00000        330.00|      15.75000       2598.75|       2.00000         330.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000            413220.000  CYS |       2.35000     971067.00|       2.24000     925612.80|       2.10000      867762.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             23122.000  CYS |       2.95000      68209.90|       3.96000      91563.12|       2.75000       63585.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070            180836.000  CYS |       2.35000     424964.60|       3.15000     569633.40|       2.85000      515382.60
  BORROW                                  |                            |                            |
0009 205-02224              1670.000  LFT |       2.62000       4375.40|       1.63000       2722.10|       1.50000        2505.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02226               250.000  LFT |      13.45000       3362.50|      10.50000       2625.00|      11.40000        2850.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0011 205-02227             21469.000  LFT |       0.97000      20824.93|       1.10000      23615.90|       2.30000       49378.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0012 205-02228              3537.000  LFT |       7.85000      27765.45|       4.25000      15032.25|      18.00000       63666.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0013 205-02229              3424.000  LFT |       2.62000       8970.88|       2.31000       7909.44|       2.40000        8217.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02231              5869.000  LFT |      13.45000      78938.05|      12.90000      75710.10|       6.60000       38735.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02232              3556.000  CYS |       6.66000      23682.96|       5.50000      19558.00|      11.40000       40538.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0016 205-02233              1815.000  CYS |       2.28000       4138.20|       4.40000       7986.00|      15.50000       28132.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 205-02234                11.000  EACH|      33.20000        365.20|      73.50000        808.50|      57.00000         627.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                13.000  EACH|      33.20000        431.60|      73.50000        955.50|      57.00000         741.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02770               200.000  SYS |       1.72000        344.00|       1.68000        336.00|       3.00000         600.00
  EROSION CONTROL BLANKET                 |                            |                            |
0020 205-03371               400.000  CYS |      10.52000       4208.00|      11.00000       4400.00|       6.00000        2400.00
  SEDIMENT REMOVE                         |                            |                            |
0021 211-02050              4116.000  CYS |       8.79000      36179.64|      11.00000      45276.00|      18.00000       74088.00
  B BORROW                                |                            |                            |
0022 211-02060              6559.000  CYS |      16.62000     109010.58|      12.00000      78708.00|      18.00000      118062.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             16369.000  TON |      10.00000     163690.00|      10.50000     171874.50|      10.00000      163690.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0024 304-04403             15819.000  CYS |      17.41000     275408.79|      23.10000     365418.90|      24.00000      379656.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0025 401-05459             10407.000  TON |      22.75000     236759.25|      23.89000     248623.23|      22.75000      236759.25
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0026 401-05464              2202.000  TON |      26.00000      57252.00|      27.30000      60114.60|      26.00000       57252.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0027 402-05468              1069.000  TON |      27.00000      28863.00|      28.35000      30306.15|      27.00000       28863.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474               606.000  TON |      27.00000      16362.00|      28.35000      17180.10|      27.00000       16362.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               452.000  TON |      30.00000      13560.00|      31.50000      14238.00|      30.00000       13560.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               319.000  TON |      27.00000       8613.00|      28.35000       9043.65|      27.00000        8613.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 405-05517                29.000  TON |     100.00000       2900.00|     105.00000       3045.00|     100.00000        2900.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0032 406-05520                12.280  TON |     150.00000       1842.00|     158.00000       1940.24|     150.00000        1842.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 407-04348              2411.000  SYS |       1.00000       2411.00|       1.05000       2531.55|       1.00000        2411.00
  SEAL COAT, 2                            |                            |                            |
0034 501-02400                        LUMP|    8986.00000       8986.00|    9660.00000       9660.00|    6400.00000        6400.00
  PROFILOGRAPH                            |                            |                            |
0035 501-05181             66919.000  SYS |      20.17000    1349756.23|      21.89000    1464856.91|      21.00000     1405299.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 11 IN. |                            |                            |
0036 501-05240             34124.000  LFT |       5.55000     189388.20|       5.94000     202696.56|       5.70000      194506.80
  CONTRACTION JOINT, D1                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 501-05290              1019.000  LBS |       0.78000        794.82|       1.00000       1019.00|       0.60000         611.40
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0038 601-99105                29.000  LFT |      16.00000        464.00|      16.80000        487.20|      17.00000         493.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0039 603-06040             21210.000  LFT |       2.80000      59388.00|       2.80000      59388.00|       3.00000       63630.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0040 603-96042                 2.000  EACH|     900.00000       1800.00|     945.00000       1890.00|     900.00000        1800.00
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                            |                            |
0041 610-05527               394.000  TON |      34.00000      13396.00|      35.70000      14065.80|      34.00000       13396.00
  HMA FOR APPROACHES                      |                            |                            |
0042 611-06497                 2.000  EACH|     120.00000        240.00|     126.00000        252.00|     125.00000         250.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 615-06490                 4.000  EACH|     110.00000        440.00|     116.00000        464.00|     115.00000         460.00
  RIGHT OF WAY MARKER                     |                            |                            |
0044 615-06510                 8.000  EACH|     270.00000       2160.00|     284.00000       2272.00|     275.00000        2200.00
  MONUMENT, C                             |                            |                            |
0045 616-02320             13486.000  SYS |       1.69000      22791.34|       0.80000      10788.80|       1.70000       22926.20
  GEOTEXTILES                             |                            |                            |
0046 616-06405              6203.000  TON |      16.93000     105016.79|      16.00000      99248.00|      16.00000       99248.00
  RIPRAP, REVETMENT                       |                            |                            |
0047 616-06451               987.000  TON |      18.54000      18298.98|      17.00000      16779.00|      16.25000       16038.75
  RIPRAP, UNIFORM                         |                            |                            |
0048 621-01004                 5.000  EACH|     400.00000       2000.00|     420.00000       2100.00|     500.00000        2500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-06545                28.000  TON |     456.00000      12768.00|     478.80000      13406.40|     440.00000       12320.00
  FERTILIZER                              |                            |                            |
0050 621-06553              9597.000  LBS |       3.10000      29750.70|       3.26000      31286.22|       3.00000       28791.00
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557              4032.000  LBS |       6.40000      25804.80|       6.72000      27095.04|       3.00000       12096.00
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565               214.000  TON |     351.00000      75114.00|     368.55000      78869.70|     350.00000       74900.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                92.000  MG  |       2.00000        184.00|       2.10000        193.20|       2.00000         184.00
  WATER                                   |                            |                            |
0054 621-06575             22858.000  SYS |       2.35000      53716.30|       2.47000      56459.26|       2.50000       57145.00
  SODDING, NURSERY                        |                            |                            |
0055 622-52436                66.000  EACH|      20.00000       1320.00|      18.60000       1227.60|      26.00000        1716.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786              3175.000  EACH|       7.00000      22225.00|       7.35000      23336.25|       8.00000       25400.00
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 714-01366               260.000  LFT |     442.56000     115065.60|     425.00000     110500.00|     450.00000      117000.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 10 FT. X 4 FT.                |                            |                            |
0058 714-26703               482.000  LFT |     285.54000     137630.28|     230.00000     110860.00|     340.00000      163880.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            |
0059 714-26708                94.000  LFT |     310.55000      29191.70|     290.00000      27260.00|     370.00000       34780.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 4 FT.                 |                            |                            |
0060 714-26726               458.000  LFT |     709.57000     324983.06|     640.00000     293120.00|     870.00000      398460.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 12 FT. X 8 FT.                |                            |                            |
0061 715-05019               260.000  LFT |      48.32000      12563.20|      48.00000      12480.00|      44.00000       11440.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0062 715-05028               340.000  LFT |      17.24000       5861.60|      20.00000       6800.00|      20.00000        6800.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0063 715-05032               780.000  LFT |      23.34000      18205.20|      22.00000      17160.00|      19.00000       14820.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0064 715-05048             41804.000  LFT |       2.32000      96985.28|       2.40000     100329.60|       7.00000      292628.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0065 715-05049                50.000  LFT |      20.79000       1039.50|       8.00000        400.00|      11.00000         550.00
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            |
0066 715-05051                50.000  LFT |      22.17000       1108.50|       9.00000        450.00|      11.20000         560.00
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0067 715-05052                50.000  LFT |      22.69000       1134.50|      10.00000        500.00|      12.15000         607.50
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            |
0068 715-05053              2625.000  LFT |       7.72000      20265.00|       9.00000      23625.00|      14.50000       38062.50
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0069 715-05123                78.000  LFT |      34.78000       2712.84|      33.00000       2574.00|      29.50000        2301.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0070 715-05127               694.000  LFT |      61.82000      42903.08|      54.00000      37476.00|      53.00000       36782.00
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0071 715-05146               200.000  LFT |      10.71000       2142.00|       6.00000       1200.00|       4.00000         800.00
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                            |                            |
0072 715-05147               200.000  LFT |      11.95000       2390.00|       7.00000       1400.00|       5.00000        1000.00
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0073 715-05148               200.000  LFT |      12.98000       2596.00|       8.00000       1600.00|       5.50000        1100.00
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0074 715-05152               278.000  LFT |      15.92000       4425.76|      23.00000       6394.00|      23.50000        6533.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0075 715-05171                44.000  LFT |      17.52000        770.88|      26.00000       1144.00|      23.00000        1012.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05218               148.000  LFT |      14.63000       2165.24|      23.00000       3404.00|      13.50000        1998.00
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                            |                            |
0077 715-05219               180.000  LFT |      16.16000       2908.80|      26.00000       4680.00|      23.50000        4230.00
  PIPE, TYPE 5, CIRCULAR, 18 IN.          |                            |                            |
0078 715-05246                84.000  LFT |      67.84000       5698.56|      58.00000       4872.00|     125.00000       10500.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7  |                            |                            |
  SQ. FT.                                 |                            |                            |
0079 715-05248               300.000  LFT |     153.21000      45963.00|      70.00000      21000.00|     140.00000       42000.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 16.6  |                            |                            |
  SQ. FT.                                 |                            |                            |
0080 715-05407              1200.000  LFT |       8.35000      10020.00|       8.40000      10080.00|       2.00000        2400.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0081 715-05439                50.000  LFT |      14.52000        726.00|       8.00000        400.00|       4.00000         200.00
  PIPE, DRAINTILE TERMINAL SECTION, 6 IN. |                            |                            |
0082 715-05440                50.000  LFT |      15.67000        783.50|       9.00000        450.00|       5.00000         250.00
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN. |                            |                            |
0083 715-05442                50.000  LFT |      17.25000        862.50|      11.00000        550.00|       5.00000         250.00
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN.|                            |                            |
0084 715-05443                50.000  LFT |      18.55000        927.50|      14.00000        700.00|       6.00000         300.00
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN.|                            |                            |
0085 715-06054               100.000  LFT |      21.09000       2109.00|      14.00000       1400.00|       7.00000         700.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  12 IN.                                  |                            |                            |
0086 715-35000               100.000  LFT |      16.29000       1629.00|       8.00000        800.00|       5.00000         500.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 6 |                            |                            |
  IN.                                     |                            |                            |
0087 715-35005               100.000  LFT |      18.39000       1839.00|       9.00000        900.00|       5.50000         550.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 8 |                            |                            |
  IN.                                     |                            |                            |
0088 715-35010               100.000  LFT |      23.17000       2317.00|      10.00000       1000.00|       6.00000         600.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  10 IN.                                  |                            |                            |
0089 715-44240                11.000  CYS |     397.96000       4377.56|     485.00000       5335.00|     400.00000        4400.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0090 715-46005                 9.000  EACH|     166.97000       1502.73|     250.00000       2250.00|     200.00000        1800.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0091 715-46010                 6.000  EACH|     175.81000       1054.86|     300.00000       1800.00|     211.00000        1266.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0092 715-46020                 2.000  EACH|     225.55000        451.10|     500.00000       1000.00|     400.00000         800.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0093 715-46040                 2.000  EACH|     682.10000       1364.20|     550.00000       1100.00|     750.00000        1500.00
  PIPE END SECTION, 36 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 718-04880                34.000  EACH|     500.00000      17000.00|     620.00000      21080.00|     350.00000       11900.00
  OUTLET PROTECTOR, A                     |                            |                            |
0095 718-04881                 9.000  EACH|     180.00000       1620.00|     180.00000       1620.00|     175.00000        1575.00
  OUTLET PROTECTOR, B                     |                            |                            |
0096 718-52610              3815.000  CYS |      27.00000     103005.00|      20.00000      76300.00|      27.00000      103005.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             28368.000  SYS |       0.70000      19857.60|       0.75000      21276.00|       0.70000       19857.60
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-44006                 1.000  EACH|    1007.06000       1007.06|    1200.00000       1200.00|    1000.00000        1000.00
  SPRING BOX                              |                            |                            |
0099 720-45065                 4.000  EACH|    2129.33000       8517.32|    2000.00000       8000.00|    2500.00000       10000.00
  INLET, N12                              |                            |                            |
0100 720-45070                 9.000  EACH|   10093.98000      90845.82|    2400.00000      21600.00|    1800.00000       16200.00
  INLET, P12A                             |                            |                            |
0101 801-04308                17.000  EACH|    1250.00000      21250.00|     315.00000       5355.00|     300.00000        5100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0102 801-06605                22.000  EACH|     210.00000       4620.00|     263.00000       5786.00|     250.00000        5500.00
  BARRICADE, IIIA                         |                            |                            |
0103 801-06606                15.000  EACH|     325.00000       4875.00|     368.00000       5520.00|     350.00000        5250.00
  BARRICADE, IIIB                         |                            |                            |
0104 801-06608                64.000  EACH|     225.00000      14400.00|     242.00000      15488.00|     230.00000       14720.00
  BARRICADE, IIIA, PERMANENT              |                            |                            |
0105 801-06625                14.000  EACH|     125.00000       1750.00|     104.00000       1456.00|      99.00000        1386.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0106 801-06640                12.000  EACH|     287.00000       3444.00|     289.00000       3468.00|     275.00000        3300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0107 801-06643               160.000  LFT |       5.00000        800.00|       0.74000        118.40|       0.70000         112.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0108 802-02489               309.500  LFT |       9.10000       2816.45|       9.66000       2989.77|       9.00000        2785.50
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0109 802-76025                32.750  SFT |      26.00000        851.50|      11.55000        378.26|      26.00000         851.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0110 802-76035               154.860  SFT |      17.40000       2694.56|      12.60000       1951.24|      18.00000        2787.48
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0111 804-06771                75.000  EACH|      17.80000       1335.00|      18.70000       1402.50|      18.00000        1350.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0112 808-06712               350.000  LFT |       0.12000         42.00|       0.20000         70.00|       0.19000          66.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1486233              |(5) 99-9995106              |(6) 35-1315965
                                          |GEIGER DEVELOPING INC.      |GRADEX/RIETH-RILEY JOINT VEN|FOX CONTRACTORS CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 808-06713              5665.000  LFT |       0.12000        679.80|       0.20000       1133.00|       0.19000        1076.35
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0114 808-06714              3109.000  LFT |       0.12000        373.08|       0.20000        621.80|       0.19000         590.71
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0115 808-75051             24037.000  LFT |       1.07000      25719.59|       0.82000      19710.34|       0.78000       18748.86
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0116 808-75054             20500.000  LFT |       1.07000      21935.00|       0.82000      16810.00|       0.78000       15990.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0117 808-75059              5180.000  LFT |       1.12000       5801.60|       0.82000       4247.60|       0.78000        4040.40
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  4 IN.                                   |                            |                            |
0118 808-75067                91.000  LFT |       8.50000        773.50|       5.25000        477.75|       5.00000         455.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0119 808-75998               260.000  EACH|      28.00000       7280.00|      30.20000       7852.00|      27.00000        7020.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0120 900-01925                24.000  MOS |    1098.06000      26353.44|    1400.00000      33600.00|     750.00000       18000.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0121 920-06775                        LUMP|   34829.96000      34829.96|   68020.00000      68020.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0122 930-06845                        LUMP|  142202.00000     142202.00|  101000.00000     101000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0123 940-01001                        LUMP|  341068.00000     341068.00|  339000.00000     339000.00|  375000.00000      375000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0124 401-05467             40380.000  LFT |       0.20000       8076.00|       0.21000       8479.80|       0.18000        7268.40
  MILLED HMA CORRUGATIONS                 |                            |                            |
0125 501-04771                        LUMP|    3240.00000       3240.00|    5000.00000       5000.00|    5000.00000        5000.00
  CORING CONCRETE PAVEMENT                |                            |                            |
     SECTION TOTALS                       |             $  6,667,276.93|             $  6,698,812.78|                $  7,025,117.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,667,276.93|             $  6,698,812.78|                $  7,025,117.40
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-04655                24.000  MOS |     500.00000      12000.00|     400.00000       9600.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 108-01614                        LUMP|    5000.00000       5000.00|   13000.00000      13000.00|
  PARTNERING OVERHEAD                     |                            |                            |
0003 201-52370                        LUMP|  100000.00000     100000.00|  150000.00000     150000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-51330                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|
  PRESENT STRUCTURE, REMOVE , STR. #1     |                            |                            |
0005 202-60820               165.000  SYS |       8.00000       1320.00|       2.10000        346.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000            413220.000  CYS |       4.06000    1677673.20|       3.52000    1454534.40|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02045             23122.000  CYS |       1.85000      42775.70|       3.50000      80927.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02070            180836.000  CYS |       2.50000     452090.00|       5.10000     922263.60|
  BORROW                                  |                            |                            |
0009 205-02224              1670.000  LFT |       1.40000       2338.00|       1.65000       2755.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02226               250.000  LFT |      10.00000       2500.00|      10.50000       2625.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0011 205-02227             21469.000  LFT |       1.25000      26836.25|       1.35000      28983.15|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0012 205-02228              3537.000  LFT |       8.00000      28296.00|      11.90000      42090.30|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0013 205-02229              3424.000  LFT |       2.25000       7704.00|       2.30000       7875.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02231              5869.000  LFT |      10.00000      58690.00|       4.65000      27290.85|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02232              3556.000  CYS |      12.50000      44450.00|      10.00000      35560.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0016 205-02233              1815.000  CYS |      17.00000      30855.00|       7.75000      14066.25|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 205-02234                11.000  EACH|      70.00000        770.00|      73.50000        808.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                13.000  EACH|      70.00000        910.00|      73.50000        955.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02770               200.000  SYS |       1.60000        320.00|       1.68000        336.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0020 205-03371               400.000  CYS |      20.00000       8000.00|      34.50000      13800.00|
  SEDIMENT REMOVE                         |                            |                            |
0021 211-02050              4116.000  CYS |      19.00000      78204.00|      21.00000      86436.00|
  B BORROW                                |                            |                            |
0022 211-02060              6559.000  CYS |      17.25000     113142.75|      22.00000     144298.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             16369.000  TON |      13.50000     220981.50|      10.50000     171874.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0024 304-04403             15819.000  CYS |      27.00000     427113.00|      24.40000     385983.60|
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0025 401-05459             10407.000  TON |      22.75000     236759.25|      23.90000     248727.30|
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0026 401-05464              2202.000  TON |      26.00000      57252.00|      27.30000      60114.60|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0027 402-05468              1069.000  TON |      27.00000      28863.00|      28.35000      30306.15|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474               606.000  TON |      27.00000      16362.00|      28.35000      17180.10|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               452.000  TON |      30.00000      13560.00|      31.50000      14238.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               319.000  TON |      27.00000       8613.00|      28.35000       9043.65|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 405-05517                29.000  TON |     100.00000       2900.00|      61.55000       1784.95|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0032 406-05520                12.280  TON |     150.00000       1842.00|     157.50000       1934.10|
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 407-04348              2411.000  SYS |       1.00000       2411.00|       1.05000       2531.55|
  SEAL COAT, 2                            |                            |                            |
0034 501-02400                        LUMP|    3000.00000       3000.00|    6620.00000       6620.00|
  PROFILOGRAPH                            |                            |                            |
0035 501-05181             66919.000  SYS |      18.00000    1204542.00|      21.95000    1468872.05|
  CEMENT CONCRETE PAVEMENT, PLAIN, 11 IN. |                            |                            |
0036 501-05240             34124.000  LFT |       4.50000     153558.00|       5.95000     203037.80|
  CONTRACTION JOINT, D1                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 170 -18
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 501-05290              1019.000  LBS |       0.50000        509.50|       0.60000        611.40|
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0038 601-99105                29.000  LFT |      16.00000        464.00|      16.80000        487.20|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0039 603-06040             21210.000  LFT |       2.80000      59388.00|       2.94000      62357.40|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0040 603-96042                 2.000  EACH|     900.00000       1800.00|     945.00000       1890.00|
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                            |                            |
0041 610-05527               394.000  TON |      34.00000      13396.00|      59.35000      23383.90|
  HMA FOR APPROACHES                      |                            |                            |
0042 611-06497                 2.000  EACH|     120.00000        240.00|     126.00000        252.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 615-06490                 4.000  EACH|     110.00000        440.00|     115.50000        462.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0044 615-06510                 8.000  EACH|     215.00000       1720.00|     283.50000       2268.00|
  MONUMENT, C                             |                            |                            |
0045 616-02320             13486.000  SYS |       1.50000      20229.00|       1.30000      17531.80|
  GEOTEXTILES                             |                            |                            |
0046 616-06405              6203.000  TON |      16.00000      99248.00|      16.50000     102349.50|
  RIPRAP, REVETMENT                       |                            |                            |
0047 616-06451               987.000  TON |      16.00000      15792.00|      16.50000      16285.50|
  RIPRAP, UNIFORM                         |                            |                            |
0048 621-01004                 5.000  EACH|     500.00000       2500.00|     420.00000       2100.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0049 621-06545                28.000  TON |     460.00000      12880.00|     478.80000      13406.40|
  FERTILIZER                              |                            |                            |
0050 621-06553              9597.000  LBS |       3.10000      29750.70|       3.26000      31286.22|
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557              4032.000  LBS |       6.40000      25804.80|       6.72000      27095.04|
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565               214.000  TON |     351.00000      75114.00|     368.55000      78869.70|
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                92.000  MG  |       2.00000        184.00|       2.10000        193.20|
  WATER                                   |                            |                            |
0054 621-06575             22858.000  SYS |       2.35000      53716.30|       2.47000      56459.26|
  SODDING, NURSERY                        |                            |                            |
0055 622-52436                66.000  EACH|      20.00000       1320.00|      18.50000       1221.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786              3175.000  EACH|       7.00000      22225.00|       7.35000      23336.25|
  SEEDLING                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 170 -19
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 714-01366               260.000  LFT |     375.00000      97500.00|     440.00000     114400.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 10 FT. X 4 FT.                |                            |                            |
0058 714-26703               482.000  LFT |     215.00000     103630.00|     250.00000     120500.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6 FT. X 4 FT.                 |                            |                            |
0059 714-26708                94.000  LFT |     295.00000      27730.00|     320.00000      30080.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 4 FT.                 |                            |                            |
0060 714-26726               458.000  LFT |     625.00000     286250.00|     770.00000     352660.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 12 FT. X 8 FT.                |                            |                            |
0061 715-05019               260.000  LFT |      34.00000       8840.00|      45.50000      11830.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0062 715-05028               340.000  LFT |      16.00000       5440.00|      15.60000       5304.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0063 715-05032               780.000  LFT |      18.00000      14040.00|      22.00000      17160.00|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0064 715-05048             41804.000  LFT |       2.50000     104510.00|       1.50000      62706.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0065 715-05049                50.000  LFT |      11.00000        550.00|       8.00000        400.00|
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            |
0066 715-05051                50.000  LFT |      12.00000        600.00|       8.50000        425.00|
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0067 715-05052                50.000  LFT |      15.00000        750.00|       9.00000        450.00|
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            |
0068 715-05053              2625.000  LFT |       6.00000      15750.00|       8.75000      22968.75|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0069 715-05123                78.000  LFT |      28.00000       2184.00|      30.66000       2391.48|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0070 715-05127               694.000  LFT |      42.00000      29148.00|      54.00000      37476.00|
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            |
0071 715-05146               200.000  LFT |      10.00000       2000.00|      15.00000       3000.00|
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                            |                            |
0072 715-05147               200.000  LFT |      11.00000       2200.00|      15.50000       3100.00|
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                            |                            |
0073 715-05148               200.000  LFT |      12.00000       2400.00|      16.00000       3200.00|
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                            |                            |
0074 715-05152               278.000  LFT |      20.00000       5560.00|      25.50000       7089.00|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0075 715-05171                44.000  LFT |      25.00000       1100.00|      26.00000       1144.00|
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05218               148.000  LFT |      19.00000       2812.00|      28.00000       4144.00|
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                            |                            |
0077 715-05219               180.000  LFT |      22.00000       3960.00|      30.36000       5464.80|
  PIPE, TYPE 5, CIRCULAR, 18 IN.          |                            |                            |
0078 715-05246                84.000  LFT |     100.00000       8400.00|      66.00000       5544.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 14.7  |                            |                            |
  SQ. FT.                                 |                            |                            |
0079 715-05248               300.000  LFT |     120.00000      36000.00|     144.00000      43200.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 16.6  |                            |                            |
  SQ. FT.                                 |                            |                            |
0080 715-05407              1200.000  LFT |      10.00000      12000.00|      18.50000      22200.00|
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0081 715-05439                50.000  LFT |      11.00000        550.00|      18.61000        930.50|
  PIPE, DRAINTILE TERMINAL SECTION, 6 IN. |                            |                            |
0082 715-05440                50.000  LFT |      12.00000        600.00|      19.50000        975.00|
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN. |                            |                            |
0083 715-05442                50.000  LFT |      15.00000        750.00|      21.00000       1050.00|
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN.|                            |                            |
0084 715-05443                50.000  LFT |      16.00000        800.00|      22.00000       1100.00|
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN.|                            |                            |
0085 715-06054               100.000  LFT |      18.00000       1800.00|      26.00000       2600.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  12 IN.                                  |                            |                            |
0086 715-35000               100.000  LFT |      11.00000       1100.00|      23.00000       2300.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 6 |                            |                            |
  IN.                                     |                            |                            |
0087 715-35005               100.000  LFT |      12.00000       1200.00|      24.00000       2400.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY, 8 |                            |                            |
  IN.                                     |                            |                            |
0088 715-35010               100.000  LFT |      15.00000       1500.00|      26.00000       2600.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  10 IN.                                  |                            |                            |
0089 715-44240                11.000  CYS |     750.00000       8250.00|     640.00000       7040.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0090 715-46005                 9.000  EACH|     650.00000       5850.00|     215.00000       1935.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0091 715-46010                 6.000  EACH|     675.00000       4050.00|     224.00000       1344.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0092 715-46020                 2.000  EACH|     700.00000       1400.00|     400.00000        800.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0093 715-46040                 2.000  EACH|     925.00000       1850.00|     700.00000       1400.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0094 718-04880                34.000  EACH|     600.00000      20400.00|     525.00000      17850.00|
  OUTLET PROTECTOR, A                     |                            |                            |
0095 718-04881                 9.000  EACH|     150.00000       1350.00|     197.10000       1773.90|
  OUTLET PROTECTOR, B                     |                            |                            |
0096 718-52610              3815.000  CYS |      22.00000      83930.00|      21.00000      80115.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             28368.000  SYS |       0.80000      22694.40|       0.39000      11063.52|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-44006                 1.000  EACH|    1800.00000       1800.00|    1500.00000       1500.00|
  SPRING BOX                              |                            |                            |
0099 720-45065                 4.000  EACH|    2000.00000       8000.00|    2275.00000       9100.00|
  INLET, N12                              |                            |                            |
0100 720-45070                 9.000  EACH|    1650.00000      14850.00|    1382.00000      12438.00|
  INLET, P12A                             |                            |                            |
0101 801-04308                17.000  EACH|     325.00000       5525.00|     315.00000       5355.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0102 801-06605                22.000  EACH|     275.00000       6050.00|     262.50000       5775.00|
  BARRICADE, IIIA                         |                            |                            |
0103 801-06606                15.000  EACH|     375.00000       5625.00|     367.50000       5512.50|
  BARRICADE, IIIB                         |                            |                            |
0104 801-06608                64.000  EACH|     250.00000      16000.00|     241.50000      15456.00|
  BARRICADE, IIIA, PERMANENT              |                            |                            |
0105 801-06625                14.000  EACH|     100.00000       1400.00|     103.95000       1455.30|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0106 801-06640                12.000  EACH|     275.00000       3300.00|     288.75000       3465.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0107 801-06643               160.000  LFT |       0.70000        112.00|       0.75000        120.00|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0108 802-02489               309.500  LFT |       9.20000       2847.40|       9.70000       3002.15|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0109 802-76025                32.750  SFT |      11.00000        360.25|      11.55000        378.26|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0110 802-76035               154.860  SFT |      12.00000       1858.32|      12.60000       1951.24|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0111 804-06771                75.000  EACH|      17.80000       1335.00|      18.70000       1402.50|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0112 808-06712               350.000  LFT |       0.19000         66.50|       0.20000         70.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,693,551.76                                                  ROUTE : 24
     CALL ORDER   : 170                     CONTRACT ID : R -24290-A                   COUNTIES : WABASH
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1894432              |(8) 35-0997978              |
                                          |ANGELO IAFRATE CONSTRUCTION |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 808-06713              5665.000  LFT |       0.19000       1076.35|       0.20000       1133.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0114 808-06714              3109.000  LFT |       0.19000        590.71|       0.20000        621.80|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0115 808-75051             24037.000  LFT |       0.78000      18748.86|       0.82000      19710.34|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0116 808-75054             20500.000  LFT |       0.78000      15990.00|       0.82000      16810.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0117 808-75059              5180.000  LFT |       0.78000       4040.40|       0.82000       4247.60|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  4 IN.                                   |                            |                            |
0118 808-75067                91.000  LFT |       5.00000        455.00|       5.25000        477.75|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0119 808-75998               260.000  EACH|      28.00000       7280.00|      29.40000       7644.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0120 900-01925                24.000  MOS |    1750.00000      42000.00|    1238.00000      29712.00|
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0121 920-06775                        LUMP|   30000.00000      30000.00|    5000.00000       5000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0122 930-06845                        LUMP|  100000.00000     100000.00|   91000.00000      91000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0123 940-01001                        LUMP|  350000.00000     350000.00|  390000.00000     390000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0124 401-05467             40380.000  LFT |       0.20000       8076.00|       0.21000       8479.80|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0125 501-04771                        LUMP|    3000.00000       3000.00|    3050.00000       3050.00|
  CORING CONCRETE PAVEMENT                |                            |                            |
     SECTION TOTALS                       |             $  7,091,168.14|             $  7,783,627.06|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,091,168.14|             $  7,783,627.06|
====================================================================================================================================
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                                                                                                                   PAGE : 180 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  165  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : W372(001)
                                                                                                  W372(001)
                                                                                                  7219(001)
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057095     BLANKENBERGER BROTHERS, INC.                                           $  6,324,419.16     100.0000%
   2   35-1134435     FOERTSCH CONSTRUCTION COMPANY                                          $  6,583,131.44     104.0906%
   3   35-0958970     LUTGRING BROTHERS, INC.                                                $  6,711,533.70     106.1209%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  6,929,000.00     109.5594%
====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1134435              |(3) 35-0958970
                                          |BLANKENBERGER BROTHERS, INC.|FOERTSCH CONSTRUCTION COMPAN|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   48000.00000      48000.00|   35000.00000      35000.00|   91000.00000       91000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-02241              1132.000  LFT |       1.00000       1132.00|       3.00000       3396.00|       3.00000        3396.00
  GUARDRAIL, REMOVE                       |                            |                            |
0003 202-02271                 4.000  EACH|     985.00000       3940.00|     450.00000       1800.00|    1250.00000        5000.00
  HEADWALL, REMOVE                        |                            |                            |
0004 202-91385                 1.000  EACH|     330.00000        330.00|     425.00000        425.00|     500.00000         500.00
  INLET, REMOVE                           |                            |                            |
0005 203-02020            104226.000  CYS |       2.45000     255353.70|       3.70000     385636.20|       4.50000      469017.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0006 203-02045             23542.000  CYS |       3.08000      72509.36|       3.00000      70626.00|       2.75000       64740.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0007 203-02070             84037.000  CYS |       4.55000     382368.35|       4.40000     369762.80|       4.10000      344551.70
  BORROW                                  |                            |                            |
0008 205-02224              2540.000  LFT |       1.95000       4953.00|       1.90000       4826.00|       1.85000        4699.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229              1328.000  LFT |       4.10000       5444.80|       2.60000       3452.80|       3.85000        5112.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02232               400.000  CYS |      21.00000       8400.00|      13.75000       5500.00|      10.00000        4000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0011 205-02236                12.000  EACH|      90.00000       1080.00|      70.00000        840.00|      85.00000        1020.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1134435              |(3) 35-0958970
                                          |BLANKENBERGER BROTHERS, INC.|FOERTSCH CONSTRUCTION COMPAN|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02237                16.000  EACH|      69.00000       1104.00|      50.00000        800.00|      65.00000        1040.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 211-02060              5308.000  CYS |      17.00000      90236.00|      18.50000      98198.00|      19.00000      100852.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308             19833.500  TON |      10.95000     217176.83|      10.61000     210433.44|      10.30000      204285.05
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 303-52309              8435.400  TON |      10.65000      89837.01|      10.30000      86884.62|      10.00000       84354.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0016 303-60910                31.000  TON |      30.00000        930.00|      26.00000        806.00|      33.00000        1023.00
  COMPACTED AGGREGATE FOR SURFACE, 0 ,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0017 303-98541               111.500  TON |      26.50000       2954.75|      28.26000       3150.99|      36.00000        4014.00
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0018 304-04403              2128.900  CYS |      26.50000      56415.85|      25.75000      54819.18|      27.00000       57480.30
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0019 305-05206              2090.000  TON |      34.00000      71060.00|      32.96000      68886.40|      33.25000       69492.50
  WIDENING WITH HMA                       |                            |                            |
0020 305-60400                 3.000  TON |      53.00000        159.00|      45.00000        135.00|      80.00000         240.00
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0021 401-05437             16519.900  TON |      26.00000     429517.40|      25.34000     418614.27|      24.60000      406389.54
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05455              7657.600  TON |      29.00000     222070.40|      28.43000     217705.57|      27.60000      211349.76
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              3450.000  TON |      44.00000     151800.00|      42.95000     148177.50|      41.70000      143865.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-05459              5999.100  TON |      28.00000     167974.80|      26.78000     160655.90|      26.00000      155976.60
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0025 402-05470              8246.100  TON |      22.00000     181414.20|      21.37000     176219.16|      20.75000      171106.58
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05475               181.300  TON |      22.00000       3988.60|      19.72000       3575.24|      20.75000        3761.98
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0027 402-05483              1396.000  TON |      22.00000      30712.00|      21.37000      29832.52|      20.75000       28967.00
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0028 404-05511             36358.500  SYS |       0.60000      21815.10|       0.56000      20360.76|       0.54000       19633.59
  SEAL COAT, 2                            |                            |                            |
0029 405-05517                53.100  TON |     290.00000      15399.00|     283.25000      15040.58|     275.00000       14602.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                53.100  TON |     175.00000       9292.50|     169.95000       9024.35|     165.00000        8761.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 501-02400                        LUMP|    3900.00000       3900.00|    3811.00000       3811.00|    2900.00000        2900.00
  PROFILOGRAPH                            |                            |                            |
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0032 501-03489               933.000  EACH|      10.00000       9330.00|       9.27000       8648.91|      12.50000       11662.50
  TIE BAR, RETROFIT                       |                            |                            |
0033 501-04010                17.000  SYS |     205.00000       3485.00|     200.85000       3414.45|     235.00000        3995.00
  CEMENT CONCRETE PAVEMENT FOR PATCHING   |                            |                            |
0034 501-05090               217.500  SYS |      55.00000      11962.50|      48.00000      10440.00|      55.00000       11962.50
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0035 501-05170              4908.700  SYS |      37.00000     181621.90|      36.05000     176958.64|      34.70000      170331.89
  CEMENT CONCRETE PAVEMENT, PLAIN, 9 IN.  |                            |                            |
0036 501-05180              2941.700  SYS |      41.00000     120609.70|      40.17000     118168.09|      36.65000      107813.31
  CEMENT CONCRETE PAVEMENT, PLAIN, 10 IN. |                            |                            |
0037 501-05240              3532.700  LFT |       6.00000      21196.20|       5.67000      20030.41|       7.85000       27731.70
  CONTRACTION JOINT, D1                   |                            |                            |
0038 501-05290              1498.000  LBS |       0.65000        973.70|       0.75000       1123.50|       2.00000        2996.00
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0039 501-51940                35.000  LFT |       5.00000        175.00|       4.64000        162.40|      14.30000         500.50
  PREFORMED JOINT MATERIAL, 1 IN.         |                            |                            |
0040 601-01522                 6.000  EACH|    1250.00000       7500.00|    1175.00000       7050.00|    1175.00000        7050.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0041 601-01626                 4.000  EACH|    1800.00000       7200.00|    1700.00000       6800.00|    1700.00000        6800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0042 601-94689                 6.000  EACH|    3350.00000      20100.00|    3150.00000      18900.00|    3150.00000       18900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-99105              6188.500  LFT |       9.20000      56934.20|       8.66000      53592.41|       8.66000       53592.41
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0044 602-06729                74.000  EACH|       8.50000        629.00|       6.00000        444.00|       6.00000         444.00
  BARRIER DELINEATOR                      |                            |                            |
0045 603-06040             26215.000  LFT |       3.50000      91752.50|       3.30000      86509.50|       3.30000       86509.50
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0046 603-98332                 2.000  EACH|     965.00000       1930.00|     910.00000       1820.00|     910.00000        1820.00
  FENCE GATE, CHAIN LINK, 48 IN. X 7 FT.  |                            |                            |
0047 605-06100              2245.000  LFT |       9.00000      20205.00|       8.76000      19666.20|       9.30000       20878.50
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0048 605-06120                43.000  LFT |      28.00000       1204.00|      26.76000       1150.68|      22.00000         946.00
  CURB, CONCRETE                          |                            |                            |
0049 605-06150               807.000  LFT |      12.00000       9684.00|      11.33000       9143.31|      11.55000        9320.85
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0050 607-06185                90.000  LFT |      32.00000       2880.00|      30.90000       2781.00|      22.00000        1980.00
  GUTTER, REINFORCED CONCRETE             |                            |                            |
0051 610-05527              1695.900  TON |      38.00000      64444.20|      37.08000      62883.97|      36.00000       61052.40
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 180 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1057095              |(2) 35-1134435              |(3) 35-0958970
                                          |BLANKENBERGER BROTHERS, INC.|FOERTSCH CONSTRUCTION COMPAN|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 611-05330               805.000  SYS |      41.00000      33005.00|      40.17000      32336.85|      29.95000       24109.75
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0053 611-06497                 8.000  EACH|     100.00000        800.00|      95.00000        760.00|      95.00000         760.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0054 611-06498                 1.000  EACH|     130.00000        130.00|     125.00000        125.00|     125.00000         125.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0055 611-95728               635.000  SYS |      46.00000      29210.00|      44.81000      28454.35|      32.45000       20605.75
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0056 615-06490               167.000  EACH|      85.00000      14195.00|      60.00000      10020.00|      70.00000       11690.00
  RIGHT OF WAY MARKER                     |                            |                            |
0057 615-06505                 9.000  EACH|     420.00000       3780.00|     395.00000       3555.00|     395.00000        3555.00
  MONUMENT, B                             |                            |                            |
0058 615-06510                 5.000  EACH|     310.00000       1550.00|     295.00000       1475.00|     295.00000        1475.00
  MONUMENT, C                             |                            |                            |
0059 615-06515                 4.000  EACH|     120.00000        480.00|     115.00000        460.00|     115.00000         460.00
  MONUMENT, D                             |                            |                            |
0060 615-06527                17.000  EACH|     310.00000       5270.00|     295.00000       5015.00|     295.00000        5015.00
  MONUMENT, SECTION CORNER                |                            |                            |
0061 616-02320              7469.000  SYS |       1.65000      12323.85|       1.40000      10456.60|       1.90000       14191.10
  GEOTEXTILES                             |                            |                            |
0062 616-03472              4576.000  TON |      16.00000      73216.00|      16.50000      75504.00|      15.00000       68640.00
  RIPRAP, REVEMENT 18 IN.                 |                            |                            |
0063 621-01004                 4.000  EACH|     670.00000       2680.00|     515.00000       2060.00|     630.00000        2520.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0064 621-02356                40.700  LBS |      31.00000       1261.70|      32.96000       1341.47|      28.75000        1170.13
  SEEDING, WETLAND                        |                            |                            |
0065 621-06545                11.700  TON |     420.00000       4914.00|     412.00000       4820.40|     395.00000        4621.50
  FERTILIZER                              |                            |                            |
0066 621-06553              4140.400  LBS |       4.10000      16975.64|       3.61000      14946.84|       3.85000       15940.54
  SEED MIXTURE, R                         |                            |                            |
0067 621-06557              1897.900  LBS |       5.25000       9963.98|       5.15000       9774.19|       4.95000        9394.61
  SEED MIXTURE, T                         |                            |                            |
0068 621-06567                63.500  MG  |       1.00000         63.50|       2.00000        127.00|       1.00000          63.50
  WATER                                   |                            |                            |
0069 621-06575             19254.000  SYS |       3.05000      58724.70|       3.00000      57762.00|       3.50000       67389.00
  SODDING, NURSERY                        |                            |                            |
0070 621-98503                94.100  TON |     400.00000      37640.00|     280.00000      26348.00|     375.00000       35287.50
  MULCH MATERIAL                          |                            |                            |
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0071 622-01937               970.000  EACH|       4.50000       4365.00|      10.30000       9991.00|       4.25000        4122.50
  PLANT , EMERGENT WETLAND                |                            |                            |
0072 622-91786              6020.000  EACH|      11.00000      66220.00|      10.30000      62006.00|      10.50000       63210.00
  SEEDLING                                |                            |                            |
0073 702-51005                11.600  CYS |     270.00000       3132.00|     400.00000       4640.00|     575.00000        6670.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0074 702-51015               321.000  CYS |     245.00000      78645.00|     320.00000     102720.00|     215.00000       69015.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0075 702-51100              1456.000  LBS |       3.20000       4659.20|       3.00000       4368.00|       4.15000        6042.40
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0076 702-51110              4508.000  LBS |       4.25000      19159.00|       4.00000      18032.00|       2.25000       10143.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0077 702-90915                 7.300  CYS |     640.00000       4672.00|     600.00000       4380.00|     400.00000        2920.00
  CONCRETE, A                             |                            |                            |
0078 702-90915                 2.000  CYS |     320.00000        640.00|     600.00000       1200.00|     279.32000         558.64
  CONCRETE, A , ENCASEMENT                |                            |                            |
0079 703-51030             25334.000  LBS |       0.43000      10893.62|       0.46000      11653.64|       0.50000       12667.00
  REINFORCING STEEL                       |                            |                            |
0080 703-96177            338557.000  LBS |       0.50000     169278.50|       0.53000     179435.21|       0.55000      186206.35
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0081 704-51002              1268.900  CYS |     250.00000     317225.00|     307.00000     389552.30|     405.00000      513904.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0082 706-05732                 4.000  EACH|    1350.00000       5400.00|    1100.00000       4400.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0083 706-51020               140.500  CYS |     330.00000      46365.00|     226.60000      31837.30|     400.00000       56200.00
  CONCRETE, C, RAILING                    |                            |                            |
0084 707-51045                        LUMP|  485000.00000     485000.00|  460500.00000     460500.00|  500000.00000      500000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0085 709-51821                        LUMP|   20500.00000      20500.00|   19320.00000      19320.00|   18500.00000       18500.00
  SURFACE SEAL                            |                            |                            |
0086 714-05765               360.000  LFT |     520.00000     187200.00|     640.00000     230400.00|     312.00000      112320.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 14 FT. X 10 FT.               |                            |                            |
0087 714-26712                52.000  LFT |     285.00000      14820.00|     334.00000      17368.00|     430.00000       22360.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 6 FT.                 |                            |                            |
0088 714-94664                56.000  LFT |     170.00000       9520.00|     203.00000      11368.00|     240.00000       13440.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
0089 715-01029               140.000  LFT |      64.00000       8960.00|      68.50000       9590.00|      65.00000        9100.00
  PIPE, GROUP A, 48 IN.                   |                            |                            |
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0090 715-03149               155.000  LFT |      20.00000       3100.00|      20.50000       3177.50|      23.00000        3565.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0091 715-03153               492.000  LFT |      21.00000      10332.00|      22.70000      11168.40|      25.00000       12300.00
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0092 715-03382                 2.000  EACH|     170.00000        340.00|     245.00000        490.00|     310.00000         620.00
  PIPE END SECTION, 22 IN. X 13 IN.       |                            |                            |
0093 715-04475               417.000  LFT |      35.00000      14595.00|      44.50000      18556.50|      43.50000       18139.50
  PIPE, GROUP A, 36 IN.                   |                            |                            |
0094 715-04476                32.000  LFT |      45.00000       1440.00|      26.00000        832.00|      47.00000        1504.00
  PIPE, GROUP G-1, MIN. AREA 1.8 SQ. FT.  |                            |                            |
0095 715-05752               106.000  LFT |      42.00000       4452.00|      22.00000       2332.00|      40.00000        4240.00
  PIPE, GROUP G-1, MIN. AREA 1.1 SQ. FT.  |                            |                            |
0096 715-05753               500.000  LFT |       9.00000       4500.00|       6.50000       3250.00|       3.00000        1500.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 4 IN.|                            |                            |
0097 715-05754               118.000  LFT |      27.00000       3186.00|      26.50000       3127.00|      33.00000        3894.00
  PIPE, GROUP D, 24 IN.                   |                            |                            |
0098 715-05764                 1.000  EACH|    3600.00000       3600.00|    6500.00000       6500.00|    3500.00000        3500.00
  AIR AND VACUUM RELEASE VALVE WITH VAULT |                            |                            |
0099 715-05766              2238.000  LFT |       8.00000      17904.00|       7.50000      16785.00|       6.20000       13875.60
  FORCE MAIN, 4 IN. , PVC                 |                            |                            |
0100 715-13010               178.000  LFT |      22.00000       3916.00|      19.50000       3471.00|      21.50000        3827.00
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0101 715-13015                54.000  LFT |      22.00000       1188.00|      21.60000       1166.40|      27.00000        1458.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0102 715-13020                78.000  LFT |      24.00000       1872.00|      24.75000       1930.50|      26.00000        2028.00
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0103 715-13040               576.000  LFT |      36.00000      20736.00|      48.10000      27705.60|      39.00000       22464.00
  PIPE, GROUP L, 36 IN.                   |                            |                            |
0104 715-15010               464.000  LFT |      16.00000       7424.00|      20.00000       9280.00|      25.00000       11600.00
  PIPE, GROUP P, 12 IN.                   |                            |                            |
0105 715-15015               432.000  LFT |      17.00000       7344.00|      21.00000       9072.00|      25.60000       11059.20
  PIPE, GROUP P, 15 IN.                   |                            |                            |
0106 715-15020               280.000  LFT |      20.00000       5600.00|      22.00000       6160.00|      17.30000        4844.00
  PIPE, GROUP P, 18 IN.                   |                            |                            |
0107 715-15030               516.000  LFT |      25.00000      12900.00|      26.50000      13674.00|      30.25000       15609.00
  PIPE, GROUP P, 24 IN.                   |                            |                            |
0108 715-39010              1114.000  LFT |      15.00000      16710.00|      21.00000      23394.00|      14.50000       16153.00
  PIPE, SEWER, 8 IN. PVC                  |                            |                            |
0109 715-44240                51.600  CYS |     340.00000      17544.00|     650.00000      33540.00|     550.00000       28380.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0110 715-44255             36985.000  LFT |       1.70000      62874.50|       2.00000      73970.00|       1.75000       64723.75
  PIPE, GROUP K, 6 IN.                    |                            |                            |
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                                          |BLANKENBERGER BROTHERS, INC.|FOERTSCH CONSTRUCTION COMPAN|LUTGRING BROTHERS, INC.
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 715-46005                 6.000  EACH|     155.00000        930.00|     200.00000       1200.00|     185.00000        1110.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0112 715-46010                12.000  EACH|     210.00000       2520.00|     260.00000       3120.00|     200.00000        2400.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0113 715-46020                 7.000  EACH|     290.00000       2030.00|     320.00000       2240.00|     290.00000        2030.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0114 715-46040                10.000  EACH|     565.00000       5650.00|     650.00000       6500.00|     525.00000        5250.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0115 715-90052                        LUMP|   80000.00000      80000.00|   68500.00000      68500.00|   95000.00000       95000.00
  LIFT STATION COMPLETE                   |                            |                            |
0116 715-90814                 4.000  EACH|     160.00000        640.00|     220.00000        880.00|     200.00000         800.00
  PIPE END SECTION, 18 IN. X 11 IN.       |                            |                            |
0117 715-99373                90.000  LFT |      23.00000       2070.00|      28.50000       2565.00|      31.00000        2790.00
  PIPE, GROUP A, 24 IN.                   |                            |                            |
0118 718-03796              1350.000  LFT |       5.00000       6750.00|       6.75000       9112.50|       2.75000        3712.50
  PIPE, CORRUGATED PLASTIC, NON           |                            |                            |
  PERFORATED, 6IN.                        |                            |                            |
0119 718-52610              3043.000  CYS |      17.00000      51731.00|      20.00000      60860.00|      17.75000       54013.25
  AGGREGATE FOR UNDERDRAINS , SIZE NO. 8  |                            |                            |
0120 718-97137                81.000  EACH|     240.00000      19440.00|     185.00000      14985.00|     200.00000       16200.00
  OUTLET PROTECTOR, 6 IN.                 |                            |                            |
0121 718-97141              2186.000  LFT |       6.30000      13771.80|       9.00000      19674.00|      12.50000       27325.00
  PIPE, PVC OUTLET, SCHEDULE 40, 6 IN.    |                            |                            |
0122 718-99153             26384.000  SYS |       1.25000      32980.00|       0.95000      25064.80|       1.00000       26384.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0123 719-35070              1000.000  LFT |      10.00000      10000.00|       8.25000       8250.00|       4.00000        4000.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 6 IN.|                            |                            |
0124 719-35075               500.000  LFT |      11.00000       5500.00|       9.25000       4625.00|       4.00000        2000.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 8 IN.|                            |                            |
0125 719-35080               500.000  LFT |      14.00000       7000.00|      10.25000       5125.00|       7.00000        3500.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 10   |                            |                            |
  IN.                                     |                            |                            |
0126 719-35085               500.000  LFT |      16.00000       8000.00|      12.25000       6125.00|      10.00000        5000.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 12   |                            |                            |
  IN.                                     |                            |                            |
0127 719-35090               250.000  LFT |      18.00000       4500.00|      14.35000       3587.50|      12.00000        3000.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 15   |                            |                            |
  IN.                                     |                            |                            |
0128 719-35095               250.000  LFT |      20.00000       5000.00|      18.15000       4537.50|      15.00000        3750.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 18   |                            |                            |
  IN.                                     |                            |                            |
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0129 719-35105               250.000  LFT |      23.00000       5750.00|      30.50000       7625.00|      25.00000        6250.00
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 24   |                            |                            |
  IN.                                     |                            |                            |
0130 720-04666                 1.000  EACH|     940.00000        940.00|     550.00000        550.00|    1275.00000        1275.00
  CATCH BASIN                             |                            |                            |
0131 720-04682                 3.000  EACH|    3000.00000       9000.00|    3850.00000      11550.00|    1650.00000        4950.00
  INLET                                   |                            |                            |
0132 720-45005                 3.000  EACH|    1575.00000       4725.00|    1280.00000       3840.00|    1400.00000        4200.00
  INLET, A2                               |                            |                            |
0133 720-45030                 2.000  EACH|    1625.00000       3250.00|    1350.00000       2700.00|    1400.00000        2800.00
  INLET, E7                               |                            |                            |
0134 720-45045                 5.000  EACH|    1790.00000       8950.00|    1535.00000       7675.00|    1650.00000        8250.00
  INLET, J10                              |                            |                            |
0135 720-45055                 4.000  EACH|    1790.00000       7160.00|    1540.00000       6160.00|    1650.00000        6600.00
  INLET, M10                              |                            |                            |
0136 720-45145                 1.000  EACH|    1790.00000       1790.00|    1550.00000       1550.00|    1900.00000        1900.00
  INLET, J10, MODIFIED                    |                            |                            |
0137 720-45155                 2.000  EACH|    1790.00000       3580.00|    1560.00000       3120.00|    1600.00000        3200.00
  INLET, M10, MODIFIED                    |                            |                            |
0138 720-45235                 1.000  EACH|    1630.00000       1630.00|    1350.00000       1350.00|    1500.00000        1500.00
  CATCH BASIN, E7                         |                            |                            |
0139 720-45410                16.000  EACH|    1880.00000      30080.00|    2700.00000      43200.00|    2450.00000       39200.00
  MANHOLE, C4                             |                            |                            |
0140 720-98174                 2.000  EACH|    2370.00000       4740.00|    2725.00000       5450.00|    2100.00000        4200.00
  INLET, B15                              |                            |                            |
0141 720-98555                 2.000  EACH|    2360.00000       4720.00|    2725.00000       5450.00|    2150.00000        4300.00
  INLET, C15                              |                            |                            |
0142 724-51925                96.000  LFT |      72.00000       6912.00|     100.00000       9600.00|      80.00000        7680.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0143 730-26730                 2.000  EACH|    3150.00000       6300.00|    2810.00000       5620.00|    2950.00000        5900.00
  GRATED BOX END SECTION, II, 4:1, 24 IN. |                            |                            |
0144 801-01350                 2.000  EACH|     145.00000        290.00|     135.00000        270.00|     135.00000         270.00
  TEMPORARY STOP SIGN                     |                            |                            |
0145 801-04308                 8.000  EACH|     690.00000       5520.00|     650.00000       5200.00|     450.00000        3600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0146 801-06606                42.000  EACH|     265.00000      11130.00|     250.00000      10500.00|     250.00000       10500.00
  BARRICADE, IIIB                         |                            |                            |
0147 801-06625                 8.000  EACH|      90.00000        720.00|      85.00000        680.00|      85.00000         680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0148 801-06640                74.000  EACH|     175.00000      12950.00|     165.00000      12210.00|     165.00000       12210.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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0149 801-06643             17550.000  LFT |       1.00000      17550.00|       0.92000      16146.00|       0.92000       16146.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0150 801-06644             11675.000  LFT |       1.00000      11675.00|       0.92000      10741.00|       0.92000       10741.00
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0151 802-02489               925.000  LFT |      10.00000       9250.00|       9.76000       9028.00|       9.25000        8556.25
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0152 802-76015               185.000  SFT |      26.50000       4902.50|      18.54000       3429.90|      18.00000        3330.00
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0153 802-76025               256.800  SFT |      18.00000       4622.40|      16.90000       4339.92|      14.60000        3749.28
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0154 802-76035               378.400  SFT |      20.00000       7568.00|      18.90000       7151.76|      14.80000        5600.32
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0155 802-76095              2404.000  LBS |       4.25000      10217.00|       3.61000       8678.44|       3.50000        8414.00
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0156 804-06770                69.000  EACH|      16.00000       1104.00|      18.00000       1242.00|      18.00000        1242.00
  DELINEATOR POST                         |                            |                            |
0157 805-01815                 8.000  EACH|    1380.00000      11040.00|    1340.00000      10720.00|    1300.00000       10400.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0158 805-01879                 2.000  EACH|     425.00000        850.00|     412.00000        824.00|     400.00000         800.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0159 805-02328              6345.000  LFT |       0.30000       1903.50|       0.26000       1649.70|       0.25000        1586.25
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0160 805-06592              3895.000  LFT |      10.00000      38950.00|       9.27000      36106.65|       9.00000       35055.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0161 805-78109                 2.000  EACH|    7600.00000      15200.00|    7365.00000      14730.00|    7150.00000       14300.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0162 805-78205                15.000  EACH|     400.00000       6000.00|     386.25000       5793.75|     375.00000        5625.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0163 805-78230                 2.000  EACH|     595.00000       1190.00|     576.80000       1153.60|     560.00000        1120.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0164 805-78415                 8.000  EACH|    1275.00000      10200.00|    1238.00000       9904.00|    1200.00000        9600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
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0165 805-78420                 8.000  EACH|     200.00000       1600.00|     206.00000       1648.00|     200.00000        1600.00
  DISCONNECT HANGER                       |                            |                            |
0166 805-78467               110.000  LFT |       1.35000        148.50|       1.34000        147.40|       1.30000         143.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78485               515.000  LFT |       0.85000        437.75|       0.82000        422.30|       0.80000         412.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0168 805-78490              1535.000  LFT |       1.10000       1688.50|       1.08000       1657.80|       1.05000        1611.75
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0169 805-78510              6710.000  LFT |       0.65000       4361.50|       0.68000       4562.80|       0.65000        4361.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0170 805-78520                        LUMP|      70.00000         70.00|    1000.00000       1000.00|      65.50000          65.50
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0171 805-78785                19.000  EACH|     400.00000       7600.00|     414.00000       7866.00|     400.00000        7600.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0172 805-78795              2240.000  LFT |       7.00000      15680.00|       6.95000      15568.00|       6.75000       15120.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0173 805-78925                 2.000  EACH|     600.00000       1200.00|     618.00000       1236.00|     600.00000        1200.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0174 805-81032                 8.000  EACH|    2700.00000      21600.00|    2626.50000      21012.00|    2550.00000       20400.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0175 805-92504                19.000  EACH|     210.00000       3990.00|     206.00000       3914.00|     200.00000        3800.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0176 807-78590                23.000  EACH|     635.00000      14605.00|     620.00000      14260.00|     600.00000       13800.00
  HANDHOLE                                |                            |                            |
0177 808-01153              6055.000  LFT |       0.21000       1271.55|       0.20000       1211.00|       0.20000        1211.00
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 4 IN.                     |                            |                            |
0178 808-01154              3620.000  LFT |       0.21000        760.20|       0.20000        724.00|       0.20000         724.00
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 4 IN.                    |                            |                            |
0179 808-01804               216.000  LFT |       8.50000       1836.00|       7.92000       1710.72|       7.92000        1710.72
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            |
0180 808-03179                 9.000  EACH|     200.00000       1800.00|     197.00000       1773.00|     197.00000        1773.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0181 808-04298                 2.000  EACH|     310.00000        620.00|     295.00000        590.00|     295.00000         590.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            |
   WORD (RR)                              |                            |                            |
0182 808-06703              4302.000  LFT |       0.38000       1634.76|       0.36000       1548.72|       0.36000        1548.72
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
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0183 808-06713             38403.000  LFT |       0.06000       2304.18|       0.06000       2304.18|       0.06000        2304.18
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0184 808-06716             15182.000  LFT |       0.64000       9716.48|       0.60000       9109.20|       0.60000        9109.20
  LINE, REMOVE                            |                            |                            |
0185 808-75051              1354.000  LFT |       1.20000       1624.80|       1.15000       1557.10|       1.15000        1557.10
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0186 808-75054             10506.000  LFT |       1.15000      12081.90|       1.10000      11556.60|       1.10000       11556.60
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0187 808-75063               366.000  LFT |       1.60000        585.60|       1.50000        549.00|       1.50000         549.00
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0188 808-75067               130.000  LFT |       8.40000       1092.00|       7.92000       1029.60|       7.92000        1029.60
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0189 808-75071                 9.000  EACH|     170.00000       1530.00|     160.00000       1440.00|     160.00000        1440.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0190 808-75240              1837.000  LFT |       0.32000        587.84|       0.30000        551.10|       0.30000         551.10
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0191 808-75245             37918.000  LFT |       0.32000      12133.76|       0.30000      11375.40|       0.30000       11375.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0192 808-75278               250.000  LFT |       2.00000        500.00|       1.90000        475.00|       1.90000         475.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0193 808-75290               765.000  LFT |       3.00000       2295.00|       2.90000       2218.50|       2.90000        2218.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE 24 IN.   |                            |                            |
0194 808-75297               458.000  LFT |       3.00000       1374.00|       2.90000       1328.20|       2.90000        1328.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0195 808-75320                31.000  EACH|      53.00000       1643.00|      50.00000       1550.00|      50.00000        1550.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0196 808-75325                28.000  EACH|      69.00000       1932.00|      65.00000       1820.00|      65.00000        1820.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0197 808-75998               736.000  EACH|      30.00000      22080.00|      28.00000      20608.00|      28.00000       20608.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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0198 900-01925                18.000  MOS |    1000.00000      18000.00|    1400.00000      25200.00|    1525.00000       27450.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0199 920-06775                        LUMP|   30300.00000      30300.00|   50000.00000      50000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0200 930-06845                        LUMP|   70000.00000      70000.00|  126000.00000     126000.00|  135000.00000      135000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0201 940-01001                        LUMP|  316000.00000     316000.00|  314000.00000     314000.00|  333000.00000      333000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0202 213-52830               390.000  CYS |      70.21000      27381.90|     105.00000      40950.00|     215.00000       83850.00
  FLOWABLE MORTAR                         |                            |                            |
     SECTION TOTALS                       |             $  6,324,419.16|             $  6,583,131.44|                $  6,711,533.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,324,419.16|             $  6,583,131.44|                $  6,711,533.70
====================================================================================================================================
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SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   65700.00000      65700.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-02241              1132.000  LFT |       2.70000       3056.40|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0003 202-02271                 4.000  EACH|    1250.00000       5000.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0004 202-91385                 1.000  EACH|     435.00000        435.00|                            |
  INLET, REMOVE                           |                            |                            |
0005 203-02020            104226.000  CYS |       4.30000     448171.80|                            |
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0006 203-02045             23542.000  CYS |       2.75000      64740.50|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0007 203-02070             84037.000  CYS |       3.95000     331946.15|                            |
  BORROW                                  |                            |                            |
0008 205-02224              2540.000  LFT |       1.60000       4064.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229              1328.000  LFT |       2.50000       3320.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02232               400.000  CYS |       8.00000       3200.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0011 205-02236                12.000  EACH|      55.00000        660.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0012 205-02237                16.000  EACH|      32.00000        512.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0013 211-02060              5308.000  CYS |      19.50000     103506.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308             19833.500  TON |      10.60000     210235.10|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 303-52309              8435.400  TON |      10.60000      89415.24|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0016 303-60910                31.000  TON |      22.00000        682.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0 ,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0017 303-98541               111.500  TON |      36.00000       4014.00|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/99
                                                                                                                   PAGE : 180 -14
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTRUCTI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
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0018 304-04403              2128.900  CYS |      30.00000      63867.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0019 305-05206              2090.000  TON |      32.00000      66880.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0020 305-60400                 3.000  TON |      55.00000        165.00|                            |
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0021 401-05437             16519.900  TON |      31.00000     512116.90|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05455              7657.600  TON |      33.00000     252700.80|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              3450.000  TON |      44.00000     151800.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-05459              5999.100  TON |      31.00000     185972.10|                            |
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0025 402-05470              8246.100  TON |      24.00000     197906.40|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0026 402-05475               181.300  TON |      29.00000       5257.70|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0027 402-05483              1396.000  TON |      33.00000      46068.00|                            |
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0028 404-05511             36358.500  SYS |       0.90000      32722.65|                            |
  SEAL COAT, 2                            |                            |                            |
0029 405-05517                53.100  TON |     300.00000      15930.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                53.100  TON |     120.00000       6372.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 501-02400                        LUMP|    4500.00000       4500.00|                            |
  PROFILOGRAPH                            |                            |                            |
0032 501-03489               933.000  EACH|      12.50000      11662.50|                            |
  TIE BAR, RETROFIT                       |                            |                            |
0033 501-04010                17.000  SYS |     235.00000       3995.00|                            |
  CEMENT CONCRETE PAVEMENT FOR PATCHING   |                            |                            |
0034 501-05090               217.500  SYS |      56.42000      12271.35|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0035 501-05170              4908.700  SYS |      34.70000     170331.89|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 9 IN.  |                            |                            |
0036 501-05180              2941.700  SYS |      36.65000     107813.31|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 10 IN. |                            |                            |
0037 501-05240              3532.700  LFT |       7.85000      27731.70|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
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0038 501-05290              1498.000  LBS |       1.00000       1498.00|                            |
  REINFORCING STEEL, PAVEMENT             |                            |                            |
0039 501-51940                35.000  LFT |      14.30000        500.50|                            |
  PREFORMED JOINT MATERIAL, 1 IN.         |                            |                            |
0040 601-01522                 6.000  EACH|    1125.00000       6750.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0041 601-01626                 4.000  EACH|    1740.00000       6960.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0042 601-94689                 6.000  EACH|    3200.00000      19200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0043 601-99105              6188.500  LFT |       8.40000      51983.40|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0044 602-06729                74.000  EACH|       6.00000        444.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0045 603-06040             26215.000  LFT |       3.45000      90441.75|                            |
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0046 603-98332                 2.000  EACH|     730.00000       1460.00|                            |
  FENCE GATE, CHAIN LINK, 48 IN. X 7 FT.  |                            |                            |
0047 605-06100              2245.000  LFT |       9.30000      20878.50|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0048 605-06120                43.000  LFT |      22.00000        946.00|                            |
  CURB, CONCRETE                          |                            |                            |
0049 605-06150               807.000  LFT |      11.55000       9320.85|                            |
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0050 607-06185                90.000  LFT |      22.00000       1980.00|                            |
  GUTTER, REINFORCED CONCRETE             |                            |                            |
0051 610-05527              1695.900  TON |      47.00000      79707.30|                            |
  HMA FOR APPROACHES                      |                            |                            |
0052 611-05330               805.000  SYS |      29.95000      24109.75|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0053 611-06497                 8.000  EACH|     160.00000       1280.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0054 611-06498                 1.000  EACH|     185.00000        185.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0055 611-95728               635.000  SYS |      32.45000      20605.75|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0056 615-06490               167.000  EACH|      99.00000      16533.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
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0057 615-06505                 9.000  EACH|     315.00000       2835.00|                            |
  MONUMENT, B                             |                            |                            |
0058 615-06510                 5.000  EACH|     330.00000       1650.00|                            |
  MONUMENT, C                             |                            |                            |
0059 615-06515                 4.000  EACH|     110.00000        440.00|                            |
  MONUMENT, D                             |                            |                            |
0060 615-06527                17.000  EACH|     235.00000       3995.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0061 616-02320              7469.000  SYS |       1.85000      13817.65|                            |
  GEOTEXTILES                             |                            |                            |
0062 616-03472              4576.000  TON |      15.00000      68640.00|                            |
  RIPRAP, REVEMENT 18 IN.                 |                            |                            |
0063 621-01004                 4.000  EACH|     500.00000       2000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0064 621-02356                40.700  LBS |      32.00000       1302.40|                            |
  SEEDING, WETLAND                        |                            |                            |
0065 621-06545                11.700  TON |     400.00000       4680.00|                            |
  FERTILIZER                              |                            |                            |
0066 621-06553              4140.400  LBS |       3.50000      14491.40|                            |
  SEED MIXTURE, R                         |                            |                            |
0067 621-06557              1897.900  LBS |       5.00000       9489.50|                            |
  SEED MIXTURE, T                         |                            |                            |
0068 621-06567                63.500  MG  |       2.00000        127.00|                            |
  WATER                                   |                            |                            |
0069 621-06575             19254.000  SYS |       3.10000      59687.40|                            |
  SODDING, NURSERY                        |                            |                            |
0070 621-98503                94.100  TON |     250.00000      23525.00|                            |
  MULCH MATERIAL                          |                            |                            |
0071 622-01937               970.000  EACH|      10.00000       9700.00|                            |
  PLANT , EMERGENT WETLAND                |                            |                            |
0072 622-91786              6020.000  EACH|      10.00000      60200.00|                            |
  SEEDLING                                |                            |                            |
0073 702-51005                11.600  CYS |     650.00000       7540.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0074 702-51015               321.000  CYS |     225.00000      72225.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0075 702-51100              1456.000  LBS |       4.50000       6552.00|                            |
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0076 702-51110              4508.000  LBS |       2.50000      11270.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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0077 702-90915                 7.300  CYS |     400.00000       2920.00|                            |
  CONCRETE, A                             |                            |                            |
0078 702-90915                 2.000  CYS |    1000.00000       2000.00|                            |
  CONCRETE, A , ENCASEMENT                |                            |                            |
0079 703-51030             25334.000  LBS |       0.50000      12667.00|                            |
  REINFORCING STEEL                       |                            |                            |
0080 703-96177            338557.000  LBS |       0.55000     186206.35|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0081 704-51002              1268.900  CYS |     415.00000     526593.50|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0082 706-05732                 4.000  EACH|    1100.00000       4400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0083 706-51020               140.500  CYS |     400.00000      56200.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0084 707-51045                        LUMP|  521265.50000     521265.50|                            |
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0085 709-51821                        LUMP|   18500.00000      18500.00|                            |
  SURFACE SEAL                            |                            |                            |
0086 714-05765               360.000  LFT |     450.00000     162000.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 14 FT. X 10 FT.               |                            |                            |
0087 714-26712                52.000  LFT |     430.00000      22360.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 6 FT.                 |                            |                            |
0088 714-94664                56.000  LFT |     240.00000      13440.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
0089 715-01029               140.000  LFT |      65.00000       9100.00|                            |
  PIPE, GROUP A, 48 IN.                   |                            |                            |
0090 715-03149               155.000  LFT |      23.00000       3565.00|                            |
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0091 715-03153               492.000  LFT |      32.00000      15744.00|                            |
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0092 715-03382                 2.000  EACH|     310.00000        620.00|                            |
  PIPE END SECTION, 22 IN. X 13 IN.       |                            |                            |
0093 715-04475               417.000  LFT |      43.50000      18139.50|                            |
  PIPE, GROUP A, 36 IN.                   |                            |                            |
0094 715-04476                32.000  LFT |      47.50000       1520.00|                            |
  PIPE, GROUP G-1, MIN. AREA 1.8 SQ. FT.  |                            |                            |
0095 715-05752               106.000  LFT |      40.00000       4240.00|                            |
  PIPE, GROUP G-1, MIN. AREA 1.1 SQ. FT.  |                            |                            |
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0096 715-05753               500.000  LFT |       3.00000       1500.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 4 IN.|                            |                            |
0097 715-05754               118.000  LFT |      33.00000       3894.00|                            |
  PIPE, GROUP D, 24 IN.                   |                            |                            |
0098 715-05764                 1.000  EACH|    3500.00000       3500.00|                            |
  AIR AND VACUUM RELEASE VALVE WITH VAULT |                            |                            |
0099 715-05766              2238.000  LFT |       6.20000      13875.60|                            |
  FORCE MAIN, 4 IN. , PVC                 |                            |                            |
0100 715-13010               178.000  LFT |      21.50000       3827.00|                            |
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0101 715-13015                54.000  LFT |      27.00000       1458.00|                            |
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0102 715-13020                78.000  LFT |      26.00000       2028.00|                            |
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0103 715-13040               576.000  LFT |      39.00000      22464.00|                            |
  PIPE, GROUP L, 36 IN.                   |                            |                            |
0104 715-15010               464.000  LFT |      25.00000      11600.00|                            |
  PIPE, GROUP P, 12 IN.                   |                            |                            |
0105 715-15015               432.000  LFT |      25.60000      11059.20|                            |
  PIPE, GROUP P, 15 IN.                   |                            |                            |
0106 715-15020               280.000  LFT |      17.30000       4844.00|                            |
  PIPE, GROUP P, 18 IN.                   |                            |                            |
0107 715-15030               516.000  LFT |      30.25000      15609.00|                            |
  PIPE, GROUP P, 24 IN.                   |                            |                            |
0108 715-39010              1114.000  LFT |      14.50000      16153.00|                            |
  PIPE, SEWER, 8 IN. PVC                  |                            |                            |
0109 715-44240                51.600  CYS |     650.00000      33540.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0110 715-44255             36985.000  LFT |       1.75000      64723.75|                            |
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0111 715-46005                 6.000  EACH|     185.00000       1110.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0112 715-46010                12.000  EACH|     200.00000       2400.00|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0113 715-46020                 7.000  EACH|     290.00000       2030.00|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0114 715-46040                10.000  EACH|     525.00000       5250.00|                            |
  PIPE END SECTION, 36 IN.                |                            |                            |
0115 715-90052                        LUMP|   80000.00000      80000.00|                            |
  LIFT STATION COMPLETE                   |                            |                            |
0116 715-90814                 4.000  EACH|     200.00000        800.00|                            |
  PIPE END SECTION, 18 IN. X 11 IN.       |                            |                            |
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0117 715-99373                90.000  LFT |      31.00000       2790.00|                            |
  PIPE, GROUP A, 24 IN.                   |                            |                            |
0118 718-03796              1350.000  LFT |       2.75000       3712.50|                            |
  PIPE, CORRUGATED PLASTIC, NON           |                            |                            |
  PERFORATED, 6IN.                        |                            |                            |
0119 718-52610              3043.000  CYS |      17.75000      54013.25|                            |
  AGGREGATE FOR UNDERDRAINS , SIZE NO. 8  |                            |                            |
0120 718-97137                81.000  EACH|     200.00000      16200.00|                            |
  OUTLET PROTECTOR, 6 IN.                 |                            |                            |
0121 718-97141              2186.000  LFT |      12.50000      27325.00|                            |
  PIPE, PVC OUTLET, SCHEDULE 40, 6 IN.    |                            |                            |
0122 718-99153             26384.000  SYS |       1.00000      26384.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0123 719-35070              1000.000  LFT |       4.00000       4000.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 6 IN.|                            |                            |
0124 719-35075               500.000  LFT |       4.00000       2000.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 8 IN.|                            |                            |
0125 719-35080               500.000  LFT |       7.00000       3500.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 10   |                            |                            |
  IN.                                     |                            |                            |
0126 719-35085               500.000  LFT |      10.00000       5000.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 12   |                            |                            |
  IN.                                     |                            |                            |
0127 719-35090               250.000  LFT |      12.00000       3000.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 15   |                            |                            |
  IN.                                     |                            |                            |
0128 719-35095               250.000  LFT |      15.00000       3750.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 18   |                            |                            |
  IN.                                     |                            |                            |
0129 719-35105               250.000  LFT |      25.00000       6250.00|                            |
  PIPE, DRAINTILE, CLASS HEAVY DUTY, 24   |                            |                            |
  IN.                                     |                            |                            |
0130 720-04666                 1.000  EACH|    1275.00000       1275.00|                            |
  CATCH BASIN                             |                            |                            |
0131 720-04682                 3.000  EACH|    1650.00000       4950.00|                            |
  INLET                                   |                            |                            |
0132 720-45005                 3.000  EACH|    1400.00000       4200.00|                            |
  INLET, A2                               |                            |                            |
0133 720-45030                 2.000  EACH|    1400.00000       2800.00|                            |
  INLET, E7                               |                            |                            |
0134 720-45045                 5.000  EACH|    1650.00000       8250.00|                            |
  INLET, J10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTRUCTI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 720-45055                 4.000  EACH|    1650.00000       6600.00|                            |
  INLET, M10                              |                            |                            |
0136 720-45145                 1.000  EACH|    1900.00000       1900.00|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0137 720-45155                 2.000  EACH|    1600.00000       3200.00|                            |
  INLET, M10, MODIFIED                    |                            |                            |
0138 720-45235                 1.000  EACH|    1500.00000       1500.00|                            |
  CATCH BASIN, E7                         |                            |                            |
0139 720-45410                16.000  EACH|    2450.00000      39200.00|                            |
  MANHOLE, C4                             |                            |                            |
0140 720-98174                 2.000  EACH|    2100.00000       4200.00|                            |
  INLET, B15                              |                            |                            |
0141 720-98555                 2.000  EACH|    2150.00000       4300.00|                            |
  INLET, C15                              |                            |                            |
0142 724-51925                96.000  LFT |     100.00000       9600.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0143 730-26730                 2.000  EACH|    2950.00000       5900.00|                            |
  GRATED BOX END SECTION, II, 4:1, 24 IN. |                            |                            |
0144 801-01350                 2.000  EACH|     125.00000        250.00|                            |
  TEMPORARY STOP SIGN                     |                            |                            |
0145 801-04308                 8.000  EACH|     400.00000       3200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0146 801-06606                42.000  EACH|     175.00000       7350.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0147 801-06625                 8.000  EACH|     110.00000        880.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0148 801-06640                74.000  EACH|     125.00000       9250.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0149 801-06643             17550.000  LFT |       1.10000      19305.00|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0150 801-06644             11675.000  LFT |       1.10000      12842.50|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0151 802-02489               925.000  LFT |       9.25000       8556.25|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0152 802-76015               185.000  SFT |      18.00000       3330.00|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0153 802-76025               256.800  SFT |      14.60000       3749.28|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTRUCTI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 802-76035               378.400  SFT |      14.80000       5600.32|                            |
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0155 802-76095              2404.000  LBS |       3.50000       8414.00|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0156 804-06770                69.000  EACH|      15.00000       1035.00|                            |
  DELINEATOR POST                         |                            |                            |
0157 805-01815                 8.000  EACH|    1300.00000      10400.00|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0158 805-01879                 2.000  EACH|     400.00000        800.00|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0159 805-02328              6345.000  LFT |       0.25000       1586.25|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0160 805-06592              3895.000  LFT |       9.00000      35055.00|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0161 805-78109                 2.000  EACH|    7150.00000      14300.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0162 805-78205                15.000  EACH|     375.00000       5625.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0163 805-78230                 2.000  EACH|     560.00000       1120.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0164 805-78415                 8.000  EACH|    1200.00000       9600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0165 805-78420                 8.000  EACH|     200.00000       1600.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0166 805-78467               110.000  LFT |       1.30000        143.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78485               515.000  LFT |       0.80000        412.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0168 805-78490              1535.000  LFT |       1.05000       1611.75|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0169 805-78510              6710.000  LFT |       0.65000       4361.50|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0170 805-78520                        LUMP|      65.50000         65.50|                            |
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0171 805-78785                19.000  EACH|     400.00000       7600.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTRUCTI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 805-78795              2240.000  LFT |       6.75000      15120.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0173 805-78925                 2.000  EACH|     600.00000       1200.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0174 805-81032                 8.000  EACH|    2550.00000      20400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0175 805-92504                19.000  EACH|     200.00000       3800.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0176 807-78590                23.000  EACH|     600.00000      13800.00|                            |
  HANDHOLE                                |                            |                            |
0177 808-01153              6055.000  LFT |       0.28000       1695.40|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 4 IN.                     |                            |                            |
0178 808-01154              3620.000  LFT |       0.28000       1013.60|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 4 IN.                    |                            |                            |
0179 808-01804               216.000  LFT |       8.95000       1933.20|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            |
0180 808-03179                 9.000  EACH|     169.50000       1525.50|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0181 808-04298                 2.000  EACH|     375.00000        750.00|                            |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            |
   WORD (RR)                              |                            |                            |
0182 808-06703              4302.000  LFT |       0.26000       1118.52|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0183 808-06713             38403.000  LFT |       0.05000       1920.15|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0184 808-06716             15182.000  LFT |       0.70000      10627.40|                            |
  LINE, REMOVE                            |                            |                            |
0185 808-75051              1354.000  LFT |       1.15000       1557.10|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0186 808-75054             10506.000  LFT |       1.15000      12081.90|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0187 808-75063               366.000  LFT |       1.15000        420.90|                            |
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
0188 808-75067               130.000  LFT |       8.95000       1163.50|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 8,506,303.85                                                  ROUTE : S.R. 162
     CALL ORDER   : 180                     CONTRACT ID : R -24317-A                   COUNTIES : DUBOIS
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTRUCTI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 808-75071                 9.000  EACH|     145.50000       1309.50|                            |
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0190 808-75240              1837.000  LFT |       0.26000        477.62|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0191 808-75245             37918.000  LFT |       0.26000       9858.68|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0192 808-75278               250.000  LFT |       1.47000        367.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0193 808-75290               765.000  LFT |       2.93000       2241.45|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE 24 IN.   |                            |                            |
0194 808-75297               458.000  LFT |       2.93000       1341.94|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0195 808-75320                31.000  EACH|      50.00000       1550.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0196 808-75325                28.000  EACH|      70.00000       1960.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0197 808-75998               736.000  EACH|      26.50000      19504.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0198 900-01925                18.000  MOS |    1200.00000      21600.00|                            |
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0199 920-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0200 930-06845                        LUMP|   75000.00000      75000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0201 940-01001                        LUMP|  345000.00000     345000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0202 213-52830               390.000  CYS |     200.00000      78000.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
     SECTION TOTALS                       |             $  6,929,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,929,000.00|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 182 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE :
     CALL ORDER   : 182                     CONTRACT ID : R -24319-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $  5,283,258.00     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                    ROUTE : 56th ST
     CALL ORDER   : 184                     CONTRACT ID : R -24321-A                   COUNTIES : MARION
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 05/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9995755     E & B PAVING/GRADEX/WEDDLE J/V                                         $ 14,443,028.26     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $ 14,635,109.92     101.3299%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 14,837,151.75     102.7288%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 15,384,888.14     106.5212%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    37,338.89                                                  ROUTE : SR 62; SR 69
     CALL ORDER   : 187                     CONTRACT ID : R -24325-A                   COUNTIES : POSEY           WARRICK
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 09/01/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 012-3(K)
                                                                                                  0005-2(K)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   37-1183992     STREET'S TREE TRIMMING & REMOVAL                                       $     27,237.68     100.0000%
   2   35-1763075     NAAS BROTHERS TRUCKING, INC.                                           $     27,459.21     100.8133%
   3   35-1284120     KOBERSTEIN TRUCKING, INC.                                              $     29,345.53     107.7387%
   4   35-1115135     PARKER, D.K. COMPANY, INC.                                             $     34,137.10     125.3304%
   5   35-1636776     LINKEL COMPANY                                                         $     49,000.00     179.8978%
====================================================================================================================================
                                          |(1) 37-1183992              |(2) 35-1763075              |(3) 35-1284120
                                          |STREET'S TREE TRIMMING & REM|NAAS BROTHERS TRUCKING, INC.|KOBERSTEIN TRUCKING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION
                                          |                            |                            |
0001 202-03000                        LUMP|    4500.00000       4500.00|    2093.30000       2093.30|    2660.00000        2660.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  114                                     |                            |                            |
0002 202-03000                        LUMP|    8500.00000       8500.00|    7200.00000       7200.00|    4390.00000        4390.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  126                                     |                            |                            |
0003 202-03000                        LUMP|    8500.00000       8500.00|   14870.00000      14870.00|   17905.00000       17905.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  152                                     |                            |                            |
0004 202-03135                14.860  m2  |       1.93000         28.68|      70.66000       1050.01|      23.00000         341.78
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0005 621-01004                 3.000  EACH|     700.00000       2100.00|     300.00000        900.00|     200.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0006 621-06545                 1.800  Mg  |     496.00000        892.80|     300.00000        540.00|     495.00000         891.00
  FERTILIZER                              |                            |                            |
0007 621-06553               135.900  kg  |       8.00000       1087.20|       3.00000        407.70|       7.50000        1019.25
  SEED MIXTURE, R                         |                            |                            |
0008 621-06565                 3.620  Mg  |     450.00000       1629.00|     110.00000        398.20|     425.00000        1538.50
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     27,237.68|             $     27,459.21|                $     29,345.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     27,237.68|             $     27,459.21|                $     29,345.53
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    37,338.89                                                  ROUTE : SR 62; SR 69
     CALL ORDER   : 187                     CONTRACT ID : R -24325-A                   COUNTIES : POSEY           WARRICK
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1115135              |(5) 35-1636776              |
                                          |PARKER, D.K. COMPANY, INC.  |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION
                                          |                            |                            |
0001 202-03000                        LUMP|    3000.00000       3000.00|    3908.60000       3908.60|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  114                                     |                            |                            |
0002 202-03000                        LUMP|    4900.00000       4900.00|   11395.00000      11395.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  126                                     |                            |                            |
0003 202-03000                        LUMP|   17500.00000      17500.00|   24900.00000      24900.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  152                                     |                            |                            |
0004 202-03135                14.860  m2  |     200.00000       2972.00|     150.00000       2229.00|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0005 621-01004                 3.000  EACH|     400.00000       1200.00|     780.00000       2340.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0006 621-06545                 1.800  Mg  |     650.00000       1170.00|     588.00000       1058.40|
  FERTILIZER                              |                            |                            |
0007 621-06553               135.900  kg  |       9.00000       1223.10|      10.00000       1359.00|
  SEED MIXTURE, R                         |                            |                            |
0008 621-06565                 3.620  Mg  |     600.00000       2172.00|     500.00000       1810.00|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     34,137.10|             $     49,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     34,137.10|             $     49,000.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/10/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : STP-3829(004)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  3,359,583.08     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |    2000.00000      24000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   28500.00000      28500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  165000.00000     165000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   25000.00000      25000.00|                            |
  CLEARING AND GRUBBING ,TREE REMOVAL     |                            |                            |
0005 202-02271                10.000  EACH|     275.00000       2750.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   40000.00000      40000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820             63705.000  m2  |       0.85000      54149.25|                            |
  SURFACE MILLING, ASPHALT ,25mm Mainline |                            |                            |
0008 202-60820              4165.000  m2  |       1.40000       5831.00|                            |
  SURFACE MILLING, ASPHALT ,50mm Mainline |                            |                            |
0009 202-60820              4065.000  m2  |       3.25000      13211.25|                            |
  SURFACE MILLING, ASPHALT ,75mm Mainline |                            |                            |
  & 75 to 125mm Incidental-               |                            |                            |
0010 202-60820              3320.000  m2  |       3.55000      11786.00|                            |
  SURFACE MILLING, ASPHALT ,Termini &     |                            |                            |
  Approaches                              |                            |                            |
0011 202-96133               135.000  m   |      22.00000       2970.00|                            |
  PIPE, REMOVE                            |                            |                            |
0012 203-02000               533.000  m3  |      30.00000      15990.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 203-02070              6327.000  m3  |       8.00000      50616.00|                            |
  BORROW                                  |                            |                            |
0014 205-02229                30.000  m   |      13.00000        390.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060               174.100  m3  |      30.00000       5223.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-52308              8900.000  Mg  |       8.50000      75650.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 303-52309              1950.000  Mg  |      21.00000      40950.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 303-60012              1000.000  Mg  |      27.14000      27140.00|                            |
  AGGREGATE, 2                            |                            |                            |
0019 303-94433               300.000  m3  |      53.34000      16002.00|                            |
  AGGREGATE, 12                           |                            |                            |
0020 305-05204              9011.000  Mg  |      61.00000     549671.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0021 305-05731              8840.000  Mg  |      38.10000     336804.00|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0022 401-05455             11495.000  Mg  |      38.35000     440833.25|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              5840.000  Mg  |      42.10000     245864.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 401-05459              6215.000  Mg  |      38.10000     236791.50|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0025 401-05464              2145.000  Mg  |      40.10000      86014.50|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0026 402-05495               300.000  Mg  |      47.60000      14280.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0027 404-05511             13110.000  m2  |       1.00000      13110.00|                            |
  SEAL COAT, 2                            |                            |                            |
0028 405-05517               135.000  Mg  |     200.00000      27000.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                60.000  Mg  |     300.00000      18000.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 501-02400                        LUMP|    8500.00000       8500.00|                            |
  PROFILOGRAPH                            |                            |                            |
0031 601-94689                 4.000  EACH|    2930.00000      11720.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                 1.000  EACH|    1925.00000       1925.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 601-99132                 4.000  EACH|      60.00000        240.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0034 603-02285                 2.000  EACH|     150.00000        300.00|                            |
  POST, PULL, FARM FIELD                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 603-06040                30.000  m   |      19.00000        570.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0036 605-06120               215.000  m   |      50.00000      10750.00|                            |
  CURB, CONCRETE                          |                            |                            |
0037 610-05527              2940.000  Mg  |      56.10000     164934.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0038 611-06497                63.000  EACH|      90.00000       5670.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0039 611-06498                 4.000  EACH|     105.00000        420.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0040 615-06525                 1.000  EACH|     550.00000        550.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0041 616-02320                98.000  m2  |       3.81000        373.38|                            |
  GEOTEXTILES                             |                            |                            |
0042 616-05688                30.000  Mg  |      57.14000       1714.20|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0043 616-06451                67.000  Mg  |      38.50000       2579.50|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0044 621-01004                 4.000  EACH|     600.00000       2400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06559             46750.000  m2  |       0.36000      16830.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0046 621-06570               628.000  m3  |      22.00000      13816.00|                            |
  TOP SOIL                                |                            |                            |
0047 621-06574               400.000  m2  |       2.95000       1180.00|                            |
  SODDING                                 |                            |                            |
0048 621-06575              5953.000  m2  |       2.95000      17561.35|                            |
  SODDING, NURSERY                        |                            |                            |
0049 622-05649                23.000  EACH|     225.00000       5175.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            |
  32 TO 50 mm                             |                            |                            |
0050 702-90915                68.400  m3  |     495.24000      33874.42|                            |
  CONCRETE, A                             |                            |                            |
0051 703-90976              5445.200  kg  |       2.58000      14048.62|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0052 714-06170                 6.400  m   |    2139.05000      13689.92|                            |
  CONCRETE CULVERT EXTENSION, PRECAST     |                            |                            |
  REINFORCED CONCRETE BOX SECTIONS, 1830  |                            |                            |
  mm X 1370 mm                            |                            |                            |
0053 714-06171                17.200  m   |    3278.10000      56383.32|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 54OO mm X 1200 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 714-06172                17.200  m   |    3204.76000      55121.87|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4200 mm X 1200 mm             |                            |                            |
0055 714-26724                17.200  m   |    2014.29000      34645.79|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1200 mm             |                            |                            |
0056 715-05021               180.000  m   |      96.20000      17316.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0057 715-05048                10.000  m   |      95.21000        952.10|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05052                 8.000  m   |      97.13000        777.04|                            |
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0059 715-05118                 3.700  m   |     114.03000        421.91|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0060 715-05119                 4.000  m   |     120.34000        481.36|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0061 715-05121                 1.200  m   |     144.08000        172.90|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0062 715-05149                20.000  m   |      85.25000       1705.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0063 715-05151                20.000  m   |      91.95000       1839.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0064 715-05152                20.000  m   |      97.26000       1945.20|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0065 715-05153                22.000  m   |     102.04000       2244.88|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0066 715-05154                50.500  m   |     100.91000       5095.96|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0067 715-05208                 2.000  m   |     319.92000        639.84|                            |
  PIPE, TYPE 4, CIRCULAR, 375 mm          |                            |                            |
0068 715-05209                 2.000  m   |     331.14000        662.28|                            |
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0069 715-05211                 2.000  m   |     350.83000        701.66|                            |
  PIPE, TYPE 4, CIRCULAR, 525 mm          |                            |                            |
0070 715-05212                 2.000  m   |     350.83000        701.66|                            |
  PIPE, TYPE 4, CIRCULAR, 600 mm          |                            |                            |
0071 715-46000                 6.000  EACH|     470.31000       2821.86|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0072 715-46005                32.000  EACH|     377.48000      12079.36|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0073 715-46010                 2.000  EACH|     386.28000        772.56|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 720-45410                 3.000  EACH|    1650.00000       4950.00|                            |
  MANHOLE, C4                             |                            |                            |
0075 720-45410                 1.000  EACH|    1650.00000       1650.00|                            |
  MANHOLE, C4 , MODIFIED                  |                            |                            |
0076 720-95310                 2.000  EACH|    2640.00000       5280.00|                            |
  INLET, P12A, MODIFIED                   |                            |                            |
0077 801-04308                16.000  EACH|     280.00000       4480.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0078 801-06049              1881.000  m   |       1.10000       2069.10|                            |
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06605                32.000  EACH|     145.00000       4640.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0080 801-06606                16.000  EACH|     175.00000       2800.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0081 801-06625                18.000  EACH|      95.00000       1710.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0082 801-06640                74.000  EACH|     125.00000       9250.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06643              1031.000  m   |       4.95000       5103.45|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0084 801-06644                 9.000  m   |      11.00000         99.00|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0085 801-06647                 9.000  m   |       5.50000         49.50|                            |
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0086 801-06710               180.000  DAY |       1.00000        180.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0087 801-06775                        LUMP|  185000.00000     185000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0088 804-06770                36.000  EACH|      15.00000        540.00|                            |
  DELINEATOR POST                         |                            |                            |
0089 808-06702               123.000  m   |       1.00000        123.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0090 808-06703             20616.000  m   |       0.73000      15049.68|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0091 808-75240              1718.000  m   |       0.73000       1254.14|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,748,518.34                                                  ROUTE : 38
     CALL ORDER   : 195                     CONTRACT ID : R -24373-A                   COUNTIES : HAMILTON        MADISON
     LETTING DATE : 04/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 808-75245             13744.000  m   |       0.73000      10033.12|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75297                60.000  m   |      15.00000        900.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0094 808-75996                72.000  EACH|       5.50000        396.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0095 808-75998                72.000  EACH|      43.70000       3146.40|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0096 808-97127                90.000  m   |       1.00000         90.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 125  |                            |                            |
  mm                                      |                            |                            |
0097 601-99105                30.000  m   |      32.00000        960.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
     SECTION TOTALS                       |             $  3,359,583.08|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,359,583.08|                            |
====================================================================================================================================




