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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,397.84                                                  ROUTE : LONE TREE POINT ROAD
     CALL ORDER   : 300                     CONTRACT ID : B -21483-A                   COUNTIES : STEUBEN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 05/19/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674"CC-6"(C-204)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    417,433.25     100.0000%
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                             $    614,156.30     147.1268%
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    727,079.39     174.1785%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1561256              |(3) 35-1817530
                                          |PRIMCO, INC.                |KASER-SPRAKER CONSTRUCTION  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1500.00000       6000.00|    1850.00000       7400.00|    2200.00000        8800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9180.56000       9180.56|    5200.00000       5200.00|   18500.00000       18500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20871.66000      20871.66|   30000.00000      30000.00|   35900.00000       35900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4174.33000       4174.33|    6000.00000       6000.00|   45000.00000       45000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                 8.000  m   |      42.68000        341.44|      30.00000        240.00|      45.00000         360.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-51328                        LUMP|   25298.17000      25298.17|   91400.00000      91400.00|   61500.00000       61500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60821               591.000  m2  |       8.12000       4798.92|       5.00000       2955.00|       9.00000        5319.00
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0008 202-96133                 6.400  m   |      26.64000        170.50|      20.00000        128.00|      55.20000         353.28
  PIPE, REMOVE                            |                            |                            |
0009 203-02000              1614.000  m3  |       8.47000      13670.58|      17.00000      27438.00|       7.50000       12105.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070               257.000  m3  |      15.21000       3908.97|      40.00000      10280.00|      25.25000        6489.25
  BORROW                                  |                            |                            |
0011 205-02224               417.000  m   |       5.75000       2397.75|       6.00000       2502.00|       5.75000        2397.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02229                24.000  m   |      12.30000        295.20|      13.75000        330.00|      12.30000         295.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02234                 2.000  EACH|      75.00000        150.00|      85.00000        170.00|      75.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 300 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,397.84                                                  ROUTE : LONE TREE POINT ROAD
     CALL ORDER   : 300                     CONTRACT ID : B -21483-A                   COUNTIES : STEUBEN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1561256              |(3) 35-1817530
                                          |PRIMCO, INC.                |KASER-SPRAKER CONSTRUCTION  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237                 4.000  EACH|      55.00000        220.00|      60.00000        240.00|      55.00000         220.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 205-02770              1409.000  m2  |       3.00000       4227.00|       3.20000       4508.80|       3.00000        4227.00
  EROSION CONTROL BLANKET                 |                            |                            |
0016 210-06195                        LUMP|   25122.00000      25122.00|   31525.00000      31525.00|   68500.00000       68500.00
  MASONRY WORK GRANITE VENEER             |                            |                            |
0017 211-02060                40.000  m3  |      82.60000       3304.00|      43.00000       1720.00|      78.35000        3134.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 213-52830                59.000  m3  |     106.14000       6262.26|      90.00000       5310.00|     130.00000        7670.00
  FLOWABLE MORTAR                         |                            |                            |
0019 303-52308              1130.000  Mg  |      12.62000      14260.60|      21.00000      23730.00|      23.70000       26781.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 303-52309               130.000  Mg  |      18.57000       2414.10|      27.00000       3510.00|      17.50000        2275.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0021 402-05468               350.000  Mg  |      39.80000      13930.00|      45.00000      15750.00|      44.99000       15746.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               330.000  Mg  |      40.50000      13365.00|      46.00000      15180.00|      45.78000       15107.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               253.000  Mg  |      43.20000      10929.60|      48.00000      12144.00|      48.83000       12353.99
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 409-52456               734.000  m2  |       0.20000        146.80|       0.20000        146.80|       0.23000         168.82
  BITUMINOUS MATERIAL FOR TACK COAT       |                            |                            |
0025 601-90027               176.000  m   |     130.00000      22880.00|     163.00000      28688.00|     147.00000       25872.00
  GUARDRAIL, WOOD BEAM                    |                            |                            |
0026 603-02013                10.000  m   |      73.20000        732.00|      46.00000        460.00|      42.00000         420.00
  FENCE, WIRE TYPE, RESET                 |                            |                            |
0027 605-06120               180.000  m   |      31.00000       5580.00|      36.00000       6480.00|      69.50000       12510.00
  CURB, CONCRETE                          |                            |                            |
0028 607-96360               143.000  m2  |      18.30000       2616.90|      20.00000       2860.00|      50.00000        7150.00
  PAVE PREP SA                            |                            |                            |
0029 615-06496                20.000  EACH|      42.37000        847.40|      60.00000       1200.00|     105.00000        2100.00
  PARKING BARRIER                         |                            |                            |
0030 616-06405                 3.000  Mg  |     124.00000        372.00|     100.00000        300.00|      55.00000         165.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 1.000  EACH|     975.00000        975.00|    1000.00000       1000.00|     975.00000         975.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              2000.000  m2  |       0.72000       1440.00|       0.90000       1800.00|       0.72000        1440.00
  MULCHED SEEDING, R                      |                            |                            |
0033 701-96089                74.000  m   |     105.00000       7770.00|     173.00000      12802.00|     275.00000       20350.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 300 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,397.84                                                  ROUTE : LONE TREE POINT ROAD
     CALL ORDER   : 300                     CONTRACT ID : B -21483-A                   COUNTIES : STEUBEN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1561256              |(3) 35-1817530
                                          |PRIMCO, INC.                |KASER-SPRAKER CONSTRUCTION  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 702-51005                34.400  m3  |     500.00000      17200.00|     620.00000      21328.00|     500.00000       17200.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0035 702-51015                11.000  m3  |     360.00000       3960.00|     350.00000       3850.00|     450.00000        4950.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0036 703-51030              1724.000  kg  |       2.29000       3947.96|       2.20000       3792.80|       1.70000        2930.80
  REINFORCING STEEL                       |                            |                            |
0037 709-51821                        LUMP|     811.80000        811.80|    4000.00000       4000.00|    3750.00000        3750.00
  SURFACE SEAL                            |                            |                            |
0038 711-51035              1072.000  kg  |       2.30000       2465.60|       6.00000       6432.00|       5.00000        5360.00
  STRUCTURAL STEEL                        |                            |                            |
0039 712-97577                        LUMP|   75456.00000      75456.00|  111745.00000     111745.00|  165000.00000      165000.00
  GLULAM SUPERSTRUCTURE                   |                            |                            |
0041 715-05048                98.400  m   |      19.60000       1928.64|      11.00000       1082.40|      52.50000        5166.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0042 715-05118                10.500  m   |      37.64000        395.22|      50.00000        525.00|      99.50000        1044.75
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0043 715-05149                25.500  m   |      52.61000       1341.56|      40.00000       1020.00|      95.00000        2422.50
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05151                10.500  m   |      70.70000        742.35|      56.00000        588.00|     130.80000        1373.40
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05152                 6.500  m   |     117.50000        763.75|      70.00000        455.00|     158.00000        1027.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0046 715-05154                80.500  m   |      54.70000       4403.35|      68.00000       5474.00|     105.00000        8452.50
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0047 715-05168                14.000  m   |      43.76000        612.64|      33.00000        462.00|     130.00000        1820.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-46000                 4.000  EACH|     167.57000        670.28|     110.00000        440.00|     400.00000        1600.00
  PIPE END SECTION, 300 mm                |                            |                            |
0049 715-46020                 1.000  EACH|     232.57000        232.57|     200.00000        200.00|     600.00000         600.00
  PIPE END SECTION, 600 mm                |                            |                            |
0050 718-52610                19.900  m3  |     104.54000       2080.35|      55.00000       1094.50|      87.50000        1741.25
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0051 720-45045                 2.000  EACH|    1176.50000       2353.00|     900.00000       1800.00|    1100.00000        2200.00
  INLET, J10                              |                            |                            |
0052 720-45240                 1.000  EACH|    1380.97000       1380.97|    1500.00000       1500.00|    2015.00000        2015.00
  CATCH BASIN, J10                        |                            |                            |
0053 720-45405                 1.000  EACH|    1232.97000       1232.97|    1300.00000       1300.00|    1850.00000        1850.00
  MANHOLE, B4                             |                            |                            |
0054 720-98174                 3.000  EACH|    1571.50000       4714.50|    2100.00000       6300.00|    2500.00000        7500.00
  INLET, B15                              |                            |                            |
0055 801-04308                 5.000  EACH|     410.00000       2050.00|     450.00000       2250.00|     410.00000        2050.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 300 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,397.84                                                  ROUTE : LONE TREE POINT ROAD
     CALL ORDER   : 300                     CONTRACT ID : B -21483-A                   COUNTIES : STEUBEN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1561256              |(3) 35-1817530
                                          |PRIMCO, INC.                |KASER-SPRAKER CONSTRUCTION  |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-06605                 9.000  EACH|     210.00000       1890.00|     230.00000       2070.00|     210.00000        1890.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06606                 2.000  EACH|     275.00000        550.00|     300.00000        600.00|     275.00000         550.00
  BARRICADE, IIIB                         |                            |                            |
0058 801-06625                 8.000  EACH|     137.00000       1096.00|     150.00000       1200.00|     137.00000        1096.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                 4.000  EACH|     315.00000       1260.00|     350.00000       1400.00|     315.00000        1260.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06775                        LUMP|    2046.00000       2046.00|    1650.00000       1650.00|    3300.00000        3300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 801-97643                12.000  m   |      50.00000        600.00|      55.00000        660.00|      50.00000         600.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0062 808-06713               180.000  m   |       2.75000        495.00|       3.00000        540.00|       2.75000         495.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 712-06399                        LUMP|   52100.00000      52100.00|   77000.00000      77000.00|   53500.00000       53500.00
  TIMBER, TREATED                         |                            |                            |
     SECTION TOTALS                       |             $    417,433.25|             $    614,156.30|                $    727,079.39
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    417,433.25|             $    614,156.30|                $    727,079.39
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,771.30                                                  ROUTE : CR 900E
     CALL ORDER   : 305                     CONTRACT ID : B -22872-B                   COUNTIES : HANCOCK         RUSH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 05/25/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9930(017)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $    569,000.00     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    576,832.37     101.3765%
====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1310611              |
                                          |BEATY CONSTRUCTION, INC.    |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1600.00000      11200.00|    1500.00000      10500.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28450.00000      28450.00|   25000.00000      25000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8535.00000       8535.00|    7500.00000       7500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   28606.45000      28606.45|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60821               108.000  m2  |      11.00000       1188.00|       1.00000        108.00|
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0007 203-02000                73.000  m3  |      25.00000       1825.00|      20.00000       1460.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02045               155.000  m3  |      12.00000       1860.00|       6.00000        930.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02070              8266.000  m3  |      12.00000      99192.00|      12.00000      99192.00|
  BORROW                                  |                            |                            |
0010 203-51223               730.000  m3  |       7.50000       5475.00|       6.00000       4380.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224               641.000  m   |       5.50000       3525.50|       3.00000       1923.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-02762                 1.000  EACH|   22000.00000      22000.00|     500.00000        500.00|
  COFFERDAM                               |                            |                            |
0013 206-51220               144.000  m3  |      25.00000       3600.00|     150.00000      21600.00|
  EXCAVATION, WET                         |                            |                            |
0014 211-02050               360.000  m3  |      33.50000      12060.00|      10.00000       3600.00|
  B BORROW                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 305 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,771.30                                                  ROUTE : CR 900E
     CALL ORDER   : 305                     CONTRACT ID : B -22872-B                   COUNTIES : HANCOCK         RUSH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1310611              |
                                          |BEATY CONSTRUCTION, INC.    |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 213-52830                10.300  m3  |     180.00000       1854.00|     150.00000       1545.00|
  FLOWABLE MORTAR                         |                            |                            |
0016 303-04095                98.000  Mg  |      30.00000       2940.00|      25.00000       2450.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0017 303-52308               825.000  Mg  |      17.25000      14231.25|      20.00000      16500.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05468                13.000  Mg  |      48.00000        624.00|      49.61000        644.93|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               245.000  Mg  |      44.00000      10780.00|      44.55000      10914.75|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               115.000  Mg  |      54.00000       6210.00|      57.03000       6558.45|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 404-05514               273.000  m2  |       7.00000       1911.00|       7.15000       1951.95|
  SEAL COAT, 5                            |                            |                            |
0022 405-05518              1375.000  m2  |       0.70000        962.50|       0.06000         82.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              1478.000  m2  |       0.05000         73.90|       0.06000         88.68|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-05090               106.000  m2  |      60.00000       6360.00|      70.00000       7420.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0025 601-01522                 4.000  EACH|    1095.00000       4380.00|    1204.50000       4818.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-06037                 4.000  EACH|     530.00000       2120.00|     583.00000       2332.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0027 601-99105               138.000  m   |      29.90000       4126.20|      32.89000       4538.82|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06729                18.000  EACH|       8.00000        144.00|      10.00000        180.00|
  BARRIER DELINEATOR                      |                            |                            |
0029 603-06040               513.000  m   |      14.90000       7643.70|      16.39000       8408.07|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0030 603-95104                 1.000  EACH|     490.00000        490.00|     539.00000        539.00|
  FENCE GATE, FARM FIELD, RESET           |                            |                            |
0031 603-96042                 2.000  EACH|     740.00000       1480.00|     814.00000       1628.00|
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0032 610-05527                 8.000  Mg  |      55.00000        440.00|      54.89000        439.12|
  HMA FOR APPROACHES                      |                            |                            |
0033 615-06490                16.000  EACH|      95.00000       1520.00|     104.50000       1672.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0034 616-02320               648.000  m2  |       2.75000       1782.00|       4.00000       2592.00|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,771.30                                                  ROUTE : CR 900E
     CALL ORDER   : 305                     CONTRACT ID : B -22872-B                   COUNTIES : HANCOCK         RUSH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1310611              |
                                          |BEATY CONSTRUCTION, INC.    |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405               595.000  Mg  |      22.50000      13387.50|      20.00000      11900.00|
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-94426               600.000  m2  |       7.25000       4350.00|       3.50000       2100.00|
  GEOGRID                                 |                            |                            |
0037 621-01004                 1.000  EACH|     700.00000        700.00|     715.00000        715.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06545                 1.200  Mg  |     630.00000        756.00|     665.50000        798.60|
  FERTILIZER                              |                            |                            |
0039 621-06548                 2.000  kg  |      48.00000         96.00|      48.40000         96.80|
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06553               242.000  kg  |       9.00000       2178.00|       9.00000       2178.00|
  SEED MIXTURE, R                         |                            |                            |
0041 621-06565                 6.000  Mg  |     500.00000       3000.00|     514.80000       3088.80|
  MULCHING MATERIAL                       |                            |                            |
0042 621-06574               245.000  m2  |       9.00000       2205.00|       8.58000       2102.10|
  SODDING                                 |                            |                            |
0043 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 622-91786                50.000  EACH|      16.25000        812.50|      16.50000        825.00|
  SEEDLING                                |                            |                            |
0045 622-98200                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0046 701-96089               220.800  m   |      90.00000      19872.00|     100.00000      22080.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0047 702-51005                65.400  m3  |     650.00000      42510.00|     500.00000      32700.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0048 702-51015                 6.000  m3  |     750.00000       4500.00|    1000.00000       6000.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0049 702-51100                28.000  kg  |      11.00000        308.00|      10.00000        280.00|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0050 702-51110               292.000  kg  |       5.00000       1460.00|       6.00000       1752.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0051 703-03622                78.000  EACH|      10.00000        780.00|      15.00000       1170.00|
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED EPOXY COATED, MODIFIED |                            |                            |
0052 703-90976              4784.000  kg  |       1.05000       5023.20|       1.25000       5980.00|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0053 703-96177             19406.000  kg  |       1.25000      24257.50|       1.30000      25227.80|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   569,771.30                                                  ROUTE : CR 900E
     CALL ORDER   : 305                     CONTRACT ID : B -22872-B                   COUNTIES : HANCOCK         RUSH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1310611              |
                                          |BEATY CONSTRUCTION, INC.    |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 704-51002                99.900  m3  |     600.00000      59940.00|     700.00000      69930.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0055 706-01569                 4.000  EACH|    1000.00000       4000.00|    1100.00000       4400.00|
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0056 706-51020                20.600  m3  |     550.00000      11330.00|     500.00000      10300.00|
  CONCRETE, C, RAILING                    |                            |                            |
0057 707-51045                        LUMP|   55000.00000      55000.00|   65000.00000      65000.00|
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0058 709-51821                        LUMP|    2600.00000       2600.00|    4900.00000       4900.00|
  SURFACE SEAL                            |                            |                            |
0059 801-04308                 4.000  EACH|     250.00000       1000.00|     247.50000        990.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06605                12.000  EACH|     125.00000       1500.00|     104.50000       1254.00|
  BARRICADE, IIIA                         |                            |                            |
0061 801-06606                 4.000  EACH|     125.00000        500.00|     115.50000        462.00|
  BARRICADE, IIIB                         |                            |                            |
0062 801-06625                 4.000  EACH|     125.00000        500.00|     104.50000        418.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0063 801-06640                 8.000  EACH|     125.00000       1000.00|      93.50000        748.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 808-06713               620.000  m   |       0.52000        322.40|       1.00000        620.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714               620.000  m   |       0.52000        322.40|       1.00000        620.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    569,000.00|             $    576,832.37|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    569,000.00|             $    576,832.37|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   737,368.97                                                  ROUTE : US 150
     CALL ORDER   : 310                     CONTRACT ID : B -23746-A                   COUNTIES : MARTIN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 030-1(002)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    756,860.65     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    859,178.80     113.5187%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 202-03000                        LUMP|    3200.00000       3200.00|   10000.00000      10000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 1                                    |                            |                            |
0002 202-51330                        LUMP|   32000.00000      32000.00|   48000.00000      48000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0003 202-60820               220.000  SYS |       5.50000       1210.00|      10.00000       2200.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000              1430.000  CYS |       9.50000      13585.00|      10.00000      14300.00|
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070              3980.000  CYS |      14.00000      55720.00|      20.00000      79600.00|
  BORROW                                  |                            |                            |
0006 203-51223               100.000  CYS |       9.50000        950.00|      25.00000       2500.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0007 205-02224              1405.000  LFT |       2.00000       2810.00|       4.00000       5620.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               154.000  LFT |       4.20000        646.80|       5.00000        770.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02231                84.000  LFT |      31.00000       2604.00|      12.50000       1050.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0010 206-51220               280.000  CYS |      50.00000      14000.00|      60.00000      16800.00|
  EXCAVATION, WET                         |                            |                            |
0011 211-02060               573.000  CYS |      20.00000      11460.00|      20.00000      11460.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              1770.000  TON |      12.80000      22656.00|      14.50000      25665.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 402-05468              1442.000  TON |      35.50000      51191.00|      37.00000      53354.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   737,368.97                                                  ROUTE : US 150
     CALL ORDER   : 310                     CONTRACT ID : B -23746-A                   COUNTIES : MARTIN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05474               579.000  TON |      38.00000      22002.00|      39.00000      22581.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               292.000  TON |      39.85000      11636.20|      39.50000      11534.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               182.000  TON |      42.00000       7644.00|      42.00000       7644.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 404-05511              1100.000  SYS |       3.10000       3410.00|       3.50000       3850.00|
  SEAL COAT, 2                            |                            |                            |
0018 405-05518              1100.000  SYS |       0.75000        825.00|       1.00000       1100.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05520                 3.800  TON |     190.00000        722.00|     200.00000        760.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 501-05090               244.000  SYS |      50.00000      12200.00|      55.00000      13420.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0021 601-01522                 4.000  EACH|    1150.00000       4600.00|    1350.00000       5400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01700                 4.000  EACH|    1550.00000       6200.00|    1800.00000       7200.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0023 601-04746                 1.000  EACH|    7200.00000       7200.00|    6500.00000       6500.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 601-06037                 4.000  EACH|     580.00000       2320.00|     700.00000       2800.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105              1573.000  LFT |       9.50000      14943.50|      12.00000      18876.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 602-06639               510.000  LFT |      34.00000      17340.00|      25.00000      12750.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                 4.000  EACH|       7.25000         29.00|       8.00000         32.00|
  BARRIER DELINEATOR                      |                            |                            |
0029 610-05527               123.000  TON |      47.00000       5781.00|      50.00000       6150.00|
  HMA FOR APPROACHES                      |                            |                            |
0030 615-06490                15.000  EACH|     110.00000       1650.00|     140.00000       2100.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0031 615-06505                 6.000  EACH|     275.00000       1650.00|     390.00000       2340.00|
  MONUMENT, B                             |                            |                            |
0032 615-06515                 1.000  EACH|     275.00000        275.00|     350.00000        350.00|
  MONUMENT, D                             |                            |                            |
0033 616-02320              1042.000  SYS |       3.10000       3230.20|       3.00000       3126.00|
  GEOTEXTILES                             |                            |                            |
0034 616-05688               472.000  TON |      38.00000      17936.00|      18.00000       8496.00|
  RIPRAP, CLASS 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   737,368.97                                                  ROUTE : US 150
     CALL ORDER   : 310                     CONTRACT ID : B -23746-A                   COUNTIES : MARTIN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405               181.000  TON |      38.00000       6878.00|      18.00000       3258.00|
  RIPRAP, REVETMENT                       |                            |                            |
0036 616-06451               211.000  TON |      38.00000       8018.00|      20.00000       4220.00|
  RIPRAP, UNIFORM                         |                            |                            |
0037 621-01004                 2.000  EACH|     675.00000       1350.00|     750.00000       1500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06545                 1.000  TON |     540.00000        540.00|     500.00000        500.00|
  FERTILIZER                              |                            |                            |
0039 621-06548                15.000  LBS |      20.00000        300.00|      25.00000        375.00|
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06553               425.000  LBS |       4.00000       1700.00|      10.00000       4250.00|
  SEED MIXTURE, R                         |                            |                            |
0041 621-06565                 5.000  TON |     500.00000       2500.00|     250.00000       1250.00|
  MULCHING MATERIAL                       |                            |                            |
0042 621-06567                 6.000  MG  |       1.55000          9.30|       1.00000          6.00|
  WATER                                   |                            |                            |
0043 621-06574               368.000  SYS |       3.25000       1196.00|       4.50000       1656.00|
  SODDING                                 |                            |                            |
0044 621-06575              1140.000  SYS |       3.25000       3705.00|       4.50000       5130.00|
  SODDING, NURSERY                        |                            |                            |
0045 622-52436                 1.000  EACH|      24.00000         24.00|      25.00000         25.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0046 622-91786                35.000  EACH|      13.00000        455.00|      12.00000        420.00|
  SEEDLING                                |                            |                            |
0047 701-51195               300.000  LFT |      50.00000      15000.00|      30.00000       9000.00|
  PILE, STEEL H, HP 12 X 53               |                            |                            |
0048 701-91792                24.000  EACH|     150.00000       3600.00|     120.00000       2880.00|
  PILE TIP, STEEL H                       |                            |                            |
0049 701-92043               120.000  LFT |     300.00000      36000.00|     150.00000      18000.00|
  CORED HOLE IN ROCK, 18 IN.              |                            |                            |
0050 702-51005               109.600  CYS |     470.00000      51512.00|     500.00000      54800.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0051 702-51015               108.700  CYS |     300.00000      32610.00|     450.00000      48915.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0052 703-51030             19349.000  LBS |       0.50000       9674.50|       1.50000      29023.50|
  REINFORCING STEEL                       |                            |                            |
0053 703-51032             13691.000  LBS |       0.60000       8214.60|       1.80000      24643.80|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 704-51002                50.900  CYS |     550.00000      27995.00|     650.00000      33085.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   737,368.97                                                  ROUTE : US 150
     CALL ORDER   : 310                     CONTRACT ID : B -23746-A                   COUNTIES : MARTIN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 706-05732                 4.000  EACH|    1500.00000       6000.00|    1250.00000       5000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                 8.100  CYS |     550.00000       4455.00|     500.00000       4050.00|
  CONCRETE, C, RAILING                    |                            |                            |
0057 709-51821                        LUMP|    1100.00000       1100.00|    3000.00000       3000.00|
  SURFACE SEAL                            |                            |                            |
0058 711-51038                        LUMP|   55000.00000      55000.00|   40000.00000      40000.00|
  STRUCTURAL STEEL                        |                            |                            |
0060 801-06605                 2.000  EACH|     105.00000        210.00|     300.00000        600.00|
  BARRICADE, IIIA                         |                            |                            |
0061 801-06640                21.000  EACH|     105.00000       2205.00|     180.00000       3780.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06644              1976.000  LFT |       0.95000       1877.20|       1.00000       1976.00|
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0063 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06647               325.000  LFT |       0.45000        146.25|       0.50000        162.50|
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
0065 806-53072                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0066 808-06713              3400.000  LFT |       0.10000        340.00|       0.30000       1020.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0067 808-06714              3400.000  LFT |       0.10000        340.00|       0.30000       1020.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0068 808-06716              2400.000  LFT |       0.95000       2280.00|       1.00000       2400.00|
  LINE, REMOVE                            |                            |                            |
0069 808-75996                43.000  EACH|      30.00000       1290.00|      15.00000        645.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998                43.000  EACH|      65.00000       2795.00|      70.00000       3010.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 900-06790                10.000  MOS |    2200.00000      22000.00|    1200.00000      12000.00|
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0072 920-06775                        LUMP|   18000.00000      18000.00|   44000.00000      44000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0073 930-06845                        LUMP|   12000.00000      12000.00|   17500.00000      17500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0074 940-01001                        LUMP|   37800.00000      37800.00|   42500.00000      42500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   737,368.97                                                  ROUTE : US 150
     CALL ORDER   : 310                     CONTRACT ID : B -23746-A                   COUNTIES : MARTIN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 715-07186                85.000  LFT |      51.00000       4335.00|      50.00000       4250.00|
  PIPE, GROUP A, 0.109 IN., 24 IN.        |                            |                            |
0076 715-46020                 2.000  EACH|     339.55000        679.10|     450.00000        900.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
     SECTION TOTALS                       |             $    756,860.65|             $    859,178.80|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    756,860.65|             $    859,178.80|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   744,659.23                                                  ROUTE : SR 43
     CALL ORDER   : 320                     CONTRACT ID : B -23865-A                   COUNTIES : WHITE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 081-8(011)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    550,835.55     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    591,189.25     107.3259%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    725,839.34     131.7706%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|    4000.00000       4000.00|    5500.00000       5500.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-51330                        LUMP|   15000.00000      15000.00|   40000.00000      40000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0003 202-60820               395.000  SYS |       8.50000       3357.50|       6.00000       2370.00|       8.50000        3357.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000               810.000  CYS |       8.00000       6480.00|       8.00000       6480.00|      15.00000       12150.00
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070                90.000  CYS |      12.00000       1080.00|      11.00000        990.00|       8.00000         720.00
  BORROW                                  |                            |                            |
0006 203-51223               907.000  CYS |       8.00000       7256.00|      10.00000       9070.00|       8.00000        7256.00
  EXCAVATION, WATERWAY                    |                            |                            |
0007 205-02224               600.000  LFT |       2.03000       1218.00|       1.75000       1050.00|       2.00000        1200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               245.000  LFT |       3.50000        857.50|       3.00000        735.00|       8.00000        1960.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 206-51230               250.000  CYS |      30.00000       7500.00|      12.00000       3000.00|      12.00000        3000.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0010 213-52830                78.000  CYS |     110.00000       8580.00|     175.00000      13650.00|     110.00000        8580.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308              1978.000  TON |      13.00000      25714.00|      13.00000      25714.00|      13.50000       26703.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05468               430.000  TON |      44.00000      18920.00|      49.00000      21070.00|      46.50000       19995.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05474               294.000  TON |      47.00000      13818.00|      49.00000      14406.00|      46.50000       13671.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   744,659.23                                                  ROUTE : SR 43
     CALL ORDER   : 320                     CONTRACT ID : B -23865-A                   COUNTIES : WHITE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05477               161.000  TON |      66.00000      10626.00|      54.00000       8694.00|      46.50000        7486.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 402-05481               134.000  TON |      52.00000       6968.00|      49.00000       6566.00|      46.50000        6231.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 404-05511               812.000  SYS |       3.50000       2842.00|       5.00000       4060.00|       4.10000        3329.20
  SEAL COAT, 2                            |                            |                            |
0017 405-05518               812.000  SYS |       1.20000        974.40|       1.40000       1136.80|       0.80000         649.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521               400.000  SYS |       1.00000        400.00|       1.55000        620.00|       1.10000         440.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05090               316.000  SYS |      44.00000      13904.00|      42.00000      13272.00|      43.00000       13588.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0020 601-01522                 4.000  EACH|    1250.00000       5000.00|    1300.00000       5200.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-94689                 4.000  EACH|    3500.00000      14000.00|    3200.00000      12800.00|    3250.00000       13000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-95203                 4.000  EACH|     725.00000       2900.00|     710.00000       2840.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0023 601-97774                 1.000  EACH|    2365.00000       2365.00|    2800.00000       2800.00|    2150.00000        2150.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               606.250  LFT |      10.90000       6608.13|      14.00000       8487.50|      11.00000        6668.75
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0025 601-99365               675.000  LFT |       8.00000       5400.00|      12.00000       8100.00|      10.00000        6750.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                            |                            |
  FOR TEMPORARY BRIDGE APPROACHES         |                            |                            |
0026 602-06729                10.000  EACH|      10.00000        100.00|      10.00000        100.00|       6.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                11.000  TON |     143.00000       1573.00|     175.00000       1925.00|      65.00000         715.00
  HMA FOR APPROACHES                      |                            |                            |
0028 615-06490                 6.000  EACH|     120.00000        720.00|     150.00000        900.00|     115.00000         690.00
  RIGHT OF WAY MARKER                     |                            |                            |
0029 615-06505                 2.000  EACH|     400.00000        800.00|     500.00000       1000.00|     350.00000         700.00
  MONUMENT, B                             |                            |                            |
0030 616-02320              1240.000  SYS |       3.00000       3720.00|       3.00000       3720.00|       3.40000        4216.00
  GEOTEXTILES                             |                            |                            |
0031 616-06405              1045.000  TON |      18.00000      18810.00|      15.00000      15675.00|      15.50000       16197.50
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 3.000  EACH|     600.00000       1800.00|     400.00000       1200.00|     500.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   744,659.23                                                  ROUTE : SR 43
     CALL ORDER   : 320                     CONTRACT ID : B -23865-A                   COUNTIES : WHITE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02318                 2.000  LBS |      50.00000        100.00|      55.00000        110.00|      43.00000          86.00
  SEED MIXTURE, PRAIRIE GRASS             |                            |                            |
0034 621-06545                 0.040  TON |    1200.00000         48.00|    1100.00000         44.00|    1100.00000          44.00
  FERTILIZER                              |                            |                            |
0035 621-06548                 2.600  LBS |      30.00000         78.00|      25.00000         65.00|      24.00000          62.40
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06557                33.000  LBS |      11.00000        363.00|      11.00000        363.00|       8.30000         273.90
  SEED MIXTURE, T                         |                            |                            |
0037 621-06559              4056.000  SYS |       0.65000       2636.40|       0.62000       2514.72|       0.65000        2636.40
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06565                 0.820  TON |     900.00000        738.00|     500.00000        410.00|     820.00000         672.40
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 2.290  MG  |       4.00000          9.16|       1.00000          2.29|       2.20000           5.04
  WATER                                   |                            |                            |
0040 621-06574               574.000  SYS |       6.00000       3444.00|       5.00000       2870.00|       4.15000        2382.10
  SODDING                                 |                            |                            |
0042 701-90976              7778.000  LBS |       0.43000       3344.54|       0.47000       3655.66|       0.60000        4666.80
  REINFORCING STEEL, GRADE 60             |                            |                            |
0043 703-96177             49201.000  LBS |       0.51000      25092.51|       0.59000      29028.59|       0.65000       31980.65
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0044 704-51002               209.000  CYS |     300.00000      62700.00|     300.00000      62700.00|     300.00000       62700.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05732                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0046 706-51020                16.700  CYS |     350.00000       5845.00|     375.00000       6262.50|     425.00000        7097.50
  CONCRETE, C, RAILING                    |                            |                            |
0047 707-05985               516.000  LFT |     106.59000      55000.44|     112.00000      57792.00|     140.00000       72240.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   54 IN. X 20 IN.                        |                            |                            |
0048 709-51821                        LUMP|    3500.00000       3500.00|    3000.00000       3000.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0049 711-51070                24.000  EACH|      10.00000        240.00|      55.00000       1320.00|      75.00000        1800.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0050 713-51335                        LUMP|   80000.00000      80000.00|   85000.00000      85000.00|  195000.00000      195000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0051 801-04308                 2.000  EACH|     600.00000       1200.00|     500.00000       1000.00|     400.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06606                 8.000  EACH|     120.00000        960.00|     200.00000       1600.00|      95.00000         760.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                15.000  EACH|     140.00000       2100.00|     125.00000       1875.00|     110.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   744,659.23                                                  ROUTE : SR 43
     CALL ORDER   : 320                     CONTRACT ID : B -23865-A                   COUNTIES : WHITE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1386990              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06643              6760.000  LFT |       1.00000       6760.00|       1.30000       8788.00|       1.00000        6760.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0055 801-06644               380.000  LFT |       1.05000        399.00|       1.30000        494.00|       1.00000         380.00
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0056 801-06645                 9.000  EACH|      50.00000        450.00|      50.00000        450.00|      44.00000         396.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-75048              1428.000  LFT |       0.37000        528.36|       0.49000        699.72|       0.35000         499.80
  TEMPORARY PAVEMENT MARKING, WHITE 4 IN. |                            |                            |
0058 801-75049              1428.000  LFT |       0.37000        528.36|       0.49000        699.72|       0.35000         499.80
  TEMPORARY PAVEMENT MARKING, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0059 808-06712                75.000  LFT |       1.35000        101.25|       1.49000        111.75|       1.10000          82.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0060 808-06713               600.000  LFT |       1.35000        810.00|       1.49000        894.00|       1.10000         660.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0061 808-75996                 4.000  EACH|      20.00000         80.00|      45.00000        180.00|      15.00000          60.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                 4.000  EACH|     140.00000        560.00|     175.00000        700.00|     155.00000         620.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 900-01925                10.000  MOS |    1100.00000      11000.00|    1200.00000      12000.00|     650.00000        6500.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0064 930-06845                        LUMP|   12000.00000      12000.00|    6500.00000       6500.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0065 940-01001                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0066 701-51160              1176.000  LFT |      28.00000      32928.00|      28.00000      32928.00|      35.00000       41160.00
  PILE, STEEL SHELL, 14 IN.               |                            |                            |
     SECTION TOTALS                       |             $    550,835.55|             $    591,189.25|                $    725,839.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    550,835.55|             $    591,189.25|                $    725,839.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 06/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 006-4(038)
                                                                                                  006-4(038)
                                                                                                  006-4(038)
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  2,398,743.45     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  2,437,017.87     101.5956%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,592,642.00     108.0833%
====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATIONS
                                          |                            |                            |
0001 105-01925                10.000  MOS |    2040.00000      20400.00|    1100.00000      11000.00|    1850.00000       18500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   35000.00000      35000.00|   25000.00000      25000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  119000.00000     119000.00|  120000.00000     120000.00|  130000.00000      130000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01066              2905.000  m2  |      24.30000      70591.50|      43.00000     124915.00|      35.00000      101675.00
  HYDRO DEMOLITION                        |                            |                            |
0005 202-02240              1093.000  m2  |      17.00000      18581.00|      22.00000      24046.00|      21.00000       22953.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              2101.000  m   |       5.00000      10505.00|       7.00000      14707.00|       4.50000        9454.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               665.000  m2  |      28.00000      18620.00|      12.00000       7980.00|      20.00000       13300.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-02277               314.000  m   |      12.00000       3768.00|      19.00000       5966.00|      19.00000        5966.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0009 202-02278                55.000  m   |      22.00000       1210.00|      19.00000       1045.00|      27.50000        1512.50
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-51328                        LUMP|   28000.00000      28000.00|   67000.00000      67000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 1                                   |                            |                            |
0011 202-51328                        LUMP|   37000.00000      37000.00|   70000.00000      70000.00|   65000.00000       65000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 2                                   |                            |                            |
0012 202-51328                        LUMP|   22000.00000      22000.00|   64000.00000      64000.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 3                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51328                        LUMP|   31000.00000      31000.00|   51000.00000      51000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS STR. |                            |                            |
  NO. 4                                   |                            |                            |
0014 202-51822              2364.000  m2  |       2.90000       6855.60|       6.50000      15366.00|       7.00000       16548.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0015 202-52710                70.000  m2  |      18.00000       1260.00|      12.00000        840.00|      30.00000        2100.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-60820              1451.000  m2  |       1.80000       2611.80|       6.00000       8706.00|       4.75000        6892.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-62420               272.000  m   |      52.00000      14144.00|      14.00000       3808.00|      60.00000       16320.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0018 202-91385                11.000  EACH|     820.00000       9020.00|     250.00000       2750.00|     475.00000        5225.00
  INLET, REMOVE                           |                            |                            |
0019 203-02000               291.000  m3  |      21.00000       6111.00|      15.00000       4365.00|      20.00000        5820.00
  EXCAVATION, COMMON                      |                            |                            |
0020 203-02070               116.000  m3  |      19.00000       2204.00|      20.00000       2320.00|      60.00000        6960.00
  BORROW                                  |                            |                            |
0021 203-02080                 1.000  km  |   40000.00000      40000.00|   50000.00000      50000.00|   28000.00000       28000.00
  LINEAR GRADING                          |                            |                            |
0022 205-02770               790.000  m2  |       2.00000       1580.00|       1.80000       1422.00|       1.90000        1501.00
  EROSION CONTROL BLANKET                 |                            |                            |
0023 211-02060                29.000  m3  |      38.00000       1102.00|      25.00000        725.00|      50.00000        1450.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 213-52830                15.000  m3  |     212.00000       3180.00|     200.00000       3000.00|     200.00000        3000.00
  FLOWABLE MORTAR                         |                            |                            |
0025 303-52309               814.000  Mg  |      28.00000      22792.00|      25.00000      20350.00|      20.00000       16280.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0026 303-60900               486.000  Mg  |      23.00000      11178.00|      23.00000      11178.00|      22.00000       10692.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0027 406-05521              2230.000  m2  |       1.10000       2453.00|       0.25000        557.50|       0.30000         669.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 501-05090              1270.000  m2  |      55.00000      69850.00|      55.00000      69850.00|      75.00000       95250.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0029 601-01522                16.000  EACH|    1200.00000      19200.00|    1150.00000      18400.00|    1150.00000       18400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01626                 3.000  EACH|    1840.00000       5520.00|    1770.00000       5310.00|    1770.00000        5310.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-01839                 2.000  EACH|    1610.00000       3220.00|    1540.00000       3080.00|    1540.00000        3080.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-01846                 1.000  EACH|    1610.00000       1610.00|    1540.00000       1540.00|    1540.00000        1540.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0033 601-04746                 6.000  EACH|    7300.00000      43800.00|    6900.00000      41400.00|    6900.00000       41400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0034 601-04754                 3.000  EACH|   19700.00000      59100.00|   19410.00000      58230.00|   18810.00000       56430.00
  ENERGY ABSORBING TERMINAL               |                            |                            |
0035 601-05071                 2.000  EACH|    1620.00000       3240.00|    1540.00000       3080.00|    1540.00000        3080.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0036 601-06037                 3.000  EACH|     590.00000       1770.00|     560.00000       1680.00|     560.00000        1680.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0037 601-94689                 2.000  EACH|    3440.00000       6880.00|    3500.00000       7000.00|    3250.00000        6500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-99105              1985.000  m   |      33.20000      65902.00|      31.35000      62229.75|      31.35000       62229.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 601-99123                 2.000  EACH|    2070.00000       4140.00|    1930.00000       3860.00|    1930.00000        3860.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0040 601-99132                 2.000  EACH|      56.00000        112.00|      50.00000        100.00|      50.00000         100.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0041 602-06639               449.000  m   |      96.00000      43104.00|     120.00000      53880.00|     125.00000       56125.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06646               416.000  m   |      90.00000      37440.00|     110.00000      45760.00|     110.00000       45760.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0043 602-06729                64.000  EACH|       9.00000        576.00|       6.00000        384.00|       8.50000         544.00
  BARRIER DELINEATOR                      |                            |                            |
0044 604-90256                70.000  m2  |      62.00000       4340.00|      30.00000       2100.00|      65.00000        4550.00
  SIDEWALK, CONCRETE, 150 mm              |                            |                            |
0045 605-06120                19.000  m   |      85.00000       1615.00|      70.00000       1330.00|      90.00000        1710.00
  CURB, CONCRETE                          |                            |                            |
0046 605-06121              1041.000  m   |      72.00000      74952.00|      40.00000      41640.00|      60.00000       62460.00
  CURB, CONCRETE, B                       |                            |                            |
0047 605-06200               165.000  m   |     126.00000      20790.00|      65.00000      10725.00|      75.00000       12375.00
  CENTER CURB, A, CONCRETE MODIFIED,      |                            |                            |
  BRIDGE                                  |                            |                            |
0048 605-06220              1165.000  m   |      94.00000     109510.00|      65.00000      75725.00|      75.00000       87375.00
  CENTER CURB, A, CONCRETE, MODIFIED      |                            |                            |
0049 605-94082                 2.000  EACH|    1035.00000       2070.00|     600.00000       1200.00|     300.00000         600.00
  CURB TURNOUT, CONCRETE                  |                            |                            |
0050 610-05527              2089.000  Mg  |      76.00000     158764.00|      60.00000     125340.00|      42.00000       87738.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 616-02320                39.000  m2  |       3.15000        122.85|       2.50000         97.50|      10.00000         390.00
  GEOTEXTILES                             |                            |                            |
0052 616-06396                30.000  Mg  |      49.00000       1470.00|      20.00000        600.00|      65.00000        1950.00
  RIPRAP                                  |                            |                            |
0053 621-01004                 4.000  EACH|     690.00000       2760.00|     250.00000       1000.00|     650.00000        2600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0054 621-06560              4540.000  m2  |       0.90000       4086.00|       1.00000       4540.00|       0.78000        3541.20
  MULCHED SEEDING, U                      |                            |                            |
0055 621-06574                14.000  m2  |      12.00000        168.00|       5.00000         70.00|      11.04000         154.56
  SODDING                                 |                            |                            |
0056 701-02936               272.000  m   |     158.00000      42976.00|     250.00000      68000.00|     275.00000       74800.00
  PILE, STEEL H, HP 360 X 132             |                            |                            |
0057 702-51005                 1.200  m3  |    1580.00000       1896.00|    1600.00000       1920.00|    4000.00000        4800.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51010                 1.000  m3  |    1520.00000       1520.00|    1600.00000       1600.00|    2000.00000        2000.00
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0059 702-51015                 1.200  m3  |    1176.00000       1411.20|    1600.00000       1920.00|    2000.00000        2400.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0060 702-51100                14.000  kg  |      12.00000        168.00|      10.00000        140.00|     150.00000        2100.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0061 702-51863              2844.000  EACH|       9.00000      25596.00|       6.00000      17064.00|      10.00000       28440.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0062 703-51030             19373.000  kg  |       1.40000      27122.20|       1.50000      29059.50|       2.00000       38746.00
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             19718.000  kg  |       1.60000      31548.80|       1.80000      35492.40|       2.25000       44365.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 703-97936               103.000  EACH|      16.00000       1648.00|      10.00000       1030.00|      15.00000        1545.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0065 704-51002                11.200  m3  |    1040.00000      11648.00|    1600.00000      17920.00|    1600.00000       17920.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0066 706-05732                12.000  EACH|    1385.00000      16620.00|    1000.00000      12000.00|    1400.00000       16800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0067 706-51025               278.000  m   |     124.00000      34472.00|     129.00000      35862.00|     150.00000       41700.00
  CONCRETE, C, RAILING                    |                            |                            |
0068 706-92612               107.000  m   |     189.00000      20223.00|     300.00000      32100.00|     250.00000       26750.00
  RAILING, CONCRETE, C, MODIFIED          |                            |                            |
0069 708-51813               275.000  m2  |     635.00000     174625.00|     520.00000     143000.00|     600.00000      165000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0070 709-51821                        LUMP|    1550.00000       1550.00|    1500.00000       1500.00|    2500.00000        2500.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 709-51821                        LUMP|    2620.00000       2620.00|    2000.00000       2000.00|    3500.00000        3500.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0072 709-51821                        LUMP|    1900.00000       1900.00|    1600.00000       1600.00|    3000.00000        3000.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |
0073 709-51821                        LUMP|    2870.00000       2870.00|    2600.00000       2600.00|    4000.00000        4000.00
  SURFACE SEAL STR. NO. 4                 |                            |                            |
0074 711-51038                        LUMP|  131700.00000     131700.00|  170000.00000     170000.00|  200000.00000      200000.00
  STRUCTURAL STEEL STR. NO. 2             |                            |                            |
0075 713-51820                        LUMP|   28000.00000      28000.00|   14000.00000      14000.00|   20000.00000       20000.00
  TEMPORARY SUPPORT STR. NO. 1            |                            |                            |
0076 713-51820                        LUMP|   33000.00000      33000.00|    9000.00000       9000.00|    7500.00000        7500.00
  TEMPORARY SUPPORT STR. NO. 2            |                            |                            |
0077 715-05028                47.000  m   |      92.00000       4324.00|      69.00000       3243.00|     305.00000       14335.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0078 715-46000                 1.000  EACH|     418.00000        418.00|     150.00000        150.00|     900.00000         900.00
  PIPE END SECTION, 300 mm                |                            |                            |
0079 720-44000                 1.000  EACH|     518.00000        518.00|     500.00000        500.00|    1250.00000        1250.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0080 720-44296                 7.000  EACH|     310.00000       2170.00|     500.00000       3500.00|     600.00000        4200.00
  CAP INLET                               |                            |                            |
0081 720-45045                10.000  EACH|    1975.00000      19750.00|    1750.00000      17500.00|    1600.00000       16000.00
  INLET, J10                              |                            |                            |
0082 720-45055                 8.000  EACH|    2085.00000      16680.00|    1750.00000      14000.00|    1600.00000       12800.00
  INLET, M10                              |                            |                            |
0083 720-90903                 1.000  EACH|    2170.00000       2170.00|    1300.00000       1300.00|    1600.00000        1600.00
  INLET, F2                               |                            |                            |
0084 722-01061              2901.000  m2  |      54.65000     158539.65|      40.00000     116040.00|      55.00000      159555.00
  BRIDGE DECK OVERLAY, MICROSILICA        |                            |                            |
0085 722-04831                        LUMP|    6000.00000       6000.00|   17000.00000      17000.00|   20000.00000       20000.00
  POSTRITE CONCRETE, CORROSION PROTECTION |                            |                            |
  SYSTEM STR. NO. 1                       |                            |                            |
0086 722-04831                        LUMP|   13000.00000      13000.00|   27000.00000      27000.00|   35000.00000       35000.00
  POSTRITE CONCRETE, CORROSION PROTECTION |                            |                            |
  SYSTEM STR. NO. 2                       |                            |                            |
0087 722-04831                        LUMP|    9000.00000       9000.00|   20000.00000      20000.00|   25000.00000       25000.00
  POSTRITE CONCRETE, CORROSION PROTECTION |                            |                            |
  SYSTEM STR. NO. 3                       |                            |                            |
0088 722-04831                        LUMP|    8000.00000       8000.00|   15000.00000      15000.00|   15000.00000       15000.00
  POSTRITE CONCRETE, CORROSION PROTECTION |                            |                            |
  SYSTEM STR. NO. 4                       |                            |                            |
0089 722-51401               250.000  m2  |      68.00000      17000.00|     170.00000      42500.00|     330.00000       82500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 722-60824               483.000  m2  |       1.80000        869.40|       6.00000       2898.00|       6.00000        2898.00
  SURFACE MILLING                         |                            |                            |
0091 724-03276               249.000  m   |     258.00000      64242.00|     200.00000      49800.00|     150.00000       37350.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0092 729-51875                25.000  m2  |     239.00000       5975.00|     250.00000       6250.00|     600.00000       15000.00
  CONCRETE, A, PATCHING                   |                            |                            |
0094 801-04308                 4.000  EACH|     560.00000       2240.00|     525.00000       2100.00|     500.00000        2000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0095 801-05529              1195.000  m   |      24.00000      28680.00|      25.00000      29875.00|      30.00000       35850.00
  TEMPORARY HMA DIVIDER                   |                            |                            |
0096 801-06049               161.000  m   |       1.25000        201.25|       0.85000        136.85|       1.40000         225.40
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0097 801-06605                15.000  EACH|      90.00000       1350.00|      85.00000       1275.00|     125.00000        1875.00
  BARRICADE, IIIA                         |                            |                            |
0098 801-06625                 3.000  EACH|      73.00000        219.00|      69.00000        207.00|     100.00000         300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0099 801-06640                44.000  EACH|     158.00000       6952.00|     149.00000       6556.00|     125.00000        5500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06643              2522.000  m   |       3.20000       8070.40|       3.00000       7566.00|       3.75000        9457.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0101 801-06644              4195.000  m   |       3.20000      13424.00|       3.00000      12585.00|       3.75000       15731.25
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06645                11.000  EACH|      73.00000        803.00|      69.00000        759.00|      45.00000         495.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0103 801-06647               568.000  m   |       1.25000        710.00|       1.00000        568.00|       1.40000         795.20
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0104 801-06775                        LUMP|  115000.00000     115000.00|   80000.00000      80000.00|   46999.95000       46999.95
  MAINTAINING TRAFFIC                     |                            |                            |
0107 808-06711               433.000  m   |       0.30000        129.90|       0.28000        121.24|       0.65000         281.45
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0108 808-06713              1704.000  m   |       0.30000        511.20|       0.28000        477.12|       0.65000        1107.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0109 808-06714              2137.000  m   |       0.30000        641.10|       0.28000        598.36|       0.65000        1389.05
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0110 808-06716              2579.000  m   |       1.40000       3610.60|       1.35000       3481.65|       2.46000        6344.34
  LINE, REMOVE                            |                            |                            |
0111 808-06723                 4.000  EACH|      50.00000        200.00|      45.00000        180.00|      75.00000         300.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,411,134.85                                                  ROUTE : NHS SR 62
     CALL ORDER   : 330                     CONTRACT ID : B -23878-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1878024              |(3) 35-2040801
                                          |DEIG BROTHERS LUMBER & CONST|RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 808-75297                 6.000  m   |      22.00000        132.00|      20.00000        120.00|      85.00000         510.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0113 801-06710               150.000  DAY |      48.00000       7200.00|      21.00000       3150.00|      35.00000        5250.00
  FLASHING ARROW SIGN                     |                            |                            |
0114 801-03291                 3.000  EACH|     130.00000        390.00|     125.00000        375.00|      75.00000         225.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0115 808-06368                10.000  m   |      12.00000        120.00|      10.00000        100.00|      10.00000         100.00
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0116 808-05866                 5.000  m2  |      22.00000        110.00|      20.00000        100.00|      20.00000         100.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
     SECTION TOTALS                       |             $  2,398,743.45|             $  2,437,017.87|                $  2,592,642.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,398,743.45|             $  2,437,017.87|                $  2,592,642.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   538,954.31                                                  ROUTE : SR 13
     CALL ORDER   : 340                     CONTRACT ID : B -23926-A                   COUNTIES : WABASH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4885(001)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    385,051.00     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    409,641.69     106.3863%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    458,358.12     119.0382%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1374866              |(3) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |PRIMCO, INC.                |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |     650.00000       3250.00|     915.00000       4575.00|    1200.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2200.00000       2200.00|    4282.00000       4282.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   19800.00000      19800.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               590.000  m2  |      16.00000       9440.00|      20.57000      12136.30|      18.00000       10620.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               150.000  m   |       6.50000        975.00|       8.35000       1252.50|       9.50000        1425.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   20000.00000      20000.00|   27460.79000      27460.79|   37500.00000       37500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60821               460.000  m2  |       7.00000       3220.00|      10.33000       4751.80|       8.50000        3910.00
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0008 202-60822               230.000  m2  |       5.20000       1196.00|      10.33000       2375.90|       8.50000        1955.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 203-02080                 0.310  km  |   20000.00000       6200.00|   32037.75000       9931.70|   20000.00000        6200.00
  LINEAR GRADING                          |                            |                            |
0010 303-60900                48.000  Mg  |      25.00000       1200.00|      38.58000       1851.84|      22.09000        1060.32
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0011 406-05521              1928.000  m2  |       0.40000        771.20|       0.35000        674.80|       0.70000        1349.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05090               132.000  m2  |      49.00000       6468.00|      60.40000       7972.80|      53.00000        6996.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1250.00000       5000.00|    1175.00000       4700.00|    1316.00000        5264.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   538,954.31                                                  ROUTE : SR 13
     CALL ORDER   : 340                     CONTRACT ID : B -23926-A                   COUNTIES : WABASH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1374866              |(3) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |PRIMCO, INC.                |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01700                 1.000  EACH|    1650.00000       1650.00|    1575.00000       1575.00|    1764.00000        1764.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0015 601-01701                 1.000  EACH|    1650.00000       1650.00|    1575.00000       1575.00|    1764.00000        1764.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0016 601-06769                 1.000  EACH|    5200.00000       5200.00|    5000.00000       5000.00|    5600.00000        5600.00
  ENERGY ABSORBING TERMINAL, B CZ, 3 BAY  |                            |                            |
0017 601-06778                 1.000  EACH|    6200.00000       6200.00|    6000.00000       6000.00|    6800.00000        6800.00
  ENERGY ABSORBING TERMINAL, B CZ, 6 BAY  |                            |                            |
0018 601-94689                 4.000  EACH|    3300.00000      13200.00|    3175.00000      12700.00|    3500.00000       14000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105               248.000  m   |      31.00000       7688.00|      29.50000       7316.00|      33.00000        8184.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               101.000  m   |      98.00000       9898.00|      37.24000       3761.24|      70.00000        7070.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06646               168.000  m   |      75.00000      12600.00|      33.63000       5649.84|      68.00000       11424.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                28.000  EACH|       5.20000        145.60|       6.00000        168.00|      10.00000         280.00
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               824.000  Mg  |      39.00000      32136.00|      48.50000      39964.00|      55.00000       45320.00
  HMA FOR APPROACHES                      |                            |                            |
0024 616-02320                41.000  m2  |       5.50000        225.50|       3.83000        157.03|      12.00000         492.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405                25.000  Mg  |      36.00000        900.00|      40.23000       1005.75|      27.50000         687.50
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     340.00000        340.00|     325.00000        325.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06559               620.000  m2  |       1.50000        930.00|       1.40000        868.00|       2.40000        1488.00
  MULCHED SEEDING, R                      |                            |                            |
0028 702-51863               542.000  EACH|       8.00000       4336.00|       8.10000       4390.20|       5.00000        2710.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030              1796.000  kg  |       1.30000       2334.80|       1.22000       2191.12|       1.10000        1975.60
  REINFORCING STEEL                       |                            |                            |
0030 703-51032             15124.000  kg  |       1.40000      21173.60|       1.34000      20266.16|       1.20000       18148.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936               588.000  EACH|      12.00000       7056.00|       7.15000       4204.20|       8.00000        4704.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 704-51002               133.200  m3  |     225.00000      29970.00|     450.00000      59940.00|     522.53000       69601.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   538,954.31                                                  ROUTE : SR 13
     CALL ORDER   : 340                     CONTRACT ID : B -23926-A                   COUNTIES : WABASH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1374866              |(3) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |PRIMCO, INC.                |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 704-51106                 8.000  EACH|     320.00000       2560.00|     270.00000       2160.00|     600.00000        4800.00
  DECK DRAIN                              |                            |                            |
0034 706-05732                 4.000  EACH|     920.00000       3680.00|     838.00000       3352.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 708-51813                75.500  m2  |     520.00000      39260.00|     507.40000      38308.70|     550.00000       41525.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0036 709-51821                        LUMP|    6300.00000       6300.00|    3271.04000       3271.04|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0037 722-51842               734.000  m2  |      46.00000      33764.00|      55.22000      40531.48|      47.85000       35121.90
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 9.800  m3  |     395.00000       3871.00|     395.00000       3871.00|     395.00000        3871.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                20.000  m2  |     130.00000       2600.00|     164.69000       3293.80|      75.25000        1505.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0040 724-03276                32.000  m   |     390.00000      12480.00|     322.09000      10306.88|     350.00000       11200.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0041 801-06640                20.000  EACH|     115.00000       2300.00|     120.00000       2400.00|     125.00000        2500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06643               600.000  m   |       3.25000       1950.00|       3.08000       1848.00|       3.50000        2100.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0043 801-06644               784.000  m   |       3.25000       2548.00|       3.08000       2414.72|       3.50000        2744.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06645                 2.000  EACH|      75.00000        150.00|      36.00000         72.00|     120.00000         240.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0045 801-06647               401.000  m   |       1.30000        521.30|       1.59000        637.59|       1.50000         601.50
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06775                        LUMP|   17700.00000      17700.00|    4862.00000       4862.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 806-53072                        LUMP|   13000.00000      13000.00|   12000.00000      12000.00|   18000.00000       18000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0048 808-06712                85.000  m   |       1.00000         85.00|       0.78000         66.30|       2.60000         221.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0049 808-06713               640.000  m   |       1.00000        640.00|       0.78000        499.20|       2.60000        1664.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06716               397.000  m   |       4.00000       1588.00|       2.33000        925.01|       2.70000        1071.90
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    385,051.00|             $    409,641.69|                $    458,358.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    385,051.00|             $    409,641.69|                $    458,358.12
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 350 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   988,702.92                                                  ROUTE : SR 66
     CALL ORDER   : 350                     CONTRACT ID : B -24084-A                   COUNTIES : POSEY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 012-1(006)
                                                                                                  012-1(006)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0974806     SOUTHWEST ENGINEERING                                                  $    799,830.05     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    883,564.89     110.4690%
   3   35-1616373     OXLEY, SAM & COMPANY                                                   $  1,095,988.59     137.0276%
====================================================================================================================================
                                          |(1) 35-0974806              |(2) 35-1009310              |(3) 35-1616373
                                          |SOUTHWEST ENGINEERING       |DEIG BROTHERS LUMBER & CONST|OXLEY, SAM & COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENTS
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    1560.00000       9360.00|    2050.00000       12300.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|   17000.00000      17000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   24000.00000      24000.00|   44000.00000      44000.00|   28575.50000       28575.50
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2750.00000       2750.00|    9200.00000       9200.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    2750.00000       2750.00|    3200.00000       3200.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02241               526.000  m   |       6.00000       3156.00|       6.40000       3366.40|       7.00000        3682.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   11500.00000      11500.00|   12390.00000      12390.00|   30100.00000       30100.00
  PRESENT STRUCTURE, REMOVE , STR N0 2    |                            |                            |
0008 202-51330                        LUMP|    8500.00000       8500.00|   18150.00000      18150.00|   31500.00000       31500.00
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0009 202-60820               561.000  m2  |       5.50000       3085.50|       4.30000       2412.30|      15.00000        8415.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               857.000  m3  |      18.75000      16068.75|      13.40000      11483.80|      18.00000       15426.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               171.000  m3  |      22.00000       3762.00|      22.00000       3762.00|      25.00000        4275.00
  BORROW                                  |                            |                            |
0012 203-51223                60.000  m3  |      15.00000        900.00|      16.00000        960.00|       9.28000         556.80
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-02224               485.000  m   |       7.50000       3637.50|       7.20000       3492.00|       8.16000        3957.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 350 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   988,702.92                                                  ROUTE : SR 66
     CALL ORDER   : 350                     CONTRACT ID : B -24084-A                   COUNTIES : POSEY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0974806              |(2) 35-1009310              |(3) 35-1616373
                                          |SOUTHWEST ENGINEERING       |DEIG BROTHERS LUMBER & CONST|OXLEY, SAM & COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02229                78.000  m   |      14.00000       1092.00|      13.60000       1060.80|      15.36000        1198.08
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0015 206-51220               426.000  m3  |      65.00000      27690.00|      17.50000       7455.00|      10.93000        4656.18
  EXCAVATION, WET                         |                            |                            |
0016 211-02060              1084.000  m3  |      19.00000      20596.00|      26.30000      28509.20|      25.00000       27100.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 303-52308              2682.000  Mg  |      17.50000      46935.00|      18.80000      50421.60|      18.70000       50153.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05468               152.000  Mg  |      59.00000       8968.00|      48.00000       7296.00|      59.12000        8986.24
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474              1177.000  Mg  |      38.50000      45314.50|      41.00000      48257.00|      38.50000       45314.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               445.000  Mg  |      57.00000      25365.00|      45.00000      20025.00|      57.04000       25382.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               435.100  Mg  |      37.50000      16316.25|      44.00000      19144.40|      37.62000       16368.46
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 402-05495               412.100  Mg  |      40.00000      16484.00|      44.00000      18132.40|      40.15000       16545.82
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 404-05511              2417.000  m2  |       1.65000       3988.05|       1.95000       4713.15|       1.65000        3988.05
  SEAL COAT, 2                            |                            |                            |
0024 405-05518              2417.000  m2  |       0.66000       1595.22|       1.05000       2537.85|       0.66000        1595.22
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05521              5562.000  m2  |       0.10000        556.20|       0.25000       1390.50|       0.06000         333.72
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 601-01522                 8.000  EACH|    1300.00000      10400.00|    1250.00000      10000.00|    1298.00000       10384.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-02103                45.720  m   |      46.50000       2125.98|      44.90000       2052.83|      46.60000        2130.55
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0028 601-94689                 3.000  EACH|    3600.00000      10800.00|    3530.00000      10590.00|    3663.00000       10989.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-95203                 4.000  EACH|     740.00000       2960.00|     780.00000       3120.00|     814.00000        3256.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0030 601-99105               352.460  m   |      36.00000      12688.56|      35.00000      12336.10|      35.86000       12639.22
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 601-99365               121.920  m   |      37.00000       4511.04|      39.00000       4754.88|      40.70000        4962.14
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0032 602-06729                 8.000  EACH|      10.00000         80.00|      12.00000         96.00|      10.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   988,702.92                                                  ROUTE : SR 66
     CALL ORDER   : 350                     CONTRACT ID : B -24084-A                   COUNTIES : POSEY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0974806              |(2) 35-1009310              |(3) 35-1616373
                                          |SOUTHWEST ENGINEERING       |DEIG BROTHERS LUMBER & CONST|OXLEY, SAM & COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 605-05523                44.000  m   |      50.00000       2200.00|      75.00000       3300.00|      48.95000        2153.80
  CURB, HMA                               |                            |                            |
0034 610-05527                50.900  Mg  |      75.00000       3817.50|      95.00000       4835.50|      73.15000        3723.34
  HMA FOR APPROACHES                      |                            |                            |
0035 611-06497                 3.000  EACH|     200.00000        600.00|     195.00000        585.00|     198.00000         594.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                10.000  EACH|     115.00000       1150.00|     120.00000       1200.00|     118.80000        1188.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 616-02320              1533.000  m2  |       3.75000       5748.75|       2.90000       4445.70|       2.00000        3066.00
  GEOTEXTILES                             |                            |                            |
0038 616-06405              1204.000  Mg  |      22.00000      26488.00|      28.60000      34434.40|      32.50000       39130.00
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     700.00000       1400.00|     690.00000       1380.00|     715.00000        1430.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-01371                86.000  kg  |      13.00000       1118.00|      12.60000       1083.60|      13.04000        1121.44
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0041 621-01882                36.400  kg  |      13.00000        473.20|      12.30000        447.72|      12.70000         462.28
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0042 621-06545                 1.100  Mg  |     600.00000        660.00|     575.00000        632.50|     594.00000         653.40
  FERTILIZER                              |                            |                            |
0043 621-06548                24.000  kg  |      47.00000       1128.00|      46.00000       1104.00|      47.30000        1135.20
  SEED MIXTURE, CV                        |                            |                            |
0044 621-06553                55.000  kg  |      10.00000        550.00|       9.60000        528.00|      10.00000         550.00
  SEED MIXTURE, R                         |                            |                            |
0045 621-06565                 6.800  Mg  |     560.00000       3808.00|     540.00000       3672.00|     561.00000        3814.80
  MULCHING MATERIAL                       |                            |                            |
0046 621-06567                33.200  kL  |       1.00000         33.20|       1.10000         36.52|       1.10000          36.52
  WATER                                   |                            |                            |
0047 621-06574               939.000  m2  |       4.25000       3990.75|       4.10000       3849.90|       4.25000        3990.75
  SODDING                                 |                            |                            |
0048 621-06575               897.000  m2  |       4.25000       3812.25|       4.10000       3677.70|       4.25000        3812.25
  SODDING, NURSERY                        |                            |                            |
0049 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.30000         101.20
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0050 622-91786               240.000  EACH|      13.00000       3120.00|      12.50000       3000.00|      15.00000        3600.00
  SEEDLING                                |                            |                            |
0051 622-98200                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.30000         101.20
  SIGN, DO NOT DISTURB                    |                            |                            |
0052 701-51195               367.000  m   |      85.00000      31195.00|     124.00000      45508.00|     121.22000       44487.74
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   988,702.92                                                  ROUTE : SR 66
     CALL ORDER   : 350                     CONTRACT ID : B -24084-A                   COUNTIES : POSEY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0974806              |(2) 35-1009310              |(3) 35-1616373
                                          |SOUTHWEST ENGINEERING       |DEIG BROTHERS LUMBER & CONST|OXLEY, SAM & COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 701-91792                48.000  EACH|     100.00000       4800.00|     135.00000       6480.00|     150.00000        7200.00
  PILE TIP, STEEL H                       |                            |                            |
0054 702-51015                76.200  m3  |     360.00000      27432.00|     465.00000      35433.00|     750.00000       57150.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 703-51030              3775.000  kg  |       1.35000       5096.25|       1.75000       6606.25|       3.00000       11325.00
  REINFORCING STEEL                       |                            |                            |
0056 703-51032               752.000  kg  |       2.25000       1692.00|       2.05000       1541.60|       5.00000        3760.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0057 706-51020                 6.400  m3  |     750.00000       4800.00|     490.00000       3136.00|    1950.00000       12480.00
  CONCRETE, C, RAILING                    |                            |                            |
0058 709-51821                        LUMP|     750.00000        750.00|     500.00000        500.00|     500.00000         500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0059 709-51821                        LUMP|     750.00000        750.00|     500.00000        500.00|     500.00000         500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0060 713-02675                18.000  m   |     500.00000       9000.00|     426.00000       7668.00|     200.00000        3600.00
  TEMPORARY PIPE, GROUP A, 1.63 mm, 1200  |                            |                            |
  mm                                      |                            |                            |
0061 713-51335                        LUMP|  128000.00000     128000.00|  121000.00000     121000.00|  200000.00000      200000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 1                                    |                            |                            |
0062 714-02542                14.852  m   |    3700.00000      54952.40|    3892.00000      57803.98|    5289.17000       78554.75
  CULVERT, PRECAST ARCH, 3 SIDED,         |                            |                            |
  REINFORCED CONCRETE, 7200 mm x 2700 mm  |                            |                            |
0063 714-02544                 8.000  EACH|    5000.00000      40000.00|    4895.00000      39160.00|    7562.00000       60496.00
  WINGWALL, PRECAST CONCRETE              |                            |                            |
0064 714-05948                14.628  m   |    3700.00000      54123.60|    3954.00000      57839.11|    5338.88000       78097.14
  CULVERT, PRECAST 3 SIDED, REINFORCED    |                            |                            |
  CONCRETE, 7200 mm X 3000 mm             |                            |                            |
0065 715-05168                28.000  m   |      65.00000       1820.00|      74.00000       2072.00|     110.00000        3080.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0066 715-46000                 6.000  EACH|     125.00000        750.00|     325.00000       1950.00|     300.00000        1800.00
  PIPE END SECTION, 300 mm                |                            |                            |
0067 801-06605                 8.000  EACH|      80.00000        640.00|     140.00000       1120.00|      83.00000         664.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06640                18.000  EACH|     100.00000       1800.00|     105.00000       1890.00|      98.00000        1764.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06643               418.000  m   |       3.10000       1295.80|       7.20000       3009.60|       3.25000        1358.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06644               618.000  m   |       3.10000       1915.80|       7.20000       4449.60|       3.25000        2008.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   988,702.92                                                  ROUTE : SR 66
     CALL ORDER   : 350                     CONTRACT ID : B -24084-A                   COUNTIES : POSEY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0974806              |(2) 35-1009310              |(3) 35-1616373
                                          |SOUTHWEST ENGINEERING       |DEIG BROTHERS LUMBER & CONST|OXLEY, SAM & COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 801-06645                14.000  EACH|      40.00000        560.00|      85.00000       1190.00|      40.25000         563.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 801-06775                        LUMP|   10000.00000      10000.00|   16000.00000      16000.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 808-01153               790.000  m   |       0.80000        632.00|       1.70000       1343.00|       0.80000         632.00
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, WHITE, 100 mm                    |                            |                            |
0074 808-01154               790.000  m   |       0.80000        632.00|       1.70000       1343.00|       0.80000         632.00
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  SOLID, YELLOW, 100 mm                   |                            |                            |
0075 808-06711               200.000  m   |       0.50000        100.00|       1.00000        200.00|       0.50000         100.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0076 808-06713              1220.000  m   |       0.50000        610.00|       1.00000       1220.00|       0.50000         610.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0077 808-06714              1220.000  m   |       0.50000        610.00|       1.00000       1220.00|       0.50000         610.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0078 801-06710               100.000  DAY |      25.00000       2500.00|      43.00000       4300.00|      65.00000        6500.00
  FLASHING ARROW SIGN                     |                            |                            |
     SECTION TOTALS                       |             $    799,830.05|             $    883,564.89|                $  1,095,988.59
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    799,830.05|             $    883,564.89|                $  1,095,988.59
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 355 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   315,041.85                                                  ROUTE : I-74
     CALL ORDER   : 355                     CONTRACT ID : B -24087-C                   COUNTIES : SHELBY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 74-3(108)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    322,001.33     100.0000%
====================================================================================================================================
                                          |(1) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1400.00000       7000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2100.00000       2100.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16100.00000      16100.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               107.200  m2  |      14.00000       1500.80|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               441.100  m   |       6.00000       2646.60|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               244.000  m   |       9.00000       2196.00|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|   49494.00000      49494.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               284.000  m2  |       5.76000       1635.84|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02080                 0.082  km  |   20000.00000       1640.00|                            |
  LINEAR GRADING                          |                            |                            |
0010 303-52308                42.600  Mg  |      28.00000       1192.80|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               697.000  m2  |       0.06000         41.82|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-04842               119.600  m2  |      62.00000       7415.20|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  260 mm                                  |                            |                            |
0013 601-01626                 4.000  EACH|    1650.00000       6600.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0014 601-04746                 2.000  EACH|    4720.00000       9440.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 355 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   315,041.85                                                  ROUTE : I-74
     CALL ORDER   : 355                     CONTRACT ID : B -24087-C                   COUNTIES : SHELBY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-05999                 2.000  EACH|      36.00000         72.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0016 601-94689                 2.000  EACH|    3658.00000       7316.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105                85.730  m   |      34.00000       2914.82|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99123                 4.000  EACH|    1900.00000       7600.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0019 602-06639               131.100  m   |      60.00000       7866.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 610-05527               208.500  Mg  |      63.25000      13187.63|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320               121.000  m2  |       3.00000        363.00|                            |
  GEOTEXTILES                             |                            |                            |
0022 616-06405                44.000  Mg  |      60.00000       2640.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     590.00000        590.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559               820.000  m2  |       2.33000       1910.60|                            |
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51030              2096.000  kg  |       2.21000       4632.16|                            |
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              1103.000  kg  |       2.64000       2911.92|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97936               158.000  EACH|      10.00000       1580.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                18.200  m3  |    1600.00000      29120.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 708-51806                 2.000  m2  |     538.00000       1076.00|                            |
  REPOINTING MASONRY                      |                            |                            |
0030 709-51821                        LUMP|    3845.00000       3845.00|                            |
  SURFACE SEAL                            |                            |                            |
0031 715-44240                 1.400  m3  |     800.00000       1120.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0032 720-44296                 8.000  EACH|     150.00000       1200.00|                            |
  CAP INLET                               |                            |                            |
0033 722-51401                20.000  m2  |     180.00000       3600.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               563.200  m2  |      60.00000      33792.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 355 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   315,041.85                                                  ROUTE : I-74
     CALL ORDER   : 355                     CONTRACT ID : B -24087-C                   COUNTIES : SHELBY
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 722-51846                 7.500  m3  |     395.00000       2962.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               108.000  m2  |      80.00000       8640.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               537.600  m2  |       5.76000       3096.58|                            |
  SURFACE MILLING                         |                            |                            |
0038 725-51875                16.000  m2  |     215.00000       3440.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0039 801-06640                40.000  EACH|      77.00000       3080.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06644               714.000  m   |       3.54000       2527.56|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06645                12.000  EACH|      41.00000        492.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06710                30.000  DAY |      27.00000        810.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0043 801-06775                        LUMP|   33938.00000      33938.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0044 806-01851                        LUMP|   25460.00000      25460.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0045 808-06713               290.000  m   |       1.16000        336.40|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               300.000  m   |       1.16000        348.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               310.000  m   |       1.71000        530.10|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    322,001.33|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    322,001.33|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   293,756.20                                                  ROUTE : SR 350
     CALL ORDER   : 360                     CONTRACT ID : B -24094-A                   COUNTIES : DEARBORN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/23/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4015(003)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    297,544.00     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    357,837.00     120.2635%
   3   35-1447641     STRUCTURE CONTRACTORS                             CONDITIONAL BID      $    367,466.50     123.4998%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1500.00000       9000.00|     600.00000        3600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   17500.00000      17500.00|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               121.000  m   |       3.00000        363.00|       3.00000        363.00|       3.00000         363.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02274                 9.000  m   |      35.00000        315.00|      75.00000        675.00|      50.00000         450.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0006 202-51822              1167.000  m2  |       7.50000       8752.50|       9.00000      10503.00|      12.00000       14004.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0007 202-62420               184.000  m   |       2.00000        368.00|      30.00000       5520.00|      16.00000        2944.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0008 303-60900                30.800  Mg  |      24.00000        739.20|      75.00000       2310.00|      85.00000        2618.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0009 501-05090                57.000  m2  |      60.00000       3420.00|     100.00000       5700.00|     125.00000        7125.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0010 601-01522                 3.000  EACH|    1200.00000       3600.00|    1087.00000       3261.00|    1110.00000        3330.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-04746                 2.000  EACH|    5000.00000      10000.00|    5125.00000      10250.00|    5700.00000       11400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-04754                 1.000  EACH|   15750.00000      15750.00|   12400.00000      12400.00|   15000.00000       15000.00
  ENERGY ABSORBING TERMINAL               |                            |                            |
0013 601-06037                 1.000  EACH|     600.00000        600.00|     615.00000        615.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0014 601-94689                 1.000  EACH|    3400.00000       3400.00|    3025.00000       3025.00|    3200.00000        3200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 360 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   293,756.20                                                  ROUTE : SR 350
     CALL ORDER   : 360                     CONTRACT ID : B -24094-A                   COUNTIES : DEARBORN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-99105                53.300  m   |      35.00000       1865.50|      37.00000       1972.10|      35.00000        1865.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 601-99132                 1.000  EACH|      80.00000         80.00|      90.00000         90.00|      60.00000          60.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0017 602-06639                67.000  m   |      65.00000       4355.00|     135.00000       9045.00|      85.00000        5695.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646               214.000  m   |      70.00000      14980.00|     125.00000      26750.00|      70.00000       14980.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 610-05527                58.000  Mg  |     110.00000       6380.00|     150.00000       8700.00|     110.00000        6380.00
  HMA FOR APPROACHES                      |                            |                            |
0020 616-02320                18.000  m2  |       5.00000         90.00|      15.00000        270.00|      10.00000         180.00
  GEOTEXTILES                             |                            |                            |
0021 616-06451                11.000  Mg  |      40.00000        440.00|     100.00000       1100.00|     110.00000        1210.00
  RIPRAP, UNIFORM                         |                            |                            |
0022 702-03607                26.000  EACH|      80.00000       2080.00|      75.00000       1950.00|     115.00000        2990.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0023 702-51863              1630.000  EACH|       6.00000       9780.00|      10.00000      16300.00|       8.00000       13040.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-51032              9132.000  kg  |       1.90000      17350.80|       2.25000      20547.00|       1.75000       15981.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0025 706-51025               204.600  m   |     325.00000      66495.00|     350.00000      71610.00|     300.00000       61380.00
  CONCRETE, C, RAILING                    |                            |                            |
0026 709-51821                        LUMP|    3500.00000       3500.00|    4000.00000       4000.00|    3600.00000        3600.00
  SURFACE SEAL                            |                            |                            |
0027 715-92037                52.000  m   |      40.00000       2080.00|     100.00000       5200.00|      55.00000        2860.00
  PIPE, PVC, 100 mm                       |                            |                            |
0028 720-44070                 1.000  EACH|     375.00000        375.00|     997.90000        997.90|     650.00000         650.00
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0029 722-51842              1134.000  m2  |      52.50000      59535.00|      65.00000      73710.00|      65.00000       73710.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0030 722-51846                 5.800  m3  |     395.00000       2291.00|     395.00000       2291.00|     395.00000        2291.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0031 722-51852                56.000  m2  |     100.00000       5600.00|     100.00000       5600.00|      65.00000        3640.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0032 722-60824              1167.000  m2  |       7.50000       8752.50|       3.50000       4084.50|       8.00000        9336.00
  SURFACE MILLING                         |                            |                            |
0033 801-03290                 2.000  EACH|     120.00000        240.00|     100.00000        200.00|     100.00000         200.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0034 801-06640                19.000  EACH|     110.00000       2090.00|      75.00000       1425.00|      75.00000        1425.00
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 360 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   293,756.20                                                  ROUTE : SR 350
     CALL ORDER   : 360                     CONTRACT ID : B -24094-A                   COUNTIES : DEARBORN
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06643               685.000  m   |       3.30000       2260.50|       4.25000       2911.25|       3.30000        2260.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06644               645.000  m   |       3.30000       2128.50|       4.25000       2741.25|       3.30000        2128.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06645                 4.000  EACH|      40.00000        160.00|      40.00000        160.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0038 801-06710               120.000  DAY |      24.00000       2880.00|      19.00000       2280.00|      19.00000        2280.00
  FLASHING ARROW SIGN                     |                            |                            |
0039 808-06713                50.000  m   |       1.50000         75.00|       1.00000         50.00|       1.00000          50.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-06714               390.000  m   |       1.50000        585.00|       1.00000        390.00|       1.00000         390.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0041 808-06716               275.000  m   |       2.50000        687.50|       2.00000        550.00|       2.00000         550.00
  LINE, REMOVE                            |                            |                            |
0042 808-75998                 6.000  EACH|     100.00000        600.00|      90.00000        540.00|      90.00000         540.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0043 801-06775                        LUMP|    9500.00000       9500.00|    6250.00000       6250.00|   55000.00000       55000.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    297,544.00|             $    357,837.00|                $    367,466.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    297,544.00|             $    357,837.00|                $    367,466.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : CR 780S
     CALL ORDER   : 370                     CONTRACT ID : B -24122-A                   COUNTIES : ORANGE
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    564,240.15     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    568,446.27     100.7454%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    626,197.85     110.9807%
   4   35-1801998     CLR, INC.                                                              $    629,147.39     111.5034%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 371 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    74,351.78                                                  ROUTE : US 41
     CALL ORDER   : 371                     CONTRACT ID : B -24123-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 017-2(00X)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   91-1798131     FLAME ON, INC.                                                         $     49,240.00     100.0000%
   2   35-1271480     ZZT-D & O, LLC                                                         $     52,555.00     106.7323%
   3   35-1878024     RAGLE, INC.                                                            $     66,830.00     135.7229%
   4   31-1028573     CIVIL CONSTRUCTION, INC.                                               $     79,851.00     162.1669%
====================================================================================================================================
                                          |(1) 91-1798131              |(2) 35-1271480              |(3) 35-1878024
                                          |FLAME ON, INC.              |ZZT-D & O, LLC              |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR - STRAIGHTEN BEAM
                                          |                            |                            |
0001 711-06059                 1.000  EACH|     250.00000        250.00|     500.00000        500.00|     510.00000         510.00
  DETAIL A, REPAIR                        |                            |                            |
0002 711-06061                 7.000  EACH|      50.00000        350.00|     100.00000        700.00|     150.00000        1050.00
  DETAIL B, REPAIR                        |                            |                            |
0003 711-91149                        LUMP|   43000.00000      43000.00|   25000.00000      25000.00|   46300.00000       46300.00
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0004 727-90308               204.000  LFT |       1.00000        204.00|       5.00000       1020.00|      25.00000        5100.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0005 727-90309                 2.000  GAL |       5.00000         10.00|      50.00000        100.00|      70.00000         140.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0006 727-93560                        LUMP|      10.00000         10.00|     500.00000        500.00|    1000.00000        1000.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0007 801-06640                16.000  EACH|      63.50000       1016.00|      50.00000        800.00|      80.00000        1280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06710                20.000  DAY |      20.00000        400.00|      30.00000        600.00|      10.00000         200.00
  FLASHING ARROW SIGN                     |                            |                            |
0009 920-06775                        LUMP|    2000.00000       2000.00|   20835.00000      20835.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0010 940-01001                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|    3250.00000        3250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $     49,240.00|             $     52,555.00|                $     66,830.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     49,240.00|             $     52,555.00|                $     66,830.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 371 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    74,351.78                                                  ROUTE : US 41
     CALL ORDER   : 371                     CONTRACT ID : B -24123-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-1028573              |                            |
                                          |CIVIL CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR - STRAIGHTEN BEAM
                                          |                            |                            |
0001 711-06059                 1.000  EACH|    1327.00000       1327.00|                            |
  DETAIL A, REPAIR                        |                            |                            |
0002 711-06061                 7.000  EACH|     663.00000       4641.00|                            |
  DETAIL B, REPAIR                        |                            |                            |
0003 711-91149                        LUMP|   26944.00000      26944.00|                            |
  STRAIGHTEN STEEL BEAM                   |                            |                            |
0004 727-90308               204.000  LFT |       8.00000       1632.00|                            |
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0005 727-90309                 2.000  GAL |      53.00000        106.00|                            |
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0006 727-93560                        LUMP|    5250.00000       5250.00|                            |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0007 801-06640                16.000  EACH|      66.00000       1056.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06710                20.000  DAY |      26.00000        520.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0009 920-06775                        LUMP|   33037.00000      33037.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0010 940-01001                        LUMP|    5338.00000       5338.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $     79,851.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     79,851.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/15/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B285(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $    528,946.42     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    644,013.01     121.7539%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    685,035.92     129.5095%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    699,995.28     132.3376%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    715,055.61     135.1848%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    757,552.22     143.2190%
====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1609544              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1400.00000       8400.00|    1200.00000       7200.00|    1080.02000        6480.12
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   25000.00000      25000.00|   31950.00000      31950.00|   34247.18000       34247.18
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|   15519.88000       15519.88
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-01261                 1.000  EACH|     500.00000        500.00|    3500.00000       3500.00|     520.85000         520.85
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-02240               405.000  m2  |      21.00000       8505.00|      15.00000       6075.00|      21.24000        8602.20
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               192.020  m   |      10.60000       2035.41|       8.12000       1559.20|      17.19000        3300.82
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02274                14.000  m   |      21.00000        294.00|      12.00000        168.00|      39.76000         556.64
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-05532              1707.000  m2  |       4.15000       7084.05|       3.13000       5342.91|       7.99000       13638.93
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0009 202-51328                        LUMP|   80475.00000      80475.00|  120200.00000     120200.00|  137065.17000      137065.17
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60815                68.000  m   |      33.00000       2244.00|      15.00000       1020.00|      49.15000        3342.20
  CENTER CURB, REMOVE                     |                            |                            |
0011 202-62420               214.000  m   |       2.00000        428.00|       1.00000        214.00|       4.69000        1003.66
  BRIDGE RAILING, REMOVE                  |                            |                            |
0012 202-95977                15.600  m2  |      12.25000        191.10|      15.00000        234.00|      25.49000         397.64
  CURB WALK, INTEGRAL, REMOVE             |                            |                            |
0013 202-96151                        LUMP|       1.00000          1.00|    2400.00000       2400.00|      62.55000          62.55
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 380 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1609544              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308               196.300  Mg  |      26.00000       5103.80|      28.00000       5496.40|      37.18000        7298.43
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 501-05090               256.000  m2  |      75.00000      19200.00|      62.00000      15872.00|      71.10000       18201.60
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0016 501-05180               278.000  m2  |      48.00000      13344.00|      62.00000      17236.00|      66.39000       18456.42
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0017 501-05310                35.400  m   |     350.00000      12390.00|     280.00000       9912.00|     290.22000       10273.79
  TERMINAL JOINT                          |                            |                            |
0018 601-01522                 4.000  EACH|    1300.00000       5200.00|    1241.00000       4964.00|    1197.96000        4791.84
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-02103                68.960  m   |      42.00000       2896.32|      46.40000       3199.74|      49.48000        3412.14
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0020 601-04746                 2.000  EACH|    6660.00000      13320.00|    6438.00000      12876.00|    5521.01000       11042.02
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-06037                 2.000  EACH|     580.00000       1160.00|     695.00000       1390.00|     520.85000        1041.70
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                93.345  m   |      33.00000       3080.39|      44.08000       4114.65|      36.06000        3366.02
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639                42.000  m   |      62.00000       2604.00|      92.00000       3864.00|      62.44000        2622.48
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               165.000  m   |      56.00000       9240.00|      82.00000      13530.00|      62.43000       10300.95
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 604-06069                16.300  m2  |      52.00000        847.60|      75.00000       1222.50|      48.88000         796.74
  CURB RAMP, CONCRETE                     |                            |                            |
0026 604-06070                 7.800  m2  |      69.00000        538.20|      80.00000        624.00|      57.45000         448.11
  SIDEWALK, CONCRETE                      |                            |                            |
0027 604-94948                32.000  m2  |     166.00000       5312.00|     161.00000       5152.00|     196.55000        6289.60
  SIDEWALK PATCHING, PARTIAL DEPTH        |                            |                            |
0028 605-05523                46.000  m   |      33.00000       1518.00|      38.00000       1748.00|      34.19000        1572.74
  CURB, HMA                               |                            |                            |
0029 605-06090                16.700  m   |      51.00000        851.70|      60.00000       1002.00|      44.62000         745.15
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0030 605-99316                37.000  m2  |      72.00000       2664.00|      40.00000       1480.00|      57.44000        2125.28
  CURB WALK, INTEGRAL, CONCRETE           |                            |                            |
0031 610-05527                61.500  Mg  |     165.00000      10147.50|     186.77000      11486.36|     168.79000       10380.59
  HMA FOR APPROACHES                      |                            |                            |
0032 616-02320                66.200  m2  |       2.00000        132.40|       5.00000        331.00|       6.00000         397.20
  GEOTEXTILES                             |                            |                            |
0033 616-06405                44.200  Mg  |      25.00000       1105.00|      40.00000       1768.00|      68.00000        3005.60
  RIPRAP, REVETMENT                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/02/00
                                                                                                                   PAGE : 380 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1609544              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 702-51863              1884.000  EACH|       7.30000      13753.20|       5.00000       9420.00|       6.07000       11435.88
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              3387.000  kg  |       1.05000       3556.35|       1.50000       5080.50|       1.81000        6130.47
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             10481.000  kg  |       1.20000      12577.20|       1.40000      14673.40|       1.90000       19913.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                32.800  m3  |    1125.00000      36900.00|     836.00000      27420.80|    1096.40000       35961.92
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-51025               221.600  m   |     205.00000      45428.00|     196.80000      43610.88|     403.05000       89315.88
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    5200.00000       5200.00|    6997.00000       6997.00|    4705.36000        4705.36
  SURFACE SEAL                            |                            |                            |
0040 715-91361                 4.800  m   |     325.00000       1560.00|      40.00000        192.00|    1000.06000        4800.29
  PIPE, PVC, 150 mm                       |                            |                            |
0041 720-44000                 2.000  EACH|     245.00000        490.00|     300.00000        600.00|     447.88000         895.76
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 720-44060                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|     933.88000         933.88
  CASTING, 11, FURNISH AND ADJUST TO GRADE|                            |                            |
0043 722-51401                10.000  m2  |     215.00000       2150.00|     215.00000       2150.00|     269.10000        2691.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842              1891.000  m2  |      32.50000      61457.50|      42.30000      79989.30|      34.62000       65466.42
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                37.500  m3  |     395.00000      14812.50|     395.00000      14812.50|     395.00000       14812.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852               639.000  m2  |      43.00000      27477.00|      80.28000      51298.92|      53.82000       34390.98
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 722-60824              1707.000  m2  |       3.05000       5206.35|       3.13000       5342.91|       0.30000         512.10
  SURFACE MILLING                         |                            |                            |
0048 724-51925                43.000  m   |     280.00000      12040.00|     295.00000      12685.00|     288.89000       12422.27
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0049 728-98377                        LUMP|    6100.00000       6100.00|    6490.00000       6490.00|    6458.54000        6458.54
  MASONRY COATING                         |                            |                            |
0050 801-01428                16.000  m   |      18.00000        288.00|      21.00000        336.00|      18.47000         295.52
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0051 801-06049               248.000  m   |       1.20000        297.60|       1.33000        329.84|       1.25000         310.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06606                12.000  EACH|      75.00000        900.00|      81.00000        972.00|      72.92000         875.04
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                19.000  EACH|      65.00000       1235.00|      70.00000       1330.00|      62.50000        1187.50
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1128289              |(2) 35-1609544              |(3) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06643              1171.000  m   |       3.05000       3571.55|       3.48000       4075.08|       3.15000        3688.65
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06644               626.000  m   |       3.05000       1909.30|       3.48000       2178.48|       3.15000        1971.90
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                 4.000  EACH|      40.00000        160.00|      41.00000        164.00|      52.09000         208.36
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06647               246.000  m   |       1.20000        295.20|       1.33000        327.18|       1.25000         307.50
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06710               180.000  DAY |      18.00000       3240.00|      25.00000       4500.00|      17.71000        3187.80
  FLASHING ARROW SIGN                     |                            |                            |
0059 801-06775                        LUMP|    8800.00000       8800.00|   36173.00000      36173.00|   12677.46000       12677.46
  MAINTAINING TRAFFIC                     |                            |                            |
0060 801-96385                 1.000  EACH|      96.00000         96.00|     110.00000        110.00|      98.96000          98.96
  TEMPORARY TRANSVERSE MARKING, I, LANE   |                            |                            |
  INDICATION ARROW                        |                            |                            |
0061 801-96916               626.000  m   |       5.80000       3630.80|       6.67000       4175.42|       6.00000        3756.00
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
0062 808-06711               151.000  m   |       1.00000        151.00|       1.16000        175.16|       1.05000         158.55
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0063 808-06713               383.000  m   |       1.00000        383.00|       1.16000        444.28|       1.05000         402.15
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06714               374.000  m   |       1.00000        374.00|       1.16000        433.84|       1.05000         392.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0065 808-06716               584.000  m   |       1.70000        992.80|       1.91000       1115.44|       1.77000        1033.68
  LINE, REMOVE                            |                            |                            |
0066 808-74805                16.000  m   |      16.60000        265.60|      19.02000        304.32|      17.09000         273.44
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0067 703-01540                22.000  EACH|       9.00000        198.00|      12.00000        264.00|       8.26000         181.72
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0068 703-97936               180.000  EACH|      11.60000       2088.00|      12.00000       2160.00|      10.42000        1875.60
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
     SECTION TOTALS                       |             $    528,946.42|             $    644,013.01|                $    685,035.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    528,946.42|             $    644,013.01|                $    685,035.92
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1447641              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |     650.00000       3900.00|    2200.00000      13200.00|    2700.00000       16200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   40000.00000      40000.00|   34000.00000      34000.00|   37500.00000       37500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    9500.00000       9500.00|   15000.00000      15000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-01261                 1.000  EACH|     800.00000        800.00|    2000.00000       2000.00|     500.00000         500.00
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-02240               405.000  m2  |      19.00000       7695.00|      35.00000      14175.00|      21.00000        8505.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               192.020  m   |       5.20000        998.50|      18.00000       3456.36|      18.00000        3456.36
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02274                14.000  m   |      18.00000        252.00|      60.00000        840.00|      45.00000         630.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-05532              1707.000  m2  |       4.50000       7681.50|      10.00000      17070.00|       8.00000       13656.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0009 202-51328                        LUMP|  135500.00000     135500.00|  100000.00000     100000.00|   64990.00000       64990.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60815                68.000  m   |      28.00000       1904.00|      45.00000       3060.00|      40.00000        2720.00
  CENTER CURB, REMOVE                     |                            |                            |
0011 202-62420               214.000  m   |       5.50000       1177.00|      10.00000       2140.00|      22.50000        4815.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0012 202-95977                15.600  m2  |      32.00000        499.20|      75.00000       1170.00|      20.00000         312.00
  CURB WALK, INTEGRAL, REMOVE             |                            |                            |
0013 202-96151                        LUMP|    1000.00000       1000.00|     800.00000        800.00|    1000.00000        1000.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0014 303-52308               196.300  Mg  |      20.00000       3926.00|      40.00000       7852.00|      41.00000        8048.30
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 501-05090               256.000  m2  |      52.00000      13312.00|      70.00000      17920.00|      62.00000       15872.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0016 501-05180               278.000  m2  |      42.00000      11676.00|      55.00000      15290.00|      60.00000       16680.00
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0017 501-05310                35.400  m   |     330.00000      11682.00|     300.00000      10620.00|     300.00000       10620.00
  TERMINAL JOINT                          |                            |                            |
0018 601-01522                 4.000  EACH|    1120.00000       4480.00|    1200.00000       4800.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-02103                68.960  m   |      45.29000       3123.20|      50.00000       3448.00|      52.00000        3585.92
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1447641              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-04746                 2.000  EACH|    5820.00000      11640.00|    5300.00000      10600.00|    5800.00000       11600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-06037                 2.000  EACH|     620.00000       1240.00|     500.00000       1000.00|     545.00000        1090.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                93.345  m   |      39.50000       3687.13|      40.00000       3733.80|      37.50000        3500.44
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639                42.000  m   |     110.00000       4620.00|      65.00000       2730.00|     110.00000        4620.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               165.000  m   |      80.00000      13200.00|      55.00000       9075.00|      75.00000       12375.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 604-06069                16.300  m2  |     165.00000       2689.50|      50.00000        815.00|      85.00000        1385.50
  CURB RAMP, CONCRETE                     |                            |                            |
0026 604-06070                 7.800  m2  |     120.00000        936.00|     125.00000        975.00|     130.00000        1014.00
  SIDEWALK, CONCRETE                      |                            |                            |
0027 604-94948                32.000  m2  |     225.00000       7200.00|     115.00000       3680.00|     270.00000        8640.00
  SIDEWALK PATCHING, PARTIAL DEPTH        |                            |                            |
0028 605-05523                46.000  m   |      34.00000       1564.00|      35.00000       1610.00|      25.00000        1150.00
  CURB, HMA                               |                            |                            |
0029 605-06090                16.700  m   |      44.00000        734.80|      85.00000       1419.50|     142.00000        2371.40
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0030 605-99316                37.000  m2  |      65.00000       2405.00|      62.00000       2294.00|      86.00000        3182.00
  CURB WALK, INTEGRAL, CONCRETE           |                            |                            |
0031 610-05527                61.500  Mg  |     180.00000      11070.00|     165.00000      10147.50|     122.50000        7533.75
  HMA FOR APPROACHES                      |                            |                            |
0032 616-02320                66.200  m2  |      16.00000       1059.20|       6.00000        397.20|       3.50000         231.70
  GEOTEXTILES                             |                            |                            |
0033 616-06405                44.200  Mg  |      31.00000       1370.20|      40.00000       1768.00|      48.00000        2121.60
  RIPRAP, REVETMENT                       |                            |                            |
0034 702-51863              1884.000  EACH|       8.00000      15072.00|      10.00000      18840.00|      10.00000       18840.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 703-51030              3387.000  kg  |       1.35000       4572.45|       1.50000       5080.50|       1.50000        5080.50
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             10481.000  kg  |       1.50000      15721.50|       1.75000      18341.75|       1.65000       17293.65
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                32.800  m3  |     650.00000      21320.00|    1500.00000      49200.00|     860.00000       28208.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-51025               221.600  m   |     230.00000      50968.00|     300.00000      66480.00|     400.00000       88640.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    7500.00000       7500.00|    5500.00000       5500.00|    5500.00000        5500.00
  SURFACE SEAL                            |                            |                            |
0040 715-91361                 4.800  m   |     510.00000       2448.00|     400.00000       1920.00|     230.00000        1104.00
  PIPE, PVC, 150 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1447641              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 720-44000                 2.000  EACH|     365.00000        730.00|     300.00000        600.00|     400.00000         800.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0042 720-44060                 1.000  EACH|     520.00000        520.00|    1000.00000       1000.00|     700.00000         700.00
  CASTING, 11, FURNISH AND ADJUST TO GRADE|                            |                            |
0043 722-51401                10.000  m2  |     320.00000       3200.00|     400.00000       4000.00|    1115.00000       11150.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842              1891.000  m2  |      39.00000      73749.00|      40.00000      75640.00|      55.60000      105139.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                37.500  m3  |     395.00000      14812.50|     395.00000      14812.50|     395.00000       14812.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852               639.000  m2  |     125.00000      79875.00|      64.60000      41279.40|     165.00000      105435.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 722-60824              1707.000  m2  |       3.90000       6657.30|       8.00000      13656.00|       5.25000        8961.75
  SURFACE MILLING                         |                            |                            |
0048 724-51925                43.000  m   |     290.00000      12470.00|     300.00000      12900.00|     405.00000       17415.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0049 728-98377                        LUMP|    7500.00000       7500.00|    6200.00000       6200.00|    6800.00000        6800.00
  MASONRY COATING                         |                            |                            |
0050 801-01428                16.000  m   |      18.50000        296.00|      18.00000        288.00|      19.25000         308.00
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0051 801-06049               248.000  m   |       1.20000        297.60|       1.15000        285.20|       1.25000         310.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06606                12.000  EACH|      80.00000        960.00|      70.00000        840.00|      76.00000         912.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                19.000  EACH|      75.00000       1425.00|      60.00000       1140.00|      65.00000        1235.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06643              1171.000  m   |       3.10000       3630.10|       3.00000       3513.00|       3.25000        3805.75
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06644               626.000  m   |       3.10000       1940.60|       3.00000       1878.00|       3.25000        2034.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0056 801-06645                 4.000  EACH|      45.00000        180.00|      35.00000        140.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06647               246.000  m   |       1.20000        295.20|       1.15000        282.90|       1.25000         307.50
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06710               180.000  DAY |      18.00000       3240.00|      18.00000       3240.00|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   580,376.23                                                  ROUTE : EMERSON WAY (INDPLS)
     CALL ORDER   : 380                     CONTRACT ID : B -24143-A                   COUNTIES : MARION
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1447641              |(6) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06775                        LUMP|   38000.00000      38000.00|   42000.00000      42000.00|    5900.00000        5900.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 801-96385                 1.000  EACH|     100.00000        100.00|     100.00000        100.00|     103.00000         103.00
  TEMPORARY TRANSVERSE MARKING, I, LANE   |                            |                            |
  INDICATION ARROW                        |                            |                            |
0061 801-96916               626.000  m   |       6.00000       3756.00|       6.00000       3756.00|       6.25000        3912.50
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
0062 808-06711               151.000  m   |       1.10000        166.10|       1.00000        151.00|       1.10000         166.10
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0063 808-06713               383.000  m   |       1.10000        421.30|       1.00000        383.00|       1.10000         421.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06714               374.000  m   |       1.10000        411.40|       1.00000        374.00|       1.10000         411.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0065 808-06716               584.000  m   |       4.00000       2336.00|       2.50000       1460.00|       1.80000        1051.20
  LINE, REMOVE                            |                            |                            |
0066 808-74805                16.000  m   |      20.00000        320.00|      16.50000        264.00|      18.00000         288.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0067 703-01540                22.000  EACH|      11.00000        242.00|      12.00000        264.00|      20.00000         440.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0068 703-97936               180.000  EACH|      13.00000       2340.00|      12.00000       2160.00|      30.00000        5400.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
     SECTION TOTALS                       |             $    699,995.28|             $    715,055.61|                $    757,552.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    699,995.28|             $    715,055.61|                $    757,552.22
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   188,798.78                                                  ROUTE : CR 253
     CALL ORDER   : 385                     CONTRACT ID : B -24337-B                   COUNTIES : CRAWFORD
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9913(008)

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    196,405.50     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    223,955.90     114.0273%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   HISTORIC SITE PRESERVATION(BRIDGE REPAIR)
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1600.00000       9600.00|    1250.00000       7500.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9800.00000       9800.00|   10000.00000      10000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3900.00000       3900.00|    3800.00000       3800.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 5.000  EACH|     175.00000        875.00|     535.00000       2675.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0006 205-02224               141.000  m   |       5.50000        775.50|       7.20000       1015.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 601-01522                 4.000  EACH|    1225.00000       4900.00|    1170.00000       4680.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0008 601-03677                 1.000  EACH|     550.00000        550.00|     550.00000        550.00|
  ANCHOR, TYPE 5                          |                            |                            |
0009 601-06037                 3.000  EACH|     650.00000       1950.00|     640.00000       1920.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0010 610-05527                20.000  Mg  |     225.00000       4500.00|     135.00000       2700.00|
  HMA FOR APPROACHES                      |                            |                            |
0011 621-01004                 1.000  EACH|     500.00000        500.00|     680.00000        680.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0012 621-06559               560.000  m2  |       1.00000        560.00|       2.20000       1232.00|
  MULCHED SEEDING, R                      |                            |                            |
0013 706-91957                64.000  m   |      85.00000       5440.00|      87.00000       5568.00|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0014 710-02003               250.000  m2  |      52.00000      13000.00|      68.00000      17000.00|
  REPOINTING MASONRY IN STRUCTURES,       |                            |                            |
  MODIFIED                                |                            |                            |
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                                                                                                                   PAGE : 385 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   188,798.78                                                  ROUTE : CR 253
     CALL ORDER   : 385                     CONTRACT ID : B -24337-B                   COUNTIES : CRAWFORD
     LETTING DATE : 06/15/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 711-51038                        LUMP|   82500.00000      82500.00|  102158.00000     102158.00|
  STRUCTURAL STEEL                        |                            |                            |
0016 711-51876                        LUMP|   24500.00000      24500.00|   16000.00000      16000.00|
  JACKING AND SUPPORTING TRUSSES          |                            |                            |
0017 712-06384               136.300  m2  |     170.00000      23171.00|     258.00000      35165.40|
  PLANK FLOORS, TWO-PLY                   |                            |                            |
0018 801-04308                 2.000  EACH|     395.00000        790.00|     215.00000        430.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0019 801-06605                 4.000  EACH|     225.00000        900.00|     130.00000        520.00|
  BARRICADE, IIIA                         |                            |                            |
0020 801-06606                 4.000  EACH|     275.00000       1100.00|     150.00000        600.00|
  BARRICADE, IIIB                         |                            |                            |
0021 801-06625                17.000  EACH|      85.00000       1445.00|     110.00000       1870.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0022 801-06640                20.000  EACH|      84.00000       1680.00|     110.00000       2200.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06645                 1.000  EACH|      30.00000         30.00|      90.00000         90.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0024 802-76020                 3.720  m2  |     225.00000        837.00|     240.00000        892.80|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0025 802-76055                43.000  m   |      14.00000        602.00|      16.50000        709.50|
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    196,405.50|             $    223,955.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    196,405.50|             $    223,955.90|
====================================================================================================================================




