| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  472,204.73 RQUTE : SR 240
CALL CRDER : 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4667007
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON |
0011 205- 02229 46.800 m | 16. 75000 783. 90| 15. 23000 712.76
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |

10. 00000 468. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1  35-1381845 HARVEY, GEORGE R & SON, INC. $  341,201.97 100. 0000%
2 35-1673827 HENDERSON, H E., INC. $  346,022.21 101. 4127%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  348,095.99 102. 0205%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $  353,108.13 103. 4894%
5  35-1609544 SCHUTT- LOCKABI LL CO $ 382, 692.05 112. 1599%
6 35-1212938 ATLAS EXCAVATI NG | NC. $  398,984.83 116. 9350%
7  35-1801998 LR INC. $  457,675.62 134. 1362%
8  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  461,001.97 135.1111%
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1310611
| HARVEY, GEORGE R & SON, | NG| HENDERSON, H E., INC. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 6.000 M5 | 1200. 00000 7200. 00| 1115. 00000 6690. 00| 1250. 00000 7500. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  10670. 00000 10670. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  24710. 00000 24710.00|  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 3221. 00000 3221. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 575.000 n2 | 13. 50000 7762. 50| 11. 73000 6744. 75| 20. 00000 11500. 00
PAVEMENT, REMOVE | | |
0006 202-51328 LUMP|  15000. 00000 15000. 00|  11907. 00000 11907.00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 384.000 n2 | 5. 00000 1920. 00| 7. 69000 2952. 96| 7.00000 2688. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 526.000 n8 | 12. 00000 6312. 00| 7. 86000 4134. 36| 10. 00000 5260. 00
EXCAVATI ON,  COVMON | | |
0009 203- 02070 451.000 n8 | 15. 00000 6765. 00| 18. 48000 8334. 48| 12. 50000 5637. 50
BORROW | | |
0010 205- 02224 584.000 m | 6. 25000 3650. 00| 5. 72000 3340. 48| 3. 00000 1752. 00
I
I
|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1310611
| HARVEY, GECRGE R & SON, | NCJHENDERSON, H. E., INC | ROBERTSON, DUNCAN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 206-51230 10.800 nB8 | 10. 00000 108. 00| 33. 77000 364. 72| 100. 00000 1080. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | |
0013 211- 02060 11.400 n8 | 30. 00000 342. 00| 58. 11000 662. 45| 35. 00000 399. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0014 213-52830 32.300 nB | 100. 00000 3230. 00| 77.74000 2511. 00| 125. 00000 4037. 50
FLOMBLE MORTAR | | [
0015 303-52308 615.600 My | 13. 00000 8002. 80| 12. 81000 7885. 84| 15. 00000 9234. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 304- 04403 135.500 nB | 25. 00000 3387. 50| 38. 27000 5185. 59| 20. 00000 2710. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0017 402-05474 10.500 My | 58. 60000 615. 30| 53. 55000 562. 28| 56. 10000 589. 05
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 78.000 My | 69. 00000 5382. 00| 63. 00000 4914. 00| 66. 00000 5148. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 173.900 M | 42. 50000 7390. 75| 40. 99000 7128. 16| 40. 70000 7077.73
HVA BASE 25.0 nm SHOULDER | | [
0020 402- 05490 73.800 My | 54. 00000 3985. 20| 49. 35000 3642. 03| 51. 70000 3815. 46
HMA SURFACE 9.5 nm SHOULDER | | [
0021 406- 05521 1858.700 n2 | 0. 08000 148. 70| 0. 07000 130. 11| 0. 08000 148. 69
ASPHALT FOR TACK COAT | | [
0022 501-05310 14.400 m | 445, 00000 6408. 00| 279. 53000 4025. 23| 450. 00000 6480. 00
TERM NAL JOI NT | | [
0023 502- 06327 633.500 n2 | 45, 00000 28507. 50| 43. 37000 27474. 90| 55. 00000 34842. 50
PCCP, 250 nm | | [
0024 503- 03489 36. 000 EACH 20. 00000 720. 00| 12. 80000 460. 80| 10. 00000 360. 00
RETROFI TTED TI E BARS | | [
0025 503- 05240 129.600 m | 25. 00000 3240. 00| 26. 87000 3482. 35| 25. 00000 3240. 00
D1 CONTRACTI ON JO NT | | |
0026 601-01128 4.000 EACH 1090. 00000 4360. 00| 997. 50000 3990. 00| 1045. 00000 4180. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0027 601-01846 2.000 EACH 1840. 00000 3680. 00| 1680. 00000 3360. 00| 1760. 00000 3520. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0028 601-94689 2.000 EACH 3680. 00000 7360. 00| 3360. 00000 6720. 00| 3520. 00000 7040. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 80.000 m | 37. 60000 3008. 00| 34. 39000 2751. 20| 36. 00000 2880. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 602-06729 2.000 EACH 20. 00000 40. 00| 21. 00000 42. 00| 25. 00000 50. 00
BARRI ER DELI NEATOR | | [
0031 603- 06040 302.000 m | 27. 60000 8335. 20| 25. 20000 7610. 40| 26. 40000 7972. 80

FENCE, FARM FI ELD, 1190 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1310611
| HARVEY, GECRGE R & SON, | NCJHENDERSON, H. E., INC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 603- 96042 1.000 EACH 1410. 00000 1410. 00| 1286. 25000 1286. 25| 1350. 00000 1350. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0033 610- 06257 212.800 n2 | 55. 00000 11704. 00| 50. 87000 10825. 14| 65. 00000 13832. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0034 611-06497 1.000 EACH 210. 00000 210. 00| 194. 25000 194. 25| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0035 615-06490 17.000 EACH 122. 00000 2074. 00| 111. 30000 1892. 10| 116. 00000 1972. 00
R GHT OF WAY MARKER | |
0036 615- 06500 3.000 EACH 460. 00000 1380. 00| 420. 00000 1260. 00| 300. 00000 900. 00
MONUMENT, A [ | |
0037 615- 06505 1.000 EACH 460. 00000 460. 00| 420. 00000 420. 00| 400. 00000 400. 00
MONUMENT, B [ | |
0038 615-06515 1.000 EACH 210. 00000 210. 00| 194. 25000 194. 25| 150. 00000 150. 00
MONUMENT, D | | |
0039 616-02320 389.000 nR2 | 3. 00000 1167. 00| 2. 02000 785. 78| 4. 00000 1556. 00
GEOTEXTI LES | | |
0040 616- 06405 285.000 My | 16. 00000 4560. 00| 14. 83000 4226. 55| 16. 00000 4560. 00
Rl PRAP, REVETNMENT | | |
0041 621-06567 30.100 kL | 1. 15000 34. 62| 1. 05000 31. 61| 1. 10000 33.11
WATER | [ |
0042 621-06574 1002. 000 n2 | 4. 40000 4408. 80| 4. 03000 4038. 06| 4. 00000 4008. 00
SODDI NG | | |
0043 621- 06575 659.000 n2 | 4. 40000 2899. 60| 4. 03000 2655. 77| 4. 00000 2636. 00
SODDI NG,  NURSERY | | |
0044 701-98647 40.000 m 120. 00000 4800. 00| 202. 53000 8101. 20| 150. 00000 6000. 00

|
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 mm 356 mm | | |
I

0045 702- 51005 23.100 n8 450. 00000 10395. 00| 579. 57000 13388. 07| 500. 00000 11550. 00
CONCRETE, A, SUBSTRUCTURE | | |

0046 703- 51030 18230.000 kg | 1. 10000 20053. 00| 1. 27000 23152. 10| 1. 15000 20964. 50
REI NFORCI NG STEEL | |

0047 703-51032 5107.000 kg | 1. 20000 6128. 40| 2. 75000 14044. 25| 1. 35000 6894. 45
REI NFORCI NG STEEL, EPOXY COATED | |

0048 704- 51002 143.800 n8 | 400. 00000 57520. 00| 406. 28000 58423. 06| 400. 00000 57520. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0049 706- 05733 4.000 EACH 1100. 00000 4400. 00| 942. 34000 3769. 36| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |

0050 706- 51020 7.500 n8 | 520. 00000 3900. 00| 739. 20000 5544. 00| 700. 00000 5250. 00
CONCRETE, C, RAILING | |

0051 709- 51821 LUVP| 2500. 00000 2500. 00| 2394. 00000 2394. 00| 2500. 00000 2500. 00

SURFACE SEAL | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 472, 204. 73 ROUTE : SR 240
CALL ORDER : 300 CONTRACT 1D : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1381845 | (2) 35-1673827 | (3) 35-1310611
| HARVEY, GEORGE R & SON, | NC| HENDERSON, H E., |INC. | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0052 715- 05048 160.000 m | 10. 00000 1600. 00| 9. 54000 1526. 40| 5. 00000 800. 00
Pl PE, TYPE 4, C RCULAR 150 mm [ [ |
0053 715-05169 12.000 m | 60. 00000 720. 00| 67. 01000 804. 12| 80. 00000 960. 00
Pl PE, TYPE 3, C RCULAR 375 mm | | |
0054 715- 06682 1.220 m | 330. 00000 402. 60| 166. 60000 203. 25| 100. 00000 122.00
Pl PE EXTENSI ON, DEFORMED, M N. AREA | | |
0.42 n2 | |
0055 715- 46005 1.000 EACH 250. 00000 250. 00| 176. 30000 176. 30| 200. 00000 200. 00
Pl PE END SECTI ON, 375 nm | | |
0056 715- 97607 2.000 EACH 450. 00000 900. 00| 357. 45000 714. 90| 350. 00000 700. 00
Pl PE END SECTION, M N. AREA .42 n? | | |
0057 718-01044 40.300 m | 30. 00000 1209. 00| 42. 13000 1697. 84| 12. 00000 483. 60
Pl PE, UNDERDRAI N OUTLET, PVC, 150mm | | |
0058 718- 06531 3.000 EACH 400. 00000 1200. 00| 111. 85000 335. 55| 200. 00000 600. 00
OUTLET PROTECTOR, 3 | | |
0059 718-52610 33.600 n8 | 30. 00000 1008. 00| 49. 57000 1665. 55| 30. 00000 1008. 00
AGGREGATE FOR UNDERDRAI NS | | |
0060 730- 03475 1.000 EACH 300. 00000 300. 00| 205. 70000 205. 70| 250. 00000 250. 00
SAFETY METAL END SECTION, 4:1, 375 mm | |
0061 801- 04308 7.000 EACH| 143. 00000 1001. 00| 136. 50000 955. 50| 143. 00000 1001. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801- 06605 4.000 EACH 77. 00000 308. 00| 73. 50000 294. 00| 77. 00000 308. 00
BARRI CADE, [I1A | | |
0063 801- 06606 2.000 EACH 88. 00000 176. 00| 84. 00000 168. 00| 88. 00000 176. 00
BARRI CADE, I11B | | |
0064 801- 06625 11.000 EACH| 105. 00000 1155. 00| 99. 75000 1097. 25| 104. 50000 1149. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0065 801- 06640 12.000 EACH| 72. 00000 864. 00| 68. 25000 819. 00| 71. 50000 858. 00
CONSTRUCTI ON SIGN, A | | |
0066 801- 06645 4.000 EACH 40. 00000 160. 00| 36. 75000 147. 00| 38. 50000 154. 00
CONSTRUCTION SIGN, B | | |
0067 808-06713 560.000 m | 0. 58000 324. 80| 0. 56000 313. 60| 0. 58000 324.80
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808- 06714 560.000 m | 0. 58000 324. 80| 0. 56000 313. 60| 0. 58000 324.80
LINE, PAINT, SOLID, YELLON 100 nm | | |
0069 808- 75996 24.000 EACH| 10. 00000 240. 00| 21. 00000 504. 00| 10. 00000 240. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0070 808- 75998 24.000 EACH 50. 00000 1200. 00| 47. 25000 1134. 00| 50. 00000 1200. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 341, 201. 97| $ 346, 022. 21| $ 348, 095. 99
CONTRACT TOTALS | $ 341, 201. 97| $ 346, 022. 21| $ 348, 095. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105-06790 6.000 M35 | 1750. 00000 10500. 00| 1375. 00000 8250. 00| 600. 00000 3600. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP| 6400. 00000 6400.00]  10900. 00000 10900. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  17650. 00000 17650.00|  19100. 00000 19100. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 7000. 00000 7000. 00| 9700. 00000 9700. 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 575.000 n2 | 18. 00000 10350. 00| 14. 00000 8050. 00| 10. 00000 5750. 00
PAVEMENT, REMOVE | |

0006 202- 51328 LUMP|  18080. 00000 18080. 00|  36120. 00000 36120.00|  59000. 00000 59000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 60820 384.000 n2 | 7.00000 2688. 00| 7. 37000 2830. 08| 5. 50000 2112.00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 526.000 n8 | 19. 70000 10362. 20| 12. 00000 6312. 00| 15. 00000 7890. 00
EXCAVATI ON,  COVMMON | | |

0009 203- 02070 451.000 n8 | 18. 00000 8118. 00| 16. 00000 7216. 00 17. 00000 7667. 00
BORROW | | |

0010 205- 02224 584.000 m | 5. 45000 3182. 80| 6. 28000 3667. 52| 5. 50000 3212. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02229 46.800 m | 14. 50000 678. 60| 17. 00000 795. 60| 18. 00000 842. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 206- 51230 10.800 n8 | 20. 00000 216. 00| 80. 00000 864. 00| 37. 00000 399. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0013 211- 02060 11.400 n8 | 31. 00000 353. 40| 40. 00000 456. 00| 48. 00000 547. 20
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213-52830 32.300 n8 | 66. 00000 2131. 80| 115. 00000 3714. 50| 130. 00000 4199. 00
FLOMBLE NMORTAR | |

0015 303-52308 615.600 My | 15. 00000 9234. 00| 19. 00000 11696. 40| 14. 00000 8618. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0016 304- 04403 135.500 1B | 57. 00000 7723. 50| 48. 00000 6504. 00| 38. 00000 5149. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |

0017 402- 05474 10.500 My | 175. 00000 1837. 50| 58. 65000 615. 83 54. 00000 567. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 78.000 My | 59. 00000 4602. 00| 69. 00000 5382. 00| 63. 00000 4914. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05481 173.900 My | 53. 50000 9303. 65| 42.55000 7399. 45| 40. 00000 6956. 00

HVA BASE 25.0 nm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PACGE : 300 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 402- 05490 73.800 My | 75. 00000 5535. 00| 54. 05000 3988. 89| 50. 00000 3690. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0021 406- 05521 1858.700 n2 | 0. 05000 92. 94| 0. 08000 148. 70| 0. 10000 185. 87
ASPHALT FOR TACK COAT | | |
0022 501- 05310 14.400 m | 425. 00000 6120. 00| 328. 00000 4723. 20| 350. 00000 5040. 00
TERM NAL JOI NT | | [
0023 502- 06327 633.500 n2 | 47. 00000 29774. 50| 60. 00000 38010. 00| 45. 00000 28507. 50
PCCP, 250 nm | | [
0024 503-03489 36. 000 EACH 22.00000 792. 00| 10. 00000 360. 00| 18. 00000 648. 00
RETROFI TTED TI E BARS | | [
0025 503- 05240 129.600 m | 26. 00000 3369. 60| 18. 00000 2332. 80| 38. 00000 4924. 80
D-1 CONTRACTI ON JO NT | | [
0026 601-01128 4.000 EACH 810. 00000 3240. 00| 1093. 00000 4372. 00| 1050. 00000 4200. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0027 601-01846 2.000 EACH 1575. 00000 3150. 00| 1840. 00000 3680. 00| 1750. 00000 3500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601-94689 2.000 EACH 3150. 00000 6300. 00| 3680. 00000 7360. 00| 3400. 00000 6800. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 80.000 m | 36. 00000 2880. 00| 37. 65000 3012. 00| 36. 00000 2880. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0030 602-06729 2.000 EACH 7.00000 14. 00| 8. 00000 16. 00| 8. 20000 16. 40
BARRI ER DELI NEATOR | | |
0031 603- 06040 302.000 m | 22. 00000 6644. 00| 30. 00000 9060. 00| 26. 00000 7852. 00
FENCE, FARM FIELD, 1190 nm | | |
0032 603-96042 1.000 EACH 1000. 00000 1000. 00| 1409. 00000 1409. 00| 1350. 00000 1350. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0033 610- 06257 212.800 n2 | 67. 00000 14257. 60| 60. 00000 12768. 00| 50. 00000 10640. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0034 611- 06497 1.000 EACH 105. 00000 105. 00| 215. 00000 215. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0035 615-06490 17.000 EACH 105. 00000 1785. 00| 122. 00000 2074. 00| 120. 00000 2040. 00
R GHT OF WAY MARKER | | [
0036 615- 06500 3.000 EACH 280. 00000 840. 00| 350. 00000 1050. 00| 430. 00000 1290. 00
MONUMENT, A | | |
0037 615- 06505 1.000 EACH 410. 00000 410. 00| 400. 00000 400. 00| 425. 00000 425. 00
MONUMENT, B | | |
0038 615-06515 1.000 EACH 115. 00000 115. 00| 150. 00000 150. 00| 200. 00000 200. 00
MONUMENT, D [ | |
0039 616- 02320 389.000 nR2 | 2. 00000 778. 00| 2. 00000 778. 00| 4. 50000 1750. 50

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -7
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 nmm

ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL QO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 616- 06405 285.000 My | 20. 00000 5700. 00| 24. 00000 6840. 00| 18. 50000 5272.50
R PRAP, REVETNMENT | | |
0041 621-06567 30.100 kL | 1. 00000 30. 10| 1. 15000 34. 62| 1. 10000 33.11
WATER | [ |
0042 621-06574 1002.000 n2 | 3. 84000 3847. 68| 4. 42000 4428. 84| 4. 00000 4008. 00
SODDI NG | | [
0043 621-06575 659.000 n2 | 3. 84000 2530. 56| 4, 42000 2912. 78| 4. 00000 2636. 00
SODDI NG, NURSERY | | [
0044 701-98647 40.000 m | 208. 00000 8320. 00| 115. 00000 4600. 00| 450. 00000 18000. 00
|
0045 702-51005 23.100 nm8 | 510. 00000 11781. 00| 485. 00000 11203. 50| 450. 00000 10395. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 703-51030 18230. 000 kg | 1. 05000 19141. 50| 1. 05000 19141. 50| 1. 25000 22787.50
REI NFORCI NG STEEL | | |
0047 703-51032 5107.000 kg | 1. 20000 6128. 40| 1. 32000 6741. 24| 1. 35000 6894. 45
REI NFORCI NG STEEL, EPOXY COATED | | |
0048 704-51002 143.800 nB | 330. 00000 47454, 00| 401. 00000 57663. 80| 400. 00000 57520. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706- 05733 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0050 706-51020 7.500 nB8 | 535. 00000 4012. 50| 460. 00000 3450. 00| 550. 00000 4125. 00
CONCRETE, C, RAILING | | |
0051 709-51821 LUWP| 2286. 00000 2286. 00| 1525. 00000 1525. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0052 715-05048 160.000 m | 18. 00000 2880. 00| 8. 00000 1280. 00| 7.00000 1120. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0053 715-05169 12.000 m | 118. 00000 1416. 00| 80. 00000 960. 00| 115. 00000 1380. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0054 715-06682 1.220 m | 880. 00000 1073. 60| 300. 00000 366. 00| 330. 00000 402. 60
Pl PE EXTENSI O\, DEFORMED, M N AREA | |
0.42 n2 | | |
0055 715-46005 1.000 EACH 280. 00000 280. 00| 200. 00000 200. 00| 195. 00000 195. 00
PI PE END SECTION, 375 mm | | |
0056 715-97607 2.000 EACH 470. 00000 940. 00| 400. 00000 800. 00| 320. 00000 640. 00
PI PE END SECTION, M N AREA .42 nR | |
0057 718-01044 40.300 m | 19. 00000 765. 70| 12. 00000 483. 60| 50. 00000 2015. 00
PI PE, UNDERDRAI N OUTLET, PVC, 150mm | | |
0058 718- 06531 3.000 EACH 800. 00000 2400. 00| 400. 00000 1200. 00| 340. 00000 1020. 00
OQUTLET PROTECTOR, 3 | | |
0059 718-52610 33.600 nB | 44, 00000 1478. 40| 45. 00000 1512. 00| 75. 00000 2520. 00

AGGREGATE FOR UNDERDRAI NS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 730-03475 1.000 EACH 3000. 00000 3000. 00| 280. 00000 280. 00| 575. 00000 575. 00
SAFETY METAL END SECTION, 4:1, 375 mm | |
0061 801-04308 7.000 EACH 130. 00000 910. 00| 150. 00000 1050. 00| 150. 00000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0062 801- 06605 4.000 EACH 70. 00000 280. 00| 81. 00000 324. 00| 80. 00000 320. 00
BARRI CADE, I11A | | [
0063 801- 06606 2.000 EACH 80. 00000 160. 00| 92. 00000 184. 00| 95. 00000 190. 00
BARRI CADE, |11B | | [
0064 801- 06625 11. 000 EACH 95. 00000 1045. 00| 109. 00000 1199. 00| 110. 00000 1210. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0065 801- 06640 12.000 EACH 65. 00000 780. 00| 75. 00000 900. 00| 85. 00000 1020. 00
CONSTRUCTI ON SI GN, A | | [
0066 801- 06645 4.000 EACH 35. 00000 140. 00| 40. 00000 160. 00| 38. 00000 152. 00
CONSTRUCTI ON SI G\, B | | |
0067 808-06713 560.000 m | 0. 53000 296. 80| 0. 61000 341. 60| 0. 65000 364. 00
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0068 808-06714 560.000 m | 0. 53000 296. 80| 0. 61000 341. 60| 0. 65000 364. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0069 808- 75996 24.000 EACH 10. 00000 240. 00| 10. 00000 240. 00| 13. 00000 312.00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0070 808- 75998 24.000 EACH 45. 00000 1080. 00| 52. 00000 1248. 00| 50. 00000 1200. 00
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
SECTI ON TOTALS | $ 353, 108. 13| $ 382, 692. 05] $ 398, 984. 83
CONTRACT TOTALS | $ 353, 108. 13| $ 382, 692. 05] $ 398, 984. 83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 6.000 M35 | 2100. 00000 12600. 00| 1780. 00000 10680. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| 9380. 00000 9380. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  23100. 00000 23100.00]  22500. 00000 22500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  11500. 00000 11500. 00| 6600. 00000 6600. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 575.000 n2 | 13. 25000 7618. 75| 15. 00000 8625. 00|
PAVEMENT, REMOVE | | |
0006 202- 51328 LUMP|  21500. 00000 21500. 00|  19500. 00000 19500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 384.000 n2 | 9. 00000 3456. 00| 6. 00000 2304. 00|
SURFACE M LLING ASPHALT | | |
0008 203- 02000 526.000 n8 | 16. 00000 8416. 00| 35. 00000 18410. 00|
EXCAVATI ON,  COMMON | | |
0009 203- 02070 451.000 n8 | 19. 00000 8569. 00| 49. 00000 22099. 00|
BORROW | | |
0010 205- 02224 584.000 m | 5. 45000 3182. 80| 6. 00000 3504. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 46.800 m | 14. 50000 678. 60| 16. 00000 748. 80|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 206- 51230 10.800 n8 | 385. 00000 4158. 00| 132. 00000 1425. 60|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 211- 02060 11.400 n8 | 50. 00000 570. 00| 120. 00000 1368. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 32.300 n8 | 150. 00000 4845. 00| 97. 00000 3133. 10|
FLOMBLE NMORTAR | | |
0015 303-52308 615.600 My | 18. 50000 11388. 60| 20. 00000 12312. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 304- 04403 135.500 1B | 50. 00000 6775. 00| 52. 00000 7046. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0017 402- 05474 10.500 My | 80. 00000 840. 00| 81. 00000 850. 50|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0018 402- 05477 78.000 My | 80. 00000 6240. 00| 68. 50000 5343. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 173.900 My | 42.00000 7303. 80| 47.00000 8173. 30|

HVA BASE 25.0 nm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 300 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 402- 05490 73.800 My | 53. 00000 3911. 40| 56. 00000 4132. 80|
HMA SURFACE 9.5 nm SHOULDER | | |
0021 406- 05521 1858.700 n2 | 0. 07000 130. 11| 0. 27000 501. 85|
ASPHALT FOR TACK COAT | | [
0022 501- 05310 14.400 m | 649. 00000 9345. 60| 625. 00000 9000. 00|
TERM NAL JOI NT | | [
0023 502- 06327 633.500 n2 | 60. 00000 38010. 00| 78. 25000 49571. 38|
PCCP, 250 nm | | [
0024 503- 03489 36. 000 EACH 28. 00000 1008. 00| 27. 00000 972. 00|
RETROFI TTED TI E BARS | | [
0025 503- 05240 129.600 m | 42. 00000 5443. 20| 20. 00000 2592. 00|
D1 CONTRACTI ON JO NT | | [
0026 601-01128 4.000 EACH 1075. 00000 4300. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0027 601-01846 2.000 EACH 1800. 00000 3600. 00| 1750. 00000 3500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0028 601-94689 2.000 EACH 3850. 00000 7700. 00| 3500. 00000 7000. 00|
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 80.000 m | 37. 00000 2960. 00| 40. 00000 3200. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0030 602-06729 2.000 EACH 140. 00000 280. 00| 13. 50000 27. 00|
BARRI ER DELI NEATOR | | |
0031 603- 06040 302.000 m | 27. 00000 8154. 00| 30. 00000 9060. 00|
FENCE, FARM FIELD, 1190 nm | | |
0032 603-96042 1.000 EACH 1385. 00000 1385. 00| 1350. 00000 1350. 00|
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0033 610- 06257 212.800 n2 | 72. 00000 15321. 60| 80. 00000 17024. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0034 611-06497 1. 000 EACH 275. 00000 275. 00| 200. 00000 200. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0035 615- 06490 17.000 EACH 106. 00000 1802. 00| 124. 00000 2108. 00|
R GHT OF WAY MARKER | | [
0036 615- 06500 3.000 EACH 450. 00000 1350. 00| 450. 00000 1350. 00|
MONUMENT, A | | |
0037 615- 06505 1. 000 EACH 450. 00000 450. 00| 500. 00000 500. 00|
MONUMENT, B | | |
0038 615- 06515 1. 000 EACH 200. 00000 200. 00| 205. 00000 205. 00|
MONUMENT, D | | |
0039 616-02320 389.000 n2 | 7.00000 2723. 00| 5. 00000 1945. 00|

GEOTEXTI LES



ENG NEER S ESTI MATE: $  472,204.73

CALL CRDER : 300

LETTI NG DATE : 11/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -24917-A

CRAWFCRDSVI LLE DI STRI CT

ROUTE
COUNTI ES :

DATE : 11/30/00
PAGE : 300 -11

SR 240
PUTNAM

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0040 616- 06405 285. 000
RI PRAP, REVETMENT

0041 621-06567 30. 100
WATER

0042 621-06574 1002. 000
SODDI NG

0043 621- 06575 659. 000
SODDI NG, NURSERY

0044 701-98647 40. 000

PI LE, CONCRETE, STEEL SHELL ENCASED,

5.16 nm 356 nmm

0045 702-51005 23.100
CONCRETE, A, SUBSTRUCTURE

0046 703-51030 18230. 000
REI NFORCI NG STEEL

0047 703-51032 5107. 000
REI NFORCI NG STEEL, EPOXY COATED

0048 704-51002 143. 800
CONCRETE, C, SUPERSTRUCTURE

0049 706-05733 4. 000

| (7) 35-1801998

| CLR

m

n8
kg |
kg |
m |

I
EACH

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC |

0050 706-51020 7.500
CONCRETE, C, RAILING
0051 709-51821

SURFACE SEAL

0052 715-05048 160. 000
PI PE, TYPE 4, C RCULAR 150 nm

0053 715-05169 12. 000
PIPE, TYPE 3, G RCULAR 375 nm

0054 715-06682 1.220
Pl PE EXTENSI ON, DEFCRVED, M N. AREA
0.42 n2

0055 715-46005 1. 000
PI PE END SECTI ON, 375 mm

0056 715-97607 2.000
PI PE END SECTION, M N AREA .42 n?

0057 718-01044 40. 300
Pl PE, UNDERDRAI N QUTLET, PVC, 150nm

0058 718-06531 3. 000
QUTLET PROTECTOR, 3

0059 718-52610 33. 600

AGGREGATE FOR UNDERDRAI NS

g |

m |
I
m |
I

m

EACH

I
n8
|

I NC.

UNI'T PR CE

298.

625.

625.
1350.
600.

2500.

94.

1500.

340.

520.

45.

400.

69.

00000

. 23000

. 50000

00000

00000

00000

00000

. 50000

00000

00000

00000

00000

00000

00000

00000

I
ANOUNT

14437.
22422.
12767.
89875.
5400.
4500.
2500.
1520.
1128.

1830.

340.
1040.
1813.
1200.

2318.

| (8) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI |

UNI T PRI CE

370.

595.

492.
1270.
890.

3600.

22

87.

422.

300.

460.

22.

230.

87.

00000

. 30000

. 75000

00000

00000

00000

00000

. 00000

00000

00000

00000

00000

00000

00000

00000

13744.

23699.

8937.

70749.

5080.

6675.

3600.

3520.

1044.

514.

300.

920.

886.

690.

2923.

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PACGE : 300 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 472,204.73 ROUTE : SR 240
CALL ORDER . 300 CONTRACT ID : B -24917-A COUNTI ES : PUTNAM
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1618530 [
| LR, INC. | AVERI CAN OONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 730-03475 1.000 EACH 470. 00000 470. 00| 541. 00000 541. 00|
SAFETY METAL END SECTION, 4:1, 375 mm | |
0061 801-04308 7.000 EACH 130. 00000 910. 00| 155. 00000 1085. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0062 801- 06605 4.000 EACH 110. 00000 440. 00| 80. 00000 320. 00|
BARRI CADE, |11A | | [
0063 801- 06606 2.000 EACH 125. 00000 250. 00| 90. 00000 180. 00|
BARRI CADE, 111B | | [
0064 801- 06625 11. 000 EACH 150. 00000 1650. 00| 110. 00000 1210. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0065 801- 06640 12.000 EACH 100. 00000 1200. 00| 70. 00000 840. 00|
CONSTRUCTI ON SI GN, A | | [
0066 801- 06645 4.000 EACH 40. 00000 160. 00| 40. 00000 160. 00|
CONSTRUCTI ON SI G\, B | | |
0067 808-06713 560.000 m | 0. 60000 336. 00| 0. 60000 336. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0068 808-06714 560.000 m | 0. 60000 336. 00| 0. 60000 336. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0069 808- 75996 24,000 EACH 15. 00000 360. 00| 5. 75000 138. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0070 808- 75998 24.000 EACH 39. 00000 936. 00| 53. 00000 1272. 00|
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
SECTI ON TOTALS | $ 457, 675. 62| $ 461, 001. 97|
CONTRACT TOTALS | $ 457, 675. 62| $ 461, 001. 97|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 310 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 333, 375. 47 ROUTE : SR 352
CALL ORDER . 310 CONTRACT ID : B -24968-A COUNTI ES : BENTON
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3404009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 268, 423. 47 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $ 271, 165. 24 101. 0214%
3 35-1523985 WRTZ & YATES, |NC $ 274, 398. 35 102. 2259%
4 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 317, 435. 72 118. 2593%
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTCRS | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 01925 8.000 M6 | 550. 00000 4400. 00| 1200. 00000 9600. 00| 1000. 00000 8000. 00
FI ELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUMP| 4500. 00000 4500. 00| 4000. 00000 4000. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  13000. 00000 13000. 00|  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02272 30.000 m | 34. 00000 1020. 00| 18. 00000 540. 00| 66. 00000 1980. 00
PAVED SI DE DI TCH, REMOVE | | [
0005 202- 06635 6.000 nB8 | 1000. 00000 6000. 00| 100. 00000 600. 00| 1000. 00000 6000. 00
REMOVE ADDI TI ONAL END BENT | | |
0006 202-51328 LUMP|  56000. 00000 56000. 00]  62000. 00000 62000. 00]  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 220.000 n2 | 8. 00000 1760. 00| 10. 00000 2200. 00| 10. 00000 2200. 00
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 10.000 nB | 47. 00000 470. 00| 40. 00000 400. 00| 28. 00000 280. 00
EXCAVATI ON,  COMVON | | |
0009 203- 02080 0.197 km |  16000. 00000 3152.00]  11000. 00000 2167.00]  20000. 00000 3940. 00
LI NEAR GRADI NG | | |
0010 211- 06467 60.000 n8 | 90. 00000 5400. 00| 15. 00000 900. 00| 26. 50000 1590. 00
AGCGREGATE FOR END BENT BACKFI LL | | |
0011 303- 60900 98.000 My | 20. 00000 1960. 00| 30. 00000 2940. 00| 26. 45000 2592. 10
COVPACTED AGGREGATE FOR BASE, 0 | | |
0012 406- 05521 439.000 n2 | 0. 15000 65. 85| 0. 10000 43. 90| 0. 20000 87.80
ASPHALT FOR TACK COAT | | |
0013 601-01128 1.000 EACH| 930. 00000 930. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE WGB , MODI FI ED| | [
0014 601- 01522 3.000 EACH| 1250. 00000 3750. 00| 1220. 00000 3660. 00| 1350. 00000 4050. 00

GUARDRAI L TRANSI TI ON TYPE TGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/00
PAGE : 310 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 333, 375. 47 ROUTE : SR 352
CALL ORDER . 310 CONTRACT ID : B -24968-A COUNTI ES : BENTON
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1523985
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 601-01701 2.000 EACH 1750. 00000 3500. 00| 1720. 00000 3440. 00| 1920. 00000 3840. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0016 601- 06037 2.000 EACH 675. 00000 1350. 00] 600. 00000 1200. 00| 750. 00000 1500. 00
GUARDRAI L END TREATMENT, | | | |
0017 601-99105 136.350 m | 32. 00000 4363. 20| 34. 00000 4635. 90| 38. 00000 5181. 30
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 602-06729 12. 000 EACH 7. 30000 87. 60| 12. 51000 150. 12| 20. 00000 240. 00
BARRI ER DELI NEATCR | | |
0019 610- 05527 33.000 My | 125. 00000 4125. 00| 110. 00000 3630. 00| 220. 00000 7260. 00
HVA FOR APPROACHES | | |
0020 610- 06257 271.000 n2 | 45. 00000 12195. 00| 60. 00000 16260. 00| 52. 50000 14227. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | |
0021 616-02320 362.000 n2 | 5. 00000 1810. 00| 5. 00000 1810. 00| 3. 60000 1303. 20
GEOTEXTI LES | | [
0022 616- 06405 126.000 My | 23. 00000 2898. 00| 35. 00000 4410. 00| 28. 68000 3613. 68
Rl PRAP, REVETMENT | | [
0023 621-01004 1.000 EACH 600. 00000 600. 00| 550. 00000 550. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 494.000 n2 | 1. 70000 839. 80| 2. 00000 988. 00| 2. 50000 1235. 00
MULCHED SEEDI NG R | | |
0025 702-51110 174.200 kg | 4. 30000 749. 06| 15. 00000 2613. 00| 10. 00000 1742. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0026 7