| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER : 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0712006
0712006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC $ 890, 144. 68 100. 0000%
2 35-1489621 HRP CONSTRUCTI ON, | NC. $ 951, 206. 45 106. 8597%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1, 055,507.85 118.5771%
4 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1,066, 424. 39 119. 8034%
35-1917625

| (1) 35-0999231 | (2) 35-1489621 [ (3)
| HUNT PAVI NG COMPANY, INC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT

| I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
AND S| GNAL MODERNI ZATI ON

[
0001 105-01925 10.000 MOs | 1240. 29000 12402. 90| 1300. 00000 13000. 00| 1400. 00000 14000. 00

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP|  25850. 00000 25850.00|  26580. 00000 26580. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  38304. 31000 38304.31|  45000. 00000 45000.00|  53500. 00000 53500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUWP| 2649. 90000 2649.90]  17000. 00000 17000. 00|  22200. 00000 22200. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 2476.000 SYS | 10. 07000 24933. 32| 12. 00000 29712. 00| 7.00000 17332. 00
PAVEMENT, REMOVE | | |

0006 202- 02273 15.000 SYS | 12. 55000 188. 25| 22. 00000 330. 00| 50. 00000 750. 00
CENTER CURB, CONCRETE, REMOVE | |

0007 202- 03000 LUMP| 671. 31000 671. 31| 7100. 00000 7100. 00| 1000. 00000 1000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 10 | [ [

0008 202- 60820 3275.000 SYS | 9. 32000 30523. 00| 1. 00000 3275. 00| 2. 50000 8187. 50
SURFACE M LLING ASPHALT | | |

0009 202- 78515 LUVP| 573. 37000 573. 37| 3060. 00000 3060. 00| 1600. 00000 1600. 00
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |

0010 203- 02000 1767.000 CYS | 16. 28000 28766. 76| 22. 00000 38874. 00| 25. 00000 44175. 00
EXCAVATI ON,  COVMON | | |

0011 203- 02070 2917.000 CYS | 8. 67000 25290. 39| 9. 00000 26253. 00| 27. 00000 78759. 00
BORROW | |

0012 203- 94803 3000.000 CYS | 6. 33000 18990. 00| 3. 00000 9000. 00| 12. 00000 36000. 00

EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | [ |



ENG NEER S ESTIMATE: $ 876, 434. 64
CALL CRDER : 120
LETTI NG DATE : 11/20/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -23906- A
CRAWFCRDSVI LLE DI STRI CT

RQUTE : SR
COUNTI ES

25

TI PPECANCE

DATE :
PAGE :

12/ 18/
120 -2

01

| (1) 35-0999231

| HUNT PAVI NG COMPANY, INC. | HRP CONSTRUCTI ON,

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY

0013 205-02232 14.000 CYS
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
DI TCH SEDI MENT TRAP

0014 205-02234
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
CULVERT PI PE PROTECTI ON

0015 205-02237
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
CURB | NLET PROTECTI ON

|
4.000 EACH

I
13.000 EACH|

|
0016 211-02060 258.000 CYs

B BORROW FOR STRUCTURE BACKFI LL

|
0017 303-52308 2241.000 TON |

COVPACTED AGGREGATE, O, 53
0018 402-05468 2580. 100 TON |

HVA BASE 25.0 nm MAI NLI NE

0019 402-05474 781.900 TON |
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE

I
0020 402-05477 594.100 TON |

HVA SURFACE 9.5 nm MNAI NLI NE
0021 402-05481 170.600 TON |

HVA BASE 25.0 nmm SHOULDER

0022 402-05487 51.700 TON |

HVA | NTERVEDI ATE 19. 0 mm SHOULDER |

0023 402-05488 81.500 TON |

HVA | NTERVEDI ATE C19. 0 nm SHOULDER

0024 402-05490 24.200 TON |
HVA SURFACE 9.5 mm SHOULDER

I
0025 405- 05517 8.200 TON |

ASPHALT FOR PRI ME COAT

|
0026 406- 05520 3.800 TON |

ASPHALT FOR TACK COAT

I
0027 603-06045 1225.000 LFT

FENCE, CHAIN LINK, 48 IN

I
0028 604- 06069 106. 000 SYS

CURB RAMP, CONCRETE

I
0029 604-06070 1164. 000 SYS
S| DEWALK, CONCRETE

0030 605-06150 2985.000 LFT
CURB AND GUTTER, C, CONCRETE

I
0031 605-06240 504.000 SYS

CENTER CURB, A, CONCRETE

57

57

21.

19

41.

45,

55

45

84.

84.

53

315.

220.

8

37

25

21.

62

UNI'T PR CE

19

92000

75000

75000

67000

56000

80000

15000

08000

15000

00000

00000

55000

00000

50000

40000

85000

52000

28000

35000

| (2) 35-1489621

I
ANOUNT]|

278. 88

I
231. 00|

I
750. 75|

5590. 86
43833. 96
107848. 18
35302. 79
32723. 03
7702. 59
4342. 80
6846. 00
1295. 91

2583. 00

837.90
10290. 00|

4012. 10|
29705. 28]
63520. 80|

31424. 40|

UNI T PRI CE

57.

55.

55.

20

20.

40

42.

45.

40.

85

85

48

250.

250.

30

15.

45,

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

. 00000

00000
00000

I
I NC. |

ANOUNT]

798. 00|

I

I

220. 00|

I

I

715. 00|

I

5160. 00|

I

44820. 00|

I

103204. 00|

I
32839. 80|

I
26734. 50|

I
6824. 00|

I
4394. 50|

6927. 5oI
1161. 6OI
2050. ooI

950. ooI
9800. ooI
3180. ooI

I
29100. 00|
I
44775. 00|
I
22680. 00|

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

UNT PRI CE

80

35.

17

38

43.

51.

43.

80

80

51.

300

210.

75.

30

18

70

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

. 25000

00000

. 00000

00000
00000

1040

9030.
38097
98043.
33621.
30299

7335.

4136.

6520.

1234.

2460

798
10106

7950.
34920
53730

35280

00

00

00

80

70

10

80

00

00

20

00

00

25

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PACGE : 120 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1489621 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | HRP CONSTRUCTI QN, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 605-06270 257.000 SYS | 17. 58000 4518. 06| 50. 00000 12850. 00| 115. 00000 29555. 00
CENTER CURB, C, CONCRETE, MODI FI ED | |
0033 610- 05527 119. 440 TON | 110. 00000 13138. 40| 75. 00000 8958. 00| 100. 00000 11944. 00
HVA FOR APPROACHES | |
0034 615- 06490 34.000 EACH 115. 50000 3927. 00| 110. 00000 3740. 00| 110. 00000 3740. 00
R GHT OF WAY MARKER | | [
0035 615- 06510 6.000 EACH 304. 50000 1827. 00| 290. 00000 1740. 00| 300. 00000 1800. 00
MONUMENT, C | | |
0036 621-01004 2.000 EACH 472. 50000 945. 00| 450. 00000 900. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-06545 0.700 TON | 630. 00000 441. 00| 600. 00000 420. 00| 685. 00000 479. 50
FERTI LI ZER | | |
0038 621- 06553 289.000 LBS | 3. 31000 956. 59| 3. 15000 910. 35| 3. 60000 1040. 40
SEED M XTURE, R | | |
0039 621- 06565 3.400 TON | 483. 00000 1642. 20| 460. 00000 1564. 00| 525. 00000 1785. 00
MULCHI NG MATERI AL | |
0040 621- 06567 33.000 MG | 1. 05000 34. 65| 1. 00000 33. 00| 1. 00000 33.00
WATER | | |
0041 621-06574 857.000 SYS | 2.94000 2519. 58| 2. 80000 2399. 60| 3. 75000 3213. 75
SODDI NG | | |
0042 712- 04960 LUWP| 1836. 44000 1836. 44| 2500. 00000 2500. 00| 1500. 00000 1500. 00

RELOCATE AND RECONNECT EXI STI NG [ | |
HARDW RED | NTERCONNECT | [ |

PI PE, TYPE 2, DEFORMED, M N. AREA 5.1
SFT.

0043 715- 02935 218.000 LFT | 10. 32000 2249. 76| 14. 00000 3052. 00| 11. 00000 2398. 00
PI PE, PVC, QUTLET, 6 IN [ [
0044 715- 05149 180.000 LFT | 25. 44000 4579. 20| 16. 00000 2880. 00| 55. 00000 9900. 00
PI PE, TYPE 2, CIRCULAR 12 IN. | |
0045 715- 05151 240.000 LFT | 27.72000 6652. 80| 24. 00000 5760. 00] 85. 00000 20400. 00
PI PE, TYPE 2, CIRCULAR 15 IN. | |
0046 715- 05169 204.000 LFT | 27. 72000 5654. 88| 24. 00000 4896. 00| 48. 00000 9792. 00
PI PE, TYPE 3, CIRCULAR 15 IN. | |
0047 715- 05203 2098.000 LFT | 3. 86000 8098. 28| 5. 00000 10490. 00| 3. 00000 6294. 00
PIPE, TYPE 4, CIRCULAR 4 IN [ |
0048 715- 05331 338.000 LFT | 56. 29000 19026. 02| 55. 00000 18590. 00| 82. 00000 27716. 00
PI PE, TYPE 2, DEFCRVED, MN. AREA 3.3 | |
SFT. | [ [
0049 715- 05333 216.000 LFT | 69. 94000 15107. 04| 65. 00000 14040. 00| 86. 00000 18576. 00
PIPE, TYPE 2, DEFCRVED, MN. AREA 4.1 | |
SFT. | | |
0050 715- 05335 90.000 LFT | 69. 59000 6263. 10| 70. 00000 6300. 00| 130. 00000 11700. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1489621 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | HRP CONSTRUCTI QN, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 715-05348 80.000 LFT | 151. 37000 12109. 60| 45. 00000 3600. 00| 58. 00000 4640. 00
Pl PE, TYPE 2, DEFORVED, M N AREA 1.8 | | |
SFT. | | |
0052 715-07079 150. 000 LFT | 37.21000 5581. 50| 30. 00000 4500. 00| 104. 00000 15600. 00
PI PE, REINFORCED OONCRETE, 1V, 15 IN. | | |
0053 715-46005 13. 000 EACH 271. 04000 3523. 52| 600. 00000 7800. 00| 300. 00000 3900. 00
PI PE END SECTION, 15 IN. | | |
0054 715-46075 1.000 EACH 534. 69000 534. 69| 2500. 00000 2500. 00| 1200. 00000 1200. 00
PI PE END SECTICON, 34 IN. X 22 IN. | | |
0055 715-46085 1.000 EACH 652. 41000 652. 41| 2500. 00000 2500. 00| 1200. 00000 1200. 00
PI PE END SECTICON, 38 IN. X 24 IN. | | |
0056 718-52610 187.000 CYS | 18. 11000 3386. 57| 30. 00000 5610. 00| 29. 50000 5516. 50
AGGREGATE FOR UNDERDRAI NS | | |
0057 718-97137 6. 000 EACH 244. 19000 1465. 14| 200. 00000 1200. 00| 725. 00000 4350. 00
QUTLET PROTECTOR, 6 IN. | | |
0058 720-44000 2.000 EACH 351. 51000 703. 02] 500. 00000 1000. 00| 500. 00000 1000. 00
CASTI NG ADJUST TO GRADE | |
0059 720- 45045 7.000 EACH 1337. 05000 9359. 35| 5100. 00000 35700. 00| 1500. 00000 10500. 00
I NLET, J10 | | |
0060 720-45055 2.000 EACH 1337. 05000 2674. 10| 5100. 00000 10200. 00| 1500. 00000 3000. 00
I NLET, MLO | | |
0061 720-45410 1.000 EACH 1722. 44000 1722. 44| 5200. 00000 5200. 00| 1600. 00000 1600. 00
MANHOLE, 4 | | |
0062 720-45415 5.000 EACH 3115. 99000 15579. 95] 9000. 00000 45000. 00| 3000. 00000 15000. 00
MANHOLE, D4 | | |
0063 720- 45605 3.400 LFT | 457. 38000 1555. 09| 500. 00000 1700. 00| 350. 00000 1190. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0064 720-93409 1.000 EACH 1678. 88000 1678. 88| 9300. 00000 9300. 00| 1900. 00000 1900. 00
I NLET, B15, MODIFIED | | |
0065 720-97218 1.000 EACH 3282. 40000 3282. 40| 7300. 00000 7300. 00| 3000. 00000 3000. 00
MANHOLE, D7 | | |
0066 720-98555 1.000 EACH 1633. 62000 1633. 62| 8600. 00000 8600. 00| 1900. 00000 1900. 00
I NLET, C15 | | |
0067 720-99417 2.000 EACH 1729. 41000 3458. 82| 9400. 00000 18800. 00| 1900. 00000 3800. 00
CATCH BASI N, C15 | | |
0068 801- 06605 6.000 EACH 78. 75000 472. 50| 100. 00000 600. 00| 76. 00000 456. 00
BARRI CADE, |11A | | [
0069 801- 06606 1.000 EACH 210. 00000 210. 00| 250. 00000 250. 00| 210. 00000 210. 00
BARRI CADE, |11B | | [
0070 801- 06625 20. 000 EACH 84. 00000 1680. 00| 95. 00000 1900. 00| 80. 00000 1600. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PAGE : 120 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1489621 | (3) 35-1917625
| HUNT PAVI NG COVPANY, | NC. | HRP CONSTRUCTI QN, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0071 801- 06645 50. 000 EACH| 26. 25000 1312. 50| 35. 00000 1750. 00| 25. 00000 1250. 00
CONSTRUCTI ON SI G\, B | | |
0072 801-06775 LUWP| 36094. 86000 36094. 86| 28000. 00000 28000. 00| 54000. 00000 54000. 00
MAI NTAI NI NG TRAFFI C | | [
0073 802- 76035 49.000 SFT | 28. 30000 1386. 70| 28. 45000 1394. 05| 12. 00000 588. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH OKNESS | | |
0074 805-01815 4.000 EACH 1753. 11000 7012. 44| 718. 00000 2872. 00| 1700. 00000 6800. 00
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | [
FT. I I |
0075 805-01842 4.000 EACH 592. 76000 2371. 04| 245. 00000 980. 00| 500. 00000 2000. 00
HANDHOLE, SI GNAL | | [
0076 805-01844 720.000 LFT | 9. 75000 7020. 00| 16. 75000 12060. 00| 8. 75000 6300. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0077 805-02087 LUWP| 1146. 74000 1146. 74| 850. 00000 850. 00| 2500. 00000 2500. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PVENT | [ |
0078 805- 78100 1.000 EACH| 9850. 46000 9850. 46| 9500. 00000 9500. 00| 9000. 00000 9000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0079 805- 78205 6. 000 EACH 429. 41000 2576. 46| 340. 00000 2040. 00| 400. 00000 2400. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | [
AVBER, GREEN [ | [
0080 805- 78230 2.000 EACH 675. 10000 1350. 20| 505. 00000 1010. 00| 555. 00000 1110. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0081 805- 78415 4,000 EACH 1168. 20000 4672. 80| 247. 00000 988. 00| 925. 00000 3700. 00
SPAN, CATENARY, AND TETHER | | [
0082 805- 78420 4.000 EACH 185. 72000 742. 88| 175. 00000 700. 00| 250. 00000 1000. 00
DI SCONNECT HANGER | | [
0083 805- 78445 1.000 EACH 431. 06000 431. 06| 677. 00000 677. 00| 500. 00000 500. 00
SI GNAL SERVI CE | | |
0084 805- 78467 75.000 LFT | 4. 03000 302. 25| 5. 85000 438. 75| 1. 25000 93.75
SI GNAL CABLE, 3C 8GA. | | |
0085 805-78470 4100. 000 LFT | 0. 32000 1312. 00| 1. 56000 6396. 00| 0. 25000 1025. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0086 805- 78485 300. 000 LFT | 0. 81000 243. 00| 1. 86000 558. 00| 0. 80000 240. 00
SI GNAL CABLE, 5C 14GA. | | [
0087 805- 78490 500. 000 LFT | 0. 92000 460. 00| 1. 97000 985. 00| 1. 00000 500. 00
SI GNAL CABLE, 7C 14GA. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PACGE : 120 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1489621 (3) 35-1917625

| HUNT PAVI NG COVPANY, | NC. | HRP CONSTRUCTI QN, | NC. M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0088 805- 78510 3600.000 LFT | 0. 71000 2556. 00| 2. 17000 7812. 00| 0. 65000 2340. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0089 805- 78785 7.000 EACH 544. 71000 3812. 97| 131. 00000 917. 00| 400. 00000 2800. 00
SI GNAL DETECTCR HOUSI NG | | |

0090 805- 78795 1050. 000 LFT | 6. 15000 6457. 50| 8. 37000 8788. 50| 8. 50000 8925. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | | |

0091 805- 78925 1.000 EACH 862. 12000 862. 12| 401. 00000 401. 00| 600. 00000 600. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |

0092 805- 81032 4.000 EACH 2481. 18000 9924. 72| 3418. 00000 13672. 00 3750. 00000 15000. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. |

0093 805- 92504 14.000 EACH, 180. 80000 2531. 20| 141. 00000 1974. 00 130. 00000 1820. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| |

0094 807- 03594 8.000 EACH 1149. 21000 9193. 68| 69. 00000 552. 00 210. 00000 1680. 00

RELOCATE EXI STI NG LI GHT ( TEMPORARY |
TRAFFI C S| GNAL) [

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

I
I
I
I
I
|
0095 808- 06701 230.000 LFT | 0. 61000 140. 30| 0. 65000 149. 50 0. 60000 138. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN. I I I
0096 808- 06703 795.000 LFT | 0. 61000 484. 95| 0. 65000 516. 75| 0. 60000 477.00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0097 808- 06713 888.000 LFT | 0. 27000 239. 76 0. 18000 159. 84| 0. 30000 266. 40
LINE, PAINT, SOLID, WHTE, 4 IN | |
0098 808- 06714 2972.000 LFT | 0. 27000 802. 44| 0. 18000 534. 96 0. 30000 891. 60
LINE, PAINT, SOLID, YELLOW 4 IN. |
0099 808- 75078 20.000 LFT | 4. 20000 84. 00| 3. 50000 70. 00| 4.00000 80. 00
TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
YELLOW CROSSHATCH LI NE, 12 IN. | | |
0100 808- 75245 880.000 LFT | 0. 61000 536. 80| 0. 65000 572. 00| 0. 60000 528. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0101 808- 75297 169.000 LFT | 3. 65000 616. 85 3. 50000 591. 50| 3. 50000 591. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | |
0102 808- 75300 585.000 LFT | 0. 91000 532. 35| 0. 90000 526. 50| 1. 00000 585. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
0103 808- 75320 5.000 EACH 63. 00000 315. 00| 47.00000 235. 00| 70. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0104 808- 75325 5.000 EACH 84. 00000 420. 00| 68. 00000 340. 00| 85. 00000 425.00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 120
LETTI NG DATE : 11/20/01 10: 00 AM

876, 434. 64
CONTRACT ID :
DI STRI CT :

SET- AS| DE :

R -23906-A
CRAWFCRDSVI LLE DI STRI CT

COUNTI ES :

RQUTE : SR

DATE :
PAGE :

12/ 18/ 01
120 -7

25

TI PPECANCE

| (1) 35-0999231

| HUNT PAVI NG COVPANY,

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ I
0105 808- 75998 16.000 EACH 78. 75000
SNOAPLOMBLE RAI SED PAVENENT MARKER , |
VH TE/ RED |
0106 808- 75998 23.000 EACH 78. 75000
SNOAPLOMBLE RAI SED PAVENENT MARKER , |
YELLOW |
0107 808- 92027 273.000 LFT | 1. 22000
LINE, THERMOPLASTIC, SOLID, YELLOW 8 |
I'N. |
SECTI ON TOTALS | $
__________________________________________ o e e e e e e e -
CONTRACT TOTALS | $

| (2) 35-1489621

I
I NC. |

(3) 35-1917625

I NC. | HRP CONSTRUCTI QN, M LESTONE CONTRACTCRS, L. P.
I
AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
_____________ O
1260. 00| 27.00000 432. 00| 38. 50000 616. 00
| |
1811. 25] 27. 00000 621. 00| 38. 50000 885. 50
| |
333. 06| 1. 25000 341. 25| 1. 20000 327. 60
| |
890, 144. 68| $ 951, 206. 45| $ 1, 055,507.85
_____________ O
890, 144. 68| $ 951, 206. 45| $ 1,055, 507.85




ENG NEER S ESTIMATE: $ 876, 434. 64
CALL CRDER : 120
LETTI NG DATE : 11/20/01 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

R -23906-A

DATE : 12/18/01
PACGE : 120 -8

RQUTE : SR 25
COUNTI ES . TI PPECANCE

CRAWFCRDSVI LLE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

UNI'T PR CE

AND SI GNAL MODERNI ZATI ON

I
0001 105-01925 10.000 Mos |

FI ELD OFFI CE, 550 SQ FT. |
0002 105- 06845 LUMP|
CONSTRUCTI ON ENG NEER! NG |
0003 110- 01001 LUNP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|
CLEARI NG RI GHT OF WAY |
0005 202- 02240 2476.000 SYS |
PAVEMENT, REMOVE |
0006 202- 02273 15.000 SYS |
CENTER CURB, CONCRETE, REMOVE
0007 202- 03000 LUMP|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 10 |
0008 202- 60820 3275.000 SYS |
SURFACE M LLI NG, ASPHALT |
0009 202- 78515 LUMP|
TRAFFI C SI GNAL EQUI PMENT, REMOVE |
0010 203- 02000 1767.000 CYS |
EXCAVATI ON,  COVMON |
0011 203- 02070 2917.000 CYS |
BORROW |
0012 203- 94803 3000. 000 CYS |
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT
0013 205- 02232 14.000 CYS |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
DI TCH SEDI MENT TRAP

I
0014 205-02234 4.000 EACH

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
CULVERT PI PE PROTECTI ON

I
0015 205-02237 13.000 EACH

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

CURB | NLET PROTECTI ON [

0016 211-02060 258.000 CYS |
B BORROW FOR STRUCTURE BACKFI LL

I
0017 303-52308 2241.000 TON |

COVPACTED AGGREGATE, O, 53

1337.

27503.

43229.

9796.

2.

59.

1633.

2310.

49.

27.

17.

204.

62.

62.

11.

15.

33000

59000

66000

49000

23000

31000

50000

. 17000

50000

47000

19000

79000

13000

77000

77000

61000
63000

ANOUNT]|

13373.

27503.

43229.

9796.

5521.

889.

1633.

10381.

2310.

87413.

79313.

53370.

2857.

251.

816.

2995.

35026.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PAGE : 120 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 402- 05468 2580. 100 TON | 40. 97000 105706. 70| |
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402-05474 781.900 TON | 50. 39000 39399. 94| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 594.100 TON | 51. 05000 30328. 81| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 402-05481 170.600 TON | 54. 45000 9289. 17| |
HVA BASE 25.0 nm SHOULDER | [ [
0022 402- 05487 51.700 TON | 70. 27000 3632. 96| |
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0023 402- 05488 81.500 TON | 124. 30000 10130. 45| |
HVA | NTERVEDI ATE C19. 0 mm  SHOULDER | | |
0024 402- 05490 24.200 TON | 121. 41000 2938. 12| [
HMVA SURFACE 9.5 nm SHOULDER | | |
0025 405-05517 8.200 TON | 273. 89000 2245, 90| |
ASPHALT FOR PRI ME COAT | [ |
0026 406- 05520 3.800 TON | 159. 77000 607. 13| |
ASPHALT FOR TACK CQOAT | |
0027 603- 06045 1225.000 LFT | 9. 13000 11184. 25| |
FENCE, CHAIN LINK, 48 IN. | | [
0028 604- 06069 106. 000 SYS | 48. 45000 5135. 70| |
CURB RAMP, CONCRETE | [ [
0029 604- 06070 1164. 000 SYS | 24. 63000 28669. 32| |
S| DEWALK, CONCRETE | [ [
0030 605-06150 2985. 000 LFT | 16. 18000 48297. 30| |
CURB AND GUTTER, C, CONCRETE | | [
0031 605- 06240 504. 000 SYS | 57. 63000 29045. 52|
CENTER CURB, A, CONCRETE | | |
0032 605-06270 257.000 SYS | 89. 90000 23104. 30|
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0033 610- 05527 119.440 TON | 97. 21000 11610. 76| |
HVA FOR APPROACHES | | |
0034 615- 06490 34.000 EACH 125. 54000 4268. 36|
R GHT OF WAY MARKER | | [
0035 615- 06510 6. 000 EACH 330. 96000 1985. 76|
MONUMENT, C | | |
0036 621-01004 2.000 EACH 513. 55000 1027. 10| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 0.700 TON | 684. 74000 479. 32| |
I

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PAGE : 120 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

RELOCATE AND RECONNECT EXI STI NG

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 621- 06553 289.000 LBS | 3. 59000 1037. 51|
SEED M XTURE, R | |
0039 621- 06565 3.400 TON | 524. 96000 1784. 86
MULCHI NG MATERI AL | |
0040 621- 06567 33.000 MG | 1. 14000 37. 62
VATER | |
0041 621- 06574 857.000 SYS | 3.20000 2742. 40|
SODDI NG | |
0042 712- 04960 LUNP| 801. 15000 801. 15|
I
|

HARDW RED | NTERCONNECT

|

I

|

I

|

I

|

I

|

|

0043 715- 02935 218.000 LFT | 8. 82000 1922. 76| |
PI PE, PVC, QUTLET, 6 IN | | |
0044 715- 05149 180.000 LFT | 53. 08000 9554. 40| |
PIPE, TYPE 2, CIRCULAR 12 IN. [ [ |
0045 715- 05151 240.000 LFT | 83. 81000 20114. 40| |
PIPE, TYPE 2, CIRCULAR 15 IN. [ [ |
0046 715- 05169 204.000 LFT | 18. 92000 3859. 68 |
PIPE, TYPE 3, CIRCULAR 15 IN. [ [ |
0047 715- 05203 2098.000 LFT | 6. 21000 13028. 58| |
PIPE, TYPE 4, CIRCULAR 4 IN | | |
0048 715- 05331 338.000 LFT | 67. 39000 22777. 82| |
PIPE, TYPE 2, DEFCRVED, MN. AREA 3.3 | | |
SFT. | | [
0049 715- 05333 216. 000 LFT | 73. 33000 15839. 28| |
PI PE, TYPE 2, DEFCRVED, MN. AREA 4.1 | | |
SFT. | [ [
0050 715- 05335 90.000 LFT | 139. 81000 12582. 90| |
PIPE, TYPE 2, DEFCRVED, MN. AREA 5.1 | | |
SFT. | | [
0051 715- 05348 80.000 LFT | 81. 78000 6542. 40| |
PI PE, TYPE 2, DEFCRVED, MN. AREA 1.8 | | |
SFT. | [ [
0052 715- 07079 150.000 LFT | 70. 08000 10512. 00| |
Pl PE, REI NFORCED CONCRETE, IV, 15 IN | | |
0053 715- 46005 13.000 EACH| 247. 63000 3219. 19 |
PI PE END SECTION, 15 IN, | | |
0054 715- 46075 1.000 EACH 420. 36000 420. 36| |
PI PE END SECTION, 34 IN X 22 IN | | |
0055 715- 46085 1.000 EACH 544. 75000 544, 75| |
I

PIPE END SECTION, 38 IN. X 24 IN [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/18/01
PAGE : 120 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 876, 434. 64 RQUTE : SR 25
CALL ORDER . 120 CONTRACT ID: R -23906-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 11/20/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 718-52610 187.000 CYS | 25. 97000 4856. 39| |
AGGREGATE FOR UNDERDRAI NS | | |
0057 718-97137 6. 000 EACH 361. 97000 2171. 82| |
OUTLET PROTECTOR, 6 IN. | | [
0058 720- 44000 2.000 EACH 727. 39000 1454, 78| |
CASTI NG ADJUST TO GRADE | [ [
0059 720- 45045 7.000 EACH 1986. 89000 13908. 23| |
I NLET, J10 | [ [
0060 720- 45055 2.000 EACH 2297. 64000 4595, 28| |
| NLET, MLO | [ [
0061 720-45410 1.000 EACH 2198. 82000 2198. 82| |
MANHOLE, C4 | | [
0062 720- 45415 5.000 EACH 4419. 97000 22099. 85| |
MANHOLE, D4 | | [
0063 720- 45605 3.400 LFT | 730. 19000 2482. 65| |
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0064 720- 93409 1.000 EACH| 2042. 01000 2042. 01 |
I NLET, B15, MODIFIED | | [
0065 720-97218 1.000 EACH| 4588. 78000 4588. 78| |
MANHOLE, D7 | | |
0066 720- 98555 1.000 EACH| 2042. 01000 2042. 01 |
I NLET, C15 | [ |
0067 720-99417 2.000 EACH 2776. 52000 5553. 04| |
CATCH BASI N, C15 | [ [
0068 801- 06605 6. 000 EACH 85. 59000 513. 54| |
BARRI CADE, |11A | | |
0069 801- 06606 1.000 EACH 228. 25000 228. 25| |
BARRI CADE, |11B | | [
0070 801- 06625 20. 000 EACH| 91. 30000 1826. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0071 801- 06645 50. 000 EACH| 28. 53000 1426. 50| |
CONSTRUCTI ON SIGN, B | |
0072 801-06775 LUWP| 34064. 92000 34064. 92| |
MAI NTAI NI NG TRAFFI C | | [
0073 802- 76035 49.000 SFT | 19. 97000 978. 53| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0074 805-01815 4.000 EACH 1908. 20000 7632. 80| |
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. | | |
0075 805-01842 4.000 EACH 908. 05000 3632. 20| |
|

HANDHOLE, SI GNAL



ENG NEER S ESTIMATE: $ 876, 434. 64
CALL CRDER : 120
LETTI NG DATE : 11/20/01 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -23906-A

DATE : 12/18/01
PAGE : 120 -12

RQUTE : SR 25
COUNTI ES . TI PPECANCE

CRAWFCRDSVI LLE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0076 805- 01844 720.000 LFT |
CONDUI T, STEEL, GALVANIZED, 2 IN., |
UNDERGROUND |

0077 805- 02087 LUMP|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNVENT |

0078 805- 78100 1.000 EACH
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE |

0079 805- 78205 6.000 EACH
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,|
AVBER, GREEN |

0080 805- 78230 2.000 EACH

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED, |
AMBER, GREEN, AMBER ARROWN GREEN ARROW |

0081 805- 78415 4.000 EACH
SPAN, CATENARY, AND TETHER |
0082 805- 78420 4.000 EACH
DI SCONNECT HANGER |
0083 805- 78445 1.000 EACH
SI GNAL SERVI CE |
0084 805- 78467 75.000 LFT |
SI GNAL CABLE, 3C 8GA. |
0085 805- 78470 4100.000 LFT |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA |
0086 805- 78485 300.000 LFT |
SI GNAL CABLE, 5C 14GA. |
0087 805- 78490 500.000 LFT |
SI GNAL CABLE, 7C 14GA. |
0088 805- 78510 3600. 000 LFT |
SI GNAL CABLE, 2C 16GA., SH ELDED
0089 805- 78785 7.000 EACH
SI GNAL DETECTCR HOUSI NG |
0090 805- 78795 1050. 000 LFT |
SAW CUT FOR ROADVAY LOOP AND SEALER |
0091 805- 78925 1.000 EACH
CONTROLLER CABI NET FOUNDATI ON, P1 |
0092 805- 81032 4.000 EACH
SI GNAL STRAIN POLE, STEEL, 30 FT. |
0093 805- 92504 14.000 EACH

LOOP DETECTCOR DELAY AVPLI FI ER, 2 CHANNEL|

UNI'T PR CE

529.

9882.

404.

656.

1193.
258.
363.

2.

781.

1134.

2613.

162.

84000

73000

94000

70000

78000

43000
97000
86000

19000

. 10000

. 70000

. 61000

. 15000

46000

. 86000

86000

39000

57000

I
ANOUNT]|

11404.

529.

9882.

2428.

1313.

4773.

1035.

363.

164.

410.

810.

1305.

4140.

5470.

8253.

1134.

10453.

2275.

15.

80|
I

I
73|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTIMATE: $ 876, 434. 64
CALL CRDER : 120
LETTI NG DATE : 11/20/01 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -23906-A

DATE : 12/18/01
PAGE : 120 -13

RQUTE : SR 25
COUNTI ES . TI PPECANCE

CRAWFCRDSVI LLE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0094 807- 03594 8.000 EACH
RELOCATE EXI STI NG LI GHT ( TEMPORARY |
TRAFFI C S| GNAL) [

0095 808- 06701 230.000 LFT |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 |

I'N. [

I
I
I

0096 808-06703 795.000 LFT
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0097 808-06713 888.000 LFT
LINE, PAINT, SOLID, WHTE, 4 IN

0098 808-06714 2972.000 LFT |
LINE, PAINT, SCLID, YELLOWN 4 IN

0099 808- 75078 20.000 LFT |

TRANSVERSE MARKI NGS, PAINT, SCLID, |
YELLOW CROSSHATCH LINE, 12 IN

I
0100 808- 75245 880. 000 LFT |

LINE, THERMOPLASTIC, SOLID, YELLON 4 |
I'N. |
0101 808- 75297 169.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
0102 808- 75300 585.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 IN. |
0103 808- 75320 5.000 EACH|
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW
0104 808- 75325 5.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0105 808- 75998 16.000 EACH|
SNOWLOMBLE RAI SED PAVEMENT MARKER , |
Wl TE/ RED |
0106 808- 75998 23.000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER , |
YELLOW [
0107 808- 92027 273.000 LFT |
LINE, THERVOPLASTIC, SOLID, YELLON 8 |
I'N. |
SECTI ON TOTALS |

UNI'T PR CE

o O o

68.

91.

43.

43.

79000

. 66000

. 66000
. 30000
. 30000

. 57000

. 66000

. 97000

. 99000

47000

30000

37000

37000

. 32000

$

I
ANOUNT]|

2278.

151.

524.
266.
891.

91.

580.

670.

579.

342.

456.

693.

997.

360.

1, 066, 424.

1, 066, 424.

284.

32|
I
|
80|
I
I
70|
I
40|
I
60

I
40|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







