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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N343008
                                                                                                  N343009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $  1,546,563.00     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,689,405.57     109.2361%
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,790,179.79     115.7521%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,852,776.55     119.7996%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1106884              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|   12500.00000      12500.00|   12585.06000       12585.06
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    2000.00000      20000.00|    2153.97000       21539.70
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   80000.00000      80000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               568.000  SYS |       7.00000       3976.00|      13.00000       7384.00|       6.14000        3487.52
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               951.000  LFT |       4.76000       4526.76|       4.25000       4041.75|       4.25000        4041.75
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               284.000  LFT |       8.00000       2272.00|       6.35000       1803.40|       4.35000        1235.40
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-05936                        LUMP|   15000.00000      15000.00|    8400.00000       8400.00|    7000.00000        7000.00
  CROSSOVER, REMOVE                       |                            |                            |
0008 202-51133               104.000  LFT |      30.00000       3120.00|       4.25000        442.00|       3.69000         383.76
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   12000.00000      12000.00|   11000.00000      11000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0010 202-51328                        LUMP|   80000.00000      80000.00|  122000.00000     122000.00|  190000.00000      190000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0011 202-60820              1030.000  SYS |       4.00000       4120.00|       4.35000       4480.50|       8.41000        8662.30
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              2465.000  SYS |       4.00000       9860.00|       4.35000      10722.75|       7.03000       17328.95
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1106884              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-95027                 1.000  EACH|     600.00000        600.00|     425.00000        425.00|     425.00000         425.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0014 203-02000               195.700  CYS |       9.00000       1761.30|      40.00000       7828.00|      30.00000        5871.00
  EXCAVATION, COMMON                      |                            |                            |
0015 206-51220               170.800  CYS |     100.00000      17080.00|      34.00000       5807.20|      22.35000        3817.38
  EXCAVATION, WET                         |                            |                            |
0016 206-51230                28.200  CYS |      25.00000        705.00|      34.00000        958.80|      14.29000         402.98
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 211-02060                68.200  CYS |      20.00000       1364.00|      27.00000       1841.40|      29.81000        2033.04
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 213-52830                40.000  CYS |     130.00000       5200.00|      88.00000       3520.00|     154.95000        6198.00
  FLOWABLE MORTAR                         |                            |                            |
0019 303-52308               576.800  TON |      15.00000       8652.00|      23.50000      13554.80|      15.54000        8963.47
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 404-05511              1037.000  SYS |       3.92000       4065.04|       3.50000       3629.50|       3.50000        3629.50
  SEAL COAT, 2                            |                            |                            |
0021 406-05521              3067.000  SYS |       0.56000       1717.52|       0.50000       1533.50|       0.50000        1533.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 7.000  EACH|    1344.00000       9408.00|    1200.00000       8400.00|    1200.00000        8400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01625                 1.000  EACH|    1800.00000       1800.00|    1600.00000       1600.00|    1600.00000        1600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-06037                 1.000  EACH|     672.00000        672.00|     600.00000        600.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-07023                 3.000  EACH|    5060.00000      15180.00|    4000.00000      12000.00|    4600.00000       13800.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0027 601-94689                 2.000  EACH|    2350.00000       4700.00|    2100.00000       4200.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94690                 1.000  EACH|    3472.00000       3472.00|    3100.00000       3100.00|    3100.00000        3100.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0029 601-97774                 1.000  EACH|    1120.00000       1120.00|    1000.00000       1000.00|    1000.00000        1000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-97803                 1.000  EACH|    2240.00000       2240.00|    2000.00000       2000.00|    2000.00000        2000.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105               281.250  LFT |      13.44000       3780.00|      12.00000       3375.00|      12.00000        3375.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 601-99108               250.000  LFT |      17.92000       4480.00|      16.00000       4000.00|      16.00000        4000.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1106884              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 602-06639              2450.000  LFT |      16.00000      39200.00|      13.70000      33565.00|      21.76000       53312.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06729                54.000  EACH|      10.00000        540.00|       4.95000        267.30|       4.95000         267.30
  BARRIER DELINEATOR                      |                            |                            |
0035 610-05527              2414.300  TON |      51.00000     123129.30|      42.50000     102607.75|      38.00000       91743.40
  HMA FOR APPROACHES                      |                            |                            |
0036 610-06259               685.000  SYS |      48.00000      32880.00|      46.00000      31510.00|      46.39000       31777.15
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0037 616-02320              2745.000  SYS |       4.00000      10980.00|       2.50000       6862.50|       1.52000        4172.40
  GEOTEXTILES                             |                            |                            |
0038 616-06405              2622.800  TON |      20.00000      52456.00|      21.00000      55078.80|      22.00000       57701.60
  RIPRAP, REVETMENT                       |                            |                            |
0039 701-03696              1000.000  LFT |      30.00000      30000.00|      48.00000      48000.00|      45.00000       45000.00
  PILE, STEEL SHELL, CONCRETE ENCASED,    |                            |                            |
  0.344 IN., 14 IN.                       |                            |                            |
0040 702-51005               129.800  CYS |     400.00000      51920.00|     620.00000      80476.00|     557.71000       72390.76
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                34.600  CYS |     325.00000      11245.00|    3550.00000     122830.00|     267.48000        9254.81
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 702-51110              3474.000  LBS |       3.00000      10422.00|       2.30000       7990.20|       7.25000       25186.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0043 702-51863               442.000  EACH|       7.00000       3094.00|       8.50000       3757.00|       5.07000        2240.94
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0044 703-01540                78.000  EACH|       6.00000        468.00|      12.20000        951.60|      12.54000         978.12
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0045 703-03622              1724.000  EACH|       7.00000      12068.00|      12.40000      21377.60|      13.58000       23411.92
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0046 703-51030             31792.000  LBS |       0.66000      20982.72|       0.61000      19393.12|       0.71000       22572.32
  REINFORCING STEEL                       |                            |                            |
0047 703-51032            194979.000  LBS |       0.75000     146234.25|       0.68000     132585.72|       0.77000      150133.83
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 704-51002               573.100  CYS |     400.00000     229240.00|     372.40000     213422.44|     405.47000      232374.86
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 9.000  EACH|    1300.00000      11700.00|    1150.00000      10350.00|    1557.21000       14014.89
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020               100.900  CYS |     350.00000      35315.00|     320.00000      32288.00|     368.65000       37196.79
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    1000.00000       1000.00|     650.00000        650.00|     650.00000         650.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1106884              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 709-51821                        LUMP|   12000.00000      12000.00|    9240.00000       9240.00|    9240.00000        9240.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0053 711-51038                        LUMP|  125000.00000     125000.00|   86000.00000      86000.00|  118982.02000      118982.02
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0054 711-51864                72.000  EACH|      30.00000       2160.00|      20.00000       1440.00|      30.00000        2160.00
  DRILLED HOLE                            |                            |                            |
0055 711-51877                        LUMP|   15000.00000      15000.00|    9950.00000       9950.00|   25442.19000       25442.19
  JACKING AND SUPPORTING BEAMS , STR NO 2 |                            |                            |
0056 711-96800              5040.000  EACH|       2.00000      10080.00|       2.45000      12348.00|       3.25000       16380.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-91361                31.100  LFT |      10.00000        311.00|      12.70000        394.97|      65.47000        2036.12
  PIPE, PVC, 6 IN.                        |                            |                            |
0058 720-44000                 2.000  EACH|     200.00000        400.00|     250.00000        500.00|     176.28000         352.56
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 722-51401               200.000  SFT |      20.00000       4000.00|      21.20000       4240.00|      42.05000        8410.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0060 722-51842              2466.000  SYS |      30.00000      73980.00|      45.35000     111833.10|      47.92000      118170.72
  BRIDGE DECK OVERLAY                     |                            |                            |
0061 722-51846                22.000  CYS |     330.00000       7260.00|     330.00000       7260.00|     330.00000        7260.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0062 722-51852              2219.000  SFT |       7.00000      15533.00|      11.70000      25962.30|      14.21000       31531.99
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0063 724-03276               214.000  LFT |     100.00000      21400.00|      52.55000      11245.70|      68.82000       14727.48
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0064 724-51925                97.000  LFT |     110.00000      10670.00|     120.00000      11640.00|     228.97000       22210.09
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0065 726-99095                16.000  EACH|     800.00000      12800.00|     420.00000       6720.00|     808.62000       12937.92
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0066 801-01093                 4.000  EACH|     500.00000       2000.00|     450.00000       1800.00|     450.00000        1800.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0067 801-04308                 4.000  EACH|     250.00000       1000.00|     155.00000        620.00|     155.00000         620.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203              3097.000  LFT |       0.25000        774.25|       0.18000        557.46|       0.18000         557.46
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207             15330.000  LFT |       0.92000      14103.60|       0.75000      11497.50|       0.75000       11497.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06469                80.000  LFT |       2.00000        160.00|       1.50000        120.00|       1.50000         120.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1106884              |(3) 35-1582109
                                          |WIRTZ & YATES, INC.         |ELLAS CONSTRUCTION COMPANY, |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 801-06606                21.000  EACH|     200.00000       4200.00|      95.00000       1995.00|      95.00000        1995.00
  BARRICADE, IIIB                         |                            |                            |
0072 801-06625                 4.000  EACH|       0.60000          2.40|      60.00000        240.00|      60.00000         240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0073 801-06640                47.000  EACH|     100.00000       4700.00|      85.00000       3995.00|      85.00000        3995.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0074 801-06645                 2.000  EACH|      40.00000         80.00|      25.00000         50.00|      25.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0075 801-06710               540.000  DAY |      15.00000       8100.00|      12.00000       6480.00|      12.00000        6480.00
  FLASHING ARROW SIGN                     |                            |                            |
0076 801-06775                        LUMP|    7000.00000       7000.00|    4825.00000       4825.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0077 801-06775                        LUMP|    7000.00000       7000.00|    6150.00000       6150.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0078 808-06711              1452.000  LFT |       0.45000        653.40|       0.18000        261.36|       0.18000         261.36
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0079 808-06713              3731.000  LFT |       0.45000       1678.95|       0.18000        671.58|       0.18000         671.58
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0080 808-06714              3819.000  LFT |       0.45000       1718.55|       0.18000        687.42|       0.18000         687.42
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0081 808-06716              6723.000  LFT |       0.52000       3495.96|       0.45000       3025.35|       0.45000        3025.35
  LINE, REMOVE                            |                            |                            |
0082 808-75996                28.000  EACH|      12.00000        336.00|      12.90000        361.20|      16.00000         448.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0083 808-75998                28.000  EACH|     100.00000       2800.00|      60.00000       1680.00|      60.00000        1680.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0084 202-01000                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|     824.61000         824.61
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0085 601-06246                 1.000  EACH|   40000.00000      40000.00|   39000.00000      39000.00|   37300.00000       37300.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0086 715-05407                28.000  LFT |      15.00000        420.00|      18.00000        504.00|      17.59000         492.52
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
     SECTION TOTALS                       |             $  1,546,563.00|             $  1,689,405.57|                $  1,790,179.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,546,563.00|             $  1,689,405.57|                $  1,790,179.79
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2000.00000      20000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   92000.00000      92000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               568.000  SYS |      20.00000      11360.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               951.000  LFT |       4.25000       4041.75|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               284.000  LFT |      10.00000       2840.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-05936                        LUMP|   12000.00000      12000.00|                            |
  CROSSOVER, REMOVE                       |                            |                            |
0008 202-51133               104.000  LFT |      15.00000       1560.00|                            |
  RAILING, REMOVE                         |                            |                            |
0009 202-51328                        LUMP|   75000.00000      75000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0010 202-51328                        LUMP|  139937.32000     139937.32|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0011 202-60820              1030.000  SYS |       9.00000       9270.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              2465.000  SYS |       3.00000       7395.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 202-95027                 1.000  EACH|     425.00000        425.00|                            |
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0014 203-02000               195.700  CYS |      32.00000       6262.40|                            |
  EXCAVATION, COMMON                      |                            |                            |
0015 206-51220               170.800  CYS |     150.00000      25620.00|                            |
  EXCAVATION, WET                         |                            |                            |
0016 206-51230                28.200  CYS |      50.00000       1410.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 211-02060                68.200  CYS |      45.00000       3069.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 213-52830                40.000  CYS |      90.00000       3600.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 303-52308               576.800  TON |      28.00000      16150.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 404-05511              1037.000  SYS |       6.40000       6636.80|                            |
  SEAL COAT, 2                            |                            |                            |
0021 406-05521              3067.000  SYS |       1.00000       3067.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01522                 7.000  EACH|    1200.00000       8400.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01625                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-06037                 1.000  EACH|     600.00000        600.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-07023                 3.000  EACH|    4600.00000      13800.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0027 601-94689                 2.000  EACH|    2100.00000       4200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94690                 1.000  EACH|    3100.00000       3100.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0029 601-97774                 1.000  EACH|    1000.00000       1000.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-97803                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105               281.250  LFT |      12.00000       3375.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 601-99108               250.000  LFT |      16.00000       4000.00|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0033 602-06639              2450.000  LFT |      15.00000      36750.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06729                54.000  EACH|       8.00000        432.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0035 610-05527              2414.300  TON |      49.60000     119749.28|                            |
  HMA FOR APPROACHES                      |                            |                            |
0036 610-06259               685.000  SYS |      40.00000      27400.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0037 616-02320              2745.000  SYS |       2.00000       5490.00|                            |
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-06405              2622.800  TON |      23.00000      60324.40|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0039 701-03696              1000.000  LFT |      30.00000      30000.00|                            |
  PILE, STEEL SHELL, CONCRETE ENCASED,    |                            |                            |
  0.344 IN., 14 IN.                       |                            |                            |
0040 702-51005               129.800  CYS |     550.00000      71390.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                34.600  CYS |     600.00000      20760.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 702-51110              3474.000  LBS |       2.50000       8685.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0043 702-51863               442.000  EACH|       8.00000       3536.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0044 703-01540                78.000  EACH|       9.00000        702.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0045 703-03622              1724.000  EACH|       9.00000      15516.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0046 703-51030             31792.000  LBS |       0.70000      22254.40|                            |
  REINFORCING STEEL                       |                            |                            |
0047 703-51032            194979.000  LBS |       0.55000     107238.45|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0048 704-51002               573.100  CYS |     550.00000     315205.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 9.000  EACH|    1100.00000       9900.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020               100.900  CYS |     260.00000      26234.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|     700.00000        700.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0052 709-51821                        LUMP|    9250.00000       9250.00|                            |
  SURFACE SEAL , STR NO 2                 |                            |                            |
0053 711-51038                        LUMP|  165000.00000     165000.00|                            |
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0054 711-51864                72.000  EACH|      23.00000       1656.00|                            |
  DRILLED HOLE                            |                            |                            |
0055 711-51877                        LUMP|   15000.00000      15000.00|                            |
  JACKING AND SUPPORTING BEAMS , STR NO 2 |                            |                            |
0056 711-96800              5040.000  EACH|       2.00000      10080.00|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-91361                31.100  LFT |      40.00000       1244.00|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 720-44000                 2.000  EACH|     200.00000        400.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0059 722-51401               200.000  SFT |      50.00000      10000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0060 722-51842              2466.000  SYS |      42.00000     103572.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0061 722-51846                22.000  CYS |     330.00000       7260.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0062 722-51852              2219.000  SFT |      16.00000      35504.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0063 724-03276               214.000  LFT |      80.00000      17120.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0064 724-51925                97.000  LFT |      85.00000       8245.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0065 726-99095                16.000  EACH|     570.00000       9120.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0066 801-01093                 4.000  EACH|     395.00000       1580.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0067 801-04308                 4.000  EACH|     139.00000        556.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06203              3097.000  LFT |       0.20000        619.40|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0069 801-06207             15330.000  LFT |       0.82000      12570.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0070 801-06469                80.000  LFT |       1.64000        131.20|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0071 801-06606                21.000  EACH|      98.00000       2058.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0072 801-06625                 4.000  EACH|      49.00000        196.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0073 801-06640                47.000  EACH|      64.00000       3008.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0074 801-06645                 2.000  EACH|      23.00000         46.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0075 801-06710               540.000  DAY |      11.00000       5940.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0076 801-06775                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 331 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,976,606.88                                                  ROUTE : NSR 249
     CALL ORDER   : 331                     CONTRACT ID : B -25418-A                   COUNTIES : PORTER
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0078 808-06711              1452.000  LFT |       0.40000        580.80|                            |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0079 808-06713              3731.000  LFT |       0.40000       1492.40|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0080 808-06714              3819.000  LFT |       0.40000       1527.60|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0081 808-06716              6723.000  LFT |       0.45000       3025.35|                            |
  LINE, REMOVE                            |                            |                            |
0082 808-75996                28.000  EACH|       6.00000        168.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0083 808-75998                28.000  EACH|      35.00000        980.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0084 202-01000                        LUMP|    2000.00000       2000.00|                            |
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0085 601-06246                 1.000  EACH|   37300.00000      37300.00|                            |
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0086 715-05407                28.000  LFT |      20.00000        560.00|                            |
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
     SECTION TOTALS                       |             $  1,852,776.55|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,852,776.55|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  165  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0301004
                                                                                                  0301004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,292,345.33     100.0000%
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  1,359,378.06     105.1869%
   3   35-1134435     FOERTSCH CONSTRUCTION                                                  $  1,359,460.82     105.1933%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,604,616.34     124.1631%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,673,000.00     129.4545%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,782,246.24     137.9078%
   7   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,966,692.07     152.1800%
====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1385672              |(3) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|FORCE CONSTRUCTION CO. INC. |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND
               WETLAND MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|   22000.00000      22000.00|   18780.00000      18780.00|   27500.00000       27500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1985.00000      17865.00|    1450.00000      13050.00|    1400.00000       12600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   64500.00000      64500.00|   66146.00000      66146.00|   62500.00000       62500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   21000.00000      21000.00|   20667.00000      20667.00|   21000.00000       21000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 3.000  EACH|     425.00000       1275.00|     330.00000        990.00|     250.00000         750.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02272                25.000  m   |      17.00000        425.00|      26.00000        650.00|      15.00000         375.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51330                        LUMP|   19580.00000      19580.00|   76898.00000      76898.00|   80000.00000       80000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               992.000  m2  |       3.60000       3571.20|       4.20000       4166.40|       3.25000        3224.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              5004.000  m3  |       8.45000      42283.80|       8.50000      42534.00|      14.50000       72558.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              5337.000  m3  |      10.35000      55237.95|      11.90000      63510.30|       4.25000       22682.25
  BORROW                                  |                            |                            |
0011 203-51223              3500.000  m3  |       9.20000      32200.00|       8.90000      31150.00|       7.25000       25375.00
  EXCAVATION, WATERWAY                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1385672              |(3) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|FORCE CONSTRUCTION CO. INC. |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02224               258.000  m   |       5.70000       1470.60|       5.35000       1380.30|       6.88000        1775.04
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                83.000  m   |      11.30000        937.90|      10.65000        883.95|      27.30000        2265.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-06937                55.000  m   |       5.70000        313.50|       5.35000        294.25|       6.88000         378.40
  TEMPORARY SILT FENCE                    |                            |                            |
0015 206-51220               120.000  m3  |       9.20000       1104.00|      29.45000       3534.00|      35.00000        4200.00
  EXCAVATION, WET                         |                            |                            |
0016 206-51230               129.000  m3  |      16.00000       2064.00|      25.50000       3289.50|      55.00000        7095.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 207-07502              1480.000  m2  |       5.70000       8436.00|      15.41000      22806.80|       3.50000        5180.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0018 211-06467                37.400  m3  |      32.40000       1211.76|      85.04000       3180.50|      30.00000        1122.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0019 211-07454                 2.000  m3  |      41.00000         82.00|      98.00000        196.00|      50.00000         100.00
  STRUCTURE BACKFILL                      |                            |                            |
0020 212-06281              1861.000  m3  |       4.40000       8188.40|       8.46000      15744.06|       2.00000        3722.00
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0021 212-06282              1675.000  m3  |       4.70000       7872.50|      16.11000      26984.25|       1.75000        2931.25
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0022 303-60900                92.000  Mg  |      22.80000       2097.60|      30.04000       2763.68|      22.00000        2024.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0023 402-05468               710.000  Mg  |      38.85000      27583.50|      32.75000      23252.50|      34.40000       24424.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 402-05474              1900.000  Mg  |      38.85000      73815.00|      34.55000      65645.00|      36.28000       68932.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               481.000  Mg  |      51.20000      24627.20|      37.50000      18037.50|      39.38000       18941.78
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 406-05521             12070.000  m2  |       0.10000       1207.00|       0.25000       3017.50|       0.26000        3138.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 502-06329                88.000  m2  |      67.00000       5896.00|      80.00000       7040.00|      90.00000        7920.00
  PCCP, 300 mm                            |                            |                            |
0028 503-05310                14.400  m   |      90.00000       1296.00|    1000.00000      14400.00|     375.00000        5400.00
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 4.000  EACH|    1295.00000       5180.00|    1200.00000       4800.00|    1260.00000        5040.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-07023                 1.000  EACH|    7525.00000       7525.00|    3100.00000       3100.00|    3255.00000        3255.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0031 601-94689                 4.000  EACH|    2095.00000       8380.00|    2295.00000       9180.00|    2409.75000        9639.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1385672              |(3) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|FORCE CONSTRUCTION CO. INC. |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-99105               739.140  m   |      30.60000      22617.68|      31.60000      23356.82|      33.18000       24524.67
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06639               250.000  m   |     134.00000      33500.00|      41.00000      10250.00|      60.00000       15000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646                18.300  m   |     116.00000       2122.80|     120.00000       2196.00|      55.00000        1006.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                16.000  EACH|      18.00000        288.00|      15.00000        240.00|      15.00000         240.00
  BARRIER DELINEATOR                      |                            |                            |
0036 610-06259               128.000  m2  |      71.00000       9088.00|      74.83000       9578.24|      78.00000        9984.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0037 615-06490                13.000  EACH|     114.00000       1482.00|      95.00000       1235.00|      99.75000        1296.75
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06500                 5.000  EACH|     460.00000       2300.00|     495.00000       2475.00|     519.75000        2598.75
  MONUMENT, A                             |                            |                            |
0039 615-06510                 2.000  EACH|     470.00000        940.00|     395.00000        790.00|     414.75000         829.50
  MONUMENT, C                             |                            |                            |
0040 616-02320              2340.000  m2  |       2.30000       5382.00|       1.79000       4188.60|       2.00000        4680.00
  GEOTEXTILES                             |                            |                            |
0041 616-05688              2240.000  Mg  |      23.70000      53088.00|      16.73000      37475.20|      22.05000       49392.00
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-06405                61.000  Mg  |      23.40000       1427.40|      26.60000       1622.60|      30.00000        1830.00
  RIPRAP, REVETMENT                       |                            |                            |
0043 619-04414                 6.000  EACH|     122.00000        732.00|     118.00000        708.00|      75.00000         450.00
  DRAIN EXTENSION                         |                            |                            |
0044 621-01004                 3.000  EACH|     690.00000       2070.00|     660.00000       1980.00|     850.00000        2550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-02770              7680.000  m2  |       1.85000      14208.00|       1.75000      13440.00|       1.95000       14976.00
  EROSION CONTROL BLANKET                 |                            |                            |
0046 621-04258                57.840  kg  |       5.40000        312.34|       5.10000        294.98|       4.00000         231.36
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            |
0047 621-04258                 0.810  kg  |      91.00000         73.71|      85.90000         69.58|      46.75000          37.87
  SEED MIXTURE , RED CLOVER               |                            |                            |
0048 621-04258                 3.490  kg  |     282.00000        984.18|     265.00000        924.85|     210.00000         732.90
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            |
0049 621-04258                 1.290  kg  |      77.00000         99.33|      72.50000         93.53|      75.00000          96.75
  SEED MIXTURE , SWITCH GRASS             |                            |                            |
0050 621-06545                 1.900  Mg  |     640.00000       1216.00|     595.00000       1130.50|     615.00000        1168.50
  FERTILIZER                              |                            |                            |
0051 621-06548                 9.000  kg  |      61.00000        549.00|      58.00000        522.00|      65.00000         585.00
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1385672              |(3) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|FORCE CONSTRUCTION CO. INC. |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06553               313.000  kg  |       7.30000       2284.90|       6.90000       2159.70|       3.25000        1017.25
  SEED MIXTURE, R                         |                            |                            |
0053 621-06565                11.370  Mg  |     470.00000       5343.90|     440.00000       5002.80|     495.00000        5628.15
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567                13.000  kL  |       1.00000         13.00|       1.00000         13.00|       1.50000          19.50
  WATER                                   |                            |                            |
0055 621-06574               687.000  m2  |       3.80000       2610.60|       3.65000       2507.55|       5.00000        3435.00
  SODDING                                 |                            |                            |
0056 622-52436                 4.000  EACH|      32.00000        128.00|      29.00000        116.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-91786              1140.000  EACH|       8.85000      10089.00|       8.35000       9519.00|       9.50000       10830.00
  SEEDLING                                |                            |                            |
0058 701-51195               586.800  m   |     117.00000      68655.60|      80.57000      47278.48|      95.00000       55746.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0059 701-91792                36.000  EACH|     121.00000       4356.00|     138.00000       4968.00|     105.00000        3780.00
  PILE TIP, STEEL H                       |                            |                            |
0060 702-51005               136.200  m3  |     527.00000      71777.40|     740.00000     100788.00|     625.00000       85125.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0061 702-51110               876.600  kg  |       3.90000       3418.74|       5.16000       4523.26|       6.00000        5259.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0062 703-51030             12320.000  kg  |       1.47000      18110.40|       1.54000      18972.80|       1.35000       16632.00
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             63662.000  kg  |       1.62000     103132.44|       1.46000      92946.52|       1.45000       92309.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 703-97936              1312.000  EACH|      12.85000      16859.20|      11.45000      15022.40|      20.50000       26896.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0065 704-51002               226.300  m3  |     534.00000     120844.20|     655.00000     148226.50|     675.00000      152752.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0066 706-05732                 4.000  EACH|    1120.00000       4480.00|    1050.00000       4200.00|    1150.00000        4600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0067 706-51020                38.800  m3  |     388.00000      15054.40|     361.00000      14006.80|     420.00000       16296.00
  CONCRETE, C, RAILING                    |                            |                            |
0068 707-05985               326.000  m   |     368.00000     119968.00|     407.00000     132682.00|     460.00000      149960.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0069 709-51821                        LUMP|    5840.00000       5840.00|    5510.00000       5510.00|    5775.00000        5775.00
  SURFACE SEAL                            |                            |                            |
0070 715-02628                 2.000  EACH|     435.00000        870.00|     581.00000       1162.00|     600.00000        1200.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0071 715-05169                12.000  m   |      91.00000       1092.00|     180.00000       2160.00|      70.00000         840.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |(2) 35-1385672              |(3) 35-1134435
                                          |DEIG BROTHERS LUMBER & CONST|FORCE CONSTRUCTION CO. INC. |FOERTSCH CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 715-05407                42.000  m   |       7.00000        294.00|      23.00000        966.00|      35.00000        1470.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0073 715-07590                 2.500  m   |    1682.00000       4205.00|    1976.43000       4941.08|     880.00000        2200.00
  CULVERT EXTENSION, CAST IN PLACE, 900   |                            |                            |
  mm X 900 mm                             |                            |                            |
0074 715-07590                10.000  m   |    1882.00000      18820.00|    1756.00000      17560.00|     925.00000        9250.00
  CULVERT EXTENSION, CAST IN PLACE, 1525  |                            |                            |
  mm X 1270 mm                            |                            |                            |
0075 801-06203               248.000  m   |       1.50000        372.00|       0.92000        228.16|       0.97000         240.56
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207               976.000  m   |       3.30000       3220.80|       2.95000       2879.20|       3.10000        3025.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06640                20.000  EACH|      80.00000       1600.00|     150.00000       3000.00|     157.50000        3150.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0078 801-06645                 2.000  EACH|      55.00000        110.00|      40.00000         80.00|      42.00000          84.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|   28000.00000      28000.00|   16250.00000      16250.00|   42500.00000       42500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0080 801-53072                        LUMP|   33295.00000      33295.00|   16000.00000      16000.00|   15750.00000       15750.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0081 802-96248                19.200  m   |      47.00000        902.40|      43.28000        830.98|      45.44000         872.45
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
0082 808-06713              1341.000  m   |       1.00000       1341.00|       0.92000       1233.72|       0.97000        1300.77
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0083 808-06714              1341.000  m   |       1.00000       1341.00|       0.92000       1233.72|       0.97000        1300.77
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0084 808-06716               884.000  m   |       2.50000       2210.00|       2.00000       1768.00|       2.10000        1856.40
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,292,345.33|             $  1,359,378.06|                $  1,359,460.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,292,345.33|             $  1,359,378.06|                $  1,359,460.82
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1917625              |(6) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND
               WETLAND MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|   18780.00000      18780.00|   17700.00000      17700.00|   24000.00000       24000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    2300.00000      20700.00|    1500.00000      13500.00|    1250.00000       11250.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   83000.00000      83000.00|   89000.00000       89000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   48000.00000      48000.00|   50000.00000      50000.00|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 3.000  EACH|     500.00000       1500.00|     550.00000       1650.00|     250.00000         750.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02272                25.000  m   |      16.50000        412.50|      17.40000        435.00|      25.00000         625.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51330                        LUMP|  124000.00000     124000.00|  105000.00000     105000.00|  295000.00000      295000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               992.000  m2  |       6.00000       5952.00|       4.55000       4513.60|       5.00000        4960.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              5004.000  m3  |      17.50000      87570.00|      18.50000      92574.00|      13.50000       67554.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              5337.000  m3  |      17.50000      93397.50|      18.50000      98734.50|      15.75000       84057.75
  BORROW                                  |                            |                            |
0011 203-51223              3500.000  m3  |      12.00000      42000.00|      14.20000      49700.00|      15.00000       52500.00
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-02224               258.000  m   |       5.35000       1380.30|       5.65000       1457.70|       6.00000        1548.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                83.000  m   |      10.65000        883.95|      11.20000        929.60|      12.00000         996.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-06937                55.000  m   |       5.35000        294.25|       5.65000        310.75|       6.00000         330.00
  TEMPORARY SILT FENCE                    |                            |                            |
0015 206-51220               120.000  m3  |      50.00000       6000.00|      90.00000      10800.00|     120.00000       14400.00
  EXCAVATION, WET                         |                            |                            |
0016 206-51230               129.000  m3  |      20.00000       2580.00|      85.00000      10965.00|      50.00000        6450.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 207-07502              1480.000  m2  |      14.75000      21830.00|      15.50000      22940.00|       5.50000        8140.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0018 211-06467                37.400  m3  |      75.00000       2805.00|     110.00000       4114.00|      30.00000        1122.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1917625              |(6) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 211-07454                 2.000  m3  |      35.00000         70.00|      36.90000         73.80|      50.00000         100.00
  STRUCTURE BACKFILL                      |                            |                            |
0020 212-06281              1861.000  m3  |       6.00000      11166.00|       6.35000      11817.35|       3.50000        6513.50
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0021 212-06282              1675.000  m3  |       6.00000      10050.00|       6.35000      10636.25|       3.50000        5862.50
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0022 303-60900                92.000  Mg  |      28.00000       2576.00|      45.00000       4140.00|      17.50000        1610.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0023 402-05468               710.000  Mg  |      32.75000      23252.50|      34.50000      24495.00|      38.00000       26980.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 402-05474              1900.000  Mg  |      32.30000      61370.00|      34.00000      64600.00|      44.00000       83600.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               481.000  Mg  |      35.20000      16931.20|      37.05000      17821.05|      40.00000       19240.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 406-05521             12070.000  m2  |       0.25000       3017.50|       0.25000       3017.50|       0.25000        3017.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 502-06329                88.000  m2  |      80.00000       7040.00|     110.00000       9680.00|      60.00000        5280.00
  PCCP, 300 mm                            |                            |                            |
0028 503-05310                14.400  m   |     450.00000       6480.00|     500.00000       7200.00|     350.00000        5040.00
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 4.000  EACH|    1200.00000       4800.00|    1265.00000       5060.00|    1325.00000        5300.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-07023                 1.000  EACH|    3100.00000       3100.00|    3270.00000       3270.00|    7500.00000        7500.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0031 601-94689                 4.000  EACH|    2295.00000       9180.00|    3350.00000      13400.00|    2250.00000        9000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105               739.140  m   |      31.60000      23356.82|      33.25000      24576.41|      33.00000       24391.62
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06639               250.000  m   |      85.00000      21250.00|     115.00000      28750.00|      75.00000       18750.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646                18.300  m   |      80.00000       1464.00|     110.00000       2013.00|      70.00000        1281.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                16.000  EACH|       7.00000        112.00|       7.50000        120.00|       8.00000         128.00
  BARRIER DELINEATOR                      |                            |                            |
0036 610-06259               128.000  m2  |      90.00000      11520.00|     100.00000      12800.00|      67.50000        8640.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0037 615-06490                13.000  EACH|      95.00000       1235.00|     100.00000       1300.00|     110.00000        1430.00
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06500                 5.000  EACH|     495.00000       2475.00|     520.00000       2600.00|     475.00000        2375.00
  MONUMENT, A                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1917625              |(6) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 615-06510                 2.000  EACH|     395.00000        790.00|     415.00000        830.00|     475.00000         950.00
  MONUMENT, C                             |                            |                            |
0040 616-02320              2340.000  m2  |       3.50000       8190.00|       2.85000       6669.00|       3.00000        7020.00
  GEOTEXTILES                             |                            |                            |
0041 616-05688              2240.000  Mg  |      22.00000      49280.00|      20.00000      44800.00|      18.50000       41440.00
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-06405                61.000  Mg  |      22.00000       1342.00|      26.40000       1610.40|      17.50000        1067.50
  RIPRAP, REVETMENT                       |                            |                            |
0043 619-04414                 6.000  EACH|     150.00000        900.00|      85.00000        510.00|     150.00000         900.00
  DRAIN EXTENSION                         |                            |                            |
0044 621-01004                 3.000  EACH|     660.00000       1980.00|     695.00000       2085.00|     750.00000        2250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-02770              7680.000  m2  |       1.75000      13440.00|       1.85000      14208.00|       2.00000       15360.00
  EROSION CONTROL BLANKET                 |                            |                            |
0046 621-04258                57.840  kg  |       3.80000        219.79|       5.40000        312.34|       5.50000         318.12
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            |
0047 621-04258                 0.810  kg  |      85.90000         69.58|      90.50000         73.31|     100.00000          81.00
  SEED MIXTURE , RED CLOVER               |                            |                            |
0048 621-04258                 3.490  kg  |     265.00000        924.85|     279.00000        973.71|     275.00000         959.75
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            |
0049 621-04258                 1.290  kg  |      72.50000         93.53|      76.50000         98.69|      80.00000         103.20
  SEED MIXTURE , SWITCH GRASS             |                            |                            |
0050 621-06545                 1.900  Mg  |     595.00000       1130.50|     627.00000       1191.30|     600.00000        1140.00
  FERTILIZER                              |                            |                            |
0051 621-06548                 9.000  kg  |      58.00000        522.00|      61.00000        549.00|      65.00000         585.00
  SEED MIXTURE, CV                        |                            |                            |
0052 621-06553               313.000  kg  |       6.90000       2159.70|       7.25000       2269.25|       7.50000        2347.50
  SEED MIXTURE, R                         |                            |                            |
0053 621-06565                11.370  Mg  |     440.00000       5002.80|     465.00000       5287.05|     480.00000        5457.60
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567                13.000  kL  |       1.00000         13.00|       1.05000         13.65|       1.00000          13.00
  WATER                                   |                            |                            |
0055 621-06574               687.000  m2  |       3.65000       2507.55|       4.80000       3297.60|       4.00000        2748.00
  SODDING                                 |                            |                            |
0056 622-52436                 4.000  EACH|      29.00000        116.00|      31.00000        124.00|      30.00000         120.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-91786              1140.000  EACH|       8.35000       9519.00|       9.00000      10260.00|       9.00000       10260.00
  SEEDLING                                |                            |                            |
0058 701-51195               586.800  m   |      80.00000      46944.00|      95.00000      55746.00|      95.00000       55746.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1917625              |(6) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 701-91792                36.000  EACH|     100.00000       3600.00|      70.00000       2520.00|     100.00000        3600.00
  PILE TIP, STEEL H                       |                            |                            |
0060 702-51005               136.200  m3  |     650.00000      88530.00|    1000.00000     136200.00|     625.00000       85125.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0061 702-51110               876.600  kg  |       6.00000       5259.60|       5.00000       4383.00|       7.50000        6574.50
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0062 703-51030             12320.000  kg  |       1.20000      14784.00|       1.00000      12320.00|       1.50000       18480.00
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             63662.000  kg  |       1.40000      89126.80|       1.10000      70028.20|       1.60000      101859.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 703-97936              1312.000  EACH|       9.00000      11808.00|      10.00000      13120.00|       9.75000       12792.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0065 704-51002               226.300  m3  |     700.00000     158410.00|    1000.00000     226300.00|     600.00000      135780.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0066 706-05732                 4.000  EACH|    1400.00000       5600.00|    1100.00000       4400.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0067 706-51020                38.800  m3  |     550.00000      21340.00|     450.00000      17460.00|     550.00000       21340.00
  CONCRETE, C, RAILING                    |                            |                            |
0068 707-05985               326.000  m   |     625.00000     203750.00|     400.00000     130400.00|     600.00000      195600.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0069 709-51821                        LUMP|    5500.00000       5500.00|    5800.00000       5800.00|    6500.00000        6500.00
  SURFACE SEAL                            |                            |                            |
0070 715-02628                 2.000  EACH|     325.00000        650.00|     350.00000        700.00|     375.00000         750.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0071 715-05169                12.000  m   |      82.50000        990.00|      87.00000       1044.00|      60.00000         720.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0072 715-05407                42.000  m   |      43.77000       1838.34|      30.00000       1260.00|      15.00000         630.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0073 715-07590                 2.500  m   |    1400.00000       3500.00|     975.00000       2437.50|    2500.00000        6250.00
  CULVERT EXTENSION, CAST IN PLACE, 900   |                            |                            |
  mm X 900 mm                             |                            |                            |
0074 715-07590                10.000  m   |    1500.00000      15000.00|     950.00000       9500.00|    2750.00000       27500.00
  CULVERT EXTENSION, CAST IN PLACE, 1525  |                            |                            |
  mm X 1270 mm                            |                            |                            |
0075 801-06203               248.000  m   |       0.92000        228.16|       1.00000        248.00|       1.50000         372.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207               976.000  m   |       2.95000       2879.20|       3.10000       3025.60|       3.50000        3416.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06640                20.000  EACH|     150.00000       3000.00|     160.00000       3200.00|     150.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1917625              |(6) 35-1364963
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06645                 2.000  EACH|      40.00000         80.00|      42.00000         84.00|      50.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|   25000.00000      25000.00|   40775.69000      40775.69|   37500.00000       37500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0080 801-53072                        LUMP|   20000.00000      20000.00|   16000.00000      16000.00|   24000.00000       24000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0081 802-96248                19.200  m   |      43.28000        830.98|      34.00000        652.80|      80.00000        1536.00
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
0082 808-06713              1341.000  m   |       0.92000       1233.72|       1.00000       1341.00|       1.50000        2011.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0083 808-06714              1341.000  m   |       0.92000       1233.72|       1.00000       1341.00|       1.50000        2011.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0084 808-06716               884.000  m   |       2.00000       1768.00|       2.10000       1856.40|       2.50000        2210.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,604,616.34|             $  1,673,000.00|                $  1,782,246.24
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,604,616.34|             $  1,673,000.00|                $  1,782,246.24
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND
               WETLAND MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|   30000.00000      30000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    2000.00000      18000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   98000.00000      98000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 3.000  EACH|     750.00000       2250.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02272                25.000  m   |      25.00000        625.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51330                        LUMP|  180000.00000     180000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               992.000  m2  |       3.90000       3868.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              5004.000  m3  |      29.25000     146367.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070              5337.000  m3  |      29.25000     156107.25|                            |
  BORROW                                  |                            |                            |
0011 203-51223              3500.000  m3  |      19.00000      66500.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-02224               258.000  m   |       6.00000       1548.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                83.000  m   |      12.00000        996.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-06937                55.000  m   |       6.00000        330.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0015 206-51220               120.000  m3  |    1200.00000     144000.00|                            |
  EXCAVATION, WET                         |                            |                            |
0016 206-51230               129.000  m3  |      60.00000       7740.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0017 207-07502              1480.000  m2  |      15.00000      22200.00|                            |
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0018 211-06467                37.400  m3  |      55.00000       2057.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 211-07454                 2.000  m3  |      80.00000        160.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0020 212-06281              1861.000  m3  |       5.45000      10142.45|                            |
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0021 212-06282              1675.000  m3  |       5.45000       9128.75|                            |
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0022 303-60900                92.000  Mg  |      25.00000       2300.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0023 402-05468               710.000  Mg  |      46.00000      32660.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0024 402-05474              1900.000  Mg  |      45.50000      86450.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0025 402-05477               481.000  Mg  |      53.00000      25493.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0026 406-05521             12070.000  m2  |       0.20000       2414.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 502-06329                88.000  m2  |     185.00000      16280.00|                            |
  PCCP, 300 mm                            |                            |                            |
0028 503-05310                14.400  m   |     400.00000       5760.00|                            |
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-07023                 1.000  EACH|    3233.00000       3233.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0031 601-94689                 4.000  EACH|    2400.00000       9600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105               739.140  m   |      33.00000      24391.62|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06639               250.000  m   |     145.00000      36250.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646                18.300  m   |     300.00000       5490.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                16.000  EACH|       8.00000        128.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0036 610-06259               128.000  m2  |     105.00000      13440.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0037 615-06490                13.000  EACH|      99.00000       1287.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0038 615-06500                 5.000  EACH|     516.00000       2580.00|                            |
  MONUMENT, A                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 615-06510                 2.000  EACH|     415.00000        830.00|                            |
  MONUMENT, C                             |                            |                            |
0040 616-02320              2340.000  m2  |       2.50000       5850.00|                            |
  GEOTEXTILES                             |                            |                            |
0041 616-05688              2240.000  Mg  |      23.00000      51520.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-06405                61.000  Mg  |      28.00000       1708.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0043 619-04414                 6.000  EACH|      60.00000        360.00|                            |
  DRAIN EXTENSION                         |                            |                            |
0044 621-01004                 3.000  EACH|     690.00000       2070.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-02770              7680.000  m2  |       1.85000      14208.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0046 621-04258                57.840  kg  |       5.35000        309.44|                            |
  SEED MIXTURE , ANNUAL RYEGRASS          |                            |                            |
0047 621-04258                 0.810  kg  |      90.00000         72.90|                            |
  SEED MIXTURE , RED CLOVER               |                            |                            |
0048 621-04258                 3.490  kg  |     280.00000        977.20|                            |
  SEED MIXTURE , SEDGE MEADOW SEED MIX    |                            |                            |
0049 621-04258                 1.290  kg  |      76.00000         98.04|                            |
  SEED MIXTURE , SWITCH GRASS             |                            |                            |
0050 621-06545                 1.900  Mg  |     620.00000       1178.00|                            |
  FERTILIZER                              |                            |                            |
0051 621-06548                 9.000  kg  |      61.00000        549.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0052 621-06553               313.000  kg  |       7.25000       2269.25|                            |
  SEED MIXTURE, R                         |                            |                            |
0053 621-06565                11.370  Mg  |     459.00000       5218.83|                            |
  MULCHING MATERIAL                       |                            |                            |
0054 621-06567                13.000  kL  |       1.05000         13.65|                            |
  WATER                                   |                            |                            |
0055 621-06574               687.000  m2  |       5.45000       3744.15|                            |
  SODDING                                 |                            |                            |
0056 622-52436                 4.000  EACH|      30.25000        121.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0057 622-91786              1140.000  EACH|       8.75000       9975.00|                            |
  SEEDLING                                |                            |                            |
0058 701-51195               586.800  m   |      70.00000      41076.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 701-91792                36.000  EACH|      81.00000       2916.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0060 702-51005               136.200  m3  |     900.00000     122580.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0061 702-51110               876.600  kg  |       7.00000       6136.20|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0062 703-51030             12320.000  kg  |       1.25000      15400.00|                            |
  REINFORCING STEEL                       |                            |                            |
0063 703-51032             63662.000  kg  |       1.25000      79577.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 703-97936              1312.000  EACH|       9.35000      12267.20|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0065 704-51002               226.300  m3  |     700.00000     158410.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0066 706-05732                 4.000  EACH|    1000.00000       4000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0067 706-51020                38.800  m3  |     600.00000      23280.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0068 707-05985               326.000  m   |     340.00000     110840.00|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0069 709-51821                        LUMP|    5750.00000       5750.00|                            |
  SURFACE SEAL                            |                            |                            |
0070 715-02628                 2.000  EACH|     400.00000        800.00|                            |
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0071 715-05169                12.000  m   |     120.00000       1440.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0072 715-05407                42.000  m   |      42.00000       1764.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0073 715-07590                 2.500  m   |    2700.00000       6750.00|                            |
  CULVERT EXTENSION, CAST IN PLACE, 900   |                            |                            |
  mm X 900 mm                             |                            |                            |
0074 715-07590                10.000  m   |    2000.00000      20000.00|                            |
  CULVERT EXTENSION, CAST IN PLACE, 1525  |                            |                            |
  mm X 1270 mm                            |                            |                            |
0075 801-06203               248.000  m   |       1.00000        248.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06207               976.000  m   |       3.00000       2928.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 801-06640                20.000  EACH|     180.00000       3600.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 351 -15
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,611,123.27                                                  ROUTE : US 150
     CALL ORDER   : 351                     CONTRACT ID : B -26015-A                   COUNTIES : MARTIN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06645                 2.000  EACH|      45.00000         90.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0079 801-06775                        LUMP|   13000.00000      13000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0080 801-53072                        LUMP|   25000.00000      25000.00|                            |
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0081 802-96248                19.200  m   |      29.10000        558.72|                            |
  POST, WOOD, 100 mm X 100 mm             |                            |                            |
0082 808-06713              1341.000  m   |       0.96000       1287.36|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0083 808-06714              1341.000  m   |       0.96000       1287.36|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0084 808-06716               884.000  m   |       2.10000       1856.40|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,966,692.07|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,966,692.07|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 361 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8838002
                                                                                                  8838002
                                                                                                  8838002
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817530     PIONEER ASSOCIATES, INC.                  CONDITIONAL BID & AWARD      $  1,066,549.32     100.0000%
   2   34-1315988     FORT DEFIANCE CONSTRUCTION & SUPPLY INC.                               $  1,085,375.28     101.7651%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $  1,111,137.25     104.1805%
   4   35-1374866     PRIMCO, INC.                                                           $  1,143,497.48     107.2146%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,252,246.41     117.4110%
====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT - STR NO JAY COUNTY 80 THREE-SIDED FLAT-
               TOPPED CULVERT
                                          |                            |                            |
0001 105-06845                        LUMP|   14900.00000      14900.00|   13500.00000      13500.00|   13650.00000       13650.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1200.00000      14400.00|     750.00000       9000.00|    2600.00000       31200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   43600.00000      43600.00|   54000.00000      54000.00|   55600.00000       55600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4800.00000       4800.00|   26400.00000      26400.00|    9800.00000        9800.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               409.000  m2  |      23.60000       9652.40|      15.00000       6135.00|      23.90000        9775.10
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               147.000  m   |      23.25000       3417.75|       6.00000        882.00|      23.25000        3417.75
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 4.000  EACH|     130.00000        520.00|      25.00000        100.00|     200.00000         800.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               125.000  m   |      31.00000       3875.00|       8.00000       1000.00|      12.00000        1500.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02274                12.000  m   |      42.30000        507.60|       7.00000         84.00|      60.50000         726.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-51328                        LUMP|   20930.00000      20930.00|   16000.00000      16000.00|   22200.00000       22200.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0011 202-51328                        LUMP|   19060.00000      19060.00|   15000.00000      15000.00|   25300.00000       25300.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 361 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-51328                        LUMP|   21580.00000      21580.00|   18000.00000      18000.00|   25700.00000       25700.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0013 202-51330                        LUMP|   13580.00000      13580.00|   10000.00000      10000.00|   21900.00000       21900.00
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0014 202-51330                        LUMP|   15070.00000      15070.00|   12000.00000      12000.00|   25665.00000       25665.00
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                            |                            |
0015 202-51368              1290.000  m2  |       9.20000      11868.00|       5.00000       6450.00|       4.70000        6063.00
  SLOPEWALL, REMOVE                       |                            |                            |
0016 202-60820               780.000  m2  |       2.90000       2262.00|       4.75000       3705.00|       4.50000        3510.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-94810                 4.000  EACH|     161.20000        644.80|      60.00000        240.00|     125.00000         500.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0018 203-02000               860.000  m3  |      32.80000      28208.00|      16.00000      13760.00|      35.50000       30530.00
  EXCAVATION, COMMON                      |                            |                            |
0019 203-02080                 0.418  km  |   22200.00000       9279.60|    6000.00000       2508.00|   58000.00000       24244.00
  LINEAR GRADING                          |                            |                            |
0020 203-51223               650.000  m3  |      15.50000      10075.00|      13.00000       8450.00|      41.00000       26650.00
  EXCAVATION, WATERWAY                    |                            |                            |
0021 205-02224               286.000  m   |       4.80000       1372.80|       1.00000        286.00|       5.75000        1644.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 205-02229               300.000  m   |      32.00000       9600.00|       5.00000       1500.00|      28.98000        8694.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0023 205-04931                20.300  EACH|    1160.00000      23548.00|      50.00000       1015.00|      88.00000        1786.40
  SEDIMENT TRAP                           |                            |                            |
0024 206-51220                94.000  m3  |      35.30000       3318.20|      13.00000       1222.00|      70.00000        6580.00
  EXCAVATION, WET                         |                            |                            |
0025 206-51230               166.000  m3  |      12.50000       2075.00|      13.00000       2158.00|      14.40000        2390.40
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0026 211-02060                 4.000  m3  |      92.70000        370.80|      22.00000         88.00|     100.00000         400.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0027 211-07454                30.000  m3  |      48.20000       1446.00|      22.00000        660.00|      46.00000        1380.00
  STRUCTURE BACKFILL                      |                            |                            |
0028 213-52830               125.400  m3  |     140.00000      17556.00|     140.00000      17556.00|      90.00000       11286.00
  FLOWABLE MORTAR                         |                            |                            |
0029 301-07448               753.000  Mg  |      17.00000      12801.00|      18.00000      13554.00|      17.60000       13252.80
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0030 402-07432               100.000  Mg  |      83.00000       8300.00|      83.00000       8300.00|      83.00000        8300.00
  HMA TYPE A, SURFACE                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 361 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 402-07435               255.000  Mg  |      83.00000      21165.00|      83.00000      21165.00|      83.00000       21165.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0032 402-07440                37.000  Mg  |      83.00000       3071.00|      83.00000       3071.00|      83.00000        3071.00
  HMA TYPE A, BASE                        |                            |                            |
0033 404-05511               205.000  m2  |       5.50000       1127.50|       5.50000       1127.50|       5.50000        1127.50
  SEAL COAT, 2                            |                            |                            |
0034 405-05518              1275.000  m2  |       1.50000       1912.50|       1.50000       1912.50|       1.50000        1912.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0035 406-05521              1815.000  m2  |       0.20000        363.00|       0.20000        363.00|       0.20000         363.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01522                 8.000  EACH|    1225.00000       9800.00|    1200.00000       9600.00|    1225.00000        9800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0037 601-01846                 5.000  EACH|    1360.00000       6800.00|    1500.00000       7500.00|    1360.00000        6800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0038 601-01854                12.000  EACH|     825.00000       9900.00|     900.00000      10800.00|     825.00000        9900.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0039 601-06037                14.000  EACH|     605.00000       8470.00|     500.00000       7000.00|     605.00000        8470.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0040 601-99105               573.405  m   |      29.60000      16972.79|      28.00000      16055.34|      29.60000       16972.79
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06729                10.000  EACH|       7.00000         70.00|      20.00000        200.00|      10.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
0042 603-06040               115.000  m   |      29.00000       3335.00|      23.00000       2645.00|      29.00000        3335.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0043 608-04395                10.000  Mg  |      41.60000        416.00|      20.00000        200.00|      85.00000         850.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0044 610-06257               620.000  m2  |      70.00000      43400.00|      70.00000      43400.00|      53.00000       32860.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0045 610-07486                75.000  Mg  |      83.00000       6225.00|      83.00000       6225.00|      83.00000        6225.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0046 615-06505                 4.000  EACH|     450.00000       1800.00|     400.00000       1600.00|     450.00000        1800.00
  MONUMENT, B                             |                            |                            |
0047 615-06527                 1.000  EACH|     410.00000        410.00|     200.00000        200.00|     410.00000         410.00
  MONUMENT, SECTION CORNER                |                            |                            |
0048 616-02320              2427.000  m2  |       1.20000       2912.40|       2.00000       4854.00|       1.00000        2427.00
  GEOTEXTILES                             |                            |                            |
0049 616-05688               280.000  Mg  |      35.20000       9856.00|      30.00000       8400.00|      40.00000       11200.00
  RIPRAP, CLASS 1                         |                            |                            |
0050 616-06405              1648.000  Mg  |      21.10000      34772.80|      32.00000      52736.00|      31.00000       51088.00
  RIPRAP, REVETMENT                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 361 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     600.00000        1200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 621-02770               987.000  m2  |       1.90000       1875.30|       1.90000       1875.30|       1.80000        1776.60
  EROSION CONTROL BLANKET                 |                            |                            |
0053 621-06545                 0.500  Mg  |     680.00000        340.00|     680.00000        340.00|    1664.00000         832.00
  FERTILIZER                              |                            |                            |
0054 621-06548                10.000  kg  |      70.00000        700.00|      70.00000        700.00|      55.00000         550.00
  SEED MIXTURE, CV                        |                            |                            |
0055 621-06553               105.000  kg  |       7.15000        750.75|       7.15000        750.75|      17.52000        1839.60
  SEED MIXTURE, R                         |                            |                            |
0056 621-06557                51.000  kg  |       9.50000        484.50|       9.50000        484.50|       7.80000         397.80
  SEED MIXTURE, T                         |                            |                            |
0057 621-06565                 2.600  Mg  |     520.00000       1352.00|     520.00000       1352.00|    1270.00000        3302.00
  MULCHING MATERIAL                       |                            |                            |
0058 621-06567                15.000  kL  |       1.32000         19.80|       1.32000         19.80|       0.50000           7.50
  WATER                                   |                            |                            |
0059 621-06574               753.000  m2  |       4.75000       3576.75|       4.75000       3576.75|       8.44000        6355.32
  SODDING                                 |                            |                            |
0060 622-52436                 3.000  EACH|      25.00000         75.00|      25.00000         75.00|      25.00000          75.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0061 622-91786                57.000  EACH|       4.85000        276.45|       4.85000        276.45|      10.00000         570.00
  SEEDLING                                |                            |                            |
0062 701-96089               161.000  m   |     190.00000      30590.00|      60.00000       9660.00|      95.00000       15295.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0063 701-98649                31.000  m   |     620.00000      19220.00|     190.00000       5890.00|     132.00000        4092.00
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0064 702-04433                20.000  EACH|      31.60000        632.00|     200.00000       4000.00|      10.00000         200.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0065 702-51863               342.000  EACH|       9.40000       3214.80|      20.00000       6840.00|      10.00000        3420.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0066 703-51030              8998.000  kg  |       1.20000      10797.60|       1.10000       9897.80|       1.10000        9897.80
  REINFORCING STEEL                       |                            |                            |
0067 703-51032             52040.000  kg  |       1.20000      62448.00|       1.15000      59846.00|       1.20000       62448.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0068 703-97936                74.000  EACH|      16.50000       1221.00|      25.00000       1850.00|      13.00000         962.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0069 704-51002               381.100  m3  |     480.00000     182928.00|     710.00000     270581.00|     455.00000      173400.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 706-05732                 4.000  EACH|    1050.00000       4200.00|    1800.00000       7200.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0071 706-51020                 9.700  m3  |     450.00000       4365.00|    1200.00000      11640.00|     450.00000        4365.00
  CONCRETE, C, RAILING                    |                            |                            |
0072 706-91957               140.970  m   |     160.00000      22555.20|     160.00000      22555.20|     160.00000       22555.20
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0073 709-51821                        LUMP|    1430.00000       1430.00|    1430.00000       1430.00|    1570.00000        1570.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0074 709-51821                        LUMP|    2180.00000       2180.00|    2180.00000       2180.00|    2400.00000        2400.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0075 709-51821                        LUMP|    2250.00000       2250.00|    2250.00000       2250.00|    2475.00000        2475.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0076 709-51821                        LUMP|    1800.00000       1800.00|    1800.00000       1800.00|    2000.00000        2000.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0077 709-51821                        LUMP|    2030.00000       2030.00|    2030.00000       2030.00|    2200.00000        2200.00
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0078 710-51870                 4.000  m2  |     630.30000       2521.20|     500.00000       2000.00|     300.00000        1200.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0079 715-04612                20.000  m   |      38.20000        764.00|      15.00000        300.00|      30.00000         600.00
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            |
  200 mm                                  |                            |                            |
0080 715-04612                20.000  m   |      46.30000        926.00|      25.00000        500.00|      40.00000         800.00
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            |
  250 mm                                  |                            |                            |
0081 715-05119                18.000  m   |      82.40000       1483.20|      70.00000       1260.00|      65.00000        1170.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0082 715-05123                14.000  m   |     159.90000       2238.60|     120.00000       1680.00|     150.00000        2100.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0083 715-05169                71.000  m   |      80.60000       5722.60|      82.00000       5822.00|     125.00000        8875.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0084 715-06054                71.000  m   |      79.00000       5609.00|      25.00000       1775.00|      50.00000        3550.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  300 mm                                  |                            |                            |
0085 715-35005                20.000  m   |      56.50000       1130.00|      15.00000        300.00|      30.00000         600.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0086 715-35010                20.000  m   |      74.10000       1482.00|      25.00000        500.00|      40.00000         800.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0087 715-46005                12.000  EACH|     206.30000       2475.60|     125.00000       1500.00|     275.00000        3300.00
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817530              |(2) 34-1315988              |(3) 35-1058755
                                          |PIONEER ASSOCIATES, INC.    |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 715-46020                 1.000  EACH|     317.30000        317.30|     180.00000        180.00|     375.00000         375.00
  PIPE END SECTION, 600 mm                |                            |                            |
0089 720-45035                 1.000  EACH|     446.10000        446.10|     950.00000        950.00|    2000.00000        2000.00
  INLET, F7                               |                            |                            |
0090 723-06660                18.800  m2  |    1131.30000      21268.44|     700.00000      13160.00|    1206.00000       22672.80
  WINGWALL                                |                            |                            |
0091 723-07588                12.140  m   |   11158.60000     135465.40|   12500.00000     151750.00|   11540.00000      140095.60
  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                            |                            |
  x 1800 mm                               |                            |                            |
0092 801-04308                20.000  EACH|     126.00000       2520.00|     126.00000       2520.00|     126.00000        2520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0093 801-06605                44.000  EACH|      58.00000       2552.00|      58.00000       2552.00|      58.00000        2552.00
  BARRICADE, IIIA                         |                            |                            |
0094 801-06606                18.000  EACH|      94.00000       1692.00|      94.00000       1692.00|      94.00000        1692.00
  BARRICADE, IIIB                         |                            |                            |
0095 801-06625                 7.000  EACH|      73.00000        511.00|      73.00000        511.00|      73.00000         511.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0096 801-06640                34.000  EACH|      75.00000       2550.00|      75.00000       2550.00|      75.00000        2550.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 802-76025                 0.585  m2  |      79.55000         46.54|      78.87000         46.14|      79.55000          46.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0098 802-76035                 0.743  m2  |      84.55000         62.82|      84.21000         62.57|      84.55000          62.82
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0099 802-76055                 8.175  m   |      43.60000        356.43|      43.63000        356.68|      43.60000         356.43
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $  1,066,549.32|             $  1,085,375.28|                $  1,111,137.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,066,549.32|             $  1,085,375.28|                $  1,111,137.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT - STR NO JAY COUNTY 80 THREE-SIDED FLAT-
               TOPPED CULVERT
                                          |                            |                            |
0001 105-06845                        LUMP|   19379.95000      19379.95|   14000.00000      14000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2417.92000      29015.04|    1700.00000      20400.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   57174.03000      57174.03|   62600.00000      62600.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9800.00000       9800.00|    6250.00000       6250.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               409.000  m2  |      16.97000       6940.73|      25.00000      10225.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               147.000  m   |      10.00000       1470.00|      23.25000       3417.75|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 4.000  EACH|     200.00000        800.00|     500.00000       2000.00|
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272               125.000  m   |      12.00000       1500.00|      26.00000       3250.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02274                12.000  m   |      60.50000        726.00|     100.00000       1200.00|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-51328                        LUMP|   26996.00000      26996.00|   30169.00000      30169.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0011 202-51328                        LUMP|   25996.00000      25996.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 4                              |                            |                            |
0012 202-51328                        LUMP|   27492.00000      27492.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 5                              |                            |                            |
0013 202-51330                        LUMP|   19502.00000      19502.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0014 202-51330                        LUMP|   19502.00000      19502.00|   40000.00000      40000.00|
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                            |                            |
0015 202-51368              1290.000  m2  |      10.67000      13764.30|      15.00000      19350.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0016 202-60820               780.000  m2  |       8.74000       6817.20|       7.00000       5460.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0017 202-94810                 4.000  EACH|     125.00000        500.00|     500.00000       2000.00|
  CURB TURNOUT, REMOVE                    |                            |                            |
0018 203-02000               860.000  m3  |      35.50000      30530.00|      26.00000      22360.00|
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 203-02080                 0.418  km  |   58000.00000      24244.00|    6800.00000       2842.40|
  LINEAR GRADING                          |                            |                            |
0020 203-51223               650.000  m3  |      24.00000      15600.00|      15.50000      10075.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0021 205-02224               286.000  m   |       4.80000       1372.80|       5.00000       1430.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 205-02229               300.000  m   |      32.00000       9600.00|      33.00000       9900.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0023 205-04931                20.300  EACH|      88.00000       1786.40|     500.00000      10150.00|
  SEDIMENT TRAP                           |                            |                            |
0024 206-51220                94.000  m3  |     100.00000       9400.00|     180.00000      16920.00|
  EXCAVATION, WET                         |                            |                            |
0025 206-51230               166.000  m3  |      16.50000       2739.00|      10.00000       1660.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0026 211-02060                 4.000  m3  |     100.00000        400.00|      95.00000        380.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0027 211-07454                30.000  m3  |      46.00000       1380.00|      55.00000       1650.00|
  STRUCTURE BACKFILL                      |                            |                            |
0028 213-52830               125.400  m3  |     195.00000      24453.00|     120.00000      15048.00|
  FLOWABLE MORTAR                         |                            |                            |
0029 301-07448               753.000  Mg  |      27.15000      20443.95|      25.00000      18825.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0030 402-07432               100.000  Mg  |      80.00000       8000.00|      88.00000       8800.00|
  HMA TYPE A, SURFACE                     |                            |                            |
0031 402-07435               255.000  Mg  |      70.00000      17850.00|      88.00000      22440.00|
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0032 402-07440                37.000  Mg  |      65.00000       2405.00|      88.00000       3256.00|
  HMA TYPE A, BASE                        |                            |                            |
0033 404-05511               205.000  m2  |       4.50000        922.50|       5.50000       1127.50|
  SEAL COAT, 2                            |                            |                            |
0034 405-05518              1275.000  m2  |       0.50000        637.50|       1.50000       1912.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0035 406-05521              1815.000  m2  |       0.15000        272.25|       0.20000        363.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01522                 8.000  EACH|    1225.00000       9800.00|    1225.00000       9800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0037 601-01846                 5.000  EACH|    1360.00000       6800.00|    1360.00000       6800.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-01854                12.000  EACH|     825.00000       9900.00|     825.00000       9900.00|
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0039 601-06037                14.000  EACH|     605.00000       8470.00|     605.00000       8470.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0040 601-99105               573.405  m   |      29.60000      16972.79|      29.60000      16972.79|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06729                10.000  EACH|      10.10000        101.00|       8.00000         80.00|
  BARRIER DELINEATOR                      |                            |                            |
0042 603-06040               115.000  m   |      29.00000       3335.00|      29.00000       3335.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0043 608-04395                10.000  Mg  |      85.00000        850.00|      90.00000        900.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0044 610-06257               620.000  m2  |      75.50000      46810.00|      64.00000      39680.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0045 610-07486                75.000  Mg  |      65.00000       4875.00|      88.00000       6600.00|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0046 615-06505                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00|
  MONUMENT, B                             |                            |                            |
0047 615-06527                 1.000  EACH|     410.00000        410.00|     410.00000        410.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0048 616-02320              2427.000  m2  |       1.00000       2427.00|       2.25000       5460.75|
  GEOTEXTILES                             |                            |                            |
0049 616-05688               280.000  Mg  |      40.00000      11200.00|      25.00000       7000.00|
  RIPRAP, CLASS 1                         |                            |                            |
0050 616-06405              1648.000  Mg  |      31.00000      51088.00|      23.50000      38728.00|
  RIPRAP, REVETMENT                       |                            |                            |
0051 621-01004                 2.000  EACH|     850.00000       1700.00|     900.00000       1800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0052 621-02770               987.000  m2  |       1.90000       1875.30|       2.00000       1974.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0053 621-06545                 0.500  Mg  |     680.00000        340.00|     700.00000        350.00|
  FERTILIZER                              |                            |                            |
0054 621-06548                10.000  kg  |      70.00000        700.00|      75.00000        750.00|
  SEED MIXTURE, CV                        |                            |                            |
0055 621-06553               105.000  kg  |       7.15000        750.75|       7.50000        787.50|
  SEED MIXTURE, R                         |                            |                            |
0056 621-06557                51.000  kg  |       9.50000        484.50|      10.25000        522.75|
  SEED MIXTURE, T                         |                            |                            |
0057 621-06565                 2.600  Mg  |     520.00000       1352.00|     550.00000       1430.00|
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 621-06567                15.000  kL  |       1.32000         19.80|       1.35000         20.25|
  WATER                                   |                            |                            |
0059 621-06574               753.000  m2  |       4.75000       3576.75|       6.00000       4518.00|
  SODDING                                 |                            |                            |
0060 622-52436                 3.000  EACH|      25.00000         75.00|      25.00000         75.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0061 622-91786                57.000  EACH|       4.85000        276.45|       5.00000        285.00|
  SEEDLING                                |                            |                            |
0062 701-96089               161.000  m   |      84.00000      13524.00|     150.00000      24150.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0063 701-98649                31.000  m   |     169.00000       5239.00|     275.00000       8525.00|
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0064 702-04433                20.000  EACH|      53.00000       1060.00|      65.00000       1300.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0065 702-51863               342.000  EACH|       9.25000       3163.50|       8.00000       2736.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0066 703-51030              8998.000  kg  |       1.25000      11247.50|       1.10000       9897.80|
  REINFORCING STEEL                       |                            |                            |
0067 703-51032             52040.000  kg  |       1.55000      80662.00|       1.25000      65050.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0068 703-97936                74.000  EACH|      19.75000       1461.50|      10.00000        740.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0069 704-51002               381.100  m3  |     500.00000     190550.00|     725.00000     276297.50|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0070 706-05732                 4.000  EACH|     875.00000       3500.00|    1500.00000       6000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0071 706-51020                 9.700  m3  |     910.00000       8827.00|    1100.00000      10670.00|
  CONCRETE, C, RAILING                    |                            |                            |
0072 706-91957               140.970  m   |     160.00000      22555.20|     160.00000      22555.20|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0073 709-51821                        LUMP|     675.00000        675.00|    1500.00000       1500.00|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0074 709-51821                        LUMP|    1095.00000       1095.00|    2200.00000       2200.00|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0075 709-51821                        LUMP|    1095.00000       1095.00|    2300.00000       2300.00|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0076 709-51821                        LUMP|     885.00000        885.00|    2000.00000       2000.00|
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0077 709-51821                        LUMP|     995.00000        995.00|    2050.00000       2050.00|
  SURFACE SEAL , STR. NO. 5               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 710-51870                 4.000  m2  |     585.00000       2340.00|     450.00000       1800.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0079 715-04612                20.000  m   |      30.00000        600.00|      45.00000        900.00|
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            |
  200 mm                                  |                            |                            |
0080 715-04612                20.000  m   |      40.00000        800.00|      45.00000        900.00|
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            |
  250 mm                                  |                            |                            |
0081 715-05119                18.000  m   |      65.00000       1170.00|     100.00000       1800.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0082 715-05123                14.000  m   |     150.00000       2100.00|     150.00000       2100.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0083 715-05169                71.000  m   |     125.00000       8875.00|      65.00000       4615.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0084 715-06054                71.000  m   |      50.00000       3550.00|      72.00000       5112.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  300 mm                                  |                            |                            |
0085 715-35005                20.000  m   |      30.00000        600.00|      45.00000        900.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0086 715-35010                20.000  m   |      40.00000        800.00|      45.00000        900.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0087 715-46005                12.000  EACH|     275.00000       3300.00|     250.00000       3000.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0088 715-46020                 1.000  EACH|     375.00000        375.00|     450.00000        450.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0089 720-45035                 1.000  EACH|    2000.00000       2000.00|    1500.00000       1500.00|
  INLET, F7                               |                            |                            |
0090 723-06660                18.800  m2  |    1195.00000      22466.00|     700.00000      13160.00|
  WINGWALL                                |                            |                            |
0091 723-07588                12.140  m   |    9250.00000     112295.00|    9000.00000     109260.00|
  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                            |                            |
  x 1800 mm                               |                            |                            |
0092 801-04308                20.000  EACH|     126.00000       2520.00|     250.00000       5000.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0093 801-06605                44.000  EACH|      58.00000       2552.00|     120.00000       5280.00|
  BARRICADE, IIIA                         |                            |                            |
0094 801-06606                18.000  EACH|      94.00000       1692.00|     180.00000       3240.00|
  BARRICADE, IIIB                         |                            |                            |
0095 801-06625                 7.000  EACH|      73.00000        511.00|     145.00000       1015.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 361 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,259,115.46                                                  ROUTE : 300 NORTH
     CALL ORDER   : 361                     CONTRACT ID : B -26085-A                   COUNTIES : JAY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1128289              |
                                          |PRIMCO, INC.                |BEATY CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 801-06640                34.000  EACH|      75.00000       2550.00|     145.00000       4930.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 802-76025                 0.585  m2  |      79.55000         46.54|     195.00000        114.08|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0098 802-76035                 0.743  m2  |      84.55000         62.82|     248.00000        184.26|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0099 802-76055                 8.175  m   |      43.60000        356.43|      25.00000        204.38|
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $  1,143,497.48|             $  1,252,246.41|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,143,497.48|             $  1,252,246.41|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 371 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0816009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $  2,056,400.52     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  2,192,158.06     106.6017%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,715,843.19     132.0678%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,797,285.51     136.0282%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,033,700.00     147.5247%
   6   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  3,167,230.76     154.0181%
   7   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  3,432,455.40     166.9157%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   16000.00000      16000.00|   20000.00000      20000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    2500.00000      30000.00|    1000.00000      12000.00|     900.00000       10800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  200000.00000     200000.00|  109000.00000     109000.00|  140000.00000      140000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               232.000  m2  |       7.00000       1624.00|      20.00000       4640.00|      19.00000        4408.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               127.000  m   |      16.42000       2085.34|      18.00000       2286.00|      19.00000        2413.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               214.500  m2  |      14.38000       3084.51|      19.00000       4075.50|      19.00000        4075.50
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               100.500  m   |      10.33000       1038.17|      17.00000       1708.50|      19.00000        1909.50
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  225000.00000     225000.00|  130000.00000     130000.00|  455000.00000      455000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-52710               151.000  m2  |      12.00000       1812.00|      20.00000       3020.00|      11.00000        1661.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               485.000  m2  |       8.00000       3880.00|       8.00000       3880.00|       5.60000        2716.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 301-07448                42.000  Mg  |      20.00000        840.00|      40.00000       1680.00|      31.00000        1302.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 406-05521              2134.000  m2  |       0.50000       1067.00|       0.46000        981.64|       0.55000        1173.70
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 371 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 502-06329               112.000  m2  |      65.00000       7280.00|      70.00000       7840.00|      68.00000        7616.00
  PCCP, 300 mm                            |                            |                            |
0014 503-05310                17.600  m   |     165.00000       2904.00|     450.00000       7920.00|     425.00000        7480.00
  TERMINAL JOINT                          |                            |                            |
0015 601-01522                 3.000  EACH|    1344.00000       4032.00|    1250.00000       3750.00|    1400.00000        4200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 1.000  EACH|    8064.00000       8064.00|    5000.00000       5000.00|    7600.00000        7600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 1.000  EACH|    2400.00000       2400.00|    2300.00000       2300.00|    2500.00000        2500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               118.110  m   |      50.00000       5905.50|      48.00000       5669.28|      49.00000        5787.39
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               372.100  m   |      60.00000      22326.00|      80.00000      29768.00|     110.00000       40931.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531               158.000  m2  |      18.00000       2844.00|      50.00000       7900.00|      44.00000        6952.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0021 605-06100                99.500  m   |      32.86000       3269.57|      80.00000       7960.00|      50.00000        4975.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0022 605-06210                 7.000  m   |      65.00000        455.00|     130.00000        910.00|     140.00000         980.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0023 605-06230                18.200  m   |      70.00000       1274.00|     100.00000       1820.00|     130.00000        2366.00
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0024 610-06259               136.000  m2  |      58.73000       7987.28|      75.00000      10200.00|     110.00000       14960.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 610-07488               335.000  Mg  |     100.00000      33500.00|      67.00000      22445.00|      70.00000       23450.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0026 616-02320               700.000  m2  |       4.78000       3346.00|       4.00000       2800.00|       4.50000        3150.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688              1280.000  Mg  |      33.00000      42240.00|      45.00000      57600.00|      52.00000       66560.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 619-04414                34.000  EACH|     250.00000       8500.00|     225.00000       7650.00|     275.00000        9350.00
  DRAIN EXTENSION                         |                            |                            |
0031 621-01004                 2.000  EACH|     450.00000        900.00|     400.00000        800.00|     330.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06560               100.000  m2  |      10.00000       1000.00|       5.00000        500.00|       9.50000         950.00
  MULCHED SEEDING, U                      |                            |                            |
0033 702-51005                29.900  m3  |     650.00000      19435.00|    1200.00000      35880.00|     950.00000       28405.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0034 702-51110              2962.000  kg  |       6.61000      19578.82|       6.00000      17772.00|       4.50000       13329.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 702-51863              1432.000  EACH|       6.00000       8592.00|      10.00000      14320.00|      14.00000       20048.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0036 703-51030              3088.000  kg  |       0.98000       3026.24|       1.10000       3396.80|       1.50000        4632.00
  REINFORCING STEEL                       |                            |                            |
0037 703-51032            196544.000  kg  |       1.12000     220129.28|       1.20000     235852.80|       1.55000      304643.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 703-97936              2565.000  EACH|       9.00000      23085.00|      10.00000      25650.00|      12.00000       30780.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0039 704-51002              1500.200  m3  |     375.00000     562575.00|     475.00000     712595.00|     450.00000      675090.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-06342               619.600  m   |     150.00000      92940.00|     145.00000      89842.00|     155.00000       96038.00
  RAILING, PS-1                           |                            |                            |
0041 706-06353                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00|    1400.00000        2800.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1                                   |                            |                            |
0042 706-06353                 2.000  EACH|    1600.00000       3200.00|    1500.00000       3000.00|    1200.00000        2400.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1 MODIFIED                          |                            |                            |
0043 706-51020                95.700  m3  |     500.00000      47850.00|     500.00000      47850.00|     600.00000       57420.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|   30000.00000      30000.00|   27500.00000      27500.00|   45000.00000       45000.00
  SURFACE SEAL                            |                            |                            |
0045 710-51870                40.000  m2  |      24.00000        960.00|     625.00000      25000.00|     400.00000       16000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0046 711-51877                        LUMP|   30000.00000      30000.00|   50000.00000      50000.00|   75000.00000       75000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0047 711-92500               272.000  EACH|      20.00000       5440.00|      45.00000      12240.00|      45.00000       12240.00
  ANCHOR ROD                              |                            |                            |
0048 711-96242                12.000  EACH|     400.00000       4800.00|     450.00000       5400.00|     225.00000        2700.00
  DIAPHRAGM, RESET                        |                            |                            |
0049 720-44000                 4.000  EACH|     200.00000        800.00|     350.00000       1400.00|     325.00000        1300.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0050 724-51888                91.900  m   |     100.00000       9190.00|     120.00000      11028.00|     120.00000       11028.00
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0051 724-51925                21.440  m   |     110.00000       2358.40|     450.00000       9648.00|     310.00000        6646.40
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 724-51927                21.440  m   |    2600.00000      55744.00|    2750.00000      58960.00|    2500.00000       53600.00
  EXPANSION JOINT, M                      |                            |                            |
0053 726-92406                50.000  EACH|    1200.00000      60000.00|    1500.00000      75000.00|     975.00000       48750.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0054 726-96576                18.000  EACH|     700.00000      12600.00|    1725.00000      31050.00|    1050.00000       18900.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 726-97941                 8.000  EACH|     900.00000       7200.00|    1850.00000      14800.00|    1300.00000       10400.00
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                            |                            |
0056 728-98377                        LUMP|   14200.00000      14200.00|   13500.00000      13500.00|   19000.00000       19000.00
  MASONRY COATING                         |                            |                            |
0057 801-06203              1459.000  m   |       0.76000       1108.84|       0.46000        671.14|       0.60000         875.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0058 801-06207              2569.000  m   |       3.53000       9068.57|       3.25000       8349.25|       3.30000        8477.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0059 801-06605                 4.000  EACH|     250.00000       1000.00|     110.00000        440.00|     120.00000         480.00
  BARRICADE, IIIA                         |                            |                            |
0060 801-06640                30.000  EACH|     300.00000       9000.00|      85.00000       2550.00|      95.00000        2850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      75.00000        300.00|      35.00000        140.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06710               360.000  DAY |      20.00000       7200.00|      15.00000       5400.00|      14.00000        5040.00
  FLASHING ARROW SIGN                     |                            |                            |
0063 801-06775                        LUMP|   30000.00000      30000.00|   35000.00000      35000.00|  150000.00000      150000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-96800             45624.000  EACH|       2.00000      91248.00|       2.00000      91248.00|       2.20000      100372.80
  SHEAR STUD CONNECTOR                    |                            |                            |
0065 805-06600               647.300  m   |      15.00000       9709.50|      16.50000      10680.45|      14.00000        9062.20
  CONDUIT, PVC, 75 mm                     |                            |                            |
0066 808-06711               263.000  m   |       1.00000        263.00|       1.00000        263.00|       1.10000         289.30
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0067 808-06713               743.000  m   |       1.00000        743.00|       0.90000        668.70|       0.90000         668.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06716               135.000  m   |       5.00000        675.00|       1.75000        236.25|       1.90000         256.50
  LINE, REMOVE                            |                            |                            |
0069 808-95933               481.000  m   |       2.50000       1202.50|       2.75000       1322.75|       2.90000        1394.90
  CURB PAINTING, YELLOW                   |                            |                            |
0070 605-06215               144.000  m   |      30.00000       4320.00|     100.00000      14400.00|     110.00000       15840.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0071 201-90788                        LUMP|    9000.00000       9000.00|   20000.00000      20000.00|    8000.00000        8000.00
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $  2,056,400.52|             $  2,192,158.06|                $  2,715,843.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,056,400.52|             $  2,192,158.06|                $  2,715,843.19
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1386990
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|   16000.00000      16000.00|   22000.00000       22000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1500.00000      18000.00|    1450.00000      17400.00|    2500.00000       30000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  140000.00000     140000.00|  151000.00000     151000.00|  210000.00000      210000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               232.000  m2  |      18.80000       4361.60|      33.00000       7656.00|      28.00000        6496.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               127.000  m   |      17.70000       2247.90|      22.00000       2794.00|      26.00000        3302.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               214.500  m2  |      36.00000       7722.00|      30.00000       6435.00|      28.00000        6006.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               100.500  m   |      39.50000       3969.75|       8.00000        804.00|      28.00000        2814.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  299210.00000     299210.00|  506150.95000     506150.95|  650000.00000      650000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-52710               151.000  m2  |      25.00000       3775.00|      11.00000       1661.00|      10.00000        1510.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               485.000  m2  |       5.90000       2861.50|       9.00000       4365.00|       6.00000        2910.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 301-07448                42.000  Mg  |      61.00000       2562.00|      37.00000       1554.00|      29.00000        1218.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 406-05521              2134.000  m2  |       0.45000        960.30|       0.50000       1067.00|       0.75000        1600.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               112.000  m2  |     129.00000      14448.00|      78.00000       8736.00|      75.00000        8400.00
  PCCP, 300 mm                            |                            |                            |
0014 503-05310                17.600  m   |     490.00000       8624.00|     440.00000       7744.00|     250.00000        4400.00
  TERMINAL JOINT                          |                            |                            |
0015 601-01522                 3.000  EACH|    1250.00000       3750.00|    1460.00000       4380.00|    1535.00000        4605.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 1.000  EACH|    7500.00000       7500.00|    6075.00000       6075.00|    6325.00000        6325.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 1.000  EACH|    2300.00000       2300.00|    2250.00000       2250.00|    2350.00000        2350.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               118.110  m   |      49.00000       5787.39|      35.00000       4133.85|      38.00000        4488.18
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               372.100  m   |      72.00000      26791.20|      80.00000      29768.00|      76.00000       28279.60
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531               158.000  m2  |      66.00000      10428.00|      35.00000       5530.00|      30.00000        4740.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1386990
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 605-06100                99.500  m   |      69.50000       6915.25|      81.00000       8059.50|      49.00000        4875.50
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0022 605-06210                 7.000  m   |     195.00000       1365.00|     118.00000        826.00|      52.00000         364.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0023 605-06230                18.200  m   |     160.00000       2912.00|     122.00000       2220.40|      45.00000         819.00
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0024 610-06259               136.000  m2  |     103.00000      14008.00|      93.00000      12648.00|      62.00000        8432.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 610-07488               335.000  Mg  |      65.00000      21775.00|      73.50000      24622.50|      92.00000       30820.00
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0026 616-02320               700.000  m2  |       2.40000       1680.00|       3.00000       2100.00|       6.00000        4200.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688              1280.000  Mg  |      57.00000      72960.00|      62.00000      79360.00|      39.00000       49920.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 619-04414                34.000  EACH|     228.00000       7752.00|     350.00000      11900.00|     105.00000        3570.00
  DRAIN EXTENSION                         |                            |                            |
0031 621-01004                 2.000  EACH|     385.00000        770.00|     350.00000        700.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06560               100.000  m2  |       5.00000        500.00|       9.00000        900.00|       7.50000         750.00
  MULCHED SEEDING, U                      |                            |                            |
0033 702-51005                29.900  m3  |    3100.00000      92690.00|    2000.00000      59800.00|     850.00000       25415.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0034 702-51110              2962.000  kg  |       7.00000      20734.00|       5.50000      16291.00|       6.50000       19253.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0035 702-51863              1432.000  EACH|       4.00000       5728.00|      10.00000      14320.00|      14.00000       20048.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0036 703-51030              3088.000  kg  |       1.15000       3551.20|       1.30000       4014.40|       1.20000        3705.60
  REINFORCING STEEL                       |                            |                            |
0037 703-51032            196544.000  kg  |       1.30000     255507.20|       1.50000     294816.00|       1.28000      251576.32
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 703-97936              2565.000  EACH|      12.19000      31267.35|      11.00000      28215.00|      15.00000       38475.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0039 704-51002              1500.200  m3  |     600.00000     900120.00|     600.00000     900120.00|     511.00000      766602.20
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-06342               619.600  m   |     140.00000      86744.00|     185.00000     114626.00|     172.00000      106571.20
  RAILING, PS-1                           |                            |                            |
0041 706-06353                 2.000  EACH|    1850.00000       3700.00|    3000.00000       6000.00|    1550.00000        3100.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1386990
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 706-06353                 2.000  EACH|    2016.00000       4032.00|    3000.00000       6000.00|    1750.00000        3500.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1 MODIFIED                          |                            |                            |
0043 706-51020                95.700  m3  |     550.00000      52635.00|     740.00000      70818.00|     550.00000       52635.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|   27000.00000      27000.00|   27000.00000      27000.00|   37000.00000       37000.00
  SURFACE SEAL                            |                            |                            |
0045 710-51870                40.000  m2  |     620.00000      24800.00|     675.00000      27000.00|     750.00000       30000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0046 711-51877                        LUMP|  120000.00000     120000.00|  150000.00000     150000.00|  130000.00000      130000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0047 711-92500               272.000  EACH|      23.00000       6256.00|      65.00000      17680.00|      25.00000        6800.00
  ANCHOR ROD                              |                            |                            |
0048 711-96242                12.000  EACH|     290.00000       3480.00|     300.00000       3600.00|    2950.00000       35400.00
  DIAPHRAGM, RESET                        |                            |                            |
0049 720-44000                 4.000  EACH|     450.00000       1800.00|     300.00000       1200.00|     500.00000        2000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0050 724-51888                91.900  m   |     225.00000      20677.50|     135.00000      12406.50|     200.00000       18380.00
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0051 724-51925                21.440  m   |     355.00000       7611.20|     340.00000       7289.60|     350.00000        7504.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 724-51927                21.440  m   |    2815.00000      60353.60|    2500.00000      53600.00|    2700.00000       57888.00
  EXPANSION JOINT, M                      |                            |                            |
0053 726-92406                50.000  EACH|    1520.00000      76000.00|     560.00000      28000.00|    1275.00000       63750.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0054 726-96576                18.000  EACH|    1930.00000      34740.00|     800.00000      14400.00|    1133.00000       20394.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0055 726-97941                 8.000  EACH|    2360.00000      18880.00|     925.00000       7400.00|    2872.00000       22976.00
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                            |                            |
0056 728-98377                        LUMP|   15758.00000      15758.00|   14500.00000      14500.00|   17200.00000       17200.00
  MASONRY COATING                         |                            |                            |
0057 801-06203              1459.000  m   |       0.48000        700.32|       0.50000        729.50|       0.94000        1371.46
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0058 801-06207              2569.000  m   |       3.15000       8092.35|       3.40000       8734.60|       3.62000        9299.78
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0059 801-06605                 4.000  EACH|     100.00000        400.00|     120.00000        480.00|     450.00000        1800.00
  BARRICADE, IIIA                         |                            |                            |
0060 801-06640                30.000  EACH|      80.00000       2400.00|      85.00000       2550.00|     300.00000        9000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      37.00000        148.00|      40.00000        160.00|      75.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1386990
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-06710               360.000  DAY |      14.00000       5040.00|      15.00000       5400.00|      22.00000        7920.00
  FLASHING ARROW SIGN                     |                            |                            |
0063 801-06775                        LUMP|   46500.00000      46500.00|   50000.00000      50000.00|   63000.00000       63000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-96800             45624.000  EACH|       2.35000     107216.40|       2.45000     111778.80|       4.00000      182496.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0065 805-06600               647.300  m   |      12.50000       8091.25|      18.00000      11651.40|      15.00000        9709.50
  CONDUIT, PVC, 75 mm                     |                            |                            |
0066 808-06711               263.000  m   |       0.95000        249.85|       1.00000        263.00|       1.12000         294.56
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0067 808-06713               743.000  m   |       0.85000        631.55|       1.00000        743.00|       1.12000         832.16
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06716               135.000  m   |       1.75000        236.25|       2.00000        270.00|       4.92000         664.20
  LINE, REMOVE                            |                            |                            |
0069 808-95933               481.000  m   |       2.60000       1250.60|       3.00000       1443.00|      23.00000       11063.00
  CURB PAINTING, YELLOW                   |                            |                            |
0070 605-06215               144.000  m   |     162.00000      23328.00|     115.00000      16560.00|      48.00000        6912.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0071 201-90788                        LUMP|   11000.00000      11000.00|   15000.00000      15000.00|   15500.00000       15500.00
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $  2,797,285.51|             $  3,033,700.00|                $  3,167,230.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,797,285.51|             $  3,033,700.00|                $  3,167,230.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   94602.33000      94602.33|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1631.57000      19578.84|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  171622.77000     171622.77|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               232.000  m2  |      19.25000       4466.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               127.000  m   |      18.78000       2385.06|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273               214.500  m2  |      26.56000       5697.12|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02274               100.500  m   |      42.69000       4290.35|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0008 202-51328                        LUMP|  860967.75000     860967.75|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-52710               151.000  m2  |      10.49000       1583.99|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               485.000  m2  |       8.79000       4263.15|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 301-07448                42.000  Mg  |      32.17000       1351.14|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 406-05521              2134.000  m2  |       0.50000       1067.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 502-06329               112.000  m2  |      76.56000       8574.72|                            |
  PCCP, 300 mm                            |                            |                            |
0014 503-05310                17.600  m   |     493.43000       8684.37|                            |
  TERMINAL JOINT                          |                            |                            |
0015 601-01522                 3.000  EACH|    1321.28000       3963.84|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 1.000  EACH|    7927.69000       7927.69|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 1.000  EACH|    2422.35000       2422.35|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               118.110  m   |      51.84000       6122.82|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639               372.100  m   |      91.01000      33864.82|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 604-91531               158.000  m2  |      33.71000       5326.18|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 605-06100                99.500  m   |      24.47000       2434.77|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0022 605-06210                 7.000  m   |     196.62000       1376.34|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0023 605-06230                18.200  m   |     181.81000       3308.94|                            |
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            |
0024 610-06259               136.000  m2  |      77.65000      10560.40|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 610-07488               335.000  Mg  |      71.61000      23989.35|                            |
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0026 616-02320               700.000  m2  |       1.74000       1218.00|                            |
  GEOTEXTILES                             |                            |                            |
0027 616-05688              1280.000  Mg  |      62.05000      79424.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0028 619-04414                34.000  EACH|     138.12000       4696.08|                            |
  DRAIN EXTENSION                         |                            |                            |
0031 621-01004                 2.000  EACH|     330.32000        660.64|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06560               100.000  m2  |       8.76000        876.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0033 702-51005                29.900  m3  |     779.25000      23299.58|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0034 702-51110              2962.000  kg  |       4.18000      12381.16|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0035 702-51863              1432.000  EACH|       9.47000      13561.04|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0036 703-51030              3088.000  kg  |       1.79000       5527.52|                            |
  REINFORCING STEEL                       |                            |                            |
0037 703-51032            196544.000  kg  |       1.41000     277127.04|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 703-97936              2565.000  EACH|      11.13000      28548.45|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0039 704-51002              1500.200  m3  |     574.26000     861504.85|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-06342               619.600  m   |     151.72000      94005.71|                            |
  RAILING, PS-1                           |                            |                            |
0041 706-06353                 2.000  EACH|    1692.91000       3385.82|                            |
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 706-06353                 2.000  EACH|    1788.06000       3576.12|                            |
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  TPS-1 MODIFIED                          |                            |                            |
0043 706-51020                95.700  m3  |     654.07000      62594.50|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|   65954.01000      65954.01|                            |
  SURFACE SEAL                            |                            |                            |
0045 710-51870                40.000  m2  |     663.70000      26548.00|                            |
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0046 711-51877                        LUMP|   38495.90000      38495.90|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0047 711-92500               272.000  EACH|      43.20000      11750.40|                            |
  ANCHOR ROD                              |                            |                            |
0048 711-96242                12.000  EACH|     458.25000       5499.00|                            |
  DIAPHRAGM, RESET                        |                            |                            |
0049 720-44000                 4.000  EACH|     208.28000        833.12|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0050 724-51888                91.900  m   |     159.19000      14629.56|                            |
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0051 724-51925                21.440  m   |     337.56000       7237.29|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 724-51927                21.440  m   |    2494.06000      53472.65|                            |
  EXPANSION JOINT, M                      |                            |                            |
0053 726-92406                50.000  EACH|    1475.79000      73789.50|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0054 726-96576                18.000  EACH|    1895.99000      34127.82|                            |
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0055 726-97941                 8.000  EACH|    2196.13000      17569.04|                            |
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                            |                            |
0056 728-98377                        LUMP|   33032.06000      33032.06|                            |
  MASONRY COATING                         |                            |                            |
0057 801-06203              1459.000  m   |       0.51000        744.09|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0058 801-06207              2569.000  m   |       3.32000       8529.08|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0059 801-06605                 4.000  EACH|     104.60000        418.40|                            |
  BARRICADE, IIIA                         |                            |                            |
0060 801-06640                30.000  EACH|      82.58000       2477.40|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      38.54000        154.16|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 371 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,532,479.80                                                  ROUTE : US 231
     CALL ORDER   : 371                     CONTRACT ID : B -26286-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-06710               360.000  DAY |      14.31000       5151.60|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0063 801-06775                        LUMP|   70767.55000      70767.55|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0064 802-96800             45624.000  EACH|       3.24000     147821.76|                            |
  SHEAR STUD CONNECTOR                    |                            |                            |
0065 805-06600               647.300  m   |      13.19000       8537.89|                            |
  CONDUIT, PVC, 75 mm                     |                            |                            |
0066 808-06711               263.000  m   |       1.01000        265.63|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0067 808-06713               743.000  m   |       0.90000        668.70|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06716               135.000  m   |       1.84000        248.40|                            |
  LINE, REMOVE                            |                            |                            |
0069 808-95933               481.000  m   |       2.78000       1337.18|                            |
  CURB PAINTING, YELLOW                   |                            |                            |
0070 605-06215               144.000  m   |      88.00000      12672.00|                            |
  CENTER CURB, D, CONCRETE                |                            |                            |
0071 201-90788                        LUMP|   26904.61000      26904.61|                            |
  DEBRIS, REMOVE                          |                            |                            |
     SECTION TOTALS                       |             $  3,432,455.40|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,432,455.40|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2010008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    645,231.24     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    699,567.64     108.4212%
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    711,600.27     110.2860%
   4   35-1310611     DUNCAN ROBERTSON INC                                                   $    786,625.35     121.9137%
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    796,458.12     123.4376%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $    803,177.53     124.4790%
   7   35-1212938     ATLAS EXCAVATING, INC.                                                 $    884,896.85     137.1441%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    935,181.85     144.9374%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1609544              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|   12300.00000      12300.00|   10700.00000       10700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    1400.00000      14000.00|    1400.00000      14000.00|    1441.00000       14410.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   34750.00000      34750.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11000.00000      11000.00|    6500.00000       6500.00|    4061.00000        4061.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               142.000  m   |      11.00000       1562.00|      11.90000       1689.80|      10.50000        1491.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   41000.00000      41000.00|   84167.00000      84167.00|   32000.00000       32000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              2294.000  m3  |      13.00000      29822.00|      11.30000      25922.20|      10.00000       22940.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              4256.000  m3  |       1.00000       4256.00|      15.14000      64435.84|      11.00000       46816.00
  BORROW                                  |                            |                            |
0009 205-03371               157.500  m3  |       8.00000       1260.00|       3.00000        472.50|      13.29000        2093.18
  SEDIMENT REMOVE                         |                            |                            |
0010 205-06930                 4.800  Mg  |      65.00000        312.00|      70.00000        336.00|      99.00000         475.20
  SPLASHPAD, RIPRAP                       |                            |                            |
0011 205-06931                73.200  Mg  |      30.00000       2196.00|      16.00000       1171.20|      56.00000        4099.20
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06936                55.000  Mg  |      30.00000       1650.00|      16.00000        880.00|      46.00000        2530.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1609544              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-06937               310.000  m   |       5.00000       1550.00|       5.42000       1680.20|       6.15000        1906.50
  TEMPORARY SILT FENCE                    |                            |                            |
0014 205-06938                30.000  m   |      80.00000       2400.00|      12.00000        360.00|      32.00000         960.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0015 207-07500               995.000  m2  |       2.00000       1990.00|       3.00000       2985.00|      11.06000       11004.70
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0016 211-06467                49.400  m3  |      85.00000       4199.00|      40.00000       1976.00|      44.51000        2198.79
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 211-07454                 7.900  m3  |      20.00000        158.00|      60.00000        474.00|      80.00000         632.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448              1334.900  Mg  |      19.00000      25363.10|      18.61000      24842.49|      16.94000       22613.21
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 303-01180                19.900  Mg  |      28.00000        557.20|      18.61000        370.34|      64.68000        1287.13
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 402-07432                43.900  Mg  |      57.95000       2544.01|      65.48000       2874.57|      65.00000        2853.50
  HMA TYPE A, SURFACE                     |                            |                            |
0021 402-07433               273.500  Mg  |      51.40000      14057.90|      58.08000      15884.88|      61.00000       16683.50
  HMA TYPE B, SURFACE                     |                            |                            |
0022 402-07438               869.200  Mg  |      35.85000      31160.82|      40.51000      35211.29|      43.50000       37810.20
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0023 402-07440               131.800  Mg  |      39.75000       5239.05|      44.92000       5920.46|      55.00000        7249.00
  HMA TYPE A, BASE                        |                            |                            |
0024 402-07441               580.900  Mg  |      34.50000      20041.05|      38.99000      22649.29|      49.50000       28754.55
  HMA TYPE B, BASE                        |                            |                            |
0025 405-05517                 5.030  Mg  |     375.00000       1886.25|     423.75000       2131.46|     400.00000        2012.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.930  Mg  |     198.00000        382.14|     223.74000        431.82|     220.00000         424.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 4.000  EACH|    1300.00000       5200.00|    1390.00000       5560.00|    1230.00000        4920.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-01700                 2.000  EACH|    1560.00000       3120.00|    1670.00000       3340.00|    1480.00000        2960.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-94689                 2.000  EACH|    2055.00000       4110.00|    2200.00000       4400.00|    1955.00000        3910.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 1.000  EACH|     850.00000        850.00|     900.00000        900.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               132.182  m   |      31.00000       4097.64|      33.33000       4405.63|      29.50000        3899.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                 6.000  EACH|      10.50000         63.00|      16.84000        101.04|      35.00000         210.00
  BARRIER DELINEATOR                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1609544              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 603-06040               402.000  m   |      15.70000       6311.40|      17.00000       6834.00|      14.90000        5989.80
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0035 603-06060               402.000  m   |      16.25000       6532.50|      17.63000       7087.26|      15.60000        6271.20
  FENCE, FARM FIELD, RESET                |                            |                            |
0036 603-95104                 1.000  EACH|     700.00000        700.00|     763.00000        763.00|     675.00000         675.00
  FENCE GATE, FARM FIELD, RESET           |                            |                            |
0037 603-96042                 1.000  EACH|    1100.00000       1100.00|    1124.00000       1124.00|     995.00000         995.00
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0038 610-06259               193.500  m2  |      90.00000      17415.00|      75.00000      14512.50|      69.00000       13351.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0039 610-07486                87.700  Mg  |      68.00000       5963.60|      76.84000       6738.87|      70.00000        6139.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0040 616-02320              1425.400  m2  |       1.50000       2138.10|       1.70000       2423.18|       2.02000        2879.31
  GEOTEXTILES                             |                            |                            |
0041 616-06405               816.500  Mg  |      19.00000      15513.50|      17.24000      14076.46|      18.74000       15301.21
  RIPRAP, REVETMENT                       |                            |                            |
0042 616-06451                83.400  Mg  |      25.00000       2085.00|      17.24000       1437.82|      30.00000        2502.00
  RIPRAP, UNIFORM                         |                            |                            |
0043 621-01004                 2.000  EACH|     400.00000        800.00|     424.00000        848.00|     375.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 0.330  Mg  |     650.00000        214.50|     769.53000        253.94|     681.00000         224.73
  FERTILIZER                              |                            |                            |
0045 621-06548                 5.900  kg  |      75.00000        442.50|      62.15000        366.69|      55.00000         324.50
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553                58.900  kg  |       3.50000        206.15|       8.10000        477.09|       7.17000         422.31
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                20.700  kg  |       4.50000         93.15|      31.02000        642.11|      27.45000         568.22
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 2.430  Mg  |     500.00000       1215.00|     586.47000       1425.12|     519.00000        1261.17
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                 8.100  kL  |       5.25000         42.53|       0.62000          5.02|       0.55000           4.46
  WATER                                   |                            |                            |
0050 621-06575               447.700  m2  |       5.60000       2507.12|       5.76000       2578.75|       5.86000        2623.52
  SODDING, NURSERY                        |                            |                            |
0051 622-52436                 4.000  EACH|      27.50000        110.00|      28.00000        112.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786                90.000  EACH|       8.50000        765.00|      11.00000        990.00|       9.75000         877.50
  SEEDLING                                |                            |                            |
0053 701-98647               246.000  m   |      55.00000      13530.00|      86.11000      21183.06|     109.56000       26951.76
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1609544              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 703-51030              2718.000  kg  |       1.20000       3261.60|       1.06000       2881.08|       1.43000        3886.74
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             18992.000  kg  |       1.40000      26588.80|       1.22000      23170.24|       1.32000       25069.44
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 704-51002               128.100  m3  |     800.00000     102480.00|     543.96000      69681.28|     548.00000       70198.80
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0057 706-05732                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0058 706-51020                11.200  m3  |     500.00000       5600.00|     416.00000       4659.20|     385.00000        4312.00
  CONCRETE, C, RAILING                    |                            |                            |
0059 707-05984               139.800  m   |     400.00000      55920.00|     365.00000      51027.00|     344.00000       48091.20
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0060 709-51821                        LUMP|    4000.00000       4000.00|    2296.00000       2296.00|    2570.00000        2570.00
  SURFACE SEAL                            |                            |                            |
0061 713-04858                        LUMP|   45000.00000      45000.00|   48300.00000      48300.00|  105000.00000      105000.00
  TEMPORARY BRIDGE                        |                            |                            |
0062 715-05171                59.000  m   |     101.00000       5959.00|      61.70000       3640.30|      50.05000        2952.95
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0063 715-05407                32.000  m   |      25.00000        800.00|      19.68000        629.76|      19.29000         617.28
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0064 715-46010                 6.000  EACH|     253.50000       1521.00|     204.53000       1227.18|     432.74000        2596.44
  PIPE END SECTION, 450 mm                |                            |                            |
0065 728-98377                        LUMP|    3700.00000       3700.00|    1694.00000       1694.00|    2450.00000        2450.00
  MASONRY COATING                         |                            |                            |
0066 801-04308                 2.000  EACH|     230.00000        460.00|     249.00000        498.00|     220.00000         440.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0067 801-06640                21.000  EACH|      80.00000       1680.00|      85.00000       1785.00|      75.00000        1575.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06645                 4.000  EACH|      40.00000        160.00|      39.00000        156.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0069 801-06775                        LUMP|   20000.00000      20000.00|    4950.00000       4950.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-07118                14.400  m   |      27.00000        388.80|      28.25000        406.80|      25.00000         360.00
  BARRICADE, III-A                        |                            |                            |
0071 804-06740                85.000  EACH|      18.00000       1530.00|      20.00000       1700.00|      22.50000        1912.50
  DELINEATOR WITH POST, D2                |                            |                            |
0072 601-94236                 4.000  EACH|     630.00000       2520.00|     678.00000       2712.00|     600.00000        2400.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0073 601-02206               121.920  m   |      19.00000       2316.48|      20.34000       2479.85|      18.00000        2194.56
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1609544              |(3) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 801-06203              1739.000  m   |       0.71000       1234.69|       0.77000       1339.03|       0.68000        1182.52
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0075 808-06712               110.000  m   |       1.00000        110.00|       1.07000        117.70|       0.95000         104.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0076 808-06713               877.000  m   |       0.96000        841.92|       1.04000        912.08|       0.92000         806.84
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0077 808-06714               339.000  m   |       0.96000        325.44|       1.04000        352.56|       0.92000         311.88
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0078 808-06716               210.000  m   |       1.53000        321.30|       1.67000        350.70|       1.48000         310.80
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    645,231.24|             $    699,567.64|                $    711,600.27
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    645,231.24|             $    699,567.64|                $    711,600.27
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1364963              |(6) 35-1128289
                                          |DUNCAN ROBERTSON INC        |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7500.00000       7500.00|   12500.00000      12500.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |      14.00000        140.00|    1200.00000      12000.00|    1700.00000       17000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   38500.00000      38500.00|   40250.00000       40250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|    7500.00000       7500.00|   16100.00000       16100.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               142.000  m   |      10.00000       1420.00|      12.00000       1704.00|      10.50000        1491.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   96729.00000       96729.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              2294.000  m3  |      10.00000      22940.00|      13.75000      31542.50|      10.00000       22940.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              4256.000  m3  |      18.00000      76608.00|      16.75000      71288.00|      18.50000       78736.00
  BORROW                                  |                            |                            |
0009 205-03371               157.500  m3  |      15.00000       2362.50|      20.00000       3150.00|      12.00000        1890.00
  SEDIMENT REMOVE                         |                            |                            |
0010 205-06930                 4.800  Mg  |     100.00000        480.00|      60.00000        288.00|      65.00000         312.00
  SPLASHPAD, RIPRAP                       |                            |                            |
0011 205-06931                73.200  Mg  |      25.00000       1830.00|      30.00000       2196.00|      45.00000        3294.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06936                55.000  Mg  |      15.00000        825.00|      27.50000       1512.50|      28.00000        1540.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 205-06937               310.000  m   |       3.00000        930.00|       6.75000       2092.50|       5.25000        1627.50
  TEMPORARY SILT FENCE                    |                            |                            |
0014 205-06938                30.000  m   |      15.00000        450.00|      30.00000        900.00|     140.00000        4200.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0015 207-07500               995.000  m2  |      18.00000      17910.00|      15.00000      14925.00|      17.00000       16915.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0016 211-06467                49.400  m3  |      35.00000       1729.00|      37.50000       1852.50|      55.00000        2717.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 211-07454                 7.900  m3  |      50.00000        395.00|      40.00000        316.00|      90.00000         711.00
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448              1334.900  Mg  |      20.00000      26698.00|      22.50000      30035.25|      22.00000       29367.80
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 303-01180                19.900  Mg  |      20.00000        398.00|      22.50000        447.75|      40.00000         796.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 402-07432                43.900  Mg  |      71.50000       3138.85|      70.00000       3073.00|      60.00000        2634.00
  HMA TYPE A, SURFACE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1364963              |(6) 35-1128289
                                          |DUNCAN ROBERTSON INC        |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07433               273.500  Mg  |      67.10000      18351.85|      65.00000      17777.50|      60.00000       16410.00
  HMA TYPE B, SURFACE                     |                            |                            |
0022 402-07438               869.200  Mg  |      52.80000      45893.76|      50.00000      43460.00|      40.00000       34768.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0023 402-07440               131.800  Mg  |      60.50000       7973.90|      57.50000       7578.50|      42.50000        5601.50
  HMA TYPE A, BASE                        |                            |                            |
0024 402-07441               580.900  Mg  |      55.00000      31949.50|      52.50000      30497.25|      37.50000       21783.75
  HMA TYPE B, BASE                        |                            |                            |
0025 405-05517                 5.030  Mg  |     440.00000       2213.20|     400.00000       2012.00|     375.00000        1886.25
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.930  Mg  |     242.00000        467.06|     220.00000        424.60|     200.00000         386.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 4.000  EACH|    1353.00000       5412.00|    1350.00000       5400.00|    1230.00000        4920.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-01700                 2.000  EACH|    1628.00000       3256.00|    1550.00000       3100.00|    1480.00000        2960.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-94689                 2.000  EACH|    2150.50000       4301.00|    2350.00000       4700.00|    1955.00000        3910.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 1.000  EACH|     880.00000        880.00|     800.00000        800.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               132.182  m   |      32.45000       4289.30|      32.50000       4295.92|      29.50000        3899.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                 6.000  EACH|      10.00000         60.00|       8.00000         48.00|       8.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0034 603-06040               402.000  m   |      16.40000       6592.80|      18.50000       7437.00|      14.90000        5989.80
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0035 603-06060               402.000  m   |      17.16000       6898.32|      20.00000       8040.00|      15.60000        6271.20
  FENCE, FARM FIELD, RESET                |                            |                            |
0036 603-95104                 1.000  EACH|     742.50000        742.50|     725.00000        725.00|     675.00000         675.00
  FENCE GATE, FARM FIELD, RESET           |                            |                            |
0037 603-96042                 1.000  EACH|    1100.00000       1100.00|    1200.00000       1200.00|     995.00000         995.00
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0038 610-06259               193.500  m2  |      75.00000      14512.50|      65.00000      12577.50|      65.00000       12577.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0039 610-07486                87.700  Mg  |      77.00000       6752.90|      72.50000       6358.25|      72.00000        6314.40
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0040 616-02320              1425.400  m2  |       3.00000       4276.20|       3.00000       4276.20|       2.00000        2850.80
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1364963              |(6) 35-1128289
                                          |DUNCAN ROBERTSON INC        |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 616-06405               816.500  Mg  |      25.00000      20412.50|      25.00000      20412.50|      20.00000       16330.00
  RIPRAP, REVETMENT                       |                            |                            |
0042 616-06451                83.400  Mg  |      25.00000       2085.00|      25.00000       2085.00|      24.00000        2001.60
  RIPRAP, UNIFORM                         |                            |                            |
0043 621-01004                 2.000  EACH|     412.50000        825.00|     425.00000        850.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 0.330  Mg  |     750.00000        247.50|     700.00000        231.00|     625.00000         206.25
  FERTILIZER                              |                            |                            |
0045 621-06548                 5.900  kg  |      60.00000        354.00|      75.00000        442.50|      72.50000         427.75
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553                58.900  kg  |       7.90000        465.31|       8.00000        471.20|       3.50000         206.15
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                20.700  kg  |      30.20000        625.14|      29.50000        610.65|       4.50000          93.15
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 2.430  Mg  |     570.90000       1387.28|     600.00000       1458.00|     500.00000        1215.00
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                 8.100  kL  |       0.60000          4.86|       1.00000          8.10|       5.00000          40.50
  WATER                                   |                            |                            |
0050 621-06575               447.700  m2  |       6.45000       2887.66|       6.50000       2910.05|       7.00000        3133.90
  SODDING, NURSERY                        |                            |                            |
0051 622-52436                 4.000  EACH|      27.50000        110.00|      30.00000        120.00|      26.00000         104.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786                90.000  EACH|      10.50000        945.00|      12.00000       1080.00|       8.00000         720.00
  SEEDLING                                |                            |                            |
0053 701-98647               246.000  m   |      80.00000      19680.00|      90.00000      22140.00|      85.00000       20910.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0054 703-51030              2718.000  kg  |       1.25000       3397.50|       1.50000       4077.00|       1.00000        2718.00
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             18992.000  kg  |       1.35000      25639.20|       1.60000      30387.20|       1.25000       23740.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 704-51002               128.100  m3  |     500.00000      64050.00|     500.00000      64050.00|     600.00000       76860.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0057 706-05732                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0058 706-51020                11.200  m3  |     550.00000       6160.00|     500.00000       5600.00|     400.00000        4480.00
  CONCRETE, C, RAILING                    |                            |                            |
0059 707-05984               139.800  m   |     400.00000      55920.00|     366.00000      51166.80|     350.00000       48930.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1364963              |(6) 35-1128289
                                          |DUNCAN ROBERTSON INC        |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 709-51821                        LUMP|    3500.00000       3500.00|    6200.00000       6200.00|    2700.00000        2700.00
  SURFACE SEAL                            |                            |                            |
0061 713-04858                        LUMP|  125000.00000     125000.00|  120000.00000     120000.00|   75000.00000       75000.00
  TEMPORARY BRIDGE                        |                            |                            |
0062 715-05171                59.000  m   |      65.00000       3835.00|      70.00000       4130.00|      58.00000        3422.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0063 715-05407                32.000  m   |      10.00000        320.00|      10.00000        320.00|       6.00000         192.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0064 715-46010                 6.000  EACH|     300.00000       1800.00|     375.00000       2250.00|     300.00000        1800.00
  PIPE END SECTION, 450 mm                |                            |                            |
0065 728-98377                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|    2500.00000        2500.00
  MASONRY COATING                         |                            |                            |
0066 801-04308                 2.000  EACH|     242.00000        484.00|     250.00000        500.00|     240.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0067 801-06640                21.000  EACH|      82.50000       1732.50|     120.00000       2520.00|      85.00000        1785.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06645                 4.000  EACH|      38.50000        154.00|      35.00000        140.00|      40.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0069 801-06775                        LUMP|   15000.00000      15000.00|    6500.00000       6500.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-07118                14.400  m   |      27.50000        396.00|      35.00000        504.00|      25.00000         360.00
  BARRICADE, III-A                        |                            |                            |
0071 804-06740                85.000  EACH|      20.00000       1700.00|      20.00000       1700.00|      22.50000        1912.50
  DELINEATOR WITH POST, D2                |                            |                            |
0072 601-94236                 4.000  EACH|     660.00000       2640.00|     650.00000       2600.00|     600.00000        2400.00
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0073 601-02206               121.920  m   |      19.80000       2414.01|      20.00000       2438.40|      18.00000        2194.56
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0074 801-06203              1739.000  m   |       0.75000       1304.25|       1.50000       2608.50|       0.70000        1217.30
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0075 808-06712               110.000  m   |       1.00000        110.00|       2.00000        220.00|       1.00000         110.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0076 808-06713               877.000  m   |       1.00000        877.00|       1.50000       1315.50|       1.00000         877.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0077 808-06714               339.000  m   |       1.00000        339.00|       1.50000        508.50|       1.00000         339.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0078 808-06716               210.000  m   |       1.65000        346.50|       2.25000        472.50|       1.50000         315.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    786,625.35|             $    796,458.12|                $    803,177.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    786,625.35|             $    796,458.12|                $    803,177.53
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 401 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|    9900.00000       9900.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |     900.00000       9000.00|    2200.00000      22000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   46000.00000      46000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   18000.00000      18000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               142.000  m   |       7.00000        994.00|      10.50000       1491.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              2294.000  m3  |      11.00000      25234.00|      20.00000      45880.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              4256.000  m3  |      12.00000      51072.00|      20.00000      85120.00|
  BORROW                                  |                            |                            |
0009 205-03371               157.500  m3  |      15.00000       2362.50|      20.00000       3150.00|
  SEDIMENT REMOVE                         |                            |                            |
0010 205-06930                 4.800  Mg  |      60.00000        288.00|      50.00000        240.00|
  SPLASHPAD, RIPRAP                       |                            |                            |
0011 205-06931                73.200  Mg  |      37.00000       2708.40|      28.00000       2049.60|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06936                55.000  Mg  |      55.00000       3025.00|      36.00000       1980.00|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0013 205-06937               310.000  m   |       6.20000       1922.00|       6.15000       1906.50|
  TEMPORARY SILT FENCE                    |                            |                            |
0014 205-06938                30.000  m   |     150.00000       4500.00|      30.00000        900.00|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0015 207-07500               995.000  m2  |      12.50000      12437.50|      17.00000      16915.00|
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0016 211-06467                49.400  m3  |      68.00000       3359.20|      45.00000       2223.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 211-07454                 7.900  m3  |      58.00000        458.20|      75.00000        592.50|
  STRUCTURE BACKFILL                      |                            |                            |
0018 301-07448              1334.900  Mg  |      16.80000      22426.32|      19.00000      25363.10|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0019 303-01180                19.900  Mg  |      33.00000        656.70|      70.00000       1393.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0020 402-07432                43.900  Mg  |      60.00000       2634.00|      86.52000       3798.23|
  HMA TYPE A, SURFACE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-07433               273.500  Mg  |      54.00000      14769.00|      60.05000      16423.68|
  HMA TYPE B, SURFACE                     |                            |                            |
0022 402-07438               869.200  Mg  |      38.00000      33029.60|      47.00000      40852.40|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0023 402-07440               131.800  Mg  |      42.00000       5535.60|      62.44000       8229.59|
  HMA TYPE A, BASE                        |                            |                            |
0024 402-07441               580.900  Mg  |      37.00000      21493.30|      46.64000      27093.18|
  HMA TYPE B, BASE                        |                            |                            |
0025 405-05517                 5.030  Mg  |     390.00000       1961.70|     419.55000       2110.34|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 1.930  Mg  |     215.00000        414.95|     194.78000        375.93|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 4.000  EACH|    1400.00000       5600.00|    1230.00000       4920.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-01700                 2.000  EACH|    1600.00000       3200.00|    1480.00000       2960.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-94689                 2.000  EACH|    2150.00000       4300.00|    1955.00000       3910.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97774                 1.000  EACH|     850.00000        850.00|     800.00000        800.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0032 601-99105               132.182  m   |      31.00000       4097.64|      29.50000       3899.37|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                 6.000  EACH|      10.50000         63.00|       8.00000         48.00|
  BARRIER DELINEATOR                      |                            |                            |
0034 603-06040               402.000  m   |      16.00000       6432.00|      14.90000       5989.80|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0035 603-06060               402.000  m   |      16.50000       6633.00|      15.60000       6271.20|
  FENCE, FARM FIELD, RESET                |                            |                            |
0036 603-95104                 1.000  EACH|     750.00000        750.00|     675.00000        675.00|
  FENCE GATE, FARM FIELD, RESET           |                            |                            |
0037 603-96042                 1.000  EACH|    1150.00000       1150.00|     995.00000        995.00|
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            |
0038 610-06259               193.500  m2  |      57.00000      11029.50|      80.00000      15480.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0039 610-07486                87.700  Mg  |      74.00000       6489.80|      95.73000       8395.52|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0040 616-02320              1425.400  m2  |       4.00000       5701.60|       3.00000       4276.20|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 616-06405               816.500  Mg  |      27.00000      22045.50|      24.00000      19596.00|
  RIPRAP, REVETMENT                       |                            |                            |
0042 616-06451                83.400  Mg  |      35.00000       2919.00|      45.00000       3753.00|
  RIPRAP, UNIFORM                         |                            |                            |
0043 621-01004                 2.000  EACH|     400.00000        800.00|     375.00000        750.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 0.330  Mg  |     640.00000        211.20|     681.00000        224.73|
  FERTILIZER                              |                            |                            |
0045 621-06548                 5.900  kg  |      72.00000        424.80|      55.00000        324.50|
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553                58.900  kg  |      35.50000       2090.95|       7.17000        422.31|
  SEED MIXTURE, R                         |                            |                            |
0047 621-06557                20.700  kg  |       4.60000         95.22|      27.45000        568.22|
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 2.430  Mg  |     500.00000       1215.00|     519.00000       1261.17|
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                 8.100  kL  |       5.10000         41.31|       0.55000          4.46|
  WATER                                   |                            |                            |
0050 621-06575               447.700  m2  |       6.10000       2730.97|       5.86000       2623.52|
  SODDING, NURSERY                        |                            |                            |
0051 622-52436                 4.000  EACH|      28.00000        112.00|      25.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786                90.000  EACH|       9.00000        810.00|       9.75000        877.50|
  SEEDLING                                |                            |                            |
0053 701-98647               246.000  m   |     115.00000      28290.00|      64.50000      15867.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0054 703-51030              2718.000  kg  |       1.25000       3397.50|       1.25000       3397.50|
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             18992.000  kg  |       1.30000      24689.60|       1.35000      25639.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 704-51002               128.100  m3  |     450.00000      57645.00|     840.00000     107604.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0057 706-05732                 4.000  EACH|    1000.00000       4000.00|    2000.00000       8000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0058 706-51020                11.200  m3  |     650.00000       7280.00|     840.00000       9408.00|
  CONCRETE, C, RAILING                    |                            |                            |
0059 707-05984               139.800  m   |     520.00000      72696.00|     445.00000      62211.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   876,796.72                                                  ROUTE : SR 3
     CALL ORDER   : 401                     CONTRACT ID : B -26451-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1212938              |(8) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 709-51821                        LUMP|    3500.00000       3500.00|    2806.00000       2806.00|
  SURFACE SEAL                            |                            |                            |
0061 713-04858                        LUMP|  215000.00000     215000.00|  150000.00000     150000.00|
  TEMPORARY BRIDGE                        |                            |                            |
0062 715-05171                59.000  m   |     105.00000       6195.00|      90.00000       5310.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0063 715-05407                32.000  m   |      44.00000       1408.00|      30.00000        960.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0064 715-46010                 6.000  EACH|     225.00000       1350.00|     300.00000       1800.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0065 728-98377                        LUMP|    3500.00000       3500.00|    2328.00000       2328.00|
  MASONRY COATING                         |                            |                            |
0066 801-04308                 2.000  EACH|     240.00000        480.00|     220.00000        440.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0067 801-06640                21.000  EACH|      90.00000       1890.00|      75.00000       1575.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06645                 4.000  EACH|      38.00000        152.00|      35.00000        140.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0069 801-06775                        LUMP|   21000.00000      21000.00|   30000.00000      30000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-07118                14.400  m   |      27.00000        388.80|      25.00000        360.00|
  BARRICADE, III-A                        |                            |                            |
0071 804-06740                85.000  EACH|      24.00000       2040.00|      22.50000       1912.50|
  DELINEATOR WITH POST, D2                |                            |                            |
0072 601-94236                 4.000  EACH|     625.00000       2500.00|     600.00000       2400.00|
  TEMPORARY GUARDRAIL END TREATMENT, I    |                            |                            |
0073 601-02206               121.920  m   |      19.50000       2377.44|      18.00000       2194.56|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0074 801-06203              1739.000  m   |       0.75000       1304.25|       0.68000       1182.52|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0075 808-06712               110.000  m   |       1.05000        115.50|       0.95000        104.50|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0076 808-06713               877.000  m   |       1.05000        920.85|       0.92000        806.84|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0077 808-06714               339.000  m   |       1.05000        355.95|       0.92000        311.88|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0078 808-06716               210.000  m   |       1.65000        346.50|       1.48000        310.80|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    884,896.85|             $    935,181.85|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    884,896.85|             $    935,181.85|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4233007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    409,123.62     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    442,755.68     108.2205%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    446,235.67     109.0711%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    457,022.19     111.7076%
   5   35-1212938     ATLAS EXCAVATING, INC.                    CONDITIONAL BID              $    457,431.86     111.8077%
   6   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    474,657.58     116.0181%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    487,873.95     119.2485%
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    495,638.71     121.1464%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|     100.00000        100.00|    2800.00000       2800.00|    3250.00000        3250.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                11.000  MOS |    1000.00000      11000.00|    1100.00000      12100.00|    1200.00000       13200.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20450.00000      20450.00|   22800.00000      22800.00|   21250.00000       21250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               258.000  SYS |       9.00000       2322.00|      22.00000       5676.00|      16.00000        4128.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               589.000  LFT |       4.24000       2497.36|       4.00000       2356.00|       4.50000        2650.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   73259.00000      73259.00|   40500.00000      40500.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               415.000  SYS |      10.08000       4183.20|       8.00000       3320.00|       6.50000        2697.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-91385                 2.000  EACH|     100.00000        200.00|     300.00000        600.00|     300.00000         600.00
  INLET, REMOVE                           |                            |                            |
0009 205-06931                10.000  TON |      22.00000        220.00|      52.00000        520.00|      35.00000         350.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 213-52830                 5.200  CYS |     125.00000        650.00|      95.00000        494.00|     150.00000         780.00
  FLOWABLE MORTAR                         |                            |                            |
0011 301-07448               442.000  TON |      18.76000       8291.92|      32.00000      14144.00|      18.50000        8177.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 405-05518               583.000  SYS |       1.13000        658.79|       1.00000        583.00|       1.00000         583.00
  ASPHALT FOR PRIME COAT                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 406-05521               415.000  SYS |       1.13000        468.95|       1.00000        415.00|       1.00000         415.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1412.00000       5648.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01846                 1.000  EACH|    1526.00000       1526.00|    1400.00000       1400.00|    1450.00000        1450.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0016 601-07023                 1.000  EACH|    7628.00000       7628.00|    6800.00000       6800.00|    4750.00000        4750.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 2.000  EACH|    2204.00000       4408.00|    2000.00000       4000.00|    2300.00000        4600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|     900.00000        900.00|     800.00000        800.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               787.500  LFT |       9.95000       7835.63|      10.00000       7875.00|       9.50000        7481.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0020 602-06639               710.000  LFT |      14.50000      10295.00|      25.00000      17750.00|      20.00000       14200.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                 6.000  EACH|       6.00000         36.00|      23.00000        138.00|       8.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-06259               269.200  SYS |      66.00000      17767.20|      55.00000      14806.00|      55.00000       14806.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0023 610-07487               476.000  TON |      88.89000      42311.64|      66.00000      31416.00|      85.00000       40460.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0024 616-02320               473.200  SYS |       1.80000        851.76|       5.00000       2366.00|       3.00000        1419.60
  GEOTEXTILES                             |                            |                            |
0025 616-06405               359.800  TON |      20.45000       7357.91|      25.00000       8995.00|      22.00000        7915.60
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     254.00000        254.00|     225.00000        225.00|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06545                 0.060  TON |     698.34000         41.90|     618.00000         37.08|     500.00000          30.00
  FERTILIZER                              |                            |                            |
0028 621-06559               741.000  SYS |       0.75000        555.75|       1.00000        741.00|       1.00000         741.00
  MULCHED SEEDING, R                      |                            |                            |
0029 621-06574                40.900  SYS |      17.18000        702.66|      18.00000        736.20|      10.00000         409.00
  SODDING                                 |                            |                            |
0030 703-51030              6560.000  LBS |       0.47000       3083.20|       0.65000       4264.00|       0.55000        3608.00
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             57248.000  LBS |       0.55000      31486.40|       1.00000      57248.00|       0.64000       36638.72
  REINFORCING STEEL, EPOXY COATED         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1447641              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 704-51002               257.000  CYS |     395.26000     101581.82|     425.00000     109225.00|     475.00000      122075.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05732                 4.000  EACH|    1400.00000       5600.00|    1100.00000       4400.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0034 706-51025               211.300  LFT |      29.55000       6243.92|      35.00000       7395.50|      40.00000        8452.00
  CONCRETE, C, RAILING                    |                            |                            |
0035 709-51821                        LUMP|    2767.00000       2767.00|    4500.00000       4500.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0036 715-91361                36.000  LFT |      10.00000        360.00|      32.00000       1152.00|      20.00000         720.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0037 801-01851                        LUMP|   13549.00000      13549.00|   15000.00000      15000.00|   13500.00000       13500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              7412.000  LFT |       0.23000       1704.76|       0.25000       1853.00|       0.25000        1853.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0039 801-06207              1412.000  LFT |       1.00000       1412.00|       1.00000       1412.00|       1.00000        1412.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0040 801-06218                24.000  LFT |       6.00000        144.00|       7.00000        168.00|       6.50000         156.00
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0041 801-06606                 1.000  EACH|     135.00000        135.00|     120.00000        120.00|     150.00000         150.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                30.000  EACH|      90.00000       2700.00|      80.00000       2400.00|     100.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 4.000  EACH|      40.00000        160.00|      35.00000        140.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    4200.00000       4200.00|   22000.00000      22000.00|    6500.00000        6500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               227.000  LFT |       0.57000        129.39|       0.75000        170.25|       0.55000         124.85
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1404.000  LFT |       0.31000        435.24|       0.35000        491.40|       0.35000         491.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-06716              1631.000  LFT |       0.62000       1011.22|       0.75000       1223.25|       0.75000        1223.25
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    409,123.62|             $    442,755.68|                $    446,235.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    409,123.62|             $    442,755.68|                $    446,235.67
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1212938              |(6) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3000.00000       3000.00|    5000.00000       5000.00|    2800.00000        2800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                11.000  MOS |    1300.00000      14300.00|     800.00000       8800.00|    1416.00000       15576.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|   26000.00000      26000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               258.000  SYS |      15.00000       3870.00|      17.00000       4386.00|      24.00000        6192.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               589.000  LFT |       3.90000       2297.10|       4.10000       2414.90|       4.00000        2356.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   50000.00000      50000.00|   75000.00000      75000.00|   66000.00000       66000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               415.000  SYS |      10.00000       4150.00|       5.20000       2158.00|       3.60000        1494.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-91385                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     335.00000         670.00
  INLET, REMOVE                           |                            |                            |
0009 205-06931                10.000  TON |      30.00000        300.00|      37.00000        370.00|      63.00000         630.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 213-52830                 5.200  CYS |     300.00000       1560.00|     175.00000        910.00|     104.00000         540.80
  FLOWABLE MORTAR                         |                            |                            |
0011 301-07448               442.000  TON |      30.00000      13260.00|      23.00000      10166.00|      21.00000        9282.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 405-05518               583.000  SYS |       1.10000        641.30|       1.10000        641.30|       1.10000         641.30
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05521               415.000  SYS |       0.10000         41.50|       1.10000        456.50|       0.10000          41.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|    1400.00000       5600.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01846                 1.000  EACH|    1400.00000       1400.00|    1500.00000       1500.00|    1350.00000        1350.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0016 601-07023                 1.000  EACH|    7000.00000       7000.00|    7000.00000       7000.00|    6750.00000        6750.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 2.000  EACH|    2000.00000       4000.00|    2150.00000       4300.00|    1950.00000        3900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|     840.00000        840.00|     850.00000        850.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               787.500  LFT |       9.00000       7087.50|       9.50000       7481.25|       8.80000        6930.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1212938              |(6) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               710.000  LFT |      19.00000      13490.00|      31.00000      22010.00|      29.00000       20590.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                 6.000  EACH|       8.00000         48.00|      10.50000         63.00|       9.25000          55.50
  BARRIER DELINEATOR                      |                            |                            |
0022 610-06259               269.200  SYS |      95.00000      25574.00|      52.00000      13998.40|      72.00000       19382.40
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0023 610-07487               476.000  TON |      65.00000      30940.00|      78.00000      37128.00|      65.00000       30940.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0024 616-02320               473.200  SYS |       3.00000       1419.60|       3.80000       1798.16|       1.55000         733.46
  GEOTEXTILES                             |                            |                            |
0025 616-06405               359.800  TON |      30.00000      10794.00|      21.00000       7555.80|      20.14000        7246.37
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     235.00000        235.00|     250.00000        250.00|     225.00000         225.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06545                 0.060  TON |     650.00000         39.00|     650.00000         39.00|     618.00000          37.08
  FERTILIZER                              |                            |                            |
0028 621-06559               741.000  SYS |       0.70000        518.70|       1.40000       1037.40|       0.66000         489.06
  MULCHED SEEDING, R                      |                            |                            |
0029 621-06574                40.900  SYS |      16.00000        654.40|      18.00000        736.20|      15.20000         621.68
  SODDING                                 |                            |                            |
0030 703-51030              6560.000  LBS |       0.55000       3608.00|       0.60000       3936.00|       0.56000        3673.60
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             57248.000  LBS |       0.65000      37211.20|       0.65000      37211.20|       0.57000       32631.36
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 704-51002               257.000  CYS |     500.00000     128500.00|     400.00000     102800.00|     590.00000      151630.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05732                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0034 706-51025               211.300  LFT |      50.00000      10565.00|      42.00000       8874.60|      28.00000        5916.40
  CONCRETE, C, RAILING                    |                            |                            |
0035 709-51821                        LUMP|    3150.00000       3150.00|    5500.00000       5500.00|    4360.00000        4360.00
  SURFACE SEAL                            |                            |                            |
0036 715-91361                36.000  LFT |      45.00000       1620.00|      37.00000       1332.00|      12.41000         446.76
  PIPE, PVC, 6 IN.                        |                            |                            |
0037 801-01851                        LUMP|   18000.00000      18000.00|   14000.00000      14000.00|   11990.00000       11990.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              7412.000  LFT |       0.21000       1556.52|       0.25000       1853.00|       0.20000        1482.40
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0039 801-06207              1412.000  LFT |       0.21000        296.52|       0.95000       1341.40|       0.88000        1242.56
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 411 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1212938              |(6) 35-1385672
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06218                24.000  LFT |      42.00000       1008.00|       5.80000        139.20|       5.28000         126.72
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0041 801-06606                 1.000  EACH|     315.00000        315.00|     125.00000        125.00|     120.00000         120.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                30.000  EACH|     105.00000       3150.00|      90.00000       2700.00|      80.00000        2400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 4.000  EACH|      95.00000        380.00|      38.00000        152.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   15000.00000      15000.00|   23000.00000      23000.00|   16634.00000       16634.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               227.000  LFT |       0.30000         68.10|       0.60000        136.20|       0.50000         113.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1404.000  LFT |       0.30000        421.20|       0.30000        421.20|       0.27000         379.08
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-06716              1631.000  LFT |       1.05000       1712.55|       0.65000       1060.15|       0.55000         897.05
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    457,022.19|             $    457,431.86|                $    474,657.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    457,022.19|             $    457,431.86|                $    474,657.58
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3000.00000       3000.00|    7000.00000       7000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                11.000  MOS |    1700.00000      18700.00|    1200.00000      13200.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   24375.00000      24375.00|   24750.00000      24750.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               258.000  SYS |      21.50000       5547.00|      20.00000       5160.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               589.000  LFT |       3.75000       2208.75|       4.00000       2356.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   73501.00000      73501.00|   45000.00000      45000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               415.000  SYS |       8.00000       3320.00|      10.50000       4357.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-91385                 2.000  EACH|     950.00000       1900.00|     300.00000        600.00|
  INLET, REMOVE                           |                            |                            |
0009 205-06931                10.000  TON |      45.00000        450.00|     100.00000       1000.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0010 213-52830                 5.200  CYS |     135.00000        702.00|     150.00000        780.00|
  FLOWABLE MORTAR                         |                            |                            |
0011 301-07448               442.000  TON |      24.00000      10608.00|      30.00000      13260.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0012 405-05518               583.000  SYS |       1.00000        583.00|       1.10000        641.30|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05521               415.000  SYS |       1.10000        456.50|       1.10000        456.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1250.00000       5000.00|    1300.00000       5200.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-01846                 1.000  EACH|    1350.00000       1350.00|    1400.00000       1400.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0016 601-07023                 1.000  EACH|    6750.00000       6750.00|    7000.00000       7000.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0017 601-94689                 2.000  EACH|    1950.00000       3900.00|    2100.00000       4200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|     800.00000        800.00|     850.00000        850.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               787.500  LFT |       8.80000       6930.00|       9.00000       7087.50|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               710.000  LFT |      20.00000      14200.00|      30.00000      21300.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                 6.000  EACH|      10.00000         60.00|      10.00000         60.00|
  BARRIER DELINEATOR                      |                            |                            |
0022 610-06259               269.200  SYS |      61.50000      16555.80|      70.00000      18844.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0023 610-07487               476.000  TON |     100.00000      47600.00|      70.00000      33320.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0024 616-02320               473.200  SYS |       2.00000        946.40|       3.00000       1419.60|
  GEOTEXTILES                             |                            |                            |
0025 616-06405               359.800  TON |      25.00000       8995.00|      35.00000      12593.00|
  RIPRAP, REVETMENT                       |                            |                            |
0026 621-01004                 1.000  EACH|     250.00000        250.00|     475.00000        475.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 621-06545                 0.060  TON |     625.00000         37.50|     350.00000         21.00|
  FERTILIZER                              |                            |                            |
0028 621-06559               741.000  SYS |       0.75000        555.75|       1.10000        815.10|
  MULCHED SEEDING, R                      |                            |                            |
0029 621-06574                40.900  SYS |      18.50000        756.65|      40.00000       1636.00|
  SODDING                                 |                            |                            |
0030 703-51030              6560.000  LBS |       0.50000       3280.00|       0.75000       4920.00|
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             57248.000  LBS |       0.60000      34348.80|       0.85000      48660.80|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 704-51002               257.000  CYS |     525.00000     134925.00|     540.00000     138780.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05732                 4.000  EACH|    1500.00000       6000.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0034 706-51025               211.300  LFT |      55.00000      11621.50|      45.00000       9508.50|
  CONCRETE, C, RAILING                    |                            |                            |
0035 709-51821                        LUMP|    3300.00000       3300.00|    3300.00000       3300.00|
  SURFACE SEAL                            |                            |                            |
0036 715-91361                36.000  LFT |      40.00000       1440.00|      65.00000       2340.00|
  PIPE, PVC, 6 IN.                        |                            |                            |
0037 801-01851                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0038 801-06203              7412.000  LFT |       0.25000       1853.00|       0.02000        148.24|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0039 801-06207              1412.000  LFT |       1.00000       1412.00|       3.25000       4589.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   458,113.00                                                  ROUTE : SR 38
     CALL ORDER   : 411                     CONTRACT ID : B -26454-A                   COUNTIES : HENRY
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1618530              |
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06218                24.000  LFT |       5.50000        132.00|       7.35000        176.40|
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0041 801-06606                 1.000  EACH|     150.00000        150.00|     275.00000        275.00|
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                30.000  EACH|      90.00000       2700.00|      75.00000       2250.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 4.000  EACH|      40.00000        160.00|      50.00000        200.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   10000.00000      10000.00|   21000.00000      21000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               227.000  LFT |       0.50000        113.50|       0.65000        147.55|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0046 808-06713              1404.000  LFT |       0.30000        421.20|       0.65000        912.60|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0047 808-06716              1631.000  LFT |       0.60000        978.60|       0.52000        848.12|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    487,873.95|             $    495,638.71|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    487,873.95|             $    495,638.71|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 421 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4889008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    371,106.65     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    389,782.45     105.0324%
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    441,414.49     118.9454%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    467,340.90     125.9316%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    468,155.63     126.1512%
   6   35-1057871     SMOCK FANSLER CORPORATION                                              $    474,858.69     127.9574%
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    476,697.18     128.4528%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    2000.00000       2000.00|      50.00000         50.00|    1700.00000        1700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1100.00000       9900.00|    1200.00000      10800.00|    1430.00000       12870.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   18250.00000      18250.00|   19450.00000      19450.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               271.000  SYS |      17.50000       4742.50|      10.00000       2710.00|      24.00000        6504.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               458.000  LFT |       5.00000       2290.00|       3.00000       1374.00|       4.75000        2175.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02278               150.000  LFT |       4.50000        675.00|       2.00000        300.00|      12.77000        1915.50
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51328                        LUMP|   48000.00000      48000.00|   67895.00000      67895.00|   78550.00000       78550.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               671.000  SYS |       7.50000       5032.50|       7.02000       4710.42|      25.00000       16775.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-52710                75.000  SYS |       8.50000        637.50|      10.00000        750.00|      31.50000        2362.50
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               593.000  SYS |       4.50000       2668.50|       4.76000       2822.68|       3.00000        1779.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822               667.000  SYS |       5.50000       3668.50|       1.00000        667.00|       3.00000        2001.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 205-06931                10.000  TON |      50.00000        500.00|      30.00000        300.00|      55.38000         553.80
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-06467                14.600  CYS |      30.00000        438.00|      40.00000        584.00|      53.22000         777.01
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 301-07448               112.500  TON |      24.00000       2700.00|      30.00000       3375.00|      25.26000        2841.75
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 405-05518               463.000  SYS |       1.25000        578.75|       1.41000        652.83|       1.25000         578.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               960.000  SYS |       0.10000         96.00|       0.11000        105.60|       0.10000          96.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 3.000  EACH|    1350.00000       4050.00|    1440.00000       4320.00|    1275.00000        3825.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-07009                 1.000  EACH|   14000.00000      14000.00|   15312.00000      15312.00|   13550.00000       13550.00
  IMPACT ATTENUATOR, LS, W1, TL-1         |                            |                            |
0019 601-07023                 1.000  EACH|    5000.00000       5000.00|    7627.00000       7627.00|    6750.00000        6750.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0020 601-07589                 1.000  EACH|    6100.00000       6100.00|    6780.00000       6780.00|    6000.00000        6000.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  LS, W1, TL-1                            |                            |                            |
0021 601-94689                 3.000  EACH|    2200.00000       6600.00|    2158.00000       6474.00|    1910.00000        5730.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|     825.00000        825.00|     904.00000        904.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               175.000  LFT |       9.50000       1662.50|      10.17000       1779.75|       9.00000        1575.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 602-06639               480.000  LFT |      17.50000       8400.00|      18.00000       8640.00|      33.21000       15940.80
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0025 602-06646               100.000  LFT |      17.00000       1700.00|      16.00000       1600.00|      35.00000        3500.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 602-06729                16.000  EACH|       8.00000        128.00|      10.00000        160.00|      25.00000         400.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06259               162.000  SYS |      55.00000       8910.00|      67.00000      10854.00|     118.50000       19197.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0028 610-07487               214.000  TON |     100.00000      21400.00|      87.01000      18620.14|      77.00000       16478.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0029 616-02320               370.000  SYS |       3.00000       1110.00|       2.00000        740.00|       2.54000         939.80
  GEOTEXTILES                             |                            |                            |
0030 616-06405               421.000  TON |      22.50000       9472.50|      19.41000       8171.61|      21.33000        8979.93
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-95754               270.000  LFT |       3.50000        945.00|       2.50000        675.00|      10.46000        2824.20
  PAVED SIDE DITCH, BREAK                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-01004                 1.000  EACH|     300.00000        300.00|     254.00000        254.00|     225.00000         225.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.060  TON |     500.00000         30.00|     698.34000         41.90|     618.00000          37.08
  FERTILIZER                              |                            |                            |
0034 621-06559               741.000  SYS |       1.00000        741.00|       0.75000        555.75|       0.66000         489.06
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06574                20.400  SYS |      10.00000        204.00|      14.13000        288.25|      12.50000         255.00
  SODDING                                 |                            |                            |
0036 621-06575                75.300  SYS |      10.00000        753.00|      14.13000       1063.99|      12.50000         941.25
  SODDING, NURSERY                        |                            |                            |
0037 702-51005                 8.800  CYS |     480.00000       4224.00|     914.23000       8045.22|     543.00000        4778.40
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 703-51030              3891.000  LBS |       0.55000       2140.05|       0.49000       1906.59|       0.64000        2490.24
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             24268.000  LBS |       0.65000      15774.20|       0.63000      15288.84|       0.64000       15531.52
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 703-97936                74.000  EACH|       9.50000        703.00|      11.29000        835.46|      14.43000        1067.82
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0041 704-51002                56.000  CYS |     500.00000      28000.00|     757.33000      42410.48|     346.00000       19376.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05732                 4.000  EACH|    1050.00000       4200.00|    1400.00000       5600.00|    1050.00000        4200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51025               386.000  LFT |      40.00000      15440.00|      35.01000      13513.86|      24.50000        9457.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    3750.00000       3750.00|    1506.00000       1506.00|    1800.00000        1800.00
  SURFACE SEAL                            |                            |                            |
0045 711-93535                        LUMP|    6000.00000       6000.00|    4520.00000       4520.00|    6300.00000        6300.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0046 711-96800               252.000  EACH|       4.00000       1008.00|       3.00000        756.00|       4.12000        1038.24
  STUD SHEAR CONNECTOR                    |                            |                            |
0047 722-51401               225.000  SFT |      12.00000       2700.00|      10.00000       2250.00|      12.74000        2866.50
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0048 722-51842               761.300  SYS |      50.00000      38065.00|      40.22000      30619.49|      65.00000       49484.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0049 722-51846                10.200  CYS |     330.00000       3366.00|     330.00000       3366.00|     330.00000        3366.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0050 722-51852              1296.000  SFT |       7.00000       9072.00|       7.25000       9396.00|       8.00000       10368.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 724-51925                77.000  LFT |     100.00000       7700.00|      94.00000       7238.00|     124.00000        9548.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1385672
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-01851                        LUMP|   14500.00000      14500.00|   16940.00000      16940.00|   14990.00000       14990.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0053 801-06203              7230.000  LFT |       0.15000       1084.50|       0.14000       1012.20|       0.12000         867.60
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0054 801-06207              1196.000  LFT |       1.00000       1196.00|       0.99000       1184.04|       0.88000        1052.48
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0055 801-06218                44.000  LFT |       6.50000        286.00|       5.94000        261.36|       5.28000         232.32
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0056 801-06606                 2.000  EACH|     140.00000        280.00|     136.00000        272.00|     120.00000         240.00
  BARRICADE, IIIB                         |                            |                            |
0057 801-06640                29.000  EACH|     100.00000       2900.00|      73.00000       2117.00|      65.00000        1885.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 801-06645                 4.000  EACH|      35.00000        140.00|      40.00000        160.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06775                        LUMP|   12000.00000      12000.00|    7461.00000       7461.00|   14890.00000       14890.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 808-06712               187.000  LFT |       0.60000        112.20|       0.57000        106.59|       0.50000          93.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0061 808-06713              1227.000  LFT |       0.35000        429.45|       0.30000        368.10|       0.27000         331.29
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0062 808-06714               745.000  LFT |       0.40000        298.00|       0.30000        223.50|       0.27000         201.15
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0063 808-06716              1640.000  LFT |       0.75000       1230.00|       0.62000       1016.80|       0.55000         902.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    371,106.65|             $    389,782.45|                $    441,414.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,106.65|             $    389,782.45|                $    441,414.49
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1447641              |(6) 35-1057871
                                          |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS       |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3500.00000       3500.00|    1200.00000       1200.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1350.00000      12150.00|    1400.00000      12600.00|    1200.00000       10800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   23500.00000      23500.00|   23000.00000      23000.00|   23800.00000       23800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               271.000  SYS |      20.00000       5420.00|      20.00000       5420.00|      15.00000        4065.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               458.000  LFT |       3.00000       1374.00|       5.00000       2290.00|       5.00000        2290.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02278               150.000  LFT |       9.00000       1350.00|      12.00000       1800.00|       5.00000         750.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51328                        LUMP|   45000.00000      45000.00|   58000.00000      58000.00|   74500.00000       74500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               671.000  SYS |       6.00000       4026.00|      10.00000       6710.00|      10.00000        6710.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-52710                75.000  SYS |      18.00000       1350.00|       8.00000        600.00|       9.00000         675.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               593.000  SYS |       6.00000       3558.00|       6.00000       3558.00|       5.50000        3261.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822               667.000  SYS |       6.00000       4002.00|       8.00000       5336.00|       4.00000        2668.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 205-06931                10.000  TON |      65.00000        650.00|      62.00000        620.00|      40.00000         400.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 211-06467                14.600  CYS |     100.00000       1460.00|      90.00000       1314.00|      28.00000         408.80
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 301-07448               112.500  TON |      45.00000       5062.50|      28.00000       3150.00|      25.00000        2812.50
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 405-05518               463.000  SYS |       1.30000        601.90|       1.25000        578.75|       1.30000         601.90
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               960.000  SYS |       0.11000        105.60|       0.10000         96.00|       0.10000          96.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 3.000  EACH|    1350.00000       4050.00|    1400.00000       4200.00|    4000.00000       12000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-07009                 1.000  EACH|   14000.00000      14000.00|   15000.00000      15000.00|   14000.00000       14000.00
  IMPACT ATTENUATOR, LS, W1, TL-1         |                            |                            |
0019 601-07023                 1.000  EACH|    7000.00000       7000.00|    7200.00000       7200.00|    5800.00000        5800.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1447641              |(6) 35-1057871
                                          |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS       |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-07589                 1.000  EACH|    7500.00000       7500.00|    6000.00000       6000.00|    6000.00000        6000.00
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  LS, W1, TL-1                            |                            |                            |
0021 601-94689                 3.000  EACH|    2350.00000       7050.00|    2200.00000       6600.00|    2200.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|     850.00000        850.00|     800.00000        800.00|    1050.00000        1050.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               175.000  LFT |       9.50000       1662.50|      11.00000       1925.00|      13.00000        2275.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 602-06639               480.000  LFT |      28.00000      13440.00|      28.00000      13440.00|      27.00000       12960.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0025 602-06646               100.000  LFT |      25.00000       2500.00|      25.00000       2500.00|      25.00000        2500.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 602-06729                16.000  EACH|       8.00000        128.00|      12.00000        192.00|      20.00000         320.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06259               162.000  SYS |      85.00000      13770.00|      60.00000       9720.00|      70.00000       11340.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0028 610-07487               214.000  TON |      80.00000      17120.00|     220.00000      47080.00|     115.00000       24610.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0029 616-02320               370.000  SYS |       3.00000       1110.00|       5.00000       1850.00|       2.20000         814.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               421.000  TON |      20.00000       8420.00|      30.00000      12630.00|      21.50000        9051.50
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-95754               270.000  LFT |      10.00000       2700.00|       6.00000       1620.00|       5.00000        1350.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0032 621-01004                 1.000  EACH|     500.00000        500.00|     225.00000        225.00|     475.00000         475.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.060  TON |     350.00000         21.00|     618.00000         37.08|     350.00000          21.00
  FERTILIZER                              |                            |                            |
0034 621-06559               741.000  SYS |       1.10000        815.10|       1.00000        741.00|       1.00000         741.00
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06574                20.400  SYS |      30.00000        612.00|      15.00000        306.00|      23.00000         469.20
  SODDING                                 |                            |                            |
0036 621-06575                75.300  SYS |      30.00000       2259.00|      15.00000       1129.50|      23.00000        1731.90
  SODDING, NURSERY                        |                            |                            |
0037 702-51005                 8.800  CYS |    1200.00000      10560.00|    1500.00000      13200.00|    1300.00000       11440.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 703-51030              3891.000  LBS |       0.90000       3501.90|       0.85000       3307.35|       0.61000        2373.51
  REINFORCING STEEL                       |                            |                            |
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                                                                                                                   PAGE : 421 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1447641              |(6) 35-1057871
                                          |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS       |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51032             24268.000  LBS |       1.00000      24268.00|       1.00000      24268.00|       0.75000       18201.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 703-97936                74.000  EACH|      24.00000       1776.00|      15.00000       1110.00|      10.00000         740.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0041 704-51002                56.000  CYS |    1000.00000      56000.00|     650.00000      36400.00|     660.00000       36960.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05732                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|    1150.00000        4600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51025               386.000  LFT |      45.00000      17370.00|      30.00000      11580.00|      42.00000       16212.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|    2300.00000        2300.00
  SURFACE SEAL                            |                            |                            |
0045 711-93535                        LUMP|    6500.00000       6500.00|    7000.00000       7000.00|    6500.00000        6500.00
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0046 711-96800               252.000  EACH|       6.00000       1512.00|       4.50000       1134.00|       5.00000        1260.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0047 722-51401               225.000  SFT |      10.00000       2250.00|      20.00000       4500.00|      30.00000        6750.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0048 722-51842               761.300  SYS |      50.00000      38065.00|      40.00000      30452.00|      46.00000       35019.80
  BRIDGE DECK OVERLAY                     |                            |                            |
0049 722-51846                10.200  CYS |     330.00000       3366.00|     330.00000       3366.00|     330.00000        3366.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0050 722-51852              1296.000  SFT |       5.00000       6480.00|       7.00000       9072.00|       6.50000        8424.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 724-51925                77.000  LFT |     200.00000      15400.00|     150.00000      11550.00|     115.00000        8855.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 801-01851                        LUMP|   25000.00000      25000.00|   18000.00000      18000.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0053 801-06203              7230.000  LFT |       0.02000        144.60|       0.15000       1084.50|       0.35000        2530.50
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0054 801-06207              1196.000  LFT |       3.25000       3887.00|       1.00000       1196.00|       1.15000        1375.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0055 801-06218                44.000  LFT |      11.00000        484.00|       5.50000        242.00|       6.60000         290.40
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0056 801-06606                 2.000  EACH|     225.00000        450.00|     120.00000        240.00|     140.00000         280.00
  BARRICADE, IIIB                         |                            |                            |
0057 801-06640                29.000  EACH|      90.00000       2610.00|      65.00000       1885.00|     155.00000        4495.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |(5) 35-1447641              |(6) 35-1057871
                                          |AMERICAN CONTRACTING & SERVI|STRUCTURE CONTRACTORS       |SMOCK FANSLER CORPORATION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06645                 4.000  EACH|      50.00000        200.00|      35.00000        140.00|      42.00000         168.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06775                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 808-06712               187.000  LFT |       0.60000        112.20|       0.75000        140.25|       0.82000         153.34
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0061 808-06713              1227.000  LFT |       0.55000        674.85|       0.35000        429.45|       0.82000        1006.14
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0062 808-06714               745.000  LFT |       0.55000        409.75|       0.35000        260.75|       0.82000         610.90
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0063 808-06716              1640.000  LFT |       0.55000        902.00|       0.75000       1230.00|       0.61000        1000.40
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    467,340.90|             $    468,155.63|                $    474,858.69
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    467,340.90|             $    468,155.63|                $    474,858.69
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    1700.00000       1700.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    2000.00000      18000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               271.000  SYS |      20.00000       5420.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               458.000  LFT |       4.75000       2175.50|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02278               150.000  LFT |       6.00000        900.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-51328                        LUMP|   83500.00000      83500.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               671.000  SYS |       8.00000       5368.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-52710                75.000  SYS |      15.00000       1125.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               593.000  SYS |       6.00000       3558.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-60822               667.000  SYS |       4.00000       2668.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0012 205-06931                10.000  TON |      44.00000        440.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 211-06467                14.600  CYS |      70.00000       1022.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 301-07448               112.500  TON |      31.00000       3487.50|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 405-05518               463.000  SYS |       1.25000        578.75|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               960.000  SYS |       0.10000         96.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 3.000  EACH|    1275.00000       3825.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-07009                 1.000  EACH|   13550.00000      13550.00|                            |
  IMPACT ATTENUATOR, LS, W1, TL-1         |                            |                            |
0019 601-07023                 1.000  EACH|    6750.00000       6750.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-07589                 1.000  EACH|    6000.00000       6000.00|                            |
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  LS, W1, TL-1                            |                            |                            |
0021 601-94689                 3.000  EACH|    1910.00000       5730.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|     800.00000        800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               175.000  LFT |       9.00000       1575.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 602-06639               480.000  LFT |      25.00000      12000.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0025 602-06646               100.000  LFT |      24.00000       2400.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0026 602-06729                16.000  EACH|       7.00000        112.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0027 610-06259               162.000  SYS |      80.00000      12960.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0028 610-07487               214.000  TON |      80.00000      17120.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0029 616-02320               370.000  SYS |       3.50000       1295.00|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               421.000  TON |      30.00000      12630.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-95754               270.000  LFT |       6.00000       1620.00|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0032 621-01004                 1.000  EACH|     225.00000        225.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.060  TON |     618.00000         37.08|                            |
  FERTILIZER                              |                            |                            |
0034 621-06559               741.000  SYS |       0.66000        489.06|                            |
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06574                20.400  SYS |      12.50000        255.00|                            |
  SODDING                                 |                            |                            |
0036 621-06575                75.300  SYS |      12.50000        941.25|                            |
  SODDING, NURSERY                        |                            |                            |
0037 702-51005                 8.800  CYS |    1100.00000       9680.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0038 703-51030              3891.000  LBS |       0.60000       2334.60|                            |
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51032             24268.000  LBS |       0.70000      16987.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 703-97936                74.000  EACH|      14.00000       1036.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0041 704-51002                56.000  CYS |     900.00000      50400.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-05732                 4.000  EACH|    1400.00000       5600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51025               386.000  LFT |      40.00000      15440.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    1800.00000       1800.00|                            |
  SURFACE SEAL                            |                            |                            |
0045 711-93535                        LUMP|    6300.00000       6300.00|                            |
  BLAST, CLEAN, AND PAINT BEARING         |                            |                            |
  ASSEMBLIES                              |                            |                            |
0046 711-96800               252.000  EACH|       5.00000       1260.00|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0047 722-51401               225.000  SFT |      45.00000      10125.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0048 722-51842               761.300  SYS |      65.00000      49484.50|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0049 722-51846                10.200  CYS |     330.00000       3366.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0050 722-51852              1296.000  SFT |      10.00000      12960.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 724-51925                77.000  LFT |     125.00000       9625.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0052 801-01851                        LUMP|   16000.00000      16000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0053 801-06203              7230.000  LFT |       0.12000        867.60|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0054 801-06207              1196.000  LFT |       0.88000       1052.48|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0055 801-06218                44.000  LFT |       5.28000        232.32|                            |
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0056 801-06606                 2.000  EACH|     120.00000        240.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0057 801-06640                29.000  EACH|      65.00000       1885.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,098.00                                                  ROUTE : SR 38
     CALL ORDER   : 421                     CONTRACT ID : B -26455-A                   COUNTIES : WAYNE
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06645                 4.000  EACH|      35.00000        140.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0060 808-06712               187.000  LFT |       0.50000         93.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0061 808-06713              1227.000  LFT |       0.27000        331.29|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0062 808-06714               745.000  LFT |       0.27000        201.15|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0063 808-06716              1640.000  LFT |       0.55000        902.00|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    476,697.18|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    476,697.18|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 431 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5611009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    634,376.69     100.0000%
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    643,812.46     101.4874%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    667,576.28     105.2334%
   4   35-1310611     DUNCAN ROBERTSON INC                                                   $    693,703.94     109.3520%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    754,030.43     118.8616%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    762,299.21     120.1650%
   7   35-1447641     STRUCTURE CONTRACTORS                                                  $    782,168.58     123.2971%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    831,581.60     131.0864%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1385672              |(3) 35-1212938
                                          |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   13574.78000      13574.78|    6700.00000       6700.00|    8500.00000        8500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1655.47000      16554.70|    1454.00000      14540.00|     900.00000        9000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   25388.50000      25388.50|   42740.00000      42740.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|     525.00000        525.00|    3752.00000       3752.00|    5000.00000        5000.00
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               272.000  SYS |      16.37000       4452.64|      40.00000      10880.00|      12.00000        3264.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               620.000  LFT |       2.79000       1729.80|       2.50000       1550.00|       3.00000        1860.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   61759.78000      61759.78|   34106.00000      34106.00|   70000.00000       70000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               720.000  SYS |       4.72000       3398.40|       6.40000       4608.00|       5.50000        3960.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-51223               452.400  CYS |      12.30000       5564.52|      19.00000       8595.60|      13.00000        5881.20
  EXCAVATION, WATERWAY                    |                            |                            |
0010 203-90014                 7.500  STA |    1494.67000      11210.03|    1889.00000      14167.50|    1000.00000        7500.00
  LINEAR GRADING                          |                            |                            |
0011 205-06933                 2.000  EACH|      61.80000        123.60|      60.00000        120.00|     175.00000         350.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1400.000  LFT |       1.71000       2394.00|       1.66000       2324.00|       1.60000        2240.00
  TEMPORARY SILT FENCE                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 431 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1385672              |(3) 35-1212938
                                          |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-07454                80.000  CYS |      40.13000       3210.40|      49.64000       3971.20|      44.00000        3520.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 303-01180               748.000  TON |      13.87000      10374.76|      16.40000      12267.20|      20.00000       14960.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0015 402-07433               289.000  TON |      52.10000      15056.90|      55.00000      15895.00|      53.00000       15317.00
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               482.000  TON |      46.02000      22181.64|      43.50000      20967.00|      47.00000       22654.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07440               207.000  TON |      59.88000      12395.16|      58.00000      12006.00|      65.00000       13455.00
  HMA TYPE A, BASE                        |                            |                            |
0018 402-07441              1462.000  TON |      41.71000      60980.02|      39.00000      57018.00|      42.00000       61404.00
  HMA TYPE B, BASE                        |                            |                            |
0019 406-05521              2504.000  SYS |       0.26000        651.04|       0.05000        125.20|       0.30000         751.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-02800                 2.000  EACH|     901.25000       1802.50|    1100.00000       2200.00|     950.00000        1900.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0021 601-94689                 2.000  EACH|    1982.75000       3965.50|    1920.00000       3840.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               581.250  LFT |       9.27000       5388.19|      10.00000       5812.50|       9.50000        5521.88
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06639               240.000  LFT |      29.21000       7010.40|      33.70000       8088.00|      30.00000        7200.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               200.000  LFT |      25.64000       5128.00|      31.00000       6200.00|      25.00000        5000.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                 8.000  EACH|      19.95000        159.60|       7.00000         56.00|       7.50000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0026 610-06259               436.000  SYS |      47.42000      20675.12|      65.00000      28340.00|      48.00000       20928.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0027 610-07487               365.000  TON |      59.85000      21845.25|      50.00000      18250.00|      60.00000       21900.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0028 611-52817                 2.000  EACH|   27861.00000      55722.00|    9000.00000      18000.00|   25000.00000       50000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0029 616-02320              1094.000  SYS |       1.40000       1531.60|       2.32000       2538.08|       3.40000        3719.60
  GEOTEXTILES                             |                            |                            |
0030 616-05688               651.000  TON |      24.83000      16164.33|      28.00000      18228.00|      18.00000       11718.00
  RIPRAP, CLASS 1                         |                            |                            |
0031 616-06405               133.000  TON |      23.08000       3069.64|      21.00000       2793.00|      16.00000        2128.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     412.00000        824.00|     400.00000        800.00|     315.00000         630.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1385672              |(3) 35-1212938
                                          |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-06559               600.000  SYS |       1.09000        654.00|       1.06000        636.00|       1.30000         780.00
  MULCHED SEEDING, R                      |                            |                            |
0034 621-06574               128.000  SYS |      17.26000       2209.28|      16.76000       2145.28|      10.00000        1280.00
  SODDING                                 |                            |                            |
0035 702-51005                66.800  CYS |     505.50000      33767.40|     560.00000      37408.00|     350.00000       23380.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 703-01540                28.000  EACH|      11.49000        321.72|       8.60000        240.80|       9.80000         274.40
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-03622               370.000  EACH|      14.54000       5379.80|      11.15000       4125.50|      13.00000        4810.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0038 703-51030             18574.000  LBS |       0.48000       8915.52|       0.57000      10587.18|       0.60000       11144.40
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             26322.000  LBS |       0.55000      14477.10|       0.66000      17372.52|       0.65000       17109.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-05892               108.800  CYS |     518.00000      56358.40|     738.00000      80294.40|     440.00000       47872.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0043 707-05982               459.000  LFT |      64.92000      29798.28|      80.00000      36720.00|      85.00000       39015.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  28 IN. X 12 IN.                         |                            |                            |
0044 709-51821                        LUMP|    4223.00000       4223.00|    4000.00000       4000.00|    5500.00000        5500.00
  SURFACE SEAL                            |                            |                            |
0045 715-05119               590.000  LFT |       8.00000       4720.00|      13.56000       8000.40|      25.00000       14750.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0046 801-04308                 2.000  EACH|     262.65000        525.30|     275.00000        550.00|     300.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06203              1530.000  LFT |       0.15000        229.50|       0.20000        306.00|       0.26000         397.80
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0048 801-06207             18100.000  LFT |       0.72000      13032.00|       0.85000      15385.00|       0.95000       17195.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0049 801-06469              3400.000  LFT |       1.70000       5780.00|       1.70000       5780.00|       1.90000        6460.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0050 801-06640                34.000  EACH|     101.97000       3466.98|      72.00000       2448.00|      85.00000        2890.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 5.000  EACH|      45.32000        226.60|      28.00000        140.00|      32.00000         160.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06710               360.000  DAY |      11.33000       4078.80|      12.00000       4320.00|      13.00000        4680.00
  FLASHING ARROW SIGN                     |                            |                            |
0053 801-06775                        LUMP|    9579.33000       9579.33|   15000.00000      15000.00|   27000.00000       27000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1385672              |(3) 35-1212938
                                          |HENDERSON, H.E., INC.       |FORCE CONSTRUCTION CO. INC. |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-07118                48.000  LFT |      10.30000        494.40|       7.25000        348.00|       8.00000         384.00
  BARRICADE, III-A                        |                            |                            |
0055 801-07119               108.000  LFT |      12.36000       1334.88|       8.00000        864.00|       8.50000         918.00
  BARRICADE, III-B                        |                            |                            |
0056 801-97643               288.000  LFT |      12.10000       3484.80|       4.75000       1368.00|       5.50000        1584.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0057 808-06711               970.000  LFT |       0.12000        116.40|       0.15000        145.50|       0.20000         194.00
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0058 808-06713              1020.000  LFT |       0.12000        122.40|       0.10000        102.00|       0.15000         153.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0059 808-06714              5170.000  LFT |       0.12000        620.40|       0.08000        413.60|       0.15000         775.50
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0060 808-06716              4535.000  LFT |       0.28000       1269.80|       0.40000       1814.00|       0.80000        3628.00
  LINE, REMOVE                            |                            |                            |
0061 808-75998                16.000  EACH|      51.50000        824.00|      65.00000       1040.00|      70.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0062 706-06347               140.000  LFT |      96.82000      13554.80|      77.00000      10780.00|     100.00000       14000.00
  RAILING, CF-1                           |                            |                            |
     SECTION TOTALS                       |             $    634,376.69|             $    643,812.46|                $    667,576.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    634,376.69|             $    643,812.46|                $    667,576.28
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1381845
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1250.00000      12500.00|    1400.00000      14000.00|    1500.00000       15000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   37500.00000      37500.00|   38000.00000       38000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    3600.00000        3600.00
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               272.000  SYS |      20.00000       5440.00|      20.00000       5440.00|      32.00000        8704.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               620.000  LFT |       2.75000       1705.00|       2.75000       1705.00|       3.30000        2046.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   75000.00000      75000.00|   50000.00000      50000.00|   72000.00000       72000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               720.000  SYS |       6.00000       4320.00|       9.00000       6480.00|       5.00000        3600.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-51223               452.400  CYS |      10.00000       4524.00|      20.00000       9048.00|      10.00000        4524.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 203-90014                 7.500  STA |     750.00000       5625.00|    1000.00000       7500.00|    3500.00000       26250.00
  LINEAR GRADING                          |                            |                            |
0011 205-06933                 2.000  EACH|     100.00000        200.00|      65.00000        130.00|      65.00000         130.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1400.000  LFT |       1.50000       2100.00|       1.75000       2450.00|       1.70000        2380.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-07454                80.000  CYS |      30.00000       2400.00|      50.00000       4000.00|      30.00000        2400.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 303-01180               748.000  TON |      16.00000      11968.00|      20.00000      14960.00|      22.00000       16456.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0015 402-07433               289.000  TON |      60.00000      17340.00|      54.00000      15606.00|      56.65000       16371.85
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               482.000  TON |      48.00000      23136.00|      43.00000      20726.00|      49.15000       23690.30
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07440               207.000  TON |      65.00000      13455.00|      53.00000      10971.00|      89.00000       18423.00
  HMA TYPE A, BASE                        |                            |                            |
0018 402-07441              1462.000  TON |      43.00000      62866.00|      41.00000      59942.00|      43.90000       64181.80
  HMA TYPE B, BASE                        |                            |                            |
0019 406-05521              2504.000  SYS |       0.06000        150.24|       0.15000        375.60|       0.28000         701.12
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-02800                 2.000  EACH|    1200.00000       2400.00|    1150.00000       2300.00|    1000.00000        2000.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1381845
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-94689                 2.000  EACH|    2112.00000       4224.00|    2100.00000       4200.00|    2220.00000        4440.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               581.250  LFT |      11.00000       6393.75|      10.50000       6103.13|      10.35000        6015.94
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06639               240.000  LFT |      20.00000       4800.00|      30.00000       7200.00|      50.00000       12000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               200.000  LFT |      20.00000       4000.00|      28.00000       5600.00|      46.00000        9200.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                 8.000  EACH|      10.00000         80.00|       7.50000         60.00|      10.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0026 610-06259               436.000  SYS |      70.00000      30520.00|      75.00000      32700.00|      60.00000       26160.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0027 610-07487               365.000  TON |      55.00000      20075.00|      58.00000      21170.00|      61.75000       22538.75
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0028 611-52817                 2.000  EACH|   20000.00000      40000.00|   30000.00000      60000.00|   25000.00000       50000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0029 616-02320              1094.000  SYS |       3.00000       3282.00|       3.00000       3282.00|       3.00000        3282.00
  GEOTEXTILES                             |                            |                            |
0030 616-05688               651.000  TON |      30.00000      19530.00|      19.00000      12369.00|      25.00000       16275.00
  RIPRAP, CLASS 1                         |                            |                            |
0031 616-06405               133.000  TON |      20.00000       2660.00|      50.00000       6650.00|      20.00000        2660.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     300.00000        600.00|     425.00000        850.00|     328.00000         656.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06559               600.000  SYS |       0.77000        462.00|       1.10000        660.00|       2.00000        1200.00
  MULCHED SEEDING, R                      |                            |                            |
0034 621-06574               128.000  SYS |       9.00000       1152.00|      17.00000       2176.00|       8.50000        1088.00
  SODDING                                 |                            |                            |
0035 702-51005                66.800  CYS |     600.00000      40080.00|     600.00000      40080.00|     500.00000       33400.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 703-01540                28.000  EACH|      10.00000        280.00|      20.00000        560.00|      12.00000         336.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-03622               370.000  EACH|      12.50000       4625.00|      13.50000       4995.00|      15.00000        5550.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0038 703-51030             18574.000  LBS |       0.60000      11144.40|       0.60000      11144.40|       0.60000       11144.40
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             26322.000  LBS |       0.70000      18425.40|       0.70000      18425.40|       0.65000       17109.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1381845
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 704-05892               108.800  CYS |     600.00000      65280.00|     800.00000      87040.00|     620.00000       67456.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0043 707-05982               459.000  LFT |     100.00000      45900.00|      90.00000      41310.00|      70.00000       32130.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  28 IN. X 12 IN.                         |                            |                            |
0044 709-51821                        LUMP|    4000.00000       4000.00|    4000.00000       4000.00|    4670.00000        4670.00
  SURFACE SEAL                            |                            |                            |
0045 715-05119               590.000  LFT |      20.00000      11800.00|      21.50000      12685.00|      20.00000       11800.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0046 801-04308                 2.000  EACH|     302.50000        605.00|     275.00000        550.00|     290.00000         580.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06203              1530.000  LFT |       0.22000        336.60|       0.18000        275.40|       0.17000         260.10
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0048 801-06207             18100.000  LFT |       0.95000      17195.00|       0.75000      13575.00|       0.80000       14480.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0049 801-06469              3400.000  LFT |       1.87000       6358.00|       1.75000       5950.00|       1.90000        6460.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0050 801-06640                34.000  EACH|      80.00000       2720.00|     110.00000       3740.00|     114.00000        3876.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 5.000  EACH|      31.00000        155.00|      44.00000        220.00|      51.00000         255.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06710               360.000  DAY |      13.20000       4752.00|      15.00000       5400.00|      13.00000        4680.00
  FLASHING ARROW SIGN                     |                            |                            |
0053 801-06775                        LUMP|   15000.00000      15000.00|   40000.00000      40000.00|   36000.00000       36000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0054 801-07118                48.000  LFT |       8.00000        384.00|      11.00000        528.00|      11.50000         552.00
  BARRICADE, III-A                        |                            |                            |
0055 801-07119               108.000  LFT |       8.80000        950.40|      13.00000       1404.00|      13.80000        1490.40
  BARRICADE, III-B                        |                            |                            |
0056 801-97643               288.000  LFT |       5.25000       1512.00|      12.50000       3600.00|      13.50000        3888.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0057 808-06711               970.000  LFT |       0.17000        164.90|       0.15000        145.50|       0.14000         135.80
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0058 808-06713              1020.000  LFT |       0.11000        112.20|       0.15000        153.00|       0.14000         142.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0059 808-06714              5170.000  LFT |       0.09000        465.30|       0.15000        775.50|       0.14000         723.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0060 808-06716              4535.000  LFT |       0.45000       2040.75|       0.30000       1360.50|       0.31000        1405.85
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1618530              |(6) 35-1381845
                                          |DUNCAN ROBERTSON INC        |AMERICAN CONTRACTING & SERVI|HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 808-75998                16.000  EACH|      72.00000       1152.00|      60.00000        960.00|      57.50000         920.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0062 706-06347               140.000  LFT |      84.70000      11858.00|     100.00000      14000.00|     120.00000       16800.00
  RAILING, CF-1                           |                            |                            |
     SECTION TOTALS                       |             $    693,703.94|             $    754,030.43|                $    762,299.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    693,703.94|             $    754,030.43|                $    762,299.21
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-0918397              |
                                          |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|    7600.00000       7600.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1300.00000      13000.00|    2200.00000      22000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   39000.00000      39000.00|   43000.00000      43000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-90788                        LUMP|    5000.00000       5000.00|   14000.00000      14000.00|
  DEBRIS, REMOVE                          |                            |                            |
0005 202-02240               272.000  SYS |      30.00000       8160.00|      26.00000       7072.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               620.000  LFT |       5.00000       3100.00|       2.50000       1550.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   73000.00000      73000.00|  120000.00000     120000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               720.000  SYS |       8.00000       5760.00|      11.00000       7920.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-51223               452.400  CYS |      30.00000      13572.00|      15.00000       6786.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 203-90014                 7.500  STA |     800.00000       6000.00|    2500.00000      18750.00|
  LINEAR GRADING                          |                            |                            |
0011 205-06933                 2.000  EACH|      60.00000        120.00|      56.00000        112.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1400.000  LFT |       1.45000       2030.00|       1.45000       2030.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-07454                80.000  CYS |      30.00000       2400.00|      42.00000       3360.00|
  STRUCTURE BACKFILL                      |                            |                            |
0014 303-01180               748.000  TON |      22.00000      16456.00|      14.00000      10472.00|
  COMPACTED AGGREGATE, 53                 |                            |                            |
0015 402-07433               289.000  TON |      51.00000      14739.00|      52.00000      15028.00|
  HMA TYPE B, SURFACE                     |                            |                            |
0016 402-07438               482.000  TON |      45.00000      21690.00|      41.00000      19762.00|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0017 402-07440               207.000  TON |      58.14000      12034.98|      51.00000      10557.00|
  HMA TYPE A, BASE                        |                            |                            |
0018 402-07441              1462.000  TON |      40.00000      58480.00|      39.00000      57018.00|
  HMA TYPE B, BASE                        |                            |                            |
0019 406-05521              2504.000  SYS |       0.25000        626.00|       0.10000        250.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-02800                 2.000  EACH|     900.00000       1800.00|    1100.00000       2200.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-0918397              |
                                          |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-94689                 2.000  EACH|    2000.00000       4000.00|    1920.00000       3840.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               581.250  LFT |       9.00000       5231.25|      10.00000       5812.50|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0023 602-06639               240.000  LFT |      40.00000       9600.00|      60.00000      14400.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646               200.000  LFT |      35.00000       7000.00|      50.00000      10000.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                 8.000  EACH|       5.00000         40.00|       7.00000         56.00|
  BARRIER DELINEATOR                      |                            |                            |
0026 610-06259               436.000  SYS |      60.00000      26160.00|      70.00000      30520.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0027 610-07487               365.000  TON |      56.11000      20480.15|      56.00000      20440.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0028 611-52817                 2.000  EACH|   30000.00000      60000.00|   33300.00000      66600.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0029 616-02320              1094.000  SYS |       3.00000       3282.00|       3.00000       3282.00|
  GEOTEXTILES                             |                            |                            |
0030 616-05688               651.000  TON |      30.00000      19530.00|      21.00000      13671.00|
  RIPRAP, CLASS 1                         |                            |                            |
0031 616-06405               133.000  TON |      25.00000       3325.00|      21.00000       2793.00|
  RIPRAP, REVETMENT                       |                            |                            |
0032 621-01004                 2.000  EACH|     285.00000        570.00|     285.00000        570.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06559               600.000  SYS |       0.70000        420.00|       0.70000        420.00|
  MULCHED SEEDING, R                      |                            |                            |
0034 621-06574               128.000  SYS |      12.00000       1536.00|       8.35000       1068.80|
  SODDING                                 |                            |                            |
0035 702-51005                66.800  CYS |     500.00000      33400.00|     680.00000      45424.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 703-01540                28.000  EACH|      15.00000        420.00|       4.00000        112.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-03622               370.000  EACH|      15.00000       5550.00|      11.00000       4070.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0038 703-51030             18574.000  LBS |       1.00000      18574.00|       0.60000      11144.40|
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             26322.000  LBS |       1.00000      26322.00|       0.70000      18425.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-0918397              |
                                          |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 704-05892               108.800  CYS |     600.00000      65280.00|     795.00000      86496.00|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0043 707-05982               459.000  LFT |      75.00000      34425.00|     100.00000      45900.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  28 IN. X 12 IN.                         |                            |                            |
0044 709-51821                        LUMP|    5000.00000       5000.00|    3885.00000       3885.00|
  SURFACE SEAL                            |                            |                            |
0045 715-05119               590.000  LFT |      19.00000      11210.00|      22.00000      12980.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0046 801-04308                 2.000  EACH|     255.00000        510.00|     275.00000        550.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06203              1530.000  LFT |       0.15000        229.50|       0.20000        306.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0048 801-06207             18100.000  LFT |       1.00000      18100.00|       0.85000      15385.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0049 801-06469              3400.000  LFT |       2.00000       6800.00|       1.70000       5780.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0050 801-06640                34.000  EACH|     100.00000       3400.00|      72.00000       2448.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 5.000  EACH|      50.00000        250.00|      28.00000        140.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06710               360.000  DAY |      20.00000       7200.00|      12.00000       4320.00|
  FLASHING ARROW SIGN                     |                            |                            |
0053 801-06775                        LUMP|   40000.00000      40000.00|   14400.00000      14400.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0054 801-07118                48.000  LFT |      10.00000        480.00|       7.25000        348.00|
  BARRICADE, III-A                        |                            |                            |
0055 801-07119               108.000  LFT |      12.00000       1296.00|       8.00000        864.00|
  BARRICADE, III-B                        |                            |                            |
0056 801-97643               288.000  LFT |      15.00000       4320.00|       4.75000       1368.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0057 808-06711               970.000  LFT |       0.12000        116.40|       0.15000        145.50|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0058 808-06713              1020.000  LFT |       0.12000        122.40|       0.10000        102.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0059 808-06714              5170.000  LFT |       0.12000        620.40|       0.08000        413.60|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0060 808-06716              4535.000  LFT |       0.30000       1360.50|       0.40000       1814.00|
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   767,475.00                                                  ROUTE : US 40
     CALL ORDER   : 431                     CONTRACT ID : B -26457-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1447641              |(8) 35-0918397              |
                                          |STRUCTURE CONTRACTORS       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 808-75998                16.000  EACH|      65.00000       1040.00|      65.00000       1040.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0062 706-06347               140.000  LFT |     200.00000      28000.00|      77.00000      10780.00|
  RAILING, CF-1                           |                            |                            |
     SECTION TOTALS                       |             $    782,168.58|             $    831,581.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    782,168.58|             $    831,581.60|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9977029

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    614,597.51     100.0000%
   2   35-1111003     WHITE CONSTRUCTION, INC.                                               $    665,807.44     108.3322%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    669,024.56     108.8557%
   4   35-1057871     SMOCK FANSLER CORPORATION                                              $    696,633.79     113.3479%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1111003              |(3) 35-2040801
                                          |CLR, INC.                   |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|   10500.00000      10500.00|   11400.00000       11400.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1700.00000      13600.00|    1500.00000      12000.00|    2000.00000       16000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30500.00000      30500.00|   32000.00000      32000.00|   33000.00000       33000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   16800.00000      16800.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   18800.00000      18800.00|   13000.00000      13000.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              1232.000  m3  |       9.75000      12012.00|      10.00000      12320.00|      15.00000       18480.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              2000.000  m3  |      13.75000      27500.00|      18.00000      36000.00|      19.00000       38000.00
  BORROW                                  |                            |                            |
0008 205-06932               288.000  m   |       5.00000       1440.00|      36.00000      10368.00|      25.75000        7416.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 5.000  EACH|     325.00000       1625.00|      84.00000        420.00|      70.00000         350.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937               140.000  m   |       5.50000        770.00|       5.00000        700.00|      10.05000        1407.00
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-06467                30.400  m3  |     100.00000       3040.00|      64.50000       1960.80|      85.00000        2584.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 211-07454                35.400  m3  |      27.00000        955.80|      49.50000       1752.30|      55.00000        1947.00
  STRUCTURE BACKFILL                      |                            |                            |
0013 303-01180              1305.000  Mg  |      22.00000      28710.00|      13.55000      17682.75|      16.00000       20880.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 303-07449               198.000  Mg  |      18.00000       3564.00|      20.25000       4009.50|      17.00000        3366.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1111003              |(3) 35-2040801
                                          |CLR, INC.                   |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-07432               247.000  Mg  |      60.00000      14820.00|      61.15000      15104.05|      53.75000       13276.25
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07435               505.000  Mg  |      45.00000      22725.00|      47.50000      23987.50|      40.80000       20604.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0017 404-05514               555.000  m2  |       5.40000       2997.00|       5.90000       3274.50|       5.40000        2997.00
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2640.000  m2  |       0.80000       2112.00|       0.85000       2244.00|       0.80000        2112.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2640.000  m2  |       0.12000        316.80|       0.20000        528.00|       0.12000         316.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 4.000  EACH|    1460.00000       5840.00|    1400.00000       5600.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01740                 1.000  EACH|    1780.00000       1780.00|    1700.00000       1700.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0022 601-06037                 3.000  EACH|      69.00000        207.00|     690.00000       2070.00|     625.00000        1875.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105               123.830  m   |      34.00000       4210.22|      33.00000       4086.39|      30.75000        3807.77
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                10.000  EACH|      25.00000        250.00|       9.00000         90.00|       7.00000          70.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-06257               134.800  m2  |      75.00000      10110.00|      71.00000       9570.80|      75.00000       10110.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 615-06490                12.000  EACH|     110.00000       1320.00|     120.00000       1440.00|     110.00000        1320.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 616-02320               276.000  m2  |       4.00000       1104.00|       2.70000        745.20|       3.00000         828.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405               124.000  Mg  |      37.00000       4588.00|      27.00000       3348.00|      30.00000        3720.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-51367               370.200  m2  |      40.00000      14808.00|      44.00000      16288.80|      52.00000       19250.40
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0030 621-01004                 1.000  EACH|    1170.00000       1170.00|     800.00000        800.00|    1050.00000        1050.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.500  Mg  |    1000.00000        500.00|     785.00000        392.50|     681.00000         340.50
  FERTILIZER                              |                            |                            |
0032 621-06548                 3.000  kg  |      55.00000        165.00|      75.00000        225.00|      55.00000         165.00
  SEED MIXTURE, CV                        |                            |                            |
0033 621-06553                90.000  kg  |      10.00000        900.00|       7.80000        702.00|       7.16000         644.40
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1111003              |(3) 35-2040801
                                          |CLR, INC.                   |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06565                 2.100  Mg  |     580.00000       1218.00|     600.00000       1260.00|     519.00000        1089.90
  MULCHING MATERIAL                       |                            |                            |
0035 621-06574               543.000  m2  |       9.58000       5201.94|       8.00000       4344.00|       9.58000        5201.94
  SODDING                                 |                            |                            |
0036 701-51195                88.500  m   |      85.00000       7522.50|     186.00000      16461.00|     115.00000       10177.50
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0037 701-91792                14.000  EACH|      92.00000       1288.00|      85.00000       1190.00|     125.00000        1750.00
  PILE TIP, STEEL H                       |                            |                            |
0038 703-51030              2362.000  kg  |       1.20000       2834.40|       1.49000       3519.38|       1.26000        2976.12
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             20563.000  kg  |       1.35000      27760.05|       1.49000      30638.87|       1.46000       30021.98
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002               131.700  m3  |     600.00000      79020.00|     637.00000      83892.90|     600.00000       79020.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-05732                 4.000  EACH|    1170.00000       4680.00|    1250.00000       5000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0042 706-51020                20.200  m3  |     320.00000       6464.00|     375.00000       7575.00|     450.00000        9090.00
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    4360.00000       4360.00|    3800.00000       3800.00|    3750.00000        3750.00
  SURFACE SEAL                            |                            |                            |
0044 711-51038                        LUMP|  195000.00000     195000.00|  225000.00000     225000.00|  210000.00000      210000.00
  STRUCTURAL STEEL                        |                            |                            |
0045 711-51070                 8.000  EACH|      44.00000        352.00|      75.00000        600.00|      50.00000         400.00
  ANCHOR PLATE, AP 1                      |                            |                            |
0046 715-05119                44.000  m   |      98.00000       4312.00|      80.30000       3533.20|     115.00000        5060.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0047 715-05168                30.000  m   |      90.00000       2700.00|      59.70000       1791.00|     110.00000        3300.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-05407                32.000  m   |      19.00000        608.00|      29.25000        936.00|      35.00000        1120.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 715-46000                 4.000  EACH|     260.00000       1040.00|     525.00000       2100.00|     250.00000        1000.00
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46005                 6.000  EACH|     275.00000       1650.00|     550.00000       3300.00|     275.00000        1650.00
  PIPE END SECTION, 375 mm                |                            |                            |
0051 801-04308                 4.000  EACH|     355.00000       1420.00|     530.00000       2120.00|     350.00000        1400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 4.000  EACH|     145.00000        580.00|     175.00000        700.00|     250.00000        1000.00
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                 4.000  EACH|     155.00000        620.00|     195.00000        780.00|     350.00000        1400.00
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                 4.000  EACH|     159.00000        636.00|     120.00000        480.00|     100.00000         400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1111003              |(3) 35-2040801
                                          |CLR, INC.                   |WHITE CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06640                10.000  EACH|     175.00000       1750.00|     250.00000       2500.00|     100.00000        1000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 808-06713               920.000  m   |       0.62000        570.40|       1.40000       1288.00|       1.25000        1150.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               920.000  m   |       0.62000        570.40|       1.40000       1288.00|       1.25000        1150.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    614,597.51|             $    665,807.44|                $    669,024.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    614,597.51|             $    665,807.44|                $    669,024.56
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1325.00000      10600.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   36250.00000      36250.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   29750.00000      29750.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              1232.000  m3  |      22.00000      27104.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              2000.000  m3  |      15.00000      30000.00|                            |
  BORROW                                  |                            |                            |
0008 205-06932               288.000  m   |      25.00000       7200.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0009 205-06933                 5.000  EACH|      70.00000        350.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 205-06937               140.000  m   |      10.00000       1400.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-06467                30.400  m3  |      40.00000       1216.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0012 211-07454                35.400  m3  |      32.00000       1132.80|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0013 303-01180              1305.000  Mg  |      18.50000      24142.50|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0014 303-07449               198.000  Mg  |      22.50000       4455.00|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0015 402-07432               247.000  Mg  |      55.00000      13585.00|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07435               505.000  Mg  |      41.00000      20705.00|                            |
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0017 404-05514               555.000  m2  |       5.50000       3052.50|                            |
  SEAL COAT, 5                            |                            |                            |
0018 405-05518              2640.000  m2  |       0.80000       2112.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2640.000  m2  |       0.12000        316.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-01740                 1.000  EACH|    1850.00000       1850.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0022 601-06037                 3.000  EACH|     625.00000       1875.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105               123.830  m   |      33.00000       4086.39|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                10.000  EACH|      20.00000        200.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0025 610-06257               134.800  m2  |      65.00000       8762.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 615-06490                12.000  EACH|     175.00000       2100.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0027 616-02320               276.000  m2  |       2.50000        690.00|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-06405               124.000  Mg  |      27.00000       3348.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-51367               370.200  m2  |      38.00000      14067.60|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0030 621-01004                 1.000  EACH|     650.00000        650.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.500  Mg  |     680.00000        340.00|                            |
  FERTILIZER                              |                            |                            |
0032 621-06548                 3.000  kg  |      55.00000        165.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0033 621-06553                90.000  kg  |       7.25000        652.50|                            |
  SEED MIXTURE, R                         |                            |                            |
0034 621-06565                 2.100  Mg  |     500.00000       1050.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0035 621-06574               543.000  m2  |       9.50000       5158.50|                            |
  SODDING                                 |                            |                            |
0036 701-51195                88.500  m   |     115.00000      10177.50|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0037 701-91792                14.000  EACH|     125.00000       1750.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0038 703-51030              2362.000  kg  |       1.35000       3188.70|                            |
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             20563.000  kg  |       1.50000      30844.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   722,000.00                                                  ROUTE : CR 525E
     CALL ORDER   : 451                     CONTRACT ID : B -26544-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057871              |                            |
                                          |SMOCK FANSLER CORPORATION   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 704-51002               131.700  m3  |     575.00000      75727.50|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-05732                 4.000  EACH|    1150.00000       4600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0042 706-51020                20.200  m3  |     525.00000      10605.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    4000.00000       4000.00|                            |
  SURFACE SEAL                            |                            |                            |
0044 711-51038                        LUMP|  239850.00000     239850.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0045 711-51070                 8.000  EACH|      90.00000        720.00|                            |
  ANCHOR PLATE, AP 1                      |                            |                            |
0046 715-05119                44.000  m   |      68.00000       2992.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0047 715-05168                30.000  m   |      62.00000       1860.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0048 715-05407                32.000  m   |      58.00000       1856.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0049 715-46000                 4.000  EACH|     200.00000        800.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46005                 6.000  EACH|     210.00000       1260.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0051 801-04308                 4.000  EACH|     525.00000       2100.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 4.000  EACH|     165.00000        660.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                 4.000  EACH|     185.00000        740.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                 4.000  EACH|     115.00000        460.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                10.000  EACH|     150.00000       1500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 808-06713               920.000  m   |       1.40000       1288.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06714               920.000  m   |       1.40000       1288.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    696,633.79|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    696,633.79|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9985020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    446,393.70     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                      CONDITIONAL BID            $    463,608.95     103.8565%
   3   35-1057237     MCCOY, R.L., INC.                                                      $    494,982.55     110.8847%
   4   35-1374866     PRIMCO, INC.                                                           $    511,744.62     114.6397%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    528,075.44     118.2981%
   6   35-1817530     PIONEER ASSOCIATES, INC.                                               $    537,641.25     120.4410%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1212938              |(3) 35-1057237
                                          |BAKER & SCHULTZ, INC.       |ATLAS EXCAVATING, INC.      |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4300.00000       4300.00|    5000.00000       5000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2800.00000      16800.00|     900.00000       5400.00|    2300.00000       13800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   21000.00000      21000.00|   23000.00000      23000.00|   24700.00000       24700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               582.500  LFT |       4.10000       2388.25|       5.50000       3203.75|       4.10000        2388.25
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02272                50.000  LFT |      10.00000        500.00|      27.00000       1350.00|      10.00000         500.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-51328                        LUMP|   74500.00000      74500.00|   85000.00000      85000.00|   98700.00000       98700.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               814.000  SYS |       3.00000       2442.00|       3.70000       3011.80|       7.00000        5698.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               176.000  TON |      32.65000       5746.40|      24.00000       4224.00|      22.00000        3872.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 601-01522                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0010 601-01626                 1.000  EACH|    1400.00000       1400.00|    1850.00000       1850.00|    1400.00000        1400.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0011 601-06037                 4.000  EACH|     500.00000       2000.00|     575.00000       2300.00|     500.00000        2000.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0012 601-99105               350.000  LFT |       9.10000       3185.00|      11.00000       3850.00|       9.10000        3185.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1212938              |(3) 35-1057237
                                          |BAKER & SCHULTZ, INC.       |ATLAS EXCAVATING, INC.      |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 602-06729                12.000  EACH|      10.00000        120.00|      10.50000        126.00|      10.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0014 610-05527               134.000  TON |      64.50000       8643.00|      80.00000      10720.00|      65.00000        8710.00
  HMA FOR APPROACHES                      |                            |                            |
0015 610-06257               174.000  SYS |      58.40000      10161.60|      47.00000       8178.00|      72.00000       12528.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0016 616-02320               330.000  SYS |       2.30000        759.00|       3.80000       1254.00|       3.00000         990.00
  GEOTEXTILES                             |                            |                            |
0017 616-06405               267.000  TON |      23.70000       6327.90|      26.00000       6942.00|      24.00000        6408.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 619-05926                        LUMP|    6600.00000       6600.00|    5500.00000       5500.00|    2000.00000        2000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0019 619-51859                        LUMP|   24000.00000      24000.00|   16500.00000      16500.00|   12000.00000       12000.00
  PAINT STEEL BRIDGE                      |                            |                            |
0020 619-61000                        LUMP|   44000.00000      44000.00|   32000.00000      32000.00|   24000.00000       24000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0021 621-06574                18.000  SYS |      60.00000       1080.00|      70.00000       1260.00|      57.00000        1026.00
  SODDING                                 |                            |                            |
0022 702-51005                11.300  CYS |     350.00000       3955.00|     800.00000       9040.00|    1800.00000       20340.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51100               217.000  LBS |       2.60000        564.20|       4.20000        911.40|       3.00000         651.00
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0024 702-51110              1288.000  LBS |       2.60000       3348.80|       1.60000       2060.80|       6.00000        7728.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0025 702-51863                72.000  EACH|      11.00000        792.00|      12.00000        864.00|      12.00000         864.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-06029             92063.000  LBS |       0.45000      41428.35|       0.65000      59840.95|       0.60000       55237.80
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0027 703-97703                78.000  EACH|      12.50000        975.00|      21.00000       1638.00|      15.00000        1170.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0028 704-51002               269.600  CYS |     350.00000      94360.00|     375.00000     101100.00|     325.00000       87620.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 4.000  EACH|    1050.00000       4200.00|    1250.00000       5000.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               515.200  LFT |      24.75000      12751.20|      30.00000      15456.00|      25.00000       12880.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    5900.00000       5900.00|    9000.00000       9000.00|    6000.00000        6000.00
  SURFACE SEAL                            |                            |                            |
0032 711-51038                        LUMP|   17150.00000      17150.00|    9000.00000       9000.00|   20000.00000       20000.00
  STRUCTURAL STEEL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1212938              |(3) 35-1057237
                                          |BAKER & SCHULTZ, INC.       |ATLAS EXCAVATING, INC.      |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 711-51877                        LUMP|    2000.00000       2000.00|    7000.00000       7000.00|   20000.00000       20000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0034 711-95290                15.000  LFT |      64.00000        960.00|      62.00000        930.00|      60.00000         900.00
  FIELD WELDING                           |                            |                            |
0035 711-96479                40.000  EACH|      17.00000        680.00|      20.00000        800.00|      15.00000         600.00
  BOLT, REMOVE                            |                            |                            |
0036 711-96800              1725.000  EACH|       2.00000       3450.00|       2.25000       3881.25|       2.00000        3450.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0037 726-92406                10.000  EACH|     730.00000       7300.00|     375.00000       3750.00|     700.00000        7000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0038 801-04308                 4.000  EACH|     240.00000        960.00|     275.00000       1100.00|     195.00000         780.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06605                 4.000  EACH|      80.00000        320.00|     100.00000        400.00|      83.00000         332.00
  BARRICADE, IIIA                         |                            |                            |
0040 801-06606                 4.000  EACH|     120.00000        480.00|     145.00000        580.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0041 801-06625                22.000  EACH|      60.00000       1320.00|      80.00000       1760.00|      65.00000        1430.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                12.000  EACH|      98.00000       1176.00|     125.00000       1500.00|     120.00000        1440.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 808-06712               320.000  LFT |       1.00000        320.00|       1.10000        352.00|       0.85000         272.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0044 808-06713              1250.000  LFT |       1.00000       1250.00|       1.10000       1375.00|       0.85000        1062.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    446,393.70|             $    463,608.95|                $    494,982.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    446,393.70|             $    463,608.95|                $    494,982.55
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1523985              |(6) 35-1817530
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    4005.20000       4005.20|   10000.00000      10000.00|    3200.00000        3200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2358.92000      14153.52|    2500.00000      15000.00|    1200.00000        7200.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   25509.40000      25509.40|   25000.00000      25000.00|   26500.00000       26500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               582.500  LFT |       3.00000       1747.50|       4.61000       2685.33|       4.10000        2388.25
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02272                50.000  LFT |      18.00000        900.00|      12.00000        600.00|      16.70000         835.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-51328                        LUMP|  137374.98000     137374.98|   90000.00000      90000.00|   94840.00000       94840.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               814.000  SYS |       6.00000       4884.00|       3.40000       2767.60|       1.80000        1465.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-52308               176.000  TON |      21.75000       3828.00|      16.00000       2816.00|      40.60000        7145.60
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0009 601-01522                 4.000  EACH|    1200.00000       4800.00|    1344.00000       5376.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0010 601-01626                 1.000  EACH|    1400.00000       1400.00|    1568.00000       1568.00|    1400.00000        1400.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0011 601-06037                 4.000  EACH|     500.00000       2000.00|     560.00000       2240.00|     500.00000        2000.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0012 601-99105               350.000  LFT |       9.10000       3185.00|      10.20000       3570.00|       9.10000        3185.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0013 602-06729                12.000  EACH|      10.10000        121.20|      12.00000        144.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0014 610-05527               134.000  TON |      60.00000       8040.00|      85.00000      11390.00|      65.00000        8710.00
  HMA FOR APPROACHES                      |                            |                            |
0015 610-06257               174.000  SYS |      60.00000      10440.00|      46.00000       8004.00|      51.40000        8943.60
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0016 616-02320               330.000  SYS |       2.50000        825.00|       4.00000       1320.00|       1.50000         495.00
  GEOTEXTILES                             |                            |                            |
0017 616-06405               267.000  TON |      26.00000       6942.00|      18.00000       4806.00|      22.40000        5980.80
  RIPRAP, REVETMENT                       |                            |                            |
0018 619-05926                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|    6000.00000        6000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0019 619-51859                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00|   22000.00000       22000.00
  PAINT STEEL BRIDGE                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1523985              |(6) 35-1817530
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 619-61000                        LUMP|   20000.00000      20000.00|   50000.00000      50000.00|   41000.00000       41000.00
  CLEAN STEEL BRIDGE                      |                            |                            |
0021 621-06574                18.000  SYS |      57.00000       1026.00|      12.00000        216.00|      20.10000         361.80
  SODDING                                 |                            |                            |
0022 702-51005                11.300  CYS |    1200.00000      13560.00|     400.00000       4520.00|    2310.00000       26103.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0023 702-51100               217.000  LBS |      11.00000       2387.00|       5.00000       1085.00|       5.90000        1280.30
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0024 702-51110              1288.000  LBS |       2.50000       3220.00|       3.00000       3864.00|       1.60000        2060.80
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0025 702-51863                72.000  EACH|      12.25000        882.00|       6.00000        432.00|      12.30000         885.60
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-06029             92063.000  LBS |       0.60000      55237.80|       0.45250      41658.51|       0.60000       55237.80
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0027 703-97703                78.000  EACH|      21.00000       1638.00|      20.00000       1560.00|      19.10000        1489.80
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0028 704-51002               269.600  CYS |     450.00000     121320.00|     400.00000     107840.00|     510.00000      137496.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 4.000  EACH|    1050.00000       4200.00|    1200.00000       4800.00|    1210.00000        4840.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               515.200  LFT |      29.05000      14966.56|      30.00000      15456.00|      24.75000       12751.20
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    3739.96000       3739.96|    6000.00000       6000.00|    7500.00000        7500.00
  SURFACE SEAL                            |                            |                            |
0032 711-51038                        LUMP|    5400.00000       5400.00|   20000.00000      20000.00|    7360.00000        7360.00
  STRUCTURAL STEEL                        |                            |                            |
0033 711-51877                        LUMP|    6000.00000       6000.00|   20000.00000      20000.00|   13980.00000       13980.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0034 711-95290                15.000  LFT |      66.00000        990.00|      70.00000       1050.00|     360.00000        5400.00
  FIELD WELDING                           |                            |                            |
0035 711-96479                40.000  EACH|       5.00000        200.00|      20.00000        800.00|      17.50000         700.00
  BOLT, REMOVE                            |                            |                            |
0036 711-96800              1725.000  EACH|       1.80000       3105.00|       2.00000       3450.00|       1.80000        3105.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0037 726-92406                10.000  EACH|     300.00000       3000.00|     605.00000       6050.00|     318.90000        3189.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0038 801-04308                 4.000  EACH|     195.00000        780.00|     450.00000       1800.00|     195.00000         780.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0039 801-06605                 4.000  EACH|      83.00000        332.00|     280.00000       1120.00|      83.00000         332.00
  BARRICADE, IIIA                         |                            |                            |
0040 801-06606                 4.000  EACH|     100.00000        400.00|     300.00000       1200.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   480,000.00                                                  ROUTE : CR 200W
     CALL ORDER   : 471                     CONTRACT ID : B -26551-A                   COUNTIES : WABASH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1374866              |(5) 35-1523985              |(6) 35-1817530
                                          |PRIMCO, INC.                |WIRTZ & YATES, INC.         |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06625                22.000  EACH|      65.00000       1430.00|     180.00000       3960.00|      65.00000        1430.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                12.000  EACH|     120.00000       1440.00|     350.00000       4200.00|     120.00000        1440.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 808-06712               320.000  LFT |       0.85000        272.00|       1.10000        352.00|       0.85000         272.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0044 808-06713              1250.000  LFT |       0.85000       1062.50|       1.10000       1375.00|       0.85000        1062.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
     SECTION TOTALS                       |             $    511,744.62|             $    528,075.44|                $    537,641.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    511,744.62|             $    528,075.44|                $    537,641.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/16/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3768006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2064912     B & P CONSTRUCTION                                                     $    376,598.46     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    387,006.91     102.7638%
   3   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    411,841.76     109.3583%
   4   35-1058755     BAKER & SCHULTZ, INC.                       CONDITIONAL BID            $    434,644.31     115.4131%
   5   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    466,790.12     123.9490%
   6   35-1817574     YARDBERRY LANDSCAPE                                                    $    469,579.02     124.6895%
   7   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    533,264.56     141.6003%
====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1912582
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7400.00000       7400.00|    5763.00000       5763.00|    6600.00000        6600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1100.00000       8800.00|    1300.00000      10400.00|    1650.00000       13200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   20900.00000      20900.00|   19350.00000      19350.00|   19800.00000       19800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5498.00000       5498.00|    2000.00000       2000.00|    4400.00000        4400.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   14320.00000      14320.00|   21147.00000      21147.00|    7700.00000        7700.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-96133                39.500  m   |      25.00000        987.50|     100.00000       3950.00|     220.00000        8690.00
  PIPE, REMOVE                            |                            |                            |
0007 203-02000               986.000  m3  |      16.36000      16130.96|       8.00000       7888.00|      11.00000       10846.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06931                56.000  Mg  |      28.00000       1568.00|      20.00000       1120.00|      44.00000        2464.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 206-51220               885.000  m3  |       5.00000       4425.00|      18.31000      16204.35|      13.20000       11682.00
  EXCAVATION, WET                         |                            |                            |
0010 206-51225               258.000  m3  |       5.00000       1290.00|      18.31000       4723.98|      11.00000        2838.00
  EXCAVATION, DRY                         |                            |                            |
0011 207-07502              1326.000  m2  |       3.00000       3978.00|       2.00000       2652.00|      14.30000       18961.80
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0012 211-02050               767.000  m3  |      26.00000      19942.00|      19.22000      14741.74|      27.50000       21092.50
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1912582
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-52308              1016.000  Mg  |      21.00000      21336.00|      15.74000      15991.84|      16.50000       16764.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 304-07493                22.000  Mg  |      57.50000       1265.00|      64.41000       1417.02|      62.70000        1379.40
  HMA WIDENING, TYPE B                    |                            |                            |
0015 402-07432               149.000  Mg  |      57.50000       8567.50|      64.41000       9597.09|      66.00000        9834.00
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433                63.000  Mg  |      57.50000       3622.50|      64.41000       4057.83|      66.00000        4158.00
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                86.000  Mg  |      57.50000       4945.00|      64.41000       5539.26|      62.70000        5392.20
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07441               164.000  Mg  |      57.50000       9430.00|      64.41000      10563.24|      62.70000       10282.80
  HMA TYPE B, BASE                        |                            |                            |
0019 404-05511               828.000  m2  |       5.00000       4140.00|       5.65000       4678.20|       5.50000        4554.00
  SEAL COAT, 2                            |                            |                            |
0020 405-05518               828.000  m2  |       1.50000       1242.00|       1.70000       1407.60|       1.65000        1366.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05521              1320.000  m2  |       0.30000        396.00|       0.23000        303.60|       0.22000         290.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-05071                 1.000  EACH|    1800.00000       1800.00|    2017.00000       2017.00|    1980.00000        1980.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-94689                 3.000  EACH|    2000.00000       6000.00|    2220.00000       6660.00|    2200.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|     810.00000        810.00|     900.00000        900.00|     880.00000         880.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               160.020  m   |      31.00000       4960.62|      34.00000       5440.68|      33.00000        5280.66
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 615-06490                13.000  EACH|     110.00000       1430.00|     123.00000       1599.00|     121.00000        1573.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 2.000  EACH|     475.00000        950.00|     509.00000       1018.00|     495.00000         990.00
  MONUMENT, B                             |                            |                            |
0028 616-02320               418.000  m2  |       2.71000       1132.78|       2.00000        836.00|       2.75000        1149.50
  GEOTEXTILES                             |                            |                            |
0029 616-05689               339.000  Mg  |      25.00000       8475.00|      21.76000       7376.64|      33.00000       11187.00
  RIPRAP, CLASS 2                         |                            |                            |
0030 621-01004                 2.000  EACH|     735.00000       1470.00|     622.00000       1244.00|     808.50000        1617.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.500  Mg  |     800.00000        400.00|     768.00000        384.00|     831.60000         415.80
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2064912              |(2) 35-1609544              |(3) 35-1912582
                                          |B & P CONSTRUCTION          |SCHUTT-LOOKABILL CO         |EDSAM CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-06553                76.000  kg  |      10.00000        760.00|       8.08000        614.08|       8.80000         668.80
  SEED MIXTURE, R                         |                            |                            |
0033 621-06557                76.000  kg  |      13.00000        988.00|      10.28000        781.28|      13.42000        1019.92
  SEED MIXTURE, T                         |                            |                            |
0034 621-06565                 3.600  Mg  |     600.00000       2160.00|     588.00000       2116.80|     635.80000        2288.88
  MULCHING MATERIAL                       |                            |                            |
0035 621-06567                10.000  kL  |       0.01000          0.10|       1.49000         14.90|       1.10000          11.00
  WATER                                   |                            |                            |
0036 621-06574               525.000  m2  |       7.70000       4042.50|       5.20000       2730.00|       8.80000        4620.00
  SODDING                                 |                            |                            |
0037 714-06572                47.240  m   |    3660.00000     172898.40|    3817.00000     180315.08|    3795.00000      179275.80
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 2400 mm             |                            |                            |
0038 715-05169                25.000  m   |      46.24000       1156.00|      59.08000       1477.00|      71.50000        1787.50
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0039 715-46005                 4.000  EACH|     170.65000        682.60|     181.93000        727.72|     385.00000        1540.00
  PIPE END SECTION, 375 mm                |                            |                            |
0040 801-04308                 2.000  EACH|     700.00000       1400.00|     158.00000        316.00|     660.00000        1320.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06625                20.000  EACH|      85.00000       1700.00|     110.00000       2200.00|      93.50000        1870.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                10.000  EACH|      10.00000        100.00|      79.00000        790.00|      11.00000         110.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|       5.00000         10.00|      40.00000         80.00|       5.50000          11.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-07118                12.000  m   |      23.00000        276.00|      90.00000       1080.00|      24.20000         290.40
  BARRICADE, III-A                        |                            |                            |
0045 801-07119                 6.000  m   |      25.00000        150.00|     102.00000        612.00|      26.40000         158.40
  BARRICADE, III-B                        |                            |                            |
0046 808-06713               460.000  m   |       1.00000        460.00|       0.68000        312.80|       1.10000         506.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714              3170.000  m   |       0.50000       1585.00|       0.40000       1268.00|       0.55000        1743.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 621-02770               106.000  m2  |       3.00000        318.00|       2.03000        215.18|       3.30000         349.80
  EROSION CONTROL BLANKET                 |                            |                            |
0049 621-06548                 5.000  kg  |      60.00000        300.00|      77.00000        385.00|      60.50000         302.50
  SEED MIXTURE, CV                        |                            |                            |
     SECTION TOTALS                       |             $    376,598.46|             $    387,006.91|                $    411,841.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    376,598.46|             $    387,006.91|                $    411,841.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-2070195              |(6) 35-1817574
                                          |BAKER & SCHULTZ, INC.       |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    8000.00000       8000.00|    6800.00000        6800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    2850.00000      22800.00|    1850.00000      14800.00|    2200.00000       17600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   16600.00000      16600.00|   24700.00000      24700.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4300.00000       4300.00|    4500.00000       4500.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    8100.00000       8100.00|   10000.00000      10000.00|   36000.00000       36000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-96133                39.500  m   |     328.00000      12956.00|     250.00000       9875.00|      59.00000        2330.50
  PIPE, REMOVE                            |                            |                            |
0007 203-02000               986.000  m3  |      22.50000      22185.00|      14.50000      14297.00|      16.00000       15776.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06931                56.000  Mg  |      28.00000       1568.00|      30.00000       1680.00|      38.00000        2128.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 206-51220               885.000  m3  |       5.70000       5044.50|      25.00000      22125.00|      16.00000       14160.00
  EXCAVATION, WET                         |                            |                            |
0010 206-51225               258.000  m3  |       5.80000       1496.40|      15.00000       3870.00|      15.00000        3870.00
  EXCAVATION, DRY                         |                            |                            |
0011 207-07502              1326.000  m2  |      13.75000      18232.50|      13.50000      17901.00|      13.75000       18232.50
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0012 211-02050               767.000  m3  |      19.00000      14573.00|      25.00000      19175.00|      28.00000       21476.00
  B BORROW                                |                            |                            |
0013 303-52308              1016.000  Mg  |      20.50000      20828.00|      20.50000      20828.00|      24.00000       24384.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 304-07493                22.000  Mg  |      57.00000       1254.00|      68.57000       1508.54|      62.70000        1379.40
  HMA WIDENING, TYPE B                    |                            |                            |
0015 402-07432               149.000  Mg  |      57.00000       8493.00|      68.57000      10216.93|      62.70000        9342.30
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433                63.000  Mg  |      57.00000       3591.00|      68.57000       4319.91|      62.70000        3950.10
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                86.000  Mg  |      57.00000       4902.00|      68.57000       5897.02|      62.70000        5392.20
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07441               164.000  Mg  |      57.00000       9348.00|      68.57000      11245.48|      62.70000       10282.80
  HMA TYPE B, BASE                        |                            |                            |
0019 404-05511               828.000  m2  |       5.00000       4140.00|       5.00000       4140.00|       6.00000        4968.00
  SEAL COAT, 2                            |                            |                            |
0020 405-05518               828.000  m2  |       1.50000       1242.00|       1.50000       1242.00|       1.75000        1449.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-2070195              |(6) 35-1817574
                                          |BAKER & SCHULTZ, INC.       |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521              1320.000  m2  |       0.20000        264.00|       0.20000        264.00|       0.35000         462.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-05071                 1.000  EACH|    1785.00000       1785.00|    2500.00000       2500.00|    1963.50000        1963.50
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-94689                 3.000  EACH|    1965.00000       5895.00|    2000.00000       6000.00|    2161.50000        6484.50
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|     800.00000        800.00|    1900.00000       1900.00|     880.00000         880.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               160.020  m   |      30.00000       4800.60|      29.00000       4640.58|      34.00000        5440.68
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 615-06490                13.000  EACH|     109.00000       1417.00|     135.00000       1755.00|     120.00000        1560.00
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 2.000  EACH|     450.00000        900.00|     935.00000       1870.00|     495.00000         990.00
  MONUMENT, B                             |                            |                            |
0028 616-02320               418.000  m2  |       0.75000        313.50|       3.50000       1463.00|       4.75000        1985.50
  GEOTEXTILES                             |                            |                            |
0029 616-05689               339.000  Mg  |      32.55000      11034.45|      36.00000      12204.00|      38.00000       12882.00
  RIPRAP, CLASS 2                         |                            |                            |
0030 621-01004                 2.000  EACH|     735.00000       1470.00|    1000.00000       2000.00|     750.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.500  Mg  |     756.00000        378.00|     756.00000        378.00|     500.00000         250.00
  FERTILIZER                              |                            |                            |
0032 621-06553                76.000  kg  |       7.96000        604.96|       7.96000        604.96|      18.50000        1406.00
  SEED MIXTURE, R                         |                            |                            |
0033 621-06557                76.000  kg  |      12.20000        927.20|      12.20000        927.20|       5.00000         380.00
  SEED MIXTURE, T                         |                            |                            |
0034 621-06565                 3.600  Mg  |     578.00000       2080.80|     578.00000       2080.80|     485.00000        1746.00
  MULCHING MATERIAL                       |                            |                            |
0035 621-06567                10.000  kL  |       0.55000          5.50|       0.55000          5.50|      10.00000         100.00
  WATER                                   |                            |                            |
0036 621-06574               525.000  m2  |       7.70000       4042.50|       9.70000       5092.50|       7.00000        3675.00
  SODDING                                 |                            |                            |
0037 714-06572                47.240  m   |    4300.00000     203132.00|    4260.00000     201242.40|    4014.44000      189642.14
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 2400 mm             |                            |                            |
0038 715-05169                25.000  m   |      60.00000       1500.00|      70.00000       1750.00|     110.00000        2750.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0039 715-46005                 4.000  EACH|     190.00000        760.00|     375.00000       1500.00|    1005.00000        4020.00
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-2070195              |(6) 35-1817574
                                          |BAKER & SCHULTZ, INC.       |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-04308                 2.000  EACH|     600.00000       1200.00|     140.00000        280.00|     660.00000        1320.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06625                20.000  EACH|      85.00000       1700.00|     100.00000       2000.00|      93.50000        1870.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                10.000  EACH|      10.00000        100.00|      70.00000        700.00|      15.00000         150.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|       5.00000         10.00|      50.00000        100.00|      10.00000          20.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-07118                12.000  m   |      22.00000        264.00|     180.00000       2160.00|      24.50000         294.00
  BARRICADE, III-A                        |                            |                            |
0045 801-07119                 6.000  m   |      24.00000        144.00|     190.00000       1140.00|      26.40000         158.40
  BARRICADE, III-B                        |                            |                            |
0046 808-06713               460.000  m   |       0.94000        432.40|       0.50000        230.00|       1.25000         575.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714              3170.000  m   |       0.46000       1458.20|       0.35000       1109.50|       0.55000        1743.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 621-02770               106.000  m2  |       2.80000        296.80|       2.80000        296.80|      10.00000        1060.00
  EROSION CONTROL BLANKET                 |                            |                            |
0049 621-06548                 5.000  kg  |      55.00000        275.00|      55.00000        275.00|     150.00000         750.00
  SEED MIXTURE, CV                        |                            |                            |
     SECTION TOTALS                       |             $    434,644.31|             $    466,790.12|                $    469,579.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    434,644.31|             $    466,790.12|                $    469,579.02
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7500.00000       7500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1250.00000      10000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   26500.00000      26500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4800.00000       4800.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-96133                39.500  m   |     100.00000       3950.00|                            |
  PIPE, REMOVE                            |                            |                            |
0007 203-02000               986.000  m3  |      17.50000      17255.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06931                56.000  Mg  |      27.50000       1540.00|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0009 206-51220               885.000  m3  |      77.50000      68587.50|                            |
  EXCAVATION, WET                         |                            |                            |
0010 206-51225               258.000  m3  |      15.00000       3870.00|                            |
  EXCAVATION, DRY                         |                            |                            |
0011 207-07502              1326.000  m2  |      13.50000      17901.00|                            |
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0012 211-02050               767.000  m3  |      28.00000      21476.00|                            |
  B BORROW                                |                            |                            |
0013 303-52308              1016.000  Mg  |      20.00000      20320.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 304-07493                22.000  Mg  |      62.50000       1375.00|                            |
  HMA WIDENING, TYPE B                    |                            |                            |
0015 402-07432               149.000  Mg  |      62.50000       9312.50|                            |
  HMA TYPE A, SURFACE                     |                            |                            |
0016 402-07433                63.000  Mg  |      62.50000       3937.50|                            |
  HMA TYPE B, SURFACE                     |                            |                            |
0017 402-07438                86.000  Mg  |      62.50000       5375.00|                            |
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0018 402-07441               164.000  Mg  |      62.50000      10250.00|                            |
  HMA TYPE B, BASE                        |                            |                            |
0019 404-05511               828.000  m2  |       5.50000       4554.00|                            |
  SEAL COAT, 2                            |                            |                            |
0020 405-05518               828.000  m2  |       1.50000       1242.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 406-05521              1320.000  m2  |       0.20000        264.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-05071                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0023 601-94689                 3.000  EACH|    2250.00000       6750.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|     800.00000        800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               160.020  m   |      33.00000       5280.66|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 615-06490                13.000  EACH|     110.00000       1430.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0027 615-06505                 2.000  EACH|     475.00000        950.00|                            |
  MONUMENT, B                             |                            |                            |
0028 616-02320               418.000  m2  |       3.30000       1379.40|                            |
  GEOTEXTILES                             |                            |                            |
0029 616-05689               339.000  Mg  |      27.50000       9322.50|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0030 621-01004                 2.000  EACH|     600.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06545                 0.500  Mg  |     700.00000        350.00|                            |
  FERTILIZER                              |                            |                            |
0032 621-06553                76.000  kg  |       7.50000        570.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0033 621-06557                76.000  kg  |      10.00000        760.00|                            |
  SEED MIXTURE, T                         |                            |                            |
0034 621-06565                 3.600  Mg  |     600.00000       2160.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0035 621-06567                10.000  kL  |       1.00000         10.00|                            |
  WATER                                   |                            |                            |
0036 621-06574               525.000  m2  |       5.00000       2625.00|                            |
  SODDING                                 |                            |                            |
0037 714-06572                47.240  m   |    4800.00000     226752.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4800 mm X 2400 mm             |                            |                            |
0038 715-05169                25.000  m   |      67.50000       1687.50|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0039 715-46005                 4.000  EACH|     300.00000       1200.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/23/02
                                                                                                                   PAGE : 491 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   527,376.00                                                  ROUTE : SR 1
     CALL ORDER   : 491                     CONTRACT ID : B -26567-A                   COUNTIES : RANDOLPH
     LETTING DATE : 12/18/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1364963              |                            |
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-04308                 2.000  EACH|     180.00000        360.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06625                20.000  EACH|     100.00000       2000.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0042 801-06640                10.000  EACH|     100.00000       1000.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      30.00000         60.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-07118                12.000  m   |     120.00000       1440.00|                            |
  BARRICADE, III-A                        |                            |                            |
0045 801-07119                 6.000  m   |     120.00000        720.00|                            |
  BARRICADE, III-B                        |                            |                            |
0046 808-06713               460.000  m   |       0.60000        276.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714              3170.000  m   |       0.50000       1585.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 621-02770               106.000  m2  |       2.00000        212.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0049 621-06548                 5.000  kg  |      75.00000        375.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
     SECTION TOTALS                       |             $    533,264.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    533,264.56|                            |
====================================================================================================================================




