| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 07/18/02
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,043, 739. 90 ROUTE
CALL ORDER : 131 CONTRACT ID : R -25554- A COUNTI ES :  VANDERBURGH
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : E340008
E340008
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 1,018, 361.25 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,065, 264. 31 104. 6057%
3 35-1878024 RAGLE, | NC. $ 1,135,385.56 111. 4914%
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024

| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVPANY, INC. | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I |
0001 105-06845 LUWP| 21000. 00000 21000. 00| 55200. 00000 55200. 00| 45000. 00000 45000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 7.000 MS | 2030. 00000 14210. 00| 2100. 00000 14700. 00 1000. 00000 7000. 00
FIELD CFFI CE, B | | [

0003 110-01001 LUMP|  50000. 00000 50000. 00|  57310. 25000 57310.25|  57000. 00000 57000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  22000. 00000 22000. 00|  28175. 00000 28175.00| 100000. 00000 100000. 00
CLEARI NG RI GHT OF WY | |

0005 202-02240 406.700 SYS | 15. 65000 6364. 86| 11. 19000 4550. 97 13. 00000 5287. 10
PAVEMENT, REMOVE | | |

0006 202-60820 6264.000 SYS | 1. 70000 10648. 80| 3. 68000 23051. 52 1. 50000 9396. 00
SURFACE M LLING ASPHALT | | |

0007 202-74045 18.000 EACH 220. 00000 3960. 00| 242. 61000 4366. 98| 7.80000 140. 40
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0008 202-78515 LUMP|  16000. 00000 16000. 00| 2625. 00000 2625. 00| 1500. 00000 1500. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |

0009 203-02000 4308.000 CYS | 8. 85000 38125. 80| 4.33000 18653. 64 25. 00000 107700. 00
EXCAVATI ON,  COVMMON | | |

0010 207-06499 8789.000 SYS | 12. 15000 106786. 35| 15. 44000 135702. 16| 15. 00000 131835. 00
SUBGRADE TREATMENT | |

0011 211-02060 66.100 CYS | 36. 50000 2412. 65| 23. 75000 1569. 88| 25. 00000 1652. 50
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 303-52308 448.800 TON | 22. 70000 10187. 76 17. 85000 8011. 08| 25. 00000 11220. 00
COVPACTED AGGREGATE, O, 53 | | |

0013 307-04459 136.000 LFT | 5. 00000 680. 00| 1. 05000 142. 80| 1. 00000 136. 00
CURB, MONCLI THIC | |

0014 401-05437 4570.600 TON | 39. 20000 179167. 52| 42. 55000 194479. 03] 37. 00000 169112. 20

QC/ QA HVA BASE 25.0 nm MAI NLI NE | | [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/18/02
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,043, 739. 90 ROUTE :
CALL ORDER : 131 CONTRACT ID : R -25554- A COUNTI ES :  VANDERBURGH
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024

| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVPANY, INC. | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

0015 401-05455 1012.600 TON | 40. 20000 40706. 52| 43. 70000 44250. 62| 38. 00000 38478. 80
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0016 401-05456 906.700 TON | 46. 90000 42524. 23| 52. 90000 47964. 43| 46. 00000 41708. 20
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [

0017 401-06264 LUMP| 3500. 00000 3500. 00| 2520. 00000 2520. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |

0018 402-05495 1154.900 TON | 33. 90000 39151. 11] 36. 80000 42500. 32| 32. 00000 36956. 80
HVA WEDGE AND LEVEL | |

0019 406-05520 6.700 TON | 300. 00000 2010. 00| 315. 00000 2110. 50| 300. 00000 2010. 00
ASPHALT FOR TACK COAT | | |

0020 603-05105 LUMP|  12465. 00000 12465. 00| 3150. 00000 3150.00]  10000. 00000 10000. 00
RELOCATI ON MALL STREET LI GHT | |

0021 603-05105 LUMP|  14355. 00000 14355. 00| 3675. 00000 3675.00]  10000. 00000 10000. 00
RELOCATI ON MALL TRAFFI C COUNTER | |

0022 603-05105 LUMP|  18245. 00000 18245. 00| 5775. 00000 5775.00]  14000. 00000 14000. 00
RELOCATI ON MALL SI GN | |

0023 605-06120 189.000 LFT | 13. 50000 2551. 50| 13. 14000 2483. 46| 12. 51000 2364. 39
CURB, CONCRETE | |

0024 605-06155 1061.000 LFT | 8. 50000 9018. 50| 8. 11000 8604. 71 7. 72000 8190. 92
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0025 605-06165 1945.000 LFT | 9. 60000 18672. 00| 9. 37000 18224. 65| 8. 92000 17349. 40
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |

0026 605-06245 97.000 SYS | 55. 00000 5335. 00| 50. 96000 4943. 12| 48. 53000 4707. 41
CENTER CURB, B, CONCRETE , MODI Fl ED | | |

0027 605-06270 575.000 SYS | 59. 00000 33925. 00| 57. 03000 32792. 25| 54. 31000 31228. 25
CENTER CURB, C, CONCRETE, MODI FI ED | | |

0028 610-05527 128.800 TON | 85. 00000 10948. 00| 84. 00000 10819. 20| 80. 00000 10304. 00
HVA FOR APPROACHES | | |

0029 611-05330 170.000 SYS | 28. 00000 4760. 00| 22. 66000 3852. 20| 21. 58000 3668. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 I'N. I I I

0030 621-06567 12.000 MG | 1. 00000 12. 00| 1. 05000 12. 60| 1. 00000 12.00
WATER | | |

0031 621-06575 3009. 000 SYS | 3. 40000 10230. 60| 3.20000 9628. 80| 3. 05000 9177. 45
SODDI NG, NURSERY | | |

0032 715-05820 98.000 LFT | 49. 00000 4802. 00| 80. 85000 7923. 30| 95. 00000 9310. 00
Pl PE, REI NFORCED CONCRETE , HE I11, 23 | | [
IN X 14 IN. | | |

0033 715-06690 293.000 LFT | 41. 00000 12013. 00| 82. 95000 24304. 35| 75. 00000 21975. 00
PIPE, RCP, IIl, D0.01=1500, 12 IN. | |

0034 715-41050 8.000 LFT | 68. 00000 544. 00| 255. 15000 2041. 20| 80. 00000 640. 00
Pl PE, REI NFORCED CONCRETE, |11, 15 IN | | |

I I

D0. 01=1500 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 18/ 02
PAGE : 131 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1,043, 739. 90 ROUTE :
CALL ORDER : 131 CONTRACT ID : R -25554- A COUNTI ES :  VANDERBURGH
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-AS| DE :
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024
| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVMPANY, INC. | RAGLE, INC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0035 715-41055 5.000 LFT | 78. 00000 390. 00| 311. 85000 1559. 25| 82. 00000 410. 00
Pl PE, REI NFORCED CONCRETE, |11, 18 IN | | [
DO. 01=1500 | | |
0036 715-41065 58.000 LFT | 79. 00000 4582. 00| 136. 50000 7917. 00| 90. 00000 5220. 00
Pl PE, REI NFORCED CONCRETE, |11, 24 IN. | | |
0037 720-04682 4.000 EACH 2335. 00000 9340. 00| 3307. 50000 13230. 00| 2500. 00000 10000. 00
INLET , MODI FI ED | |
0038 720-44000 20.000 EACH 325. 00000 6500. 00| 338. 10000 6762. 00| 350. 00000 7000. 00
CASTING ADJUST TO GRADE | |
0039 720-44025 2.000 EACH 495. 00000 990. 00| 630. 00000 1260. 00| 1000. 00000 2000. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0040 720-44040 1.000 EACH 460. 00000 460. 00| 674. 10000 674. 10| 1200. 00000 1200. 00
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0041 720-45145 3.000 EACH 2075. 00000 6225. 00| 3360. 00000 10080. 00| 2500. 00000 7500. 00
INLET, J10, MODI Fl ED | | |
0042 720-45155 4.000 EACH 2175. 00000 8700. 00| 3255. 00000 13020. 00| 2500. 00000 10000. 00
I NLET, MLO, MODI Fl ED | | |
0043 720-45410 2.000 EACH 1755. 00000 3510. 00| 2940. 00000 5880. 00| 3000. 00000 6000. 00
MANHOLE, C4 | | |
0044 720-93411 4.000 EACH 3175. 00000 12700. 00| 3744. 30000 14977. 20| 2500. 00000 10000. 00
INLET, C15, MODIFlED | | |
0046 729-51875 1251.000 SFT | 4. 15000 5191. 65| 5. 25000 6567. 75| 6. 00000 7506. 00
CONCRETE, A, PATCHI NG | | |
0047 801-04308 4.000 EACH 310. 00000 1240. 00| 309. 75000 1239. 00| 197. 00000 788. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0048 801-06207 1140.000 LFT | 1. 00000 1140. 00| 1. 05000 1197. 00| 0. 98000 1117. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. I I I
0049 801-06211 8.000 EACH 65. 00000 520. 00| 63. 00000 504. 00| 147. 00000 1176. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ | [
0050 801-06606 12.000 EACH 270. 00000 3240. 00| 262. 50000 3150. 00| 66. 00000 792. 00
BARRI CADE, 111B | | [
0051 801-06640 11.000 EACH 94. 00000 1034. 00| 94. 50000 1039. 50| 82. 00000 902. 00
CONSTRUCTI ON SIGN, A | | [
0052 801-06645 3.000 EACH 54. 00000 162. 00| 52. 50000 157. 50] 54. 00000 162. 00
CONSTRUCTI ON SIGN, B | | |
0053 801-06649 86.000 EACH 14. 00000 1204. 00| 12. 60000 1083. 60| 5. 00000 430. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0054 801-06710 260.000 DAY | 18. 00000 4680. 00| 16. 80000 4368. 00| 15. 00000 3900. 00

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/18/02
PAGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,043, 739. 90 ROUTE :
CALL ORDER : 131 CONTRACT ID : R -25554- A COUNTI ES :  VANDERBURGH
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET-ASI DE :
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024

| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVPANY, INC. | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0055 801-06775 LUMP|  39000. 00000 39000. 00|  36800. 00000 36800. 00|  45000. 00000 45000. 00

MAI NTAI NI NG TRAFFI C | | |
0056 802-05701 112.500 LFT | 10. 00000 1125. 00| 10. 46000 1176. 75 6. 70000 753. 75

SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [

BASE | | [
0057 802-76025 140.300 SFT | 18. 00000 2525. 40)| 18. 80000 2637. 64 14. 10000 1978. 23

I

SI GN, SHEET, ENCAPSULATED LENS W TH |

LEGEND, 0.080 IN. TH CKNESS | [

I
|
0058 802-76035 3.800 SFT | 21. 00000 79. 80| 20. 90000 79. 42| 14. 40000 54.72
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. THI CKNESS | | |
0059 802-76045 31.300 SFT | 24. 00000 751. 20| 23. 00000 719. 90| 15. 70000 491. 41
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0060 805-01815 4.000 EACH 2450. 00000 9800. 00| 1680. 00000 6720. 00| 1800. 00000 7200. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0061 805-01842 7.000 EACH 790. 00000 5530. 00| 656. 25000 4593. 75| 650. 00000 4550. 00
HANDHOLE, S| GNAL | | |
0062 805-02087 LUMP| 1025. 00000 1025. 00| 525. 00000 525. 00| 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0063 805-06592 1234.000 LFT | 25. 00000 30850. 00| 10. 50000 12957. 00| 8. 50000 10489. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0064 805-78100 1.000 EACH  10350. 00000 10350. 00| 9975. 00000 9975. 00| 8450. 00000 8450. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE | [ |
0065 805-78205 2.000 EACH 725. 00000 1450. 00| 682. 50000 1365. 00| 540. 00000 1080. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | [
AVBER, GREEN | |
0066 805-78215 2.000 EACH 780. 00000 1560. 00| 761. 25000 1522. 50| 610. 00000 1220. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | [
AVBER ARRON GREEN ARROW | |
0067 805-78230 7.000 EACH 1200. 00000 8400. 00| 1181. 25000 8268. 75| 980. 00000 6860. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0068 805- 78415 4.000 EACH 1580. 00000 6320. 00| 1575. 00000 6300. 00| 1450. 00000 5800. 00
SPAN, CATENARY, AND TETHER | | |
0069 805- 78420 4.000 EACH 230. 00000 920. 00| 262. 50000 1050. 00| 220. 00000 880. 00
DI SCONNECT HANGER | | |
0070 805- 78445 1.000 EACH 600. 00000 600. 00| 525. 00000 525. 00| 400. 00000 400. 00
|

SI GNAL SERVI CE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 131 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 043, 739. 90 ROUTE :
CALL ORDER o131 CONTRACT ID : R -25554-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024

| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVPANY, INC. | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE NMARKI NGS, PREFORMED PLASTI C,
STOP LINE, 24 IN

0089 808- 75245 2070.000 LFT 0. 40000 828. 00| 0. 38000 786. 60| 0. 45000 931. 50
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. [ [ [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0071 805- 78467 50.000 LFT | 1. 50000 75. 00| 1. 68000 84. 00| 1. 20000 60. 00
SI GNAL CABLE, 3C 8GA. | | |
0072 805- 78470 2371.000 LFT | 0. 70000 1659. 70| 0. 32000 758. 72| 0. 20000 474. 20
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. | | |
0073 805- 78480 795.000 LFT | 1. 10000 874. 50| 1. 05000 834. 75| 0. 80000 636. 00
SI GNAL CABLE, 3C 14GA. | |
0074 805- 78485 430.000 LFT | 1. 20000 516. 00| 1. 05000 451. 50| 0. 90000 387. 00
SI GNAL CABLE, 5C 14GA. | |
0075 805- 78490 465.000 LFT | 1. 30000 604. 50| 1.31000 609. 15| 0. 90000 418. 50
SI GNAL CABLE, 7C 14GA. | |
0076 805- 78495 560.000 LFT | 1. 50000 840. 00| 1. 89000 1058. 40| 1. 10000 616. 00
SI GNAL CABLE, 9C 14GA. | |
0077 805- 78510 3230.000 LFT | 1. 05000 3391. 50| 0. 84000 2713. 20| 0. 80000 2584. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0078 805- 78785 11.000 EACH 1090. 00000 11990. 00| 525. 00000 5775. 00| 380. 00000 4180. 00
SI GNAL DETECTOR HOUSI NG | | |
0079 805- 78795 896. 000 LFT | 11. 60000 10393. 60| 9. 24000 8279. 04 8. 20000 7347.20
SAW CUT FOR ROADWAY LOOP AND SEALER | | [
0080 805- 78925 1.000 EACH 1215. 00000 1215. 00| 735. 00000 735. 00| 550. 00000 550. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0081 805- 81032 4.000 EACH 2560. 00000 10240. 00| 3150. 00000 12600. 00| 2750. 00000 11000. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | |
0082 805- 92504 9.000 EACH 250. 00000 2250. 00| 236. 25000 2126. 25| 280. 00000 2520. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0083 805- 96121 4.000 EACH 220. 00000 880. 00| 131. 25000 525. 00| 100. 00000 400. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |
0084 805-97114 2700.000 LFT | 2. 50000 6750. 00| 2. 10000 5670. 00| 1. 30000 3510. 00
CABLE, | NTERCONNECT, 6 PAIR 19 [ | |
0085 808- 06701 566.500 LFT | 0. 50000 283. 25 0. 41000 232. 27| 0. 75000 424. 88
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN I I I
0086 808- 06703 1424.000 LFT | 0. 40000 569. 60| 0. 38000 541. 12 0. 45000 640. 80
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0087 808- 06705 928.000 LFT | 0. 80000 742. 40| 0. 76000 705. 28] 0. 90000 835. 20
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0088 808- 75067 17.200 LFT | 9. 50000 163. 40| 9. 98000 171. 66| 12. 00000 206. 40
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 043, 739. 90 ROUTE :
CALL ORDER o131 CONTRACT ID : R -25554-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-0999231 | (3) 35-1878024

| DEI G BROTHERS LUVBER & CONST| HUNT PAVI NG COVPANY, INC. | RAGLE, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0090 808- 75260 281.000 LFT | 3. 15000 885. 15| 3. 05000 857. 05| 1. 35000 379. 35
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLI D, WH TE, CROSSHATCH LINE, 12 IN. | | |

0091 808-75278 54.000 LFT | 3. 15000 170. 10| 3. 05000 164. 70| 1. 35000 72.90
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SCOLID, YELLON CROSSHATCH LINE, 12 IN. | | |

0092 808- 75297 223.000 LFT | 6. 10000 1360. 30| 6. 20000 1382. 60| 2. 60000 579. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0093 808- 75320 18.000 EACH 59. 00000 1062. 00| 57. 75000 1039. 50| 46. 00000 828. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0094 808- 75325 11.000 EACH 69. 00000 759. 00| 68. 25000 750. 75| 63. 00000 693. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0095 808- 92027 455.000 LFT | 0. 80000 364. 00| 0. 76000 345. 80| 0. 90000 409. 50
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
IN. I I |
0096 808- 98796 174.000 LFT | 0. 50000 87. 00| 0. 41000 71. 34| 1. 90000 330. 60
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | | [
IN., 2 FT. LINE, 4 FT. GAP | | |
SECTI ON TOTALS | $ 1,018, 361. 25| $ 1,065, 264. 31 $ 1,135,385.56
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,018, 361. 25| $ 1,065, 264. 31| $ 1,135,385.56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 18/ 02
PAGE : 201 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER : 201 CONTRACT ID : R -26174-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/04/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9971040
I N39001 AND S106003
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 2,872,331.00 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,079,473.46 107. 2116%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 3,336,031.41 116. 1436%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,599, 553. 27 125. 3181%
5  36-2231526 WALSH CONSTR CO CF | LL $ 3,848, 514.83 133. 9857%
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
[ I |
0001 105- 06845 LUMP|  20900. 00000 20900. 00|  60902. 40000 60902. 40|  20822. 96000 20822. 96
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 MOS | 1060. 00000 9540. 00| 2415. 00000 21735. 00| 2681. 33000 24131. 97
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  134936. 25000 134936. 25|  153500. 00000 153500. 00|  166713. 82000 166713. 82
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  25750. 00000 25750.00|  31389. 13000 31389.13|  33256. 32000 33256. 32
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 6807.000 n8 | 17. 25000 117420. 75| 7. 23000 49214. 61| 22. 45000 152817. 15
EXCAVATI ON,  COVMON | | |
0006 203- 02070 3187.000 n8 | 15. 00000 47805. 00| 5. 98000 19058. 26| 24. 32000 77507. 84
BORROW | | |
0007 203- 02100 2335.000 18 | 20. 00000 46700. 00| 6. 18000 14430. 30| 23. 92000 55853. 20
EXCAVATI ON, PEAT | | |
0008 203- 07304 4.000 EACH 316. 00000 1264. 00| 610. 79000 2443. 16| 972. 22000 3888. 88
DEWATERI NG FI LTER BAG | | |
0010 205- 06932 102.000 m | 21. 90000 2233. 80| 21. 90000 2233. 80| 21. 90000 2233. 80
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06937 762.000 m | 5. 36000 4084. 32| 5. 36000 4084. 32 5. 36000 4084. 32
TEMPORARY SI LT FENCE | | |
0012 206- 51230 261.000 n8 9. 55000 2492. 55| 32. 89000 8584. 29| 32. 33000 8438. 13
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 211- 02060 4756.000 n8 | 25. 76000 122514. 56| 8. 07000 38380. 92| 27. 25000 129601. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 23.000 n8 | 70. 00000 1610. 00| 144. 74000 3329. 02 93. 56000 2151. 88

FLOMBLE MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

07/ 18/
201 -2
TABULATI ON CF BI DS

02

ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0015 216- 06392 2040.000 nB8 | 53. 75000 109650. 00| 50. 50000 103020. 00| 51. 42000 104896. 80
CELLULAR CONCRETE FILL, 11 | | |
0016 216- 06394 1300.000 n8 | 62. 18000 80834. 00| 60. 50000 78650. 00| 61. 94000 80522. 00
CELLULAR CONCRETE FILL, 1V | | [
0017 303-52308 2606.000 My | 18. 50000 48211. 00| 16. 06000 41852. 36| 14. 67000 38230. 02
COVPACTED AGGREGATE, O 53 | | [
0018 401- 05437 1345.000 My | 37. 50000 50437. 50| 39. 15000 52656. 75| 41. 00000 55145. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0019 401- 05454 766.000 My | 46. 00000 35236. 00| 40. 10000 30716. 60| 41. 00000 31406. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0020 401- 05456 390.000 My | 50. 00000 19500. 00| 46. 65000 18193. 50| 49. 00000 19110. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0021 401- 05459 555.000 My | 40. 00000 22200. 00| 44. 60000 24753. 00| 41. 00000 22755. 00
QT QA HMVA BASE 25.0 mm SHOULDER | | |
0022 405- 05517 11.600 My | 300. 00000 3480. 00| 230. 00000 2668. 00| 380. 00000 4408. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 3.700 M | 250. 00000 925. 00| 372. 00000 1376. 40| 350. 00000 1295. 00
ASPHALT FOR TACK COAT | | [
0024 601-01522 4.000 EACH 1200. 00000 4800. 00| 1120. 00000 4480. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-02103 59.530 m | 42. 00000 2500. 26| 40. 00000 2381. 20| 42. 00000 2500. 26
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0026 601-94689 6. 000 EACH 2100. 00000 12600. 00| 1965. 00000 11790. 00| 2100. 00000 12600. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-97774 1.000 EACH 800. 00000 800. 00| 1050. 00000 1050. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0028 601-99105 334.500 m | 32. 00000 10704. 00| 29. 00000 9700. 50| 32. 00000 10704. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602-06729 38.000 EACH 5. 00000 190. 00| 7.00000 266. 00| 5. 00000 190. 00
BARRI ER DELI NEATOR | | [
0030 610- 05527 29.500 My | 75. 00000 2212.50| 67. 30000 1985. 35| 70. 00000 2065. 00
HVA FOR APPROACHES | |
0031 610- 06257 347.000 n2 | 48. 05000 16673. 35| 49. 11000 17041. 17| 68. 12000 23637. 64
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0032 615- 06527 1.000 EACH 610. 00000 610. 00| 157. 95000 157. 95| 600. 00000 600. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 4536.000 n2 | 2. 26000 10251. 36| 1. 51000 6849. 36| 1. 70000 7711. 20

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

07/ 18/
201 -3
TABULATI ON CF BI DS

02

ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0034 616- 05688 1388.000 My | 38. 34000 53215. 92| 41. 73000 57921. 24| 42. 28000 58684. 64
R PRAP, CLASS 1 | | |
0035 616- 06405 218.000 My | 27. 25000 5940. 50| 26. 91000 5866. 38| 30. 69000 6690. 42
R PRAP, REVETNMENT | | [
0036 621-06574 766.000 n2 | 5. 56000 4258. 96| 5. 56000 4258. 96| 5. 56000 4258. 96
SODDI NG | | |
0037 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | | [
0038 622-91786 80. 000 EACH| 9. 88000 790. 40| 9. 88000 790. 40| 9. 88000 790. 40
SEEDLI NG | | [
0039 701-93633 429.600 m | 6. 40000 2749. 44| 126. 09000 54168. 26| 57. 58000 24736. 37
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0040 701-98647 5586.200 m | 64. 75000 361706. 45| 87.01000 486055. 26| 60. 33000 337015. 45
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nmm | | |
0041 701-98648 375.000 m | 217. 10000 81412. 50| 118. 26000 44347. 50| 167. 03000 62636. 25
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 5.16 nm 356 nmm | | |
0042 702-51015 69.000 n8 | 300. 00000 20700. 00| 287. 44000 19833. 36| 435. 61000 30057. 09
CONCRETE, B, FOOTI NGS | | [
0043 702-51863 18.000 EACH 16. 00000 288. 00| 10. 39000 187. 02| 10. 47000 188. 46
FI ELD DRI LLED HOLE | N CONCRETE | | |
0044 703-51030 70503. 000 kg | 0. 84000 59222. 52| 1. 43000 100819. 29| 1. 00000 70503. 00
REI NFORCI NG STEEL | | [
0045 703-51032 104014.000 kg | 1. 05000 109214. 70| 1. 56000 162261. 84| 1. 08000 112335.12
REI NFORCI NG STEEL, EPOXY CQATED | | |
0046 704-51002 1045.100 nB8 | 350. 00000 365785. 00| 424. 41000 443550. 89| 601. 63000 628763. 51
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05732 4.000 EACH 1000. 00000 4000. 00| 1168. 37000 4673. 48| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-51020 91.600 n8 | 308. 00000 28212. 80| 412. 22000 37759. 35| 275. 00000 25190. 00
CONCRETE, C, RAILING | | [
0049 709-51821 LUWP| 14370. 00000 14370. 00| 11482. 20000 11482. 20| 11600. 00000 11600. 00
SURFACE SEAL | | |
0050 714-26717 72.500 m | 1725. 15000 125073. 38| 1431. 38000 103775. 05| 4014. 25000 291033. 13
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 nm x 1500 nm | | |
0051 714-26719 43.500 m | 1850. 00000 80475. 00| 3131. 42000 136216. 77| 4357. 32000 189543. 42
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3000 nm x 2100 nm | |
0052 715-03475 2.000 EACH 300. 00000 600. 00| 237. 09000 474. 18| 443. 31000 886. 62

SAFETY METAL END SECTION, 4:1, 375 nm



SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 201 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 715- 03584 4.000 EACH 300. 00000 1200. 00| 299. 61000 1198. 44| 500. 16000 2000. 64
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0054 715- 05049 551.600 m | 75. 00000 41370. 00| 6. 03000 3326. 15| 34. 93000 19267. 39
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0055 715-05121 28.000 m | 110. 00000 3080. 00| 92. 46000 2588. 88| 119. 27000 3339. 56
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0056 715-05149 49.500 m | 90. 00000 4455. 00| 64. 77000 3206. 12| 62. 48000 3092. 76
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0057 715-05151 7.000 m | 100. 00000 700. 00| 68. 65000 480. 55| 181. 11000 1267. 77
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0058 715-05154 44,200 m | 130. 00000 5746. 00| 85. 54000 3780. 87| 108. 71000 4804. 98
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0059 715-46020 1.000 EACH 460. 00000 460. 00| 303. 44000 303. 44| 608. 03000 608. 03
PI PE END SECTION, 600 mm | | |
0060 720-45410 1.000 EACH| 2400. 00000 2400. 00| 1706. 63000 1706. 63| 3352. 23000 3352. 23
MANHOLE, C4 | | [
0061 722-60824 528.000 n2 | 4. 00000 2112. 00| 1. 60000 844. 80| 4. 50000 2376. 00
SURFACE M LLI NG | | [
0062 723- 06660 119.000 n2 | 389. 90000 46398. 10| 358. 22000 42628. 18| 40. 11000 4773. 09
W NGWALL | | [
0064 801-04308 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00| 200. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0065 801- 06605 8.000 EACH 130. 00000 1040. 00| 150. 00000 1200. 00| 130. 00000 1040. 00
BARRI CADE, |11A | | [
0066 801- 06606 8.000 EACH 150. 00000 1200. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
BARRI CADE, |11B | | |
0067 801- 06625 34.000 EACH 60. 00000 2040. 00| 60. 00000 2040. 00| 60. 00000 2040. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0068 801- 06640 16. 000 EACH 90. 00000 1440. 00| 90. 00000 1440. 00| 90. 00000 1440. 00
CONSTRUCTI ON SI GN, A | |
0069 801-06775 LUWP| 1600. 00000 1600. 00| 6623. 59000 6623. 59| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C | | |
0070 802-02489 48.700 m | 28. 20000 1373. 34| 28. 20000 1373. 34| 28. 20000 1373. 34
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0071 802- 76025 2.000 n2 | 140. 00000 280. 00| 140. 00000 280. 00| 140. 00000 280. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0072 802- 76035 7.680 nm2 | 143. 00000 1098. 24| 143. 00000 1098. 24| 143. 00000 1098. 24
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 201 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1339168

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON' CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0073 808- 03632 440.000 m | 15. 50000 6820. 00| 15. 50000 6820. 00| 15. 50000 6820. 00
LI NE, EPOXY, SOLID, YELLOW 100 mm | | |

0074 808-06713 1685.000 m | 0. 72000 1213. 20| 0. 72000 1213. 20| 0. 72000 1213. 20
LI NE, PAINT, SOLID, WH TE, 100 mm | | |

0075 808- 75240 90.000 m | 1. 70000 153. 00| 1. 70000 153. 00| 1. 70000 153. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |

0076 808-75245 895.000 m | 1. 75000 1566. 25 1. 75000 1566. 25 1. 75000 1566. 25
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mm |

0077 723-06927 55.000 m | 8112. 12000 446166. 60 8956. 89000 492628. 95 5399. 19000 296955. 45

I
I
[
,
STRUCTURE, PRECAST THREE- SI DED, 10900 | |
mm X 3700 mm |
I
|
I
I

0078 402- 05495 100.000 MWy | 65. 00000 6500. 00 40. 60000 4060. 00 49. 00000 4900. 00
HVA VEDGE AND LEVEL |
0079 205- 06931 85.000 My | 37.50000 3187.50 32. 33000 2748. 05 59. 17000 5029. 45
TEMPORARY CHECK DAM REVETMENT Rl PRAP |
SECTI ON TOTALS | $ 2,872,331.00] $ 3,079, 473. 46| $ 3,336,031.41
------------------------------------------ et m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeeeeooooo

CONTRACT TOTALS | $ 2,872,331.00] $ 3,079, 473. 46| $ 3,336,031.41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PACGE : 201 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-2231526

I
| RIETH RILEY CONSTRUCTION | WALSH CONSTR CO. OF I LL |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

[ I
0001 105-06845 LUWP| 40000. 00000 40000. 00| 206000. 00000 206000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 M5 | 3500. 00000 31500. 00| 2400. 00000 21600. 00|
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  180000. 00000 180000. 00]  190000. 00000 190000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  35000. 00000 35000. 00|  38000. 00000 38000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 203- 02000 6807.000 n8 | 10. 00000 68070. 00| 18. 00000 122526. 00|
EXCAVATI ON,  COVMON | | |
0006 203- 02070 3187.000 n8 | 16. 00000 50992. 00| 2.00000 6374. 00|
BORROW | | |
0007 203- 02100 2335.000 n8 | 15. 00000 35025. 00| 22. 00000 51370. 00|
EXCAVATI ON, PEAT | | |
0008 203- 07304 4.000 EACH 500. 00000 2000. 00| 524. 89000 2099. 56|
DEWATERI NG FI LTER BAG | | |
0010 205- 06932 102.000 m | 25. 00000 2550. 00| 21. 90000 2233. 80|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06937 762.000 m | 5. 36000 4084. 32| 5. 36000 4084. 32
TEMPORARY SI LT FENCE | | |
0012 206- 51230 261.000 n8 | 20. 00000 5220. 00| 20. 00000 5220. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 211- 02060 4756.000 n8 | 32. 00000 152192. 00| 15. 52000 73813. 12|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 23.000 n8 | 100. 00000 2300. 00| 75. 20000 1729. 60|
FLOMBLE MORTAR | | |
0015 216- 06392 2040.000 n8 | 58. 00000 118320. 00| 53. 00000 108120. 00|
CELLULAR CONCRETE FILL, |1 | | |
0016 216- 06394 1300.000 n8 | 64. 00000 83200. 00| 63. 00000 81900. 00|
CELLULAR CONCRETE FILL, 1V | | |
0017 303-52308 2606.000 My | 19. 00000 49514. 00| 17. 00000 44302. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 401- 05437 1345.000 My | 48. 00000 64560. 00| 45. 00000 60525. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0019 401- 05454 766.000 My | 48. 00000 36768. 00| 45. 00000 34470. 00|
QA HVA | NTERVEDI ATE 12.5 mm MAI NLI NE| | |

0020 401- 05456 390.000 My | 60. 00000 23400. 00| 51. 00000 19890. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 401- 05459 555.000 My | 48. 00000 26640. 00| 48. 00000 26640. 00|

QY QA HVA BASE 25.0 nm SHOULDER | | |



|
PI LE, CONCRETE, STEEL SHELL ENCASED, [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 201 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-2231526 [
| RETH RILEY CONSTRUCTION | WALSH CONSTR €O OF | LL |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0022 405- 05517 11.600 My | 3. 00000 34. 80| 380. 00000 4408. 00|
ASPHALT FOR PRI VE COAT | | |
0023 406- 05520 3.700 M | 3. 00000 11. 10| 350. 00000 1295. 00|
ASPHALT FOR TACK COAT | | [
0024 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-02103 59.530 m 42. 00000 2500. 26| 42.00000 2500. 26|
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0026 601-94689 6. 000 EACH| 2100. 00000 12600. 00| 2100. 00000 12600. 00|
GUARDRAI L END TREATMENT, OS | | |
0027 601-97774 1. 000 EACH 800. 00000 800. 00| 800. 00000 800. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0028 601-99105 334.500 m | 32. 00000 10704. 00| 32. 00000 10704. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602-06729 38.000 EACH 8. 00000 304. 00| 6. 00000 228. 00|
BARRI ER DELI NEATOR | | [
0030 610- 05527 29.500 My | 75. 00000 2212. 50| 70. 00000 2065. 00|
HVA FOR APPROACHES | [
0031 610- 06257 347.000 n2 | 40. 00000 13880. 00| 43. 00000 14921. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0032 615-06527 1. 000 EACH 500. 00000 500. 00| 326. 24000 326. 24|
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 4536.000 n2 | 2. 00000 9072. 00| 2. 34000 10614. 24|
GEOTEXTI LES | | |
0034 616- 05688 1388.000 MWy | 40. 00000 55520. 00| 40. 00000 55520. 00|
R PRAP, CLASS 1 | | |
0035 616- 06405 218.000 M | 35. 00000 7630. 00| 32. 00000 6976. 00|
Rl PRAP, REVETNMENT | | |
0036 621-06574 766.000 n2 | 5. 56000 4258. 96| 5. 56000 4258. 96|
SODDI NG | | |
0037 622-52436 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0038 622-91786 80. 000 EACH 9. 88000 790. 40| 9. 88000 790. 40|
SEEDLI NG | | |
0039 701-93633 429.600 m | 5. 00000 2148. 00| 1. 00000 429. 60|
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0040 701-98647 5586.200 m 90. 00000 502758. 00| 62. 00000 346344. 40|
I
|

5.16 mm 356 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 201 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-2231526 [
| RETH RILEY CONSTRUCTION | WALSH CONSTR €O OF | LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 701-98648 375.000 m | 200. 00000 75000. 00| 232. 00000 87000. 00|
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 5.16 mm 356 nm | | |
0042 702-51015 69.000 nB8 | 500. 00000 34500. 00| 400. 00000 27600. 00|
CONCRETE, B, FOOTI NGS | | |
0043 702-51863 18. 000 EACH 15. 00000 270. 00| 32. 00000 576. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0044 703-51030 70503.000 kg | 1. 20000 84603. 60| 0. 89000 62747. 67|
REI NFORCI NG STEEL | | |
0045 703-51032 104014. 000 kg | 1. 30000 135218. 20| 1. 04000 108174. 56|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0046 704-51002 1045.100 nB | 800. 00000 836080. 00| 975. 00000 1018972. 50|
CONCRETE, C, SUPERSTRUCTURE | |
0047 706-05732 4.000 EACH 1000. 00000 4000. 00| 1800. 00000 7200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0048 706-51020 91.600 nB | 275. 00000 25190. 00| 565. 00000 51754. 00|
CONCRETE, C, RAILING | | |
0049 709-51821 LUWP| 14000. 00000 14000. 00| 14840. 00000 14840. 00|
SURFACE SEAL | |
0050 714-26717 72.500 m | 2700. 00000 195750. 00| 1850. 00000 134125. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3000 mm x 1500 mm | |
0051 714-26719 43.500 m | 3000. 00000 130500. 00| 1950. 00000 84825. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 nm x 2100 nm | | |
0052 715-03475 2.000 EACH 400. 00000 800. 00| 188. 40000 376. 80|
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0053 715-03584 4.000 EACH 400. 00000 1600. 00| 296. 66000 1186. 64|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0054 715- 05049 551.600 m | 40. 00000 22064. 00| 14. 37000 7926. 49|
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0055 715-05121 28.000 m | 80. 00000 2240. 00| 120. 59000 3376. 52|
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0056 715-05149 49.500 m | 75. 00000 3712. 50| 13. 20000 653. 40|
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0057 715-05151 7.000 m | 80. 00000 560. 00| 105. 17000 736. 19|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0058 715-05154 44.200 m | 150. 00000 6630. 00| 117. 11000 5176. 26|
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0059 715- 46020 1.000 EACH 500. 00000 500. 00| 277. 03000 277. 03|

PI PE END SECTI ON, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/18/02
PAGE : 201 -9

ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-2231526 [
| RETH RILEY CONSTRUCTION | WALSH CONSTR €O OF | LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0060 720-45410 1.000 EACH 3100. 00000 3100. 00| 1926. 39000 1926. 39
MANHOLE, C4 | | |
0061 722-60824 528.000 n2 | 8. 00000 4224. 00| 2. 80000 1478. 40
SURFACE M LLI NG | | [
0062 723- 06660 119.000 n2 | 250. 00000 29750. 00| 500. 00000 59500. 00
W NGWALL | | [
0064 801- 04308 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0065 801- 06605 8.000 EACH 150. 00000 1200. 00| 200. 00000 1600. 00
BARRI CADE, |11A | | [
0066 801- 06606 8.000 EACH 125. 00000 1000. 00| 250. 00000 2000. 00
BARRI CADE, 111B | | [
0067 801- 06625 34.000 EACH 60. 00000 2040. 00| 60. 00000 2040. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0068 801- 06640 16. 000 EACH 90. 00000 1440. 00| 90. 00000 1440. 00
CONSTRUCTI ON SI GN, A | | [
0069 801-06775 LUMWP| 5000. 00000 5000. 00| 85000. 00000 85000. 00
MAI NTAI NI NG TRAFFI C | | [
0070 802-02489 48.700 m | 28. 20000 1373. 34| 28. 20000 1373. 34
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0071 802- 76025 2.000 n2 | 140. 00000 280. 00| 140. 00000 280. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm TH CKNESS | | [
0072 802- 76035 7.680 n2 | 143. 00000 1098. 24| 143. 00000 1098. 24
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0073 808- 03632 440.000 m | 15. 50000 6820. 00| 15. 50000 6820. 00|
LI NE, EPOXY, SCLID, YELLOW 100 mm | | |
0074 808-06713 1685.000 m | 0. 72000 1213. 20| 0. 72000 1213. 20|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0075 808- 75240 90.000 m | 1. 70000 153. 00| 1. 70000 153. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0076 808- 75245 895.000 m | 1. 75000 1566. 25| 1. 75000 1566. 25|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0077 723-06927 55.000 m | 5700. 32000 313517. 60| 8500. 00000 467500. 00
STRUCTURE, PRECAST THREE- SI DED, 10900 | | |
mm X 3700 nm | | |
0078 402- 05495 100.000 My | 48. 00000 4800. 00| 100. 00000 10000. 00|
|

HVA WEDGE AND LEVEL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/18/02
PAGE : 201 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 625, 850. 00 ROUTE : KERN ROAD
CALL ORDER . 201 CONTRACT ID : R -26174-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-2231526 [
| RETH RILEY CONSTRUCTION | WALSH CONSTR €O OF | LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 205- 06931 85.000 My | 50. 00000 4250. 00| 45, 57000 3873. 45|
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
SECTI ON TOTALS | $ 3,599,553, 27| $ 3,848,514, 83|
------------------------------------------ e o m m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaaon

CONTRACT TOTALS | $ 3,599, 553. 27| $ 3,848, 514. 83|






