ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 121
LETTI NG DATE : 06/11/02 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

URBAN

TABULATI ON CF BI DS

R -25318-B
LAPORTE DI STRI CT
08/ 01/03 COVPLETI ON DATE

RQUTE : US 41
COUNTI ES : LAKE

PRQIECT(S) : 0193011
0194011
0194013

DATE : 06/12/02
PAGE : 121 -1

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON

$ 3,714,843.95

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 145 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 318, 162. 10 ROQUTE : US 6
CALL ORDER . 145 CONTRACT ID: R -25809-C COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2126029
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1473652 SLUSSER S GREEN THUMB, | NC. $ 299, 636.00 100. 0000%
2 34-1572955 DEI TERI NG LANDSCAPI NG | NC $  378,725.00 126. 3950%
3 35-1817574 YARDBERRY LANDSCAPE $  437,890.00 146. 1406%
| (1) 35-1473652 | (2) 34-1572955 | (3) 35-1817574

| SLUSSER S GREEN THUMB, |NC. | DEI TERI NG LANDSCAPI NG | NC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  LANDSCAPI NG

[ |
0001 105-06845 LUWP| 11000. 00000 11000. 00| 12000. 00000 12000. 00| 14000. 00000 14000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 8.000 M | 2100. 00000 16800. 00| 1900. 00000 15200. 00| 2100. 00000 16800. 00
FIELD OFFI CE, A | |

0003 110- 01001 LUMP| 5900. 00000 5900.00]  13500. 00000 13500. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 01015 LUMP| 4450. 00000 4450. 00| 1200. 00000 1200.00]  25000. 00000 25000. 00
CLEARI NG AND GRUBBI NG | | |

0005 616- 06430 937.000 SYS | 52. 00000 48724. 00| 50. 00000 46850. 00| 48. 00000 44976. 00
RIPRAP, HAND LAID, 6 IN, PLACE | | |

0006 621-52391 100.000 LBS | 16. 00000 1600. 00| 50. 00000 5000. 00| 35. 00000 3500. 00
SEED M XTURE, GRASS NO MOW | |

0007 621- 92968 13.400 LBS | 1035. 00000 13869. 00| 1000. 00000 13400. 00| 500. 00000 6700. 00
SEED M XTURE, W LD FLOAER Bl ue - 10LB/ ACl | |

0008 621- 92968 122.000 LBS | 347. 00000 42334. 00| 400. 00000 48800. 00| 712. 00000 86864. 00
SEED M XTURE, W LD FLOAER Red - 10 LB/ AC] | |

0009 621- 92968 141.000 LBS | 364. 00000 51324. 00| 600. 00000 84600. 00| 750. 00000 105750. 00
SEED M XTURE, WLD FLOAER Wiite - 10 | | |
LB/ AC | [ |

0010 622- 01345 365. 000 EACH| 52. 00000 18980. 00| 90. 00000 32850. 00| 59. 00000 21535. 00
TREE PLANTI NG , 5 GALLON CONTAI NER GROM| | |

0011 622- 05638 650. 000 EACH 46. 00000 29900. 00| 50. 00000 32500. 00| 51. 00000 33150. 00

PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | | |
AA 18"-24" HT | | |

0012 622- 05649 187.000 EACH 257. 00000 48059. 00| 350. 00000 65450. 00| 280. 00000 52360. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |

0013 622-52436 24.000 EACH 32. 00000 768. 00| 50. 00000 1200. 00| 45. 00000 1080. 00
SIGN, DO NOT MOW OR SPRAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 145 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 318, 162. 10 ROQUTE : US 6
CALL ORDER . 145 CONTRACT ID: R -25809-C COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1473652 | (2) 34-1572955 | (3) 35-1817574

| SLUSSER S GREEN THUMB, | NC. | DEI TERI NG LANDSCAPI NG | NC. | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 802- 04893 247.000 EACH 24. 00000 5928. 00| 25. 00000 6175. 00| 25. 00000 6175. 00
REFERENCE PCST | | |
SECTI ON TOTALS [ $ 299, 636.00]| $  378,725.00| $  437,890.00
------------------------------------------ o m m o m e e o e e et e e e o e e e e e et e e e e e e e e e e memeeoaoooo--

CONTRACT TOTALS | $ 299, 636. 00| $ 378, 725. 00| $ 437, 890. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 155 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 862. 18 ROUTE :
CALL ORDER . 155 CONTRACT ID : R -25851-B COUNTI ES : WAYNE
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 9989028
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  442,662.00 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ENHANCEMENT, STREETSCAPE
I I

|

0001 202- 96022 17.000 EACH 565. 00000 9605. 00| |
CONCRETE FOUNDATI ON, REMOVE | [ |
0002 203- 02000 35.000 n8 | 85. 00000 2975. 00| |
EXCAVATI ON,  COMMON | | |
0003 210- 06994 LUMP|  23000. 00000 23000. 00| |
CONCRETE , REMOVE | [ |
0004 303- 52308 1840.000 My | 9. 50000 17480. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05206 37.500 My | 150. 00000 5625. 00| |
W DENI NG W TH HVA | [ |
0006 402- 05490 3.000 My | 500. 00000 1500. 00| |
HVA SURFACE 9.5 nm SHOULDER | | |
0007 402- 05495 9.000 My | 300. 00000 2700. 00| |
HVA WEDGE AND LEVEL | | |
0008 502- 06327 90.000 n2 | 290. 00000 26100. 00| |
PCCP, 250 mm | | |
0009 604- 01920 330.000 n2 | 190. 00000 62700. 00| |
CONCRETE PAVERS | | |
0010 604- 03643 41.400 n2 | 130. 00000 5382. 00| |
BRI CK PAVERS | | |
0011 604- 06844 62.700 n2 | 50. 00000 3135. 00| |
BRI CK , SALVAGE | | |
0012 604- 91531 460.000 n2 | 65. 00000 29900. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0013 604- 93490 55.000 n2 | 180. 00000 9900. 00| |
SI DEWALK, BRI CK , CURB RAMPS | | |
0014 605- 06120 47.300 m | 190. 00000 8987. 00| |
CURB, CONCRETE | | |
0015 605- 06140 260.100 m | 69. 00000 17946. 90| |
|

CURB AND GUTTER, CONCRETE | [



ENG NEER S ESTI MATE: $ 449, 862. 18

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/12/02
PAGE : 155 -2

SI G\, SHEET, ENCAPSULATED LENS W TH

CALL ORDER . 155 CONTRACT ID : R -25851-B WAYNE
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT

0016 611-05330 190.000 n2 | 110. 00000 20900. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0017 621-06574 119.000 nm2 | 12. 00000 1428. 00| |
SODDI NG | | |
0018 621-98038 14.100 nB | 60. 00000 846. 00| |
MULCH, HARDWOOD SHREDDED BARK | | |
0019 622- 05640 21. 000 EACH| 68. 00000 1428. 00| |
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
m I I I

0020 622- 05649 1.000 EACH 220. 00000 220. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | | |
0021 622-05651 30. 000 EACH 485. 00000 14550. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nmm [ [ [

0022 622- 05653 201. 000 EACH| 4. 85000 974. 85|
PLANT, GROUND COVER | [ [
0023 622- 05654 161. 000 EACH 9. 50000 1529. 50| |
PLANT, PERENNI AL | | [
0024 704- 04850 120.000 n2 | 100. 00000 12000. 00| |
CONCRETE PAVEMENT W TH BRI CK PAVER | | |
| MPRI NT, 250mm [ | [
0025 720- 44000 1.000 EACH 600. 00000 600. 00| |

CASTI NG ADJUST TO GRADE | |
0026 720- 44055 1.000 EACH 1000. 00000 1000. 00| |
CASTI NG 10, FURNI SH AND ADJUST TO GRADE| | |
0027 720-44070 1.000 EACH 900. 00000 900. 00| |
CASTI NG 13, FURNI SH AND ADJUST TO GRADE| | |
0028 720- 45045 4.000 EACH 2100. 00000 8400. 00| |
I NLET, J10 | [ |
0029 720- 98555 1.000 EACH 2900. 00000 2900. 00| |
I NLET, C15 | [ |
0030 732-04983 LUWP| 5000. 00000 5000. 00| |
PI PE EXTENSI ON, WEEPHOLE | [ [
0031 801-06775 LUWP| 21492. 10000 21492. 10| |
MAI NTAI NI NG TRAFFI C | | [

0032 802- 05702 12.000 m | 48. 00000 576. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0033 802- 76035 2.320 nm2 | 255. 00000 591. 60| |
I |
I

LEGEND 2. 54 mm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 155 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 862. 18 ROUTE :
CALL ORDER . 155 CONTRACT ID : R -25851-B COUNTI ES : WAYNE
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 802-94715 LUWP| 1030. 00000 1030. 00| |
SIGNS, SHEET, REMOVE AND RESET | | [
0035 805- 06592 503.000 m | 27. 00000 13581. 00| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0036 805- 06595 466.000 m | 27. 00000 12582. 00| |
CONDUI T, PVC, 50 mm [ [ [
0037 805-86843 4106.000 m | 4. 30000 17655. 80| |
WRE, NO 4 COPPER 1C | | [
0038 805- 86889 520.000 m | 2. 20000 1144. 00| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0039 805- 86925 83.000 EACH 22. 00000 1826. 00| |
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0040 805-86935 114. 000 EACH| 22. 00000 2508. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0041 807-02428 20.000 EACH 740. 00000 14800. 00| |
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 nmm X 750 nm X 2500 nm | | |
0042 807- 04654 20. 000 EACH| 2650. 00000 53000. 00| |
LI GHT POLE , DECORATI VE | | [
0043 807-86910 23.000 EACH 36. 00000 828. 00| |
CONNECTOR KI T, UNFUSED | | |
0044 807-86915 23.000 EACH 37. 00000 851. 00| |
CONNECTOR KI' T, FUSED | | |
0045 808-03439 72.000 m | 5. 00000 360. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 600 mm | | [
0046 808-06713 39.000 m | 5. 75000 224. 25| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
SECTI ON TOTALS | $  442,662.00] [
__________________________________________ o
CONTRACT TOTALS | $  442,662.00] [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 165 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 028. 00 ROUTE : SR 331
CALL ORDER . 165 CONTRACT ID: R -26028-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/10/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5550011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  434,243.13 100. 0000%

| (1) 35-1582109 | |

| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 1454. 37000 1454. 37|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 M | 2266. 25000 13597. 50| |
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  21533. 75000 21533. 75| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1204. 73000 1204. 73] |
CLEARI NG RI GHT OF WAY | | |
0005 202- 51330 LUMP|  53919. 09000 53919. 09| [
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 202.000 n2 | 8. 25000 1666. 50| |
SURFACE M LLING ASPHALT | | |
0007 203- 02000 812. 000 | 26. 05000 21152. 60| |
EXCAVATI ON,  COVMON | [ |
0008 203-51223 105.000 n8 | 43. 66000 4584. 30| |
EXCAVATI ON, WATERVAY | [ |
0009 205- 06932 8.000 m | 15. 36000 122. 88| |
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06937 212.000 m | 6. 22000 1318. 64| |
TEMPORARY SI LT FENCE | | |
0011 207- 06499 1612.000 n2 | 9. 60000 15475. 20| [
SUBGRADE TREATMENT | [ |
0012 211- 02060 363.400 n8 | 35. 72000 12980. 65| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0013 303- 52308 849.800 My | 23. 61000 20063. 78| |
COVPACTED AGGREGATE, O, 53 | | |
0014 402- 05468 412.100 My | 55. 00000 22665. 50| |
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 121.000 My | 55. 00000 6655. 00| |
| |

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE



GEOTEXTI LES

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 165 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 028. 00 ROUTE : SR 331
CALL ORDER . 165 CONTRACT ID: R -26028-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 402- 05477 86.800 My | 60. 00000 5208. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 402- 05481 153.800 My | 55. 00000 8459. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0018 402- 05487 143.600 My | 55. 00000 7898. 00| |
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0019 402- 05490 38.700 My | 60. 00000 2322. 00| |
HMVA SURFACE 9.5 nm SHOULDER | | [
0020 404-05511 1086.000 n2 | 2. 60000 2823. 60| |
SEAL COAT, 2 | | [
0021 405-05518 1819.000 n2 | 1. 00000 1819. 00| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 4095.000 n2 | 0. 10000 409. 50| |
ASPHALT FOR TACK COAT | | |
0023 502- 06627 36.800 n2 | 43. 64000 1605. 95| |
PCCP, 150 nm | [ [
0024 601-01701 1.000 EACH| 1500. 00000 1500. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601-01846 2.000 EACH 1455. 00000 2910. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0026 601- 02636 22.860 m | 75. 25000 1720. 22| |
GUARDRAI L, W BEAM NESTED | [ [
0027 601-07023 2.000 EACH 5200. 00000 10400. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0028 601-94689 1.000 EACH 2200. 00000 2200. 00| |
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 126.000 m | 31. 50000 3969. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 602- 06639 192.000 m | 44. 87000 8615. 04| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0031 610- 05527 45.400 My | 60. 00000 2724. 00| |
HVA FOR APPROACHES | | |
0032 611-06497 2.000 EACH 120. 00000 240. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0033 611- 06498 1.000 EACH 150. 00000 150. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 615- 06490 8.000 EACH 110. 82000 886. 56| |
R GHT OF WAY MARKER | | |
0035 616- 02320 205.000 n2 | 3. 96000 811. 80| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PACGE : 165 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 028. 00 ROUTE : SR 331
CALL ORDER . 165 CONTRACT ID: R -26028-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 4800 mm X 2400 mm | |

------------------------------------------ ST
0036 616- 06405 57.300 My | 88. 10000 5048. 13| [
R PRAP, REVETMENT | [ |
0037 621- 01004 1.000 EACH| 570. 00000 570. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0038 621- 01660 1471.000 n2 | 0. 55000 809. 05| [
MULCHED SEEDI NG, LEGUME, 2 | | |
0039 621- 01956 8.400 kg | 27. 60000 231. 84| [
SEED M XTURE, LEGUME, 1 | | |
0040 621- 02770 131.000 n2 | 1. 92000 251. 52| [
EROSI ON CONTROL BLANKET | | |
0041 621- 06548 0.500 kg | 55. 00000 27. 50| |
SEED M XTURE, CV | | I
0042 621- 06559 396.000 n2 | 0. 70000 277. 20 |
MULCHED SEEDI NG R | | |
0043 621- 06567 13.500 kL | 0. 55000 7. 43 |
WATER | | |
0044 621- 06574 354.000 n2 | 4. 88000 1727. 52| [
SODDI NG | | |
0045 621- 06575 391.000 n2 | 4. 88000 1908. 08| [
SODDI NG, NURSERY | | |
0046 622-52436 2.000 EACH| 25. 00000 50. 00| [
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 40.000 EACH 10. 72000 428. 80| |
SEEDLI NG | | |
0048 622- 98200 4.000 EACH| 25. 00000 100. 00| |
SIGN, DO NOT DI STURB | [ [
0049 702- 51005 16.700 n8 | 857. 69000 14323. 42| |
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 16.000 nB | 444. 63000 7114. 08| |
CONCRETE, B, FOOTI NGS | [ |
0051 703-51030 2150.000 kg | 2. 43000 5224. 50| |
REI NFORCI NG STEEL | [ |
0052 714- 06572 19.600 m | 3657. 13000 71679. 75| |
|
0053 715- 05048 30.000 m | 20. 51000 615. 30| |
Pl PE, TYPE 4, C RCULAR 150 nm [ | |
0054 715- 05049 30.000 m | 39. 23000 1176. 90| [
Pl PE, TYPE 4, C RCULAR 200 nm | | |
0055 715- 05051 30.000 m | 42. 47000 1274. 10| [
| |

PI PE, TYPE 4, C RCULAR 250 nm |



LI NE, THERMOPLASTI C, BROKEN, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 165 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 028. 00 ROUTE : SR 331
CALL ORDER . 165 CONTRACT ID: R -26028-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0056 715-05149 4.000 m | 128. 13000 512. 52| |
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0057 715-05168 12.500 m | 103. 21000 1290. 13| |
PIPE, TYPE 3, O RCULAR 300 mm [ [ [
0058 715-05171 4.000 m | 236. 99000 947. 96| |
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0059 715- 46000 2.000 EACH 187. 51000 375. 02| |
PI PE END SECTI ON, 300 mm | | [
0060 715-46010 1.000 EACH 225. 00000 225. 00| |
PI PE END SECTION, 450 mm | | [
0061 720-45030 1.000 EACH 1437. 52000 1437. 52| |
I NLET, E7 | [ |
0062 801-01349 7.200 m | 15. 74000 113. 33| |
TEMPORARY STOP LINE, 600 mm | | [
0063 801- 06207 863.000 m | 2. 62000 2261. 06| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0064 801- 06606 8.000 EACH 60. 00000 480. 00| |
BARRI CADE, |11B | | |
0065 801- 06640 18. 000 EACH 60. 00000 1080. 00| |
CONSTRUCTI ON SI GN, A | | |
0066 801- 06645 4.000 EACH 25. 00000 100. 00| |
CONSTRUCTI ON SIGN, B | | |
0067 801-06775 LUWP| 18895. 30000 18895. 30| |
MAI NTAI NI NG TRAFFI C | | [
0068 801-97643 259.000 m | 10. 55000 2732. 45| |
TEMPORARY BUZZ STRI PS | [ |
0069 804- 04435 7.000 EACH 8. 69000 60. 83| |
DELI NEATOR POST, REMOVE | | |
0070 804-06725 3.000 EACH 19. 00000 57. 00| |
DELI NEATOR W TH POST, D1, 75 mm | | [
0071 804-06770 1.000 EACH 18. 00000 18. 00| |
DELI NEATCR PCST | | |
0072 806-01851 LUMP| 23500. 00000 23500. 00| |
TEMPORARY TRAFFI C SI GNAL W TH LOOP | |
DETECTORS, | |
0073 808- 06703 560.000 m | 1. 26000 705. 60| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0074 808-06716 398.000 m 1. 96000 780. 08| |
LI NE, REMOVE | |
0075 808- 75240 70. 000 1. 26000 88. 20| |
I |
I I

100mMm

I
I
m |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 165 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 028. 00 ROUTE : SR 331
CALL ORDER . 165 CONTRACT ID: R -26028-B COUNTI ES : MARSHALL
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0076 808- 75996 9.000 EACH 16. 65000 149. 85| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0077 808- 75998 9. 000 EACH 58. 00000 522. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  434,243.13] [
__________________________________________ o
CONTRACT TOTALS | $  434,243.13] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 175 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL ORDER . 175 CONTRACT ID: R -26123-B COUNTI ES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/08/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : A949000
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY L ANDSCAPE $ 1,808, 959. 44 100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $ 1,865,098.23 103. 1033%
3 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 1,870, 000. 00 103. 3743%
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RIETH RILEY CONSTRUCTION | CALUVET ASPHALT PAVING CQO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ENHANCEMENT- Bl KE/ PEDESTRI AN TRAI L
I I |
0001 105- 06845 LUMP|  30000. 00000 30000. 00|  31000. 00000 31000.00|  27828. 88000 27828. 88
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 M5 | 1500. 00000 9000. 00| 2000. 00000 12000. 00| 1927. 44000 11564. 64
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  90000. 00000 90000. 00|  93250. 00000 93250.00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 01015 LUMP|  100000. 00000 100000. 00]  74600. 00000 74600. 00| 162088. 36000 162088. 36
CLEARI NG AND GRUBBI NG | |
0005 202-51328 LUMP|  70000. 00000 70000. 00|  65000. 00000 65000. 00|  68837. 77000 68837. 77
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0006 202- 60820 621.000 n2 | 11. 00000 6831. 00| 7. 50000 4657. 50| 7. 49000 4651. 29
SURFACE M LLING ASPHALT | | |
0007 202- 90747 227.011 n8 | 35. 00000 7945. 39| 145. 00000 32916. 60| 75. 35000 17105. 28
RETAI NI NG VALL, REMOVE | | |
0008 202- 96151 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 602. 33000 602. 33
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0009 203- 02000 1200.000 n8 | 30. 00000 36000. 00| 45. 00000 54000. 00| 36. 00000 43200. 00
EXCAVATI ON,  COMMON | | [
0010 205- 02224 2770.000 m | 3. 50000 9695. 00| 4.00000 11080. 00| 3. 78000 10470. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 206-51817 198.000 n2 | 190. 00000 37620. 00 175. 00000 34650. 00| 177. 82000 35208. 36
SHEET PILING STEEL | |
0012 210-04181 1.000 EACH 1800. 00000 1800. 00 1100. 00000 1100. 00| 395. 51000 395. 51
Bl CYCLE RACK | | |
0013 211- 02060 1178.000 n8 | 17. 00000 20026. 00| 33. 00000 38874. 00| 45. 21000 53257. 38
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 04853 625.000 My | 17. 00000 10625. 00| 33. 00000 20625. 00| 18. 38000 11487. 50

COVPACTED AGGREGATE , CRUSHED LI MESTONE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 175 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL ORDER . 175 CONTRACT ID: R -26123-B COUNTI ES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 303-52308 4090.000 My | 17. 00000 69530. 00| 17. 00000 69530. 00| 15. 69000 64172. 10
COVMPACTED AGGREGATE, O 53 FOR BASE | | |
0016 402-05474 1860.000 My | 42. 00000 78120. 00| 43. 00000 79980. 00| 35. 93000 66829. 80
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 930.000 My | 50. 00000 46500. 00| 56. 00000 52080. 00| 46. 05000 42826. 50
HVA SURFACE 9.5 nm MAI NLI NE | |
0018 406- 05520 4.200 My | 250. 00000 1050. 00| 212. 00000 890. 40| 476. 92000 2003. 06
ASPHALT FOR TACK COAT | | |
0019 601-03871 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1004. 66000 2009. 32
RAI LING WOOD, END TREATMENT | | [
0020 601-03970 9.200 m | 108. 00000 993. 60| 108. 00000 993. 60| 108. 50000 998. 20
RAILING WOOD, 1.372 m | | [
0021 601- 04849 173.730 m | 37. 00000 6428. 01| 37. 00000 6428. 01| 37. 17000 6457. 54
POST , WOOD, 150 nm X 150 nm | | |
0022 601-95871 2.400 m | 625. 00000 1500. 00| 625. 00000 1500. 00| 627. 91000 1506. 98
HANDRAI L , MODI FI ED | | [
0023 603- 03398 33.000 m | 47. 00000 1551. 00| 44. 00000 1452. 00| 44, 20000 1458. 60
FENCE, RELOCATE | | [
0024 603- 92636 3765.000 m | 50. 75000 191073. 75| 47. 20000 177708. 00| 47. 42000 178536. 30
FENCE, CHAI N LI NK, 1830 nmm VI NYL CQATED | | |
0025 611- 05330 305.000 n2 | 55. 00000 16775. 00| 65. 00000 19825. 00| 60. 28000 18385. 40

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS,
150 nm MODI FI ED |
0026 615- 03866 11.000 EACH 250. 00000 2750. 00

I
I
| 800. 00000 8800. 00| 492. 28000 5415. 08
M LE MARKER | | |
0027 616- 02320 225.000 n2 | 4.00000 900. 00| 3.00000 675. 00| 2.01000 452. 25
GEOTEXTI LES | | |
0028 616- 06405 116.000 My | 25. 00000 2900. 00| 36. 00000 4176. 00| 36. 17000 4195. 72
Rl PRAP, REVETMENT | | |
0029 616-93019 13.000 n2 | 80. 00000 1040. 00| 110. 00000 1430. 00| 110. 51000 1436. 63
Rl PRAP, GROUTED, 450 nm | | |
0030 619- 05926 LUVP| 3260. 00000 3260.00|  15000. 00000 15000. 00|  10046. 53000 10046. 53
ENVI RONVENTAL CONTROL | |
0031 619- 51859 LUMP|  140000. 00000 140000. 00]  110000. 00000 110000.00]  90418. 73000 90418. 73
PAI NT STEEL BRI DGE | |
0032 619- 61000 LUMP|  170000. 00000 170000. 00]  151040. 13000 151040. 13|  150697. 88000 150697. 88
CLEAN STEEL BRI DGE | |
0033 621- 01004 1.000 EACH 750. 00000 750. 00| 200. 00000 200. 00| 200. 93000 200. 93
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0034 621- 03867 1765.000 n2 | 1. 50000 2647. 50 0. 51000 900. 15 0. 51000 900. 15

MULCHED SEEDI NG A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 12/ 02
175 -3

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL CRDER : 175 CONTRACT ID : R -26123-B COUNTIES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RIETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0035 621- 06560 1000.000 n2 | 1. 25000 1250. 00| 0. 57000 570. 00| 0. 57000 570. 00
MULCHED SEEDING U | |
0036 621- 06570 105.000 n8 | 35. 00000 3675. 00| 40. 00000 4200. 00| 49. 07000 5152. 35
TOP SO L | | |
0037 621- 06574 700.000 n2 | 10. 00000 7000. 00| 3. 72000 2604. 00| 3. 74000 2618. 00
SODDI NG | | |
0038 621- 98038 115.000 n8 | 65. 00000 7475. 00| 68. 00000 7820. 00| 68. 32000 7856. 80
MULCH, HARDWOOD SHREDDED BARK | |
0039 622-01937 17.000 EACH 450. 00000 7650. 00| 571. 00000 9707. 00| 573. 66000 9752. 22
PLANT , ACER RUBRUM OCTOBER GLORY | | |
0040 622-01937 19. 000 EA 267. 00000 5073. 00| 380. 00000 7220. 00| 381. 77000 7253. 63
PLANT , AVELANCH ER GRANDI FLORA, AUTUWN | | |
BRI LLI ANCE | | |
0041 622-01937 29.000 EACH 42.00000 1218. 00| 69. 00000 2001. 00| 69. 32000 2010. 28
PLANT , CORNUS SERI CEA, BAI LEY | [ | |
0042 622-01937 116.000 EACH 24. 00000 2784. 00| 24. 50000 2842. 00| 24. 61000 2854. 76
PLANT , FESTUCA OVI NA, GLAUCA | | |
0043 622- 01937 467.000 EACH 15. 00000 7005. 00| 17. 75000 8289. 25| 17. 83000 8326. 61
PLANT , HEMEROCALLI S, HALCYON | | |
0044 622-01937 468. 000 EACH 15. 00000 7020. 00| 19. 75000 9243. 00| 19. 84000 9285. 12
PLANT , HEMEROCALLIS, SO SWEET | | |
0045 622- 01937 468. 000 EACH 15. 00000 7020. 00| 16. 25000 7605. 00| 16. 33000 7642. 44
PLANT , HEMEROCALLIS, STELLA D ORO | | |
0046 622-01937 27.000 EACH 285. 00000 7695. 00| 268. 00000 7236. 00| 269. 25000 7269. 75
PLANT , MALUS, SNOWDRI FT | | |
0047 622-01937 36.000 EACH 24. 00000 864. 00| 34. 00000 1224. 00| 34. 16000 1229. 76
PLANT , PENNI SETUM ALOPECURQO DES | | |
0048 622-01937 21.000 EACH 264. 00000 5544, 00| 227. 00000 4767. 00| 228. 06000 4789. 26
PLANT , Pl CEA OMCRI KA | |
0049 622-01937 29.000 EACH 99. 00000 2871. 00| 126. 00000 3654. 00| 126. 59000 3671. 11
PLANT , THUJA OCClI DENTALI S TECHNY | | |
0050 622-01937 27.000 EACH 48. 00000 1296. 00| 77.50000 2092. 50| 77. 86000 2102. 22
PLANT , VI BURNUM DENTATUM CHI CAGOD | | |
LUSTRE | | |
0051 622-01937 10. 000 EACH 48. 00000 480. 00| 134. 50000 1345, 00| 135. 13000 1351. 30
PLANT , VI BURNUM OPULUS NANUM | | |
0052 622-01937 15. 000 EACH 48. 00000 720. 00| 118. 50000 1777. 50| 119. 05000 1785. 75
PLANT , VI BURNUM X BURKWOODI | | |
0053 622-01937 30.000 EACH 55. 00000 1650. 00| 106. 25000 3187. 50| 106. 74000 3202. 20
PLANT , VI BURNUM X CARLCEPHALUM | | |
0054 702-51005 16.300 n8 | 1180. 00000 19234. 00| 1100. 00000 17930. 00| 1105. 12000 18013. 46

CONCRETE, A, SUBSTRUCTURE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 12/ 02
175 -4

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL ORDER . 175 CONTRACT ID: R -26123-B COUNTI ES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVING CO |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0055 702-51863 149. 000 EACH 10. 00000 1490. 00| 10. 00000 1490. 00| 10. 05000 1497. 45
FI ELD DRI LLED HOLE | N CONCRETE | | |
0056 702-90915 3.400 nB | 855. 00000 2907. 00| 795. 00000 2703. 00| 798. 70000 2715. 58
CONCRETE, A ( APPROACH SLAB) | | [
0057 703-51032 5969. 000 kg | 2. 75000 16414. 75| 2. 10000 12534. 90| 2.11000 12594. 59
REI NFORCI NG STEEL, EPOXY CQATED | | |
0058 704-51002 64.300 n8 | 900. 00000 57870. 00| 845. 00000 54333. 50| 848. 93000 54586. 20
CONCRETE, C, SUPERSTRUCTURE | | [
0059 706- 92556 143.649 m | 390. 00000 56023. 11| 450. 00000 64642. 05| 539. 50000 77498. 64
STRUCTURAL STEEL RAI LI NG | | [
0060 708-01112 8.000 nB | 890. 00000 7120. 00| 825. 00000 6600. 00| 828. 84000 6630. 72
GROUT, NON SHRI NK | | [
0061 709-51821 LUWP| 6080. 00000 6080. 00| 6100. 00000 6100. 00| 6108. 29000 6108. 29
SURFACE SEAL | | |
0062 710-51870 4,000 n2 | 990. 00000 3960. 00| 938. 25000 3753. 00| 924. 28000 3697. 12
REPQO NTI NG MASONRY | N STRUCTURES | | |
0063 711-51038 LUVP| 1200. 00000 1200. 00| 1115. 00000 1115. 00| 1120. 19000 1120. 19
STRUCTURAL STEEL | | [
0064 711-51876 LUVP| 65000. 00000 65000. 00| 60500. 00000 60500. 00| 60781. 48000 60781. 48
JACKI NG AND SUPPORTI NG TRUSSES | | |
0065 711-96800 476. 000 EACH 4, 75000 2261. 00| 3. 56000 1694. 56| 4. 42000 2103. 92
STUD SHEAR CONNECTOR | | [
0066 712-03812 9. 000 EACH 1500. 00000 13500. 00| 1400. 00000 12600. 00| 691. 81000 6226. 29
BENCH | [ |
0067 714-02102 575.000 n2 | 254. 00000 146050. 00| 300. 00000 172500. 00| 255. 03000 146642. 25
RETAI NI NG WALL, MODULAR, CONCRETE | | |
0068 715- 05407 22.000 m | 16. 00000 352. 00| 24. 00000 528. 00| 16. 07000 353.54
Pl PE, END BENT DRAIN, 150 nm | | |
0069 724-03276 10.800 m | 376. 00000 4060. 80| 350. 00000 3780. 00| 351. 63000 3797. 60
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0070 726- 92406 4.000 EACH 3763. 00000 15052. 00| 3500. 00000 14000. 00| 3516. 28000 14065. 12
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0071 726-93803 LUWP| 3340. 00000 3340. 00| 3100. 00000 3100. 00| 3114. 42000 3114. 42
BEARI NG ASSEMBLI ES, RESET | | |
0072 801- 06606 20. 000 EACH 96. 78000 1935. 60| 90. 00000 1800. 00| 90. 42000 1808. 40
BARRI CADE, |11B | | [
0073 801- 06640 40. 000 EACH 80. 65000 3226. 00| 75. 00000 3000. 00| 75. 35000 3014. 00
CONSTRUCTI ON SIGN, A | | |
0074 801- 06645 20. 000 EACH 32. 26000 645. 20| 30. 00000 600. 00| 30. 14000 602. 80
CONSTRUCTI ON SIGN, B | | |
0075 801-06710 40. 000 DAY | 21. 50000 860. 00| 50. 00000 2000. 00| 14. 46000 578. 40

FLASHI NG ARROW SI GN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 175 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL ORDER . 175 CONTRACT ID: R -26123-B COUNTI ES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 801-06775 LUWP| 10000. 00000 10000. 00| 25000. 00000 25000. 00| 46725. 00000 46725. 00
MAI NTAI NI NG TRAFFI C | | |
0077 802-04314 2.000 EACH 1580. 00000 3160. 00| 1255. 00000 2510. 00| 1260. 84000 2521. 68
SIGN, | NFORVATI VE AND DI RECTI VE | | |
0078 802-04314 40. 000 EACH 150. 00000 6000. 00| 395. 00000 15800. 00| 396. 84000 15873. 60
SIGN, TRAIL TRAFFIC | |
0079 802-05702 173.900 m | 22. 25000 3869. 28| 27. 00000 4695. 30| 16. 31000 2836. 31
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0080 802- 76025 22.060 n2 | 163. 80000 3613. 43| 204. 00000 4500. 24| 107. 12000 2363. 07
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0081 804-06770 2.000 EACH 93. 00000 186. 00| 18. 00000 36. 00| 72. 68000 145. 36
DELI NEATOR PCST | | |
0082 805-01816 2.000 EACH 1585. 00000 3170. 00| 1474. 30000 2948. 60| 1481. 20000 2962. 40
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |
0083 805-01844 13.000 m | 100. 00000 1300. 00] 92. 61000 1203. 93| 93. 04000 1209. 52
CONDUI T, STEEL, GALVANI ZED, 50 nm | [ |
UNDERGROUND | | [
0084 805- 02073 2.000 EACH 3878. 00000 7756. 00| 3606. 52000 7213. 04| 3623. 30000 7246. 60
S| GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |
0085 805- 06595 508.000 m | 15. 60000 7924. 80| 14. 47000 7350. 76| 14. 54000 7386. 32
CONDUI T, PVC, 50 mm | | [
0086 805- 78010 2.000 EACH 835. 00000 1670. 00| 775. 89000 1551. 78| 779. 50000 1559. 00
CONTRCOLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0087 805- 78190 8.000 EACH 280. 00000 2240. 00| 260. 18000 2081. 44| 261. 36000 2090. 88
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm | | |
AVBER | [ |
0088 805- 78445 8.000 EACH 448. 00000 3584. 00| 416. 71000 3333. 68| 418. 65000 3349. 20
SI GNAL SERVI CE | | |
0089 805- 78465 500.900 m | 3. 60000 1803. 24| 3. 33000 1668. 00| 3. 35000 1678. 02
SI GNAL CABLE, 2C 8GA. | | [
0090 805- 78480 61.000 m | 2. 63000 160. 43| 2. 45000 149. 45| 2. 46000 150. 06
SI GNAL CABLE, 3C 14GA | | |
0091 805- 86805 6. 000 EACH 1. 80000 10. 80| 1. 67000 10. 02] 1. 68000 10. 08
SERVI CE PO NT, | | | |
0092 805-98469 13. 000 EACH 274. 00000 3562. 00| 254. 52000 3308. 76| 255. 70000 3324. 10
PULL BOX | | |
0093 807- 04651 643.000 m | 2. 60000 1671. 80| 2. 40000 1543. 20| 2.41000 1549. 63

WRE , AWG NO 6 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PACGE : 175 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 846, 001. 60 ROUTE : MONON RAIL TRAIL
CALL ORDER . 175 CONTRACT ID: R -26123-B COUNTI ES : MARI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-0918397 | (3) 35-1151771
| YARDBERRY LANDSCAPE | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 807-04988 6.000 EACH 8423. 20000 50539. 20| 7833. 58000 47001. 48| 7870. 03000 47220. 18
BOX , EMERGENCY CALL | | |
0095 808- 04767 4430.000 m | 0. 73000 3233. 90| 0. 68000 3012. 40| 0. 68000 3012. 40
LINE , PAINT, SCLID, RED, 100 nmm | [ |
0096 808- 06609 6. 000 EACH| 43. 00000 258. 00| 40. 00000 240. 00| 40. 19000 241. 14
PAVEMENT MESSAGE MARKI NG , PAINT, WORD | | |
PED | | |
0097 808- 06609 6. 000 EACH 70. 00000 420. 00| 65. 00000 390. 00| 65. 30000 391. 80
PAVEMENT MESSAGE MARKI NG , PAINT, WORD | | |
XI NG | | [
0098 808- 06609 16. 000 EACH 91. 00000 1456. 00| 85. 00000 1360. 00| 85. 40000 1366. 40

PAVEMENT MESSAGE MARKI NG | | | |
THERMOPLASTIC, (XING 2.4 m | | |
0099 808- 75272 245.000 m | 16. 13000 3951. 85| 15. 00000 3675. 00| 15. 07000 3692. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |

0100 808- 75330 16.000 EACH| 71. 00000 1136. 00| 60. 00000 960. 00| 60. 28000 964. 48
PAVEMENT NMESSAGE MARKI NGS THERMOPLASTI C, | | |
WORD ( PEDX) | | |
0101 802- 04314 1.000 EACH 1500. 00000 1500. 00| 395. 00000 395. 00| 1875. 00000 1875. 00
SIGN , GATEWAY | | |
0102 802- 04314 18.000 EACH 200. 00000 3600. 00| 395. 00000 7110. 00| 352. 00000 6336. 00
SIGN, | DENTITY | | |
SECTI ON TOTALS | $ 1,808, 959. 44] $ 1,865,098. 23| $ 1,870, 000. 00
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,808, 959. 44| $ 1,865, 098. 23| $ 1,870, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02
PAGE : 205 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 661, 469. 06 ROUTE : 63
CALL ORDER . 205 CONTRACT ID: R -26199-B COUNTI ES : VERM LLI ON
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 11/22/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0179012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,679, 406. 60 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 RCOAD REHABI LI TATI ON

[
0001 105-06845 LUWP| 10000. 00000 10000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 8.000 M5 | 2000. 00000 16000. 00| |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  183000. 00000 183000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 169575. 000 SYS | 0. 60000 101745. 00| |
SURFACE M LLING ASPHALT | | |
0005 202- 93741 2.000 EACH 200. 00000 400. 00| |
GUARD RAI L END TREATMENT, REMOVE | | [
0006 203- 02080 6.010 MLE|  10000. 00000 60100. 00| |
LI NEAR GRADI NG | | |
0007 303- 52308 1293.000 TON | 21. 00000 27153. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 100. 000 TON | 150. 00000 15000. 00| |
HVA FOR PATCHI NG | | |
0009 305- 05206 1880.000 TON | 66. 00000 124080. 00| |
W DENI NG W TH HVA [ [ |
0010 305- 60400 30.000 TON | 52. 00000 1560. 00| |
COVPACTED AGGREGATE FOR PATCHI NG | | |
0011 401- 05455 23325.000 TON | 40. 00000 933000. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0012 401- 05456 20520. 000 TON | 62.00000  1272240. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE - - SMA| | |
0013 401- 05462 7700.000 TON | 40. 00000 308000. 00 [
QC/ QA HVA | NTERVEDI ATE 12.5 mm SHOULDER| [ |
0014 401- 05464 5847.000 TON | 42. 00000 245574. 00| |
Q QA HVA SURFACE 9.5 nm SHOULDER | | |
0015 401- 05467 123380. 000 LFT | 0. 10000 12338. 00| |
|

M LLED HVA CORRUGATI ONS | |



ENG NEER S ESTI MATE: $ 3, 661, 469. 06

CALL CRDER : 205

LETTI NG DATE : 06/11/02 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -26199-B
CRAWFCRDSVI LLE DI STRI CT

RQUTE : 63

DATE : 06/12/02
PAGE : 205 -2

COUNTIES : VERM LLION

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0016 401-06264
PRCFI LOGRAPH, HVA

0017 402- 05495 100. 000
HVA WEDGE AND LEVEL

0018 405- 05517 4. 000
ASPHALT FOR PRI ME COAT

0019 406- 05520 136. 000
ASPHALT FOR TACK COAT

0020 601-94689 2.000
GUARDRAI L END TREATMENT, OS

0021 610- 05527 1915. 000
HVA FCR APPROACHES

0022 611-04153 1. 000
TEMPORARY CROSSOVER, B, REFURBI SH

0023 621-01004 1. 000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR

SEEDI NG
0024 621- 06559
MULCHED SEEDI NG R
0025 801- 06203
TEMPCRARY PAVEMENT MARKING 4 I N
0026 801-06207

| (1) 35-1917625 |
| M LESTONE CONTRACTCRS, L. P. |

TEMPORARY PAVEMENT NMARKI NG REMOVABLE,

4 IN

0027 801- 06640 20. 000
CONSTRUCTI ON SI GN, A

0028 801-06710 45. 000

FLASHI NG ARROW SI GN
0029 801-06775
MAI NTAI NI NG TRAFFI C

0030 808-03002 15948. 000
LI NE, EPOXY, BROKEN, WHITE, 4 IN.
0031 808-03631 67290. 000
LI NE, EPOXY, SOLID, WHTE, 4 IN
0032 808-06714 63790. 000
LINE, PAINT, SCLID, YELLOW 4 IN
0033 808- 74805 111. 000

24 I N
0034 808- 74807

141000. 000 SYS |
I
7358.000 LFT |

6379.000 LFT |

EACH

I
LFT |
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, |

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE

| NDI CATI ONS  ARRONS

I
21.000 EACH

UNI'T PR CE

40.
290.
210.

3500.

78.

10000.

800.

90.

17.

50000.

0.

0.

0.

11.

130.

. 31000

. 00000

. 50000

00000

00000

00000

40000

40000

11000

00000

00000

I
ANOUNT]|

149370.
10000.

800.

43710.
7358.

9568.

1800.

765.

50000.

6379.

26916.

7016.

1221.

2730.

00|
00|
00|
20|
00|
90|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 661, 469. 06

CALL ORDER . 205 CONTRACT ID: R -26199-B
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

RQUTE : 63

DATE : 06/12/02
PAGE : 205 -3

COUNTIES : VERM LLION

| (1) 35-1917625 |

| M LESTONE CONTRACTCRS, L. P. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o
0035 808- 74808 7.000 EACH 140. 00000 980. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(ONLY) | |
0036 808- 75996 794.000 EACH 3. 00000 2382. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
SECTI ON TOTALS | $ 3,679, 406. 60|

__________________________________________ o

CONTRACT TOTALS | $ 3,679, 406. 60|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/12/02

PAGE : 225 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 70
CALL ORDER . 225 CONTRACT ID: R -26212-B COUNTI ES : CLAY MONTGOVERY
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT PUTNAM
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0703225
SET- AS| DE :

VENDOR RANKI NG :

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,175, 848.33 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 245, 846. 86

CALL ORDER . 295 CONTRACT ID :
LETTI NG DATE : 06/11/02 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON URBAN
SET- AS| DE :

VENDOR RANKI NG :

DATE : 06/12/02
PAGE : 295 -1

1 31-0908125 STRAWBER, | NC.
2  31-0860455 SLURRY SEAL OF SOUTHERN CHI O, | NC.

ROUTE :
R -26262-B COUNTI ES :
GREENFI ELD DI STRI CT
15 WORK DAYS
PRQIECT( S)
$
$

465
VARl ON
N A
TOTAL % OVER
BI D LOWVBI D
251, 246. 95 100. 0000%
319, 947. 49 127. 3438%

| (1) 31-0908125
| STRAWSER, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 M CROSURFACE

[
0001 105-06845 LUWP| 500. 00000

CONSTRUCTI ON ENG NEERI NG

0002 110-01001 LUMP|  18965. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 402- 03720 72653. 000 SYS | 2. 25000
M CRO- SURFACI NG, SURFACE COURSE |

0004 801- 06207 3633.000 LFT | 2. 50000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

0005 801- 06640 12.000 EACH| 80. 00000
CONSTRUCTI ON SI GN, A

0006 801-06710 30.000 DAY | 10. 00000
FLASH NG ARROW S| GN |

0007 801-06775 LUMP|  27068. 00000
MAI NTAI NI NG TRAFFI C

0008 808- 06702 9082.000 LFT | 0. 48000
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 5
I'N. |

0009 808- 06713 18164.000 LFT | 0. 13000
LINE, PAINT, SOLID, WHTE, 4 IN. |

0010 808- 06714 18164.000 LFT | 0. 13000
LI NE, PAINT, SOLID, YELLOW 4 IN.

0011 808- 06716 9082.000 LFT | 1. 10000
LI NE, REMOVE |

0012 808- 75996 455.000 EACH| 5. 00000
SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE

0013 808- 75998 455.000 EACH| 21. 00000

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

| (2) 31- 0860455

|
| SLURRY SEAL OF SOUTHERN CHI g

I |
AVOUNT|  UNIT PRI CE AMOUNT

_____________ e
5oo.ooI 2000. 00000 2000.0&
18965.00; 16912. 50000 16912. 50
163469.25; 3. 45000 250652. 85
9082.50I 1. 00000 3633. 00
| I
960.00I 90. 00000 1080. 00
300.00{ 52. 50000 1575. 00
27068.00; 18000. 00000 18000. 00
4359.36; 0. 35000 3178. 70
I I
2361.32I 0. 12000 2179.6;
2361.32I 0. 12000 2179. 68
9990.20I 0. 44000 3996. 08
2275.00I 8. 00000 3640. 00
| I
9555.00I 24. 00000 10920. 00

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 06/12/02
PAGE : 295 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER @ 295
LETTI NG DATE : 06/11/02 10:00 AM

245, 846. 86
CONTRACT ID :
DI STR CT :

SET- AS| DE :

R -26262-B
GREENFI ELD DI STRI CT

RQUTE : 465
COUNTIES : NMARI ON

| (1) 31-0908125
| STRAWSER, | NC.
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON UNI'T PR CE

[ (2) 31-0860455 |
| SLURRY SEAL OF SOUTHERN CHI Q

I
ANOUNT]|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

_____________ o
251, 246. 95| $ 319, 947. 49|

_____________ o
251, 246. 95| $  319,947.49]







