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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0421009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  5,347,031.43     100.0000%
   2   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  6,043,409.61     113.0236%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  6,074,614.57     113.6072%
   4   35-1878024     RAGLE, INC.                                                            $  6,587,987.99     123.2083%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  6,684,512.36     125.0135%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0906416              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   40000.00000      40000.00|   27446.51000      27446.51|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                26.000  MOS |    1300.00000      33800.00|    1390.30000      36147.80|    1600.00000       41600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|  265000.00000     265000.00|  302170.48000     302170.48|  300000.00000      300000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               310.000  SYS |      14.00000       4340.00|      19.84000       6150.40|      12.00000        3720.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               927.500  LFT |       2.00000       1855.00|       2.06000       1910.65|       1.95000        1808.63
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  350000.00000     350000.00|  723735.84000     723735.84|  307000.00000      307000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368              1467.000  SYS |       4.00000       5868.00|      19.75000      28973.25|      26.00000       38142.00
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-60820               637.000  SYS |       6.00000       3822.00|       5.95000       3790.15|       5.00000        3185.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               400.000  CYS |      11.00000       4400.00|      11.99000       4796.00|      24.00000        9600.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-90014                23.590  STA |     125.00000       2948.75|     497.44000      11734.61|     500.00000       11795.00
  LINEAR GRADING                          |                            |                            |
0011 213-52830                40.000  CYS |      90.00000       3600.00|     136.37000       5454.80|     150.00000        6000.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-60900               112.000  TON |      25.00000       2800.00|      21.83000       2444.96|      32.00000        3584.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 401-05467              2236.000  LFT |       1.70000       3801.20|       2.06000       4606.16|       2.70000        6037.20
  MILLED HMA CORRUGATIONS                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0906416              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05468              3380.000  TON |      37.00000     125060.00|      38.13000     128879.40|      36.50000      123370.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05477               300.000  TON |      61.00000      18300.00|      62.86000      18858.00|      60.00000       18000.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 404-05511               795.000  SYS |       3.60000       2862.00|       4.12000       3275.40|       3.50000        2782.50
  SEAL COAT, 2                            |                            |                            |
0017 406-05521              2837.000  SYS |       0.20000        567.40|       0.20000        567.40|       0.18000         510.66
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01522                 5.000  EACH|    1250.00000       6250.00|    1246.87000       6234.35|    1210.00000        6050.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-94689                 1.000  EACH|    2100.00000       2100.00|    2117.63000       2117.63|    2055.00000        2055.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-94690                 2.000  EACH|    3200.00000       6400.00|    3220.23000       6440.46|    3125.00000        6250.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0021 601-99105               325.000  LFT |       9.50000       3087.50|       9.79000       3181.75|       9.40000        3055.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 601-99108               600.000  LFT |      14.00000       8400.00|      14.43000       8658.00|      13.75000        8250.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0023 601-99132                 2.000  EACH|      67.00000        134.00|      66.98000        133.96|      65.00000         130.00
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0024 602-06729               356.000  EACH|       8.00000       2848.00|       7.73000       2751.88|       7.50000        2670.00
  BARRIER DELINEATOR                      |                            |                            |
0025 603-06040               100.000  LFT |      10.00000       1000.00|      14.68000       1468.00|      14.00000        1400.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0026 610-05527               346.000  TON |      80.00000      27680.00|      82.44000      28524.24|      79.00000       27334.00
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               348.000  SYS |      60.00000      20880.00|      49.47000      17215.56|      60.00000       20880.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0028 611-52817                 2.000  EACH|   15000.00000      30000.00|   55963.63000     111927.26|   20000.00000       40000.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0029 616-02320              1300.000  SYS |       1.25000       1625.00|       2.16000       2808.00|       3.00000        3900.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1180.000  TON |      25.00000      29500.00|      19.60000      23128.00|      27.00000       31860.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-51367                38.000  SYS |      85.00000       3230.00|     131.96000       5014.48|     100.00000        3800.00
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0034 619-93423                        LUMP|    9000.00000       9000.00|   25761.86000      25761.86|   15000.00000       15000.00
  POLLUTION CONTROL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0906416              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06559               260.000  SYS |       6.00000       1560.00|       6.18000       1606.80|       5.70000        1482.00
  MULCHED SEEDING, R                      |                            |                            |
0036 702-51005                64.000  CYS |    1000.00000      64000.00|    1535.55000      98275.20|    1500.00000       96000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-51110             33024.000  LBS |       2.00000      66048.00|       1.83000      60433.92|       3.00000       99072.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0038 702-51863              2376.000  EACH|       5.00000      11880.00|       9.88000      23474.88|       7.00000       16632.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0039 703-51030             11658.000  LBS |       0.50000       5829.00|       0.59000       6878.22|       1.20000       13989.60
  REINFORCING STEEL                       |                            |                            |
0040 703-51032           1066512.000  LBS |       0.54000     575916.48|       0.53000     565251.36|       0.60000      639907.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-05892              3396.600  CYS |     375.00000    1273725.00|     390.27000    1325591.08|     300.00000     1018980.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0042 706-05732                 8.000  EACH|    1000.00000       8000.00|    1196.21000       9569.68|    1250.00000       10000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51020               659.200  CYS |     195.00000     128544.00|     188.06000     123969.15|     300.00000      197760.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 708-51813              5650.000  SFT |      33.00000     186450.00|      26.95000     152267.50|      35.00000      197750.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0045 709-51821                        LUMP|   60000.00000      60000.00|   10040.94000      10040.94|   62250.00000       62250.00
  SURFACE SEAL                            |                            |                            |
0046 710-51870               200.000  SFT |      33.00000       6600.00|      32.01000       6402.00|      35.00000        7000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0047 711-01772                40.000  EACH|    1200.00000      48000.00|    1210.81000      48432.40|    1340.00000       53600.00
  RETROFIT, 1                             |                            |                            |
0048 711-01774               124.000  EACH|    1000.00000     124000.00|    1045.93000     129695.32|     500.00000       62000.00
  RETROFIT, 2                             |                            |                            |
0049 711-01775                80.000  EACH|    1000.00000      80000.00|    1313.86000     105108.80|     800.00000       64000.00
  RETROFIT, 3                             |                            |                            |
0050 711-01784                20.000  EACH|     450.00000       9000.00|     927.43000      18548.60|     850.00000       17000.00
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0051 711-05395                 1.000  EACH|     750.00000        750.00|     694.37000        694.37|     700.00000         700.00
  REPLACE SOLE PLATE                      |                            |                            |
0052 711-51038                        LUMP|   77000.00000      77000.00|   58869.26000      58869.26|   75000.00000       75000.00
  STRUCTURAL STEEL                        |                            |                            |
0053 711-51864               912.000  EACH|      20.00000      18240.00|      20.61000      18796.32|      37.00000       33744.00
  DRILLED HOLE                            |                            |                            |
0054 711-51866               584.000  EACH|      41.00000      23944.00|      41.22000      24072.48|      30.00000       17520.00
  RIVET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0906416              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 711-51877                        LUMP|  230000.00000     230000.00|  135996.29000     135996.29|  250000.00000      250000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 711-96800             48986.000  EACH|       1.55000      75928.30|       1.60000      78377.60|       1.55000       75928.30
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-05119               950.000  LFT |      10.00000       9500.00|      12.84000      12198.00|      20.00000       19000.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0058 715-91361               920.800  LFT |      20.00000      18416.00|      11.88000      10939.10|      50.00000       46040.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0059 715-97686                 4.000  EACH|    4500.00000      18000.00|    3723.12000      14892.48|    4750.00000       19000.00
  GRATED BOX END SECTION, II, 10:1, 15 IN.|                            |                            |
0060 724-51925                72.000  LFT |     100.00000       7200.00|      91.92000       6618.24|     110.00000        7920.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0061 724-51927               216.000  LFT |     570.00000     123120.00|     597.14000     128982.24|     760.00000      164160.00
  STRUCTURAL EXPANSION JOINT, M           |                            |                            |
0062 726-95870               238.000  EACH|    2900.00000     690200.00|    4436.93000    1055989.34|    6000.00000     1428000.00
  BEARING ASSEMBLY , SEISMIC ISOLATION    |                            |                            |
0063 801-06203             13184.000  LFT |       0.15000       1977.60|       0.15000       1977.60|       0.10000        1318.40
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0064 801-06207             19984.000  LFT |       1.00000      19984.00|       0.97000      19384.48|       0.92000       18385.28
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0065 801-06469              5000.000  LFT |       1.70000       8500.00|       1.67000       8350.00|       1.65000        8250.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0066 801-06605                 4.000  EACH|     190.00000        760.00|     179.30000        717.20|     182.00000         728.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06606                 4.000  EACH|     240.00000        960.00|     230.83000        923.32|     234.00000         936.00
  BARRICADE, IIIB                         |                            |                            |
0068 801-06640                34.000  EACH|     205.00000       6970.00|     193.73000       6586.82|     197.00000        6698.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                 3.000  EACH|      60.00000        180.00|      55.65000        166.95|      56.00000         168.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06710              1080.000  DAY |      14.00000      15120.00|      13.40000      14472.00|      13.00000       14040.00
  FLASHING ARROW SIGN                     |                            |                            |
0071 801-06775                        LUMP|   25000.00000      25000.00|   21959.13000      21959.13|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0072 801-97643              1728.000  LFT |       3.90000       6739.20|       3.71000       6410.88|       3.75000        6480.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0073 808-06713              4800.000  LFT |       0.10000        480.00|       0.08000        384.00|       0.08000         384.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0074 808-06714              9000.000  LFT |       0.10000        900.00|       0.08000        720.00|       0.08000         720.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0906416              |(3) 35-2040801
                                          |MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS CONSTRUCTION|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 808-06716              3760.000  LFT |       0.80000       3008.00|       0.77000       2895.20|       0.78000        2932.80
  LINE, REMOVE                            |                            |                            |
0076 808-75001              2320.000  LFT |       0.15000        348.00|       0.10000        232.00|       0.10000         232.00
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            |
0077 808-75996                15.000  EACH|      20.00000        300.00|      15.28000        229.20|      15.00000         225.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0078 808-75998                52.000  EACH|      35.00000       1820.00|      34.01000       1768.52|      34.00000        1768.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0079 619-07306             16000.000  SFT |      18.00000     288000.00|      10.30000     164800.00|      14.00000      224000.00
  CLEAN AND PAINT STEEL BRIDGE, PARTIAL   |                            |                            |
0080 801-06735                85.000  EACH|      35.00000       2975.00|      37.10000       3153.50|      37.00000        3145.00
  TUBULAR MARKER, PERMANENT               |                            |                            |
     SECTION TOTALS                       |             $  5,347,031.43|             $  6,043,409.61|                $  6,074,614.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,347,031.43|             $  6,043,409.61|                $  6,074,614.57
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1618530              |
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   21000.00000      21000.00|   34000.00000      34000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                26.000  MOS |    1000.00000      26000.00|    1000.00000      26000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|  328000.00000     328000.00|  316500.00000     316500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               310.000  SYS |      20.00000       6200.00|      14.00000       4340.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               927.500  LFT |       3.50000       3246.25|       2.00000       1855.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  930000.00000     930000.00|  525000.00000     525000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368              1467.000  SYS |       4.00000       5868.00|      10.00000      14670.00|
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-60820               637.000  SYS |       7.00000       4459.00|       3.40000       2165.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               400.000  CYS |      10.00000       4000.00|      20.00000       8000.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-90014                23.590  STA |     250.00000       5897.50|     590.00000      13918.10|
  LINEAR GRADING                          |                            |                            |
0011 213-52830                40.000  CYS |     115.00000       4600.00|      99.00000       3960.00|
  FLOWABLE MORTAR                         |                            |                            |
0012 303-60900               112.000  TON |      25.00000       2800.00|      40.00000       4480.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 401-05467              2236.000  LFT |       1.45000       3242.20|       1.50000       3354.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0014 402-05468              3380.000  TON |      36.50000     123370.00|      37.00000     125060.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05477               300.000  TON |      60.00000      18000.00|      61.00000      18300.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 404-05511               795.000  SYS |       3.50000       2782.50|       3.55000       2822.25|
  SEAL COAT, 2                            |                            |                            |
0017 406-05521              2837.000  SYS |       0.18000        510.66|       0.20000        567.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01522                 5.000  EACH|    1210.00000       6050.00|    1225.00000       6125.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-94689                 1.000  EACH|    2055.00000       2055.00|    2100.00000       2100.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-94690                 2.000  EACH|    3125.00000       6250.00|    3150.00000       6300.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1618530              |
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-99105               325.000  LFT |       9.40000       3055.00|       9.75000       3168.75|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 601-99108               600.000  LFT |      13.75000       8250.00|      14.00000       8400.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0023 601-99132                 2.000  EACH|      65.00000        130.00|      67.00000        134.00|
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0024 602-06729               356.000  EACH|       4.50000       1602.00|       5.05000       1797.80|
  BARRIER DELINEATOR                      |                            |                            |
0025 603-06040               100.000  LFT |      10.00000       1000.00|      14.25000       1425.00|
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0026 610-05527               346.000  TON |      93.00000      32178.00|      79.25000      27420.50|
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               348.000  SYS |      48.00000      16704.00|      70.00000      24360.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0028 611-52817                 2.000  EACH|   25000.00000      50000.00|   60000.00000     120000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0029 616-02320              1300.000  SYS |       1.80000       2340.00|       3.00000       3900.00|
  GEOTEXTILES                             |                            |                            |
0030 616-06405              1180.000  TON |      17.50000      20650.00|      24.75000      29205.00|
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-51367                38.000  SYS |     142.00000       5396.00|      98.00000       3724.00|
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0034 619-93423                        LUMP|   25000.00000      25000.00|   20500.00000      20500.00|
  POLLUTION CONTROL                       |                            |                            |
0035 621-06559               260.000  SYS |       3.00000        780.00|       5.75000       1495.00|
  MULCHED SEEDING, R                      |                            |                            |
0036 702-51005                64.000  CYS |    1700.00000     108800.00|    2740.00000     175360.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0037 702-51110             33024.000  LBS |       2.25000      74304.00|       4.00000     132096.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0038 702-51863              2376.000  EACH|       9.00000      21384.00|      21.00000      49896.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0039 703-51030             11658.000  LBS |       0.65000       7577.70|       0.59000       6878.22|
  REINFORCING STEEL                       |                            |                            |
0040 703-51032           1066512.000  LBS |       0.59000     629242.08|       0.60000     639907.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-05892              3396.600  CYS |     450.00000    1528470.00|     449.50000    1526771.70|
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1618530              |
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 706-05732                 8.000  EACH|     800.00000       6400.00|    1025.00000       8200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0043 706-51020               659.200  CYS |     195.00000     128544.00|     225.00000     148320.00|
  CONCRETE, C, RAILING                    |                            |                            |
0044 708-51813              5650.000  SFT |      35.00000     197750.00|      36.00000     203400.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0045 709-51821                        LUMP|   58000.00000      58000.00|   61000.00000      61000.00|
  SURFACE SEAL                            |                            |                            |
0046 710-51870               200.000  SFT |      35.00000       7000.00|      36.00000       7200.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0047 711-01772                40.000  EACH|    1040.00000      41600.00|    1800.00000      72000.00|
  RETROFIT, 1                             |                            |                            |
0048 711-01774               124.000  EACH|    1190.00000     147560.00|     775.00000      96100.00|
  RETROFIT, 2                             |                            |                            |
0049 711-01775                80.000  EACH|    3740.00000     299200.00|    1250.00000     100000.00|
  RETROFIT, 3                             |                            |                            |
0050 711-01784                20.000  EACH|     660.00000      13200.00|    1050.00000      21000.00|
  PENCIL SANDBLASTING, GRINDING, AND NON  |                            |                            |
  DESTRUCTIVE TESTING                     |                            |                            |
0051 711-05395                 1.000  EACH|     950.00000        950.00|    5000.00000       5000.00|
  REPLACE SOLE PLATE                      |                            |                            |
0052 711-51038                        LUMP|   30920.00000      30920.00|   44000.00000      44000.00|
  STRUCTURAL STEEL                        |                            |                            |
0053 711-51864               912.000  EACH|      32.50000      29640.00|      38.00000      34656.00|
  DRILLED HOLE                            |                            |                            |
0054 711-51866               584.000  EACH|      27.00000      15768.00|      31.00000      18104.00|
  RIVET, REMOVE                           |                            |                            |
0055 711-51877                        LUMP|  250000.00000     250000.00|  105000.00000     105000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 711-96800             48986.000  EACH|       1.65000      80826.90|       1.80000      88174.80|
  STUD SHEAR CONNECTOR                    |                            |                            |
0057 715-05119               950.000  LFT |      15.00000      14250.00|      20.00000      19000.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0058 715-91361               920.800  LFT |      20.00000      18416.00|      14.00000      12891.20|
  PIPE, PVC, 6 IN.                        |                            |                            |
0059 715-97686                 4.000  EACH|    4200.00000      16800.00|    5000.00000      20000.00|
  GRATED BOX END SECTION, II, 10:1, 15 IN.|                            |                            |
0060 724-51925                72.000  LFT |     105.00000       7560.00|     144.00000      10368.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0061 724-51927               216.000  LFT |     550.00000     118800.00|     775.00000     167400.00|
  STRUCTURAL EXPANSION JOINT, M           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1618530              |
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 726-95870               238.000  EACH|    3000.00000     714000.00|    4900.00000    1166200.00|
  BEARING ASSEMBLY , SEISMIC ISOLATION    |                            |                            |
0063 801-06203             13184.000  LFT |       0.10000       1318.40|       0.11000       1450.24|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0064 801-06207             19984.000  LFT |       1.00000      19984.00|       1.00000      19984.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0065 801-06469              5000.000  LFT |       1.80000       9000.00|       1.70000       8500.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  8 IN.                                   |                            |                            |
0066 801-06605                 4.000  EACH|     182.00000        728.00|     185.00000        740.00|
  BARRICADE, IIIA                         |                            |                            |
0067 801-06606                 4.000  EACH|     234.00000        936.00|     238.00000        952.00|
  BARRICADE, IIIB                         |                            |                            |
0068 801-06640                34.000  EACH|     197.00000       6698.00|     200.00000       6800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                 3.000  EACH|      56.00000        168.00|      57.00000        171.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06710              1080.000  DAY |      13.00000      14040.00|      13.50000      14580.00|
  FLASHING ARROW SIGN                     |                            |                            |
0071 801-06775                        LUMP|   41000.00000      41000.00|   70000.00000      70000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0072 801-97643              1728.000  LFT |       3.75000       6480.00|       3.90000       6739.20|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0073 808-06713              4800.000  LFT |       0.08000        384.00|       0.10000        480.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0074 808-06714              9000.000  LFT |       0.08000        720.00|       0.10000        900.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0075 808-06716              3760.000  LFT |       0.78000       2932.80|       1.00000       3760.00|
  LINE, REMOVE                            |                            |                            |
0076 808-75001              2320.000  LFT |       0.10000        232.00|       0.11000        255.20|
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            |
0077 808-75996                15.000  EACH|       5.00000         75.00|      12.00000        180.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0078 808-75998                52.000  EACH|      34.00000       1768.00|      35.00000       1820.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0079 619-07306             16000.000  SFT |      15.00000     240000.00|      15.00000     240000.00|
  CLEAN AND PAINT STEEL BRIDGE, PARTIAL   |                            |                            |
0080 801-06735                85.000  EACH|      37.00000       3145.00|      38.00000       3230.00|
  TUBULAR MARKER, PERMANENT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 6,742,284.16                                                  ROUTE : NUS 50
     CALL ORDER   : 400                     CONTRACT ID : B -25407-A                   COUNTIES : KNOX
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-1618530              |
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  6,587,987.99|             $  6,684,512.36|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,587,987.99|             $  6,684,512.36|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : V522001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,153,455.67     100.0000%
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  1,248,929.00     108.2771%
   3   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $  1,338,333.01     116.0281%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3799.09000       3799.09|   58693.03000      58693.03|   18240.00000       18240.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1870.31000      14962.48|    1800.00000      14400.00|    1075.00000        8600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   56177.50000      56177.50|   60000.00000      60000.00|   66875.00000       66875.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22223.09000      22223.09|   25000.00000      25000.00|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               427.000  m   |       4.19000       1789.13|      15.00000       6405.00|       6.00000        2562.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-04089                13.000  EACH|      50.00000        650.00|      75.00000        975.00|      35.00000         455.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0007 202-51328                        LUMP|  161721.79000     161721.79|  110000.00000     110000.00|  141637.86000      141637.86
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-52710               469.000  m2  |       8.71000       4084.99|       8.00000       3752.00|       4.50000        2110.50
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820               143.000  m2  |       5.60000        800.80|      10.00000       1430.00|       6.00000         858.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              3406.000  m3  |      25.66000      87397.96|      14.00000      47684.00|       5.38000       18324.28
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02224               102.000  m   |       6.16000        628.32|       6.16000        628.32|       6.16000         628.32
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02236                17.000  EACH|      55.00000        935.00|      55.00000        935.00|      55.00000         935.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0013 205-02237                12.000  EACH|      30.00000        360.00|      30.00000        360.00|      30.00000         360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 412 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060              2880.000  m3  |       7.66000      22060.80|      11.18000      32198.40|      12.10000       34848.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               120.000  Mg  |      35.80000       4296.00|      37.25000       4470.00|      15.00000        1800.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05468              1211.000  Mg  |      35.00000      42385.00|      37.00000      44807.00|      30.00000       36330.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               393.000  Mg  |      39.50000      15523.50|      42.00000      16506.00|      34.00000       13362.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05475               298.000  Mg  |      39.60000      11800.80|      42.00000      12516.00|      34.00000       10132.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0019 402-05477               194.000  Mg  |      48.00000       9312.00|      50.00000       9700.00|      42.00000        8148.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 406-05520                 3.100  Mg  |     450.00000       1395.00|     450.00000       1395.00|     250.00000         775.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090               940.000  m2  |      41.22000      38746.80|      63.17000      59379.80|      94.00000       88360.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 604-06069                66.000  m2  |      37.28000       2460.48|      28.00000       1848.00|      38.50000        2541.00
  CURB RAMP, CONCRETE                     |                            |                            |
0023 604-91531               463.000  m2  |      28.40000      13149.20|      22.80000      10556.40|      28.00000       12964.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0024 605-06090                10.000  m   |      75.83000        758.30|     107.90000       1079.00|      75.00000         750.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0025 605-06120                23.300  m   |      75.83000       1766.84|      76.40000       1780.12|      75.00000        1747.50
  CURB, CONCRETE                          |                            |                            |
0026 605-06140               349.000  m   |      45.51000      15882.99|      39.20000      13680.80|      38.00000       13262.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-06215                 2.000  m   |     250.05000        500.10|     375.15000        750.30|     500.00000        1000.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0028 611-05330               249.000  m2  |      34.85000       8677.65|      37.50000       9337.50|      38.25000        9524.25
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0029 616-02320                17.000  m2  |      15.08000        256.36|      20.00000        340.00|       7.75000         131.75
  GEOTEXTILES                             |                            |                            |
0030 616-06405                 9.000  Mg  |      92.47000        832.23|     200.00000       1800.00|      50.00000         450.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 619-98427                24.000  EACH|      56.62000       1358.88|      66.30000       1591.20|     345.00000        8280.00
  CLEAN DRAINS                            |                            |                            |
0032 621-01597               625.000  m2  |     169.77000     106106.25|     120.00000      75000.00|     191.10000      119437.50
  EROSION CONTROL, MAT                    |                            |                            |
0033 621-06575               795.000  m2  |       4.30000       3418.50|       9.00000       7155.00|       4.30000        3418.50
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 622-05652                 2.000  EACH|     983.00000       1966.00|     983.00000       1966.00|     983.00000        1966.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0035 702-51863              1370.000  EACH|       8.95000      12261.50|      12.00000      16440.00|       6.05000        8288.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0036 703-51032             58117.000  kg  |       1.80000     104610.60|       1.43000      83107.31|       1.51000       87756.67
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002               264.000  m3  |     193.87000      51181.68|     425.00000     112200.00|     715.00000      188760.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-92612               196.100  m   |     355.06000      69627.27|     360.00000      70596.00|     600.00000      117660.00
  RAILING, CONCRETE, C, MODIFIED          |                            |                            |
0040 708-51814                47.000  m2  |      27.66000       1300.02|      40.00000       1880.00|      35.00000        1645.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0041 709-51821                        LUMP|   15568.93000      15568.93|   20000.00000      20000.00|   18000.00000       18000.00
  SURFACE SEAL                            |                            |                            |
0042 715-01286                63.000  m   |      87.75000       5528.25|     139.07000       8761.41|     110.00000        6930.00
  PIPE, DUCTILE IRON, 300 mm              |                            |                            |
0043 715-05028               102.000  m   |      65.35000       6665.70|      91.48000       9330.96|      90.00000        9180.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05048               302.000  m   |      10.71000       3234.42|      14.08000       4252.16|      24.00000        7248.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0045 715-05151                56.000  m   |      79.32000       4441.92|      91.94000       5148.64|     100.00000        5600.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0046 715-05152                52.000  m   |      78.29000       4071.08|      99.04000       5150.08|     125.00000        6500.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0047 715-05154                11.000  m   |      94.66000       1041.26|     186.20000       2048.20|     155.00000        1705.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0048 715-46020                 1.000  EACH|     443.41000        443.41|     292.80000        292.80|     700.00000         700.00
  PIPE END SECTION, 600 mm                |                            |                            |
0049 718-52610                68.100  m3  |      46.29000       3152.35|      38.91000       2649.77|      50.00000        3405.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0050 718-99153               843.000  m2  |       1.55000       1306.65|       1.58000       1331.94|       1.25000        1053.75
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0051 720-01091                 2.000  EACH|    1649.88000       3299.76|    2501.55000       5003.10|    2000.00000        4000.00
  MANHOLE, C10, MODIFIED                  |                            |                            |
0052 720-44000                12.000  EACH|     188.24000       2258.88|     452.47000       5429.64|     300.00000        3600.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45045                 6.000  EACH|    1029.58000       6177.48|    1503.95000       9023.70|    1300.00000        7800.00
  INLET, J10                              |                            |                            |
0054 720-45055                 1.000  EACH|    1043.01000       1043.01|    1703.82000       1703.82|    1500.00000        1500.00
  INLET, M10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 720-45275                 1.000  EACH|     971.49000        971.49|    1197.95000       1197.95|     900.00000         900.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0056 720-45410                 4.000  EACH|    1328.87000       5315.48|    1987.95000       7951.80|    1800.00000        7200.00
  MANHOLE, C4                             |                            |                            |
0057 720-98174                 3.000  EACH|    1391.73000       4175.19|    1890.95000       5672.85|    1750.00000        5250.00
  INLET, B15                              |                            |                            |
0058 727-90308                74.000  m   |     200.00000      14800.00|     175.00000      12950.00|     120.00000        8880.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0059 727-90309                95.000  L   |      25.00000       2375.00|      40.00000       3800.00|      20.00000        1900.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0060 727-93560                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    4000.00000        4000.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0061 728-98377                        LUMP|   34057.03000      34057.03|   49729.73000      49729.73|   61000.00000       61000.00
  MASONRY COATING                         |                            |                            |
0062 801-04308                 5.000  EACH|     240.00000       1200.00|     300.00000       1500.00|     240.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06605                 8.000  EACH|      90.00000        720.00|     150.00000       1200.00|      90.00000         720.00
  BARRICADE, IIIA                         |                            |                            |
0064 801-06606                 3.000  EACH|     114.00000        342.00|     125.00000        375.00|     114.00000         342.00
  BARRICADE, IIIB                         |                            |                            |
0065 801-06625                25.000  EACH|      69.00000       1725.00|      90.00000       2250.00|      69.00000        1725.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0066 801-06640                 9.000  EACH|      95.00000        855.00|      90.00000        810.00|      95.00000         855.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06775                        LUMP|    2000.00000       2000.00|   50000.00000      50000.00|    6498.65000        6498.65
  MAINTAINING TRAFFIC                     |                            |                            |
0068 802-05701                78.700  m   |      28.00000       2203.60|      34.44000       2710.43|      34.44000        2710.43
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-76025                 8.290  m2  |     141.00000       1168.89|     118.40000        981.54|     118.40000         981.54
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0070 802-76035                 2.010  m2  |     145.00000        291.45|     139.93000        281.26|     139.93000         281.26
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0071 805-06592               227.000  m   |      26.24000       5956.48|      26.24000       5956.48|      26.24000        5956.48
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0072 805-86810                 1.000  EACH|    6000.00000       6000.00|    2500.00000       2500.00|    2500.00000        2500.00
  SERVICE POINT, II                       |                            |                            |
0073 805-86920                18.000  EACH|      22.00000        396.00|      22.00000        396.00|      22.00000         396.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 805-86925                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      25.00000         100.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0075 805-86930                16.000  EACH|      20.00000        320.00|      20.00000        320.00|      20.00000         320.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0076 805-86935                 4.000  EACH|      23.00000         92.00|      23.00000         92.00|      23.00000          92.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0077 805-96189                32.000  m   |       1.97000         63.04|       1.97000         63.04|       1.97000          63.04
  WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C |                            |                            |
0078 805-98336               247.000  m   |      10.33000       2551.51|      10.33000       2551.51|      10.33000        2551.51
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0079 807-02191                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|     550.00000        1100.00
  HANDHOLE, LIGHTING                      |                            |                            |
0080 807-03951                 8.000  EACH|    1275.00000      10200.00|    1275.00000      10200.00|    1275.00000       10200.00
  LIGHT POLE, ORNAMENTAL , 4 m            |                            |                            |
0081 807-86605                 8.000  EACH|     825.00000       6600.00|     825.00000       6600.00|     825.00000        6600.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT , ORNAMENTAL           |                            |                            |
0082 807-86910                 8.000  EACH|      25.00000        200.00|      25.00000        200.00|      25.00000         200.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0083 807-86915                 8.000  EACH|      25.00000        200.00|      25.00000        200.00|      25.00000         200.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0084 808-06703               119.000  m   |       1.42000        168.98|       1.19000        141.61|       1.42000         168.98
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0085 808-06705               111.000  m   |       2.60000        288.60|       2.34000        259.74|       2.60000         288.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0086 808-06706                22.000  m   |       7.87000        173.14|       7.03000        154.66|       7.87000         173.14
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0087 808-75245               500.000  m   |       1.42000        710.00|       1.19000        595.00|       1.42000         710.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0088 808-75320                 4.000  EACH|      39.00000        156.00|      55.00000        220.00|      39.00000         156.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0089 808-75325                 2.000  EACH|      59.00000        118.00|     125.00000        250.00|      59.00000         118.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0090 710-51870                47.000  m2  |    1871.57000      87963.79|    1450.00000      68150.00|    1550.00000       72850.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,158,485.77                                                  ROUTE : LEXINGTON AVE
     CALL ORDER   : 412                     CONTRACT ID : B -26011-A                   COUNTIES : ELKHART
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 36-2231526              |(3) 35-1690004
                                          |KANKAKEE VALLEY CONSTRUCTION|WALSH CONSTR CO. OF ILL     |NORTHERN INDIANA CONSTRUCTIO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  1,153,455.67|             $  1,248,929.00|                $  1,338,333.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,153,455.67|             $  1,248,929.00|                $  1,338,333.01
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/18/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9933032

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    289,722.16     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    304,358.73     105.0519%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    312,513.27     107.8665%
   4   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    324,862.29     112.1289%
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $    349,530.45     120.6433%
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    364,440.44     125.7896%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1212938              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|    6000.00000       6000.00|    6700.00000        6700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    1200.00000       7200.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14400.00000      14400.00|   16000.00000      16000.00|   15600.00000       15600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17400.00000      17400.00|   15000.00000      15000.00|    5500.00000        5500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   40000.00000      40000.00|   30000.00000      30000.00|   56993.00000       56993.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               265.000  m3  |      25.00000       6625.00|      22.00000       5830.00|      15.00000        3975.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070                70.000  m3  |      25.00000       1750.00|       0.01000          0.70|       1.00000          70.00
  BORROW                                  |                            |                            |
0008 205-02224                49.000  m   |       7.00000        343.00|       7.00000        343.00|       7.54000         369.46
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 206-51220                80.000  m3  |      30.00000       2400.00|     120.00000       9600.00|     186.82000       14945.60
  EXCAVATION, WET                         |                            |                            |
0010 206-51230                32.000  m3  |      30.00000        960.00|      25.00000        800.00|      10.00000         320.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 213-52830                 4.000  m3  |     400.00000       1600.00|     160.00000        640.00|     120.00000         480.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308               566.000  Mg  |      17.00000       9622.00|      15.50000       8773.00|      20.24000       11455.84
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1212938              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05468               125.000  Mg  |      74.00000       9250.00|      54.50000       6812.50|      60.38000        7547.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474               135.000  Mg  |      74.00000       9990.00|      52.00000       7020.00|      57.50000        7762.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                63.000  Mg  |      80.00000       5040.00|      83.00000       5229.00|      92.00000        5796.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                15.000  Mg  |     149.00000       2235.00|     125.00000       1875.00|     138.00000        2070.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               145.000  m2  |      13.00000       1885.00|      21.00000       3045.00|      23.00000        3335.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               830.000  m2  |       0.50000        415.00|       1.60000       1328.00|       1.70000        1411.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              1615.000  m2  |       0.04000         64.60|       0.10000        161.50|       0.06000          96.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01854                 4.000  EACH|     875.00000       3500.00|    1000.00000       4000.00|     978.00000        3912.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0022 601-94689                 4.000  EACH|    2000.00000       8000.00|    2100.00000       8400.00|    2242.00000        8968.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|     850.00000        850.00|    1000.00000       1000.00|     920.00000         920.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               179.070  m   |      28.00000       5013.96|      29.00000       5193.03|      31.22000        5590.57
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 608-04395                 5.000  Mg  |     100.00000        500.00|      68.00000        340.00|      50.00000         250.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0026 610-06259               148.000  m2  |      60.00000       8880.00|      56.00000       8288.00|      68.00000       10064.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 615-06505                 2.000  EACH|     450.00000        900.00|     440.00000        880.00|     489.00000         978.00
  MONUMENT, B                             |                            |                            |
0028 615-99189                 1.000  EACH|    1100.00000       1100.00|    1500.00000       1500.00|     500.00000         500.00
  PLAQUE, ALUMINUM                        |                            |                            |
0029 616-02320               280.000  m2  |       3.00000        840.00|       4.20000       1176.00|       2.00000         560.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               210.000  Mg  |      26.00000       5460.00|      23.00000       4830.00|      25.47000        5348.70
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     315.00000        630.00|     330.00000        660.00|     345.00000         690.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-02363              1500.000  m2  |       0.45000        675.00|       0.50000        750.00|       0.48000         720.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1212938              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-02770               306.000  m2  |       1.70000        520.20|       1.80000        550.80|       1.84000         563.04
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-06548                 5.000  kg  |      53.00000        265.00|      51.00000        255.00|      57.00000         285.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1500.000  m2  |       0.55000        825.00|       0.60000        900.00|       0.58000         870.00
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                 1.000  kL  |       1.00000          1.00|       1.00000          1.00|       0.63000           0.63
  WATER                                   |                            |                            |
0037 621-06574                22.000  m2  |      37.00000        814.00|      37.00000        814.00|      40.25000         885.50
  SODDING                                 |                            |                            |
0038 622-52436                 4.000  EACH|      27.00000        108.00|      27.00000        108.00|      29.00000         116.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 701-51195               340.000  m   |      60.00000      20400.00|     120.00000      40800.00|      50.00000       17000.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0040 701-91792                20.000  EACH|     100.00000       2000.00|     100.00000       2000.00|      80.00000        1600.00
  PILE TIP, STEEL H                       |                            |                            |
0041 702-51005                44.200  m3  |     450.00000      19890.00|     450.00000      19890.00|     455.97000       20153.87
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0042 703-51030              4362.000  kg  |       1.15000       5016.30|       1.35000       5888.70|       1.07000        4667.34
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             10317.000  kg  |       1.30000      13412.10|       1.50000      15475.50|       1.23000       12689.91
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                70.300  m3  |     500.00000      35150.00|     550.00000      38665.00|     589.88000       41468.56
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-91957                38.100  m   |     220.00000       8382.00|     210.00000       8001.00|     218.50000        8324.85
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0046 709-51821                        LUMP|    2500.00000       2500.00|    2700.00000       2700.00|     920.00000         920.00
  SURFACE SEAL                            |                            |                            |
0047 801-04308                 4.000  EACH|     180.00000        720.00|     200.00000        800.00|     201.00000         804.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 8.000  EACH|      65.00000        520.00|      75.00000        600.00|      69.00000         552.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 4.000  EACH|      75.00000        300.00|      85.00000        340.00|      80.00000         320.00
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                 4.000  EACH|      95.00000        380.00|     100.00000        400.00|     104.00000         416.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                 8.000  EACH|      55.00000        440.00|      65.00000        520.00|      56.00000         448.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 207-06499               850.000  m2  |       5.00000       4250.00|       3.50000       2975.00|       6.47000        5499.50
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $    289,722.16|             $    304,358.73|                $    312,513.27
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    289,722.16|             $    304,358.73|                $    312,513.27
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1128289              |(6) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    1250.00000       7500.00|    1200.00000        7200.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|   17500.00000      17500.00|   17750.00000       17750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   24500.00000      24500.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   25000.00000      25000.00|   21099.00000      21099.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               265.000  m3  |      20.00000       5300.00|      22.50000       5962.50|      20.00000        5300.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070                70.000  m3  |      30.00000       2100.00|      34.00000       2380.00|      20.00000        1400.00
  BORROW                                  |                            |                            |
0008 205-02224                49.000  m   |       5.00000        245.00|       7.00000        343.00|       7.50000         367.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 206-51220                80.000  m3  |     150.00000      12000.00|     450.00000      36000.00|     120.00000        9600.00
  EXCAVATION, WET                         |                            |                            |
0010 206-51230                32.000  m3  |      25.00000        800.00|      31.00000        992.00|      24.00000         768.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 213-52830                 4.000  m3  |     200.00000        800.00|     180.00000        720.00|     120.00000         480.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308               566.000  Mg  |      20.00000      11320.00|      25.50000      14433.00|      27.50000       15565.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 402-05468               125.000  Mg  |      57.75000       7218.75|      55.00000       6875.00|      57.50000        7187.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474               135.000  Mg  |      55.00000       7425.00|      55.00000       7425.00|      55.00000        7425.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                63.000  Mg  |      88.00000       5544.00|      85.00000       5355.00|      88.00000        5544.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                15.000  Mg  |     132.00000       1980.00|     125.00000       1875.00|     132.00000        1980.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               145.000  m2  |      22.00000       3190.00|      21.00000       3045.00|      22.00000        3190.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               830.000  m2  |       1.65000       1369.50|       1.50000       1245.00|       1.50000        1245.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              1615.000  m2  |       0.06000         96.90|       0.05000         80.75|       0.10000         161.50
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1128289              |(6) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-01854                 4.000  EACH|     935.00000       3740.00|     850.00000       3400.00|     900.00000        3600.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0022 601-94689                 4.000  EACH|    2145.00000       8580.00|    1950.00000       7800.00|    2250.00000        9000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|     880.00000        880.00|     800.00000        800.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               179.070  m   |      29.86000       5347.03|      27.15000       4861.75|      32.00000        5730.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 608-04395                 5.000  Mg  |      25.00000        125.00|      35.00000        175.00|      50.00000         250.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0026 610-06259               148.000  m2  |      75.00000      11100.00|      70.00000      10360.00|      64.00000        9472.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 615-06505                 2.000  EACH|     400.00000        800.00|     425.00000        850.00|     450.00000         900.00
  MONUMENT, B                             |                            |                            |
0028 615-99189                 1.000  EACH|    1500.00000       1500.00|    1750.00000       1750.00|    1200.00000        1200.00
  PLAQUE, ALUMINUM                        |                            |                            |
0029 616-02320               280.000  m2  |       4.00000       1120.00|       2.50000        700.00|       3.30000         924.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               210.000  Mg  |      25.00000       5250.00|      28.00000       5880.00|      35.00000        7350.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     330.00000        660.00|     325.00000        650.00|     350.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-02363              1500.000  m2  |       0.46000        690.00|       0.45000        675.00|       0.50000         750.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0033 621-02770               306.000  m2  |       1.76000        538.56|       1.75000        535.50|       2.00000         612.00
  EROSION CONTROL BLANKET                 |                            |                            |
0034 621-06548                 5.000  kg  |      54.45000        272.25|      54.00000        270.00|      60.00000         300.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1500.000  m2  |       0.55000        825.00|       0.55000        825.00|       0.60000         900.00
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                 1.000  kL  |       1.00000          1.00|       0.60000          0.60|       1.00000           1.00
  WATER                                   |                            |                            |
0037 621-06574                22.000  m2  |      40.00000        880.00|      40.00000        880.00|      35.00000         770.00
  SODDING                                 |                            |                            |
0038 622-52436                 4.000  EACH|      30.00000        120.00|      27.50000        110.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 701-51195               340.000  m   |     100.00000      34000.00|      65.00000      22100.00|     135.00000       45900.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,000.00                                                  ROUTE : CR 700W
     CALL ORDER   : 420                     CONTRACT ID : B -26014-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1128289              |(6) 35-1364963
                                          |ROBERTSON, DUNCAN, INC.     |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 701-91792                20.000  EACH|     100.00000       2000.00|     125.00000       2500.00|     125.00000        2500.00
  PILE TIP, STEEL H                       |                            |                            |
0041 702-51005                44.200  m3  |     500.00000      22100.00|     610.00000      26962.00|     600.00000       26520.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0042 703-51030              4362.000  kg  |       1.30000       5670.60|       1.05000       4580.10|       1.50000        6543.00
  REINFORCING STEEL                       |                            |                            |
0043 703-51032             10317.000  kg  |       1.40000      14443.80|       1.25000      12896.25|       1.60000       16507.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                70.300  m3  |     750.00000      52725.00|     750.00000      52725.00|     750.00000       52725.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-91957                38.100  m   |     209.00000       7962.90|     190.00000       7239.00|     225.00000        8572.50
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0046 709-51821                        LUMP|    3500.00000       3500.00|    1500.00000       1500.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0047 801-04308                 4.000  EACH|     192.50000        770.00|     200.00000        800.00|     250.00000        1000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06605                 8.000  EACH|      66.00000        528.00|     100.00000        800.00|     100.00000         800.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 4.000  EACH|      77.00000        308.00|     100.00000        400.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                 4.000  EACH|      99.00000        396.00|     100.00000        400.00|     100.00000         400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                 8.000  EACH|      55.00000        440.00|      75.00000        600.00|     100.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 207-06499               850.000  m2  |       2.00000       1700.00|      15.50000      13175.00|      15.00000       12750.00
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $    324,862.29|             $    349,530.45|                $    364,440.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    324,862.29|             $    349,530.45|                $    364,440.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2072012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    326,121.95     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    357,153.23     109.5152%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    365,360.97     112.0320%
   4   35-1385672     FORCE CONSTRUCTION                                                     $    376,700.29     115.5090%
   5   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    396,896.45     121.7018%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    1600.00000        1600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1000.00000       6000.00|    1800.00000      10800.00|    1600.00000        9600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   16250.00000      16250.00|   17500.00000      17500.00|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               100.800  m2  |      20.00000       2016.00|      25.00000       2520.00|      20.00000        2016.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               248.900  m   |       7.50000       1866.75|       6.50000       1617.85|      13.00000        3235.70
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   29500.00000      29500.00|   33000.00000      33000.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 211-06467                21.100  m3  |      27.50000        580.25|      50.00000       1055.00|      90.00000        1899.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0008 406-05521              1589.000  m2  |       0.05000         79.45|       0.30000        476.70|       0.06000          95.34
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 601-01522                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0010 601-01700                 2.000  EACH|    1500.00000       3000.00|    1595.00000       3190.00|    1450.00000        2900.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0011 601-04746                 4.000  EACH|    3950.00000      15800.00|    3600.00000      14400.00|    5000.00000       20000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-94689                 4.000  EACH|    2250.00000       9000.00|    2395.00000       9580.00|    2100.00000        8400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               252.500  m   |      30.00000       7575.00|      30.13000       7607.83|      28.00000        7070.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 602-06639                82.300  m   |      55.00000       4526.50|      70.00000       5761.00|      75.00000        6172.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06646               177.000  m   |      50.00000       8850.00|      65.00000      11505.00|      65.00000       11505.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0016 602-06729                 8.000  EACH|       8.50000         68.00|       7.00000         56.00|       7.25000          58.00
  BARRIER DELINEATOR                      |                            |                            |
0017 610-05527               305.300  Mg  |      69.50000      21218.35|      70.00000      21371.00|      60.00000       18318.00
  HMA FOR APPROACHES                      |                            |                            |
0018 610-06257               204.800  m2  |      57.50000      11776.00|      75.00000      15360.00|      80.00000       16384.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0019 610-06460                11.900  Mg  |      35.00000        416.50|      28.00000        333.20|      40.00000         476.00
  COMPACTED AGGREGATE, O                  |                            |                            |
0020 616-02320               110.000  m2  |       3.00000        330.00|       6.00000        660.00|       6.00000         660.00
  GEOTEXTILES                             |                            |                            |
0021 616-06406                93.500  m2  |      27.50000       2571.25|      30.00000       2805.00|      30.00000        2805.00
  RIPRAP, REVETMENT                       |                            |                            |
0022 702-04433                 6.000  EACH|     500.00000       3000.00|     150.00000        900.00|     400.00000        2400.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0023 702-51005                 8.800  m3  |     650.00000       5720.00|     700.00000       6160.00|    1000.00000        8800.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863              1372.000  EACH|       6.00000       8232.00|       5.00000       6860.00|       7.50000       10290.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51030              3707.000  kg  |       1.60000       5931.20|       1.45000       5375.15|       1.40000        5189.80
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              8131.000  kg  |       1.60000      13009.60|       1.65000      13416.15|       1.60000       13009.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-90512                26.000  EACH|      10.00000        260.00|       7.50000        195.00|      13.00000         338.00
  THREADED BAR SPLICE                     |                            |                            |
0028 703-97703                56.000  EACH|      12.00000        672.00|       9.00000        504.00|      15.00000         840.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0029 704-51002                15.460  m3  |     750.00000      11595.00|     900.00000      13914.00|     900.00000       13914.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-99291               136.200  m   |     127.50000      17365.50|     130.00000      17706.00|     100.00000       13620.00
  RAILING, CONCRETE, C, 840 mm            |                            |                            |
0032 709-51821                        LUMP|    3500.00000       3500.00|    3450.00000       3450.00|    3200.00000        3200.00
  SURFACE SEAL                            |                            |                            |
0033 722-51401                 5.000  m2  |     100.00000        500.00|     350.00000       1750.00|     100.00000         500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-51842               895.800  m2  |      55.00000      49269.00|      60.00000      53748.00|      55.00000       49269.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.500  m3  |     434.50000       2824.25|     434.50000       2824.25|     434.50000        2824.25
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                89.000  m2  |      50.00000       4450.00|      75.00000       6675.00|      50.00000        4450.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               904.100  m2  |       6.50000       5876.65|       6.00000       5424.60|       6.50000        5876.65
  SURFACE MILLING                         |                            |                            |
0038 724-51925                28.600  m   |     300.00000       8580.00|     350.00000      10010.00|     375.00000       10725.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0039 801-01851                        LUMP|   17500.00000      17500.00|   22171.43000      22171.43|   30000.00000       30000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06207              1102.000  m   |       3.10000       3416.20|       2.95000       3250.90|       3.25000        3581.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06606                 2.000  EACH|     100.00000        200.00|     225.00000        450.00|      80.00000         160.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                25.000  EACH|     100.00000       2500.00|      75.00000       1875.00|      80.00000        2000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 6.000  EACH|      30.00000        180.00|      40.00000        240.00|      34.00000         204.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               358.000  m   |       0.50000        179.00|       0.79000        282.82|       0.50000         179.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               265.000  m   |       0.50000        132.50|       0.79000        209.35|       0.50000         132.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714              1200.000  m   |       0.50000        600.00|       0.79000        948.00|       0.50000         600.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               607.500  m   |       2.00000       1215.00|       2.00000       1215.00|       1.75000        1063.13
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 6.000  EACH|      15.00000         90.00|      15.00000         90.00|      50.00000         300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 6.000  EACH|     100.00000        600.00|      85.00000        510.00|     150.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    326,121.95|             $    357,153.23|                $    365,360.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    326,121.95|             $    357,153.23|                $    365,360.97
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1310611              |
                                          |FORCE CONSTRUCTION          |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    3300.00000       3300.00|    2500.00000       2500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1665.00000       9990.00|    1500.00000       9000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   33430.00000      33430.00|   17500.00000      17500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               100.800  m2  |      32.78000       3304.22|      40.00000       4032.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               248.900  m   |      11.37000       2829.99|       7.15000       1779.63|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   12367.00000      12367.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 211-06467                21.100  m3  |      93.09000       1964.20|      30.00000        633.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0008 406-05521              1589.000  m2  |       0.05000         79.45|       0.06000         95.34|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 601-01522                 4.000  EACH|    1200.00000       4800.00|    1320.00000       5280.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0010 601-01700                 2.000  EACH|    1595.00000       3190.00|    1755.00000       3510.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0011 601-04746                 4.000  EACH|    3600.00000      14400.00|    3960.00000      15840.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0012 601-94689                 4.000  EACH|    2395.00000       9580.00|    2635.00000      10540.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0013 601-99105               252.500  m   |      30.13000       7607.83|      33.13000       8365.32|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0014 602-06639                82.300  m   |      91.70000       7546.91|      65.00000       5349.50|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06646               177.000  m   |     103.00000      18231.00|      60.00000      10620.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0016 602-06729                 8.000  EACH|       7.00000         56.00|      10.00000         80.00|
  BARRIER DELINEATOR                      |                            |                            |
0017 610-05527               305.300  Mg  |      59.00000      18012.70|      65.00000      19844.50|
  HMA FOR APPROACHES                      |                            |                            |
0018 610-06257               204.800  m2  |      83.51000      17102.85|      75.00000      15360.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0019 610-06460                11.900  Mg  |     132.00000       1570.80|      25.00000        297.50|
  COMPACTED AGGREGATE, O                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1310611              |
                                          |FORCE CONSTRUCTION          |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               110.000  m2  |       5.80000        638.00|       4.00000        440.00|
  GEOTEXTILES                             |                            |                            |
0021 616-06406                93.500  m2  |      60.08000       5617.48|      25.00000       2337.50|
  RIPRAP, REVETMENT                       |                            |                            |
0022 702-04433                 6.000  EACH|      36.70000        220.20|    1500.00000       9000.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0023 702-51005                 8.800  m3  |     564.50000       4967.60|    1000.00000       8800.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0024 702-51863              1372.000  EACH|       7.84000      10756.48|       7.00000       9604.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0025 703-51030              3707.000  kg  |       1.41000       5226.87|       1.35000       5004.45|
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              8131.000  kg  |       1.57000      12765.67|       1.45000      11789.95|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-90512                26.000  EACH|       9.67000        251.42|      10.00000        260.00|
  THREADED BAR SPLICE                     |                            |                            |
0028 703-97703                56.000  EACH|      11.70000        655.20|      12.00000        672.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0029 704-51002                15.460  m3  |     615.80000       9520.27|    1000.00000      15460.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 4.000  EACH|    1000.00000       4000.00|    1300.00000       5200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-99291               136.200  m   |     107.00000      14573.40|     145.00000      19749.00|
  RAILING, CONCRETE, C, 840 mm            |                            |                            |
0032 709-51821                        LUMP|    3450.00000       3450.00|    5000.00000       5000.00|
  SURFACE SEAL                            |                            |                            |
0033 722-51401                 5.000  m2  |     593.25000       2966.25|     200.00000       1000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               895.800  m2  |      74.00000      66289.20|      50.00000      44790.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.500  m3  |     434.50000       2824.25|     434.50000       2824.25|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                89.000  m2  |     133.82000      11909.98|     125.00000      11125.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               904.100  m2  |       3.45000       3119.15|       5.00000       4520.50|
  SURFACE MILLING                         |                            |                            |
0038 724-51925                28.600  m   |     219.70000       6283.42|     300.00000       8580.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0039 801-01851                        LUMP|   22171.43000      22171.43|   30000.00000      30000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0040 801-06207              1102.000  m   |       2.95000       3250.90|       3.25000       3581.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,565.57                                                  ROUTE : SR 7
     CALL ORDER   : 432                     CONTRACT ID : B -26064-A                   COUNTIES : JENNINGS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1310611              |
                                          |FORCE CONSTRUCTION          |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06606                 2.000  EACH|     225.00000        450.00|     250.00000        500.00|
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                25.000  EACH|      75.00000       1875.00|      85.00000       2125.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 6.000  EACH|      40.00000        240.00|      44.00000        264.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06712               358.000  m   |       0.79000        282.82|       0.87000        311.46|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0046 808-06713               265.000  m   |       0.79000        209.35|       0.87000        230.55|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0047 808-06714              1200.000  m   |       0.79000        948.00|       0.87000       1044.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0048 808-06716               607.500  m   |       2.00000       1215.00|       2.20000       1336.50|
  LINE, REMOVE                            |                            |                            |
0049 808-75996                 6.000  EACH|      25.00000        150.00|      25.00000        150.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0050 808-75998                 6.000  EACH|      85.00000        510.00|      95.00000        570.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    376,700.29|             $    396,896.45|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    376,700.29|             $    396,896.45|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/22/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1475024
                                                                                                  1475023

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    760,482.61     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    819,893.30     107.8122%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    890,362.41     117.0786%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,043,081.16     137.1604%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|    1684.89000       1684.89|   18000.00000       18000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    2200.00000      19800.00|    1738.50000      15646.50|    2500.00000       22500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   40749.86000      40749.86|   42000.00000       42000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|    2372.75000       2372.75|    3000.00000        3000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    5000.00000       5000.00|    9291.00000       9291.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240               641.000  m2  |       8.37000       5365.17|       8.31000       5326.71|      15.00000        9615.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-51330                        LUMP|   20000.00000      20000.00|   50850.88000      50850.88|   48000.00000       48000.00
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0008 202-51330                        LUMP|   18000.00000      18000.00|   41986.46000      41986.46|   48000.00000       48000.00
  PRESENT STRUCTURE, REMOVE , STR NO 2    |                            |                            |
0009 202-60820              2760.000  m2  |       3.00000       8280.00|       3.02000       8335.20|       2.75000        7590.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              1645.000  m3  |       7.49000      12321.05|      12.94000      21286.30|      11.00000       18095.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               605.000  m3  |      13.07000       7907.35|      14.07000       8512.35|      13.20000        7986.00
  BORROW                                  |                            |                            |
0012 205-06931                14.000  Mg  |      26.79000        375.06|      80.16000       1122.24|      70.00000         980.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06936               241.000  Mg  |      28.59000       6890.19|      22.09000       5323.69|      55.00000       13255.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-06937               255.000  m   |       6.20000       1581.00|       5.20000       1326.00|       3.00000         765.00
  TEMPORARY SILT FENCE                    |                            |                            |
0015 206-51220                35.000  m3  |     131.43000       4600.05|      42.64000       1492.40|     165.00000        5775.00
  EXCAVATION, WET                         |                            |                            |
0016 207-06499              1690.000  m2  |       5.38000       9092.20|       2.11000       3565.90|       5.00000        8450.00
  SUBGRADE TREATMENT                      |                            |                            |
0017 211-06467                24.500  m3  |      32.65000        799.93|      48.51000       1188.50|      38.00000         931.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 213-52830                 7.300  m3  |     136.99000       1000.03|     104.75000        764.68|     350.00000        2555.00
  FLOWABLE MORTAR                         |                            |                            |
0019 303-52308              1464.000  Mg  |      17.64000      25824.96|      15.10000      22106.40|      18.00000       26352.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 402-05468                78.000  Mg  |      60.00000       4680.00|      52.00000       4056.00|      60.00000        4680.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474                81.000  Mg  |      62.00000       5022.00|      54.00000       4374.00|      64.00000        5184.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               268.000  Mg  |      63.25000      16951.00|      55.00000      14740.00|      63.00000       16884.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               328.000  Mg  |      60.25000      19762.00|      46.00000      15088.00|      54.00000       17712.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1169.000  m2  |       3.00000       3507.00|       2.50000       2922.50|       3.10000        3623.90
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              1263.000  m2  |       0.80000       1010.40|       0.65000        820.95|       1.00000        1263.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              3555.000  m2  |       0.09000        319.95|       0.05000        177.75|       0.25000         888.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 8.000  EACH|    1300.00000      10400.00|    1150.00000       9200.00|    1500.00000       12000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-94689                 8.000  EACH|    2000.00000      16000.00|    1850.00000      14800.00|    2400.00000       19200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97774                 1.000  EACH|    1000.00000       1000.00|     750.00000        750.00|    1200.00000        1200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               373.380  m   |      56.00000      20909.28|      28.50000      10641.33|      33.00000       12321.54
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 610-06259               371.900  m2  |      60.00000      22314.00|      56.40000      20975.16|      58.00000       21570.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 615-06500                 4.000  EACH|    1000.00000       4000.00|     590.00000       2360.00|     600.00000        2400.00
  MONUMENT, A                             |                            |                            |
0033 616-02320              1703.000  m2  |       3.03000       5160.09|       2.22000       3780.66|       3.90000        6641.70
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-06405               895.000  Mg  |      25.52000      22840.40|      21.07000      18857.65|      21.00000       18795.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 4.000  EACH|     400.00000       1600.00|     200.00000        800.00|     800.00000        3200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              9571.000  m2  |       0.35000       3349.85|       0.30000       2871.30|       0.90000        8613.90
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-02770              1537.000  m2  |       2.40000       3688.80|       2.00000       3074.00|       2.10000        3227.70
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-06548                 4.000  kg  |      80.00000        320.00|      55.00000        220.00|      75.00000         300.00
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06559              9149.000  m2  |       0.51000       4665.99|       0.44000       4025.56|       0.90000        8234.10
  MULCHED SEEDING, R                      |                            |                            |
0040 621-06567                 8.400  kL  |       1.00000          8.40|       0.55000          4.62|       1.00000           8.40
  WATER                                   |                            |                            |
0041 621-06574               422.000  m2  |       4.80000       2025.60|       4.20000       1772.40|       7.00000        2954.00
  SODDING                                 |                            |                            |
0042 622-52436                 2.000  EACH|      50.00000        100.00|      25.00000         50.00|      30.00000          60.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                45.000  EACH|      11.00000        495.00|       9.86000        443.70|      11.00000         495.00
  SEEDLING                                |                            |                            |
0044 701-51195               580.000  m   |      85.00000      49300.00|      75.73000      43923.40|      79.00000       45820.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                24.000  EACH|     110.00000       2640.00|      73.41000       1761.84|     135.00000        3240.00
  PILE TIP, STEEL H                       |                            |                            |
0046 701-98647               270.000  m   |      91.00000      24570.00|      88.31000      23843.70|     115.00000       31050.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0047 702-04433                28.000  EACH|     100.00000       2800.00|      52.71000       1475.88|      50.00000        1400.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0048 702-51100                34.000  kg  |       8.82000        299.88|      13.19000        448.46|      25.00000         850.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0049 702-90915                85.200  m3  |     457.75000      39000.30|     814.59000      69403.07|     460.00000       39192.00
  CONCRETE, A                             |                            |                            |
0050 702-93722               234.700  m3  |     444.74000     104380.48|     641.84000     150639.85|     480.00000      112656.00
  CONCRETE, C                             |                            |                            |
0051 703-51032             31621.000  kg  |       1.30000      41107.30|       0.99000      31304.79|       1.33000       42055.93
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0052 706-05732                 8.000  EACH|    1300.00000      10400.00|    1200.00000       9600.00|    1300.00000       10400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51025               101.836  m   |     150.00000      15275.40|     110.00000      11201.96|     140.00000       14257.04
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 707-05979               266.700  m2  |     243.72000      65000.12|     271.38000      72377.05|     330.00000       88011.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 1219 mm                    |                            |                            |
0055 709-51821                        LUMP|    3500.00000       3500.00|    2800.00000       2800.00|    4600.00000        4600.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0056 709-51821                        LUMP|    3500.00000       3500.00|    2700.00000       2700.00|    4400.00000        4400.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0057 715-05407                36.000  m   |      32.78000       1180.08|      20.65000        743.40|      40.00000        1440.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0058 719-35020                30.000  m   |      26.13000        783.90|      43.88000       1316.40|      40.00000        1200.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0059 719-35025                30.000  m   |      26.13000        783.90|      43.88000       1316.40|      55.00000        1650.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0060 801-04308                16.000  EACH|     500.00000       8000.00|     128.00000       2048.00|     175.00000        2800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                12.000  EACH|     300.00000       3600.00|      84.00000       1008.00|     115.00000        1380.00
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                 4.000  EACH|     250.00000       1000.00|     112.00000        448.00|     155.00000         620.00
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                30.000  EACH|     100.00000       3000.00|      70.49000       2114.70|     100.00000        3000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                30.000  EACH|     160.00000       4800.00|      92.00000       2760.00|     121.00000        3630.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    5000.00000       5000.00|     984.29000        984.29|    5800.00000        5800.00
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0066 801-06775                        LUMP|    5000.00000       5000.00|     984.29000        984.29|    5800.00000        5800.00
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0067 802-02489                12.000  m   |      40.00000        480.00|      20.10000        241.20|      35.00000         420.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0068 802-05701                15.200  m   |      60.00000        912.00|      23.03000        350.06|      39.00000         592.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-05702                 6.800  m   |      70.00000        476.00|      17.19000        116.89|      25.00000         170.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 2.520  m2  |     340.00000        856.80|     139.00000        350.28|     300.00000         756.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 802-76035                 1.320  m2  |     300.00000        396.00|     151.57000        200.07|     290.00000         382.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 804-06770                 2.000  EACH|      40.00000         80.00|      12.87000         25.74|      25.00000          50.00
  DELINEATOR POST                         |                            |                            |
0073 808-06712               135.000  m   |       0.90000        121.50|       0.66000         89.10|       1.05000         141.75
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0074 808-06713              1070.000  m   |       0.90000        963.00|       0.66000        706.20|       1.05000        1123.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714               188.000  m   |       0.90000        169.20|       0.66000        124.08|       1.05000         197.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-75996                33.000  EACH|      10.00000        330.00|      22.97000        758.01|      20.00000         660.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0077 808-75998                33.000  EACH|      70.00000       2310.00|      60.30000       1989.90|      70.00000        2310.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    760,482.61|             $    819,893.30|                $    890,362.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    760,482.61|             $    819,893.30|                $    890,362.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    8726.17000       8726.17|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    2100.00000      18900.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   52120.53000      52120.53|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10237.70000      10237.70|                            |
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|   10237.70000      10237.70|                            |
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240               641.000  m2  |       8.67000       5557.47|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-51330                        LUMP|  126454.57000     126454.57|                            |
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0008 202-51330                        LUMP|   79971.91000      79971.91|                            |
  PRESENT STRUCTURE, REMOVE , STR NO 2    |                            |                            |
0009 202-60820              2760.000  m2  |       1.09000       3008.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000              1645.000  m3  |      29.03000      47754.35|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               605.000  m3  |      16.88000      10212.40|                            |
  BORROW                                  |                            |                            |
0012 205-06931                14.000  Mg  |      49.11000        687.54|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 205-06936               241.000  Mg  |      45.00000      10845.00|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0014 205-06937               255.000  m   |       5.20000       1326.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0015 206-51220                35.000  m3  |      79.04000       2766.40|                            |
  EXCAVATION, WET                         |                            |                            |
0016 207-06499              1690.000  m2  |       8.73000      14753.70|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0017 211-06467                24.500  m3  |      56.02000       1372.49|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 213-52830                 7.300  m3  |     175.51000       1281.22|                            |
  FLOWABLE MORTAR                         |                            |                            |
0019 303-52308              1464.000  Mg  |      15.67000      22940.88|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 402-05468                78.000  Mg  |      52.00000       4056.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05474                81.000  Mg  |      54.00000       4374.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               268.000  Mg  |      55.00000      14740.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               328.000  Mg  |      46.00000      15088.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1169.000  m2  |       2.50000       2922.50|                            |
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              1263.000  m2  |       0.65000        820.95|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              3555.000  m2  |       0.05000        177.75|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 8.000  EACH|    1150.00000       9200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-94689                 8.000  EACH|    1850.00000      14800.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-97774                 1.000  EACH|     750.00000        750.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               373.380  m   |      28.50000      10641.33|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 610-06259               371.900  m2  |      43.27000      16092.11|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 615-06500                 4.000  EACH|     130.41000        521.64|                            |
  MONUMENT, A                             |                            |                            |
0033 616-02320              1703.000  m2  |       1.99000       3388.97|                            |
  GEOTEXTILES                             |                            |                            |
0034 616-06405               895.000  Mg  |      18.15000      16244.25|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 4.000  EACH|     200.00000        800.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-02363              9571.000  m2  |       0.30000       2871.30|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0037 621-02770              1537.000  m2  |       2.00000       3074.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0038 621-06548                 4.000  kg  |      55.00000        220.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06559              9149.000  m2  |       0.44000       4025.56|                            |
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06567                 8.400  kL  |       0.55000          4.62|                            |
  WATER                                   |                            |                            |
0041 621-06574               422.000  m2  |       4.20000       1772.40|                            |
  SODDING                                 |                            |                            |
0042 622-52436                 2.000  EACH|      25.00000         50.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786                45.000  EACH|       9.86000        443.70|                            |
  SEEDLING                                |                            |                            |
0044 701-51195               580.000  m   |      93.97000      54502.60|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                24.000  EACH|      95.00000       2280.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0046 701-98647               270.000  m   |      92.35000      24934.50|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0047 702-04433                28.000  EACH|      70.29000       1968.12|                            |
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0048 702-51100                34.000  kg  |      26.43000        898.62|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0049 702-90915                85.200  m3  |     563.93000      48046.84|                            |
  CONCRETE, A                             |                            |                            |
0050 702-93722               234.700  m3  |     612.43000     143737.32|                            |
  CONCRETE, C                             |                            |                            |
0051 703-51032             31621.000  kg  |       1.90000      60079.90|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0052 706-05732                 8.000  EACH|    1036.43000       8291.44|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0053 706-51025               101.836  m   |     136.86000      13937.27|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0054 707-05979               266.700  m2  |     377.19000     100596.57|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 686 mm X 1219 mm                    |                            |                            |
0055 709-51821                        LUMP|    1722.23000       1722.23|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0056 709-51821                        LUMP|    1629.23000       1629.23|                            |
  SURFACE SEAL , STR NO 2                 |                            |                            |
0057 715-05407                36.000  m   |      19.14000        689.04|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0058 719-35020                30.000  m   |      19.71000        591.30|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 719-35025                30.000  m   |      20.11000        603.30|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0060 801-04308                16.000  EACH|     290.00000       4640.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                12.000  EACH|     102.00000       1224.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                 4.000  EACH|     115.00000        460.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                30.000  EACH|      77.00000       2310.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                30.000  EACH|     123.00000       3690.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06775                        LUMP|    2500.00000       2500.00|                            |
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0066 801-06775                        LUMP|    2500.00000       2500.00|                            |
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0067 802-02489                12.000  m   |      25.30000        303.60|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0068 802-05701                15.200  m   |      40.00000        608.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0069 802-05702                 6.800  m   |      38.00000        258.40|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 2.520  m2  |     170.00000        428.40|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0071 802-76035                 1.320  m2  |     175.00000        231.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 804-06770                 2.000  EACH|      15.00000         30.00|                            |
  DELINEATOR POST                         |                            |                            |
0073 808-06712               135.000  m   |       0.78000        105.30|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0074 808-06713              1070.000  m   |       0.78000        834.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714               188.000  m   |       0.78000        146.64|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-75996                33.000  EACH|       9.21000        303.93|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   991,223.48                                                  ROUTE : US 35
     CALL ORDER   : 440                     CONTRACT ID : B -26132-A                   COUNTIES : PULASKI
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 808-75998                33.000  EACH|      53.50000       1765.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,043,081.16|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,043,081.16|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 456 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : VARIOUS
     CALL ORDER   : 456                     CONTRACT ID : B -26162-A                   COUNTIES : VARIOUS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9996259     ELLAS/LAPORTE CONSTR. J/V                                              $  1,454,406.90     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,640,213.51     112.7754%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   150,000.00                                                  ROUTE : SR 13 AND SR 18
     CALL ORDER   : 460                     CONTRACT ID : B -26176-B                   COUNTIES : WABASH          GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/04/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1685251     ATLAS OF LAKE STATION                                                  $    140,000.00     100.0000%
   2   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    197,750.00     141.2500%
   3   35-1645115     THREE STAR PAINTING                          CONDITIONAL BID           $    214,786.79     153.4191%
   4   35-1841931     VENUS PAINTING COMPANY                                                 $    235,400.00     168.1428%
====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-1778430              |(3) 35-1645115
                                          |ATLAS OF LAKE STATION       |SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    7000.00000       7000.00|    9000.00000       9000.00|   10750.00000       10750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|    5000.00000       5000.00|     500.00000        500.00|    2659.93000        2659.93
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     365.22000         365.22
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     379.01000         379.01
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-93423                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    2659.93000        2659.93
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0006 619-93423                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     365.22000         365.22
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0007 619-93423                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     379.01000         379.01
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0008 619-95457                        LUMP|   40000.00000      40000.00|  133250.00000     133250.00|  145636.00000      145636.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0009 619-95457                        LUMP|   35000.00000      35000.00|   22750.00000      22750.00|   24722.04000       24722.04
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0010 619-95457                        LUMP|   35000.00000      35000.00|   22750.00000      22750.00|   25466.27000       25466.27
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0011 709-51821                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     659.93000         659.93
  SURFACE SEAL STR. NO. 1                 |                            |                            |
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                                                                                                                   PAGE : 460 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   150,000.00                                                  ROUTE : SR 13 AND SR 18
     CALL ORDER   : 460                     CONTRACT ID : B -26176-B                   COUNTIES : WABASH          GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-1778430              |(3) 35-1645115
                                          |ATLAS OF LAKE STATION       |SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 709-51821                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     365.22000         365.22
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0013 709-51821                        LUMP|    2000.00000       2000.00|     500.00000        500.00|     379.01000         379.01
  SURFACE SEAL STR. NO. 3                 |                            |                            |
     SECTION TOTALS                       |             $    140,000.00|             $    197,750.00|                $    214,786.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    140,000.00|             $    197,750.00|                $    214,786.79
====================================================================================================================================
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                                                                                                                   PAGE : 460 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   150,000.00                                                  ROUTE : SR 13 AND SR 18
     CALL ORDER   : 460                     CONTRACT ID : B -26176-B                   COUNTIES : WABASH          GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1841931              |                            |
                                          |VENUS PAINTING COMPANY      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     600.00000        600.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|     600.00000        600.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     600.00000        600.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-93423                        LUMP|     600.00000        600.00|                            |
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0006 619-93423                        LUMP|     600.00000        600.00|                            |
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0007 619-93423                        LUMP|     600.00000        600.00|                            |
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0008 619-95457                        LUMP|  110000.00000     110000.00|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0009 619-95457                        LUMP|   50000.00000      50000.00|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0010 619-95457                        LUMP|   50000.00000      50000.00|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0011 709-51821                        LUMP|     600.00000        600.00|                            |
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0012 709-51821                        LUMP|     600.00000        600.00|                            |
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0013 709-51821                        LUMP|     600.00000        600.00|                            |
  SURFACE SEAL STR. NO. 3                 |                            |                            |
     SECTION TOTALS                       |             $    235,400.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    235,400.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   829,630.72                                                  ROUTE : I-65
     CALL ORDER   : 466                     CONTRACT ID : B -26226-A                   COUNTIES : JACKSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 065200K

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1342917     CRIST, TOM PAINTING CO                                                 $    728,300.00     100.0000%
   2   35-1841931     VENUS PAINTING COMPANY                                                 $    743,200.00     102.0458%
   3   35-1131315     FIVE STAR PAINTING, INC.                                               $    824,190.00     113.1662%
   4   35-1645115     THREE STAR PAINTING                                                    $    870,561.80     119.5334%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    882,450.00     121.1657%
   6   59-2361020     M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.                    $  1,733,932.72     238.0794%
====================================================================================================================================
                                          |(1) 35-1342917              |(2) 35-1841931              |(3) 35-1131315
                                          |CRIST, TOM PAINTING CO      |VENUS PAINTING COMPANY      |FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 8.000  MOS |     500.00000       4000.00|     800.00000       6400.00|    1100.00000        8800.00
  FIELD OFFICE, A                         |                            |                            |
0002 619-51859                        LUMP|  100000.00000     100000.00|   80000.00000      80000.00|  106332.00000      106332.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|  100000.00000     100000.00|   80000.00000      80000.00|  106332.00000      106332.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-60806                        LUMP|    6500.00000       6500.00|    3000.00000       3000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0005 619-61000                        LUMP|  200000.00000     200000.00|  277000.00000     277000.00|  287663.00000      287663.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0006 619-61000                        LUMP|  200000.00000     200000.00|  277000.00000     277000.00|  287663.00000      287663.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0007 619-93423                        LUMP|   50000.00000      50000.00|    3000.00000       3000.00|    7500.00000        7500.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0008 619-93423                        LUMP|   50000.00000      50000.00|    3000.00000       3000.00|    7500.00000        7500.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0009 709-51821                        LUMP|    4500.00000       4500.00|    3000.00000       3000.00|    2100.00000        2100.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0010 709-51821                        LUMP|    4500.00000       4500.00|    3000.00000       3000.00|    2100.00000        2100.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0011 801-06640                12.000  EACH|     200.00000       2400.00|      50.00000        600.00|     100.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06710                40.000  DAY |      50.00000       2000.00|      30.00000       1200.00|      25.00000        1000.00
  FLASHING ARROW SIGN                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 466 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   829,630.72                                                  ROUTE : I-65
     CALL ORDER   : 466                     CONTRACT ID : B -26226-A                   COUNTIES : JACKSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1342917              |(2) 35-1841931              |(3) 35-1131315
                                          |CRIST, TOM PAINTING CO      |VENUS PAINTING COMPANY      |FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 801-09133                 2.000  EACH|    2200.00000       4400.00|    3000.00000       6000.00|    1000.00000        2000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    728,300.00|             $    743,200.00|                $    824,190.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    728,300.00|             $    743,200.00|                $    824,190.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 466 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   829,630.72                                                  ROUTE : I-65
     CALL ORDER   : 466                     CONTRACT ID : B -26226-A                   COUNTIES : JACKSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1645115              |(5) 35-1778430              |(6) 59-2361020
                                          |THREE STAR PAINTING         |SPANOS, N.I. PAINTING, INC. |M & J CONST. CO. OF PINELLAS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 8.000  MOS |    1000.00000       8000.00|     600.00000       4800.00|    1475.00000       11800.00
  FIELD OFFICE, A                         |                            |                            |
0002 619-51859                        LUMP|   60488.00000      60488.00|  169946.00000     169946.00|  252000.00000      252000.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   60488.00000      60488.00|  169946.00000     169946.00|  252000.00000      252000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-60806                        LUMP|     887.56000        887.56|    3000.00000       3000.00|   98000.00000       98000.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0005 619-61000                        LUMP|  361854.00000     361854.00|  254919.00000     254919.00|  378000.00000      378000.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0006 619-61000                        LUMP|  361854.00000     361854.00|  254919.00000     254919.00|  378000.00000      378000.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0007 619-93423                        LUMP|    2887.56000       2887.56|    5000.00000       5000.00|  126000.00000      126000.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0008 619-93423                        LUMP|    2887.56000       2887.56|    5000.00000       5000.00|  126000.00000      126000.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0009 709-51821                        LUMP|    1887.56000       1887.56|    2000.00000       2000.00|   50000.00000       50000.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0010 709-51821                        LUMP|    1887.56000       1887.56|    2000.00000       2000.00|   50000.00000       50000.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0011 801-06640                12.000  EACH|      20.00000        240.00|     100.00000       1200.00|      14.76000         177.12
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06710                40.000  DAY |      30.00000       1200.00|      18.00000        720.00|      22.14000         885.60
  FLASHING ARROW SIGN                     |                            |                            |
0013 801-09133                 2.000  EACH|    3000.00000       6000.00|    4500.00000       9000.00|    5535.00000       11070.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
     SECTION TOTALS                       |             $    870,561.80|             $    882,450.00|                $  1,733,932.72
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    870,561.80|             $    882,450.00|                $  1,733,932.72
====================================================================================================================================




