
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 110 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 41
     CALL ORDER   : 110                     CONTRACT ID : R -25318-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,145,530.00     100.0000%
====================================================================================================================================
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                                                                                                                   PAGE : 116 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/06/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N058065
                                                                                                  N058065
                                                                                                  N058065

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,442,430.74     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,545,850.02     107.1697%
   3   35-1068009     DYER CONSTRUCTION CO                                                   $  1,562,634.96     108.3334%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,950,384.37     135.2151%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|    7000.00000       7000.00|   25000.00000      25000.00|   42500.00000       42500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1600.00000      19200.00|    2500.00000      30000.00|    1200.00000       14400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   74000.00000      74000.00|   77200.00000      77200.00|   65000.00000       65000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   16000.00000      16000.00|    5000.00000       5000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              9503.000  m3  |      14.50000     137793.50|      13.55000     128765.65|      14.05000      133517.15
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02224               311.000  m   |       6.24000       1940.64|       6.24000       1940.64|       6.55000        2037.05
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02229               160.000  m   |      16.02000       2563.20|      16.02000       2563.20|      16.50000        2640.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                 3.000  EACH|      60.00000        180.00|      60.00000        180.00|      62.00000         186.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 205-02236                15.000  EACH|      55.00000        825.00|      55.00000        825.00|      57.00000         855.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-02237                48.000  EACH|      30.00000       1440.00|      30.00000       1440.00|      31.50000        1512.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                                                                                   PAGE : 116 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 207-06499             17202.000  m2  |       3.73000      64163.46|       3.00000      51606.00|       3.36000       57798.72
  SUBGRADE TREATMENT                      |                            |                            |
0012 211-02060              1648.000  m3  |      18.75000      30900.00|      24.30000      40046.40|      18.75000       30900.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               366.400  Mg  |      20.00000       7328.00|      16.50000       6045.60|      13.75000        5038.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 401-05437              6431.600  Mg  |      33.00000     212242.80|      33.10000     212885.96|      36.40000      234110.24
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455              2804.100  Mg  |      34.00000      95339.40|      33.90000      95058.99|      37.15000      104172.32
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 402-05475              1614.500  Mg  |      29.00000      46820.50|      31.00000      50049.50|      33.00000       53278.50
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0018 402-05477              1274.700  Mg  |      38.00000      48438.60|      37.90000      48311.13|      43.30000       55194.51
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05517                 1.000  Mg  |     250.00000        250.00|     600.00000        600.00|     800.00000         800.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                18.800  Mg  |     250.00000       4700.00|     425.00000       7990.00|     525.00000        9870.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 605-06120                42.000  m   |      60.00000       2520.00|      54.70000       2297.40|      67.00000        2814.00
  CURB, CONCRETE                          |                            |                            |
0022 605-06155              1948.300  m   |      33.00000      64293.90|      34.75000      67703.43|      36.50000       71112.95
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0023 605-06275               318.800  m2  |     110.00000      35068.00|      81.00000      25822.80|     129.00000       41125.20
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0024 610-05527               139.300  Mg  |      60.00000       8358.00|      60.00000       8358.00|      94.00000       13094.20
  HMA FOR APPROACHES                      |                            |                            |
0025 611-05330               383.700  m2  |      58.00000      22254.60|      47.00000      18033.90|      67.00000       25707.90
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0026 611-06497                 4.000  EACH|     100.00000        400.00|     140.00000        560.00|     147.00000         588.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0027 611-06498                 3.000  EACH|     110.00000        330.00|     180.00000        540.00|     186.00000         558.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0028 611-95728               204.200  m2  |      69.00000      14089.80|      50.00000      10210.00|      78.00000       15927.60
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0029 615-06505                 4.000  EACH|     160.00000        640.00|     555.00000       2220.00|     582.00000        2328.00
  MONUMENT, B                             |                            |                            |
0030 615-06515                 1.000  EACH|     180.00000        180.00|     215.00000        215.00|     225.00000         225.00
  MONUMENT, D                             |                            |                            |
0031 615-06527                 2.000  EACH|     200.00000        400.00|     355.00000        710.00|    1500.00000        3000.00
  MONUMENT, SECTION CORNER                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-01004                 2.000  EACH|     975.00000       1950.00|     975.00000       1950.00|    1024.00000        2048.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 1.430  Mg  |     753.00000       1076.79|     753.00000       1076.79|     775.60000        1109.11
  FERTILIZER                              |                            |                            |
0034 621-06554               264.400  kg  |       9.10000       2406.04|       9.10000       2406.04|       9.40000        2485.36
  SEED MIXTURE, U                         |                            |                            |
0035 621-06565                 7.160  Mg  |     574.00000       4109.84|     574.00000       4109.84|     592.00000        4238.72
  MULCHING MATERIAL                       |                            |                            |
0036 621-06567                 8.000  kL  |       0.55000          4.40|       0.55000          4.40|       0.60000           4.80
  WATER                                   |                            |                            |
0037 621-06570                44.100  m3  |      45.79000       2019.34|      50.00000       2205.00|      50.00000        2205.00
  TOP SOIL                                |                            |                            |
0038 621-06575               441.000  m2  |       8.60000       3792.60|       8.60000       3792.60|       9.05000        3991.05
  SODDING, NURSERY                        |                            |                            |
0039 715-05048              1935.000  m   |      11.00000      21285.00|       8.00000      15480.00|      13.50000       26122.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149               292.500  m   |     105.40000      30829.50|     100.00000      29250.00|     105.40000       30829.50
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0042 715-05151               180.000  m   |      94.35000      16983.00|     110.00000      19800.00|      94.35000       16983.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0043 715-05152               135.500  m   |     125.30000      16978.15|     130.00000      17615.00|     125.30000       16978.15
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0044 715-05154                71.500  m   |     114.70000       8201.05|     130.00000       9295.00|     114.70000        8201.05
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0045 715-05156                59.000  m   |     148.25000       8746.75|     160.00000       9440.00|     148.25000        8746.75
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0046 715-05697               753.500  m   |      85.40000      64348.90|     100.00000      75350.00|      85.40000       64348.90
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  300 mm                                  |                            |                            |
0048 715-07143                 2.000  EACH|    4000.00000       8000.00|     500.00000       1000.00|    4000.00000        8000.00
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0049 715-46000                 5.000  EACH|     450.00000       2250.00|     225.00000       1125.00|     450.00000        2250.00
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46010                 2.000  EACH|     590.00000       1180.00|     265.00000        530.00|     590.00000        1180.00
  PIPE END SECTION, 450 mm                |                            |                            |
0051 718-04986                 5.000  EACH|     500.00000       2500.00|    1500.00000       7500.00|     500.00000        2500.00
  CLEANOUT , SANITARY                     |                            |                            |
0052 718-06532              1000.000  m   |       4.00000       4000.00|       3.00000       3000.00|       3.15000        3150.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0053 718-52610               437.300  m3  |      32.00000      13993.60|      44.00000      19241.20|      32.50000       14212.25
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 718-99153              4680.800  m2  |       1.25000       5851.00|       1.20000       5616.96|       1.65000        7723.32
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0055 720-03757                 1.000  EACH|    1700.00000       1700.00|    2365.00000       2365.00|    1700.00000        1700.00
  MANHOLE, C15                            |                            |                            |
0056 720-44000                 1.000  EACH|    1000.00000       1000.00|     400.00000        400.00|    1000.00000        1000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0057 720-45030                10.000  EACH|     825.00000       8250.00|    1290.00000      12900.00|     825.00000        8250.00
  INLET, E7                               |                            |                            |
0058 720-45035                 2.000  EACH|     825.00000       1650.00|    1200.00000       2400.00|     825.00000        1650.00
  INLET, F7                               |                            |                            |
0059 720-45045                15.000  EACH|    1030.00000      15450.00|    1425.00000      21375.00|    1030.00000       15450.00
  INLET, J10                              |                            |                            |
0060 720-45055                18.000  EACH|    1020.00000      18360.00|    1300.00000      23400.00|    1020.00000       18360.00
  INLET, M10                              |                            |                            |
0061 720-45410                 6.000  EACH|    1000.00000       6000.00|    1725.00000      10350.00|    1000.00000        6000.00
  MANHOLE, C4                             |                            |                            |
0063 720-94208                 3.000  EACH|    1165.00000       3495.00|    1925.00000       5775.00|    1165.00000        3495.00
  MANHOLE, C10                            |                            |                            |
0064 720-94432                 5.000  EACH|    1000.00000       5000.00|    1285.00000       6425.00|    1000.00000        5000.00
  MANHOLE, C7                             |                            |                            |
0065 720-95422                 1.000  EACH|    1500.00000       1500.00|    3580.00000       3580.00|    1500.00000        1500.00
  MANHOLE, J4                             |                            |                            |
0066 720-98174                 2.000  EACH|    1545.00000       3090.00|    1950.00000       3900.00|    1545.00000        3090.00
  INLET, B15                              |                            |                            |
0067 720-98555                 3.000  EACH|    1545.00000       4635.00|    1975.00000       5925.00|    1545.00000        4635.00
  INLET, C15                              |                            |                            |
0068 732-04751                13.000  EACH|     250.00000       3250.00|     260.00000       3380.00|     250.00000        3250.00
  WATER SERVICE TAP, 25 mm                |                            |                            |
0069 732-04836                 3.000  EACH|    1300.00000       3900.00|    1245.00000       3735.00|    1300.00000        3900.00
  GATE VALVE AND BOX, 300 mm              |                            |                            |
0070 732-04947                 1.000  EACH|    4500.00000       4500.00|    3500.00000       3500.00|    4500.00000        4500.00
  TAPPING TEE AND VALVE ASSEMBLY, 300 mm  |                            |                            |
0071 732-91742                 4.000  EACH|    2500.00000      10000.00|    2400.00000       9600.00|    2500.00000       10000.00
  FIRE HYDRANT                            |                            |                            |
0072 732-94780                13.000  EACH|     150.00000       1950.00|     280.00000       3640.00|     150.00000        1950.00
  WATER SERVICE CONNECTION                |                            |                            |
0073 732-96629               100.000  m   |      72.25000       7225.00|      30.00000       3000.00|      72.25000        7225.00
  WATER LINE, 25 mm                       |                            |                            |
0074 732-96670               366.000  m   |      87.00000      31842.00|     125.00000      45750.00|      90.00000       32940.00
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0075 801-06203               410.000  m   |       1.54000        631.40|       0.80000        328.00|       2.01000         824.10
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 801-06216                20.000  m   |       3.54000         70.80|       4.26000         85.20|      26.00000         520.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0077 801-06606                16.000  EACH|     112.00000       1792.00|     210.00000       3360.00|     199.00000        3184.00
  BARRICADE, IIIB                         |                            |                            |
0078 801-06640                10.000  EACH|      87.00000        870.00|     185.00000       1850.00|     179.25000        1792.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06775                        LUMP|    5000.00000       5000.00|   13700.00000      13700.00|   25000.00000       25000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0080 802-05701                21.000  m   |      43.00000        903.00|      29.52000        619.92|      44.30000         930.30
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0081 802-76025                 2.590  m2  |     140.00000        362.60|      94.72000        245.32|     144.50000         374.26
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0082 802-76035                 0.700  m2  |     145.00000        101.50|     100.10000         70.07|     149.50000         104.65
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0083 805-06592               530.000  m   |      27.20000      14416.00|      26.24000      13907.20|      28.00000       14840.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0084 805-78205                 2.000  EACH|     595.00000       1190.00|     650.00000       1300.00|     613.00000        1226.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0085 805-78215                 3.000  EACH|     605.00000       1815.00|     700.00000       2100.00|     623.50000        1870.50
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0086 805-78485                70.000  m   |       2.80000        196.00|       2.30000        161.00|       3.00000         210.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-86810                 1.000  EACH|    2950.00000       2950.00|    2400.00000       2400.00|    3040.00000        3040.00
  SERVICE POINT, II                       |                            |                            |
0088 805-86889              2640.000  m   |       1.05000       2772.00|       0.66000       1742.40|       1.10000        2904.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0089 805-86920               240.000  EACH|      16.00000       3840.00|      15.00000       3600.00|      16.50000        3960.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0090 805-86925                 8.000  EACH|      25.00000        200.00|      20.00000        160.00|      25.75000         206.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0091 805-86930               400.000  EACH|      12.00000       4800.00|      10.00000       4000.00|      12.40000        4960.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 116 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 805-86935                48.000  EACH|      25.00000       1200.00|      20.00000        960.00|      26.50000        1272.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0093 807-02191                 6.000  EACH|     620.00000       3720.00|     500.00000       3000.00|     638.60000        3831.60
  HANDHOLE, LIGHTING                      |                            |                            |
0094 807-02193                44.000  EACH|     605.00000      26620.00|     500.00000      22000.00|     623.50000       27434.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0095 807-04651              5585.000  m   |       3.30000      18430.50|       9.18000      51270.30|       3.40000       18989.00
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                            |                            |
  IN TRENCH, 4 1/C                        |                            |                            |
0096 807-04651               630.000  m   |       3.30000       2079.00|       9.18000       5783.40|       3.40000        2142.00
  WIRE , NO. 4, IN PLASTIC DUCT, IN       |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0097 807-04652                 2.000  EACH|    2950.00000       5900.00|    2400.00000       4800.00|    3040.00000        6080.00
  SERVICE POINT , II, 120V/240/           |                            |                            |
0098 807-04671                44.000  EACH|      72.00000       3168.00|      75.00000       3300.00|      74.20000        3264.80
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                            |                            |
0099 807-83658                35.000  EACH|     753.00000      26355.00|    1080.00000      37800.00|     775.60000       27146.00
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0100 807-83668                 9.000  EACH|     870.00000       7830.00|    1125.00000      10125.00|     896.10000        8064.90
  LIGHT POLE, 11.0 m E.M.H., 6.1 m MAST   |                            |                            |
  ARM, ANCHOR, BASE                       |                            |                            |
0101 807-85648                 3.000  EACH|     926.00000       2778.00|    1080.00000       3240.00|     953.80000        2861.40
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, BREAKAWAY BASE                     |                            |                            |
0102 807-86615                46.000  EACH|     205.00000       9430.00|     250.00000      11500.00|     211.15000        9712.90
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0103 807-86910                88.000  EACH|      24.00000       2112.00|      20.00000       1760.00|      24.75000        2178.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0104 807-86915                88.000  EACH|      24.00000       2112.00|      22.00000       1936.00|      24.75000        2178.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0105 807-86950                44.000  EACH|      12.70000        558.80|      25.00000       1100.00|      13.10000         576.40
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0106 807-86955                 6.000  EACH|      45.00000        270.00|     100.00000        600.00|      46.40000         278.40
  CABLE DUCT MARKER                       |                            |                            |
0107 808-06701               464.000  m   |       1.10000        510.40|       1.10000        510.40|       0.98000         454.72
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1068009
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0108 808-06703               675.000  m   |       1.10000        742.50|       1.10000        742.50|       0.98000         661.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0109 808-06716               410.000  m   |       4.00000       1640.00|       4.00000       1640.00|       2.25000         922.50
  LINE, REMOVE                            |                            |                            |
0110 808-75245              1376.000  m   |       1.10000       1513.60|       1.10000       1513.60|       0.98000        1348.48
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0111 808-75290                73.700  m   |       5.40000        397.98|       5.40000        397.98|      10.35000         762.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0112 808-75297                28.500  m   |      10.80000        307.80|      10.80000        307.80|      10.60000         302.10
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0113 808-75320                16.000  EACH|      60.75000        972.00|      60.75000        972.00|      57.00000         912.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0114 808-75325                16.000  EACH|      88.00000       1408.00|      88.00000       1408.00|      77.50000        1240.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0115 808-75998               195.000  EACH|      19.50000       3802.50|      19.50000       3802.50|      22.73000        4432.35
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0119 720-45275                 2.000  EACH|    1100.00000       2200.00|     880.00000       1760.00|     575.00000        1150.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0120 720-04666                 1.000  EACH|    1500.00000       1500.00|     625.00000        625.00|    1000.00000        1000.00
  CATCH BASIN , RELOCATE                  |                            |                            |
     SECTION TOTALS                       |             $  1,442,430.74|             $  1,545,850.02|                $  1,562,634.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,442,430.74|             $  1,545,850.02|                $  1,562,634.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   50000.00000      50000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    3200.00000      38400.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   97500.00000      97500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   39000.00000      39000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              9503.000  m3  |      20.00000     190060.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02224               311.000  m   |       6.30000       1959.30|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02229               160.000  m   |      16.00000       2560.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 205-02234                 3.000  EACH|      60.00000        180.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 205-02236                15.000  EACH|      55.00000        825.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-02237                48.000  EACH|      30.00000       1440.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 207-06499             17202.000  m2  |       5.00000      86010.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0012 211-02060              1648.000  m3  |      18.00000      29664.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               366.400  Mg  |      38.00000      13923.20|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 401-05437              6431.600  Mg  |      40.00000     257264.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455              2804.100  Mg  |      42.00000     117772.20|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 402-05475              1614.500  Mg  |      33.70000      54408.65|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0018 402-05477              1274.700  Mg  |      55.00000      70108.50|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 405-05517                 1.000  Mg  |    1000.00000       1000.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                18.800  Mg  |     400.00000       7520.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 605-06120                42.000  m   |     110.00000       4620.00|                            |
  CURB, CONCRETE                          |                            |                            |
0022 605-06155              1948.300  m   |      45.00000      87673.50|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0023 605-06275               318.800  m2  |     150.00000      47820.00|                            |
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0024 610-05527               139.300  Mg  |     100.00000      13930.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0025 611-05330               383.700  m2  |      50.00000      19185.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0026 611-06497                 4.000  EACH|     140.00000        560.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0027 611-06498                 3.000  EACH|     180.00000        540.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0028 611-95728               204.200  m2  |      60.00000      12252.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0029 615-06505                 4.000  EACH|     555.00000       2220.00|                            |
  MONUMENT, B                             |                            |                            |
0030 615-06515                 1.000  EACH|     215.00000        215.00|                            |
  MONUMENT, D                             |                            |                            |
0031 615-06527                 2.000  EACH|     355.00000        710.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0032 621-01004                 2.000  EACH|    1000.00000       2000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 1.430  Mg  |     900.00000       1287.00|                            |
  FERTILIZER                              |                            |                            |
0034 621-06554               264.400  kg  |      10.50000       2776.20|                            |
  SEED MIXTURE, U                         |                            |                            |
0035 621-06565                 7.160  Mg  |     600.00000       4296.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0036 621-06567                 8.000  kL  |       0.55000          4.40|                            |
  WATER                                   |                            |                            |
0037 621-06570                44.100  m3  |      30.00000       1323.00|                            |
  TOP SOIL                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06575               441.000  m2  |       8.60000       3792.60|                            |
  SODDING, NURSERY                        |                            |                            |
0039 715-05048              1935.000  m   |      15.00000      29025.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149               292.500  m   |     105.00000      30712.50|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0042 715-05151               180.000  m   |     107.00000      19260.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0043 715-05152               135.500  m   |     105.00000      14227.50|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0044 715-05154                71.500  m   |     145.00000      10367.50|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0045 715-05156                59.000  m   |     160.00000       9440.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0046 715-05697               753.500  m   |     130.00000      97955.00|                            |
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  300 mm                                  |                            |                            |
0048 715-07143                 2.000  EACH|     330.00000        660.00|                            |
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0049 715-46000                 5.000  EACH|     210.00000       1050.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46010                 2.000  EACH|     205.00000        410.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0051 718-04986                 5.000  EACH|    1100.00000       5500.00|                            |
  CLEANOUT , SANITARY                     |                            |                            |
0052 718-06532              1000.000  m   |       3.45000       3450.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0053 718-52610               437.300  m3  |      40.00000      17492.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0054 718-99153              4680.800  m2  |       1.50000       7021.20|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0055 720-03757                 1.000  EACH|    2200.00000       2200.00|                            |
  MANHOLE, C15                            |                            |                            |
0056 720-44000                 1.000  EACH|     450.00000        450.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0057 720-45030                10.000  EACH|    1150.00000      11500.00|                            |
  INLET, E7                               |                            |                            |
0058 720-45035                 2.000  EACH|    1030.00000       2060.00|                            |
  INLET, F7                               |                            |                            |
0059 720-45045                15.000  EACH|    1400.00000      21000.00|                            |
  INLET, J10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 720-45055                18.000  EACH|    1350.00000      24300.00|                            |
  INLET, M10                              |                            |                            |
0061 720-45410                 6.000  EACH|    1650.00000       9900.00|                            |
  MANHOLE, C4                             |                            |                            |
0063 720-94208                 3.000  EACH|    1900.00000       5700.00|                            |
  MANHOLE, C10                            |                            |                            |
0064 720-94432                 5.000  EACH|    1620.00000       8100.00|                            |
  MANHOLE, C7                             |                            |                            |
0065 720-95422                 1.000  EACH|    1700.00000       1700.00|                            |
  MANHOLE, J4                             |                            |                            |
0066 720-98174                 2.000  EACH|    1800.00000       3600.00|                            |
  INLET, B15                              |                            |                            |
0067 720-98555                 3.000  EACH|    1800.00000       5400.00|                            |
  INLET, C15                              |                            |                            |
0068 732-04751                13.000  EACH|     500.00000       6500.00|                            |
  WATER SERVICE TAP, 25 mm                |                            |                            |
0069 732-04836                 3.000  EACH|     500.00000       1500.00|                            |
  GATE VALVE AND BOX, 300 mm              |                            |                            |
0070 732-04947                 1.000  EACH|    5000.00000       5000.00|                            |
  TAPPING TEE AND VALVE ASSEMBLY, 300 mm  |                            |                            |
0071 732-91742                 4.000  EACH|    4000.00000      16000.00|                            |
  FIRE HYDRANT                            |                            |                            |
0072 732-94780                13.000  EACH|    1000.00000      13000.00|                            |
  WATER SERVICE CONNECTION                |                            |                            |
0073 732-96629               100.000  m   |      70.00000       7000.00|                            |
  WATER LINE, 25 mm                       |                            |                            |
0074 732-96670               366.000  m   |     120.00000      43920.00|                            |
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0075 801-06203               410.000  m   |       0.80000        328.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0076 801-06216                20.000  m   |       4.80000         96.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0077 801-06606                16.000  EACH|     110.00000       1760.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0078 801-06640                10.000  EACH|      95.00000        950.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0079 801-06775                        LUMP|   60320.00000      60320.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0080 802-05701                21.000  m   |      49.47000       1038.87|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 802-76025                 2.590  m2  |     110.00000        284.90|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0082 802-76035                 0.700  m2  |     120.00000         84.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0083 805-06592               530.000  m   |      28.00000      14840.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0084 805-78205                 2.000  EACH|     590.00000       1180.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0085 805-78215                 3.000  EACH|     690.00000       2070.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0086 805-78485                70.000  m   |       3.25000        227.50|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0087 805-86810                 1.000  EACH|    3400.00000       3400.00|                            |
  SERVICE POINT, II                       |                            |                            |
0088 805-86889              2640.000  m   |       1.20000       3168.00|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0089 805-86920               240.000  EACH|      18.50000       4440.00|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0090 805-86925                 8.000  EACH|      30.00000        240.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0091 805-86930               400.000  EACH|      14.00000       5600.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0092 805-86935                48.000  EACH|      29.00000       1392.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0093 807-02191                 6.000  EACH|     720.00000       4320.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0094 807-02193                44.000  EACH|     700.00000      30800.00|                            |
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0095 807-04651              5585.000  m   |       3.80000      21223.00|                            |
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                            |                            |
  IN TRENCH, 4 1/C                        |                            |                            |
0096 807-04651               630.000  m   |       3.80000       2394.00|                            |
  WIRE , NO. 4, IN PLASTIC DUCT, IN       |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 807-04652                 2.000  EACH|    3400.00000       6800.00|                            |
  SERVICE POINT , II, 120V/240/           |                            |                            |
0098 807-04671                44.000  EACH|      85.00000       3740.00|                            |
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                            |                            |
0099 807-83658                35.000  EACH|     900.00000      31500.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0100 807-83668                 9.000  EACH|    1000.00000       9000.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 6.1 m MAST   |                            |                            |
  ARM, ANCHOR, BASE                       |                            |                            |
0101 807-85648                 3.000  EACH|    1200.00000       3600.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, BREAKAWAY BASE                     |                            |                            |
0102 807-86615                46.000  EACH|     250.00000      11500.00|                            |
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0103 807-86910                88.000  EACH|      30.00000       2640.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0104 807-86915                88.000  EACH|      28.00000       2464.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0105 807-86950                44.000  EACH|      15.00000        660.00|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0106 807-86955                 6.000  EACH|      50.00000        300.00|                            |
  CABLE DUCT MARKER                       |                            |                            |
0107 808-06701               464.000  m   |       1.20000        556.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0108 808-06703               675.000  m   |       1.20000        810.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0109 808-06716               410.000  m   |       5.00000       2050.00|                            |
  LINE, REMOVE                            |                            |                            |
0110 808-75245              1376.000  m   |       1.20000       1651.20|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0111 808-75290                73.700  m   |       8.00000        589.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0112 808-75297                28.500  m   |      12.50000        356.25|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,646,637.30                                                  ROUTE :
     CALL ORDER   : 116                     CONTRACT ID : R -25383-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 808-75320                16.000  EACH|      75.00000       1200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0114 808-75325                16.000  EACH|     110.00000       1760.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0115 808-75998               195.000  EACH|      30.00000       5850.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0119 720-45275                 2.000  EACH|    1000.00000       2000.00|                            |
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0120 720-04666                 1.000  EACH|    1000.00000       1000.00|                            |
  CATCH BASIN , RELOCATE                  |                            |                            |
     SECTION TOTALS                       |             $  1,950,384.37|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,950,384.37|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 05/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6330009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  2,192,866.22     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  2,235,770.37     101.9565%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,269,943.68     103.5149%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  2,284,320.75     104.1705%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,394,476.30     109.1939%
====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT- ASPHALT
                                          |                            |                            |
0001 105-06845                        LUMP|   22500.00000      22500.00|   32600.00000      32600.00|   33000.00000       33000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1780.27000      21363.24|    1900.00000      22800.00|    2400.00000       28800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   60000.00000      60000.00|  111700.00000     111700.00|   95000.00000       95000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|   31200.00000      31200.00|   45000.00000       45000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                75.200  m   |      19.84000       1491.97|      12.28000        923.46|      13.00000         977.60
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|    5934.22000       5934.22|   13050.00000      13050.00|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 18A                                 |                            |                            |
0007 202-60820               530.000  m2  |       6.08000       3222.40|       5.20000       2756.00|       7.00000        3710.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96035                 8.500  m   |     118.68000       1008.78|     427.87000       3636.90|     125.00000        1062.50
  CONCRETE WALL, REMOVE                   |                            |                            |
0009 203-02000              9432.000  m3  |      15.63000     147422.16|      22.00000     207504.00|      23.00000      216936.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06931               202.200  Mg  |      36.03000       7285.27|      24.70000       4994.34|      33.00000        6672.60
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06933                 2.000  EACH|      63.31000        126.62|      60.00000        120.00|      65.00000         130.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06934                22.700  Mg  |     366.12000       8310.92|     347.00000       7876.90|     370.00000        8399.00
  TEMPORARY MULCHING                      |                            |                            |
0013 205-06936               105.000  Mg  |      43.68000       4586.40|      37.30000       3916.50|      33.00000        3465.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060               476.200  m3  |      17.58000       8371.60|      26.55000      12643.11|      19.00000        9047.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 215-07043             26070.000  m2  |       3.67000      95676.90|       4.87000     126960.90|       3.75000       97762.50
  CHEMICAL MODIFICATION, SOILS            |                            |                            |
0016 303-52308              4384.000  Mg  |      16.93000      74221.12|      16.00000      70144.00|      18.50000       81104.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 401-05437             10880.000  Mg  |      37.36000     406476.80|      32.00000     348160.00|      35.00000      380800.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05454              3415.000  Mg  |      41.51000     141756.65|      37.00000     126355.00|      34.75000      118671.25
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0019 401-05456              1680.000  Mg  |      53.43000      89762.40|      48.00000      80640.00|      52.00000       87360.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-06264                        LUMP|    3692.83000       3692.83|    4000.00000       4000.00|    4000.00000        4000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0021 402-05468               995.000  Mg  |      42.59000      42377.05|      40.00000      39800.00|      34.40000       34228.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05470              4890.000  Mg  |      35.77000     174915.30|      30.00000     146700.00|      33.00000      161370.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0023 402-05477               175.000  Mg  |      54.69000       9570.75|      40.00000       7000.00|      49.00000        8575.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481              3240.000  Mg  |      37.48000     121435.20|      30.00000      97200.00|      33.00000      106920.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05483              2280.000  Mg  |      36.53000      83288.40|      30.00000      68400.00|      33.00000       75240.00
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0026 402-05486              1215.000  Mg  |      39.63000      48150.45|      31.00000      37665.00|      38.00000       46170.00
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0027 402-05490               560.000  Mg  |      43.39000      24298.40|      45.00000      25200.00|      43.00000       24080.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 402-05495               390.000  Mg  |      38.58000      15046.20|      44.00000      17160.00|      39.00000       15210.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 405-05517                 6.000  Mg  |     205.23000       1231.38|     200.00000       1200.00|     350.00000        2100.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                37.800  Mg  |     208.35000       7875.63|     180.00000       6804.00|     175.00000        6615.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 604-06069                11.600  m2  |     135.90000       1576.44|      72.00000        835.20|      84.00000         974.40
  CURB RAMP, CONCRETE                     |                            |                            |
0032 605-06120                68.000  m   |      70.20000       4773.60|      64.00000       4352.00|      57.00000        3876.00
  CURB, CONCRETE                          |                            |                            |
0033 605-06150               390.000  m   |      53.81000      20985.90|      58.00000      22620.00|      56.00000       21840.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0034 605-06155                75.200  m   |      69.03000       5191.06|      70.00000       5264.00|      56.00000        4211.20
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 605-06250                60.000  m2  |     114.02000       6841.20|      87.00000       5220.00|      95.00000        5700.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0036 610-05527               880.000  Mg  |      55.19000      48567.20|      65.00000      57200.00|      53.00000       46640.00
  HMA FOR APPROACHES                      |                            |                            |
0037 611-06497                 5.000  EACH|     116.06000        580.30|     110.00000        550.00|     115.00000         575.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 615-06490                27.000  EACH|     104.45000       2820.15|      99.00000       2673.00|     105.00000        2835.00
  RIGHT OF WAY MARKER                     |                            |                            |
0039 615-06505                13.000  EACH|     480.07000       6240.91|     455.00000       5915.00|     460.00000        5980.00
  MONUMENT, B                             |                            |                            |
0040 615-06527                 2.000  EACH|     590.86000       1181.72|     560.00000       1120.00|     600.00000        1200.00
  MONUMENT, SECTION CORNER                |                            |                            |
0041 616-02320               119.000  m2  |       4.28000        509.32|       4.59000        546.21|       4.50000         535.50
  GEOTEXTILES                             |                            |                            |
0042 616-06405                62.000  Mg  |      42.41000       2629.42|      27.60000       1711.20|      48.00000        2976.00
  RIPRAP, REVETMENT                       |                            |                            |
0043 621-01004                 7.000  EACH|     316.53000       2215.71|     300.00000       2100.00|     300.00000        2100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 2.500  Mg  |     599.29000       1498.23|     568.00000       1420.00|     600.00000        1500.00
  FERTILIZER                              |                            |                            |
0045 621-06553               333.500  kg  |       6.31000       2104.39|       5.98000       1994.33|       6.00000        2001.00
  SEED MIXTURE, R                         |                            |                            |
0046 621-06557               393.000  kg  |       5.23000       2055.39|       4.96000       1949.28|       5.35000        2102.55
  SEED MIXTURE, T                         |                            |                            |
0047 621-06565                 7.900  Mg  |     456.86000       3609.19|     433.00000       3420.70|     450.00000        3555.00
  MULCHING MATERIAL                       |                            |                            |
0048 621-06574              1159.000  m2  |       3.09000       3581.31|       2.93000       3395.87|       3.00000        3477.00
  SODDING                                 |                            |                            |
0049 621-06575             22847.000  m2  |       3.09000      70597.23|       2.93000      66941.71|       3.00000       68541.00
  SODDING, NURSERY                        |                            |                            |
0050 715-02397                 1.000  EACH|    2333.52000       2333.52|    2206.00000       2206.00|    2250.00000        2250.00
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0051 715-03475                 6.000  EACH|     427.48000       2564.88|     504.00000       3024.00|     440.00000        2640.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0052 715-03476                 4.000  EACH|    1295.06000       5180.24|    1280.00000       5120.00|    1475.00000        5900.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0053 715-04857                 2.000  EACH|    4588.58000       9177.16|    4220.00000       8440.00|    4900.00000        9800.00
  SAFETY METAL END SECTION, 4:1, 1830mm X |                            |                            |
  1115mm                                  |                            |                            |
0054 715-05019                24.500  m   |     254.80000       6242.60|     276.83000       6782.34|     250.00000        6125.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05019                 4.200  m   |     237.13000        995.95|     577.09000       2423.78|     325.00000        1365.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
  (TEMPORARY)                             |                            |                            |
0056 715-05021               106.800  m   |      98.77000      10548.64|     103.38000      11040.98|      90.00000        9612.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0057 715-05048              3592.000  m   |       7.12000      25575.04|       8.40000      30172.80|       7.00000       25144.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05053               162.500  m   |      31.39000       5100.88|      33.82000       5495.75|      32.00000        5200.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0059 715-05119                29.600  m   |     151.89000       4495.94|     164.84000       4879.26|     115.00000        3404.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0060 715-05123                26.100  m   |      95.37000       2489.16|     215.90000       5634.99|     130.00000        3393.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0061 715-05127                33.900  m   |     247.57000       8392.62|     262.61000       8902.48|     250.00000        8475.00
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0062 715-05149                 2.800  m   |     254.93000        713.80|     454.65000       1273.02|     105.00000         294.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0063 715-05151                54.200  m   |      98.77000       5353.33|     104.48000       5662.82|      90.00000        4878.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0064 715-05173                23.800  m   |      98.63000       2347.39|     225.43000       5365.23|     122.00000        2903.60
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0065 715-05175               272.000  m   |     108.18000      29424.96|     149.84000      40756.48|     125.00000       34000.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0066 715-05247                17.200  m   |     464.55000       7990.26|     613.57000      10553.40|     515.00000        8858.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.45  |                            |                            |
  m2                                      |                            |                            |
0067 715-05842                 2.000  EACH|    1219.01000       2438.02|    1284.35000       2568.70|    2200.00000        4400.00
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0068 715-46005                10.000  EACH|     368.08000       3680.80|     594.15000       5941.50|     300.00000        3000.00
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46030                 2.000  EACH|     722.94000       1445.88|     984.68000       1969.36|     600.00000        1200.00
  PIPE END SECTION, 750 mm                |                            |                            |
0070 715-46040                 1.000  EACH|    1127.66000       1127.66|    1892.39000       1892.39|     930.00000         930.00
  PIPE END SECTION, 900 mm                |                            |                            |
0071 718-06528                10.000  EACH|     474.79000       4747.90|     693.00000       6930.00|     675.00000        6750.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0072 718-06529                 6.000  EACH|     448.42000       2690.52|     621.00000       3726.00|     575.00000        3450.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0073 718-06531                10.000  EACH|     416.76000       4167.60|     693.00000       6930.00|     530.00000        5300.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0074 718-52610               411.700  m3  |      33.50000      13791.95|      37.25000      15335.83|      33.00000       13586.10
  AGGREGATE FOR UNDERDRAINS               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 124 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 718-99153              5048.300  m2  |       1.58000       7976.31|       1.16000       5856.03|       1.55000        7824.87
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0076 720-45265                 1.000  EACH|     754.11000        754.11|     695.00000        695.00|    1120.00000        1120.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0077 720-45275                 1.000  EACH|     924.26000        924.26|    1010.00000       1010.00|    1200.00000        1200.00
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0078 720-98174                 2.000  EACH|    1928.84000       3857.68|    2395.00000       4790.00|    2000.00000        4000.00
  INLET, B15                              |                            |                            |
0079 720-98555                 2.000  EACH|    1928.84000       3857.68|    2415.00000       4830.00|    2000.00000        4000.00
  INLET, C15                              |                            |                            |
0080 801-01504                 6.000  EACH|      37.98000        227.88|      25.00000        150.00|      37.00000         222.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0081 801-01505                 6.000  EACH|      46.42000        278.52|      35.00000        210.00|      46.00000         276.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0082 801-04308                 6.000  EACH|     379.83000       2278.98|     340.00000       2040.00|     375.00000        2250.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0083 801-06203             13019.000  m   |       0.43000       5598.17|       0.50000       6509.50|       0.45000        5858.55
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0084 801-06207              8116.000  m   |       2.94000      23861.04|       2.32000      18829.12|       3.00000       24348.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0085 801-06211                 6.000  EACH|      83.35000        500.10|       0.01000          0.06|      83.00000         498.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0086 801-06212                 6.000  EACH|      97.07000        582.42|       0.01000          0.06|      95.00000         570.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0087 801-06216                74.000  m   |       3.63000        268.62|       2.00000        148.00|       3.50000         259.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0088 801-06218                42.000  m   |      16.59000        696.78|       0.01000          0.42|      15.75000         661.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0089 801-06605                 9.000  EACH|     110.78000        997.02|     170.00000       1530.00|     110.00000         990.00
  BARRICADE, IIIA                         |                            |                            |
0090 801-06606                 4.000  EACH|     121.34000        485.36|     170.00000        680.00|     120.00000         480.00
  BARRICADE, IIIB                         |                            |                            |
0091 801-06625                 8.000  EACH|     121.34000        970.72|     105.00000        840.00|     120.00000         960.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 801-06640                15.000  EACH|     100.23000       1503.45|     110.00000       1650.00|     100.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0093 801-06645                12.000  EACH|      31.65000        379.80|      40.00000        480.00|      32.00000         384.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0094 801-06710               225.000  DAY |      12.66000       2848.50|      12.00000       2700.00|      12.75000        2868.75
  FLASHING ARROW SIGN                     |                            |                            |
0095 801-06775                        LUMP|   28058.40000      28058.40|   32500.00000      32500.00|   36000.00000       36000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0096 802-05701                23.800  m   |      34.30000        816.34|      32.51000        773.74|      21.00000         499.80
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0097 802-07060                 1.000  EACH|     116.30000        116.30|     110.23000        110.23|      16.00000          16.00
  SIGN, SHEET, RELOCATE                   |                            |                            |
0098 802-76025                 6.975  m2  |     151.63000       1057.62|     143.81000       1003.07|     180.00000        1255.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0099 802-76035                 0.810  m2  |     162.86000        131.92|     154.36000        125.03|     150.00000         121.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0100 802-76045                 7.231  m2  |     173.97000       1257.98|     164.91000       1192.46|     190.00000        1373.89
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0101 805-01815                 6.000  EACH|    1550.98000       9305.88|    1469.99000       8819.94|    1450.00000        8700.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0102 805-01842                 1.000  EACH|     813.07000        813.07|     770.61000        770.61|     675.00000         675.00
  HANDHOLE, SIGNAL                        |                            |                            |
0103 805-02056                 1.000  EACH|     891.22000        891.22|     844.69000        844.69|    1050.00000        1050.00
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0104 805-02658               234.300  m   |       4.43000       1037.95|       4.20000        984.06|       5.25000        1230.08
  CABLE, COAXIAL                          |                            |                            |
0105 805-04782                 1.000  EACH|   19047.51000      19047.51|   18052.90000      18052.90|   22500.00000       22500.00
  VIDEO VEHICLE DETECTOR SYSTEM , 4 CAMERA|                            |                            |
0106 805-06592                44.100  m   |      33.96000       1497.64|      32.19000       1419.58|      19.00000         837.90
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0107 805-06792                 4.000  EACH|     358.88000       1435.52|     340.14000       1360.56|     375.00000        1500.00
  TRAFFIC SIGNAL HEAD, 1 FACE, LED, 305   |                            |                            |
  mm AMBER                                |                            |                            |
0108 805-06879                 4.000  EACH|     348.54000       1394.16|     330.34000       1321.36|     375.00000        1500.00
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm,    |                            |                            |
  RED LED                                 |                            |                            |
0109 805-78010                 1.000  EACH|     724.67000        724.67|     686.83000        686.83|     900.00000         900.00
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 124 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 805-78100                 1.000  EACH|    8448.43000       8448.43|    8007.28000       8007.28|    9750.00000        9750.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE ,FULLY ACTUATED, W/VIDEO          |                            |                            |
  DETECTION INTER FACE                    |                            |                            |
0111 805-78205                 6.000  EACH|     441.60000       2649.60|     418.54000       2511.24|     475.00000        2850.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0112 805-78230                 6.000  EACH|     633.06000       3798.36|     600.00000       3600.00|     675.00000        4050.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0113 805-78415                 4.000  EACH|     966.46000       3865.84|     915.99000       3663.96|    1150.00000        4600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0114 805-78420                 5.000  EACH|     235.01000       1175.05|     222.74000       1113.70|     225.00000        1125.00
  DISCONNECT HANGER                       |                            |                            |
0115 805-78445                 2.000  EACH|     324.12000        648.24|     307.19000        614.38|     500.00000        1000.00
  SIGNAL SERVICE                          |                            |                            |
0116 805-78467                13.800  m   |       6.09000         84.04|       5.77000         79.63|       3.25000          44.85
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0117 805-78480               234.300  m   |       2.91000        681.81|       2.76000        646.67|       2.35000         550.61
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0118 805-78485               303.900  m   |       5.05000       1534.70|       4.79000       1455.68|       2.50000         759.75
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0119 805-78490               547.600  m   |       5.30000       2902.28|       5.02000       2748.95|       2.85000        1560.66
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0120 805-78925                 1.000  EACH|    1012.73000       1012.73|     959.85000        959.85|     525.00000         525.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0121 805-81032                 2.000  EACH|    2207.29000       4414.58|    2092.03000       4184.06|    3000.00000        6000.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0122 805-81060                 4.000  EACH|    2517.49000      10069.96|    2386.03000       9544.12|    3500.00000       14000.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0123 807-02784                 4.000  EACH|    1108.40000       4433.60|    1050.52000       4202.08|     800.00000        3200.00
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0124 808-06694               529.000  m   |       0.42000        222.18|       1.50000        793.50|       0.42000         222.18
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                            |                            |
0125 808-06701                63.000  m   |       1.06000         66.78|       1.00000         63.00|       1.05000          66.15
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0126 808-06703               889.000  m   |       0.94000        835.66|       1.00000        889.00|       0.95000         844.55
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0127 808-06713              3094.000  m   |       0.21000        649.74|       0.35000       1082.90|       0.21000         649.74
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-0918397
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 808-06714              2488.000  m   |       0.21000        522.48|       0.35000        870.80|       0.21000         522.48
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0129 808-06716                34.200  m   |       2.11000         72.16|       2.00000         68.40|       2.10000          71.82
  LINE, REMOVE                            |                            |                            |
0130 808-75067                50.400  m   |      41.53000       2093.11|      44.00000       2217.60|      42.00000        2116.80
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0131 808-75069                51.800  m   |      10.38000        537.68|      14.00000        725.20|      10.00000         518.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0132 808-75071                 6.000  EACH|     163.54000        981.24|     230.00000       1380.00|     165.00000         990.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0133 808-75073                 6.000  EACH|     174.09000       1044.54|     245.00000       1470.00|     175.00000        1050.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0134 808-75078               128.000  m   |       0.84000        107.52|       2.00000        256.00|       0.85000         108.80
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 300 mm          |                            |                            |
0135 808-75245               242.000  m   |       0.94000        227.48|       1.00000        242.00|       0.95000         229.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0136 808-75278               101.100  m   |       3.66000        370.03|       9.00000        909.90|       3.50000         353.85
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0137 808-75998               257.000  EACH|      20.57000       5286.49|      23.50000       6039.50|      20.00000        5140.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0138 808-92027               384.000  m   |       1.88000        721.92|       3.00000       1152.00|       1.90000         729.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  2,192,866.22|             $  2,235,770.37|                $  2,269,943.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,192,866.22|             $  2,235,770.37|                $  2,269,943.68
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1917625              |
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT- ASPHALT
                                          |                            |                            |
0001 105-06845                        LUMP|   34000.00000      34000.00|   33265.04000      33265.04|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1500.00000      18000.00|    2416.80000      29001.60|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|  108203.03000     108203.03|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17000.00000      17000.00|   51113.72000      51113.72|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                75.200  m   |      99.29000       7466.61|      29.09000       2187.57|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|   17000.00000      17000.00|   15306.00000      15306.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 18A                                 |                            |                            |
0007 202-60820               530.000  m2  |       5.00000       2650.00|       5.53000       2930.90|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96035                 8.500  m   |     200.00000       1700.00|     272.85000       2319.23|
  CONCRETE WALL, REMOVE                   |                            |                            |
0009 203-02000              9432.000  m3  |      22.00000     207504.00|      17.36000     163739.52|
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06931               202.200  Mg  |      80.52000      16281.14|      44.77000       9052.49|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06933                 2.000  EACH|      64.11000        128.22|      61.23000        122.46|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06934                22.700  Mg  |     370.78000       8416.71|     354.08000       8037.62|
  TEMPORARY MULCHING                      |                            |                            |
0013 205-06936               105.000  Mg  |      48.63000       5106.15|      45.46000       4773.30|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0014 211-02060               476.200  m3  |      13.09000       6233.46|      19.76000       9409.71|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 215-07043             26070.000  m2  |       4.00000     104280.00|       3.63000      94634.10|
  CHEMICAL MODIFICATION, SOILS            |                            |                            |
0016 303-52308              4384.000  Mg  |      19.00000      83296.00|      17.54000      76895.36|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 401-05437             10880.000  Mg  |      35.00000     380800.00|      36.63000     398534.40|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05454              3415.000  Mg  |      44.00000     150260.00|      44.49000     151933.35|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0019 401-05456              1680.000  Mg  |      49.00000      82320.00|      59.38000      99758.40|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1917625              |
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-06264                        LUMP|    5000.00000       5000.00|    2633.72000       2633.72|
  PROFILOGRAPH, HMA                       |                            |                            |
0021 402-05468               995.000  Mg  |      35.50000      35322.50|      33.28000      33113.60|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05470              4890.000  Mg  |      34.50000     168705.00|      36.68000     179365.20|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0023 402-05477               175.000  Mg  |      64.50000      11287.50|      44.96000       7868.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481              3240.000  Mg  |      43.00000     139320.00|      37.18000     120463.20|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05483              2280.000  Mg  |      35.00000      79800.00|      36.49000      83197.20|
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0026 402-05486              1215.000  Mg  |      36.50000      44347.50|      41.30000      50179.50|
  HMA INTERMEDIATE 12.5 mm, SHOULDER      |                            |                            |
0027 402-05490               560.000  Mg  |      45.00000      25200.00|      50.92000      28515.20|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0028 402-05495               390.000  Mg  |      45.06000      17573.40|      85.35000      33286.50|
  HMA WEDGE AND LEVEL                     |                            |                            |
0029 405-05517                 6.000  Mg  |     200.00000       1200.00|     832.66000       4995.96|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05520                37.800  Mg  |     200.00000       7560.00|     198.99000       7521.82|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 604-06069                11.600  m2  |      40.60000        470.96|      74.12000        859.79|
  CURB RAMP, CONCRETE                     |                            |                            |
0032 605-06120                68.000  m   |      63.04000       4286.72|      66.93000       4551.24|
  CURB, CONCRETE                          |                            |                            |
0033 605-06150               390.000  m   |      38.47000      15003.30|      66.98000      26122.20|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0034 605-06155                75.200  m   |      24.58000       1848.42|      83.59000       6285.97|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0035 605-06250                60.000  m2  |      63.04000       3782.40|      79.86000       4791.60|
  CENTER CURB, C, CONCRETE                |                            |                            |
0036 610-05527               880.000  Mg  |      77.26000      67988.80|      50.38000      44334.40|
  HMA FOR APPROACHES                      |                            |                            |
0037 611-06497                 5.000  EACH|     110.00000        550.00|     127.55000        637.75|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0038 615-06490                27.000  EACH|     105.79000       2856.33|     117.35000       3168.45|
  RIGHT OF WAY MARKER                     |                            |                            |
0039 615-06505                13.000  EACH|     486.18000       6320.34|     464.28000       6035.64|
  MONUMENT, B                             |                            |                            |
0040 615-06527                 2.000  EACH|     251.11000        502.22|     239.80000        479.60|
  MONUMENT, SECTION CORNER                |                            |                            |
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0041 616-02320               119.000  m2  |       5.95000        708.05|       5.60000        666.40|
  GEOTEXTILES                             |                            |                            |
0042 616-06405                62.000  Mg  |      23.02000       1427.24|      46.49000       2882.38|
  RIPRAP, REVETMENT                       |                            |                            |
0043 621-01004                 7.000  EACH|     320.56000       2243.92|     306.12000       2142.84|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0044 621-06545                 2.500  Mg  |     606.93000       1517.33|     579.59000       1448.98|
  FERTILIZER                              |                            |                            |
0045 621-06553               333.500  kg  |       6.39000       2131.07|       6.10000       2034.35|
  SEED MIXTURE, R                         |                            |                            |
0046 621-06557               393.000  kg  |       5.30000       2082.90|       5.06000       1988.58|
  SEED MIXTURE, T                         |                            |                            |
0047 621-06565                 7.900  Mg  |     462.68000       3655.17|     441.83000       3490.46|
  MULCHING MATERIAL                       |                            |                            |
0048 621-06574              1159.000  m2  |       3.13000       3627.67|       3.84000       4450.56|
  SODDING                                 |                            |                            |
0049 621-06575             22847.000  m2  |       3.13000      71511.11|       3.90000      89103.30|
  SODDING, NURSERY                        |                            |                            |
0050 715-02397                 1.000  EACH|    2000.00000       2000.00|    2210.67000       2210.67|
  SAFETY METAL END SECTION, 4:1, 900 mm   |                            |                            |
0051 715-03475                 6.000  EACH|    1700.00000      10200.00|     371.72000       2230.32|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0052 715-03476                 4.000  EACH|    1700.00000       6800.00|    1184.94000       4739.76|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0053 715-04857                 2.000  EACH|    2000.00000       4000.00|    4408.13000       8816.26|
  SAFETY METAL END SECTION, 4:1, 1830mm X |                            |                            |
  1115mm                                  |                            |                            |
0054 715-05019                24.500  m   |     420.00000      10290.00|     232.53000       5696.99|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0055 715-05019                 4.200  m   |     650.00000       2730.00|     253.86000       1066.21|
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
  (TEMPORARY)                             |                            |                            |
0056 715-05021               106.800  m   |     138.00000      14738.40|      79.49000       8489.53|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0057 715-05048              3592.000  m   |       7.21000      25898.32|       6.89000      24748.88|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0058 715-05053               162.500  m   |      31.79000       5165.88|      30.36000       4933.50|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0059 715-05119                29.600  m   |     160.00000       4736.00|     140.79000       4167.38|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
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0060 715-05123                26.100  m   |     200.00000       5220.00|     108.07000       2820.63|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0061 715-05127                33.900  m   |     350.00000      11865.00|     237.39000       8047.52|
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0062 715-05149                 2.800  m   |     425.00000       1190.00|     369.06000       1033.37|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0063 715-05151                54.200  m   |     170.00000       9214.00|     185.72000      10066.02|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0064 715-05173                23.800  m   |     200.00000       4760.00|     112.71000       2682.50|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0065 715-05175               272.000  m   |     185.00000      50320.00|     117.42000      31938.24|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0066 715-05247                17.200  m   |     600.00000      10320.00|     521.54000       8970.49|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.45  |                            |                            |
  m2                                      |                            |                            |
0067 715-05842                 2.000  EACH|    3205.61000       6411.22|    4153.12000       8306.24|
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0068 715-46005                10.000  EACH|     317.71000       3177.10|     244.57000       2445.70|
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46030                 2.000  EACH|     500.00000       1000.00|     602.90000       1205.80|
  PIPE END SECTION, 750 mm                |                            |                            |
0070 715-46040                 1.000  EACH|     700.00000        700.00|    1103.75000       1103.75|
  PIPE END SECTION, 900 mm                |                            |                            |
0071 718-06528                10.000  EACH|     600.00000       6000.00|     663.26000       6632.60|
  OUTLET PROTECTOR, 1                     |                            |                            |
0072 718-06529                 6.000  EACH|     500.00000       3000.00|     561.22000       3367.32|
  OUTLET PROTECTOR, 2                     |                            |                            |
0073 718-06531                10.000  EACH|     500.00000       5000.00|     510.20000       5102.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0074 718-52610               411.700  m3  |      30.00000      12351.00|      32.40000      13339.08|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0075 718-99153              5048.300  m2  |       1.60000       8077.28|       1.53000       7723.90|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0076 720-45265                 1.000  EACH|    1000.00000       1000.00|     741.16000        741.16|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0077 720-45275                 1.000  EACH|    1000.00000       1000.00|     806.29000        806.29|
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0078 720-98174                 2.000  EACH|    1100.00000       2200.00|    1757.01000       3514.02|
  INLET, B15                              |                            |                            |
0079 720-98555                 2.000  EACH|    1100.00000       2200.00|    1778.36000       3556.72|
  INLET, C15                              |                            |                            |
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0080 801-01504                 6.000  EACH|      26.71000        160.26|      25.51000        153.06|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0081 801-01505                 6.000  EACH|      37.40000        224.40|      35.71000        214.26|
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0082 801-04308                 6.000  EACH|     363.30000       2179.80|     346.94000       2081.64|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0083 801-06203             13019.000  m   |       0.60000       7811.40|       0.57000       7420.83|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0084 801-06207              8116.000  m   |       2.48000      20127.68|       2.37000      19234.92|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0085 801-06211                 6.000  EACH|       0.01000          0.06|       0.01000          0.06|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0086 801-06212                 6.000  EACH|       0.01000          0.06|       0.01000          0.06|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0087 801-06216                74.000  m   |       2.14000        158.36|       2.04000        150.96|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0088 801-06218                42.000  m   |       0.01000          0.42|       0.01000          0.42|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0089 801-06605                 9.000  EACH|     181.65000       1634.85|     173.47000       1561.23|
  BARRICADE, IIIA                         |                            |                            |
0090 801-06606                 4.000  EACH|     187.00000        748.00|     178.57000        714.28|
  BARRICADE, IIIB                         |                            |                            |
0091 801-06625                 8.000  EACH|     112.20000        897.60|     107.14000        857.12|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0092 801-06640                15.000  EACH|     117.54000       1763.10|     112.24000       1683.60|
  CONSTRUCTION SIGN, A                    |                            |                            |
0093 801-06645                12.000  EACH|      42.74000        512.88|      40.82000        489.84|
  CONSTRUCTION SIGN, B                    |                            |                            |
0094 801-06710               225.000  DAY |      13.89000       3125.25|      13.27000       2985.75|
  FLASHING ARROW SIGN                     |                            |                            |
0095 801-06775                        LUMP|   10000.00000      10000.00|   46940.33000      46940.33|
  MAINTAINING TRAFFIC                     |                            |                            |
0096 802-05701                23.800  m   |      21.37000        508.61|      33.17000        789.45|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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0097 802-07060                 1.000  EACH|      16.03000         16.03|     112.48000        112.48|
  SIGN, SHEET, RELOCATE                   |                            |                            |
0098 802-76025                 6.975  m2  |     181.52000       1266.10|     146.64000       1022.81|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0099 802-76035                 0.810  m2  |     149.59000        121.17|     157.51000        127.58|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0100 802-76045                 7.231  m2  |     192.31000       1390.59|     168.25000       1216.62|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0101 805-01815                 6.000  EACH|    1442.53000       8655.18|    1499.98000       8999.88|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0102 805-01842                 1.000  EACH|     683.86000        683.86|     786.33000        786.33|
  HANDHOLE, SIGNAL                        |                            |                            |
0103 805-02056                 1.000  EACH|    1068.54000       1068.54|     861.92000        861.92|
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0104 805-02658               234.300  m   |       5.34000       1251.16|       4.29000       1005.15|
  CABLE, COAXIAL                          |                            |                            |
0105 805-04782                 1.000  EACH|   22439.28000      22439.28|   18421.18000      18421.18|
  VIDEO VEHICLE DETECTOR SYSTEM , 4 CAMERA|                            |                            |
0106 805-06592                44.100  m   |      19.23000        848.04|      32.85000       1448.69|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0107 805-06792                 4.000  EACH|     373.99000       1495.96|     347.08000       1388.32|
  TRAFFIC SIGNAL HEAD, 1 FACE, LED, 305   |                            |                            |
  mm AMBER                                |                            |                            |
0108 805-06879                 4.000  EACH|     373.99000       1495.96|     337.08000       1348.32|
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm,    |                            |                            |
  RED LED                                 |                            |                            |
0109 805-78010                 1.000  EACH|     908.26000        908.26|     700.84000        700.84|
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0110 805-78100                 1.000  EACH|   10151.10000      10151.10|    8170.63000       8170.63|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE ,FULLY ACTUATED, W/VIDEO          |                            |                            |
  DETECTION INTER FACE                    |                            |                            |
0111 805-78205                 6.000  EACH|     480.84000       2885.04|     427.08000       2562.48|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0112 805-78230                 6.000  EACH|     694.55000       4167.30|     612.24000       3673.44|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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0113 805-78415                 4.000  EACH|    1175.39000       4701.56|     934.68000       3738.72|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0114 805-78420                 5.000  EACH|     229.74000       1148.70|     227.28000       1136.40|
  DISCONNECT HANGER                       |                            |                            |
0115 805-78445                 2.000  EACH|     502.21000       1004.42|     313.46000        626.92|
  SIGNAL SERVICE                          |                            |                            |
0116 805-78467                13.800  m   |       3.21000         44.30|       5.89000         81.28|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0117 805-78480               234.300  m   |       2.35000        550.61|       2.82000        660.73|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0118 805-78485               303.900  m   |       2.51000        762.79|       4.89000       1486.07|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0119 805-78490               547.600  m   |       2.83000       1549.71|       5.12000       2803.71|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0120 805-78925                 1.000  EACH|     534.27000        534.27|     979.43000        979.43|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0121 805-81032                 2.000  EACH|    3045.33000       6090.66|    2134.71000       4269.42|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0122 805-81060                 4.000  EACH|    3526.17000      14104.68|    2434.71000       9738.84|
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0123 807-02784                 4.000  EACH|     828.12000       3312.48|    1071.95000       4287.80|
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0124 808-06694               529.000  m   |       1.60000        846.40|       1.53000        809.37|
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                            |                            |
0125 808-06701                63.000  m   |       1.07000         67.41|       1.02000         64.26|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0126 808-06703               889.000  m   |       1.07000        951.23|       1.02000        906.78|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0127 808-06713              3094.000  m   |       0.42000       1299.48|       0.40000       1237.60|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0128 808-06714              2488.000  m   |       0.42000       1044.96|       0.40000        995.20|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0129 808-06716                34.200  m   |       2.14000         73.19|       2.04000         69.77|
  LINE, REMOVE                            |                            |                            |
0130 808-75067                50.400  m   |      48.08000       2423.23|      45.92000       2314.37|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0131 808-75069                51.800  m   |      16.03000        830.35|      15.31000        793.06|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,599,254.66                                                  ROUTE : 600 WEST
     CALL ORDER   : 124                     CONTRACT ID : R -25546-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-1917625              |
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0132 808-75071                 6.000  EACH|     245.76000       1474.56|     234.69000       1408.14|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0133 808-75073                 6.000  EACH|     261.79000       1570.74|     250.00000       1500.00|
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0134 808-75078               128.000  m   |       2.35000        300.80|       2.24000        286.72|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 300 mm          |                            |                            |
0135 808-75245               242.000  m   |       1.07000        258.94|       1.02000        246.84|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0136 808-75278               101.100  m   |      10.15000       1026.17|       9.69000        979.66|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0137 808-75998               257.000  EACH|      25.11000       6453.27|      24.49000       6293.93|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0138 808-92027               384.000  m   |       3.55000       1363.20|       3.39000       1301.76|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  2,284,320.75|             $  2,394,476.30|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,284,320.75|             $  2,394,476.30|
====================================================================================================================================
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                                                                                                                   PAGE : 128 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 6
     CALL ORDER   : 128                     CONTRACT ID : R -25809-B                   COUNTIES : MARSHALL
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-1572955     DEITERING LANDSCAPING, INC.                       IRREGULAR BID        $    318,410.00     100.0000%
   2   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    454,643.00     142.7854%
====================================================================================================================================
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                                                                                                                   PAGE : 138 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 138                     CONTRACT ID : R -25851-A                   COUNTIES : WAYNE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    454,422.40     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,367,502.50                                                  ROUTE :
     CALL ORDER   : 140                     CONTRACT ID : R -25870-C                   COUNTIES : MADISON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 03/28/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9948052

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  1,332,799.15     100.0000%
====================================================================================================================================
                                          |(1) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT, RAILROAD DEPOT RESTORATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1960.33000      15682.64|                            |
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    2178.14000       2178.14|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 202-02240               600.000  SYS |       5.96000       3576.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-52710               900.000  SYS |       8.30000       7470.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0005 203-02000               116.000  CYS |      25.18000       2920.88|                            |
  EXCAVATION, COMMON                      |                            |                            |
0006 307-03644               140.000  SYS |      32.82000       4594.80|                            |
  PORTLAND CEMENT CONCRETE BASE, 4 IN.    |                            |                            |
0007 604-03643               117.000  SYS |      75.96000       8887.32|                            |
  BRICK PAVERS                            |                            |                            |
0008 604-44251                 5.000  CYS |     898.27000       4491.35|                            |
  STEPS, CONCRETE                         |                            |                            |
0009 604-91531               375.000  SYS |      32.82000      12307.50|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0010 622-02564                        LUMP|    5717.62000       5717.62|                            |
  LANDSCAPING                             |                            |                            |
0011 706-04683               153.000  LFT |     107.28000      16413.84|                            |
  RAILING , ALUMINUM                      |                            |                            |
0012 711-03973                        LUMP| 1000117.49000    1000117.49|                            |
  BUILDING ARCHITECTURAL                  |                            |                            |
0013 714-02401               216.000  LFT |      65.69000      14189.04|                            |
  RETAINING WALL , CONCRETE               |                            |                            |
0014 719-03975                        LUMP|   46394.40000      46394.40|                            |
  BUILDING PLUMBING                       |                            |                            |
0015 807-03694                        LUMP|  102753.80000     102753.80|                            |
  BUILDING ELECTRICAL                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 140 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,367,502.50                                                  ROUTE :
     CALL ORDER   : 140                     CONTRACT ID : R -25870-C                   COUNTIES : MADISON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 807-03974                        LUMP|   85104.33000      85104.33|                            |
  BUILDING HEATING, VENTILATION, AIR      |                            |                            |
  CONDITIONING                            |                            |                            |
     SECTION TOTALS                       |             $  1,332,799.15|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,332,799.15|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1792004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,880,126.80     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  6,264,970.20     106.5448%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|  110000.00000     110000.00|  180000.00000     180000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                16.000  MOS |    1900.00000      30400.00|    3500.00000      56000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  253600.00000     253600.00|  313000.00000     313000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01000                        LUMP|    4100.00000       4100.00|   40000.00000      40000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0005 202-02241               687.000  LFT |       4.41000       3029.67|       4.41000       3029.67|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02245                 6.000  EACH|     160.00000        960.00|     186.00000       1116.00|
  TREE, 6 IN., REMOVE                     |                            |                            |
0007 202-02250                 3.000  EACH|     215.00000        645.00|     218.00000        654.00|
  TREE, 10 IN., REMOVE                    |                            |                            |
0008 202-02255                 7.000  EACH|     490.00000       3430.00|     398.00000       2786.00|
  TREE, 18 IN., REMOVE                    |                            |                            |
0009 202-02260                12.000  EACH|    2175.00000      26100.00|     873.00000      10476.00|
  TREE, 30 IN., REMOVE                    |                            |                            |
0010 202-02265                 3.000  EACH|    5435.00000      16305.00|    1289.00000       3867.00|
  TREE, 48 IN., REMOVE                    |                            |                            |
0011 202-02271                54.000  EACH|     225.00000      12150.00|     280.00000      15120.00|
  HEADWALL, REMOVE                        |                            |                            |
0012 202-02278               100.000  LFT |      11.50000       1150.00|      15.00000       1500.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0013 202-51328                        LUMP|    3200.00000       3200.00|    1000.00000       1000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO 109                        |                            |                            |
0014 202-51328                        LUMP|    3200.00000       3200.00|    1000.00000       1000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO 136                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-51328                        LUMP|    3200.00000       3200.00|    1000.00000       1000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO 62                         |                            |                            |
0016 202-51328                        LUMP|   18000.00000      18000.00|    7100.00000       7100.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
  STRUCTURE NO 96                         |                            |                            |
0017 202-60820            174910.000  SYS |       0.60000     104946.00|       1.00000     174910.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0018 202-96133               449.500  LFT |       9.00000       4045.50|      21.50000       9664.25|
  PIPE, REMOVE                            |                            |                            |
0019 203-02000             60608.000  CYS |      14.00000     848512.00|      11.50000     696992.00|
  EXCAVATION, COMMON                      |                            |                            |
0020 205-06932              7150.000  LFT |       6.00000      42900.00|       5.72000      40898.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0021 205-06933                15.000  EACH|      65.00000        975.00|      60.00000        900.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937               600.000  LFT |       2.00000       1200.00|       1.95000       1170.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0023 211-02060              1358.600  CYS |      18.50000      25134.10|      39.40000      53528.84|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-52308             11321.000  TON |      15.50000     175475.50|      20.00000     226420.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 303-60012                42.600  TON |      10.50000        447.30|      21.00000        894.60|
  AGGREGATE, 2                            |                            |                            |
0026 303-94433                30.900  CYS |      21.00000        648.90|      49.50000       1529.55|
  AGGREGATE, 12                           |                            |                            |
0027 305-05204                20.000  TON |     205.00000       4100.00|     225.00000       4500.00|
  HMA FOR PATCHING                        |                            |                            |
0028 305-05206             14244.000  TON |      40.15000     571896.60|      47.00000     669468.00|
  WIDENING WITH HMA                       |                            |                            |
0029 305-06459                20.000  SYS |     105.00000       2100.00|     138.00000       2760.00|
  CEMENT CONCRETE 6" CAP OVER HIGH        |                            |                            |
  PRESSURE GAS LINES                      |                            |                            |
0030 401-05455             23829.000  TON |      33.90000     807803.10|      34.00000     810186.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0031 401-05456             14304.000  TON |      44.90000     642249.60|      39.00000     557856.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0032 401-05463              4942.000  TON |      33.90000     167533.80|      34.00000     168028.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0033 401-05464              2544.000  TON |      44.90000     114225.60|      39.00000      99216.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 401-06264                        LUMP|    6200.00000       6200.00|   10000.00000      10000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0035 405-05517                96.800  TON |     240.00000      23232.00|     100.00000       9680.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0036 406-05520               124.200  TON |     175.00000      21735.00|     160.00000      19872.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0037 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0038 601-01846                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0039 601-94689                 3.000  EACH|    1900.00000       5700.00|    3166.00000       9498.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0040 601-99105               556.830  LFT |       9.41000       5239.77|       9.41000       5239.77|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 602-06639               100.000  LFT |      79.50000       7950.00|      24.00000       2400.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06646               500.000  LFT |      51.60000      25800.00|      21.00000      10500.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0043 602-06729                 8.000  EACH|       7.00000         56.00|      30.00000        240.00|
  BARRIER DELINEATOR                      |                            |                            |
0044 605-06120               197.000  LFT |      19.60000       3861.20|      25.00000       4925.00|
  CURB, CONCRETE                          |                            |                            |
0045 610-05527              5921.400  TON |      62.00000     367126.80|      50.00000     296070.00|
  HMA FOR APPROACHES                      |                            |                            |
0046 610-06259               201.220  SYS |      63.00000      12676.86|      60.00000      12073.20|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0047 611-06497               110.000  EACH|     105.00000      11550.00|     105.00000      11550.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0048 611-06498                14.000  EACH|     130.00000       1820.00|     130.00000       1820.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0049 611-95728               864.700  SYS |      39.25000      33939.48|      42.00000      36317.40|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0050 615-06525                 5.000  EACH|     410.00000       2050.00|     630.00000       3150.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0051 616-02320             22481.700  SYS |       1.90000      42715.23|       3.00000      67445.10|
  GEOTEXTILES                             |                            |                            |
0052 616-06451             22001.100  TON |      22.60000     497224.86|      26.00000     572028.60|
  RIPRAP, UNIFORM                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 621-01004                20.000  EACH|     575.00000      11500.00|     575.00000      11500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0054 621-02363              1000.000  SYS |       0.42000        420.00|       0.42000        420.00|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0055 621-06559            202962.600  SYS |       0.30000      60888.78|       0.30000      60888.78|
  MULCHED SEEDING, R                      |                            |                            |
0056 621-06560             67654.200  SYS |       0.40000      27061.68|       0.40000      27061.68|
  MULCHED SEEDING, U                      |                            |                            |
0057 621-06574             25152.000  SYS |       2.65000      66652.80|       2.65000      66652.80|
  SODDING                                 |                            |                            |
0058 702-51863                98.000  EACH|      31.50000       3087.00|      10.00000        980.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0059 706-05732                 4.000  EACH|    1950.00000       7800.00|    1400.00000       5600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0060 714-94664                21.000  LFT |     450.00000       9450.00|     861.00000      18081.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
0061 715-05019                56.000  LFT |      57.75000       3234.00|     136.00000       7616.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0062 715-05119                22.000  LFT |      33.75000        742.50|      41.00000        902.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0063 715-05121              1074.000  LFT |      34.35000      36891.90|      39.00000      41886.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0064 715-05123               422.000  LFT |      49.25000      20783.50|      46.00000      19412.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0065 715-05133                 6.670  LFT |     620.00000       4135.40|     511.00000       3408.37|
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            |
0066 715-05168               262.000  LFT |      22.00000       5764.00|      33.00000       8646.00|
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0067 715-05169              2160.000  LFT |      34.50000      74520.00|      35.00000      75600.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0068 715-05171              1658.000  LFT |      35.50000      58859.00|      38.00000      63004.00|
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0069 715-05173               636.000  LFT |      35.00000      22260.00|      54.00000      34344.00|
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0070 715-26788                 2.000  EACH|    5940.00000      11880.00|    7251.00000      14502.00|
  GRATED BOX END SECTION, I, 2:1, 60 IN.  |                            |                            |
0071 715-46000                20.000  EACH|     485.00000       9700.00|     186.00000       3720.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0072 715-46005               144.000  EACH|     510.00000      73440.00|     207.00000      29808.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 715-46010               144.000  EACH|     550.00000      79200.00|     217.00000      31248.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0074 715-46020                17.000  EACH|     615.00000      10455.00|     256.00000       4352.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0075 715-46040                 2.000  EACH|     995.00000       1990.00|     493.00000        986.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0076 715-97692                 3.000  EACH|    4700.00000      14100.00|    7217.00000      21651.00|
  GRATED BOX END SECTION, I, 4:1, 36 IN.  |                            |                            |
  MODIFIED                                |                            |                            |
0077 720-44000                 4.000  EACH|     410.00000       1640.00|     473.00000       1892.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0078 720-44297                 4.000  EACH|     160.00000        640.00|    1323.00000       5292.00|
  INLET APRON                             |                            |                            |
0079 720-45235                 4.000  EACH|    1270.00000       5080.00|    1405.00000       5620.00|
  CATCH BASIN, E7                         |                            |                            |
0080 801-06203              7618.000  LFT |       1.00000       7618.00|       0.21000       1599.78|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0081 801-06207              7618.000  LFT |       1.00000       7618.00|       0.79000       6018.22|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0082 801-06640                36.000  EACH|     212.00000       7632.00|     185.00000       6660.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0083 801-06710               250.000  DAY |      12.00000       3000.00|       1.00000        250.00|
  FLASHING ARROW SIGN                     |                            |                            |
0084 801-06775                        LUMP|  111538.22000     111538.22|  404700.00000     404700.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0085 804-06725                20.000  EACH|      15.00000        300.00|      30.00000        600.00|
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0086 806-06539                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                            |                            |
0087 808-06712             11458.000  LFT |       0.05000        572.90|       0.08000        916.64|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0088 808-06713            105422.000  LFT |       0.05000       5271.10|       0.08000       8433.76|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0089 808-06714             30348.000  LFT |       0.05000       1517.40|       0.08000       2427.84|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0090 808-75297                48.000  LFT |       3.50000        168.00|       2.75000        132.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0091 808-75320                 4.000  EACH|      58.00000        232.00|      48.50000        194.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,904,576.00                                                  ROUTE : SR 9
     CALL ORDER   : 142                     CONTRACT ID : R -25972-A                   COUNTIES : MADISON         GRANT
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 808-75325                 3.000  EACH|      79.00000        237.00|      70.00000        210.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0093 808-75998               951.000  EACH|      19.25000      18306.75|      17.85000      16975.35|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  5,880,126.80|             $  6,264,970.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,880,126.80|             $  6,264,970.20|
====================================================================================================================================
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                                                                                                                   PAGE : 150 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,040,854.30                                                  ROUTE : I-465
     CALL ORDER   : 150                     CONTRACT ID : R -26004-B                   COUNTIES : MARION
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 12/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654370

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1990156     EARTH IMAGES, INC.                                                     $    896,031.90     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    917,514.40     102.3975%
   3   35-2148451     GREEN GROW LLC                                                         $    933,304.60     104.1597%
====================================================================================================================================
                                          |(1) 35-1990156              |(2) 35-1817574              |(3) 35-2148451
                                          |EARTH IMAGES, INC.          |YARDBERRY LANDSCAPE         |GREEN GROW LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06845                        LUMP|    9700.00000       9700.00|   35000.00000      35000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    2400.00000      28800.00|    2100.00000      25200.00|    1650.00000       19800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    5400.00000       5400.00|   43000.00000      43000.00|   34000.00000       34000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   10500.00000      10500.00|  101400.00000     101400.00|   45000.00000       45000.00
  CLEARING AND GRUBBING HERBICIDE &       |                            |                            |
  PARTIAL NETTING REMOVAL/CUT TING        |                            |                            |
0005 210-07219              1650.000  EACH|      21.00000      34650.00|      55.00000      90750.00|      30.30000       49995.00
  CORING CONCRETE EROSION CONTROL MATTRESS|                            |                            |
0006 621-03909               130.300  kg  |    1125.00000     146587.50|     820.00000     106846.00|     652.00000       84955.60
  SEED MIXTURE, NATIVE                    |                            |                            |
0007 621-04258              1014.200  kg  |      30.00000      30426.00|       7.00000       7099.40|       7.25000        7352.95
  SEED MIXTURE , TURF                     |                            |                            |
0008 621-07187             79830.000  m2  |       0.08000       6386.40|       1.00000      79830.00|       0.35000       27940.50
  SEEDBED SOIL AERATION (TWO PASSES)      |                            |                            |
0009 621-07188               305.000  m   |      13.00000       3965.00|      65.00000      19825.00|      45.67000       13929.35
  COMPOST FILTER BERM (FERTILIZER AND     |                            |                            |
  SEED)                                   |                            |                            |
0010 621-07189              4140.000  m3  |     118.00000     488520.00|      65.00000     269100.00|     109.90000      454986.00
  COMPOST SOIL MULCH (WITH FERTILIZER,    |                            |                            |
  MULCH, AND COMPOST)                     |                            |                            |
0011 621-07220                18.000  m3  |      73.50000       1323.00|      65.00000       1170.00|     362.00000        6516.00
  COLORED MULCH (MULCH ONLY APPLIED OVER  |                            |                            |
  COMPOST FILTER BERM)                    |                            |                            |
0012 622-01345                72.000  EACH|     280.00000      20160.00|     350.00000      25200.00|     250.00000       18000.00
  TREE PLANTING 1.5 IN. CALIPER           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,040,854.30                                                  ROUTE : I-465
     CALL ORDER   : 150                     CONTRACT ID : R -26004-B                   COUNTIES : MARION
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1990156              |(2) 35-1817574              |(3) 35-2148451
                                          |EARTH IMAGES, INC.          |YARDBERRY LANDSCAPE         |GREEN GROW LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 622-01345               194.000  EACH|      53.00000      10282.00|      45.00000       8730.00|      60.00000       11640.00
  TREE PLANTING 3 GALLON ROOTFORCE        |                            |                            |
0014 622-01345               383.000  EACH|     114.00000      43662.00|      60.00000      22980.00|      60.00000       22980.00
  TREE PLANTING 5 GALLON ROOTFORCE        |                            |                            |
0015 622-01937              1650.000  EACH|       9.50000      15675.00|       6.50000      10725.00|      22.00000       36300.00
  PLANT , PERENNIAL LANDSCAPE PLANT PLUG  |                            |                            |
0016 622-01937              1638.000  EACH|      17.50000      28665.00|      15.50000      25389.00|      30.00000       49140.00
  PLANT , PERENNIAL NATIVE GRASS-GALLON   |                            |                            |
0017 622-05625                14.000  EACH|     300.00000       4200.00|     280.00000       3920.00|     200.00000        2800.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 1200 TO 1800 mm     |                            |                            |
0018 622-52436                10.000  EACH|      43.00000        430.00|      35.00000        350.00|      46.92000         469.20
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0019 801-06775                        LUMP|    6700.00000       6700.00|   41000.00000      41000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
     SECTION TOTALS                       |             $    896,031.90|             $    917,514.40|                $    933,304.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    896,031.90|             $    917,514.40|                $    933,304.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   629,655.08                                                  ROUTE : US 24
     CALL ORDER   : 160                     CONTRACT ID : R -26008-B                   COUNTIES : HUNTINGTON      WABASH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/23/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5185003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    601,051.55     100.0000%
   2   34-1572955     DEITERING LANDSCAPING, INC.                                            $    608,820.90     101.2926%
====================================================================================================================================
                                          |(1) 35-1473652              |(2) 34-1572955              |
                                          |SLUSSER'S GREEN THUMB, INC. |DEITERING LANDSCAPING, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06845                        LUMP|   33390.00000      33390.00|   35000.00000      35000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    2399.00000      28788.00|    1800.00000      21600.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   10219.00000      10219.00|   30000.00000      30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 621-03909              1566.730  LBS |     335.00000     524854.55|     330.00000     517020.90|
  SEED MIXTURE, NATIVE                    |                            |                            |
0005 622-52436               100.000  EACH|      20.00000       2000.00|      32.00000       3200.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0006 801-06645                20.000  EACH|      60.00000       1200.00|      50.00000       1000.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0007 802-04893                20.000  EACH|      30.00000        600.00|      50.00000       1000.00|
  REFERENCE POST 152mm STEEL U CHANNEL    |                            |                            |
     SECTION TOTALS                       |             $    601,051.55|             $    608,820.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    601,051.55|             $    608,820.90|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 331
     CALL ORDER   : 170                     CONTRACT ID : R -26028-A                   COUNTIES : MARSHALL
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/10/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    434,243.13     100.0000%
   2   35-1489621     HRP CONSTRUCTION, INC.                                                 $    540,048.72     124.3655%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,312,096.39                                                  ROUTE : SR 56
     CALL ORDER   : 172                     CONTRACT ID : R -26029-A                   COUNTIES : PIKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   95  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5063003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,041,222.56     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,322,728.08     127.0360%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,343,707.60     129.0509%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |(3) 35-0999231
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   40000.00000      40000.00|   32000.00000      32000.00|   29368.50000       29368.50
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1500.00000      15000.00|    2050.00000      20500.00|    1361.29000       13612.90
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   66000.00000      66000.00|   68355.78000       68355.78
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   23000.00000      23000.00|   10290.00000       10290.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                51.000  m2  |      15.50000        790.50|      15.90000        810.90|      24.82000        1265.82
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-52710               633.200  m2  |       4.60000       2912.72|       8.60000       5445.52|      11.75000        7440.10
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0007 203-02000              6386.430  m3  |      14.00000      89410.02|      10.90000      69612.09|      19.16000      122364.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-06933                30.000  EACH|      65.00000       1950.00|      58.00000       1740.00|      57.75000        1732.50
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0010 211-02060                19.700  m3  |      48.00000        945.60|      40.60000        799.82|      44.75000         881.58
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308              4100.000  Mg  |       1.00000       4100.00|      21.40000      87740.00|      20.98000       86018.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05731                 2.400  Mg  |      65.00000        156.00|     165.00000        396.00|      68.25000         163.80
  WIDENING WITH QC/QA HMA                 |                            |                            |
0013 401-05437              2516.500  Mg  |      39.00000      98143.50|      52.50000     132116.25|      40.95000      103050.68
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0014 401-05455               872.700  Mg  |      39.00000      34035.30|      55.00000      47998.50|      40.95000       35737.07
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456               396.700  Mg  |      60.00000      23802.00|      65.00000      25785.50|      63.00000       24992.10
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,312,096.39                                                  ROUTE : SR 56
     CALL ORDER   : 172                     CONTRACT ID : R -26029-A                   COUNTIES : PIKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |(3) 35-0999231
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 402-05495                11.500  Mg  |      39.00000        448.50|      80.00000        920.00|      40.95000         470.93
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 404-05511                63.040  m2  |      15.00000        945.60|      40.00000       2521.60|      15.75000         992.88
  SEAL COAT, 2                            |                            |                            |
0018 406-05520                 1.500  Mg  |     650.00000        975.00|     230.00000        345.00|     682.50000        1023.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06069               158.600  m2  |      34.01000       5393.99|      45.00000       7137.00|      33.60000        5328.96
  CURB RAMP, CONCRETE                     |                            |                            |
0020 604-44251                 2.500  m3  |     665.35000       1663.38|     615.00000       1537.50|     708.75000        1771.88
  STEPS, CONCRETE                         |                            |                            |
0021 604-91531              1485.180  m2  |      31.04000      46099.99|      32.00000      47525.76|      27.30000       40545.41
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0022 605-06120                25.600  m   |      31.73000        812.29|     104.00000       2662.40|      33.39000         854.78
  CURB, CONCRETE                          |                            |                            |
0023 605-06140              1055.430  m   |      28.84000      30438.60|      43.00000      45383.49|      30.45000       32137.84
  CURB AND GUTTER, CONCRETE               |                            |                            |
0024 610-05527                 4.700  Mg  |      65.00000        305.50|     140.00000        658.00|      68.25000         320.78
  HMA FOR APPROACHES                      |                            |                            |
0025 610-06462                17.800  Mg  |      32.00000        569.60|      41.00000        729.80|      22.05000         392.49
  COMPACTED AGGREGATE, P                  |                            |                            |
0026 611-05330              1391.500  m2  |      34.66000      48229.39|      34.00000      47311.00|      36.75000       51137.63
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0027 611-95023                17.000  EACH|     135.00000       2295.00|     142.00000       2414.00|     141.75000        2409.75
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0028 616-06405                58.600  Mg  |      46.60000       2730.76|      37.00000       2168.20|      42.46000        2488.16
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-06567                63.010  kL  |       1.00000         63.01|       1.00000         63.01|       0.58000          36.55
  WATER                                   |                            |                            |
0030 621-06575              3500.410  m2  |       3.35000      11726.37|       3.40000      11901.39|       3.73000       13056.53
  SODDING, NURSERY                        |                            |                            |
0031 714-04802                25.000  m2  |     100.00000       2500.00|     138.00000       3450.00|     136.50000        3412.50
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0032 715-05024                81.000  m   |     150.00000      12150.00|     158.00000      12798.00|     213.32000       17278.92
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0033 715-05149                84.900  m   |     100.00000       8490.00|     128.00000      10867.20|     123.78000       10508.92
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0034 715-05151               107.200  m   |     120.00000      12864.00|     134.00000      14364.80|      95.10000       10194.72
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0035 715-05152               212.100  m   |      95.00000      20149.50|     142.00000      30118.20|     136.44000       28938.92
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,312,096.39                                                  ROUTE : SR 56
     CALL ORDER   : 172                     CONTRACT ID : R -26029-A                   COUNTIES : PIKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |(3) 35-0999231
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 715-05154               811.800  m   |      97.00000      78744.60|     148.00000     120146.40|     129.09000      104795.26
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0037 715-05156                69.200  m   |     140.00000       9688.00|     156.00000      10795.20|     175.19000       12123.15
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0038 715-26732                 1.000  EACH|    6200.00000       6200.00|    5965.00000       5965.00|    5924.99000        5924.99
  GRATED BOX END SECTION, II, 4:1, 900 mm |                            |                            |
0039 720-45235                 4.000  EACH|    1450.00000       5800.00|    2015.00000       8060.00|    1418.44000        5673.76
  CATCH BASIN, E7                         |                            |                            |
0040 720-45240                26.000  EACH|    1550.00000      40300.00|    2345.00000      60970.00|    1780.98000       46305.48
  CATCH BASIN, J10                        |                            |                            |
0041 720-45260                 1.000  EACH|     730.00000        730.00|    1025.00000       1025.00|     936.66000         936.66
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0042 720-95422                 4.000  EACH|    3700.00000      14800.00|    2795.00000      11180.00|    2790.38000       11161.52
  MANHOLE, J4                             |                            |                            |
0043 722-60824               191.800  m2  |       3.55000        680.89|       8.80000       1687.84|      11.24000        2155.83
  SURFACE MILLING                         |                            |                            |
0044 731-93946                25.000  m2  |     130.00000       3250.00|     138.00000       3450.00|     136.50000        3412.50
  WALL ERECTION                           |                            |                            |
0045 731-93947                43.000  m   |      35.00000       1505.00|      42.00000       1806.00|      33.60000        1444.80
  LEVELING PAD, CONCRETE                  |                            |                            |
0046 801-06606                 5.000  EACH|     205.00000       1025.00|     270.00000       1350.00|     262.50000        1312.50
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                26.000  EACH|     155.00000       4030.00|     105.00000       2730.00|      99.75000        2593.50
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06775                        LUMP|   40000.00000      40000.00|   38000.00000      38000.00|   30631.30000       30631.30
  MAINTAINING TRAFFIC                     |                            |                            |
0049 802-76025                 2.240  m2  |     142.00000        318.08|     240.00000        537.60|     224.84000         503.64
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0050 802-76055                37.800  m   |      11.00000        415.80|      14.00000        529.20|      13.61000         514.46
  SIGN POST, A                            |                            |                            |
0051 802-91122                 8.000  EACH|      61.00000        488.00|     115.00000        920.00|     115.50000         924.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0052 808-75245              1300.980  m   |       1.10000       1431.08|       1.20000       1561.18|       1.24000        1613.22
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0053 808-75297                13.330  m   |      25.70000        342.58|      21.00000        279.93|      20.33000         271.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0054 808-75300                17.210  m   |       6.45000        111.00|       2.70000         46.47|       2.67000          45.95
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,312,096.39                                                  ROUTE : SR 56
     CALL ORDER   : 172                     CONTRACT ID : R -26029-A                   COUNTIES : PIKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1009310              |(3) 35-0999231
                                          |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 213-52830              3009.200  m3  |      61.00000     183561.20|      79.00000     237726.80|      97.76000      294179.39
  FLOWABLE MORTAR                         |                            |                            |
0056 207-06499              6411.690  m2  |       9.00000      57705.21|       8.60000      55140.53|      13.82000       88609.56
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $  1,041,222.56|             $  1,322,728.08|                $  1,343,707.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,041,222.56|             $  1,322,728.08|                $  1,343,707.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/04/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 3230010
                                                                                                  3230001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    931,371.97     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    994,634.49     106.7924%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,032,295.94     110.8360%
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,040,702.85     111.7386%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   18600.00000      18600.00|   19578.37000      19578.37|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    2100.00000      21000.00|    2735.38000      27353.80|    2200.00000       22000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   46000.00000      46000.00|   44730.00000      44730.00|   42000.00000       42000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8500.00000       8500.00|    2403.26000       2403.26|   19000.00000       19000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 8.000  EACH|     500.00000       4000.00|     602.27000       4818.16|     175.00000        1400.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820               460.000  SYS |       5.00000       2300.00|       8.06000       3707.60|       7.00000        3220.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-78515                        LUMP|    1500.00000       1500.00|    1578.90000       1578.90|    1650.00000        1650.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0008 203-02000              4109.000  CYS |      19.50000      80125.50|      16.58000      68127.22|      25.00000      102725.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06932               100.000  LFT |       5.06000        506.00|       5.33000        533.00|       5.50000         550.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0011 205-06933                33.000  EACH|      50.00000       1650.00|      52.63000       1736.79|      54.00000        1782.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1000.000  LFT |       1.56000       1560.00|       1.64000       1640.00|       1.70000        1700.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02060               536.000  CYS |      35.00000      18760.00|      15.67000       8399.12|      16.50000        8844.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-04075                50.000  TON |      28.00000       1400.00|      39.60000       1980.00|      22.00000        1100.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-52308               451.000  TON |      25.00000      11275.00|      25.14000      11338.14|      25.00000       11275.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52308              1681.000  TON |      16.00000      26896.00|      16.02000      26929.62|      19.00000       31939.00
  COMPACTED AGGREGATE, O, 53 , FOR        |                            |                            |
  SHOULDERS                               |                            |                            |
0017 401-05437              2341.000  TON |      32.00000      74912.00|      34.00000      79594.00|      38.00000       88958.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              2162.000  TON |      30.00000      64860.00|      37.00000      79994.00|      33.00000       71346.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              1086.000  TON |      44.00000      47784.00|      54.00000      58644.00|      46.00000       49956.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-06264                        LUMP|    3300.00000       3300.00|     900.00000        900.00|    2500.00000        2500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0021 402-05468               930.000  TON |      32.00000      29760.00|      34.00000      31620.00|      34.00000       31620.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               843.000  TON |      31.00000      26133.00|      33.50000      28240.50|      32.00000       26976.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               425.000  TON |      44.00000      18700.00|      44.00000      18700.00|      44.00000       18700.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481               830.000  TON |      34.00000      28220.00|      42.00000      34860.00|      32.00000       26560.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05495               120.000  TON |      55.00000       6600.00|      72.00000       8640.00|      34.00000        4080.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0026 404-05511              3733.000  SYS |       1.25000       4666.25|       2.25000       8399.25|       1.30000        4852.90
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 7.400  TON |     200.00000       1480.00|     364.00000       2693.60|     400.00000        2960.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                15.400  TON |     207.00000       3187.80|     190.00000       2926.00|     175.00000        2695.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 408-04385                65.000  TON |      15.00000        975.00|      29.00000       1885.00|      25.00000        1625.00
  COVER AGGREGATE                         |                            |                            |
0030 610-05527               259.000  TON |      65.00000      16835.00|      87.00000      22533.00|      63.00000       16317.00
  HMA FOR APPROACHES                      |                            |                            |
0031 611-05330               137.000  SYS |      45.00000       6165.00|      51.51000       7056.87|      41.00000        5617.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0032 611-95023                15.000  EACH|     125.00000       1875.00|     131.58000       1973.70|     130.00000        1950.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0033 615-06490                32.000  EACH|     119.00000       3808.00|     125.26000       4008.32|     125.00000        4000.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 2.000  EACH|     570.00000       1140.00|     599.98000       1199.96|     600.00000        1200.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-02320               300.000  SYS |       2.00000        600.00|       2.91000        873.00|       3.75000        1125.00
  GEOTEXTILES                             |                            |                            |
0036 616-06401               150.000  TON |      15.00000       2250.00|      22.99000       3448.50|      26.00000        3900.00
  RIPRAP, DUMPED                          |                            |                            |
0037 621-01004                 1.000  EACH|     300.00000        300.00|     315.78000        315.78|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559              7167.000  SYS |       0.32000       2293.44|       0.34000       2436.78|       0.35000        2508.45
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                19.000  MG  |       2.00000         38.00|       2.11000         40.09|       2.00000          38.00
  WATER                                   |                            |                            |
0040 621-06574              4695.000  SYS |       2.62000      12300.90|       3.86000      18122.70|       2.75000       12911.25
  SODDING                                 |                            |                            |
0041 702-90915               111.000  CYS |      45.00000       4995.00|      85.83000       9527.13|     200.00000       22200.00
  CONCRETE, A                             |                            |                            |
0042 715-05024              2280.000  LFT |      55.00000     125400.00|      54.07000     123279.60|      58.00000      132240.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0043 715-05149                65.000  LFT |      25.00000       1625.00|      23.23000       1509.95|      33.00000        2145.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0044 715-05152               426.000  LFT |      28.00000      11928.00|      25.88000      11024.88|      53.00000       22578.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0045 715-05153               138.000  LFT |      31.00000       4278.00|      30.13000       4157.94|      44.00000        6072.00
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                            |                            |
0046 715-05154                96.000  LFT |      42.00000       4032.00|      34.82000       3342.72|      45.00000        4320.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0047 715-05156               198.000  LFT |      47.00000       9306.00|      45.24000       8957.52|      56.00000       11088.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0048 715-05168               112.000  LFT |      30.00000       3360.00|      18.57000       2079.84|      22.00000        2464.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0049 715-05173                58.000  LFT |      35.00000       2030.00|      59.02000       3423.16|      42.00000        2436.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0050 715-05361                50.000  LFT |      30.00000       1500.00|      35.02000       1751.00|      36.00000        1800.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            |
  SQ. FT.                                 |                            |                            |
0051 715-46000                12.000  EACH|     100.00000       1200.00|     218.77000       2625.24|     265.00000        3180.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0052 715-46010                 2.000  EACH|     150.00000        300.00|     262.21000        524.42|     300.00000         600.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0053 715-46020                 2.000  EACH|     185.00000        370.00|     307.91000        615.82|     340.00000         680.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0054 715-46040                 1.000  EACH|     900.00000        900.00|     986.37000        986.37|     800.00000         800.00
  PIPE END SECTION, 36 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-46045                 2.000  EACH|     150.00000        300.00|     244.05000        488.10|     300.00000         600.00
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0056 720-04682                21.000  EACH|    1850.00000      38850.00|    2384.54000      50075.34|    3150.00000       66150.00
  INLET , SPL 5 FT. X 5 FT.               |                            |                            |
0057 720-45030                 1.000  EACH|     900.00000        900.00|    1020.22000       1020.22|    1600.00000        1600.00
  INLET, E7                               |                            |                            |
0058 801-06203              6582.000  LFT |       0.12000        789.84|       0.13000        855.66|       0.13000         855.66
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0059 801-06207             10200.000  LFT |       0.84000       8568.00|       0.84000       8568.00|       0.80000        8160.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0060 801-06606                 6.000  EACH|     125.00000        750.00|      63.16000        378.96|      65.00000         390.00
  BARRICADE, IIIB                         |                            |                            |
0061 801-06640                31.000  EACH|      89.00000       2759.00|      47.37000       1468.47|      48.00000        1488.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 4.000  EACH|      30.00000        120.00|      31.58000        126.32|      32.00000         128.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06710                90.000  DAY |      15.00000       1350.00|      12.63000       1136.70|      13.00000        1170.00
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   35500.00000      35500.00|   31936.44000      31936.44|   16050.00000       16050.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-05701                83.000  LFT |       7.00000        581.00|       7.37000        611.71|       7.00000         581.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-05702                45.000  LFT |       6.00000        270.00|       6.32000        284.40|       6.50000         292.50
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0067 802-76025                32.000  SFT |      14.00000        448.00|      14.74000        471.68|      15.00000         480.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0068 802-76035                86.000  SFT |      20.00000       1720.00|      21.05000       1810.30|      21.00000        1806.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0069 805-01815                 4.000  EACH|    1500.00000       6000.00|    1578.90000       6315.60|    1550.00000        6200.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0070 805-01842                 7.000  EACH|     680.00000       4760.00|     715.77000       5010.39|     740.00000        5180.00
  HANDHOLE, SIGNAL                        |                            |                            |
0071 805-01844              1550.000  LFT |       6.00000       9300.00|       6.32000       9796.00|       6.50000       10075.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 805-02087                        LUMP|     100.00000        100.00|     105.26000        105.26|     105.00000         105.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0073 805-78205                 8.000  EACH|     340.00000       2720.00|     357.88000       2863.04|     360.00000        2880.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0074 805-78415                 4.000  EACH|    1200.00000       4800.00|    1263.12000       5052.48|    1250.00000        5000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0075 805-78420                 4.000  EACH|     210.00000        840.00|     221.05000        884.20|     225.00000         900.00
  DISCONNECT HANGER                       |                            |                            |
0076 805-78445                 1.000  EACH|     475.00000        475.00|     499.99000        499.99|     500.00000         500.00
  SIGNAL SERVICE                          |                            |                            |
0077 805-78467                50.000  LFT |       1.00000         50.00|       1.05000         52.50|       1.05000          52.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0078 805-78470              3800.000  LFT |       0.10000        380.00|       0.11000        418.00|       0.10000         380.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0079 805-78485               340.000  LFT |       1.00000        340.00|       1.05000        357.00|       1.05000         357.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0080 805-78490               600.000  LFT |       1.10000        660.00|       1.16000        696.00|       1.10000         660.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0081 805-78510              2850.000  LFT |       1.00000       2850.00|       1.05000       2992.50|       1.05000        2992.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0082 805-78785                 8.000  EACH|     550.00000       4400.00|     578.93000       4631.44|     600.00000        4800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0083 805-78795              1200.000  LFT |       5.00000       6000.00|       5.26000       6312.00|       5.25000        6300.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0084 805-78925                 1.000  EACH|     500.00000        500.00|     526.30000        526.30|     525.00000         525.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0085 805-96014               152.000  LFT |       4.25000        646.00|       3.16000        480.32|       1.05000         159.60
  SAW CUT, FULL DEPTH                     |                            |                            |
0086 808-06701              4242.000  LFT |       0.05000        212.10|       0.31000       1315.02|       0.30000        1272.60
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0087 808-06703              2101.000  LFT |       0.40000        840.40|       0.29000        609.29|       0.30000         630.30
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0088 808-06713              8022.000  LFT |       0.12000        962.64|       0.08000        641.76|       0.09000         721.98
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0089 808-06716               960.000  LFT |       0.70000        672.00|       0.42000        403.20|       0.42000         403.20
  LINE, REMOVE                            |                            |                            |
0090 808-75245              2648.000  LFT |       0.40000       1059.20|       0.29000        767.92|       0.30000         794.40
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 808-75278               536.000  LFT |       1.50000        804.00|       1.26000        675.36|       1.25000         670.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0092 808-75297               370.000  LFT |       1.50000        555.00|       2.53000        936.10|       2.60000         962.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0093 808-75320                20.000  EACH|      50.00000       1000.00|      43.68000        873.60|      45.00000         900.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0094 808-75325                 6.000  EACH|      75.00000        450.00|      55.26000        331.56|      55.00000         330.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0095 808-92027              3206.000  LFT |       0.65000       2083.90|       0.59000       1891.54|       0.60000        1923.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0096 805-79020                        LUMP|    3000.00000       3000.00|    3157.80000       3157.80|    3150.00000        3150.00
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0097 207-06499              2842.000  SYS |       3.00000       8526.00|       6.70000      19041.40|       3.25000        9236.50
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $    931,371.97|             $    994,634.49|                $  1,032,295.94
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    931,371.97|             $    994,634.49|                $  1,032,295.94
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   19631.69000      19631.69|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                10.000  MOS |    1928.75000      19287.50|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   51000.00000      51000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14861.07000      14861.07|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 8.000  EACH|     596.96000       4775.68|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820               460.000  SYS |       9.79000       4503.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-78515                        LUMP|    1583.20000       1583.20|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0008 203-02000              4109.000  CYS |      18.23000      74907.07|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06932               100.000  LFT |       5.34000        534.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0011 205-06933                33.000  EACH|      52.77000       1741.41|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1000.000  LFT |       1.65000       1650.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02060               536.000  CYS |      26.08000      13978.88|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-04075                50.000  TON |      39.50000       1975.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0015 303-52308               451.000  TON |      17.77000       8014.27|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52308              1681.000  TON |      16.49000      27719.69|                            |
  COMPACTED AGGREGATE, O, 53 , FOR        |                            |                            |
  SHOULDERS                               |                            |                            |
0017 401-05437              2341.000  TON |      34.94000      81794.54|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455              2162.000  TON |      37.41000      80880.42|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              1086.000  TON |      49.12000      53344.32|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 401-06264                        LUMP|    1019.75000       1019.75|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05468               930.000  TON |      32.88000      30578.40|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0022 402-05474               843.000  TON |      35.34000      29791.62|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0023 402-05477               425.000  TON |      42.79000      18185.75|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 402-05481               830.000  TON |      35.07000      29108.10|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 402-05495               120.000  TON |      41.78000       5013.60|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0026 404-05511              3733.000  SYS |       1.10000       4106.30|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 7.400  TON |     357.47000       2645.28|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                15.400  TON |     177.18000       2728.57|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 408-04385                65.000  TON |      46.14000       2999.10|                            |
  COVER AGGREGATE                         |                            |                            |
0030 610-05527               259.000  TON |      59.85000      15501.15|                            |
  HMA FOR APPROACHES                      |                            |                            |
0031 611-05330               137.000  SYS |      47.50000       6507.50|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0032 611-95023                15.000  EACH|      96.38000       1445.70|                            |
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0033 615-06490                32.000  EACH|     121.38000       3884.16|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 2.000  EACH|     469.69000        939.38|                            |
  MONUMENT, B                             |                            |                            |
0035 616-02320               300.000  SYS |       6.93000       2079.00|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-06401               150.000  TON |      24.07000       3610.50|                            |
  RIPRAP, DUMPED                          |                            |                            |
0037 621-01004                 1.000  EACH|     316.64000        316.64|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-06559              7167.000  SYS |       0.34000       2436.78|                            |
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06567                19.000  MG  |       2.11000         40.09|                            |
  WATER                                   |                            |                            |
0040 621-06574              4695.000  SYS |       4.28000      20094.60|                            |
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 702-90915               111.000  CYS |     152.43000      16919.73|                            |
  CONCRETE, A                             |                            |                            |
0042 715-05024              2280.000  LFT |      71.37000     162723.60|                            |
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0043 715-05149                65.000  LFT |      47.79000       3106.35|                            |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0044 715-05152               426.000  LFT |      32.92000      14023.92|                            |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0045 715-05153               138.000  LFT |      37.31000       5148.78|                            |
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                            |                            |
0046 715-05154                96.000  LFT |      51.13000       4908.48|                            |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0047 715-05156               198.000  LFT |      49.78000       9856.44|                            |
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0048 715-05168               112.000  LFT |      54.31000       6082.72|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0049 715-05173                58.000  LFT |      72.79000       4221.82|                            |
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0050 715-05361                50.000  LFT |      68.88000       3444.00|                            |
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            |
  SQ. FT.                                 |                            |                            |
0051 715-46000                12.000  EACH|     427.26000       5127.12|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0052 715-46010                 2.000  EACH|     473.83000        947.66|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0053 715-46020                 2.000  EACH|     530.62000       1061.24|                            |
  PIPE END SECTION, 24 IN.                |                            |                            |
0054 715-46040                 1.000  EACH|     989.02000        989.02|                            |
  PIPE END SECTION, 36 IN.                |                            |                            |
0055 715-46045                 2.000  EACH|     434.07000        868.14|                            |
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0056 720-04682                21.000  EACH|    2929.81000      61526.01|                            |
  INLET , SPL 5 FT. X 5 FT.               |                            |                            |
0057 720-45030                 1.000  EACH|     745.75000        745.75|                            |
  INLET, E7                               |                            |                            |
0058 801-06203              6582.000  LFT |       0.13000        855.66|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0059 801-06207             10200.000  LFT |       0.89000       9078.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0060 801-06606                 6.000  EACH|     131.93000        791.58|                            |
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06640                31.000  EACH|      93.94000       2912.14|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 4.000  EACH|      31.67000        126.68|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06710                90.000  DAY |      15.83000       1424.70|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   10245.31000      10245.31|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-05701                83.000  LFT |       7.39000        613.37|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-05702                45.000  LFT |       6.33000        284.85|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0067 802-76025                32.000  SFT |      14.78000        472.96|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0068 802-76035                86.000  SFT |      21.11000       1815.46|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
0069 805-01815                 4.000  EACH|    1583.20000       6332.80|                            |
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0070 805-01842                 7.000  EACH|     717.72000       5024.04|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0071 805-01844              1550.000  LFT |       6.33000       9811.50|                            |
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0072 805-02087                        LUMP|     105.55000        105.55|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0073 805-78205                 8.000  EACH|     358.86000       2870.88|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0074 805-78415                 4.000  EACH|    1266.56000       5066.24|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0075 805-78420                 4.000  EACH|     221.65000        886.60|                            |
  DISCONNECT HANGER                       |                            |                            |
0076 805-78445                 1.000  EACH|     501.35000        501.35|                            |
  SIGNAL SERVICE                          |                            |                            |
0077 805-78467                50.000  LFT |       1.06000         53.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 805-78470              3800.000  LFT |       0.11000        418.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0079 805-78485               340.000  LFT |       1.06000        360.40|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0080 805-78490               600.000  LFT |       1.16000        696.00|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0081 805-78510              2850.000  LFT |       1.06000       3021.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0082 805-78785                 8.000  EACH|     580.51000       4644.08|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0083 805-78795              1200.000  LFT |       5.28000       6336.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0084 805-78925                 1.000  EACH|     527.73000        527.73|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0085 805-96014               152.000  LFT |       4.22000        641.44|                            |
  SAW CUT, FULL DEPTH                     |                            |                            |
0086 808-06701              4242.000  LFT |       0.05000        212.10|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0087 808-06703              2101.000  LFT |       0.42000        882.42|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0088 808-06713              8022.000  LFT |       0.13000       1042.86|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0089 808-06716               960.000  LFT |       0.74000        710.40|                            |
  LINE, REMOVE                            |                            |                            |
0090 808-75245              2648.000  LFT |       0.42000       1112.16|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0091 808-75278               536.000  LFT |       1.58000        846.88|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0092 808-75297               370.000  LFT |       1.58000        584.60|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0093 808-75320                20.000  EACH|      52.77000       1055.40|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0094 808-75325                 6.000  EACH|      79.16000        474.96|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0095 808-92027              3206.000  LFT |       0.69000       2212.14|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,134,838.78                                                  ROUTE : US 40
     CALL ORDER   : 180                     CONTRACT ID : R -26069-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |                            |
                                          |CALUMET ASPHALT PAVING CO. I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 805-79020                        LUMP|    3166.40000       3166.40|                            |
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0097 207-06499              2842.000  SYS |       1.96000       5570.32|                            |
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $  1,040,702.85|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,040,702.85|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/28/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945064

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $  3,493,820.26     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $  3,706,108.51     106.0761%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,969,789.44     113.6231%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVE LANES
                                          |                            |                            |
0001 105-06845                        LUMP|  110000.00000     110000.00|   16000.00000      16000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    3000.00000      36000.00|    1700.00000      20400.00|    2500.00000       30000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  170000.00000     170000.00|  185000.00000     185000.00|  198000.00000      198000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   35000.00000      35000.00|   20000.00000      20000.00|   39000.00000       39000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              8000.000  m2  |       1.85000      14800.00|       2.00000      16000.00|       2.00000       16000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              4065.000  m3  |      17.00000      69105.00|      20.00000      81300.00|      23.40000       95121.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              4990.000  m3  |      14.70000      73353.00|      20.00000      99800.00|      14.65000       73103.50
  BORROW                                  |                            |                            |
0008 205-02236                 1.000  EACH|     100.00000        100.00|     100.00000        100.00|     112.00000         112.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0009 205-03662                        LUMP|   90500.00000      90500.00|   50000.00000      50000.00|    5590.00000        5590.00
  IRRIGATION, LANDSCAPE                   |                            |                            |
0010 207-06499             15182.000  m2  |       3.00000      45546.00|       4.00000      60728.00|       4.46000       67711.72
  SUBGRADE TREATMENT                      |                            |                            |
0011 210-06799                 0.950  m3  |    2750.00000       2612.50|    9000.00000       8550.00|    8379.88000        7960.89
  LIMESTONE , BASE                        |                            |                            |
0012 210-06799                 1.100  m3  |    3300.00000       3630.00|   12000.00000      13200.00|    5590.00000        6149.00
  LIMESTONE , CAP                         |                            |                            |
0014 210-07171                 5.000  EACH|    4500.00000      22500.00|    7500.00000      37500.00|   23780.00000      118900.00
  STEEL STRUCTURE , PYLON                 |                            |                            |
0015 211-02060              6389.000  m3  |       1.00000       6389.00|       0.10000        638.90|      31.30000      199975.70
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                                                                                   PAGE : 190 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 213-52830                30.000  m3  |     125.00000       3750.00|     100.00000       3000.00|     189.00000        5670.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-04075               190.000  Mg  |      18.75000       3562.50|      18.00000       3420.00|      20.80000        3952.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0018 303-52308              1452.000  Mg  |      14.80000      21489.60|      18.00000      26136.00|      27.50000       39930.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 305-05204                15.000  Mg  |     140.00000       2100.00|      90.00000       1350.00|     101.00000        1515.00
  HMA FOR PATCHING                        |                            |                            |
0020 305-05206               467.500  Mg  |      55.00000      25712.50|      35.00000      16362.50|      68.80000       32164.00
  WIDENING WITH HMA                       |                            |                            |
0021 401-05437              7591.000  Mg  |      32.25000     244809.75|      35.00000     265685.00|      36.00000      273276.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0022 401-05455              4514.000  Mg  |      32.25000     145576.50|      39.00000     176046.00|      30.00000      135420.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0023 401-05456              2508.000  Mg  |      39.25000      98439.00|      45.00000     112860.00|      45.00000      112860.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0024 402-05470              3794.000  Mg  |      27.25000     103386.50|      35.00000     132790.00|      35.00000      132790.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0025 402-05481                35.000  Mg  |      45.20000       1582.00|      35.00000       1225.00|      59.75000        2091.25
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 402-05495              7514.000  Mg  |      26.45000     198745.30|      39.00000     293046.00|      30.00000      225420.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0027 404-05511               114.500  m2  |      11.50000       1316.75|       6.00000        687.00|      15.20000        1740.40
  SEAL COAT, 2                            |                            |                            |
0028 406-05520                35.400  Mg  |     475.00000      16815.00|     250.00000       8850.00|     344.00000       12177.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 506-06333               100.000  m2  |     100.00000      10000.00|     125.00000      12500.00|     200.00000       20000.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0030 604-06069               317.000  m2  |      40.00000      12680.00|      85.00000      26945.00|      47.85000       15168.45
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-06844                10.000  m2  |     495.00000       4950.00|     160.00000       1600.00|     200.00000        2000.00
  BRICK                                   |                            |                            |
0032 604-44251                 2.260  m3  |    1075.00000       2429.50|    1000.00000       2260.00|    1040.00000        2350.40
  STEPS, CONCRETE                         |                            |                            |
0033 604-91531              1634.000  m2  |      32.50000      53105.00|      40.00000      65360.00|      36.85000       60212.90
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0034 605-06120               968.000  m   |      48.00000      46464.00|      60.00000      58080.00|      35.00000       33880.00
  CURB, CONCRETE                          |                            |                            |
0035 605-06140              3408.500  m   |      40.00000     136340.00|      50.00000     170425.00|      35.00000      119297.50
  CURB AND GUTTER, CONCRETE               |                            |                            |
0036 605-06255                63.000  m2  |      82.00000       5166.00|     120.00000       7560.00|     126.00000        7938.00
  CENTER CURB, D, CONCRETE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 610-05527              2475.000  Mg  |      44.00000     108900.00|      60.00000     148500.00|      48.90000      121027.50
  HMA FOR APPROACHES                      |                            |                            |
0038 611-03668                 2.000  EACH|    1600.00000       3200.00|    5000.00000      10000.00|    1340.00000        2680.00
  URN , PRECAST                           |                            |                            |
0039 611-05330              4002.000  m2  |      40.00000     160080.00|      75.00000     300150.00|      45.00000      180090.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0040 611-06497                 7.000  EACH|     125.00000        875.00|     110.00000        770.00|     134.00000         938.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                17.000  EACH|     165.00000       2805.00|     125.00000       2125.00|     162.00000        2754.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06505                17.000  EACH|     455.00000       7735.00|     200.00000       3400.00|     513.00000        8721.00
  MONUMENT, B                             |                            |                            |
0043 615-06527                 1.000  EACH|     355.00000        355.00|     240.00000        240.00|     625.00000         625.00
  MONUMENT, SECTION CORNER                |                            |                            |
0044 621-01004                 1.000  EACH|     675.00000        675.00|     675.00000        675.00|     754.00000         754.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-04258                10.000  kg  |      28.90000        289.00|      28.90000        289.00|      32.30000         323.00
  SEED MIXTURE                            |                            |                            |
0046 621-06545                 0.320  Mg  |     903.00000        288.96|     903.00000        288.96|    1008.94000         322.86
  FERTILIZER                              |                            |                            |
0047 621-06567               130.000  kL  |       0.55000         71.50|       0.55000         71.50|       0.60000          78.00
  WATER                                   |                            |                            |
0048 621-06570              1600.000  m3  |      29.00000      46400.00|      40.00000      64000.00|      27.95000       44720.00
  TOP SOIL                                |                            |                            |
0049 621-06574              8691.000  m2  |       3.60000      31287.60|       3.60000      31287.60|       4.00000       34764.00
  SODDING                                 |                            |                            |
0050 621-98038               285.500  m3  |      90.00000      25695.00|      90.00000      25695.00|     101.00000       28835.50
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0051 622-05640              1337.000  EACH|      57.00000      76209.00|      57.00000      76209.00|      63.70000       85166.90
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0052 622-05651                33.000  EACH|     503.00000      16599.00|     503.00000      16599.00|     562.00000       18546.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0053 622-05654              6265.000  EACH|      11.46000      71796.90|      11.46000      71796.90|      12.80000       80192.00
  PLANT, PERENNIAL                        |                            |                            |
0054 702-51005                17.500  m3  |     675.00000      11812.50|     600.00000      10500.00|    1010.00000       17675.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0055 703-06028               960.000  kg  |       3.30000       3168.00|       6.50000       6240.00|      11.15000       10704.00
  REINFORCING BARS                        |                            |                            |
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                                                                                                                   PAGE : 190 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 703-51030                32.650  kg  |      25.00000        816.25|     170.00000       5550.50|      55.85000        1823.50
  REINFORCING STEEL                       |                            |                            |
0057 706-01268                 5.000  m   |     500.00000       2500.00|    1000.00000       5000.00|     112.00000         560.00
  HANDRAIL, ALUMINUM                      |                            |                            |
0058 715-05024               387.000  m   |     270.00000     104490.00|     160.50000      62113.50|     167.00000       64629.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0059 715-05048              3286.000  m   |       7.60000      24973.60|      13.00000      42718.00|       9.85000       32367.10
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0060 715-05151               698.000  m   |     120.00000      83760.00|     105.00000      73290.00|     105.00000       73290.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0061 715-05152                 7.000  m   |     100.00000        700.00|     120.00000        840.00|     144.00000        1008.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0062 715-05154                33.500  m   |     225.00000       7537.50|     125.00000       4187.50|     162.00000        5427.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0063 715-05161               221.000  m   |     350.00000      77350.00|     230.00000      50830.00|     258.00000       57018.00
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0064 715-05162               393.000  m   |     410.00000     161130.00|     275.00000     108075.00|     415.00000      163095.00
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            |
0065 715-05163               146.000  m   |     475.00000      69350.00|     340.00000      49640.00|     480.00000       70080.00
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0066 718-52610              1500.000  m3  |      35.00000      52500.00|      30.00000      45000.00|      53.10000       79650.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 718-99153              7592.000  m2  |       1.25000       9490.00|       1.30000       9869.60|       1.40000       10628.80
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0068 720-03194                 1.000  EACH|    3150.00000       3150.00|    2000.00000       2000.00|    2770.00000        2770.00
  MANHOLE , K10                           |                            |                            |
0069 720-44000                12.000  EACH|     250.00000       3000.00|     350.00000       4200.00|     248.00000        2976.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0070 720-44296                 4.000  EACH|     350.00000       1400.00|     500.00000       2000.00|     336.00000        1344.00
  CAP INLET                               |                            |                            |
0071 720-45030                11.000  EACH|    1190.00000      13090.00|    1350.00000      14850.00|    1140.00000       12540.00
  INLET, E7                               |                            |                            |
0072 720-45045                22.000  EACH|    1320.00000      29040.00|    1600.00000      35200.00|    1290.00000       28380.00
  INLET, J10                              |                            |                            |
0073 720-45055                17.000  EACH|    1480.00000      25160.00|    1600.00000      27200.00|    1350.00000       22950.00
  INLET, M10                              |                            |                            |
0074 720-45410                 8.000  EACH|    1675.00000      13400.00|    1400.00000      11200.00|    1610.00000       12880.00
  MANHOLE, C4                             |                            |                            |
0075 720-93501                 4.000  EACH|    7000.00000      28000.00|    3300.00000      13200.00|    5740.00000       22960.00
  MANHOLE, L4                             |                            |                            |
0076 720-94612                 5.000  EACH|    3950.00000      19750.00|    1900.00000       9500.00|    3260.00000       16300.00
  MANHOLE, K4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 720-95335                 9.000  EACH|    8300.00000      74700.00|    5750.00000      51750.00|    6890.00000       62010.00
  MANHOLE, M4                             |                            |                            |
0078 720-98174                 3.000  EACH|    1875.00000       5625.00|    2500.00000       7500.00|    1810.00000        5430.00
  INLET, B15                              |                            |                            |
0079 720-98555                 5.000  EACH|    1950.00000       9750.00|    2500.00000      12500.00|    1810.00000        9050.00
  INLET, C15                              |                            |                            |
0080 801-06203             11530.000  m   |       0.34000       3920.20|       0.34000       3920.20|       0.38000        4381.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0081 801-06539                        LUMP|     750.00000        750.00|     750.00000        750.00|    1620.00000        1620.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0082 801-06606                63.000  EACH|     143.00000       9009.00|     105.00000       6615.00|     117.00000        7371.00
  BARRICADE, IIIB                         |                            |                            |
0083 801-06640                22.000  EACH|     170.00000       3740.00|      89.00000       1958.00|      99.45000        2187.90
  CONSTRUCTION SIGN, A                    |                            |                            |
0084 801-06645                11.000  EACH|      50.00000        550.00|      29.00000        319.00|      32.40000         356.40
  CONSTRUCTION SIGN, B                    |                            |                            |
0085 801-06710               100.000  DAY |      15.00000       1500.00|      10.00000       1000.00|      11.15000        1115.00
  FLASHING ARROW SIGN                     |                            |                            |
0086 801-06775                        LUMP|   18600.00000      18600.00|   20000.00000      20000.00|  138700.00000      138700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0087 802-05701                39.900  m   |      29.52000       1177.85|      29.52000       1177.85|      25.75000        1027.43
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0088 802-05702               131.700  m   |      32.80000       4319.76|      32.80000       4319.76|      19.20000        2528.64
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0089 802-76025                21.600  m2  |     116.25000       2511.00|     116.25000       2511.00|     155.00000        3348.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0090 802-76035                11.900  m2  |     100.10000       1191.19|     100.10000       1191.19|     169.00000        2011.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0091 803-76125                 3.000  EACH|    6600.00000      19800.00|    6600.00000      19800.00|    5920.00000       17760.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0092 805-01815                 8.000  EACH|    1600.00000      12800.00|    1600.00000      12800.00|    1560.00000       12480.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0093 805-01822                 8.000  EACH|     900.00000       7200.00|     900.00000       7200.00|     693.00000        5544.00
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0094 805-01842                11.000  EACH|     500.00000       5500.00|     500.00000       5500.00|     693.00000        7623.00
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 805-02087                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|     615.00000         615.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0096 805-02152                16.000  EACH|     325.00000       5200.00|     325.00000       5200.00|     324.00000        5184.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0097 805-02445                 2.000  EACH|    8200.00000      16400.00|    8200.00000      16400.00|    7990.00000       15980.00
  CONTROLLER CABINET, P1                  |                            |                            |
0098 805-06592               300.000  m   |      26.24000       7872.00|      26.24000       7872.00|      32.30000        9690.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0099 805-78205                 8.000  EACH|     350.00000       2800.00|     350.00000       2800.00|     358.00000        2864.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0100 805-78230                 8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|     626.00000        5008.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0101 805-78370                16.000  EACH|     150.00000       2400.00|     150.00000       2400.00|      83.80000        1340.80
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0102 805-78420                 8.000  EACH|     250.00000       2000.00|     250.00000       2000.00|     179.00000        1432.00
  DISCONNECT HANGER                       |                            |                            |
0103 805-78467                50.000  m   |       3.94000        197.00|       3.94000        197.00|       6.05000         302.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0104 805-78480               425.000  m   |       1.64000        697.00|       1.64000        697.00|       3.40000        1445.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0105 805-78485               200.000  m   |       2.30000        460.00|       2.30000        460.00|       3.70000         740.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0106 805-78490               250.000  m   |       2.62000        655.00|       2.62000        655.00|       3.85000         962.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0107 805-78510               800.000  m   |       1.97000       1576.00|       1.97000       1576.00|       3.10000        2480.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0108 805-78785                16.000  EACH|     380.00000       6080.00|     380.00000       6080.00|     514.00000        8224.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0109 805-78795               535.000  m   |      26.24000      14038.40|      26.24000      14038.40|      31.40000       16799.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0110 805-78925                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     849.00000        1698.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0111 805-81032                 8.000  EACH|    3000.00000      24000.00|    3000.00000      24000.00|    2570.00000       20560.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0112 805-86805                 2.000  EACH|    1200.00000       2400.00|    1200.00000       2400.00|     749.00000        1498.00
  SERVICE POINT, I                        |                            |                            |
0113 805-86889               625.000  m   |       0.66000        412.50|       0.66000        412.50|       1.70000        1062.50
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 805-86920                64.000  EACH|      15.00000        960.00|      15.00000        960.00|      19.00000        1216.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0115 805-86925                12.000  EACH|      20.00000        240.00|      20.00000        240.00|      31.30000         375.60
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0116 805-86930                53.000  EACH|      15.00000        795.00|      15.00000        795.00|      13.40000         710.20
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0117 805-86935                16.000  EACH|      20.00000        320.00|      20.00000        320.00|      31.30000         500.80
  INSULATING LINK, WATERPROOFED           |                            |                            |
0118 805-92504                16.000  EACH|     160.00000       2560.00|     160.00000       2560.00|     212.00000        3392.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0119 805-94069               175.000  m   |      19.68000       3444.00|      19.68000       3444.00|       7.50000        1312.50
  CONDUIT, STEEL, GALVANIZED, 25 mm       |                            |                            |
0120 805-98335              1500.000  m   |       9.18000      13770.00|       9.18000      13770.00|      13.20000       19800.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0121 805-98336               200.000  m   |       9.18000       1836.00|       9.18000       1836.00|      13.20000        2640.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0122 807-02191                 5.000  EACH|     500.00000       2500.00|     500.00000       2500.00|     581.00000        2905.00
  HANDHOLE, LIGHTING                      |                            |                            |
0123 807-02193                22.000  EACH|     500.00000      11000.00|     500.00000      11000.00|     693.00000       15246.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0124 807-04652                 2.000  EACH|     450.00000        900.00|     450.00000        900.00|    3240.00000        6480.00
  SERVICE POINT                           |                            |                            |
0125 807-04866                 4.000  EACH|    2000.00000       8000.00|    2000.00000       8000.00|    2220.00000        8880.00
  LUMINAIRE , TYPE I                      |                            |                            |
0126 807-04866                 5.000  EACH|     900.00000       4500.00|     900.00000       4500.00|    1110.00000        5550.00
  LUMINAIRE , TYPE II                     |                            |                            |
0127 807-83700                 6.000  EACH|    1190.00000       7140.00|    1190.00000       7140.00|     866.00000        5196.00
  LIGHT POLE, 11.6 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0128 807-83752                16.000  EACH|    1220.00000      19520.00|    1220.00000      19520.00|     715.00000       11440.00
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0129 807-86620                22.000  EACH|     280.00000       6160.00|     280.00000       6160.00|     235.00000        5170.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0130 807-86910                22.000  EACH|      25.00000        550.00|      25.00000        550.00|      27.95000         614.90
  CONNECTOR KIT, UNFUSED                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,113,406.68                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -26115-A                   COUNTIES : LAKE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1120685              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 807-86915                22.000  EACH|      28.00000        616.00|      28.00000        616.00|      27.95000         614.90
  CONNECTOR KIT, FUSED                    |                            |                            |
0132 808-06701               703.000  m   |       0.95000        667.85|       0.95000        667.85|       1.05000         738.15
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0133 808-06703               620.000  m   |       0.95000        589.00|       0.95000        589.00|       1.05000         651.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0134 808-06716               500.000  m   |       2.75000       1375.00|       2.75000       1375.00|       3.05000        1525.00
  LINE, REMOVE                            |                            |                            |
0135 808-74815               326.000  m   |       4.25000       1385.50|       4.25000       1385.50|       4.75000        1548.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0136 808-75240               216.000  m   |       0.95000        205.20|       0.95000        205.20|       1.05000         226.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0137 808-75245              2943.000  m   |       0.95000       2795.85|       0.95000       2795.85|       1.05000        3090.15
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0138 808-75297               165.000  m   |       8.75000       1443.75|       8.75000       1443.75|       9.80000        1617.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0139 808-75320                26.000  EACH|      55.00000       1430.00|      55.00000       1430.00|      61.45000        1597.70
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0140 808-75325                12.000  EACH|      75.00000        900.00|      75.00000        900.00|      83.80000        1005.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0141 210-06799                 1.700  m3  |    3000.00000       5100.00|    9000.00000      15300.00|    8380.00000       14246.00
  LIMESTONE , SIGN                        |                            |                            |
     SECTION TOTALS                       |             $  3,493,820.26|             $  3,706,108.51|                $  3,969,789.44
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,493,820.26|             $  3,706,108.51|                $  3,969,789.44
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : MONON RAIL TRAIL
     CALL ORDER   : 196                     CONTRACT ID : R -26123-A                   COUNTIES : MARION
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/08/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,865,098.24     100.0000%
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,890,000.00     101.3351%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,938,012.09     103.9093%
   4   35-1817574     YARDBERRY LANDSCAPE                               CONDITIONAL BID      $  2,094,908.28     112.3216%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 200 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   604,761.71                                                  ROUTE : SR 101
     CALL ORDER   : 200                     CONTRACT ID : R -26139-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 550200L
                                                                                                  550200M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-1315988     FORT DEFIANCE CONSTRUCTION & SUPPLY INC.                               $    507,772.71     100.0000%
   2   35-1058755     BAKER & SCHULTZ, INC.                                                  $    565,170.63     111.3038%
====================================================================================================================================
                                          |(1) 34-1315988              |(2) 35-1058755              |
                                          |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5400.00000       5400.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |     100.00000        600.00|    2600.00000      15600.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   28200.00000      28200.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    1650.00000       1650.00|
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|     250.00000        250.00|    1650.00000       1650.00|
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-51330                        LUMP|    8000.00000       8000.00|   37225.00000      37225.00|
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0007 202-51330                        LUMP|    8000.00000       8000.00|   37360.00000      37360.00|
  PRESENT STRUCTURE, REMOVE , STR NO 2    |                            |                            |
0008 202-60820               454.000  m2  |       2.95000       1339.30|       7.00000       3178.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               709.400  m3  |      10.00000       7094.00|      18.00000      12769.20|
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06932                28.000  m   |      16.50000        462.00|      18.00000        504.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0011 205-06933                 6.000  EACH|      55.00000        330.00|      60.00000        360.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937               525.000  m   |       5.36000       2814.00|       5.90000       3097.50|
  TEMPORARY SILT FENCE                    |                            |                            |
0013 211-02050               127.200  m3  |      16.00000       2035.20|      39.80000       5062.56|
  B BORROW                                |                            |                            |
0014 211-02060               576.300  m3  |      18.00000      10373.40|      46.50000      26797.95|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   604,761.71                                                  ROUTE : SR 101
     CALL ORDER   : 200                     CONTRACT ID : R -26139-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-1315988              |(2) 35-1058755              |
                                          |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 213-52830               471.200  m3  |     100.00000      47120.00|      90.00000      42408.00|
  FLOWABLE MORTAR                         |                            |                            |
0016 303-52308               535.000  Mg  |      25.00000      13375.00|      14.30000       7650.50|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 402-05468               488.700  Mg  |      35.00000      17104.50|      38.00000      18570.60|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05472               152.400  Mg  |      36.00000       5486.40|      39.00000       5943.60|
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
0019 402-05477               141.300  Mg  |      45.00000       6358.50|      49.00000       6923.70|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               155.600  Mg  |      39.00000       6068.40|      42.00000       6535.20|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 402-05490                48.600  Mg  |      50.00000       2430.00|      55.00000       2673.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0022 405-05518               746.000  m2  |       0.75000        559.50|       0.80000        596.80|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              4528.000  m2  |       0.08000        362.24|       0.10000        452.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 502-06627                46.500  m2  |      60.00000       2790.00|      53.80000       2501.70|
  PCCP, 150 mm                            |                            |                            |
0025 610-05527                23.100  Mg  |      75.00000       1732.50|      82.00000       1894.20|
  HMA FOR APPROACHES                      |                            |                            |
0026 615-06490                20.000  EACH|     120.00000       2400.00|     165.00000       3300.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0027 616-02320               353.000  m2  |       2.00000        706.00|       4.35000       1535.55|
  GEOTEXTILES                             |                            |                            |
0028 616-05688               489.300  Mg  |      30.00000      14679.00|      51.00000      24954.30|
  RIPRAP, CLASS 1                         |                            |                            |
0029 616-06405                67.300  Mg  |      38.00000       2557.40|      64.00000       4307.20|
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-01004                 2.000  EACH|     575.00000       1150.00|     630.00000       1260.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01660              1920.000  m2  |       0.37000        710.40|       0.41000        787.20|
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0032 621-01956                13.500  kg  |      18.52000        250.02|      20.30000        274.05|
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0033 621-06548                 0.700  kg  |      55.00000         38.50|      61.00000         42.70|
  SEED MIXTURE, CV                        |                            |                            |
0034 621-06559               637.000  m2  |       0.65000        414.05|       0.72000        458.64|
  MULCHED SEEDING, R                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   604,761.71                                                  ROUTE : SR 101
     CALL ORDER   : 200                     CONTRACT ID : R -26139-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-1315988              |(2) 35-1058755              |
                                          |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06567                 6.900  kL  |       0.55000          3.80|       0.60000          4.14|
  WATER                                   |                            |                            |
0036 621-06574               385.300  m2  |       4.80000       1849.44|       5.20000       2003.56|
  SODDING                                 |                            |                            |
0037 621-06575               518.000  m2  |       4.80000       2486.40|       5.20000       2693.60|
  SODDING, NURSERY                        |                            |                            |
0038 621-52448                 8.000  EACH|      25.00000        200.00|      26.00000        208.00|
  SIGN, DO NOT SPRAY                      |                            |                            |
0039 622-98200                 8.000  EACH|      25.00000        200.00|      26.00000        208.00|
  SIGN, DO NOT DISTURB                    |                            |                            |
0040 702-51005                 7.500  m3  |    1100.00000       8250.00|     520.00000       3900.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                 9.300  m3  |     620.00000       5766.00|     520.00000       4836.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 703-51030               907.000  kg  |       2.00000       1814.00|       1.60000       1451.20|
  REINFORCING STEEL                       |                            |                            |
0043 714-06660                31.800  m2  |     650.00000      20670.00|     590.00000      18762.00|
  WINGWALL                                |                            |                            |
0044 714-26712                20.120  m   |    2600.00000      52312.00|    1450.00000      29174.00|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1800 mm             |                            |                            |
0045 715-05147                 9.000  m   |     120.00000       1080.00|     136.00000       1224.00|
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0046 715-05149                 1.000  m   |     400.00000        400.00|     460.00000        460.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0047 715-05152               267.000  m   |     100.00000      26700.00|     106.00000      28302.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0048 715-05168                29.100  m   |      65.00000       1891.50|     155.00000       4510.50|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0049 715-05217                 1.000  m   |     280.00000        280.00|     445.00000        445.00|
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0050 715-35000                60.000  m   |      18.00000       1080.00|      75.00000       4500.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0051 715-35005                60.000  m   |      20.00000       1200.00|      75.00000       4500.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0052 715-35010                60.000  m   |      22.00000       1320.00|      82.00000       4920.00|
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0053 715-46000                 6.000  EACH|     200.00000       1200.00|     350.00000       2100.00|
  PIPE END SECTION, 300 mm                |                            |                            |
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                                                                                                                   PAGE : 200 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   604,761.71                                                  ROUTE : SR 101
     CALL ORDER   : 200                     CONTRACT ID : R -26139-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-1315988              |(2) 35-1058755              |
                                          |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46010                 1.000  EACH|     250.00000        250.00|     270.00000        270.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0055 720-44000                 1.000  EACH|     400.00000        400.00|     145.00000        145.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0056 720-45400                 1.000  EACH|    1800.00000       1800.00|    2900.00000       2900.00|
  MANHOLE, A4                             |                            |                            |
0057 720-90547                 1.000  EACH|    1600.00000       1600.00|    1800.00000       1800.00|
  CATCH BASIN, A7                         |                            |                            |
0058 720-93472                 3.000  EACH|    1750.00000       5250.00|    2700.00000       8100.00|
  CATCH BASIN, A4                         |                            |                            |
0059 723-07184                24.380  m   |    6350.00000     154813.00|    4611.00000     112416.18|
  STRUCTURE, PRECAST THREE-SIDE, 5480 mm  |                            |                            |
  X 3660 mm                               |                            |                            |
0060 801-04308                 4.000  EACH|     220.00000        880.00|     240.00000        960.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0061 801-06605                16.000  EACH|      96.00000       1536.00|     105.00000       1680.00|
  BARRICADE, IIIA                         |                            |                            |
0062 801-06606                 8.000  EACH|     120.00000        960.00|     130.00000       1040.00|
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                57.000  EACH|      52.00000       2964.00|      57.00000       3249.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                24.000  EACH|      65.00000       1560.00|      71.00000       1704.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 4.000  EACH|       1.00000          4.00|       1.00000          4.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 801-06775                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0067 801-06775                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0068 802-07060                 1.000  EACH|     145.00000        145.00|     160.00000        160.00|
  SIGN, SHEET, RELOCATE                   |                            |                            |
0069 802-76055                 4.300  m   |       4.85000         20.86|       5.00000         21.50|
  SIGN POST, A                            |                            |                            |
0070 804-06770                 3.000  EACH|      26.85000         80.55|      29.50000         88.50|
  DELINEATOR POST                         |                            |                            |
0071 808-06712                45.000  m   |       0.63000         28.35|       0.70000         31.50|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0072 808-06713               850.000  m   |       0.63000        535.50|       0.70000        595.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0073 808-06714               400.000  m   |       0.63000        252.00|       0.70000        280.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   604,761.71                                                  ROUTE : SR 101
     CALL ORDER   : 200                     CONTRACT ID : R -26139-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-1315988              |(2) 35-1058755              |
                                          |FORT DEFIANCE CONSTRUCTION &|BAKER & SCHULTZ, INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    507,772.71|             $    565,170.63|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    507,772.71|             $    565,170.63|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 210 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   236,369.93                                                  ROUTE : 25
     CALL ORDER   : 210                     CONTRACT ID : R -26164-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0711005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    238,811.75     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    249,071.98     104.2963%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENTS- WITH ADDED TURN LANES
                                          |                            |                            |
0001 105-06845                        LUMP|    6500.00000       6500.00|    4700.00000       4700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1925.00000      11550.00|    2489.44000      14936.64|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11917.00000      11917.00|   13322.76000      13322.76|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278               120.000  LFT |      12.00000       1440.00|      26.67000       3200.40|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-04089                 2.000  EACH|      50.00000        100.00|      35.67000         71.34|
  SIGN, SHEET, REMOVE                     |                            |                            |
0006 202-60820             13500.000  SYS |       1.10000      14850.00|       1.24000      16740.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-86946                 2.000  EACH|     350.00000        700.00|     300.00000        600.00|
  HANDHOLE, REMOVE                        |                            |                            |
0008 202-90277                 2.000  EACH|     385.00000        770.00|     100.00000        200.00|
  DETECTOR HOUSING, REMOVE                |                            |                            |
0009 303-52308               200.000  TON |      22.00000       4400.00|      26.42000       5284.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 305-05204                20.000  TON |     185.00000       3700.00|     105.44000       2108.80|
  HMA FOR PATCHING                        |                            |                            |
0011 305-05731               320.000  TON |      68.00000      21760.00|      84.58000      27065.60|
  WIDENING WITH QC/QA HMA                 |                            |                            |
0012 401-05456               850.000  TON |      54.60000      46410.00|      58.51000      49733.50|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0013 402-05490               215.000  TON |      48.00000      10320.00|      53.21000      11440.15|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0014 402-05495                20.000  TON |      52.00000       1040.00|      77.93000       1558.60|
  HMA WEDGE AND LEVEL                     |                            |                            |
0015 405-05517                 1.000  TON |     325.00000        325.00|     688.43000        688.43|
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   236,369.93                                                  ROUTE : 25
     CALL ORDER   : 210                     CONTRACT ID : R -26164-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 406-05520                 2.500  TON |     235.00000        587.50|     171.21000        428.03|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 605-06120               120.000  LFT |      25.00000       3000.00|      24.07000       2888.40|
  CURB, CONCRETE                          |                            |                            |
0018 605-06150              1015.000  LFT |      18.00000      18270.00|      18.14000      18412.10|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0019 605-06210               400.000  LFT |      32.00000      12800.00|      44.46000      17784.00|
  CENTER CURB, C, CONCRETE                |                            |                            |
0020 605-94811                 7.000  EACH|     535.00000       3745.00|     681.59000       4771.13|
  CURB TURNOUT                            |                            |                            |
0021 610-05527                85.000  TON |     110.00000       9350.00|     101.54000       8630.90|
  HMA FOR APPROACHES                      |                            |                            |
0022 615-06527                 1.000  EACH|     550.00000        550.00|     596.14000        596.14|
  MONUMENT, SECTION CORNER                |                            |                            |
0023 801-06203               600.000  LFT |       0.35000        210.00|       1.01000        606.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0024 801-06207               600.000  LFT |       4.25000       2550.00|       1.30000        780.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0025 801-06640                10.000  EACH|      75.00000        750.00|      67.00000        670.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06645                 3.000  EACH|      35.00000        105.00|      35.00000        105.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0027 801-06710                60.000  DAY |      18.00000       1080.00|      15.00000        900.00|
  FLASHING ARROW SIGN                     |                            |                            |
0028 801-06775                        LUMP|   21750.00000      21750.00|   15364.31000      15364.31|
  MAINTAINING TRAFFIC                     |                            |                            |
0029 802-03821                 5.000  EACH|      72.00000        360.00|      90.00000        450.00|
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0030 802-05702                75.000  LFT |      11.55000        866.25|       5.75000        431.25|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0031 805-01842                 2.000  EACH|     715.00000       1430.00|     700.00000       1400.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0032 805-01844               375.000  LFT |      10.80000       4050.00|       9.00000       3375.00|
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0033 805-78205                 5.000  EACH|     735.00000       3675.00|     610.00000       3050.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0034 805-78230                 1.000  EACH|    1250.00000       1250.00|    1000.00000       1000.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   236,369.93                                                  ROUTE : 25
     CALL ORDER   : 210                     CONTRACT ID : R -26164-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 805-78470              2200.000  LFT |       0.21000        462.00|       0.20000        440.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0036 805-78490                35.000  LFT |       1.20000         42.00|       2.00000         70.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0037 805-78510               800.000  LFT |       1.20000        960.00|       1.50000       1200.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0038 805-78785                 3.000  EACH|     460.00000       1380.00|     670.00000       2010.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0039 805-78795               820.000  LFT |       9.25000       7585.00|       7.50000       6150.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0040 805-92504                 3.000  EACH|     215.00000        645.00|     350.00000       1050.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0041 808-06701               850.000  LFT |       0.31000        263.50|       0.26000        221.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0042 808-06703              4300.000  LFT |       0.30000       1290.00|       0.26000       1118.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0043 808-75245              3300.000  LFT |       0.30000        990.00|       0.26000        858.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0044 808-75297               130.000  LFT |       3.25000        422.50|       2.95000        383.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0045 808-75320                 8.000  EACH|      61.00000        488.00|      51.00000        408.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0046 808-75325                 4.000  EACH|      80.50000        322.00|      70.00000        280.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0047 808-95638                40.000  SFT |       3.00000        120.00|       1.85000         74.00|
  CENTER CURB PAINTING                    |                            |                            |
0048 808-95933               820.000  LFT |       2.05000       1681.00|       1.85000       1517.00|
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $    238,811.75|             $    249,071.98|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    238,811.75|             $    249,071.98|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 63
     CALL ORDER   : 222                     CONTRACT ID : R -26199-A                   COUNTIES : VERMILLION
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,698,847.60     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 70
     CALL ORDER   : 228                     CONTRACT ID : R -26212-A                   COUNTIES : CLAY            MONTGOMERY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM
                                          CONTRACT TIME : 10/25/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,083,548.33     100.0000%
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,202,512.15     105.7096%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,922.39                                                  ROUTE :
     CALL ORDER   : 234                     CONTRACT ID : R -26230-A                   COUNTIES : CRAWFORD        HARRISON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C505

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    444,702.05     100.0000%
   2   35-0248940     CORYDON STONE & ASPHALT                                                $    519,299.62     116.7747%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0248940              |
                                          |GOHMANN ASPHALT & CONSTR., I|CORYDON STONE & ASPHALT     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1500.00000       1500.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1300.00000       7800.00|    1200.00000       7200.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   26000.00000      26000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820               588.000  SYS |       4.90000       2881.20|       6.50000       3822.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 211-02050                 4.400  CYS |     130.00000        572.00|      50.00000        220.00|
  B BORROW                                |                            |                            |
0006 303-52308               802.000  TON |      20.00000      16040.00|      20.00000      16040.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 402-05497              5711.000  TON |      33.00000     188463.00|      42.75000     244145.25|
  HMA FOR PARK ROAD                       |                            |                            |
0008 402-05498              1938.000  TON |      40.00000      77520.00|      42.75000      82849.50|
  HMA FOR PARKING AREA                    |                            |                            |
0009 406-05520                27.700  TON |     150.00000       4155.00|     200.00000       5540.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-94634              1627.000  LFT |      32.40000      52714.80|      32.40000      52714.80|
  GUARDRAIL, WOOD BEAM, MODIFIED          |                            |                            |
0011 601-99105               675.000  LFT |       9.30000       6277.50|       9.00000       6075.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0012 615-06496                10.000  EACH|      75.00000        750.00|      50.00000        500.00|
  PARKING BARRIER                         |                            |                            |
0013 615-97768               372.000  EACH|      20.00000       7440.00|      25.00000       9300.00|
  PARKING BARRIER, RESET                  |                            |                            |
0014 616-02320               585.000  SYS |       2.00000       1170.00|       2.00000       1170.00|
  GEOTEXTILES                             |                            |                            |
0015 616-06405               258.000  TON |      30.00000       7740.00|      25.00000       6450.00|
  RIPRAP, REVETMENT                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 234 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,922.39                                                  ROUTE :
     CALL ORDER   : 234                     CONTRACT ID : R -26230-A                   COUNTIES : CRAWFORD        HARRISON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0248940              |
                                          |GOHMANN ASPHALT & CONSTR., I|CORYDON STONE & ASPHALT     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 621-06559             10711.000  SYS |       0.41000       4391.51|       0.34000       3641.74|
  MULCHED SEEDING, R                      |                            |                            |
0017 621-06570               213.000  CYS |      15.00000       3195.00|      30.00000       6390.00|
  TOP SOIL                                |                            |                            |
0018 702-90915                 9.600  CYS |     750.00000       7200.00|     775.00000       7440.00|
  CONCRETE, A                             |                            |                            |
0019 715-05053               217.000  LFT |      12.00000       2604.00|       5.00000       1085.00|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0020 715-05118                80.000  LFT |      28.00000       2240.00|      25.00000       2000.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0021 715-46000                 8.000  EACH|     260.00000       2080.00|     150.00000       1200.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0022 715-91361                38.000  LFT |      12.00000        456.00|      10.00000        380.00|
  PIPE, PVC, 6 IN.                        |                            |                            |
0023 718-06528                 4.000  EACH|     400.00000       1600.00|     300.00000       1200.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0024 718-52610                12.500  CYS |      14.00000        175.00|      25.00000        312.50|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0025 801-06775                        LUMP|    4840.21000       4840.21|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-03896               101.000  EACH|      80.00000       8080.00|      68.00000       6868.00|
  BOLLARD , WOOD, 8 IN., ROUND            |                            |                            |
0027 804-06770                 4.000  EACH|      15.00000         60.00|      18.00000         72.00|
  DELINEATOR POST                         |                            |                            |
0028 808-06703              3917.500  LFT |       0.39000       1527.83|       0.39000       1527.83|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0029 808-97664                 6.000  EACH|     110.00000        660.00|     110.00000        660.00|
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC,|                            |                            |
   HANDICAP SYMBOL                        |                            |                            |
0030 621-01004                 1.000  EACH|     615.00000        615.00|     615.00000        615.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 601-04793              1627.000  LFT |       2.00000       3254.00|       3.00000       4881.00|
  GUARDRAIL , WOODEN, REMOVE              |                            |                            |
0032 950-04905                        LUMP|    4200.00000       4200.00|    4000.00000       4000.00|
  HANDRAIL , PEDESTRIAN, ALUMINUM         |                            |                            |
     SECTION TOTALS                       |             $    444,702.05|             $    519,299.62|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    444,702.05|             $    519,299.62|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 240 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,857,401.00                                                  ROUTE : I-70
     CALL ORDER   : 240                     CONTRACT ID : R -26244-A                   COUNTIES : CLAY            VIGO
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0701099

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,987,230.61     100.0000%
====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITAION
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1617.00000       9702.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|  146842.23000     146842.23|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            386427.000  SYS |       0.70000     270498.90|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308               200.000  TON |      92.05000      18410.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 401-05437               400.000  TON |      95.43000      38172.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0006 401-05455               100.000  TON |     143.60000      14360.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456             38256.000  TON |      51.75000    1979748.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE - -  |                            |                            |
  SMA                                     |                            |                            |
0008 402-05475               200.000  TON |     126.08000      25216.00|                            |
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0009 405-05517                 1.000  TON |    1432.83000       1432.83|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0010 406-05520                93.000  TON |     208.66000      19405.38|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 503-05240                60.000  LFT |      30.85000       1851.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0012 506-06333               100.000  SYS |     287.70000      28770.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0013 715-05053               900.000  LFT |      21.49000      19341.00|                            |
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0014 715-05203               900.000  LFT |       9.75000       8775.00|                            |
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0015 718-06526                60.000  TON |     158.56000       9513.60|                            |
  HMA FOR UNDERDRAINS                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 240 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,857,401.00                                                  ROUTE : I-70
     CALL ORDER   : 240                     CONTRACT ID : R -26244-A                   COUNTIES : CLAY            VIGO
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2126716              |                            |
                                          |WABASH VALLEY ASPHALT CO. LL|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 718-06529                 8.000  EACH|     659.40000       5275.20|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0017 718-06531                28.000  EACH|     564.90000      15817.20|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0018 718-52610                40.000  CYS |      46.20000       1848.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0019 801-01093                 8.000  EACH|     572.25000       4578.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0020 801-06207             12820.000  LFT |       1.58000      20255.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0021 801-06640                22.000  EACH|     142.80000       3141.60|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06710               100.000  DAY |      16.55000       1655.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0023 801-06775                        LUMP|  230759.64000     230759.64|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0024 805-05406                 1.000  EACH|   23011.41000      23011.41|                            |
  DATA COLLECTION SITE                    |                            |                            |
0025 808-06702             32050.000  LFT |       0.28000       8974.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0026 808-06703            136559.000  LFT |       0.23000      31408.57|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0027 808-06705              5040.000  LFT |       0.60000       3024.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0028 808-06706              2560.000  LFT |       2.38000       6092.80|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0029 808-06714            128199.000  LFT |       0.11000      14101.89|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0030 808-06716              7600.000  LFT |       1.77000      13452.00|                            |
  LINE, REMOVE                            |                            |                            |
0031 808-75996              1664.000  EACH|       7.09000      11797.76|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  2,987,230.61|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,987,230.61|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   399,002.50                                                  ROUTE : IR 1003
     CALL ORDER   : 250                     CONTRACT ID : R -26252-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9933039

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    396,262.25     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    452,185.90     114.1127%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 110-01001                        LUMP|   19750.00000      19750.00|   31000.00000      31000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-60820              3371.000  SYS |       1.25000       4213.75|       0.90000       3033.90|
  SURFACE MILLING, ASPHALT                |                            |                            |
0003 303-52308              2092.000  TON |      14.00000      29288.00|      22.00000      46024.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0004 303-94433               190.000  CYS |      23.65000       4493.50|      30.00000       5700.00|
  AGGREGATE, 12 , COMPACTED               |                            |                            |
0005 401-05456              6950.000  TON |      36.50000     253675.00|      42.00000     291900.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 402-05495               270.000  TON |      42.00000      11340.00|      44.00000      11880.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0007 406-05520                29.000  TON |     150.00000       4350.00|     175.00000       5075.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 610-05527                75.000  TON |      76.00000       5700.00|     115.00000       8625.00|
  HMA FOR APPROACHES                      |                            |                            |
0009 616-06451                28.000  TON |      85.00000       2380.00|      42.00000       1176.00|
  RIPRAP, UNIFORM                         |                            |                            |
0010 715-05118               144.000  LFT |      48.00000       6912.00|      30.00000       4320.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN. ,        |                            |                            |
  CORRUGATED STEEL W/ ALUMINIZED TYPE II  |                            |                            |
0011 715-05119               108.000  LFT |      49.00000       5292.00|      38.00000       4104.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN. ,        |                            |                            |
  CORRUGATED STEEL W/ ALUMINIZED TYPE II  |                            |                            |
0012 715-05123               180.000  LFT |      55.00000       9900.00|      51.00000       9180.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN. ,        |                            |                            |
  CORRUGATED STEEL W/ ALUMINIZED TYPE II  |                            |                            |
0013 715-05125                36.000  LFT |      62.00000       2232.00|      75.00000       2700.00|
  PIPE, TYPE 1, CIRCULAR, 30 IN. ,        |                            |                            |
  CORRUGATED STEEL W/ ALUMINIZED TYPE II  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 250 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   399,002.50                                                  ROUTE : IR 1003
     CALL ORDER   : 250                     CONTRACT ID : R -26252-A                   COUNTIES : HENRY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 715-46000                 8.000  EACH|     210.00000       1680.00|     255.00000       2040.00|
  PIPE END SECTION, 12 IN. , ALUMINIZED   |                            |                            |
  TYPE II COATING                         |                            |                            |
0015 715-46005                 6.000  EACH|     225.00000       1350.00|     275.00000       1650.00|
  PIPE END SECTION, 15 IN. , ALUMINIZED   |                            |                            |
  TYPE II COATING                         |                            |                            |
0016 715-46020                10.000  EACH|     300.00000       3000.00|     350.00000       3500.00|
  PIPE END SECTION, 24 IN. , ALUMINIZED   |                            |                            |
  TYPE II COATING                         |                            |                            |
0017 715-46030                 2.000  EACH|     470.00000        940.00|     525.00000       1050.00|
  PIPE END SECTION, 30 IN. , ALUMINIZED   |                            |                            |
  TYPE II COATING                         |                            |                            |
0018 801-04308                12.000  EACH|      85.00000       1020.00|      85.00000       1020.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0019 801-06605                 6.000  EACH|      55.00000        330.00|      55.00000        330.00|
  BARRICADE, IIIA                         |                            |                            |
0020 801-06606                 6.000  EACH|      66.00000        396.00|      68.00000        408.00|
  BARRICADE, IIIB                         |                            |                            |
0021 801-06640                26.000  EACH|      45.00000       1170.00|      45.00000       1170.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|   25450.00000      25450.00|   14900.00000      14900.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0023 808-75340                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
     SECTION TOTALS                       |             $    396,262.25|             $    452,185.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    396,262.25|             $    452,185.90|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 260 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 465
     CALL ORDER   : 260                     CONTRACT ID : R -26262-A                   COUNTIES : MARION
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   15  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-0908125     STRAWSER, INC.                                                         $    246,316.95     100.0000%
   2   31-0860455     SLURRY SEAL OF SOUTHERN OHIO, INC.                                     $    319,947.49     129.8925%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 300 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,163,552.28                                                  ROUTE : SR 545
     CALL ORDER   : 300                     CONTRACT ID : RS-25847-A                   COUNTIES : DUBOIS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 511900A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    882,200.00     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    904,596.35     102.5386%
   3   35-1056038     CALCAR QUARRIES, INC.                                                  $    984,761.01     111.6255%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1056038
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CALCAR QUARRIES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4300.00000       4300.00|    3000.00000       3000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                 8.000  MOS |    2200.00000      17600.00|    1350.00000      10800.00|    1200.00000        9600.00
  FIELD OFFICE, C                         |                            |                            |
0003 110-01001                        LUMP|   43800.00000      43800.00|   45000.00000      45000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02272                85.000  m   |      18.00000       1530.00|      35.00000       2975.00|      25.00000        2125.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0005 202-60820            139700.000  m2  |       0.01000       1397.00|       0.45000      62865.00|       0.42000       58674.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-91878              1200.000  m   |       2.00000       2400.00|      21.00000      25200.00|      24.00000       28800.00
  LINEAR DITCH GRADING                    |                            |                            |
0007 205-02229                30.000  m   |      18.65000        559.50|      18.65000        559.50|      12.00000         360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0008 211-02060               520.000  m3  |      26.00000      13520.00|      14.00000       7280.00|      33.70000       17524.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-04095              1265.000  Mg  |      15.35000      19417.75|      16.00000      20240.00|      15.95000       20176.75
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 305-05204                50.000  Mg  |      90.00000       4500.00|     140.00000       7000.00|     150.00000        7500.00
  HMA FOR PATCHING                        |                            |                            |
0011 401-05456             12575.000  Mg  |      42.00000     528150.00|      38.00000     477850.00|      40.90000      514317.50
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 402-05495               500.000  Mg  |      40.00000      20000.00|      34.25000      17125.00|      43.50000       21750.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0013 405-05517                35.000  Mg  |     300.00000      10500.00|     295.00000      10325.00|     300.00000       10500.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                40.000  Mg  |     150.00000       6000.00|     165.00000       6600.00|     210.00000        8400.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,163,552.28                                                  ROUTE : SR 545
     CALL ORDER   : 300                     CONTRACT ID : RS-25847-A                   COUNTIES : DUBOIS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1056038
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CALCAR QUARRIES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 610-05527               920.000  Mg  |      40.00000      36800.00|      38.00000      34960.00|      60.00000       55200.00
  HMA FOR APPROACHES                      |                            |                            |
0016 616-06405               500.000  Mg  |      25.00000      12500.00|      25.00000      12500.00|      31.50000       15750.00
  RIPRAP, REVETMENT                       |                            |                            |
0017 621-01004                 1.000  EACH|     650.00000        650.00|     650.00000        650.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0018 621-06559              1000.000  m2  |       1.45000       1450.00|       1.45000       1450.00|       1.45000        1450.00
  MULCHED SEEDING, R                      |                            |                            |
0019 715-05019                 4.100  m   |     520.00000       2132.00|    1000.00000       4100.00|     378.00000        1549.80
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0020 715-05121                 3.000  m   |     430.00000       1290.00|     660.00000       1980.00|     357.00000        1071.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0021 715-05123                 4.000  m   |     465.00000       1860.00|    1000.00000       4000.00|     244.00000         976.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0022 715-05125                16.200  m   |     310.00000       5022.00|     500.00000       8100.00|     346.19000        5608.28
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0023 715-05127                25.000  m   |     400.00000      10000.00|     425.00000      10625.00|     413.00000       10325.00
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0024 715-05129                26.000  m   |     425.00000      11050.00|     590.00000      15340.00|     448.96000       11672.96
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            |
0025 715-05247                 2.000  m   |     635.00000       1270.00|    1000.00000       2000.00|     529.00000        1058.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.45  |                            |                            |
  m2                                      |                            |                            |
0026 715-05260                22.800  m   |     630.00000      14364.00|    1000.00000      22800.00|     563.06000       12837.77
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.55  |                            |                            |
  m2                                      |                            |                            |
0027 715-05842                 2.000  EACH|    4500.00000       9000.00|    1780.00000       3560.00|    2995.00000        5990.00
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0028 715-06492                 2.000  EACH|    4490.00000       8980.00|    1680.00000       3360.00|    3795.00000        7590.00
  CONCRETE ANCHOR, 1350 mm                |                            |                            |
0029 715-06825                 1.000  EACH|    4490.00000       4490.00|    1830.00000       1830.00|    3545.00000        3545.00
  CONCRETE ANCHOR , MIN. AREA 1.45 m2     |                            |                            |
0030 715-06825                 2.000  EACH|    4490.00000       8980.00|    1830.00000       3660.00|    4385.00000        8770.00
  CONCRETE ANCHOR , MIN. AREA 2.55 m2     |                            |                            |
0031 715-46010                 1.000  EACH|     220.00000        220.00|     930.00000        930.00|     485.00000         485.00
  PIPE END SECTION, 450 mm                |                            |                            |
0032 715-46020                 1.000  EACH|     320.00000        320.00|     970.00000        970.00|     550.00000         550.00
  PIPE END SECTION, 600 mm                |                            |                            |
0033 715-46030                 2.000  EACH|     400.00000        800.00|    1100.00000       2200.00|     635.00000        1270.00
  PIPE END SECTION, 750 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,163,552.28                                                  ROUTE : SR 545
     CALL ORDER   : 300                     CONTRACT ID : RS-25847-A                   COUNTIES : DUBOIS
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0626844              |(3) 35-1056038
                                          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO          |CALCAR QUARRIES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-46040                 2.000  EACH|     560.00000       1120.00|    1200.00000       2400.00|     815.00000        1630.00
  PIPE END SECTION, 900 mm                |                            |                            |
0035 801-06203              1785.000  m   |       1.60000       2856.00|       3.00000       5355.00|       3.00000        5355.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0036 801-06207              1785.000  m   |       3.25000       5801.25|       4.00000       7140.00|       3.50000        6247.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06640                45.000  EACH|      70.00000       3150.00|      70.00000       3150.00|      75.00000        3375.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|   19936.60000      19936.60|   15000.00000      15000.00|   38000.00000       38000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 808-04298                 2.000  EACH|     650.00000       1300.00|     375.00000        750.00|     307.00000         614.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0040 808-06712              1850.000  m   |       0.16000        296.00|       0.14000        259.00|       0.16000         296.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0041 808-06713             35620.000  m   |       0.16000       5699.20|       0.14000       4986.80|       0.16000        5699.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0042 808-06714             26320.000  m   |       0.16000       4211.20|       0.14000       3684.80|       0.16000        4211.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0043 808-75297                55.000  m   |      33.00000       1815.00|      11.00000        605.00|      14.31000         787.05
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0044 808-75996              1385.000  EACH|       3.80000       5263.00|       2.75000       3808.75|       3.00000        4155.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0045 808-75998              1385.000  EACH|      18.70000      25899.50|      18.50000      25622.50|      19.00000       26315.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    882,200.00|             $    904,596.35|                $    984,761.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    882,200.00|             $    904,596.35|                $    984,761.01
====================================================================================================================================
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                                                                                                                   PAGE : 314 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,645.87                                                  ROUTE : 31
     CALL ORDER   : 314                     CONTRACT ID : RS-26168-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-4351261     SHELLY & SANDS, INC.                                                   $    526,396.64     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    579,639.00     110.1144%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    597,180.00     113.4467%
   4   35-1139301     E & B PAVING, INC.                                                     $    649,468.00     123.3799%
   5   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    654,900.00     124.4118%
====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 3.000  MOS |    1800.00000       5400.00|    2300.00000       6900.00|    2200.00000        6600.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    3500.00000       3500.00|   12365.00000      12365.00|   16002.24000       16002.24
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            133452.980  SYS |       0.61000      81406.32|       0.30000      40035.89|       0.33000       44039.48
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 401-05456              9174.890  TON |      33.00000     302771.37|      44.05000     404153.90|      42.50000      389932.83
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0005 406-05520                44.430  TON |     140.00000       6220.20|     175.00000       7775.25|     185.00000        8219.55
  ASPHALT FOR TACK COAT                   |                            |                            |
0006 801-06207              7000.000  LFT |       1.25000       8750.00|       0.45000       3150.00|       1.00000        7000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0007 801-06640                38.000  EACH|      69.25000       2631.50|      55.00000       2090.00|      70.00000        2660.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06775                        LUMP|    4550.00000       4550.00|    2801.21000       2801.21|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0009 808-01226               660.000  EACH|       6.40000       4224.00|       6.50000       4290.00|       6.30000        4158.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0013 808-75297               962.000  LFT |       3.20000       3078.40|       3.25000       3126.50|       3.20000        3078.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0014 808-75320                20.000  EACH|      48.00000        960.00|      50.00000       1000.00|      47.00000         940.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,645.87                                                  ROUTE : 31
     CALL ORDER   : 314                     CONTRACT ID : RS-26168-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-75325                10.000  EACH|      58.75000        587.50|      60.00000        600.00|      58.00000         580.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0016 808-75994               660.000  EACH|       6.15000       4059.00|       6.00000       3960.00|       6.00000        3960.00
  PRISMATIC REFLECTOR                     |                            |                            |
0017 808-75996               660.000  EACH|       7.00000       4620.00|       6.00000       3960.00|       4.00000        2640.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-06701             18100.000  LFT |       0.01000        181.00|       0.05000        905.00|       0.02000         362.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0019 808-06703             30000.000  LFT |       0.30000       9000.00|       0.30000       9000.00|       0.29000        8700.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0020 808-75245             24100.000  LFT |       0.30000       7230.00|       0.30000       7230.00|       0.29000        6989.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0021 805-78470             31125.000  LFT |       0.28000       8715.00|       0.15000       4668.75|       0.27000        8403.75
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0022 805-78510              3112.500  LFT |       0.70000       2178.75|       0.60000       1867.50|       0.70000        2178.75
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0023 805-78795              9960.000  LFT |       6.66000      66333.60|       6.00000      59760.00|       6.60000       65736.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
     SECTION TOTALS                       |             $    526,396.64|             $    579,639.00|                $    597,180.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    526,396.64|             $    579,639.00|                $    597,180.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 314 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,645.87                                                  ROUTE : 31
     CALL ORDER   : 314                     CONTRACT ID : RS-26168-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1151771              |
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 3.000  MOS |    1500.00000       4500.00|    1850.00000       5550.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   32500.00000      32500.00|   23242.73000      23242.73|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            133452.980  SYS |       0.54000      72064.61|       0.50000      66726.49|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 401-05456              9174.890  TON |      44.00000     403695.16|      47.00000     431219.83|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0005 406-05520                44.430  TON |     156.00000       6931.08|     150.00000       6664.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0006 801-06207              7000.000  LFT |       0.78000       5460.00|       1.00000       7000.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0007 801-06640                38.000  EACH|      65.00000       2470.00|      67.00000       2546.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0008 801-06775                        LUMP|   18500.00000      18500.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0009 808-01226               660.000  EACH|       6.00000       3960.00|       6.20000       4092.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0013 808-75297               962.000  LFT |       3.00000       2886.00|       3.10000       2982.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0014 808-75320                20.000  EACH|      45.00000        900.00|      46.60000        932.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0015 808-75325                10.000  EACH|      55.00000        550.00|      57.00000        570.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0016 808-75994               660.000  EACH|       5.75000       3795.00|       6.00000       3960.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0017 808-75996               660.000  EACH|       5.50000       3630.00|       5.70000       3762.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-06701             18100.000  LFT |       0.01000        181.00|       0.01000        181.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0019 808-06703             30000.000  LFT |       0.28000       8400.00|       0.29000       8700.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,645.87                                                  ROUTE : 31
     CALL ORDER   : 314                     CONTRACT ID : RS-26168-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1151771              |
                                          |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 808-75245             24100.000  LFT |       0.28000       6748.00|       0.29000       6989.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0021 805-78470             31125.000  LFT |       0.26000       8092.50|       0.27000       8403.75|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0022 805-78510              3112.500  LFT |       0.66000       2054.25|       0.68000       2116.50|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0023 805-78795              9960.000  LFT |       6.24000      62150.40|       5.95000      59262.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
     SECTION TOTALS                       |             $    649,468.00|             $    654,900.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    649,468.00|             $    654,900.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   575,571.13                                                  ROUTE : 135
     CALL ORDER   : 316                     CONTRACT ID : RS-26169-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-4351261     SHELLY & SANDS, INC.                                                   $    457,723.84     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    497,562.30     108.7036%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    532,220.00     116.2753%
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    534,924.65     116.8662%
   5   35-1139301     E & B PAVING, INC.                                                     $    600,129.49     131.1116%
====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1400.00000       8400.00|    1600.00000       9600.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    2200.00000       2200.00|   11845.00000      11845.00|   16739.98000       16739.98
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             85384.300  SYS |       0.67000      57207.48|       0.45000      38422.94|       0.40000       34153.72
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204               300.000  TON |      90.00000      27000.00|      70.00000      21000.00|      90.00000       27000.00
  HMA FOR PATCHING                        |                            |                            |
0006 406-05520                21.517  TON |     140.00000       3012.38|     170.00000       3657.89|     185.00000        3980.65
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 610-05527               442.745  TON |      57.10000      25280.74|      55.00000      24350.98|      70.00000       30992.15
  HMA FOR APPROACHES                      |                            |                            |
0008 720-44000                22.000  EACH|     640.00000      14080.00|     300.00000       6600.00|     300.00000        6600.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0009 801-06207              8658.000  LFT |       1.20000      10389.60|       0.45000       3896.10|       1.00000        8658.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0010 801-06640                26.000  EACH|      85.00000       2210.00|      52.00000       1352.00|      84.00000        2184.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|    2550.00000       2550.00|    3442.22000       3442.22|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-78470             28750.000  LFT |       0.11000       3162.50|       0.15000       4312.50|       0.33000        9487.50
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0013 805-78510              2875.000  LFT |       1.60000       4600.00|       0.60000       1725.00|       0.68000        1955.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0014 805-78795              9200.000  LFT |       6.65000      61180.00|       5.75000      52900.00|       6.50000       59800.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 316 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   575,571.13                                                  ROUTE : 135
     CALL ORDER   : 316                     CONTRACT ID : RS-26169-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-1917625              |(3) 35-0918397
                                          |SHELLY & SANDS, INC.        |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-01226               542.000  EACH|       6.40000       3468.80|       7.50000       4065.00|       6.30000        3414.60
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0020 808-75297               588.000  LFT |       3.20000       1881.60|       3.00000       1764.00|       3.10000        1822.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0021 808-75320                76.000  EACH|      48.05000       3651.80|      55.00000       4180.00|      47.00000        3572.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0022 808-75325                52.000  EACH|      62.50000       3250.00|      70.00000       3640.00|      62.00000        3224.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0023 808-75994               542.000  EACH|       6.15000       3333.30|       3.50000       1897.00|       6.00000        3252.00
  PRISMATIC REFLECTOR                     |                            |                            |
0024 808-75996               542.000  EACH|       5.49000       2975.58|       3.50000       1897.00|       4.00000        2168.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0025 401-05456              6601.502  TON |      31.65000     208937.54|      43.40000     286505.19|      42.00000      277263.08
  QC/QA HMA SURFACE 9.5 mm, MAINLINE ,    |                            |                            |
  VOLUMETRIC                              |                            |                            |
0026 808-06701              5806.000  LFT |       0.23000       1335.38|       0.27000       1567.62|       0.23000        1335.38
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0027 808-75240              4017.000  LFT |       0.23000        923.91|       0.27000       1084.59|       0.23000         923.91
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0028 808-06703             23824.000  LFT |       0.23000       5479.52|       0.27000       6432.48|       0.23000        5479.52
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0029 808-75245              5277.000  LFT |       0.23000       1213.71|       0.27000       1424.79|       0.23000        1213.71
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $    457,723.84|             $    497,562.30|                $    532,220.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    457,723.84|             $    497,562.30|                $    532,220.00
====================================================================================================================================
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                                                                                                                   PAGE : 316 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   575,571.13                                                  ROUTE : 135
     CALL ORDER   : 316                     CONTRACT ID : RS-26169-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1139301              |
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1600.00000       9600.00|    2150.00000      12900.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   26000.00000      26000.00|   30000.00000      30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             85384.300  SYS |       0.44000      37569.09|       0.80000      68307.44|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204               300.000  TON |      60.45000      18135.00|     100.00000      30000.00|
  HMA FOR PATCHING                        |                            |                            |
0006 406-05520                21.517  TON |     180.00000       3873.06|     156.00000       3356.65|
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 610-05527               442.745  TON |      59.39000      26294.63|      80.00000      35419.60|
  HMA FOR APPROACHES                      |                            |                            |
0008 720-44000                22.000  EACH|     274.59000       6040.98|     575.00000      12650.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0009 801-06207              8658.000  LFT |       0.88000       7619.04|       0.78000       6753.24|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0010 801-06640                26.000  EACH|      41.36000       1075.36|      42.00000       1092.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|   10900.00000      10900.00|   17000.00000      17000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0012 805-78470             28750.000  LFT |       0.31000       8912.50|       0.32000       9200.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0013 805-78510              2875.000  LFT |       0.64000       1840.00|       0.65000       1868.75|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0014 805-78795              9200.000  LFT |       5.63000      51796.00|       6.22000      57224.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0015 808-01226               542.000  EACH|       7.88000       4270.96|       6.00000       3252.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0020 808-75297               588.000  LFT |       2.71000       1593.48|       2.75000       1617.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0021 808-75320                76.000  EACH|      40.38000       3068.88|      41.00000       3116.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0022 808-75325                52.000  EACH|      52.20000       2714.40|      53.00000       2756.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   575,571.13                                                  ROUTE : 135
     CALL ORDER   : 316                     CONTRACT ID : RS-26169-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-1139301              |
                                          |CALUMET ASPHALT PAVING CO. I|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 808-75994               542.000  EACH|       3.94000       2135.48|       5.75000       3116.50|
  PRISMATIC REFLECTOR                     |                            |                            |
0024 808-75996               542.000  EACH|       4.46000       2417.32|       5.75000       3116.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0025 401-05456              6601.502  TON |      45.27000     298850.00|      43.50000     287165.34|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE ,    |                            |                            |
  VOLUMETRIC                              |                            |                            |
0026 808-06701              5806.000  LFT |       0.27000       1567.62|       0.27000       1567.62|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0027 808-75240              4017.000  LFT |       0.27000       1084.59|       0.27000       1084.59|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0028 808-06703             23824.000  LFT |       0.26000       6194.24|       0.26000       6194.24|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0029 808-75245              5277.000  LFT |       0.26000       1372.02|       0.26000       1372.02|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $    534,924.65|             $    600,129.49|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    534,924.65|             $    600,129.49|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,520,103.46                                                  ROUTE : 50
     CALL ORDER   : 322                     CONTRACT ID : RS-26240-A                   COUNTIES : RIPLEY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,648,393.80     100.0000%
   2   31-0515195     VALLEY ASPHALT CORPORATION                                             $  1,998,585.93     121.2444%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 31-0515195              |
                                          |O'MARA, DAVE CONTRACTOR     |VALLEY ASPHALT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1500.00000       9000.00|    1000.00000       6000.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    5000.00000       5000.00|   50000.00000      50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            149028.000  SYS |       0.15000      22354.20|       0.41000      61101.48|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              3641.000  TON |      12.50000      45512.50|      12.71000      46277.11|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               200.000  TON |     100.00000      20000.00|      76.19000      15238.00|
  HMA FOR PATCHING                        |                            |                            |
0006 305-05731             20110.000  TON |      23.50000     472585.00|      28.19000     566900.90|
  WIDENING WITH QC/QA HMA                 |                            |                            |
0008 401-05456             12974.000  TON |      30.00000     389220.00|      32.12000     416724.88|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0009 401-06264                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0010 402-05495               300.000  TON |      40.00000      12000.00|      29.95000       8985.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0011 404-05514               400.000  SYS |       5.00000       2000.00|       4.00000       1600.00|
  SEAL COAT, 5                            |                            |                            |
0012 406-05520               135.400  TON |     100.00000      13540.00|     300.00000      40620.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-05527              1227.000  TON |      50.00000      61350.00|      41.05000      50368.35|
  HMA FOR APPROACHES                      |                            |                            |
0014 720-44000                 5.000  EACH|     400.00000       2000.00|     183.94000        919.70|
  CASTING, ADJUST TO GRADE                |                            |                            |
0015 801-06203             21760.000  LFT |       0.10000       2176.00|       0.17000       3699.20|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,520,103.46                                                  ROUTE : 50
     CALL ORDER   : 322                     CONTRACT ID : RS-26240-A                   COUNTIES : RIPLEY
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 31-0515195              |
                                          |O'MARA, DAVE CONTRACTOR     |VALLEY ASPHALT CORPORATION  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06207             21760.000  LFT |       0.10000       2176.00|       0.84000      18278.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0017 801-06640                42.000  EACH|      80.00000       3360.00|     128.70000       5405.40|
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   15000.00000      15000.00|   66537.55000      66537.55|
  MAINTAINING TRAFFIC                     |                            |                            |
0020 808-01226              1130.000  EACH|       8.50000       9605.00|      25.00000      28250.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0021 808-06712              9822.000  LFT |       0.05000        491.10|       0.05000        491.10|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0022 808-06713            109760.000  LFT |       0.05000       5488.00|       0.05000       5488.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0023 808-06714             48820.000  LFT |       0.05000       2441.00|       0.05000       2441.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0024 808-75297                20.000  LFT |      15.00000        300.00|      10.00000        200.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0025 808-75994              1130.000  EACH|       3.00000       3390.00|      25.00000      28250.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0026 808-75996              1130.000  EACH|       3.50000       3955.00|       3.64000       4113.20|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0027 401-05454             20758.000  TON |      25.00000     518950.00|      24.54000     509401.32|
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0028 805-07307                        LUMP|   21500.00000      21500.00|   56295.34000      56295.34|
  WIM STATION, 2 LANE PIEZO               |                            |                            |
     SECTION TOTALS                       |             $  1,648,393.80|             $  1,998,585.93|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,648,393.80|             $  1,998,585.93|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,520,000.00                                                  ROUTE : SR 234
     CALL ORDER   : 330                     CONTRACT ID : RS-26246-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,534,951.50     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,714,892.00     111.7228%
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  1,869,486.82     121.7945%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2600.00000       2600.00|   10000.00000      10000.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2100.00000      12600.00|    2000.00000      12000.00|    1400.00000        8400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   76000.00000      76000.00|   73317.70000      73317.70|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            177880.000  SYS |       0.60000     106728.00|       0.76000     135188.80|       1.03000      183216.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-93135                        LUMP|    3500.00000       3500.00|    6300.00000       6300.00|    6996.04000        6996.04
  RAILROAD CROSSING, REMOVE               |                            |                            |
0006 303-52308               395.000  TON |      37.00000      14615.00|      18.00000       7110.00|      24.60000        9717.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 305-05204              1265.000  TON |      65.00000      82225.00|      65.00000      82225.00|      52.41000       66298.65
  HMA FOR PATCHING                        |                            |                            |
0008 401-05455             23830.000  TON |      25.00000     595750.00|      29.00000     691070.00|      32.50000      774475.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0009 401-05456             14050.000  TON |      33.00000     463650.00|      34.00000     477700.00|      40.50000      569025.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0010 401-06264                        LUMP|    2700.00000       2700.00|    4750.00000       4750.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0011 402-05495               100.000  TON |      55.00000       5500.00|      36.00000       3600.00|      35.00000        3500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0012 405-05517                 2.000  TON |     250.00000        500.00|     500.00000       1000.00|     190.63000         381.26
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05520               115.000  TON |     180.00000      20700.00|     175.00000      20125.00|     190.62000       21921.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 610-05527              1760.000  TON |      55.00000      96800.00|      64.00000     112640.00|      75.00000      132000.00
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 330 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,520,000.00                                                  ROUTE : SR 234
     CALL ORDER   : 330                     CONTRACT ID : RS-26246-A                   COUNTIES : HANCOCK
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 31-4351261
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 720-44000                11.000  EACH|     350.00000       3850.00|     350.00000       3850.00|     267.13000        2938.43
  CASTING, ADJUST TO GRADE , MONUMENT     |                            |                            |
0016 801-06203              5460.000  LFT |       0.05000        273.00|       0.40000       2184.00|       0.05000         273.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0017 801-06207              5460.000  LFT |       1.15000       6279.00|       1.20000       6552.00|       0.85000        4641.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0018 801-06640                42.000  EACH|      45.00000       1890.00|      67.00000       2814.00|      48.08000        2019.36
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06775                        LUMP|   35000.00000      35000.00|   60000.00000      60000.00|   50255.52000       50255.52
  MAINTAINING TRAFFIC                     |                            |                            |
0020 808-06712             12350.000  LFT |       0.08000        988.00|       0.05000        617.50|       0.09000        1111.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0021 808-06713               500.000  LFT |       0.08000         40.00|       0.05000         25.00|       0.08000          40.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0022 808-06714             32050.000  LFT |       0.08000       2564.00|       0.05000       1602.50|       0.08000        2564.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0023 808-75297                42.000  LFT |       4.75000        199.50|       5.25000        220.50|       5.08000         213.36
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
     SECTION TOTALS                       |             $  1,534,951.50|             $  1,714,892.00|                $  1,869,486.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,534,951.50|             $  1,714,892.00|                $  1,869,486.82
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 340 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,172,500.00                                                  ROUTE : SR 75
     CALL ORDER   : 340                     CONTRACT ID : RS-26330-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    947,528.00     100.0000%
   2   31-4351261     SHELLY & SANDS, INC.                                                   $    974,500.90     102.8466%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,009,783.80     106.5703%
   4   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  1,026,491.88     108.3336%
   5   35-1139301     E & B PAVING, INC.                                                     $  1,034,729.38     109.2030%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5100.00000       5100.00|    5000.00000       5000.00|    4700.00000        4700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1800.00000      10800.00|    1300.00000       7800.00|    2100.00000       12600.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   46500.00000      46500.00|    5000.00000       5000.00|   47000.00000       47000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                15.000  EACH|     250.00000       3750.00|     160.00000       2400.00|     300.00000        4500.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820             65600.000  SYS |       0.65000      42640.00|       1.00000      65600.00|       0.85000       55760.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02060                30.000  CYS |      20.00000        600.00|      38.00000       1140.00|      14.75000         442.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308              5192.000  TON |      10.00000      51920.00|      11.20000      58150.40|      19.50000      101244.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204               100.000  TON |      60.00000       6000.00|     125.00000      12500.00|     120.00000       12000.00
  HMA FOR PATCHING                        |                            |                            |
0009 305-05206              2576.000  TON |      46.00000     118496.00|      45.45000     117079.20|      34.00000       87584.00
  WIDENING WITH HMA                       |                            |                            |
0010 401-05455              9020.000  TON |      32.00000     288640.00|      32.30000     291346.00|      29.00000      261580.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456              6765.000  TON |      33.00000     223245.00|      36.80000     248952.00|      34.00000      230010.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-06264                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    1100.00000        1100.00
  PROFILOGRAPH, HMA                       |                            |                            |
0013 402-05495               100.000  TON |      45.00000       4500.00|      45.20000       4520.00|      33.00000        3300.00
  HMA WEDGE AND LEVEL                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 340 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,172,500.00                                                  ROUTE : SR 75
     CALL ORDER   : 340                     CONTRACT ID : RS-26330-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 405-05517                22.000  TON |     310.00000       6820.00|     145.00000       3190.00|     250.00000        5500.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520                46.000  TON |     170.00000       7820.00|     135.00000       6210.00|     175.00000        8050.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 608-04395                10.000  TON |     100.00000       1000.00|      38.00000        380.00|     125.00000        1250.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0017 610-05527              1720.000  TON |      35.00000      60200.00|      55.25000      95030.00|      50.00000       86000.00
  HMA FOR APPROACHES                      |                            |                            |
0018 615-06505                 4.000  EACH|    1150.00000       4600.00|     720.00000       2880.00|     425.00000        1700.00
  MONUMENT, B                             |                            |                            |
0019 715-02839                66.000  LFT |      78.00000       5148.00|      64.00000       4224.00|     150.00000        9900.00
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            |
0020 715-03403                58.000  LFT |      64.00000       3712.00|      48.00000       2784.00|      95.00000        5510.00
  PIPE, POLYETHYLENE LINER, 15 IN.        |                            |                            |
0021 715-03404               152.000  LFT |      56.00000       8512.00|      50.00000       7600.00|      86.00000       13072.00
  PIPE, POLYETHYLENE LINER, 18 IN.        |                            |                            |
0022 715-03487                 2.000  EACH|     970.00000       1940.00|    1600.00000       3200.00|    1600.00000        3200.00
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                            |                            |
0023 715-05118                 6.000  LFT |      90.00000        540.00|      85.50000        513.00|      26.00000         156.00
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0024 715-05119                12.000  LFT |      91.00000       1092.00|     101.50000       1218.00|      32.00000         384.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0025 715-05121                 9.000  LFT |      93.00000        837.00|      85.50000        769.50|      37.00000         333.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0026 715-05125                 6.000  LFT |     112.00000        672.00|     215.00000       1290.00|     105.00000         630.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0027 715-46000                 2.000  EACH|     290.00000        580.00|     225.00000        450.00|     240.00000         480.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0028 715-46005                 4.000  EACH|     300.00000       1200.00|     215.00000        860.00|     310.00000        1240.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0029 715-46010                 3.000  EACH|     320.00000        960.00|     265.00000        795.00|     340.00000        1020.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0030 801-06203              4940.000  LFT |       0.50000       2470.00|       0.61000       3013.40|       0.22000        1086.80
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0031 801-06207              2470.000  LFT |       0.60000       1482.00|       1.12000       2766.40|       0.85000        2099.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0032 801-06640                29.000  EACH|      50.00000       1450.00|      45.50000       1319.50|      46.00000        1334.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06775                        LUMP|   22500.00000      22500.00|    1325.00000       1325.00|   36000.00000       36000.00
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 340 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,172,500.00                                                  ROUTE : SR 75
     CALL ORDER   : 340                     CONTRACT ID : RS-26330-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06712              4600.000  LFT |       0.10000        460.00|       0.09000        414.00|       0.09000         414.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0035 808-06713             49400.000  LFT |       0.10000       4940.00|       0.08000       3952.00|       0.08000        3952.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0036 808-06714             18900.000  LFT |       0.10000       1890.00|       0.08000       1512.00|       0.08000        1512.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0037 808-75996               785.000  EACH|       3.20000       2512.00|       5.50000       4317.50|       4.00000        3140.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    947,528.00|             $    974,500.90|                $  1,009,783.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    947,528.00|             $    974,500.90|                $  1,009,783.80
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 340 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,172,500.00                                                  ROUTE : SR 75
     CALL ORDER   : 340                     CONTRACT ID : RS-26330-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2126716              |(5) 35-1139301              |
                                          |WABASH VALLEY ASPHALT CO. LL|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4935.00000       4935.00|    4500.00000       4500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1260.00000       7560.00|    2400.00000      14400.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   51700.00000      51700.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                15.000  EACH|     333.07000       4996.05|     292.00000       4380.00|
  HEADWALL, REMOVE                        |                            |                            |
0005 202-60820             65600.000  SYS |       0.87000      57072.00|       0.75000      49200.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02060                30.000  CYS |     107.51000       3225.30|      14.50000        435.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308              5192.000  TON |      11.90000      61784.80|      12.00000      62304.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204               100.000  TON |     142.92000      14292.00|     150.00000      15000.00|
  HMA FOR PATCHING                        |                            |                            |
0009 305-05206              2576.000  TON |      49.56000     127666.56|      36.00000      92736.00|
  WIDENING WITH HMA                       |                            |                            |
0010 401-05455              9020.000  TON |      28.08000     253281.60|      30.00000     270600.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456              6765.000  TON |      28.37000     191923.05|      35.00000     236775.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-06264                        LUMP|    2059.51000       2059.51|    3600.00000       3600.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0013 402-05495               100.000  TON |      19.15000       1915.00|      50.00000       5000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 405-05517                22.000  TON |     420.54000       9251.88|     325.00000       7150.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520                46.000  TON |     224.03000      10305.38|     180.00000       8280.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 608-04395                10.000  TON |     179.61000       1796.10|     300.00000       3000.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0017 610-05527              1720.000  TON |      91.62000     157586.40|      70.00000     120400.00|
  HMA FOR APPROACHES                      |                            |                            |
0018 615-06505                 4.000  EACH|     708.75000       2835.00|     675.00000       2700.00|
  MONUMENT, B                             |                            |                            |
0019 715-02839                66.000  LFT |      63.00000       4158.00|     149.75000       9883.50|
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            |
0020 715-03403                58.000  LFT |      47.25000       2740.50|      92.55000       5367.90|
  PIPE, POLYETHYLENE LINER, 15 IN.        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 340 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,172,500.00                                                  ROUTE : SR 75
     CALL ORDER   : 340                     CONTRACT ID : RS-26330-A                   COUNTIES : HENDRICKS       PUTNAM
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2126716              |(5) 35-1139301              |
                                          |WABASH VALLEY ASPHALT CO. LL|E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 715-03404               152.000  LFT |      49.35000       7501.20|      84.64000      12865.28|
  PIPE, POLYETHYLENE LINER, 18 IN.        |                            |                            |
0022 715-03487                 2.000  EACH|    1679.81000       3359.62|    1600.00000       3200.00|
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                            |                            |
0023 715-05118                 6.000  LFT |      86.12000        516.72|      25.00000        150.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0024 715-05119                12.000  LFT |      99.69000       1196.28|      31.00000        372.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0025 715-05121                 9.000  LFT |      95.92000        863.28|      36.00000        324.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0026 715-05125                 6.000  LFT |     160.24000        961.44|     100.00000        600.00|
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0027 715-46000                 2.000  EACH|     267.55000        535.10|     230.00000        460.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0028 715-46005                 4.000  EACH|     282.55000       1130.20|     300.00000       1200.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0029 715-46010                 3.000  EACH|     365.07000       1095.21|     330.00000        990.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0030 801-06203              4940.000  LFT |       0.41000       2025.40|       0.08000        395.20|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0031 801-06207              2470.000  LFT |       1.78000       4396.60|       1.40000       3458.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0032 801-06640                29.000  EACH|      45.15000       1309.35|      43.00000       1247.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06775                        LUMP|   22100.40000      22100.40|   31750.00000      31750.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0034 808-06712              4600.000  LFT |       0.09000        414.00|       0.08000        368.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0035 808-06713             49400.000  LFT |       0.07000       3458.00|       0.08000       3952.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0036 808-06714             18900.000  LFT |       0.07000       1323.00|       0.08000       1512.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0037 808-75996               785.000  EACH|       6.27000       4921.95|       5.70000       4474.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,026,491.88|             $  1,034,729.38|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,026,491.88|             $  1,034,729.38|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 350 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,139,694.69                                                  ROUTE : 67
     CALL ORDER   : 350                     CONTRACT ID : RS-26332-A                   COUNTIES : MORGAN          OWEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-4351261     SHELLY & SANDS, INC.                                                   $    830,263.13     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    918,317.26     110.6055%
   3   35-1418333     ROGERS GROUP, INC.                                                     $    964,628.85     116.1835%
====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1418333
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07038                 5.000  MOS |    1350.00000       6750.00|    2100.00000      10500.00|    1280.00000        6400.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    4000.00000       4000.00|   22000.00000      22000.00|   16350.00000       16350.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            258773.000  SYS |       0.66000     170790.18|       0.22000      56930.06|       0.35000       90570.55
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              2817.000  TON |      16.25000      45776.25|      18.75000      52818.75|      17.10000       48170.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               200.000  TON |      76.00000      15200.00|      85.00000      17000.00|     162.00000       32400.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             14161.000  TON |      34.00000     481474.00|      44.25000     626624.25|      43.80000      620251.80
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 401-05464               324.000  TON |      35.00000      11340.00|      44.00000      14256.00|      66.15000       21432.60
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0008 401-06264                        LUMP|    4500.00000       4500.00|    1100.00000       1100.00|    2895.00000        2895.00
  PROFILOGRAPH, HMA                       |                            |                            |
0009 402-05495               500.000  TON |      38.77000      19385.00|      35.00000      17500.00|      48.25000       24125.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520               134.000  TON |     135.00000      18090.00|     150.00000      20100.00|     196.25000       26297.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 801-06207             24500.000  LFT |       0.61000      14945.00|       0.80000      19600.00|       0.52000       12740.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0012 801-06640                55.000  EACH|      70.00000       3850.00|      65.00000       3575.00|      68.00000        3740.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|    3000.00000       3000.00|   23350.00000      23350.00|   28370.00000       28370.00
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-01226              1385.000  EACH|       8.00000      11080.00|       6.25000       8656.25|       7.90000       10941.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 350 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,139,694.69                                                  ROUTE : 67
     CALL ORDER   : 350                     CONTRACT ID : RS-26332-A                   COUNTIES : MORGAN          OWEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-4351261              |(2) 35-0918397              |(3) 35-1418333
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712             20300.000  LFT |       0.05000       1015.00|       0.05000       1015.00|       0.05000        1015.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0016 808-06713            168420.000  LFT |       0.05000       8421.00|       0.05000       8421.00|       0.05000        8421.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0017 808-06714             34269.000  LFT |       0.05000       1713.45|       0.05000       1713.45|       0.05000        1713.45
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0018 808-75994              1385.000  EACH|       3.20000       4432.00|       5.50000       7617.50|       3.10000        4293.50
  PRISMATIC REFLECTOR                     |                            |                            |
0019 808-75996              1385.000  EACH|       3.25000       4501.25|       4.00000       5540.00|       3.25000        4501.25
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    830,263.13|             $    918,317.26|                $    964,628.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    830,263.13|             $    918,317.26|                $    964,628.85
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,324,927.00                                                  ROUTE : 32
     CALL ORDER   : 360                     CONTRACT ID : RS-26334-A                   COUNTIES : HAMILTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,044,981.63     100.0000%
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,047,933.12     100.2824%
   3   35-1139301     E & B PAVING, INC.                                                     $  1,077,419.03     103.1041%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,147,535.07     109.8138%
   5   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,180,000.00     112.9206%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5731.00000       5731.00|    6000.00000       6000.00|    2600.00000        2600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2207.28000      13243.68|    1400.00000       8400.00|    2315.00000       13890.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00|   53800.00000       53800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            110264.000  SYS |       0.73000      80492.72|       0.67000      73876.88|       0.50000       55132.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-06082              1930.000  TON |      50.54000      97542.20|      40.00000      77200.00|      71.00000      137030.00
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0006 401-05455              9787.000  TON |      29.66000     290282.42|      30.00000     293610.00|      27.50000      269142.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456              7340.000  TON |      40.90000     300206.00|      38.00000     278920.00|      37.00000      271580.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 401-05463              1866.000  TON |      29.66000      55345.56|      37.80000      70534.80|      31.00000       57846.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0009 401-05464              1400.000  TON |      40.90000      57260.00|      44.50000      62300.00|      43.00000       60200.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0010 401-06264                        LUMP|    4131.71000       4131.71|    5000.00000       5000.00|    3600.00000        3600.00
  PROFILOGRAPH, HMA                       |                            |                            |
0011 405-05517                 7.700  TON |     280.00000       2156.00|     254.14000       1956.88|     200.00000        1540.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                52.000  TON |     179.75000       9347.00|     190.61000       9911.72|     175.00000        9100.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-05527              1517.000  TON |      58.06000      88077.02|      68.43000     103808.31|      68.00000      103156.00
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 360 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,324,927.00                                                  ROUTE : 32
     CALL ORDER   : 360                     CONTRACT ID : RS-26334-A                   COUNTIES : HAMILTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 615-06525                14.000  EACH|     239.22000       3349.08|     160.27000       2243.78|     250.00000        3500.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0015 720-44000                 4.000  EACH|     266.08000       1064.32|     373.95000       1495.80|     350.00000        1400.00
  CASTING, ADJUST TO GRADE , CURB INLET   |                            |                            |
0016 720-44000                 2.000  EACH|     265.81000        531.62|     427.38000        854.76|     350.00000         700.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                            |                            |
0017 801-06207              2905.000  LFT |       0.91000       2643.55|       0.85000       2469.25|       1.20000        3486.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN. , YELLOW                          |                            |                            |
0018 801-06207               126.000  LFT |       0.81000        102.06|       0.85000        107.10|       1.20000         151.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN. WHITE                             |                            |                            |
0019 801-06640                37.000  EACH|      43.76000       1619.12|      44.87000       1660.19|      42.00000        1554.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06710               100.000  DAY |      22.92000       2292.00|      14.96000       1496.00|      13.00000        1300.00
  FLASHING ARROW SIGN                     |                            |                            |
0021 801-06775                        LUMP|   15000.00000      15000.00|   10050.56000      10050.56|   22500.00000       22500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0022 808-06711               334.000  LFT |       0.08000         26.72|       0.09000         30.06|       0.08000          26.72
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0023 808-06712              5100.000  LFT |       0.08000        408.00|       0.09000        459.00|       0.08000         408.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0024 808-06713              2910.000  LFT |       0.07000        203.70|       0.07000        203.70|       0.07000         203.70
  LINE, PAINT, SOLID, WHITE, 4 IN. , FOR  |                            |                            |
  TURN LANES                              |                            |                            |
0025 808-06714             31263.000  LFT |       0.07000       2188.41|       0.07000       2188.41|       0.07000        2188.41
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75078               165.000  LFT |       0.31000         51.15|       0.32000         52.80|       0.30000          49.50
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
0027 808-75297                12.000  LFT |       3.65000         43.80|       3.74000         44.88|       3.50000          42.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0028 808-75320                 2.000  EACH|      43.77000         87.54|      44.88000         89.76|      42.00000          84.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0029 808-75325                 2.000  EACH|      54.19000        108.38|      55.56000        111.12|      52.00000         104.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0030 808-75996                17.000  EACH|      27.80000        472.60|     109.32000       1858.44|      10.00000         170.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 360 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,324,927.00                                                  ROUTE : 32
     CALL ORDER   : 360                     CONTRACT ID : RS-26334-A                   COUNTIES : HAMILTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 31-4351261              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.        |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 808-75998                17.000  EACH|      57.31000        974.27|      58.76000        998.92|      55.00000         935.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                            |                            |
  AMBER                                   |                            |                            |
     SECTION TOTALS                       |             $  1,044,981.63|             $  1,047,933.12|                $  1,077,419.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,044,981.63|             $  1,047,933.12|                $  1,077,419.03
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 360 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,324,927.00                                                  ROUTE : 32
     CALL ORDER   : 360                     CONTRACT ID : RS-26334-A                   COUNTIES : HAMILTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1151771              |
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|    5693.61000       5693.61|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2000.00000      12000.00|    1825.00000      10950.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   57000.00000      57000.00|   54329.02000      54329.02|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            110264.000  SYS |       0.71000      78287.44|       0.60000      66158.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-06082              1930.000  TON |      69.00000     133170.00|      64.00000     123520.00|
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0006 401-05455              9787.000  TON |      35.00000     342545.00|      32.60000     319056.20|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456              7340.000  TON |      38.00000     278920.00|      43.45000     318923.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 401-05463              1866.000  TON |      35.00000      65310.00|      33.05000      61671.30|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0009 401-05464              1400.000  TON |      38.00000      53200.00|      43.60000      61040.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0010 401-06264                        LUMP|    4500.00000       4500.00|    3420.00000       3420.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0011 405-05517                 7.700  TON |     400.00000       3080.00|     200.00000       1540.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                52.000  TON |     170.00000       8840.00|     150.00000       7800.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-05527              1517.000  TON |      40.00000      60680.00|      58.15000      88213.55|
  HMA FOR APPROACHES                      |                            |                            |
0014 615-06525                14.000  EACH|     220.00000       3080.00|     250.00000       3500.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0015 720-44000                 4.000  EACH|     400.00000       1600.00|     415.00000       1660.00|
  CASTING, ADJUST TO GRADE , CURB INLET   |                            |                            |
0016 720-44000                 2.000  EACH|     400.00000        800.00|     265.00000        530.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                            |                            |
0017 801-06207              2905.000  LFT |       1.30000       3776.50|       2.00000       5810.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN. , YELLOW                          |                            |                            |
0018 801-06207               126.000  LFT |       1.30000        163.80|       2.20000        277.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN. WHITE                             |                            |                            |
0019 801-06640                37.000  EACH|      42.00000       1554.00|      43.50000       1609.50|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 360 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,324,927.00                                                  ROUTE : 32
     CALL ORDER   : 360                     CONTRACT ID : RS-26334-A                   COUNTIES : HAMILTON
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1151771              |
                                          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 801-06710               100.000  DAY |      13.00000       1300.00|      13.00000       1300.00|
  FLASHING ARROW SIGN                     |                            |                            |
0021 801-06775                        LUMP|   28000.00000      28000.00|   38500.00000      38500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0022 808-06711               334.000  LFT |       0.08000         26.72|       0.08000         26.72|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0023 808-06712              5100.000  LFT |       0.08000        408.00|       0.08000        408.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0024 808-06713              2910.000  LFT |       0.07000        203.70|       0.07000        203.70|
  LINE, PAINT, SOLID, WHITE, 4 IN. , FOR  |                            |                            |
  TURN LANES                              |                            |                            |
0025 808-06714             31263.000  LFT |       0.07000       2188.41|       0.07000       2188.41|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75078               165.000  LFT |       0.30000         49.50|       0.31000         51.15|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            |
0027 808-75297                12.000  LFT |       3.50000         42.00|       3.62000         43.44|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0028 808-75320                 2.000  EACH|      42.00000         84.00|      43.50000         87.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0029 808-75325                 2.000  EACH|      52.00000        104.00|      53.85000        107.70|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0030 808-75996                17.000  EACH|      11.00000        187.00|      24.35000        413.95|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0031 808-75998                17.000  EACH|      55.00000        935.00|      56.95000        968.15|
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                            |                            |
  AMBER                                   |                            |                            |
     SECTION TOTALS                       |             $  1,147,535.07|             $  1,180,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,147,535.07|             $  1,180,000.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/29/02
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,395,998.98                                                  ROUTE : SR 1
     CALL ORDER   : 370                     CONTRACT ID : RS-26356-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/06/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    921,399.20     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    971,797.20     105.4697%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4465.00000       4465.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |    1380.00000       5520.00|    1700.00000       6800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   46050.00000      46050.00|   48500.00000      48500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               297.000  LFT |       5.00000       1485.00|       5.00000       1485.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-60820            188500.000  SYS |       0.46000      86710.00|       0.49000      92365.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-93741                25.000  EACH|     200.00000       5000.00|     200.00000       5000.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 203-90014                26.000  STA |     500.00000      13000.00|    1290.00000      33540.00|
  LINEAR GRADING                          |                            |                            |
0008 213-52830                19.000  CYS |     160.00000       3040.00|     160.00000       3040.00|
  FLOWABLE MORTAR                         |                            |                            |
0009 303-04095              9000.000  TON |       5.00000      45000.00|       3.00000      27000.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 305-05204               100.000  TON |      80.10000       8010.00|      90.00000       9000.00|
  HMA FOR PATCHING                        |                            |                            |
0011 305-60400                20.000  TON |       5.00000        100.00|      23.00000        460.00|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0012 401-05456             14900.000  TON |      27.07000     403343.00|      30.00000     447000.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0013 406-05520                65.000  TON |     160.00000      10400.00|      50.00000       3250.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01846                 2.000  EACH|    1600.00000       3200.00|    1600.00000       3200.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,395,998.98                                                  ROUTE : SR 1
     CALL ORDER   : 370                     CONTRACT ID : RS-26356-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-05999                 1.000  EACH|      40.00000         40.00|      40.00000         40.00|
  CURVED TERMINAL END                     |                            |                            |
0016 601-94689                26.000  EACH|    1900.00000      49400.00|    1900.00000      49400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-97774                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0018 601-99105               264.000  LFT |      12.00000       3168.00|      12.00000       3168.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0019 610-05527              1700.000  TON |      46.90000      79730.00|      50.00000      85000.00|
  HMA FOR APPROACHES                      |                            |                            |
0020 615-06520                 1.000  EACH|     267.00000        267.00|     250.00000        250.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 621-06559               100.000  SYS |       7.48000        748.00|       7.48000        748.00|
  MULCHED SEEDING, R                      |                            |                            |
0022 715-91218                46.000  LFT |     117.00000       5382.00|     117.00000       5382.00|
  PIPE, POLYETHYLENE LINER, 20 IN.        |                            |                            |
0023 720-44000                 5.000  EACH|     377.80000       1889.00|     350.00000       1750.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0024 801-06203              5150.000  LFT |       0.12000        618.00|       0.40000       2060.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0025 801-06207              5150.000  LFT |       0.78000       4017.00|       0.70000       3605.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0026 801-06640                42.000  EACH|      75.00000       3150.00|      75.00000       3150.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06775                        LUMP|   84890.00000      84890.00|   74550.00000      74550.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0028 802-04893                 1.000  EACH|      64.00000         64.00|      64.00000         64.00|
  REFERENCE POST                          |                            |                            |
0029 802-76065                66.000  LFT |      14.00000        924.00|      14.00000        924.00|
  SIGN POST, B HIGH POST INSTALLATION     |                            |                            |
0030 808-05929               100.000  LFT |       1.50000        150.00|       2.85000        285.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 8 IN.                   |                            |                            |
0031 808-06713            103500.000  LFT |       0.06000       6210.00|       0.06000       6210.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0032 808-75240              7400.000  LFT |       0.26000       1924.00|       0.26000       1924.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0033 808-75245             60000.000  LFT |       0.26000      15600.00|       0.26000      15600.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,395,998.98                                                  ROUTE : SR 1
     CALL ORDER   : 370                     CONTRACT ID : RS-26356-A                   COUNTIES : ALLEN
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-75297                56.000  LFT |       4.50000        252.00|       5.70000        319.20|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0035 808-75340                 2.000  EACH|     450.00000        900.00|     350.00000        700.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0036 808-75996              1110.000  EACH|       2.32000       2575.20|       5.00000       5550.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0037 808-75998              1110.000  EACH|      19.80000      21978.00|      19.80000      21978.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0038 808-97323               300.000  LFT |       3.50000       1050.00|       4.50000       1350.00|
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            |
  IN.                                     |                            |                            |
0039 621-01004                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    921,399.20|             $    971,797.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    921,399.20|             $    971,797.20|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL
                                          CONTRACT TIME : 09/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $    857,784.00     100.0000%
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    870,934.81     101.5331%
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    886,902.91     103.3946%
   4   35-1065659     BROOKS CONSTRUCTION                                                    $    897,010.10     104.5729%
   5   35-1120685     WALSH & KELLY, INC.                                                    $    899,171.50     104.8249%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    916,641.72     106.8616%
   7   38-1625197     SELGE CONSTRUCTION CO. INC.                                            $  1,012,940.90     118.0881%
====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-1582109              |(3) 35-1339168
                                          |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   57356.84000      57356.84|    2969.57000       2969.57|    2096.07000        2096.07
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    2870.00000       8610.00|    2572.50000       7717.50|    1974.25000        5922.75
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|   42448.02000      42448.02|   43929.62000       43929.62
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              7059.000  m2  |       4.00000      28236.00|       7.29000      51460.11|       7.04000       49695.36
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02278               143.000  m   |       5.88000        840.84|      15.64000       2236.52|      11.01000        1574.43
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-05677                 4.000  EACH|    3524.84000      14099.36|    8449.95000      33799.80|    2028.76000        8115.04
  BARRIER ISLAND, REMOVE                  |                            |                            |
0007 202-06542                10.000  EACH|     575.00000       5750.00|     575.00000       5750.00|     575.00000        5750.00
  RELOCATE LANE CONTROLLER LIGHTS         |                            |                            |
0008 202-52710                25.000  m2  |       4.81000        120.25|      46.11000       1152.75|      29.08000         727.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 203-02000              1739.000  m3  |      10.00000      17390.00|       6.54000      11373.06|      15.44000       26850.16
  EXCAVATION, COMMON                      |                            |                            |
0010 203-60778                        LUMP|    1047.13000       1047.13|    4548.37000       4548.37|     526.33000         526.33
  GRADING                                 |                            |                            |
0011 210-05873                        LUMP|    6300.00000       6300.00|    3576.60000       3576.60|    1700.00000        1700.00
  TESTING OF MATERIALS                    |                            |                            |
0012 210-06717                        LUMP|   10000.00000      10000.00|    5370.00000       5370.00|    5370.00000        5370.00
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-1582109              |(3) 35-1339168
                                          |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 210-07256                 3.000  EACH|   10000.00000      30000.00|    7952.10000      23856.30|    9154.00000       27462.00
  RETROFIT EXISTING TOLL BOOTH EXTERIORS  |                            |                            |
0014 210-07258                16.000  EACH|     620.00000       9920.00|     620.00000       9920.00|     620.00000        9920.00
  AXLE LIGHTS                             |                            |                            |
0015 304-06464              1739.000  m3  |      20.00000      34780.00|      31.50000      54778.50|      25.33000       44048.87
  SUBBASE FOR PCCP                        |                            |                            |
0016 501-05240              1672.000  m   |      20.00000      33440.00|      23.22000      38823.84|      26.33000       44023.76
  CONTRACTION JOINT, D1                   |                            |                            |
0017 501-05310                66.000  m   |     180.00000      11880.00|      60.10000       3966.60|     134.12000        8851.92
  TERMINAL JOINT                          |                            |                            |
0018 501-51940               482.000  m   |       5.82000       2805.24|       4.73000       2279.86|      18.93000        9124.26
  PREFORMED JOINT MATERIAL, 25 mm         |                            |                            |
0019 502-06327              6480.000  m2  |      28.00000     181440.00|      35.52000     230169.60|      40.41000      261856.80
  PCCP, 250 mm REINFORCED, CLASS C        |                            |                            |
0020 503-03489               300.000  EACH|       8.20000       2460.00|      12.58000       3774.00|      21.35000        6405.00
  RETROFITTED TIE BARS                    |                            |                            |
0021 601-05011                 4.000  EACH|   30000.00000     120000.00|   30633.82000     122535.28|   28274.06000      113096.24
  BARRIER ISLAND TYPE II, 60 m LENGTH     |                            |                            |
0022 602-07257                25.000  m   |     339.84000       8496.00|     356.34000       8908.50|     270.40000        6760.00
  TEMPORARY BARRIER, GRAVEL FILLED        |                            |                            |
0023 603-04244                10.000  EACH|    2670.00000      26700.00|    2670.00000      26700.00|    2670.00000       26700.00
  GATE                                    |                            |                            |
0024 603-04244                 8.000  EACH|     450.00000       3600.00|     450.00000       3600.00|     450.00000        3600.00
  GATE , REMOVE                           |                            |                            |
0025 604-06070                25.000  m2  |      28.80000        720.00|      45.33000       1133.25|      32.60000         815.00
  SIDEWALK, CONCRETE                      |                            |                            |
0026 605-06100               143.000  m   |      32.87000       4700.41|      23.48000       3357.64|      42.61000        6093.23
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0027 619-04981                        LUMP|   41500.00000      41500.00|   34586.41000      34586.41|   11542.00000       11542.00
  CLEAN AND PAINT TOLL BOOTHS AND CANOPY  |                            |                            |
  EXTERIORS                               |                            |                            |
0028 709-51821                        LUMP|    8290.00000       8290.00|   24625.45000      24625.45|   34421.37000       34421.37
  SURFACE SEAL                            |                            |                            |
0029 712-04784                 1.000  EACH|     604.52000        604.52|    2785.45000       2785.45|    3578.57000        3578.57
  STRUCTURE , WALKBRIDGE                  |                            |                            |
0030 715-92037                75.000  m   |      56.45000       4233.75|     136.67000      10250.25|      93.39000        7004.25
  PIPE, PVC, 100 mm                       |                            |                            |
0031 720-44000                 4.000  EACH|     391.01000       1564.04|     171.63000        686.52|     400.59000        1602.36
  CASTING, ADJUST TO GRADE                |                            |                            |
0032 728-98377                        LUMP|   14000.00000      14000.00|    6273.54000       6273.54|   14000.00000       14000.00
  MASONRY COATING                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 380 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 36-2231526              |(2) 35-1582109              |(3) 35-1339168
                                          |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 801-01093                 2.000  EACH|     460.00000        920.00|     460.00000        920.00|     460.00000         920.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0034 801-06203              1000.000  m   |       0.48000        480.00|       0.48000        480.00|       0.48000         480.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06606                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|      75.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0036 801-06640                20.000  EACH|      75.00000       1500.00|      75.00000       1500.00|      75.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0037 801-06710               120.000  DAY |      18.00000       2160.00|      18.00000       2160.00|      18.00000        2160.00
  FLASHING ARROW SIGN                     |                            |                            |
0038 801-06775                        LUMP|   55000.00000      55000.00|    3600.00000       3600.00|    7511.84000        7511.84
  MAINTAINING TRAFFIC                     |                            |                            |
0039 801-09133                 2.000  EACH|    4592.79000       9185.58|    4000.00000       8000.00|    4000.00000        8000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0040 802-03896                 2.000  EACH|      52.36000        104.72|     150.00000        300.00|     419.64000         839.28
  BOLLARD , REMOVE                        |                            |                            |
0041 805-04197                16.000  m   |      23.90000        382.40|      23.90000        382.40|      23.90000         382.40
  CONDUIT, PVC, 150 mm                    |                            |                            |
0042 805-78746                92.000  m   |      75.00000       6900.00|      75.00000       6900.00|      75.00000        6900.00
  PREFORMED LOOP DETECTORS TREADLES       |                            |                            |
0043 805-92455                 8.000  EACH|    1200.00000       9600.00|    1200.00000       9600.00|    1200.00000        9600.00
  FLASHER BEACON ASSEMBLY                 |                            |                            |
0044 808-75007               915.000  m   |       0.86000        786.90|       0.86000        786.90|       0.86000         786.90
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0045 808-75047               305.000  m   |       0.86000        262.30|       0.86000        262.30|       0.86000         262.30
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0046 900-05012                 6.000  EACH|    6169.62000      37017.72|    8338.32000      50029.92|    8966.30000       53797.80
  TREADLES AND FRAMES                     |                            |                            |
     SECTION TOTALS                       |             $    857,784.00|             $    870,934.81|                $    886,902.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    857,784.00|             $    870,934.81|                $    886,902.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-1120685              |(6) 35-0918397
                                          |BROOKS CONSTRUCTION         |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7385.00000       7385.00|    6000.00000       6000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1400.00000       4200.00|    1500.00000       4500.00|    2000.00000        6000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   44850.00000      44850.00|   43000.00000      43000.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              7059.000  m2  |       4.95000      34942.05|       4.70000      33177.30|       5.00000       35295.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02278               143.000  m   |       9.05000       1294.15|       9.70000       1387.10|       4.00000         572.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-05677                 4.000  EACH|    6500.00000      26000.00|    3300.00000      13200.00|    3511.28000       14045.12
  BARRIER ISLAND, REMOVE                  |                            |                            |
0007 202-06542                10.000  EACH|     575.00000       5750.00|     575.00000       5750.00|     575.00000        5750.00
  RELOCATE LANE CONTROLLER LIGHTS         |                            |                            |
0008 202-52710                25.000  m2  |      32.50000        812.50|      15.00000        375.00|       4.00000         100.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 203-02000              1739.000  m3  |       8.35000      14520.65|      15.00000      26085.00|      12.00000       20868.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-60778                        LUMP|   16400.00000      16400.00|    3000.00000       3000.00|   11000.00000       11000.00
  GRADING                                 |                            |                            |
0011 210-05873                        LUMP|    7500.00000       7500.00|    7000.00000       7000.00|    5000.00000        5000.00
  TESTING OF MATERIALS                    |                            |                            |
0012 210-06717                        LUMP|   10450.00000      10450.00|   33000.00000      33000.00|    5370.00000        5370.00
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            |
0013 210-07256                 3.000  EACH|    9154.00000      27462.00|    9154.00000      27462.00|    9154.00000       27462.00
  RETROFIT EXISTING TOLL BOOTH EXTERIORS  |                            |                            |
0014 210-07258                16.000  EACH|     620.00000       9920.00|     620.00000       9920.00|     620.00000        9920.00
  AXLE LIGHTS                             |                            |                            |
0015 304-06464              1739.000  m3  |      31.55000      54865.45|      32.00000      55648.00|      30.00000       52170.00
  SUBBASE FOR PCCP                        |                            |                            |
0016 501-05240              1672.000  m   |      18.00000      30096.00|      22.00000      36784.00|      23.75000       39710.00
  CONTRACTION JOINT, D1                   |                            |                            |
0017 501-05310                66.000  m   |      80.00000       5280.00|      70.00000       4620.00|      70.00000        4620.00
  TERMINAL JOINT                          |                            |                            |
0018 501-51940               482.000  m   |       2.50000       1205.00|       2.00000        964.00|       7.00000        3374.00
  PREFORMED JOINT MATERIAL, 25 mm         |                            |                            |
0019 502-06327              6480.000  m2  |      40.00000     259200.00|      38.00000     246240.00|      45.00000      291600.00
  PCCP, 250 mm REINFORCED, CLASS C        |                            |                            |
0020 503-03489               300.000  EACH|       5.50000       1650.00|       5.00000       1500.00|      17.00000        5100.00
  RETROFITTED TIE BARS                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-1120685              |(6) 35-0918397
                                          |BROOKS CONSTRUCTION         |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-05011                 4.000  EACH|   29000.00000     116000.00|   24300.00000      97200.00|   23000.00000       92000.00
  BARRIER ISLAND TYPE II, 60 m LENGTH     |                            |                            |
0022 602-07257                25.000  m   |     165.00000       4125.00|     330.00000       8250.00|     270.40000        6760.00
  TEMPORARY BARRIER, GRAVEL FILLED        |                            |                            |
0023 603-04244                10.000  EACH|    2670.00000      26700.00|    2670.00000      26700.00|    2670.00000       26700.00
  GATE                                    |                            |                            |
0024 603-04244                 8.000  EACH|     450.00000       3600.00|     450.00000       3600.00|     450.00000        3600.00
  GATE , REMOVE                           |                            |                            |
0025 604-06070                25.000  m2  |      85.00000       2125.00|      30.00000        750.00|      22.00000         550.00
  SIDEWALK, CONCRETE                      |                            |                            |
0026 605-06100               143.000  m   |      40.00000       5720.00|      30.00000       4290.00|      49.00000        7007.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0027 619-04981                        LUMP|   43550.00000      43550.00|   40000.00000      40000.00|   42000.00000       42000.00
  CLEAN AND PAINT TOLL BOOTHS AND CANOPY  |                            |                            |
  EXTERIORS                               |                            |                            |
0028 709-51821                        LUMP|   24500.00000      24500.00|   52000.00000      52000.00|   54642.00000       54642.00
  SURFACE SEAL                            |                            |                            |
0029 712-04784                 1.000  EACH|    1800.00000       1800.00|    2000.00000       2000.00|     750.00000         750.00
  STRUCTURE , WALKBRIDGE                  |                            |                            |
0030 715-92037                75.000  m   |      21.00000       1575.00|       6.50000        487.50|      15.00000        1125.00
  PIPE, PVC, 100 mm                       |                            |                            |
0031 720-44000                 4.000  EACH|       0.10000          0.40|     250.00000       1000.00|     150.00000         600.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0032 728-98377                        LUMP|   15360.00000      15360.00|   15360.00000      15360.00|   14000.00000       14000.00
  MASONRY COATING                         |                            |                            |
0033 801-01093                 2.000  EACH|       0.05000          0.10|     460.00000        920.00|     460.00000         920.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0034 801-06203              1000.000  m   |       0.48000        480.00|       2.45000       2450.00|       0.48000         480.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06606                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|      75.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0036 801-06640                20.000  EACH|      75.00000       1500.00|      75.00000       1500.00|      75.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0037 801-06710               120.000  DAY |      18.00000       2160.00|      18.00000       2160.00|      18.00000        2160.00
  FLASHING ARROW SIGN                     |                            |                            |
0038 801-06775                        LUMP|   12500.00000      12500.00|   18000.00000      18000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 801-09133                 2.000  EACH|    4000.00000       8000.00|    4000.00000       8000.00|    4000.00000        8000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0040 802-03896                 2.000  EACH|       0.10000          0.20|     180.00000        360.00|     180.00000         360.00
  BOLLARD , REMOVE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-1120685              |(6) 35-0918397
                                          |BROOKS CONSTRUCTION         |WALSH & KELLY               |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 805-04197                16.000  m   |      23.90000        382.40|      23.90000        382.40|      23.90000         382.40
  CONDUIT, PVC, 150 mm                    |                            |                            |
0042 805-78746                92.000  m   |      75.00000       6900.00|      75.00000       6900.00|      75.00000        6900.00
  PREFORMED LOOP DETECTORS TREADLES       |                            |                            |
0043 805-92455                 8.000  EACH|    1200.00000       9600.00|    1200.00000       9600.00|    1200.00000        9600.00
  FLASHER BEACON ASSEMBLY                 |                            |                            |
0044 808-75007               915.000  m   |       0.86000        786.90|       0.86000        786.90|       0.86000         786.90
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0045 808-75047               305.000  m   |       0.86000        262.30|       0.86000        262.30|       0.86000         262.30
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0046 900-05012                 6.000  EACH|    7500.00000      45000.00|    6000.00000      36000.00|    7000.00000       42000.00
  TREADLES AND FRAMES                     |                            |                            |
     SECTION TOTALS                       |             $    897,010.10|             $    899,171.50|                $    916,641.72
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    897,010.10|             $    899,171.50|                $    916,641.72
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1625197              |                            |
                                          |SELGE CONSTRUCTION CO. INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7400.00000       7400.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 3.000  MOS |    1500.00000       4500.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   53000.00000      53000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              7059.000  m2  |       4.80000      33883.20|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02278               143.000  m   |      11.75000       1680.25|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-05677                 4.000  EACH|    2800.00000      11200.00|                            |
  BARRIER ISLAND, REMOVE                  |                            |                            |
0007 202-06542                10.000  EACH|     575.00000       5750.00|                            |
  RELOCATE LANE CONTROLLER LIGHTS         |                            |                            |
0008 202-52710                25.000  m2  |      11.65000        291.25|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 203-02000              1739.000  m3  |      12.00000      20868.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-60778                        LUMP|    8600.00000       8600.00|                            |
  GRADING                                 |                            |                            |
0011 210-05873                        LUMP|    6300.00000       6300.00|                            |
  TESTING OF MATERIALS                    |                            |                            |
0012 210-06717                        LUMP|   34575.00000      34575.00|                            |
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            |
0013 210-07256                 3.000  EACH|    9600.00000      28800.00|                            |
  RETROFIT EXISTING TOLL BOOTH EXTERIORS  |                            |                            |
0014 210-07258                16.000  EACH|     620.00000       9920.00|                            |
  AXLE LIGHTS                             |                            |                            |
0015 304-06464              1739.000  m3  |      40.00000      69560.00|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0016 501-05240              1672.000  m   |      28.80000      48153.60|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0017 501-05310                66.000  m   |     230.00000      15180.00|                            |
  TERMINAL JOINT                          |                            |                            |
0018 501-51940               482.000  m   |       3.00000       1446.00|                            |
  PREFORMED JOINT MATERIAL, 25 mm         |                            |                            |
0019 502-06327              6480.000  m2  |      48.00000     311040.00|                            |
  PCCP, 250 mm REINFORCED, CLASS C        |                            |                            |
0020 503-03489               300.000  EACH|      14.50000       4350.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1625197              |                            |
                                          |SELGE CONSTRUCTION CO. INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-05011                 4.000  EACH|   26355.00000     105420.00|                            |
  BARRIER ISLAND TYPE II, 60 m LENGTH     |                            |                            |
0022 602-07257                25.000  m   |     330.00000       8250.00|                            |
  TEMPORARY BARRIER, GRAVEL FILLED        |                            |                            |
0023 603-04244                10.000  EACH|    2670.00000      26700.00|                            |
  GATE                                    |                            |                            |
0024 603-04244                 8.000  EACH|     450.00000       3600.00|                            |
  GATE , REMOVE                           |                            |                            |
0025 604-06070                25.000  m2  |      36.00000        900.00|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0026 605-06100               143.000  m   |      39.00000       5577.00|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0027 619-04981                        LUMP|   14000.00000      14000.00|                            |
  CLEAN AND PAINT TOLL BOOTHS AND CANOPY  |                            |                            |
  EXTERIORS                               |                            |                            |
0028 709-51821                        LUMP|   38000.00000      38000.00|                            |
  SURFACE SEAL                            |                            |                            |
0029 712-04784                 1.000  EACH|    1770.00000       1770.00|                            |
  STRUCTURE , WALKBRIDGE                  |                            |                            |
0030 715-92037                75.000  m   |      25.00000       1875.00|                            |
  PIPE, PVC, 100 mm                       |                            |                            |
0031 720-44000                 4.000  EACH|     285.00000       1140.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0032 728-98377                        LUMP|   42000.00000      42000.00|                            |
  MASONRY COATING                         |                            |                            |
0033 801-01093                 2.000  EACH|     460.00000        920.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0034 801-06203              1000.000  m   |       0.50000        500.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06606                 8.000  EACH|      75.00000        600.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0036 801-06640                20.000  EACH|      75.00000       1500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0037 801-06710               120.000  DAY |      18.00000       2160.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0038 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0039 801-09133                 2.000  EACH|    4000.00000       8000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0040 802-03896                 2.000  EACH|      10.00000         20.00|                            |
  BOLLARD , REMOVE                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/30/02
                                                                                                                   PAGE : 380 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   973,823.04                                                  ROUTE : 90
     CALL ORDER   : 380                     CONTRACT ID : RT-23544-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/21/02  10:00 AM      DISTRICT    : TOLL

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 38-1625197              |                            |
                                          |SELGE CONSTRUCTION CO. INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 805-04197                16.000  m   |      23.90000        382.40|                            |
  CONDUIT, PVC, 150 mm                    |                            |                            |
0042 805-78746                92.000  m   |      75.00000       6900.00|                            |
  PREFORMED LOOP DETECTORS TREADLES       |                            |                            |
0043 805-92455                 8.000  EACH|    1200.00000       9600.00|                            |
  FLASHER BEACON ASSEMBLY                 |                            |                            |
0044 808-75007               915.000  m   |       0.86000        786.90|                            |
  LINE, PAINT, SOLID, WHITE, 150 mm       |                            |                            |
0045 808-75047               305.000  m   |       0.86000        262.30|                            |
  LINE, PAINT, SOLID, YELLOW, 150 mm      |                            |                            |
0046 900-05012                 6.000  EACH|    8430.00000      50580.00|                            |
  TREADLES AND FRAMES                     |                            |                            |
     SECTION TOTALS                       |             $  1,012,940.90|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,012,940.90|                            |
====================================================================================================================================




