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COUNTY

BENTON

BOONE
HAM LTON

CLI NTON

CLI NTON

CRAWFCRD

DAVI ESS

DELAWARE

DELAWARE

ELKHART

CONTRACT #

RS- 26439- A

R -26125-A

RS-26572- A

B -26466- A

B -26545-A

B -26412-A

B -26415-A

B -26418-A

R -25738-B

RS- 26440- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 27
FROM 0.2 M LE NORTH CF
ADAVS/ ALLEN CL TO 0.1 M LE
SOQUTH OF DECATUR

I NTERSECTI ON | MPROVEMENT AND

BRI DGE REHABI LI TATI ON ON SR
18 AT CR 850E, 11.5 km WEST

OF US 231 (RP 19+46) & ON SR
18 OVER BI G PI NE CREEK, 11.2

km WEST OF US 231 (RP 19+66)

ASPHALT RESURFACE ON SR 47
FROM US 421 TO SR 38

BRI DGE REPLACEMENT ON COUNTY

ROAD 580 WEST OVER KI LMORE

CREEK, 0.8 km SQUTH OF SR 38

BRI DGE REPLACEMENT ON NORTH

CLAY STREET ( FRANKFORT) OVER
PRAI R E CREEK, 0.88 km NORTH

CF SR 28/ US 421

BRI DGE REHABI LI TATI ON ON SR
164 OVER RI TTER CREEK, 2.4
M LES WEST CF SR 145 (RP
16+68)

BRI DGE REPLACEMENT ON SR 57
OVER VERTRESS DI TCH, 2.7 km
NORTH OF EAST JUNCTI ON W TH
SR 58 (RP 68+64)

BRI DGE REHABI LI TATI ON ON US
35 OVER NORFOLK SOUTHERN
RAI LROAD AND RAVP A, 1.0 km
NORTH OF SR 67 (RP 47+84)

ENHANCEMENT, RAI LROAD DEPOT
REHABI LI TATI ON ON BROADVWAY
STREET I N MUNCI E

ASPHALT RESURFACE ON US 33
FROM SR 15 TO US 20

(BY COUNTY)

CONTRACTOR

E & B PAVING | NC.
ANDERSON , IN

AWARD PENDI NG

E & B PAVING INC
ANDERSON , IN

1 SOM  JACK CONSTRUCTI ON CO
REYNCLDS , IN

1 SOM  JACK CONSTRUCTI ON CO
REYNOLDS , IN

TD&OLLC
EVANSVILLE , IN

CLR INC
VINCENNES , IN

ERBER & M LLI GAN CONSTR. QO
CHARLESTOMN , IN

REJECTED TO BE RE- ADVERTI SED

AWARD PENDI NG

RUN DATE :

LETTI NG DATE :

Novenber 30, 2002
Novenber 19, 2002

CONTRACTCR' S

BI D

1,013, 372.

736, 000.

346, 753.

503, 112.

350, 017.

801, 439.

604, 182.

69

00

18

98

05

70

49

DATE TO BE
COVPLETED

08/ 23/ 03

06/ 14/ 03

100 WD

75 WD.

65 WD.

90 WD.

08/ 15/ 03
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COUNTY

FLOYD

FRANKLI N

FRANKLI N

HENRY

HENDRI CKS

HENDRI CKS

JOHNSON

KGSCl USKO

LAKE

LAKE

LAKE

CONTRACT #

T -26352-A

B -26417-A

M -26590- A

RS- 26548- A

T -26348-A

R -26432-A

RS- 26442- A

B -26411-A

R -25987-A

RS- 25937- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL, NEWON SR 111
AT BUDD RQAD

BRI DGE REHABI LI TATI ON ON SR
121 OVER SANES CREEK, 3.4
M LES NORTH OF US 52 (RP
3+40)

PIPE LINING ON SR 103, 0.87

M LE NORTH OF US 40; ON SR
121, 2.83 M LES NORTH OF US
52; ON SR 32, 4.72 M LES WEST
OF SR 9

ASPHALT RESURFACE ON SR 75
FROM 4. 66 M LES NORTH OF US
40 TO US 36

NEW S| GNAL | NSTALLATI ON US 40
AT CARTERSBURG RD (RP 60+65)

PAVEMENT REHABI LI TATI ON ON
SM TH VALLEY RD FROM 1 M LE
WEST OF SR 135 TO PETERVAN RD

ASPHALT RESURFACE ON SR 14
FROM SR 15 TO SR 13 (RP
087+068 TO 095+046)

BRI DGE REPLACEMENT -

DESI GV BU LD ON GECRGA A
STREET OVER |-80/94, 0.53

M LE WEST OF SR 53 & ON CHASE
STREET OVER 1-80/94, 2.03

M LES WEST CF SR 53 I N GARY

PAVEMENT REPLACEMENT, BRI DGE
DECK REPLACEMENT, S| GNS,

LI GHTS ON | -65 FROM 0. 76 M LE
SOUTH OF US 231 TO 1.15 MLE
SOUTH OF US 30 (RP 246+57)

ASPHALT RESURFACE ON US 231
FROM 6. 54 M LES EAST OF US 41
TO CLINE AVENUE, 2.05 M LES
EAST OF US 41 (RP 290+79 TO
RP 295+28)

(BY COUNTY)

CONTRACTCR

HUMVEL ELECTRIC, |INC
EVANSVILLE, , IN

FORCE CONSTRUCTI ON CO. I NC.
COLUMBUS , IN

B & P CONSTRUCTI ON
PENDLETON , IN

E & B PAVING INC
ANDERSON , IN

HENDERSON, H E., INC
MARTINSVILLE , IN
EDSAM CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , IN

E & B PAVING | NC.
ANDERSON , I N

SUPERI OR CONSTRUCTI CN CO
GARY , IN

SUPERI OR CONSTR/ E & B PAVI NG JV

GARY , IN

WALSH & KELLY
GRIFFITH, IN

RUN DATE :
LETTI NG DATE :

Novenber 30, 2002
Novenber 19, 2002

CONTRACTCR S

BI D

64, 172.

536, 065.

38, 998.

974, 000.

54, 743.

842, 383.

1,162, 780.

6, 022, 000.

30, 722, 487.

1, 009, 444.

15

89

98

00

40

24

55

00

58

99

DATE TO BE
COWPLETED

04/ 15/ 03

09/ 30/ 03

20 WD.

07/ 31/ 03

20 WD.

08/ 15/ 03

08/ 01/ 03

11/ 15/ 03

06/ 30/ 04

60 WD.
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COUNTY

LAKE

LAPORTE

LAWRENCE
MARTI N

MARI ON

MARSHAL L

PORTER

PORTER

POSEY

ST. JOSEPH

ST. JOSEPH

CONTRACT #

T -26261-A

R -26543- A

R -26128-A

T -25909-A

T -26260-A

RS- 25940- A

T -26192-A

R -25580-B

B -25227-A

B -26546-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

FLASHER | NSTALLATI ON, NEW ON
SR 312 AT JCOHNSON AVENUE

ASPHALT RESURFACE ON CR 900

EAST FROM SR 2 TO US 20 AND
ON 500 EAST FROM M CHI GAN ST
TO CR 650 NORTH

SLI DE CORRECTI ON AND ASPHALT
RESURFACE ON SR 450 AT 8.6
M LES EAST OF US 50 (RP
008+061) AND ON US 450 FROM
US 50 TO SR 158 (RP 000+000
TO 026+000)

TRAFFI C SI GNAL, MCDERN ZATI ON
ON US 31 AT VARI QUS LOCATI ONS
SQUTH CF | -465

TRAFFI C SI GNAL, NEWUS 30 AT
OAK RD, 0.88 MLE WEST OF SR
17; ON US 30 AT QUEEN RQCAD

ASPHALT RESURFACE ON SR 8
FROM US 231 TO SR 49 (RP 0+00
TO RP 9+06)

TRAFFI C SI GNAL, MCDERNI ZATI ON
ON US 20 AT W LLOWCREEK RD
(RP 021+058 TO 021+060)

PAVEMENT REHABI LI TATI ON AT
HOVEY LAKE FI SH AND W LDLI FE
AREA

BRI DGE REHABI LI TATI ON AND
BRI DGE REPLACEMENT ON US 20

OVER ABANDONED RR, 1.76 km N
OF SR 23 (RP 249+28) AND ON
US 20 OVER NSWRR 1.1 km N
OF SR 23 (RP 248+87)

BRI DGE REHABI LI TATI ON ON
JEFFERSON BOULEVARD ( SQUTH
BEND) OVER ST JOSEPH Rl VER,
0.8 M LE SQUTHWEST CF SR 23

(BY COUNTY)

CONTRACTCR

MARS ELECTRI C COVPANY | NC.
GARY , IN

WALSH & KELLY
RIFFITH, IN

CRIDER & CRIDER, |INC
BLOOM NGTON , I N

SI GNAL CONSTRUCTI ON, | NC.
GREENFI ELD , IN

MARS ELECTRI C COVPANY | NC.
GARY , IN

WALSH & KELLY
GRIFFITH, IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

E & B PAVING | NC.
ANDERSON , I N

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

AWARD PENDI NG

RUN DATE : Novenber 30, 2002
LETTI NG DATE : Novenber 19, 2002
CONTRACTCR S DATE TO BE
BI D COVPLETED
11, 018. 00 10 WD.
342, 438. 53 25 WD.
3, 980, 403. 63 11/ 15/ 03
544, 778. 54 10/ 20/ 03
111, 811.72 05/ 15/ 03
2,675, 360. 68 70 WD.
88, 201. 06 20 WD.
182, 986. 00 25 WD.
2,596, 447. 92 11/ 15/ 03



PAGE 4

COUNTY

ST. JOSEPH

ST. JOSEPH

STEUBEN

STEUBEN

STEUBEN

VANDERBURGH

VANDERBURGH

WARRI CK

VWH TE

VARl QUS

TOTAL BID

CONTRACT #

M -25877-A

T -26036- A

M -26582- A

RS- 26578- A

RS- 26579- A

R -24951-B

R -26654- A

R -26655- A

B -26416-A

TM 26503- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

I NSTI TUTI ON AND PARK ROAD
MAI NTENANCE AT | NDI ANA
DEPARTMENT OF CORRECTI ONS
SQUTH BEND WORK RELEASE #15,
2421 SQUTH M CHI GAN STREET,
SOUTH BEND, | NDI ANA

TRAFFI C SI GNAL, MODERN ZATI ON
SR 933 AT RUSSELL AVE AND SR
331 AT SR 933

ASPHALT RESURFACE ON SR 4
FROM VEST CITY LIM TS OF
HUDSON TO 1-69, 1.32 M LES,
(RP 037+004 TO 038+036)

ASPHALT RESURFACE ON SR 127
FROM US 20 I N ANGOLA TO NORTH
CTY LIMTS OF ANGOLA

ASPHALT RESURFACE AND
SHOULDER REHABI LI TATI ON ON SR
120 FROM SR 327 TO 9.6 M LES
EAST OF SR 120 (RP 041+085 TO
051+056)

I NTERCHANGE MODERNI ZATI ON,

SI GNAL MODERNI ZATI ON, BRI DGE
ON SR 66 AT GREEN RI VER ROAD
(RP 029+92)

SLI DE CORRECTI ON ON SR 57,
3.57 MLES NORTH CF US 41

DEMOLI TI QN, REMOVE BUI LDI NGS,
FOUNDATI CNS ALONG SR 62 FROM
VEST G TY LIMTS OF CHANDLER
TO 6t h STREET

BRI DGE REHABI LI TATI ON ON SR
18 OVER |-65, 2.71 M LES EAST
CF US 231 (RP 29+36)

LI GHTI NG MAI NTENANCE VARl QUS
LOCATI ONS THROUGHOUT THE FORT
WAYNE DI STRI CT

(BY COUNTY)

CONTRACTCR

WALSH & KELLY
RIFFITH, IN

MARS ELECTRI C COVPANY | NC.
GARY , IN

E & B PAVING |INC
ANDERSON , I N

E & B PAVING |INC
ANDERSON , I N

E & B PAVING |INC
ANDERSON , IN

HUNT PAVI NG COVPANY, | NC.
I NDI ANAPCLIS , IN

TD&OLLC
EVANSVI LLE , IN

NAAS & SONS | NC.
HAUBSTADT , IN

AWARD PENDI NG

M DVWESTERN ELECTRI C
I NDI ANAPCLIS , IN

RUN DATE :

LETTI NG DATE :

Novenber 30, 2002
Novenber 19, 2002

CONTRACTCR S

BI D

57, 871.

70, 140.

201, 320.

382, 000.

1,128, 766.

12,321, 768.

349, 967.

47, 391.

219, 859.

42

25

82

00

73

46

70

80

00

$ 71, 094, 487.

13

DATE TO BE
COWPLETED

10 WD

05/ 15/ 03

06/ 28/ 03

06/ 27/ 03

08/ 15/ 03

560 C. D

04/ 15/ 03

03/31/03

03/ 01/ 04



PAGE 5
CONTRACT BI D LETTI NG RESULTS
(BY COUNTY)
COUNTY CONTRACT # DESCR! PTI ON - LOCATI ON

ST. JOSEPH B -26577-A BRI DGE REPAIR ON Nl MIZ
PARKWAY OVER US 31, 0.55 MLE  GOSHEN ,
SOUTH CF 1-80/90 (RP 254+88)

TOTAL BI D

PENDI NG CONTRACTS:
MARCH 19, 2002:
OCTCBER 22, 2002:
NOVEMBER 19, 2002:

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

R -25976- A
R -26186-B; B -26474-A
R -26125-A; RS-26440-A, B -26416-A, B -26546-A

CONTRACTOR
RI ETH RI LEY CONSTRUCTI CN

RUN DATE : Novenber 30, 2002
LETTI NG DATE : Novenber 26, 2002

CONTRACTCR S DATE TO BE
BI D COWPLETED

103,612.11  05/15/03

$ 103, 612. 11






