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                                                                                                                   PAGE : 690 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/19/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 100000E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    199,713.70     100.0000% 
   2   35-1111003     WHITE CONSTRUCTION, INC.                                               $    204,286.54     102.2896% 
   3   35-1315965     FOX CONTRACTORS CORP.                                                  $    220,780.89     110.5486% 
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    223,800.00     112.0604% 
   5   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    243,657.10     122.0031% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1111003              |(3) 35-1315965     
                                          |RIETH RILEY CONSTRUCTION    |WHITE CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4800.00000       4800.00|    3500.00000       3500.00|    7455.00000        7455.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2800.00000       8400.00|    2350.00000       7050.00|    2240.00000        6720.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    9950.00000       9950.00|    9500.00000       9500.00|    9200.00000        9200.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               121.000  m   |      10.60000       1282.60|      11.50000       1391.50|      10.50000        1270.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02286                 1.000  EACH|   13000.00000      13000.00|   11500.00000      11500.00|   19215.00000       19215.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-60820              2000.000  m2  |       5.00000      10000.00|       5.50000      11000.00|       3.71000        7420.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 202-93741                 4.000  EACH|     125.00000        500.00|     135.00000        540.00|     210.00000         840.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 202-96133                 3.500  m   |     100.00000        350.00|      28.00000         98.00|     102.57000         359.00 
  PIPE, REMOVE                            |                            |                            | 
0009 203-02000               111.000  m3  |      55.00000       6105.00|      39.60000       4395.60|      82.49000        9156.39 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02020                75.000  m3  |      55.00000       4125.00|      40.00000       3000.00|     105.04000        7878.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0011 203-02070                68.000  m3  |      27.00000       1836.00|      69.00000       4692.00|      55.28000        3759.04 
  BORROW                                  |                            |                            | 
0012 205-06932                25.000  m   |      35.00000        875.00|      38.50000        962.50|      40.64000        1016.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0013 205-06937                25.000  m   |       8.00000        200.00|       8.80000        220.00|      16.25000         406.25 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1111003              |(3) 35-1315965     
                                          |RIETH RILEY CONSTRUCTION    |WHITE CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 213-52830                32.000  m3  |     100.00000       3200.00|     156.00000       4992.00|     290.12000        9283.84 
  FLOWABLE MORTAR                         |                            |                            | 
0015 301-07448               400.000  Mg  |      21.00000       8400.00|      22.00000       8800.00|      21.58000        8632.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-01180               600.000  Mg  |      21.00000      12600.00|      20.75000      12450.00|      18.69000       11214.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 304-07491                21.000  Mg  |     104.50000       2194.50|      98.00000       2058.00|     102.90000        2160.90 
  HMA PATCHING, TYPE C                    |                            |                            | 
0018 304-07494               300.000  Mg  |      89.00000      26700.00|      86.00000      25800.00|      79.31000       23793.00 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0019 402-07434               253.000  Mg  |      79.00000      19987.00|      78.60000      19885.80|      82.95000       20986.35 
  HMA SURFACE, TYPE C                     |                            |                            | 
0020 402-07452               300.000  Mg  |      60.00000      18000.00|      57.50000      17250.00|      60.38000       18114.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0021 405-05517                 5.000  Mg  |     344.00000       1720.00|     395.00000       1975.00|     414.75000        2073.75 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05520                 5.000  Mg  |     235.00000       1175.00|     200.00000       1000.00|     210.00000        1050.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-06854                 2.000  EACH|    1550.00000       3100.00|    1700.00000       3400.00|    1785.00000        3570.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0024 601-94689                 4.000  EACH|    1775.00000       7100.00|    1950.00000       7800.00|    2100.00000        8400.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-99105               134.000  m   |      28.25000       3785.50|      31.00000       4154.00|      31.50000        4221.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0026 610-05527                 8.000  Mg  |      79.00000        632.00|     190.00000       1520.00|      82.95000         663.60 
  HMA FOR APPROACHES                      |                            |                            | 
0027 615-06500                 2.000  EACH|     445.00000        890.00|     490.00000        980.00|     525.00000        1050.00 
  MONUMENT, A                             |                            |                            | 
0028 616-02320                50.000  m2  |       8.00000        400.00|       8.00000        400.00|       5.59000         279.50 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405                45.000  Mg  |      30.00000       1350.00|      34.00000       1530.00|      45.85000        2063.25 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 621-01004                 1.000  EACH|     550.00000        550.00|     650.00000        650.00|     630.00000         630.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0031 621-06559              1000.000  m2  |       1.60000       1600.00|       1.75000       1750.00|       1.34000        1340.00 
  MULCHED SEEDING, R                      |                            |                            | 
0032 714-05069                14.100  m   |    1042.00000      14682.20|    1080.00000      15228.00|    1264.96000       17835.94 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3700 mm X 1500 mm             |                            |                            | 
0033 801-04308                 6.000  EACH|     129.00000        774.00|     142.00000        852.00|     135.45000         812.70 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1111003              |(3) 35-1315965     
                                          |RIETH RILEY CONSTRUCTION    |WHITE CONSTRUCTION, INC.    |FOX CONTRACTORS CORP.        
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 801-06203               100.000  m   |       4.00000        400.00|       3.50000        350.00|       3.72000         372.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0035 801-06625                24.000  EACH|      49.00000       1176.00|      54.00000       1296.00|      51.45000        1234.80 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0036 801-06640                12.000  EACH|      59.00000        708.00|      65.00000        780.00|      61.95000         743.40 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|    3000.00000       3000.00|    4500.00000       4500.00|     892.50000         892.50 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 801-07118                20.000  m   |      15.00000        300.00|      16.56000        331.20|      15.75000         315.00 
  BARRICADE, III-A                        |                            |                            | 
0039 801-07119                20.000  m   |      16.00000        320.00|      17.50000        350.00|      16.80000         336.00 
  BARRICADE, III-B                        |                            |                            | 
0040 802-91122                 6.000  EACH|     188.00000       1128.00|     165.00000        990.00|     197.40000        1184.40 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0041 808-06713               586.000  m   |       0.70000        410.20|       0.77000        451.22|       0.74000         433.64 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0042 808-06714               586.000  m   |       0.70000        410.20|       0.77000        451.22|       0.74000         433.64 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0043 808-75996                25.000  EACH|      10.00000        250.00|      58.50000       1462.50|      22.48000         562.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0044 808-75998                25.000  EACH|      53.50000       1337.50|     120.00000       3000.00|      56.18000        1404.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $          0.00|             $          0.00|                $          0.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $          0.00|             $          0.00|                $          0.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |(5) 35-1381845              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|   12000.00000      12000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    1600.00000       4800.00|    2000.00000       6000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   10000.00000      10000.00|   14000.00000      14000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               121.000  m   |      11.00000       1331.00|      12.50000       1512.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02286                 1.000  EACH|   16077.00000      16077.00|   25000.00000      25000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 202-60820              2000.000  m2  |       4.25000       8500.00|       5.00000      10000.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 202-93741                 4.000  EACH|     135.00000        540.00|     250.00000       1000.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 202-96133                 3.500  m   |     150.00000        525.00|      50.00000        175.00| 
  PIPE, REMOVE                            |                            |                            | 
0009 203-02000               111.000  m3  |     125.00000      13875.00|      50.00000       5550.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02020                75.000  m3  |      25.00000       1875.00|      50.00000       3750.00| 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0011 203-02070                68.000  m3  |      30.00000       2040.00|      30.00000       2040.00| 
  BORROW                                  |                            |                            | 
0012 205-06932                25.000  m   |      36.00000        900.00|      42.00000       1050.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0013 205-06937                25.000  m   |       8.50000        212.50|      10.00000        250.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 213-52830                32.000  m3  |     150.00000       4800.00|     125.00000       4000.00| 
  FLOWABLE MORTAR                         |                            |                            | 
0015 301-07448               400.000  Mg  |      25.00000      10000.00|      20.00000       8000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 303-01180               600.000  Mg  |      30.00000      18000.00|      24.00000      14400.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 304-07491                21.000  Mg  |     108.00000       2268.00|     108.00000       2268.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0018 304-07494               300.000  Mg  |      65.00000      19500.00|      92.00000      27600.00| 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0019 402-07434               253.000  Mg  |      80.00000      20240.00|      87.00000      22011.00| 
  HMA SURFACE, TYPE C                     |                            |                            | 
0020 402-07452               300.000  Mg  |      62.00000      18600.00|      63.00000      18900.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |(5) 35-1381845              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 405-05517                 5.000  Mg  |     345.00000       1725.00|     435.00000       2175.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05520                 5.000  Mg  |     240.00000       1200.00|     220.00000       1100.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-06854                 2.000  EACH|    1600.00000       3200.00|    1785.00000       3570.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0024 601-94689                 4.000  EACH|    1800.00000       7200.00|    2050.00000       8200.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-99105               134.000  m   |      30.00000       4020.00|      32.50000       4355.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0026 610-05527                 8.000  Mg  |      80.00000        640.00|      87.00000        696.00| 
  HMA FOR APPROACHES                      |                            |                            | 
0027 615-06500                 2.000  EACH|     450.00000        900.00|     510.00000       1020.00| 
  MONUMENT, A                             |                            |                            | 
0028 616-02320                50.000  m2  |       2.50000        125.00|       5.00000        250.00| 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405                45.000  Mg  |      32.00000       1440.00|      22.00000        990.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 621-01004                 1.000  EACH|     575.00000        575.00|     635.00000        635.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0031 621-06559              1000.000  m2  |       1.70000       1700.00|       1.85000       1850.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0032 714-05069                14.100  m   |    1400.00000      19740.00|    1670.00000      23547.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3700 mm X 1500 mm             |                            |                            | 
0033 801-04308                 6.000  EACH|     135.00000        810.00|     150.00000        900.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0034 801-06203               100.000  m   |       3.60000        360.00|       5.00000        500.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0035 801-06625                24.000  EACH|      50.00000       1200.00|      56.00000       1344.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0036 801-06640                12.000  EACH|      60.00000        720.00|      68.00000        816.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|   15000.00000      15000.00|    7000.00000       7000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 801-07118                20.000  m   |      16.00000        320.00|      17.25000        345.00| 
  BARRICADE, III-A                        |                            |                            | 
0039 801-07119                20.000  m   |      17.00000        340.00|      18.50000        370.00| 
  BARRICADE, III-B                        |                            |                            | 
0040 802-91122                 6.000  EACH|     160.00000        960.00|     250.00000       1500.00| 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   201,376.22                                                  ROUTE : US 41 
     CALL ORDER   : 690                     CONTRACT ID : M -25994-A                   COUNTIES : PARKE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |(5) 35-1381845              |                 
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 808-06713               586.000  m   |       0.75000        439.50|       0.80000        468.80| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0042 808-06714               586.000  m   |       0.75000        439.50|       0.80000        468.80| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0043 808-75996                25.000  EACH|      11.50000        287.50|      20.00000        500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0044 808-75998                25.000  EACH|      55.00000       1375.00|      62.00000       1550.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $          0.00|             $          0.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $          0.00|             $          0.00| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 996900C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1564026     WINGHAM PAVING INC.                               REJECTED             $    258,750.58     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                           AWARD                $    288,118.40     111.3498% 
   3   35-1549010     MCALISTER EXCAVATING CO                                                $    378,629.40     146.3298% 
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    403,812.50     156.0624% 
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1549010     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |MCALISTER EXCAVATING CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    5175.00000       5175.00|    4500.00000       4500.00|    8500.00000        8500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    1025.00000       4100.00|    1100.00000       4400.00|    1600.00000        6400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   12321.00000      12321.00|   10000.00000      10000.00|   19000.00000       19000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    6200.00000       6200.00|    9230.00000       9230.00|    8500.00000        8500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 201-90788                        LUMP|    1000.00000       1000.00|    1500.00000       1500.00|    2500.00000        2500.00 
  DEBRIS, REMOVE                          |                            |                            | 
0006 202-02241               363.000  LFT |       3.50000       1270.50|       4.00000       1452.00|       4.00000        1452.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02286                 1.000  EACH|    2800.00000       2800.00|    5900.00000       5900.00|    9500.00000        9500.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 202-60820               797.000  SYS |       5.60000       4463.20|       5.00000       3985.00|      10.00000        7970.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0009 202-96133                18.300  LFT |       7.00000        128.10|      15.00000        274.50|       8.00000         146.40 
  PIPE, REMOVE                            |                            |                            | 
0010 202-99187               100.000  LFT |       3.00000        300.00|       3.00000        300.00|       4.00000         400.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0011 203-02020              2052.000  CYS |       6.00000      12312.00|      14.00000      28728.00|      15.00000       30780.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0012 203-02070               500.000  CYS |      12.00000       6000.00|      18.00000       9000.00|      19.00000        9500.00 
  BORROW                                  |                            |                            | 
0013 203-02376                        LUMP|    4000.00000       4000.00|      10.00000         10.00|    8000.00000        8000.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0014 205-06931                50.000  TON |      20.00000       1000.00|      21.00000       1050.00|      21.00000        1050.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1549010     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |MCALISTER EXCAVATING CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 205-06932               200.000  LFT |       4.55000        910.00|       5.00000       1000.00|       9.00000        1800.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0016 205-06937              2230.000  LFT |       1.75000       3902.50|       1.55000       3456.50|       1.90000        4237.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                60.000  CYS |      90.00000       5400.00|      99.00000       5940.00|     160.00000        9600.00 
  EXCAVATION, X                           |                            |                            | 
0018 211-07454               913.000  CYS |      20.00000      18260.00|      24.00000      21912.00|      22.00000       20086.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 303-01180               537.000  TON |      14.00000       7518.00|      15.00000       8055.00|      28.00000       15036.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 402-07432                66.000  TON |      90.00000       5940.00|      80.00000       5280.00|     125.00000        8250.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07435                12.000  TON |      90.00000       1080.00|     100.00000       1200.00|     150.00000        1800.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0022 402-07440                25.000  TON |      90.00000       2250.00|     100.00000       2500.00|     140.00000        3500.00 
  HMA BASE. TYPE A                        |                            |                            | 
0023 404-05514               580.000  SYS |       7.00000       4060.00|       8.00000       4640.00|       3.00000        1740.00 
  SEAL COAT, 5                            |                            |                            | 
0024 405-05518                68.000  SYS |       7.36000        500.48|       5.00000        340.00|       1.00000          68.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521               928.000  SYS |       0.15000        139.20|       0.50000        464.00|       0.50000         464.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-05586                 1.000  EACH|    1880.00000       1880.00|    2225.00000       2225.00|    2325.00000        2325.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0027 601-94689                 1.000  EACH|    2174.00000       2174.00|    3500.00000       3500.00|    2350.00000        2350.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0028 601-97774                 1.000  EACH|    1150.00000       1150.00|     800.00000        800.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0029 601-99105              1220.000  LFT |      11.45000      13969.00|      11.00000      13420.00|      15.00000       18300.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 603-03398               500.000  LFT |       1.50000        750.00|       4.00000       2000.00|       4.00000        2000.00 
  FENCE, RELOCATE ,ELECTRIC               |                            |                            | 
0031 603-06040               100.000  LFT |       5.00000        500.00|       8.00000        800.00|       8.25000         825.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0032 603-06060               400.000  LFT |       6.50000       2600.00|       8.00000       3200.00|       8.50000        3400.00 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0033 603-93088               100.000  LFT |       6.50000        650.00|       8.00000        800.00|       6.50000         650.00 
  FENCE, FARM FIELD, REPAIR               |                            |                            | 
0034 611-95023                 1.000  EACH|     125.00000        125.00|     115.00000        115.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1549010     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |MCALISTER EXCAVATING CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 615-06490                 8.000  EACH|     125.00000       1000.00|     110.00000        880.00|     125.00000        1000.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0036 615-06505                 4.000  EACH|     325.00000       1300.00|     495.00000       1980.00|     550.00000        2200.00 
  MONUMENT, B                             |                            |                            | 
0037 616-02320               177.000  SYS |       2.50000        442.50|       1.00000        177.00|       2.50000         442.50 
  GEOTEXTILES                             |                            |                            | 
0038 616-05688               120.000  TON |      24.00000       2880.00|      18.00000       2160.00|      22.00000        2640.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0039 621-01004                 1.000  EACH|     750.00000        750.00|     600.00000        600.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-06559              3000.000  SYS |       0.75000       2250.00|       0.50000       1500.00|       0.60000        1800.00 
  MULCHED SEEDING, R                      |                            |                            | 
0041 702-44240                32.300  CYS |     305.00000       9851.50|     225.00000       7267.50|     550.00000       17765.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0042 703-06028              2216.000  LBS |       0.60000       1329.60|       0.65000       1440.40|       1.00000        2216.00 
  REINFORCING BARS                        |                            |                            | 
0043 714-26712                75.000  LFT |     398.00000      29850.00|     450.00000      33750.00|     535.00000       40125.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 8 FT. X 6 FT.                 |                            |                            | 
0044 715-02628                 1.000  EACH|     310.00000        310.00|     195.00000        195.00|     300.00000         300.00 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0045 715-05169                30.000  LFT |      26.00000        780.00|      45.00000       1350.00|      30.00000         900.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0046 715-05203                64.000  LFT |       9.00000        576.00|       8.00000        512.00|       6.00000         384.00 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0047 715-06004                 2.000  EACH|     600.00000       1200.00|    1800.00000       3600.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0048 715-46005                 1.000  EACH|     175.00000        175.00|     165.00000        165.00|     175.00000         175.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0049 716-07637               149.000  LFT |     385.00000      57365.00|     355.00000      52895.00|     550.00000       81950.00 
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                            |                            | 
0050 801-03290                 3.000  EACH|      75.00000        225.00|     100.00000        300.00|      78.00000         234.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0051 801-04308                 2.000  EACH|     105.00000        210.00|     230.00000        460.00|     108.00000         216.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06625                23.000  EACH|      52.00000       1196.00|     120.00000       2760.00|      54.00000        1242.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0053 801-06640                40.000  EACH|      57.00000       2280.00|     120.00000       4800.00|      60.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06645                 3.000  EACH|      35.00000        105.00|      90.00000        270.00|      36.00000         108.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 700 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1357381              |(3) 35-1549010     
                                          |WINGHAM PAVING INC.         |O'MARA, DAVE CONTRACTOR     |MCALISTER EXCAVATING CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 801-06775                        LUMP|    6600.00000       6600.00|    2700.00000       2700.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0056 801-07118                72.000  LFT |       3.50000        252.00|      50.00000       3600.00|       4.00000         288.00 
  BARRICADE, III-A                        |                            |                            | 
0057 804-06771                13.000  EACH|      20.00000        260.00|      25.00000        325.00|      28.00000         364.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0058 808-06713               700.000  LFT |       0.60000        420.00|       1.00000        700.00|       0.65000         455.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0059 808-06714               700.000  LFT |       0.60000        420.00|       1.00000        700.00|       0.65000         455.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0060 808-75996                 6.000  EACH|      20.00000        120.00|      12.00000         72.00|      25.00000         150.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0061 808-75998                 6.000  EACH|     220.00000       1320.00|     120.00000        720.00|     228.00000        1368.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0062 303-97820                17.500  TON |      26.00000        455.00|      15.00000        262.50|      27.00000         472.50 
  AGGREGATE, 8                            |                            |                            | 
     SECTION TOTALS                       |             $    258,750.58|             $    288,118.40|                $    378,629.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    258,750.58|             $    288,118.40|                $    378,629.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4500.00000       4500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    2000.00000       8000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   20000.00000      20000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14628.30000      14628.30|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 201-90788                        LUMP|    3500.00000       3500.00|                            | 
  DEBRIS, REMOVE                          |                            |                            | 
0006 202-02241               363.000  LFT |       4.20000       1524.60|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02286                 1.000  EACH|    6000.00000       6000.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 202-60820               797.000  SYS |       4.00000       3188.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0009 202-96133                18.300  LFT |      30.00000        549.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0010 202-99187               100.000  LFT |       4.20000        420.00|                            | 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0011 203-02020              2052.000  CYS |      25.00000      51300.00|                            | 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0012 203-02070               500.000  CYS |      15.00000       7500.00|                            | 
  BORROW                                  |                            |                            | 
0013 203-02376                        LUMP|    5000.00000       5000.00|                            | 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0014 205-06931                50.000  TON |      50.00000       2500.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06932               200.000  LFT |       8.50000       1700.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0016 205-06937              2230.000  LFT |       1.80000       4014.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                60.000  CYS |      70.00000       4200.00|                            | 
  EXCAVATION, X                           |                            |                            | 
0018 211-07454               913.000  CYS |      20.00000      18260.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 303-01180               537.000  TON |      35.00000      18795.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 402-07432                66.000  TON |     135.00000       8910.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 700 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07435                12.000  TON |     130.00000       1560.00|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0022 402-07440                25.000  TON |     125.00000       3125.00|                            | 
  HMA BASE. TYPE A                        |                            |                            | 
0023 404-05514               580.000  SYS |       7.00000       4060.00|                            | 
  SEAL COAT, 5                            |                            |                            | 
0024 405-05518                68.000  SYS |       1.75000        119.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521               928.000  SYS |       0.55000        510.40|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-05586                 1.000  EACH|    2200.00000       2200.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 9                               |                            |                            | 
0027 601-94689                 1.000  EACH|    2250.00000       2250.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0028 601-97774                 1.000  EACH|     850.00000        850.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0029 601-99105              1220.000  LFT |      11.00000      13420.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 603-03398               500.000  LFT |       4.50000       2250.00|                            | 
  FENCE, RELOCATE ,ELECTRIC               |                            |                            | 
0031 603-06040               100.000  LFT |       7.50000        750.00|                            | 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0032 603-06060               400.000  LFT |       8.00000       3200.00|                            | 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0033 603-93088               100.000  LFT |       6.00000        600.00|                            | 
  FENCE, FARM FIELD, REPAIR               |                            |                            | 
0034 611-95023                 1.000  EACH|     130.00000        130.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0035 615-06490                 8.000  EACH|     115.00000        920.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0036 615-06505                 4.000  EACH|     450.00000       1800.00|                            | 
  MONUMENT, B                             |                            |                            | 
0037 616-02320               177.000  SYS |       2.50000        442.50|                            | 
  GEOTEXTILES                             |                            |                            | 
0038 616-05688               120.000  TON |      70.00000       8400.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0039 621-01004                 1.000  EACH|     600.00000        600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-06559              3000.000  SYS |       0.50000       1500.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0041 702-44240                32.300  CYS |     800.00000      25840.00|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0042 703-06028              2216.000  LBS |       1.50000       3324.00|                            | 
  REINFORCING BARS                        |                            |                            | 
0043 714-26712                75.000  LFT |     600.00000      45000.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 8 FT. X 6 FT.                 |                            |                            | 
0044 715-02628                 1.000  EACH|     500.00000        500.00|                            | 
  SAFETY METAL END SECTION, 6:1, 15 IN.   |                            |                            | 
0045 715-05169                30.000  LFT |      40.00000       1200.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0046 715-05203                64.000  LFT |      10.00000        640.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0047 715-06004                 2.000  EACH|    1500.00000       3000.00|                            | 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0048 715-46005                 1.000  EACH|     400.00000        400.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0049 716-07637               149.000  LFT |     450.00000      67050.00|                            | 
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                            |                            | 
0050 801-03290                 3.000  EACH|      70.00000        210.00|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0051 801-04308                 2.000  EACH|      95.00000        190.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06625                23.000  EACH|      50.00000       1150.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0053 801-06640                40.000  EACH|      55.00000       2200.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06645                 3.000  EACH|      33.00000         99.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0055 801-06775                        LUMP|   16650.00000      16650.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0056 801-07118                72.000  LFT |       3.10000        223.20|                            | 
  BARRICADE, III-A                        |                            |                            | 
0057 804-06771                13.000  EACH|      25.00000        325.00|                            | 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0058 808-06713               700.000  LFT |       0.52000        364.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0059 808-06714               700.000  LFT |       0.52000        364.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 700 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   379,453.75                                                  ROUTE : 48 
     CALL ORDER   : 700                     CONTRACT ID : M -26204-A                   COUNTIES : RIPLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 808-75996                 6.000  EACH|      35.00000        210.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0061 808-75998                 6.000  EACH|     210.00000       1260.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0062 303-97820                17.500  TON |      25.00000        437.50|                            | 
  AGGREGATE, 8                            |                            |                            | 
     SECTION TOTALS                       |             $    403,812.50|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    403,812.50|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 710 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 40 
     CALL ORDER   : 710                     CONTRACT ID : M -26427-A                   COUNTIES : WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    433,713.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 720 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    92,634.64                                                  ROUTE : 56 
     CALL ORDER   : 720                     CONTRACT ID : M -26652-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/27/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 500000S 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1549010     MCALISTER EXCAVATING CO                                                $     93,973.27     100.0000% 
   2   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    144,731.68     154.0136% 
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2070195              |                 
                                          |MCALISTER EXCAVATING CO     |ALPHA EXCAVATING & LANDSCAPI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DRAINAGE DITCH CORRECTION                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|    3500.00000       3500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1200.00000       7200.00|    1800.00000      10800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    4500.00000       4500.00|   12500.00000      12500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-01000                        LUMP|    3000.00000       3000.00|   10000.00000      10000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0005 202-02240                97.780  SYS |      10.00000        977.80|       6.00000        586.68| 
  PAVEMENT, REMOVE                        |                            |                            | 
0006 202-02928                 2.000  EACH|     400.00000        800.00|     350.00000        700.00| 
  CATCH BASIN, REMOVE                     |                            |                            | 
0007 202-60820              1075.600  SYS |       5.50000       5915.80|       2.85000       3065.46| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-96133               329.000  LFT |       5.00000       1645.00|      11.50000       3783.50| 
  PIPE, REMOVE                            |                            |                            | 
0009 203-02000               208.000  CYS |      21.00000       4368.00|      17.50000       3640.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0010 205-06932                30.000  LFT |       8.00000        240.00|       5.60000        168.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06937               100.000  LFT |       2.50000        250.00|       3.10000        310.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 211-02060               168.070  CYS |      21.00000       3529.47|      25.25000       4243.77| 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0013 303-52308                68.970  TON |      20.00000       1379.40|      21.00000       1448.37| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0014 402-07433                96.800  TON |     110.00000      10648.00|      95.00000       9196.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0015 402-07438                10.760  TON |     125.00000       1345.00|      90.00000        968.40| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 720 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    92,634.64                                                  ROUTE : 56 
     CALL ORDER   : 720                     CONTRACT ID : M -26652-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2070195              |                 
                                          |MCALISTER EXCAVATING CO     |ALPHA EXCAVATING & LANDSCAPI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 402-07441                43.020  TON |      90.00000       3871.80|     100.00000       4302.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0017 406-05520                 0.570  TON |     250.00000        142.50|     450.00000        256.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 610-07487                39.100  TON |     100.00000       3910.00|      90.00000       3519.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0019 616-02320               160.000  SYS |       2.50000        400.00|       2.25000        360.00| 
  GEOTEXTILES                             |                            |                            | 
0020 616-06405               100.000  TON |      22.00000       2200.00|      22.50000       2250.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0021 621-06567                 1.000  MG  |       2.00000          2.00|      60.00000         60.00| 
  WATER                                   |                            |                            | 
0022 621-06575               410.000  SYS |       5.00000       2050.00|      10.25000       4202.50| 
  SODDING, NURSERY                        |                            |                            | 
0023 715-05244                44.000  LFT |     120.00000       5280.00|     145.00000       6380.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0024 715-07107                 2.000  EACH|    1000.00000       2000.00|    1850.00000       3700.00| 
  PIPE END SECTION, MIN. AREA 11.6 SFT.   |                            |                            | 
0025 715-07749               304.500  LFT |      31.00000       9439.50|     118.00000      35931.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 2.10  |                            |                            | 
  SFT.                                    |                            |                            | 
0026 715-46060                 5.000  EACH|     280.00000       1400.00|     750.00000       3750.00| 
  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                            |                            | 
0027 720-96275                 3.000  EACH|    2000.00000       6000.00|    1850.00000       5550.00| 
  MANHOLE, A2                             |                            |                            | 
0028 801-04308                 3.000  EACH|     150.00000        450.00|     142.50000        427.50| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0029 801-06625                13.000  EACH|      44.00000        572.00|      40.00000        520.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0030 801-06640                13.000  EACH|      90.00000       1170.00|      85.00000       1105.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|    3500.00000       3500.00|    6000.00000       6000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 801-07119               108.000  LFT |       5.00000        540.00|       4.25000        459.00| 
  BARRICADE, III-B , WITH SIGNS           |                            |                            | 
0033 802-76055                10.000  LFT |       9.50000         95.00|       2.50000         25.00| 
  SIGN POST, A                            |                            |                            | 
0034 808-06712               120.000  LFT |       0.90000        108.00|       0.80000         96.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0035 808-06713               960.000  LFT |       0.90000        864.00|       0.80000        768.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 720 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    92,634.64                                                  ROUTE : 56 
     CALL ORDER   : 720                     CONTRACT ID : M -26652-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1549010              |(2) 35-2070195              |                 
                                          |MCALISTER EXCAVATING CO     |ALPHA EXCAVATING & LANDSCAPI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 808-06714               200.000  LFT |       0.90000        180.00|       0.80000        160.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $     93,973.27|             $    144,731.68| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     93,973.27|             $    144,731.68| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 10000AH 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                     $    157,711.78     100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    160,017.70     101.4621% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    167,872.15     106.4423% 
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    175,000.00     110.9619% 
   5   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    189,073.50     119.8854% 
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1523985              |(3) 35-1917625     
                                          |B & P CONSTRUCTION          |WIRTZ & YATES, INC.         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7550.00000       7550.00|    8000.00000       8000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1300.00000       7800.00|    2000.00000      12000.00|    2300.00000       13800.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   11000.00000      11000.00|    7000.00000       7000.00|    8300.00000        8300.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02286                 2.000  EACH|    4640.00000       9280.00|    5500.00000      11000.00|    3000.00000        6000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0005 202-60820               620.000  SYS |       4.00000       2480.00|       5.00000       3100.00|       4.87000        3019.40 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02000               480.000  CYS |      25.00000      12000.00|      10.00000       4800.00|      31.00000       14880.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               105.000  CYS |      26.00000       2730.00|      13.00000       1365.00|      26.00000        2730.00 
  BORROW                                  |                            |                            | 
0008 205-06932                50.000  LFT |      10.00000        500.00|       9.00000        450.00|       7.75000         387.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0009 205-06937               750.000  LFT |       2.25000       1687.50|       3.00000       2250.00|       1.70000        1275.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07503              2340.000  SYS |       2.50000       5850.00|       3.00000       7020.00|       1.56000        3650.40 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0011 211-07454                74.000  CYS |      26.00000       1924.00|      25.00000       1850.00|      18.00000        1332.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 303-04075               121.000  TON |      25.00000       3025.00|      25.00000       3025.00|      28.00000        3388.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0013 402-07433               183.000  TON |      61.50000      11254.50|      67.00000      12261.00|      59.25000       10842.75 
  HMA SURFACE, TYPE B                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1523985              |(3) 35-1917625     
                                          |B & P CONSTRUCTION          |WIRTZ & YATES, INC.         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 402-07438               216.000  TON |      52.00000      11232.00|      57.00000      12312.00|      54.50000       11772.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0015 402-07441               690.000  TON |      44.50000      30705.00|      49.21000      33954.90|      44.95000       31015.50 
  HMA BASE, TYPE B                        |                            |                            | 
0016 404-05514               367.000  SYS |       5.89000       2161.63|       6.60000       2422.20|       5.00000        1835.00 
  SEAL COAT, 5                            |                            |                            | 
0017 406-05520                 2.200  TON |     213.25000        469.15|     238.00000        523.60|     235.00000         517.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 616-02320               250.000  SYS |       5.00000       1250.00|       5.00000       1250.00|       4.00000        1000.00 
  GEOTEXTILES                             |                            |                            | 
0019 616-06405               171.000  TON |      27.00000       4617.00|      30.00000       5130.00|      35.00000        5985.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0020 621-01004                 1.000  EACH|     800.00000        800.00|     900.00000        900.00|     740.00000         740.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0021 621-06548                 5.000  LBS |      20.00000        100.00|      50.00000        250.00|      38.50000         192.50 
  SEED MIXTURE, CV                        |                            |                            | 
0022 621-06559              3600.000  SYS |       0.60000       2160.00|       0.65000       2340.00|       0.47000        1692.00 
  MULCHED SEEDING, R                      |                            |                            | 
0023 715-05125                45.000  LFT |      35.00000       1575.00|      50.00000       2250.00|      80.00000        3600.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0024 715-05169                63.000  LFT |      20.00000       1260.00|      30.00000       1890.00|      46.00000        2898.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0025 715-07747                63.000  LFT |      75.00000       4725.00|     110.00000       6930.00|     130.00000        8190.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 23.2  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0026 715-07748                 2.000  EACH|     425.00000        850.00|    1000.00000       2000.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, MIN. AREA 23.2 SQ. FT. |                            |                            | 
0027 715-46005                 2.000  EACH|     225.00000        450.00|     100.00000        200.00|     350.00000         700.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0028 715-46030                 2.000  EACH|     350.00000        700.00|     300.00000        600.00|     500.00000        1000.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0029 801-04308                 5.000  EACH|     150.00000        750.00|     280.00000       1400.00|     145.00000         725.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0030 801-06207               400.000  LFT |       1.50000        600.00|       2.00000        800.00|       1.05000         420.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0031 801-06625                26.000  EACH|      45.00000       1170.00|      65.00000       1690.00|      42.00000        1092.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0032 801-06640                18.000  EACH|      75.00000       1350.00|      82.00000       1476.00|      70.00000        1260.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1523985              |(3) 35-1917625     
                                          |B & P CONSTRUCTION          |WIRTZ & YATES, INC.         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 801-06645                 4.000  EACH|      25.00000        100.00|      50.00000        200.00|      26.50000         106.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0034 801-06775                        LUMP|   10150.00000      10150.00|    2500.00000       2500.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 801-07118                48.000  LFT |       5.00000        240.00|       8.00000        384.00|       4.20000         201.60 
  BARRICADE, III-A                        |                            |                            | 
0036 801-07119                36.000  LFT |       6.00000        216.00|       9.00000        324.00|       5.25000         189.00 
  BARRICADE, III-B                        |                            |                            | 
0037 805-96014                50.000  LFT |      10.00000        500.00|      20.00000       1000.00|       1.25000          62.50 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0038 808-06713              1700.000  LFT |       0.25000        425.00|       0.30000        510.00|       0.26000         442.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0039 808-06714              1700.000  LFT |       0.25000        425.00|       0.30000        510.00|       0.26000         442.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0040 808-75340                 2.000  EACH|     400.00000        800.00|     500.00000       1000.00|     375.00000         750.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0041 808-75996                10.000  EACH|      20.00000        200.00|      25.00000        250.00|      30.00000         300.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0042 808-75998                10.000  EACH|      65.00000        650.00|      90.00000        900.00|      64.00000         640.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    157,711.78|             $    160,017.70|                $    167,872.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    157,711.78|             $    160,017.70|                $    167,872.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1386990              |                 
                                          |HARVEY, GEORGE R. & SON, INC|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    6800.00000       6800.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1800.00000      10800.00|    2500.00000      15000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|    8429.20000       8429.20|   13000.00000      13000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02286                 2.000  EACH|    6000.00000      12000.00|    8000.00000      16000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0005 202-60820               620.000  SYS |       5.00000       3100.00|       5.00000       3100.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02000               480.000  CYS |      20.00000       9600.00|      12.00000       5760.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               105.000  CYS |      25.00000       2625.00|      15.00000       1575.00| 
  BORROW                                  |                            |                            | 
0008 205-06932                50.000  LFT |       9.00000        450.00|      12.00000        600.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0009 205-06937               750.000  LFT |       2.00000       1500.00|       5.00000       3750.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 207-07503              2340.000  SYS |       5.00000      11700.00|       4.50000      10530.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0011 211-07454                74.000  CYS |      25.00000       1850.00|      20.00000       1480.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 303-04075               121.000  TON |      30.00000       3630.00|      18.00000       2178.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0013 402-07433               183.000  TON |      66.50000      12169.50|      71.00000      12993.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0014 402-07438               216.000  TON |      53.00000      11448.00|      59.50000      12852.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0015 402-07441               690.000  TON |      50.00000      34500.00|      51.00000      35190.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0016 404-05514               367.000  SYS |       6.50000       2385.50|       7.00000       2569.00| 
  SEAL COAT, 5                            |                            |                            | 
0017 406-05520                 2.200  TON |     235.00000        517.00|     405.00000        891.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 616-02320               250.000  SYS |       3.00000        750.00|       6.00000       1500.00| 
  GEOTEXTILES                             |                            |                            | 
0019 616-06405               171.000  TON |      25.00000       4275.00|      25.00000       4275.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0020 621-01004                 1.000  EACH|     835.00000        835.00|     800.00000        800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1386990              |                 
                                          |HARVEY, GEORGE R. & SON, INC|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 621-06548                 5.000  LBS |      43.00000        215.00|      35.00000        175.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0022 621-06559              3600.000  SYS |       0.55000       1980.00|       1.05000       3780.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0023 715-05125                45.000  LFT |      70.00000       3150.00|      52.00000       2340.00| 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0024 715-05169                63.000  LFT |      30.00000       1890.00|      18.50000       1165.50| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0025 715-07747                63.000  LFT |     200.00000      12600.00|     145.00000       9135.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 23.2  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0026 715-07748                 2.000  EACH|     800.00000       1600.00|    2300.00000       4600.00| 
  CONCRETE ANCHOR, MIN. AREA 23.2 SQ. FT. |                            |                            | 
0027 715-46005                 2.000  EACH|     200.00000        400.00|     300.00000        600.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0028 715-46030                 2.000  EACH|     450.00000        900.00|     450.00000        900.00| 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0029 801-04308                 5.000  EACH|     161.00000        805.00|     195.00000        975.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0030 801-06207               400.000  LFT |       1.50000        600.00|       3.00000       1200.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0031 801-06625                26.000  EACH|      46.00000       1196.00|      75.00000       1950.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0032 801-06640                18.000  EACH|      78.00000       1404.00|     102.00000       1836.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06645                 4.000  EACH|      29.00000        116.00|      50.00000        200.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0034 801-06775                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 801-07118                48.000  LFT |       4.60000        220.80|       7.00000        336.00| 
  BARRICADE, III-A                        |                            |                            | 
0036 801-07119                36.000  LFT |       5.75000        207.00|       8.00000        288.00| 
  BARRICADE, III-B                        |                            |                            | 
0037 805-96014                50.000  LFT |      10.00000        500.00|      20.00000       1000.00| 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0038 808-06713              1700.000  LFT |       0.28000        476.00|       0.45000        765.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0039 808-06714              1700.000  LFT |       0.28000        476.00|       0.45000        765.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0040 808-75340                 2.000  EACH|     405.00000        810.00|     500.00000       1000.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 730 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   172,277.22                                                  ROUTE : 26 
     CALL ORDER   : 730                     CONTRACT ID : M -26708-A                   COUNTIES : WARREN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1381845              |(5) 35-1386990              |                 
                                          |HARVEY, GEORGE R. & SON, INC|ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 808-75996                10.000  EACH|      20.00000        200.00|      50.00000        500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0042 808-75998                10.000  EACH|      69.00000        690.00|     122.00000       1220.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    175,000.00|             $    189,073.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    175,000.00|             $    189,073.50| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 740 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    61,060.00                                                  ROUTE : SR 25 AND SR 26 
     CALL ORDER   : 740                     CONTRACT ID : M -26756-A                   COUNTIES : WARREN          MONTGOMERY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                     $     21,712.92     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     39,172.60     180.4114% 
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1817574              |                 
                                          |B & P CONSTRUCTION          |YARDBERRY LANDSCAPE         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PIPE SLIPLINING                                                      
                                          |                            |                            | 
0001 105-06845                        LUMP|    1650.00000       1650.00|     500.00000        500.00| 
  CONSTRUCTION ENGINEERING STR. # 1       |                            |                            | 
0002 105-06845                        LUMP|     500.00000        500.00|     500.00000        500.00| 
  CONSTRUCTION ENGINEERING STR. # 2       |                            |                            | 
0003 110-01001                        LUMP|     750.00000        750.00|     500.00000        500.00| 
  MOBILIZATION AND DEMOBILIZATION STR. # 1|                            |                            | 
0004 110-01001                        LUMP|     500.00000        500.00|     500.00000        500.00| 
  MOBILIZATION AND DEMOBILIZATION STR. # 2|                            |                            | 
0005 725-06868                80.000  LFT |      67.63000       5410.40|     150.00000      12000.00| 
  PIPE LINER, THERMOPLASTIC, 21 IN.       |                            |                            | 
0006 725-06872                84.000  LFT |     120.03000      10082.52|     261.90000      21999.60| 
  PIPE LINER, THERMOPLASTIC, 42 IN.       |                            |                            | 
0007 801-06640                12.000  EACH|      85.00000       1020.00|      97.75000       1173.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0008 801-06775                        LUMP|     900.00000        900.00|    1000.00000       1000.00| 
  MAINTAINING TRAFFIC STR. # 1            |                            |                            | 
0009 801-06775                        LUMP|     900.00000        900.00|    1000.00000       1000.00| 
  MAINTAINING TRAFFIC STR. # 2            |                            |                            | 
     SECTION TOTALS                       |             $     21,712.92|             $     39,172.60| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     21,712.92|             $     39,172.60| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 742 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    77,130.00                                                  ROUTE : VARIOUS 
     CALL ORDER   : 742                     CONTRACT ID : M -26757-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     37,500.00     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     66,500.00     177.3333% 
   3   35-2032723     L M S ENVIRONMENTAL CONTRACTING                                        $     96,898.00     258.3946% 
==================================================================================================================================== 
                                          |(1) 35-2070195              |(2) 35-1817574              |(3) 35-2032723     
                                          |ALPHA EXCAVATING & LANDSCAPI|YARDBERRY LANDSCAPE         |L M S ENVIRONMENTAL CONTRACT 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEBRIS REMOVAL                                                       
                                          |                            |                            | 
0001 110-01001                        LUMP|    1650.00000       1650.00|    3000.00000       3000.00|   13002.00000       13002.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 201-90788                        LUMP|    6000.00000       6000.00|    8000.00000       8000.00|   12808.00000       12808.00 
  DEBRIS, REMOVE STR. NO. 1               |                            |                            | 
0003 201-90788                        LUMP|   19800.00000      19800.00|   28000.00000      28000.00|   25366.00000       25366.00 
  DEBRIS, REMOVE STR. NO. 2               |                            |                            | 
0004 201-90788                        LUMP|   10000.00000      10000.00|   24000.00000      24000.00|   39359.00000       39359.00 
  DEBRIS, REMOVE STR. NO. 3               |                            |                            | 
0005 801-06775                        LUMP|      50.00000         50.00|    3500.00000       3500.00|    6363.00000        6363.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
     SECTION TOTALS                       |             $     37,500.00|             $     66,500.00|                $     96,898.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     37,500.00|             $     66,500.00|                $     96,898.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 744 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   204,929.18                                                  ROUTE : 52 
     CALL ORDER   : 744                     CONTRACT ID : M -26758-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    192,206.33     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    226,862.78     118.0308% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|    4970.00000       4970.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2300.00000       6900.00|    2755.28000       8265.84| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    9600.00000       9600.00|   14395.87000      14395.87| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02272               244.000  LFT |       6.50000       1586.00|       9.78000       2386.32| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0005 202-60820             10127.000  SYS |       1.20000      12152.40|       1.42000      14380.34| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02376                        LUMP|   10000.00000      10000.00|    1927.91000       1927.91| 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0007 203-90014                 8.830  STA |     600.00000       5298.00|     540.69000       4774.29| 
  LINEAR GRADING                          |                            |                            | 
0008 205-06933                 2.000  EACH|      90.00000        180.00|     130.00000        260.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 303-52308               155.000  TON |      18.00000       2790.00|      27.76000       4302.80| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0010 402-07433               597.000  TON |      46.50000      27760.50|      62.69000      37425.93| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0011 402-07433                71.000  TON |      60.00000       4260.00|      91.82000       6519.22| 
  HMA SURFACE, TYPE B For Median Drain    |                            |                            | 
0012 402-07451               756.000  TON |      38.50000      29106.00|      54.02000      40839.12| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0013 405-05518               646.000  SYS |       1.00000        646.00|       0.79000        510.34| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0014 406-05520                 5.070  TON |     400.00000       2028.00|     210.80000       1068.76| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 610-07487               600.000  TON |      42.50000      25500.00|      71.06000      42636.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 744 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   204,929.18                                                  ROUTE : 52 
     CALL ORDER   : 744                     CONTRACT ID : M -26758-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 621-01004                 1.000  EACH|     210.00000        210.00|     255.00000        255.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0017 621-06559               393.000  SYS |       1.50000        589.50|       1.70000        668.10| 
  MULCHED SEEDING, R                      |                            |                            | 
0018 621-06574               164.000  SYS |       9.00000       1476.00|       8.42000       1380.88| 
  SODDING                                 |                            |                            | 
0019 801-06203                65.000  LFT |       6.95000        451.75|       0.81000         52.65| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0020 801-06207               296.000  LFT |       2.25000        666.00|       1.44000        426.24| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0021 801-06640                18.000  EACH|      85.00000       1530.00|      55.00000        990.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0022 801-06710                60.000  DAY |      12.50000        750.00|      14.00000        840.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0023 801-06775                        LUMP|   23000.00000      23000.00|   11997.73000      11997.73| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0024 805-02328              2490.000  LFT |       0.19000        473.10|       0.80000       1992.00| 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0025 805-78785                 2.000  EACH|     450.00000        900.00|     781.13000       1562.26| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0026 805-78795               870.000  LFT |       8.30000       7221.00|      11.26000       9796.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0027 805-92951                 6.000  EACH|     235.00000       1410.00|     218.05000       1308.30| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0028 808-06701               700.000  LFT |       0.38000        266.00|       0.24000        168.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0029 808-06703              5842.000  LFT |       0.36000       2103.12|       0.24000       1402.08| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0030 808-75245              3331.000  LFT |       0.36000       1199.16|       0.24000        799.44| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0031 808-75297               208.000  LFT |       4.40000        915.20|       3.25000        676.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0032 808-75320                 9.000  EACH|      51.00000        459.00|      49.00000        441.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0033 808-75325                 6.000  EACH|      63.00000        378.00|      66.00000        396.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 744 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   204,929.18                                                  ROUTE : 52 
     CALL ORDER   : 744                     CONTRACT ID : M -26758-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 808-75994                62.000  EACH|       4.00000        248.00|       1.50000         93.00| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0035 808-75996                62.000  EACH|      15.80000        979.60|      17.18000       1065.16| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0036 808-75998                62.000  EACH|      27.00000       1674.00|      95.00000       5890.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    192,206.33|             $    226,862.78| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    192,206.33|             $    226,862.78| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 750 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   188,974.44                                                  ROUTE : PURDUE 
     CALL ORDER   : 750                     CONTRACT ID : M -26770-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 10000AH 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    178,729.60     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    197,104.90     110.2810% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 110-01001                        LUMP|    8935.00000       8935.00|   12251.87000      12251.87| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-60820              8100.000  SYS |       2.25000      18225.00|       3.89000      31509.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0003 202-90277                 1.000  EACH|     200.00000        200.00|     200.00000        200.00| 
  DETECTOR HOUSING, REMOVE SEE AREA 2 PLAN|                            |                            | 
0004 301-07448               300.000  TON |      25.00000       7500.00|      18.75000       5625.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0005 303-04075               250.000  TON |      40.00000      10000.00|      31.13000       7782.50| 
  COMPACTED AGGREGATE, O, 73 FOR SHOULDER |                            |                            | 
0006 304-07490               265.000  TON |      75.00000      19875.00|      85.68000      22705.20| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 402-07433              2100.000  TON |      42.00000      88200.00|      47.81000     100401.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0008 402-07451               100.000  TON |      52.00000       5200.00|      43.97000       4397.00| 
  HMA, TYPE B, WEDGE AND LEVEL AREA 5     |                            |                            | 
0009 406-05520                 6.000  TON |     180.00000       1080.00|     208.29000       1249.74| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 801-06207               450.000  LFT |       1.00000        450.00|       1.39000        625.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06640                34.000  EACH|      50.00000       1700.00|      49.00000       1666.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   14550.00000      14550.00|    5913.49000       5913.49| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06713                20.000  LFT |       0.13000          2.60|       0.13000          2.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0014 808-06714              8900.000  LFT |       0.13000       1157.00|       0.13000       1157.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 750 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   188,974.44                                                  ROUTE : PURDUE 
     CALL ORDER   : 750                     CONTRACT ID : M -26770-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-75297               180.000  LFT |       3.35000        603.00|       3.30000        594.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0016 808-75300               500.000  LFT |       0.90000        450.00|       0.85000        425.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0017 808-75320                 2.000  EACH|      51.00000        102.00|      50.00000        100.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0018 808-75340                 2.000  EACH|     250.00000        500.00|     250.00000        500.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
     SECTION TOTALS                       |             $    178,729.60|             $    197,104.90| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    178,729.60|             $    197,104.90| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 754 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   654,755.16                                                  ROUTE : 227 
     CALL ORDER   : 754                     CONTRACT ID : M -26775-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    660,125.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    2200.00000       8800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   33000.00000      33000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              1946.000  SYS |       2.75000       5351.50|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-01180               637.000  TON |      28.00000      17836.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 304-07490              2410.000  TON |      81.00000     195210.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07321              7635.000  TON |      42.00000     320670.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 406-05520                19.200  TON |     212.00000       4070.40|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487               142.000  TON |      87.00000      12354.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 801-06203              3475.000  LFT |       1.05000       3648.75|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0011 801-06640                22.000  EACH|      79.00000       1738.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   43183.74000      43183.74|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712              2762.000  LFT |       0.08000        220.96|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713             69040.000  LFT |       0.09000       6213.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0015 808-06714             53645.000  LFT |       0.09000       4828.05|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 754 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   654,755.16                                                  ROUTE : 227 
     CALL ORDER   : 754                     CONTRACT ID : M -26775-B                   COUNTIES : WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    660,125.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    660,125.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 760 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 32 
     CALL ORDER   : 760                     CONTRACT ID : M -26778-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    598,930.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    744,344.00     124.2789% 
   3   31-4351261     SHELLY & SANDS, INC.                                                   $    787,192.22     131.4330% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 770 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   471,825.00                                                  ROUTE : SR 19 
     CALL ORDER   : 770                     CONTRACT ID : M -26781-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-4351261     SHELLY & SANDS, INC.                                                   $    362,103.12     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    563,000.00     155.4805% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    604,913.71     167.0556% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    611,287.00     168.8157% 
==================================================================================================================================== 
                                                     ALL BIDS REJECTED - TO BE READVERTISED 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 772 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,627.75                                                  ROUTE : 44 
     CALL ORDER   : 772                     CONTRACT ID : M -26782-B                   COUNTIES : UNION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    643,783.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    1900.00000       7600.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   32000.00000      32000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              3821.000  SYS |       2.75000      10507.75|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-01180               573.000  TON |      28.00000      16044.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 304-07490              1727.000  TON |      94.00000     162338.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07321              7410.000  TON |      45.50000     337155.00|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 406-05520                19.000  TON |     210.00000       3990.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07487               186.000  TON |      84.00000      15624.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 720-44000                 2.000  EACH|     325.00000        650.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0011 801-06203              3126.000  LFT |       1.10000       3438.60|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0012 801-06640                35.000  EACH|      80.00000       2800.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   37775.74000      37775.74|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06712              4311.000  LFT |       0.08000        344.88|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0015 808-06713             62516.000  LFT |       0.09000       5626.44|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 772 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,627.75                                                  ROUTE : 44 
     CALL ORDER   : 772                     CONTRACT ID : M -26782-B                   COUNTIES : UNION 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 808-06714             39587.000  LFT |       0.09000       3562.83|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0017 808-06723                 4.000  EACH|      53.00000        212.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0018 808-06724                 2.000  EACH|      57.00000        114.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0019 808-06726                36.000  LFT |       3.15000        113.40|                            | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0020 808-75060               688.500  LFT |       0.46000        316.71|                            | 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 12 IN.          |                            |                            | 
0021 808-75100               165.200  LFT |       0.24000         39.65|                            | 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 6 IN.                             |                            |                            | 
0022 808-75140                 2.000  EACH|     265.00000        530.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
     SECTION TOTALS                       |             $    643,783.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    643,783.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 780 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,155.07                                                  ROUTE : 6 AND 427 
     CALL ORDER   : 780                     CONTRACT ID : M -26837-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/18/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 200000Z 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    430,243.67     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    459,442.39     106.7865% 
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $    570,789.47     132.6665% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1016737     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 4.000  MOS |    1500.00000       6000.00|    1747.00000       6988.00|    1800.00000        7200.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   21000.00000      21000.00|   22900.00000      22900.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02278              3681.000  LFT |       3.00000      11043.00|       1.00000       3681.00|       6.00000       22086.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0004 202-60820             79890.000  SYS |       0.30000      23967.00|       0.01000        798.90|       0.13000       10385.70 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 4.000  EACH|     125.00000        500.00|     177.60000        710.40|     200.00000         800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 303-01180               165.000  TON |       8.50000       1402.50|       5.00000        825.00|      10.00000        1650.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0007 303-52308               874.000  TON |      12.00000      10488.00|      10.00000       8740.00|      13.50000       11799.00 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0008 304-07490               495.000  TON |      55.75000      27596.25|      67.12000      33224.40|      68.00000       33660.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 401-06264                        LUMP|    1340.00000       1340.00|    1200.00000       1200.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07321              1171.000  TON |      39.00000      45669.00|      50.00000      58550.00|      34.00000       39814.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
  Shoulder                                |                            |                            | 
0011 401-07328              4587.000  TON |      30.00000     137610.00|      30.00000     137610.00|      38.75000      177746.25 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07372               324.000  TON |      29.00000       9396.00|      35.00000      11340.00|      34.00000       11016.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 406-05520               161.650  TON |       0.01000          1.62|       1.00000        161.65|       5.00000         808.25 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-06038                 1.000  EACH|    2275.00000       2275.00|    2275.00000       2275.00|    2200.00000        2200.00 
  GUARDRAIL END TREATMENT, II             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 780 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,155.07                                                  ROUTE : 6 AND 427 
     CALL ORDER   : 780                     CONTRACT ID : M -26837-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1016737     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 601-94689                 5.000  EACH|    2981.98000      14909.90|    2075.00000      10375.00|    2100.00000       10500.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0016 601-97774                 1.000  EACH|     800.00000        800.00|     800.00000        800.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0017 601-99105               375.000  LFT |      10.00000       3750.00|      10.00000       3750.00|      12.00000        4500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0018 604-06069                42.000  SYS |      35.16000       1476.72|      52.00000       2184.00|      52.00000        2184.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0019 605-06140              3131.000  LFT |       9.20000      28805.20|       9.76000      30558.56|       9.95000       31153.45 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0020 610-07487               523.000  TON |      52.82000      27624.86|      53.31000      27881.13|      52.00000       27196.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0021 615-06520                 2.000  EACH|     250.00000        500.00|     292.38000        584.76|     400.00000         800.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0022 720-44000                 5.000  EACH|     300.00000       1500.00|     405.85000       2029.25|     250.00000        1250.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0023 801-06203              1456.000  LFT |       0.21000        305.76|       0.11000        160.16|       0.21000         305.76 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0024 801-06207              1456.000  LFT |       0.75000       1092.00|       0.72000       1048.32|       0.90000        1310.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0025 801-06640                43.000  EACH|     105.00000       4515.00|      95.00000       4085.00|     100.00000        4300.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0026 801-06775                        LUMP|   26700.00000      26700.00|   71783.90000      71783.90|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0027 805-01843                 2.000  EACH|     320.00000        640.00|     450.00000        900.00|     250.00000         500.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            | 
0028 805-78470               656.000  LFT |       0.60000        393.60|       0.10000         65.60|       0.20000         131.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0029 805-78795               191.000  LFT |       7.80000       1489.80|       5.50000       1050.50|       6.00000        1146.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0030 808-03439                69.000  LFT |      10.00000        690.00|       3.00000        207.00|       3.00000         207.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 24 IN.                |                            |                            | 
0031 808-06713             28735.000  LFT |       0.10000       2873.50|       0.10000       2873.50|       0.10000        2873.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0032 808-75240              2620.000  LFT |       0.24000        628.80|       0.24000        628.80|       0.24000         628.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0033 808-75245             19334.000  LFT |       0.24000       4640.16|       0.24000       4640.16|       0.24000        4640.16 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 780 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   591,155.07                                                  ROUTE : 6 AND 427 
     CALL ORDER   : 780                     CONTRACT ID : M -26837-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1016737     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 808-75297                30.000  LFT |      10.00000        300.00|       3.00000         90.00|       3.00000          90.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0035 808-75996               208.000  EACH|      10.00000       2080.00|       2.80000        582.40|       6.00000        1248.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0036 808-75998               208.000  EACH|      30.00000       6240.00|      20.00000       4160.00|      20.00000        4160.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    430,243.67|             $    459,442.39|                $    570,789.47 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    430,243.67|             $    459,442.39|                $    570,789.47 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 790 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   303,426.01                                                  ROUTE : 61 AND 62 
     CALL ORDER   : 790                     CONTRACT ID : M -26844-A                   COUNTIES : WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    286,872.00     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    308,000.00     107.3649% 
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1139301              |                 
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 110-01001                        LUMP|   14300.00000      14300.00|   15400.00000      15400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-60820             30500.000  SYS |       0.80000      24400.00|       1.05000      32025.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0003 202-90277                 2.000  EACH|     177.50000        355.00|     160.00000        320.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0004 303-07449                90.000  TON |      20.00000       1800.00|      45.00000       4050.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0005 304-07490                50.000  TON |     175.00000       8750.00|     160.00000       8000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07334              2370.000  TON |      49.00000     116130.00|      50.00000     118500.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451                50.000  TON |      95.00000       4750.00|      66.00000       3300.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 405-05517                 4.000  TON |     400.00000       1600.00|     433.00000       1732.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0009 406-05520                 9.000  TON |     184.00000       1656.00|     234.00000       2106.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-05527               100.000  TON |     110.00000      11000.00|     110.00000      11000.00| 
  HMA FOR APPROACHES                      |                            |                            | 
0011 720-44000                 6.000  EACH|     560.00000       3360.00|     850.00000       5100.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06203              1180.000  LFT |       1.10000       1298.00|       1.30000       1534.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207               790.000  LFT |       2.80000       2212.00|       2.25000       1777.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                41.000  EACH|      52.00000       2132.00|      50.00000       2050.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 790 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   303,426.01                                                  ROUTE : 61 AND 62 
     CALL ORDER   : 790                     CONTRACT ID : M -26844-A                   COUNTIES : WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1139301              |                 
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06775                        LUMP|   15000.00000      15000.00|   14986.30000      14986.30| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 805-78470               500.000  LFT |       0.40000        200.00|       0.30000        150.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0017 805-78785                 2.000  EACH|     465.00000        930.00|     450.00000        900.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0018 805-78795                96.000  LFT |       8.25000        792.00|       8.00000        768.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0019 808-06713              4720.000  LFT |       0.20000        944.00|       0.16000        755.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-75240               900.000  LFT |       0.63000        567.00|       0.60000        540.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0021 808-75245              2200.000  LFT |       0.63000       1386.00|       0.60000       1320.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0022 808-75256                60.000  LFT |       1.20000         72.00|       1.10000         66.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                            |                            | 
0023 808-75297                72.000  LFT |       3.50000        252.00|       3.25000        234.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75300               120.000  LFT |       1.00000        120.00|       0.85000        102.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0025 808-75320                 3.000  EACH|      52.00000        156.00|      49.00000        147.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0026 808-75325                 3.000  EACH|      70.00000        210.00|      67.00000        201.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0027 808-75340                 2.000  EACH|     260.00000        520.00|     248.00000        496.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0028 808-75996               100.000  EACH|       8.00000        800.00|      13.00000       1300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0029 808-75998               100.000  EACH|      26.00000       2600.00|      24.75000       2475.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0030 808-96016               100.000  LFT |       1.80000        180.00|       1.65000        165.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 790 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   303,426.01                                                  ROUTE : 61 AND 62 
     CALL ORDER   : 790                     CONTRACT ID : M -26844-A                   COUNTIES : WARRICK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-1139301              |                 
                                          |RUDOLPH, J.H. & CO          |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0031 401-07385              1800.000  TON |      38.00000      68400.00|      42.50000      76500.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm |                            |                            | 
     SECTION TOTALS                       |             $    286,872.00|             $    308,000.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    286,872.00|             $    308,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 800 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   126,999.99                                                  ROUTE : INSTITUTION ROADS 
     CALL ORDER   : 800                     CONTRACT ID : M -26849-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 30000AF 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    122,000.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    144,485.00     118.4303% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 110-01001                        LUMP|    6100.00000       6100.00|   12900.50000      12900.50| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 303-52308               165.000  TON |      75.00000      12375.00|      74.00000      12210.00| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0003 402-07432              1421.000  TON |      55.00000      78155.00|      59.50000      84549.50| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0004 402-07435               402.000  TON |      55.00000      22110.00|      72.50000      29145.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0005 406-05520                 3.400  TON |     225.00000        765.00|     200.00000        680.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0006 720-44000                 1.000  EACH|     450.00000        450.00|    1000.00000       1000.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0007 801-06775                        LUMP|    2045.00000       2045.00|    4000.00000       4000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
     SECTION TOTALS                       |             $    122,000.00|             $    144,485.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    122,000.00|             $    144,485.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 802 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : INST 
     CALL ORDER   : 802                     CONTRACT ID : M -26850-A                   COUNTIES : HENRY           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9999OAA 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $     78,427.50     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     79,922.50     101.9062% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 812 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 40 
     CALL ORDER   : 812                     CONTRACT ID : M -26860-A                   COUNTIES : HENRY           WAYNE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    286,527.28     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    324,510.10     113.2562% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 818 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 441 
     CALL ORDER   : 818                     CONTRACT ID : M -26864-A                   COUNTIES : KNOX 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    667,653.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 822 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 57 
     CALL ORDER   : 822                     CONTRACT ID : M -26866-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    349,352.30     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $    355,396.45     101.7301% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 830 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 5 
     CALL ORDER   : 830                     CONTRACT ID : M -26874-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    179,952.40     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 840 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   250,869.79                                                  ROUTE : 218 
     CALL ORDER   : 840                     CONTRACT ID : M -26879-A                   COUNTIES : CARROLL         CASS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4000OOV 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1621699     CENTRAL PAVING, INC.                                                   $    249,935.30     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1621699              |                            |                 
                                          |CENTRAL PAVING, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT WEDGE AND LEVEL                                              
                                          |                            |                            | 
0001 110-01001                        LUMP|   12400.00000      12400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-60820              2420.000  SYS |       5.00000      12100.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0003 303-04075               900.000  TON |      20.00000      18000.00|                            | 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0004 402-07451              4200.000  TON |      44.00000     184800.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0005 406-05520                14.000  TON |     170.00000       2380.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0006 610-07487                80.000  TON |      65.00000       5200.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0007 801-06207              1941.000  LFT |       1.10000       2135.10|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0008 801-06640                15.000  EACH|      80.00000       1200.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|    7200.00000       7200.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 808-06712              4798.000  LFT |       0.10000        479.80|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0011 808-06713             38814.000  LFT |       0.10000       3881.40|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0012 808-06714              1590.000  LFT |       0.10000        159.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    249,935.30|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    249,935.30|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 850 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   212,000.00                                                  ROUTE : SR 10 
     CALL ORDER   : 850                     CONTRACT ID : M -26885-A                   COUNTIES : KOSCIUSKO       MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    159,919.76     100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                    $    163,618.40     102.3128% 
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    167,535.44     104.7621% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    223,580.20     139.8077% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0997978              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |PHEND & BROWN, INC.         |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT WEDGE AND LEVEL                                              
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    1500.00000       4500.00|    1000.00000       3000.00|     100.00000         300.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|    8400.00000        8400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820              2940.000  SYS |       3.26000       9584.40|       4.00000      11760.00|       3.20000        9408.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075               700.000  TON |      20.00000      14000.00|      17.50000      12250.00|      16.85000       11795.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 402-07451              3500.000  TON |      31.00000     108500.00|      35.00000     122500.00|      30.50000      106750.00 
  HMA, TYPE B, WEDGE AND LEVEL , 9.5 mm   |                            |                            | 
0006 406-05520                11.000  TON |     148.00000       1628.00|     150.00000       1650.00|       1.00000          11.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0007 801-06207              1632.000  LFT |       1.03000       1680.96|       1.00000       1632.00|       0.72000        1175.04 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0008 801-06640                30.000  EACH|      50.00000       1500.00|      50.00000       1500.00|      50.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|    7700.00000       7700.00|    1000.00000       1000.00|   24870.00000       24870.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 808-06712              3720.000  LFT |       0.08000        297.60|       0.08000        297.60|       0.08000         297.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0011 808-06713             32640.000  LFT |       0.08000       2611.20|       0.08000       2611.20|       0.08000        2611.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0012 808-06714              5220.000  LFT |       0.08000        417.60|       0.08000        417.60|       0.08000         417.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    159,919.76|             $    163,618.40|                $    167,535.44 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    159,919.76|             $    163,618.40|                $    167,535.44 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 850 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   212,000.00                                                  ROUTE : SR 10 
     CALL ORDER   : 850                     CONTRACT ID : M -26885-A                   COUNTIES : KOSCIUSKO       MARSHALL 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT WEDGE AND LEVEL                                              
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    1800.00000       5400.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   10000.00000      10000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820              2940.000  SYS |       3.00000       8820.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-04075               700.000  TON |      20.00000      14000.00|                            | 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0005 402-07451              3500.000  TON |      46.00000     161000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL , 9.5 mm   |                            |                            | 
0006 406-05520                11.000  TON |     500.00000       5500.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0007 801-06207              1632.000  LFT |       0.90000       1468.80|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0008 801-06640                30.000  EACH|      66.20000       1986.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|   10000.00000      10000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 808-06712              3720.000  LFT |       0.13000        483.60|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0011 808-06713             32640.000  LFT |       0.13000       4243.20|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0012 808-06714              5220.000  LFT |       0.13000        678.60|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    223,580.20|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    223,580.20|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 852 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   241,340.00                                                  ROUTE : SR 55 
     CALL ORDER   : 852                     CONTRACT ID : M -26886-A                   COUNTIES : NEWTON 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    213,811.80     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    227,155.12     106.2406% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT WEDGE AND LEVEL                                              
                                          |                            |                            | 
0001 110-01001                        LUMP|   10690.00000      10690.00|   10970.13000      10970.13| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-60820              1800.000  SYS |       5.00000       9000.00|       4.22000       7596.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0003 303-04075               780.000  TON |      16.00000      12480.00|      21.49000      16762.20| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0004 402-07450              4200.000  TON |      37.00000     155400.00|      38.98000     163716.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0005 406-05520                13.000  TON |     165.00000       2145.00|     196.23000       2550.99| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0006 610-07486                60.000  TON |     140.00000       8400.00|     157.17000       9430.20| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0007 801-06207              2130.000  LFT |       1.15000       2449.50|       1.00000       2130.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0008 801-06640                21.000  EACH|      54.00000       1134.00|      54.00000       1134.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06775                        LUMP|    5600.00000       5600.00|    7076.00000       7076.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0010 808-06712               370.000  LFT |       0.09000         33.30|       0.08000         29.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0011 808-06714             27500.000  LFT |       0.09000       2475.00|       0.08000       2200.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0012 808-06713             44500.000  LFT |       0.09000       4005.00|       0.08000       3560.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
     SECTION TOTALS                       |             $    213,811.80|             $    227,155.12| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    213,811.80|             $    227,155.12| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 854 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   107,511.97                                                  ROUTE : 458 
     CALL ORDER   : 854                     CONTRACT ID : M -26887-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $     91,458.00     100.0000% 
   2   35-1056038     CALCAR QUARRIES, INC.                                                  $    103,321.80     112.9718% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    104,491.40     114.2506% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1056038              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 2.000  MOS |    1365.00000       2730.00|    1800.00000       3600.00|     800.00000        1600.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    6450.00000       6450.00|    6200.00000       6200.00|    4900.00000        4900.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820               360.000  SYS |       7.00000       2520.00|      10.00000       3600.00|       7.50000        2700.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-07449               221.000  TON |      19.75000       4364.75|      20.00000       4420.00|      23.00000        5083.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0005 304-07490                25.000  TON |     109.95000       2748.75|     125.00000       3125.00|     135.00000        3375.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07321              1000.000  TON |      36.80000      36800.00|      43.00000      43000.00|      41.50000       41500.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0007 402-07451               210.000  TON |      33.45000       7024.50|      50.00000      10500.00|      60.00000       12600.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0008 405-05517                 9.000  TON |     409.75000       3687.75|     350.00000       3150.00|     200.00000        1800.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0009 406-05520                 3.500  TON |     204.60000        716.10|     300.00000       1050.00|     100.00000         350.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-05527               155.000  TON |      63.60000       9858.00|      50.00000       7750.00|      85.00000       13175.00 
  HMA FOR APPROACHES                      |                            |                            | 
0011 801-06207               602.000  LFT |       1.10000        662.20|       1.40000        842.80|       2.00000        1204.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0012 801-06640                14.000  EACH|      68.70000        961.80|      90.00000       1260.00|      85.00000        1190.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|    4633.35000       4633.35|    6500.00000       6500.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06713             12040.000  LFT |       0.12000       1444.80|       0.15000       1806.00|       0.13000        1565.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 854 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   107,511.97                                                  ROUTE : 458 
     CALL ORDER   : 854                     CONTRACT ID : M -26887-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1056038              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-06714             12040.000  LFT |       0.12000       1444.80|       0.15000       1806.00|       0.13000        1565.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75996               152.000  EACH|       9.55000       1451.60|       6.00000        912.00|       6.00000         912.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0017 808-75998               152.000  EACH|      26.05000       3959.60|      25.00000       3800.00|      36.00000        5472.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $     91,458.00|             $    103,321.80|                $    104,491.40 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     91,458.00|             $    103,321.80|                $    104,491.40 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 856 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   106,866.64                                                  ROUTE : 558 
     CALL ORDER   : 856                     CONTRACT ID : M -26888-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    101,558.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    102,922.33     101.3433% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    115,743.21     113.9675% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |(3) 35-0626844     
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 2.000  MOS |    1395.00000       2790.00|     800.00000       1600.00|    1800.00000        3600.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|    6000.00000        6000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820              1350.000  SYS |       3.70000       4995.00|       4.00000       5400.00|       3.50000        4725.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-07449               215.000  TON |      22.80000       4902.00|      23.00000       4945.00|      28.00000        6020.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0005 401-07321              1362.000  TON |      39.95000      54411.90|      39.50000      53799.00|      46.10000       62788.20 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0006 402-07451                50.000  TON |      44.35000       2217.50|     100.00000       5000.00|      96.70000        4835.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0007 405-05517                 9.000  TON |     420.00000       3780.00|     200.00000       1800.00|     380.00000        3420.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0008 406-05520                 4.500  TON |     209.00000        940.50|     125.00000        562.50|     180.00000         810.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-05527                73.000  TON |      77.10000       5628.30|     105.00000       7665.00|     100.00000        7300.00 
  HMA FOR APPROACHES                      |                            |                            | 
0010 801-06207               587.000  LFT |       1.12000        657.44|       2.00000       1174.00|       2.00000        1174.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06640                15.000  EACH|      78.40000       1176.00|     100.00000       1500.00|      75.00000        1125.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|    4530.79000       4530.79|    5000.00000       5000.00|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712               516.000  LFT |       0.12000         61.92|       0.13000         67.08|       0.11000          56.76 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713             11722.000  LFT |       0.12000       1406.64|       0.13000       1523.86|       0.11000        1289.42 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 856 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   106,866.64                                                  ROUTE : 558 
     CALL ORDER   : 856                     CONTRACT ID : M -26888-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |(3) 35-0626844     
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-06714              9453.000  LFT |       0.12000       1134.36|       0.13000       1228.89|       0.11000        1039.83 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75297                12.000  LFT |      14.20000        170.40|       3.50000         42.00|      12.50000         150.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0017 808-75996               147.000  EACH|      10.20000       1499.40|       6.00000        882.00|       5.00000         735.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0018 808-75998               147.000  EACH|      25.55000       3755.85|      39.00000       5733.00|      25.00000        3675.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    101,558.00|             $    102,922.33|                $    115,743.21 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    101,558.00|             $    102,922.33|                $    115,743.21 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 858 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   163,220.38                                                  ROUTE : 645 
     CALL ORDER   : 858                     CONTRACT ID : M -26889-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    147,731.40     100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                     $    152,645.00     103.3260% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 2.000  MOS |     800.00000       1600.00|    1400.00000       2800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    7000.00000       7000.00|    8790.00000       8790.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820               900.000  SYS |       4.00000       3600.00|       5.05000       4545.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 303-07449               374.000  TON |      22.00000       8228.00|      23.05000       8620.70| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0005 401-07321              2243.000  TON |      38.50000      86355.50|      40.55000      90953.65| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0006 405-05517                 7.000  TON |     280.00000       1960.00|     456.00000       3192.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0007 406-05520                 7.000  TON |     100.00000        700.00|     210.00000       1470.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-05527               178.000  TON |      95.00000      16910.00|      69.50000      12371.00| 
  HMA FOR APPROACHES                      |                            |                            | 
0009 801-06207              1020.000  LFT |       2.00000       2040.00|       1.12000       1142.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0010 801-06640                20.000  EACH|      90.00000       1800.00|      70.00000       1400.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0011 801-06775                        LUMP|    5000.00000       5000.00|    5965.86000       5965.86| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0012 808-06712              1072.000  LFT |       0.10000        107.20|       0.11000        117.92| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0013 808-06713             20382.000  LFT |       0.10000       2038.20|       0.11000       2242.02| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0014 808-06714             14945.000  LFT |       0.10000       1494.50|       0.11000       1643.95| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 858 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   163,220.38                                                  ROUTE : 645 
     CALL ORDER   : 858                     CONTRACT ID : M -26889-A                   COUNTIES : DAVIESS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1418333              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-75297                15.000  LFT |      10.00000        150.00|       0.22000          3.30| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0016 808-75996               243.000  EACH|       6.00000       1458.00|       9.40000       2284.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0017 808-75998               243.000  EACH|      30.00000       7290.00|      21.00000       5103.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    147,731.40|             $    152,645.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    147,731.40|             $    152,645.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 862 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   229,813.50                                                  ROUTE : 231, 162 
     CALL ORDER   : 862                     CONTRACT ID : M -26891-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    184,922.90     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    230,000.00     124.3761% 
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-2040801              |                 
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    1700.00000       5100.00|    1350.00000       4050.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    8500.00000       8500.00|   11500.00000      11500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820             24000.000  SYS |       0.52000      12480.00|       0.50000      12000.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07490               100.000  TON |     210.00000      21000.00|     120.00000      12000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 305-98794               100.000  TON |      22.00000       2200.00|      33.50000       3350.00| 
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            | 
0007 401-07337              2000.000  TON |      41.60000      83200.00|      66.00000     132000.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07438                25.000  TON |      65.00000       1625.00|     132.00000       3300.00| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0009 402-07441                70.000  TON |      75.00000       5250.00|      82.00000       5740.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0010 402-07451               150.000  TON |      60.00000       9000.00|      57.00000       8550.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0011 406-05520                 6.000  TON |     168.00000       1008.00|     172.00000       1032.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 801-06640                60.000  EACH|      70.00000       4200.00|      56.00000       3360.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   16000.00000      16000.00|   10126.10000      10126.10| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-04298                 2.000  EACH|     255.00000        510.00|     255.00000        510.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0015 808-06703               420.000  LFT |       0.27000        113.40|       0.27000        113.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 862 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   229,813.50                                                  ROUTE : 231, 162 
     CALL ORDER   : 862                     CONTRACT ID : M -26891-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-2040801              |                 
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 808-06713               900.000  LFT |       0.27000        243.00|       0.27000        243.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714               550.000  LFT |       0.27000        148.50|       0.27000        148.50| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75240              2400.000  LFT |       0.27000        648.00|       0.27000        648.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0019 808-75245             11300.000  LFT |       0.27000       3051.00|       0.27000       3051.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0020 808-75260                55.000  LFT |       1.70000         93.50|       1.70000         93.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0021 808-75290                20.000  LFT |       3.35000         67.00|       3.35000         67.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0022 808-75297               120.000  LFT |       3.35000        402.00|       3.35000        402.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0023 808-75300               770.000  LFT |       0.85000        654.50|       0.85000        654.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0024 808-75320                16.000  EACH|      50.00000        800.00|      50.00000        800.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0025 808-75325                15.000  EACH|      68.00000       1020.00|      68.00000       1020.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0026 808-75996               100.000  EACH|       4.12000        412.00|       4.00000        400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998                19.000  EACH|      59.00000       1121.00|      59.00000       1121.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 202-02676              1960.000  TON |       3.10000       6076.00|       7.00000      13720.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
     SECTION TOTALS                       |             $    184,922.90|             $    230,000.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    184,922.90|             $    230,000.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 20000AA 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    502,940.08     100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    532,915.14     105.9599% 
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    620,047.84     123.2846% 
   4   35-0997978     PHEND & BROWN, INC.                                                    $    631,353.01     125.5324% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    5300.00000       5300.00|    2400.00000        2400.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |     900.00000       5400.00|    1600.00000       9600.00|    1656.70000        9940.20 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   25000.00000      25000.00|   26500.00000      26500.00|   30950.00000       30950.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02278              4102.000  LFT |       4.77000      19566.54|       1.00000       4102.00|       4.06000       16654.12 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0005 202-60820             83441.000  SYS |       0.55000      45892.55|       0.25000      20860.25|       0.90000       75096.90 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-74035                 4.000  EACH|       1.00000          4.00|     125.00000        500.00|      30.00000         120.00 
  SIGN, REMOVE                            |                            |                            | 
0007 202-90277                 2.000  EACH|     280.00000        560.00|     200.00000        400.00|     280.00000         560.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0008 202-93741                 5.000  EACH|     300.00000       1500.00|     130.00000        650.00|     177.60000         888.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 303-07449               218.000  TON |      17.84000       3889.12|      16.50000       3597.00|      13.00000        2834.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0010 304-07491               275.000  TON |      56.13000      15435.75|      75.00000      20625.00|      56.25000       15468.75 
  HMA PATCHING, TYPE C                    |                            |                            | 
0011 401-07335              6337.000  TON |      34.00000     215458.00|      36.00000     228132.00|      40.48000      256521.76 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0012 406-05520                20.500  TON |     134.45000       2756.23|     250.00000       5125.00|     212.47000        4355.64 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 601-01846                 1.000  EACH|    1800.00000       1800.00|    2000.00000       2000.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 601-94689                 4.000  EACH|    2468.40000       9873.60|    3450.00000      13800.00|    2175.00000        8700.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0015 601-99105                36.000  LFT |      20.00000        720.00|      14.50000        522.00|      14.00000         504.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0016 604-06069                54.000  SYS |      46.95000       2535.30|      55.00000       2970.00|      73.00000        3942.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0017 605-06120              4102.000  LFT |       9.08000      37246.16|      10.50000      43071.00|       8.18000       33554.36 
  CURB, CONCRETE                          |                            |                            | 
0018 605-94811                 1.000  EACH|     994.70000        994.70|     275.00000        275.00|     522.72000         522.72 
  CURB TURNOUT                            |                            |                            | 
0019 610-07488               684.000  TON |      68.23000      46669.32|      53.00000      36252.00|      58.35000       39911.40 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0020 615-06520                 1.000  EACH|     150.00000        150.00|     300.00000        300.00|     291.90000         291.90 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0021 720-01894                 7.000  EACH|     652.63000       4568.41|     550.00000       3850.00|     744.95000        5214.65 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0022 720-44000                25.000  EACH|     239.37000       5984.25|     265.00000       6625.00|     100.00000        2500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0023 720-45605                10.000  LFT |      50.00000        500.00|     175.00000       1750.00|     100.00000        1000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0024 720-45610                10.000  LFT |      50.00000        500.00|     175.00000       1750.00|     100.00000        1000.00 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            | 
0025 720-45615                25.000  LFT |      50.00000       1250.00|     172.00000       4300.00|     100.00000        2500.00 
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            | 
0026 720-99315                 4.000  EACH|     217.62000        870.48|    1600.00000       6400.00|     208.73000         834.92 
  CLEAN EXISTING CATCH BASINS             |                            |                            | 
0027 801-06203              3408.000  LFT |       0.21000        715.68|       0.22000        749.76|       0.01000          34.08 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0028 801-06207              3408.000  LFT |       0.53000       1806.24|       1.65000       5623.20|       0.01000          34.08 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0029 801-06640                55.000  EACH|      95.00000       5225.00|     125.00000       6875.00|      95.00000        5225.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0030 801-06775                        LUMP|    2700.00000       2700.00|   20200.00000      20200.00|   57837.07000       57837.07 
  MAINTAINING TRAFFIC                     |                            |                            | 
0031 805-78470              6310.000  LFT |       0.40000       2524.00|       0.21000       1325.10|       0.10000         631.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0032 805-78795              2072.000  LFT |       7.20000      14918.40|       8.48000      17570.56|       5.00000       10360.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0033 805-92951                12.000  EACH|     300.00000       3600.00|     238.50000       2862.00|     450.00000        5400.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 808-06701              1198.000  LFT |       0.23000        275.54|       0.53000        634.94|       0.23000         275.54 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0035 808-06703             13244.000  LFT |       0.05000        662.20|       0.32000       4238.08|       0.23000        3046.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0036 808-75071                 3.000  EACH|     150.00000        450.00|     212.00000        636.00|     150.00000         450.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0037 808-75240              1143.000  LFT |       0.23000        262.89|       1.00000       1143.00|       0.23000         262.89 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75245             24442.000  LFT |       0.23000       5621.66|       0.35000       8554.70|       0.23000        5621.66 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0039 808-75274              1990.000  LFT |       1.00000       1990.00|       0.35000        696.50|       1.00000        1990.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            | 
0040 808-75278               371.000  LFT |       3.00000       1113.00|       0.55000        204.05|       3.00000        1113.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0041 808-75297               802.000  LFT |       3.00000       2406.00|       1.00000        802.00|       3.00000        2406.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75300              1554.000  LFT |       0.90000       1398.60|       1.00000       1554.00|       0.90000        1398.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0043 808-75320                56.000  EACH|      45.00000       2520.00|     100.00000       5600.00|      45.00000        2520.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0044 808-75325                36.000  EACH|      65.00000       2340.00|     100.00000       3600.00|      65.00000        2340.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0045 808-75340                 2.000  EACH|     350.00000        700.00|     100.00000        200.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0046 808-75996               118.000  EACH|       4.97000        586.46|       5.00000        590.00|       2.86000         337.48 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $    502,940.08|             $    532,915.14|                $    620,047.84 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    502,940.08|             $    532,915.14|                $    620,047.84 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1350.00000       8100.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   30000.00000      30000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02278              4102.000  LFT |       7.50000      30765.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0005 202-60820             83441.000  SYS |       0.80000      66752.80|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-74035                 4.000  EACH|      30.00000        120.00|                            | 
  SIGN, REMOVE                            |                            |                            | 
0007 202-90277                 2.000  EACH|     280.00000        560.00|                            | 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0008 202-93741                 5.000  EACH|     300.00000       1500.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 303-07449               218.000  TON |      22.50000       4905.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0010 304-07491               275.000  TON |      85.00000      23375.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0011 401-07335              6337.000  TON |      40.00000     253480.00|                            | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0012 406-05520                20.500  TON |     150.00000       3075.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 601-01846                 1.000  EACH|    1800.00000       1800.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0014 601-94689                 4.000  EACH|    2660.00000      10640.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0015 601-99105                36.000  LFT |      14.00000        504.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0016 604-06069                54.000  SYS |      45.00000       2430.00|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0017 605-06120              4102.000  LFT |      12.50000      51275.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0018 605-94811                 1.000  EACH|     800.00000        800.00|                            | 
  CURB TURNOUT                            |                            |                            | 
0019 610-07488               684.000  TON |      70.00000      47880.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 615-06520                 1.000  EACH|     350.00000        350.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0021 720-01894                 7.000  EACH|     750.00000       5250.00|                            | 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0022 720-44000                25.000  EACH|     315.00000       7875.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0023 720-45605                10.000  LFT |     315.00000       3150.00|                            | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0024 720-45610                10.000  LFT |     315.00000       3150.00|                            | 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                            |                            | 
0025 720-45615                25.000  LFT |     315.00000       7875.00|                            | 
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            | 
0026 720-99315                 4.000  EACH|     250.00000       1000.00|                            | 
  CLEAN EXISTING CATCH BASINS             |                            |                            | 
0027 801-06203              3408.000  LFT |       0.50000       1704.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0028 801-06207              3408.000  LFT |       1.00000       3408.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0029 801-06640                55.000  EACH|     110.00000       6050.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0030 801-06775                        LUMP|    5000.00000       5000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0031 805-78470              6310.000  LFT |       0.40000       2524.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0032 805-78795              2072.000  LFT |       7.20000      14918.40|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0033 805-92951                12.000  EACH|     300.00000       3600.00|                            | 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0034 808-06701              1198.000  LFT |       0.23000        275.54|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0035 808-06703             13244.000  LFT |       0.23000       3046.12|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0036 808-75071                 3.000  EACH|     150.00000        450.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0037 808-75240              1143.000  LFT |       0.23000        262.89|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75245             24442.000  LFT |       0.23000       5621.66|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 870 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   694,914.90                                                  ROUTE : SR 205 AND SR 9 
     CALL ORDER   : 870                     CONTRACT ID : M -26896-A                   COUNTIES : WHITLEY 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0997978              |                            |                 
                                          |PHEND & BROWN, INC.         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 808-75274              1990.000  LFT |       1.00000       1990.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            | 
0040 808-75278               371.000  LFT |       3.00000       1113.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0041 808-75297               802.000  LFT |       3.00000       2406.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0042 808-75300              1554.000  LFT |       0.90000       1398.60|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0043 808-75320                56.000  EACH|      45.00000       2520.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0044 808-75325                36.000  EACH|      65.00000       2340.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0045 808-75340                 2.000  EACH|     350.00000        700.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0046 808-75996               118.000  EACH|       3.50000        413.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $    631,353.01|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    631,353.01|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 880 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   145,243.25                                                  ROUTE : SR 3 
     CALL ORDER   : 880                     CONTRACT ID : M -26940-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 50000AA 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $    106,418.00     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    138,450.00     130.1001% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    140,875.00     132.3789% 
   4   35-1815287     DENNEY EXCAVATING INC.                                                 $    164,450.00     154.5321% 
   5   35-1366374     CLARK NICKLES, INC.                                                    $    173,001.00     162.5674% 
   6   35-1817574     YARDBERRY LANDSCAPE                                                    $    181,331.88     170.3958% 
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-2040801              |(3) 35-1364963     
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REMOVAL                                                       
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |     800.00000       2400.00|    1800.00000       5400.00|    1000.00000        3000.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    6200.00000       6200.00|    6500.00000       6500.00|    6500.00000        6500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-51330                        LUMP|   66158.00000      66158.00|   55000.00000      55000.00|   95000.00000       95000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0004 203-02000              1000.000  CYS |       1.00000       1000.00|      15.00000      15000.00|       7.50000        7500.00 
  EXCAVATION, COMMON                      |                            |                            | 
0005 605-06090                50.000  LFT |      40.00000       2000.00|      35.00000       1750.00|      20.00000        1000.00 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0006 605-06215                50.000  LFT |      40.00000       2000.00|      50.00000       2500.00|      32.50000        1625.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0009 621-06574              1000.000  SYS |       4.65000       4650.00|       5.00000       5000.00|       5.00000        5000.00 
  SODDING                                 |                            |                            | 
0010 801-06207              1000.000  LFT |       1.00000       1000.00|       1.20000       1200.00|       2.00000        2000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06624                10.000  EACH|     130.00000       1300.00|     225.00000       2250.00|     200.00000        2000.00 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                            |                            | 
0012 801-06640                18.000  EACH|      70.00000       1260.00|      85.00000       1530.00|     100.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06710                30.000  DAY |      15.00000        450.00|      20.00000        600.00|      15.00000         450.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0014 801-06775                        LUMP|    8500.00000       8500.00|   26720.00000      26720.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 880 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   145,243.25                                                  ROUTE : SR 3 
     CALL ORDER   : 880                     CONTRACT ID : M -26940-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-2040801              |(3) 35-1364963     
                                          |BEATY CONSTRUCTION, INC.    |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-53072                        LUMP|    9500.00000       9500.00|   15000.00000      15000.00|    7500.00000        7500.00 
  TEMPORARY TRAFFIC SIGNAL , MAINTAIN     |                            |                            | 
  EXISTING                                |                            |                            | 
     SECTION TOTALS                       |             $    106,418.00|             $    138,450.00|                $    140,875.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    106,418.00|             $    138,450.00|                $    140,875.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 880 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   145,243.25                                                  ROUTE : SR 3 
     CALL ORDER   : 880                     CONTRACT ID : M -26940-A                   COUNTIES : CLARK 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1815287              |(5) 35-1366374              |(6) 35-1817574     
                                          |DENNEY EXCAVATING INC.      |CLARK NICKLES, INC.         |YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REMOVAL                                                       
                                          |                            |                            | 
0001 105-07038                 3.000  MOS |    1500.00000       4500.00|    2000.00000       6000.00|    2100.00000        6300.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    3900.00000       3900.00|   14871.00000      14871.00|    8634.00000        8634.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-51330                        LUMP|  110500.00000     110500.00|  111000.00000     111000.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0004 203-02000              1000.000  CYS |      22.00000      22000.00|       2.50000       2500.00|      12.00000       12000.00 
  EXCAVATION, COMMON                      |                            |                            | 
0005 605-06090                50.000  LFT |      50.00000       2500.00|     100.00000       5000.00|      30.00000        1500.00 
  CURB, INTEGRAL, CONCRETE                |                            |                            | 
0006 605-06215                50.000  LFT |      50.00000       2500.00|     100.00000       5000.00|      28.00000        1400.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0009 621-06574              1000.000  SYS |       6.00000       6000.00|       9.50000       9500.00|       3.50000        3500.00 
  SODDING                                 |                            |                            | 
0010 801-06207              1000.000  LFT |       1.50000       1500.00|       2.00000       2000.00|       1.20000        1200.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06624                10.000  EACH|     210.00000       2100.00|     135.00000       1350.00|     270.00000        2700.00 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                            |                            | 
0012 801-06640                18.000  EACH|     150.00000       2700.00|     100.00000       1800.00|     110.00000        1980.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06710                30.000  DAY |      17.00000        510.00|      16.00000        480.00|      45.00000        1350.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0014 801-06775                        LUMP|    3240.00000       3240.00|    3500.00000       3500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 801-53072                        LUMP|    2500.00000       2500.00|   10000.00000      10000.00|   13267.88000       13267.88 
  TEMPORARY TRAFFIC SIGNAL , MAINTAIN     |                            |                            | 
  EXISTING                                |                            |                            | 
     SECTION TOTALS                       |             $    164,450.00|             $    173,001.00|                $    181,331.88 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    164,450.00|             $    173,001.00|                $    181,331.88 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 890 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   401,108.00                                                  ROUTE : SR 46 
     CALL ORDER   : 890                     CONTRACT ID : M -26945-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   25  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    387,759.30     100.0000% 
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    432,056.58     111.4239% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2126716              |                 
                                          |O'MARA, DAVE CONTRACTOR     |WABASH VALLEY ASPHALT CO. LL|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT WEDGE AND LEVEL                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    2904.47000       2904.47| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1000.00000       6000.00|     630.00000       3780.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    6000.00000       6000.00|   21000.00000      21000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              7280.000  SYS |       1.50000      10920.00|       3.01000      21912.80| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 301-07448               225.000  TON |      20.00000       4500.00|      27.73000       6239.25| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0006 303-04075               698.000  TON |      26.00000      18148.00|      26.22000      18301.56| 
  COMPACTED AGGREGATE, O, 73 FOR SHOULDERS|                            |                            | 
0007 304-07490               250.000  TON |      90.00000      22500.00|     128.50000      32125.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 406-05520                19.000  TON |     120.00000       2280.00|     205.80000       3910.20| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 615-06505                 6.000  EACH|     200.00000       1200.00|    1785.00000      10710.00| 
  MONUMENT, B                             |                            |                            | 
0011 801-06207              2511.000  LFT |       2.00000       5022.00|       1.85000       4645.35| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0012 801-06640                53.000  EACH|      85.00000       4505.00|      63.00000       3339.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   13500.00000      13500.00|    3780.00000       3780.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 808-06712              5275.000  LFT |       0.08000        422.00|       0.11000        580.25| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0015 808-06713             50300.000  LFT |       0.08000       4024.00|       0.08000       4024.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/04/03 
                                                                                                                   PAGE : 890 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   401,108.00                                                  ROUTE : SR 46 
     CALL ORDER   : 890                     CONTRACT ID : M -26945-A                   COUNTIES : CLAY            OWEN 
     LETTING DATE : 05/20/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2126716              |                 
                                          |O'MARA, DAVE CONTRACTOR     |WABASH VALLEY ASPHALT CO. LL|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 808-06714             31025.000  LFT |       0.08000       2482.00|       0.08000       2482.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0017 808-75994               562.000  EACH|       0.15000         84.30|       3.94000       2214.28| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0018 808-75996               562.000  EACH|       6.00000       3372.00|      11.56000       6496.72| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0019 808-75998               562.000  EACH|      20.00000      11240.00|      22.84000      12836.08| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0020 402-07451              6714.000  TON |      40.00000     268560.00|      40.33000     270775.62| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $    387,759.30|             $    432,056.58| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    387,759.30|             $    432,056.58| 
==================================================================================================================================== 



 


