
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 105 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 63
     CALL ORDER   : 105                     CONTRACT ID : R -24071-A                   COUNTIES : VIGO
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE, INC.                                                            $    389,744.48     100.0000%
   2   37-0797609     FEUTZ CONTRACTORS, INC.                                                $    407,234.49     104.4875%
   3   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.               IRREGULAR BID        $    425,846.15     109.2629%
   4   35-1801998     CLR, INC.                                                              $    462,222.05     118.5961%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    543,900.00     139.5529%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 111 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2067011
                                                                                                  2067011
                                                                                                  2067011
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  4,067,371.25     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,297,364.00     105.6545%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  5,267,258.37     129.5003%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   69400.00000      69400.00|   48000.00000      48000.00|   76000.00000       76000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                16.000  MOS |    1358.00000      21728.00|    1500.00000      24000.00|    1300.00000       20800.00
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|  212000.00000     212000.00|  219000.00000     219000.00|  263393.00000      263393.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|   13375.00000      13375.00|   40000.00000      40000.00|   52704.98000       52704.98
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-51330                        LUMP|   39690.00000      39690.00|   19000.00000      19000.00|   61768.08000       61768.08
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            |
0008 203-02000             12765.000  m3  |       6.88000      87823.20|      12.00000     153180.00|      24.28000      309934.20
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070             20700.000  m3  |       9.80000     202860.00|       5.50000     113850.00|      16.90000      349830.00
  BORROW                                  |                            |                            |
0010 205-06931               136.000  Mg  |      18.00000       2448.00|      55.00000       7480.00|      80.54000       10953.44
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932               280.000  m   |       7.50000       2100.00|      28.00000       7840.00|      24.25000        6790.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06933                22.000  EACH|      55.00000       1210.00|      70.00000       1540.00|      59.28000        1304.16
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06936                71.000  Mg  |      21.00000       1491.00|      62.00000       4402.00|      47.68000        3385.28
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0014 205-06937              1640.000  m   |       5.12000       8396.80|       5.00000       8200.00|       4.59000        7527.60
  TEMPORARY SILT FENCE                    |                            |                            |
0016 211-07454              4750.000  m3  |      17.00000      80750.00|      10.00000      47500.00|      14.22000       67545.00
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 301-07448              9854.000  Mg  |      10.80000     106423.20|      17.50000     172445.00|      20.02000      197277.08
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 401-06264                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    5389.04000        5389.04
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07334              4133.000  Mg  |      57.50000     237647.50|      57.50000     237647.50|      61.97000      256122.01
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0021 401-07403              6315.000  Mg  |      44.75000     282596.25|      44.75000     282596.25|      48.23000      304572.45
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0023 401-07424             11541.000  Mg  |      40.25000     464525.25|      40.25000     464525.25|      43.38000      500648.58
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0025 402-07433               374.000  Mg  |      49.00000      18326.00|      49.00000      18326.00|      52.81000       19750.94
  HMA SURFACE, TYPE B                     |                            |                            |
0026 402-07438              1541.000  Mg  |      38.50000      59328.50|      38.50000      59328.50|      41.50000       63951.50
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0027 402-07451                74.000  Mg  |      60.00000       4440.00|      60.00000       4440.00|      64.67000        4785.58
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0028 405-05517                19.100  Mg  |     300.00000       5730.00|     300.00000       5730.00|     323.34000        6175.79
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                34.300  Mg  |     185.00000       6345.50|     185.00000       6345.50|     199.39000        6839.08
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-01626                 1.000  EACH|    1225.00000       1225.00|    1290.00000       1290.00|    1724.49000        1724.49
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-01701                 2.000  EACH|    1625.00000       3250.00|    1700.00000       3400.00|    1508.93000        3017.86
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2 , TEMPORARY                   |                            |                            |
0033 601-06855                 1.000  EACH|     700.00000        700.00|     725.00000        725.00|     646.68000         646.68
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR|                            |                            |
0034 601-94689                 3.000  EACH|    1800.00000       5400.00|    1900.00000       5700.00|    2371.18000        7113.54
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105               186.690  m   |      29.50000       5507.36|      30.00000       5600.70|      34.49000        6438.94
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 606-07484              1800.000  m   |       1.95000       3510.00|       2.50000       4500.00|       2.65000        4770.00
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            |
0037 610-07486               199.000  Mg  |      80.00000      15920.00|      80.00000      15920.00|      86.22000       17157.78
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0038 611-06497                10.000  EACH|     165.00000       1650.00|     175.00000       1750.00|     156.28000        1562.80
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0039 615-06490                87.000  EACH|     106.00000       9222.00|     110.00000       9570.00|     113.17000        9845.79
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                13.000  EACH|     385.00000       5005.00|     400.00000       5200.00|     431.12000        5604.56
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 615-06510                 1.000  EACH|     350.00000        350.00|     365.00000        365.00|     323.34000         323.34
  MONUMENT, C                             |                            |                            |
0042 615-06527                 5.000  EACH|     355.00000       1775.00|     375.00000       1875.00|     323.34000        1616.70
  MONUMENT, SECTION CORNER                |                            |                            |
0043 616-02320              1198.000  m2  |       1.83000       2192.34|       2.10000       2515.80|       5.09000        6097.82
  GEOTEXTILES                             |                            |                            |
0045 616-06405              2000.000  Mg  |      17.65000      35300.00|      22.00000      44000.00|      30.56000       61120.00
  RIPRAP, REVETMENT                       |                            |                            |
0046 616-06451                25.100  Mg  |      33.81000        848.63|     100.00000       2510.00|      34.15000         857.17
  RIPRAP, UNIFORM                         |                            |                            |
0047 621-01004                 8.000  EACH|     400.00000       3200.00|     380.00000       3040.00|    1023.92000        8191.36
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0048 621-06545                 2.900  Mg  |     450.00000       1305.00|     410.00000       1189.00|     631.60000        1831.64
  FERTILIZER                              |                            |                            |
0049 621-06553               510.000  kg  |       6.05000       3085.50|       5.75000       2932.50|       6.65000        3391.50
  SEED MIXTURE, R                         |                            |                            |
0050 621-06557               360.000  kg  |       4.95000       1782.00|       3.55000       1278.00|       6.33000        2278.80
  SEED MIXTURE, T                         |                            |                            |
0051 621-06565                21.000  Mg  |     385.00000       8085.00|     450.00000       9450.00|     482.86000       10140.06
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                37.000  kL  |      10.00000        370.00|       0.59000         21.83|       1.08000          39.96
  WATER                                   |                            |                            |
0053 621-06574              2037.000  m2  |       3.50000       7129.50|       4.30000       8759.10|       4.07000        8290.59
  SODDING                                 |                            |                            |
0054 621-06575              4095.000  m2  |       3.54000      14496.30|       4.30000      17608.50|       4.07000       16666.65
  SODDING, NURSERY                        |                            |                            |
0055 622-52436                 4.000  EACH|      25.00000        100.00|      29.50000        118.00|      26.95000         107.80
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786               330.000  EACH|       8.00000       2640.00|       8.40000       2772.00|      10.41000        3435.30
  SEEDLING                                |                            |                            |
0058 714-06660               133.150  m2  |     394.00000      52461.10|     270.00000      35950.50|     828.27000      110284.15
  WINGWALL                                |                            |                            |
0059 714-93641                62.500  m   |     734.96000      45935.00|     600.00000      37500.00|     762.06000       47628.75
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
0060 714-99346               247.500  m   |     506.00000     125235.00|     410.00000     101475.00|     518.31000      128281.73
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 600 mm               |                            |                            |
0061 715-02628                 9.000  EACH|     367.00000       3303.00|     500.00000       4500.00|     962.97000        8666.73
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 715-02629                 1.000  EACH|     800.00000        800.00|     700.00000        700.00|    1134.68000        1134.68
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0063 715-04798                 1.000  EACH|     710.00000        710.00|     600.00000        600.00|    1039.41000        1039.41
  SAFETY METAL END SECTION, 4:1, 525 mm   |                            |                            |
0064 715-05024                10.000  m   |     327.00000       3270.00|     360.00000       3600.00|     275.57000        2755.70
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0065 715-05048              3634.000  m   |       8.51000      30925.34|       9.00000      32706.00|       8.30000       30162.20
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0066 715-05053               351.000  m   |      38.00000      13338.00|      33.50000      11758.50|      48.18000       16911.18
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0067 715-05115                59.000  m   |      30.00000       1770.00|      45.00000       2655.00|      78.98000        4659.82
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            |
0068 715-05119                24.000  m   |      82.00000       1968.00|      80.00000       1920.00|     125.34000        3008.16
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0069 715-05121                35.000  m   |      77.00000       2695.00|      85.00000       2975.00|     152.70000        5344.50
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0070 715-05122                29.000  m   |     124.00000       3596.00|      95.00000       2755.00|     138.84000        4026.36
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                            |                            |
0071 715-05149                 4.000  m   |     260.00000       1040.00|     150.00000        600.00|     176.64000         706.56
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0072 715-05151                12.000  m   |     111.00000       1332.00|     120.00000       1440.00|     175.64000        2107.68
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0073 715-05152               120.000  m   |      68.00000       8160.00|      85.00000      10200.00|     126.73000       15207.60
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0074 715-05154                69.500  m   |     119.00000       8270.50|     150.00000      10425.00|     150.15000       10435.43
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0075 715-05169                30.000  m   |      76.00000       2280.00|     100.00000       3000.00|     138.45000        4153.50
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0076 715-05363                26.500  m   |     190.00000       5035.00|     180.00000       4770.00|     222.62000        5899.43
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17  |                            |                            |
  m2                                      |                            |                            |
0077 715-05946                 1.000  EACH|     809.00000        809.00|     525.00000        525.00|    1591.94000        1591.94
  SAFETY METAL END SECTION, 6:1, 525 mm   |                            |                            |
0078 715-06064                 4.000  EACH|     825.00000       3300.00|     900.00000       3600.00|    1607.45000        6429.80
  SAFETY METAL END SECTION, 6:1, 0.17 m2  |                            |                            |
0079 715-26751                 4.000  EACH|    7925.00000      31700.00|    5200.00000      20800.00|    8888.37000       35553.48
  GRATED BOX END SECTION, II, 6:1, 1050   |                            |                            |
  mm x 725 mm                             |                            |                            |
0080 715-26756                 2.000  EACH|    8691.00000      17382.00|    6800.00000      13600.00|   11970.29000       23940.58
  GRATED BOX END SECTION, II, 6:1, 1425   |                            |                            |
  mm x 950 mm                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 715-26812                 8.000  EACH|    4654.00000      37232.00|    3300.00000      26400.00|    3422.70000       27381.60
  GRATED BOX END SECTION, I, 3:1, 875 mm  |                            |                            |
  x 600 mm                                |                            |                            |
0082 715-26820                 6.000  EACH|    6031.00000      36186.00|    4000.00000      24000.00|    5204.50000       31227.00
  GRATED BOX END SECTION, I, 3:1, 1425 mm |                            |                            |
  x 950 mm                                |                            |                            |
0083 715-46010                 2.000  EACH|     385.00000        770.00|     500.00000       1000.00|     458.64000         917.28
  PIPE END SECTION, 450 mm                |                            |                            |
0084 718-06528                15.000  EACH|     450.00000       6750.00|     600.00000       9000.00|    1052.42000       15786.30
  OUTLET PROTECTOR, 1                     |                            |                            |
0085 718-06531                14.000  EACH|     400.00000       5600.00|     520.00000       7280.00|     880.25000       12323.50
  OUTLET PROTECTOR, 3                     |                            |                            |
0086 718-06532              1000.000  m   |       3.00000       3000.00|       3.15000       3150.00|       3.23000        3230.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0087 718-52610               702.000  m3  |      26.00000      18252.00|      43.00000      30186.00|      40.22000       28234.44
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0088 718-99153              6206.000  m2  |       0.65000       4033.90|       1.05000       6516.30|       1.78000       11046.68
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0089 720-45070                 1.000  EACH|    1701.78000       1701.78|    1800.00000       1800.00|    1788.68000        1788.68
  INLET, P12A                             |                            |                            |
0090 720-45075                 2.000  EACH|    1218.00000       2436.00|    1300.00000       2600.00|    1409.81000        2819.62
  INLET, R13                              |                            |                            |
0091 720-45410                 1.000  EACH|    1789.00000       1789.00|    1400.00000       1400.00|    3641.80000        3641.80
  MANHOLE, C4                             |                            |                            |
0092 720-95310                 3.000  EACH|    1763.00000       5289.00|    2400.00000       7200.00|    2000.28000        6000.84
  INLET, P12A, MODIFIED                   |                            |                            |
0093 720-95422                 1.000  EACH|    2210.00000       2210.00|    2000.00000       2000.00|    2509.21000        2509.21
  MANHOLE, J4                             |                            |                            |
0094 723-07883                85.400  m   |    7048.00000     601899.20|    7700.00000     657580.00|    8076.78000      689757.01
  STRUCTURE, PRECAST THREE-SIDED, 9140 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0095 801-01093                 1.000  EACH|    1600.00000       1600.00|    1680.00000       1680.00|    1724.49000        1724.49
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0096 801-04308                16.000  EACH|     230.00000       3680.00|     240.00000       3840.00|     247.90000        3966.40
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0097 801-06203              5590.000  m   |       0.65000       3633.50|       0.70000       3913.00|       0.70000        3913.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0098 801-06207              9932.000  m   |       2.40000      23836.80|       2.50000      24830.00|       2.59000       25723.88
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 801-06211                 1.000  EACH|      55.00000         55.00|      57.00000         57.00|      59.28000          59.28
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0100 801-06212                 1.000  EACH|      75.00000         75.00|      78.00000         78.00|      80.84000          80.84
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0101 801-06218                 1.000  m   |      50.00000         50.00|      52.50000         52.50|      53.89000          53.89
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0102 801-06625                37.000  EACH|      70.00000       2590.00|      73.00000       2701.00|      75.45000        2791.65
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0103 801-06640                42.000  EACH|      95.00000       3990.00|     100.00000       4200.00|     102.39000        4300.38
  CONSTRUCTION SIGN, A                    |                            |                            |
0104 801-06645                22.000  EACH|      55.00000       1210.00|      58.00000       1276.00|      59.28000        1304.16
  CONSTRUCTION SIGN, B                    |                            |                            |
0105 801-06775                        LUMP|   61627.00000      61627.00|   70000.00000      70000.00|   68522.53000       68522.53
  MAINTAINING TRAFFIC                     |                            |                            |
0106 801-07118               300.000  m   |      26.00000       7800.00|      26.50000       7950.00|      28.02000        8406.00
  BARRICADE, III-A                        |                            |                            |
0107 801-07119               300.000  m   |      28.00000       8400.00|      28.50000       8550.00|      30.18000        9054.00
  BARRICADE, III-B                        |                            |                            |
0108 802-76025                10.000  m2  |     149.15000       1491.50|      95.50000        955.00|      97.95000         979.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0109 802-76035                33.640  m2  |     144.70000       4867.71|      88.00000       2960.32|      90.24000        3035.67
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0110 802-76055                28.700  m   |      13.00000        373.10|      10.85000        311.40|      11.13000         319.43
  SIGN POST, A                            |                            |                            |
0111 802-76065               226.800  m   |      15.05000       3413.34|      11.40000       2585.52|      11.73000        2660.36
  SIGN POST, B                            |                            |                            |
0112 805-01815                 4.000  EACH|    1942.78000       7771.12|    2040.00000       8160.00|    2093.94000        8375.76
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0113 805-01842                11.000  EACH|     697.71000       7674.81|     730.00000       8030.00|     752.00000        8272.00
  HANDHOLE, SIGNAL                        |                            |                            |
0114 805-01844               760.000  m   |      31.93000      24266.80|      33.50000      25460.00|      34.41000       26151.60
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0115 805-02202                 4.000  EACH|     754.49000       3017.96|     790.00000       3160.00|     813.20000        3252.80
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0116 805-06592               110.000  m   |      49.14000       5405.40|      51.60000       5676.00|      52.96000        5825.60
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 805-78100                 1.000  EACH|    7670.88000       7670.88|    8050.00000       8050.00|    8267.73000        8267.73
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0118 805-78205                 8.000  EACH|     533.87000       4270.96|     560.00000       4480.00|     575.41000        4603.28
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0119 805-78415                 4.000  EACH|    1042.35000       4169.40|    1100.00000       4400.00|    1123.45000        4493.80
  SPAN, CATENARY, AND TETHER              |                            |                            |
0120 805-78420                 4.000  EACH|     171.15000        684.60|     180.00000        720.00|     184.47000         737.88
  DISCONNECT HANGER                       |                            |                            |
0121 805-78445                 1.000  EACH|     404.74000        404.74|     425.00000        425.00|     436.23000         436.23
  SIGNAL SERVICE                          |                            |                            |
0122 805-78467                30.000  m   |     308.00000       9240.00|       4.00000        120.00|       4.10000         123.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0123 805-78470              2137.000  m   |       1.03000       2201.11|       1.08000       2307.96|       1.11000        2372.07
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0124 805-78485               150.000  m   |       2.59000        388.50|       2.70000        405.00|       2.79000         418.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0125 805-78490               177.000  m   |       2.92000        516.84|       3.07000        543.39|       3.15000         557.55
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0126 805-78510              1390.000  m   |       2.26000       3141.40|       2.40000       3336.00|       2.44000        3391.60
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0127 805-78785                 7.000  EACH|     688.49000       4819.43|     725.00000       5075.00|     742.06000        5194.42
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0128 805-78795               591.000  m   |      18.39000      10868.49|      19.30000      11406.30|      19.82000       11713.62
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0129 805-78925                 1.000  EACH|     809.49000        809.49|     850.00000        850.00|     872.47000         872.47
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0130 805-81060                 4.000  EACH|    2467.24000       9868.96|    2590.00000      10360.00|    2659.21000       10636.84
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0131 805-86820                 7.000  EACH|     773.80000       5416.60|     815.00000       5705.00|     834.01000        5838.07
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0132 805-86838               120.000  m   |       3.24000        388.80|       3.40000        408.00|       3.49000         418.80
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0133 805-86889               265.000  m   |       2.21000        585.65|       2.32000        614.80|       2.38000         630.70
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0134 805-86920                12.000  EACH|      15.89000        190.68|      16.70000        200.40|      17.13000         205.56
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 805-86925                 8.000  EACH|      22.44000        179.52|      23.50000        188.00|      24.19000         193.52
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0136 805-86930                17.000  EACH|      14.68000        249.56|      15.40000        261.80|      15.82000         268.94
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0137 805-86935                 8.000  EACH|      22.11000        176.88|      23.20000        185.60|      23.83000         190.64
  INSULATING LINK, WATERPROOFED           |                            |                            |
0138 805-86955                 6.000  EACH|     177.47000       1064.82|     185.00000       1110.00|     191.28000        1147.68
  CABLE DUCT MARKER                       |                            |                            |
0139 805-92504                 8.000  EACH|     202.09000       1616.72|     210.00000       1680.00|     217.81000        1742.48
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0140 805-98335               615.000  m   |      13.56000       8339.40|      14.20000       8733.00|      14.62000        8991.30
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0141 805-98336                80.000  m   |      11.85000        948.00|      12.50000       1000.00|      12.77000        1021.60
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0142 807-02603                 6.000  EACH|     412.04000       2472.24|     430.00000       2580.00|     444.10000        2664.60
  LIGHT STANDARD, RELOCATE                |                            |                            |
0143 807-78590                 2.000  EACH|     558.74000       1117.48|     585.00000       1170.00|     602.21000        1204.42
  HANDHOLE                                |                            |                            |
0144 807-84814                 1.000  EACH|    1268.24000       1268.24|    1330.00000       1330.00|    1366.92000        1366.92
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0145 807-86620                 1.000  EACH|     255.40000        255.40|     265.00000        265.00|     275.27000         275.27
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0146 807-86910                 7.000  EACH|      33.38000        233.66|      35.00000        245.00|      35.98000         251.86
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0147 807-86915                 7.000  EACH|      33.38000        233.66|      35.00000        245.00|      35.98000         251.86
  CONNECTOR KIT, FUSED                    |                            |                            |
0148 807-86950                 7.000  EACH|      30.18000        211.26|      31.70000        221.90|      32.53000         227.71
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0149 808-01045                11.000  m   |       6.30000         69.30|       1.60000         17.60|       6.79000          74.69
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0150 808-04767                70.000  m   |      12.60000        882.00|       1.60000        112.00|      13.58000         950.60
  LINE , THERMOPLASTIC, DOTTED, WHITE,    |                            |                            |
  200 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0151 808-06703              6630.000  m   |       0.72000       4773.60|       0.95000       6298.50|       0.78000        5171.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0152 808-06713               345.000  m   |       1.30000        448.50|       1.75000        603.75|       1.40000         483.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0153 808-06714               265.000  m   |       1.30000        344.50|       1.75000        463.75|       1.40000         371.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0154 808-06716              1000.000  m   |       1.20000       1200.00|       1.55000       1550.00|       1.29000        1290.00
  LINE, REMOVE                            |                            |                            |
0155 808-75245              2965.000  m   |       0.72000       2134.80|       0.94000       2787.10|       0.78000        2312.70
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0156 808-75297                80.000  m   |      10.80000        864.00|      10.75000        860.00|      11.64000         931.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0157 808-75320                44.000  EACH|      54.00000       2376.00|      47.25000       2079.00|      58.20000        2560.80
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0158 808-75325                 9.000  EACH|      77.75000        699.75|      60.00000        540.00|      83.80000         754.20
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0159 808-75996               110.000  EACH|       4.00000        440.00|      16.00000       1760.00|       4.31000         474.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0160 808-75998               320.000  EACH|      20.55000       6576.00|      22.85000       7312.00|      22.15000        7088.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0161 808-92027              2208.000  m   |       3.60000       7948.80|       1.90000       4195.20|       3.88000        8567.04
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0162 808-98796                32.000  m   |       6.30000        201.60|       1.60000         51.20|       6.79000         217.28
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0163 808-99176               215.000  m   |      10.80000       2322.00|      10.75000       2311.25|      11.64000        2502.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                            |                            |
  mm                                      |                            |                            |
0164 306-08043               418.000  m2  |       5.62000       2349.16|       8.00000       3344.00|       6.67000        2788.06
  MILLING, TRANSITION                     |                            |                            |
0165 202-51330                        LUMP|   28960.00000      28960.00|   30000.00000      30000.00|   50581.59000       50581.59
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            |
0166 207-07498             19850.000  m2  |       4.86000      96471.00|       9.75000     193537.50|       7.48000      148478.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0167 713-51334                        LUMP|   89069.12000      89069.12|  153371.94000     153371.94|  287000.00000      287000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0168 105-06657                96.000  MOS |      70.00000       6720.00|     150.00000      14400.00|     110.78000       10634.88
  PHONE, CELLULAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,209,867.74                                                  ROUTE : 46
     CALL ORDER   : 111                     CONTRACT ID : R -25393-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1917625              |(3) 35-0999231
                                          |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P. |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0169 401-07429              4257.000  Mg  |      46.75000     199014.75|      46.75000     199014.75|      50.39000      214510.23
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0170 601-02636                30.480  m   |      51.00000       1554.48|      53.55000       1632.20|      66.82000        2036.67
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0171 601-94689                 4.000  EACH|    1900.00000       7600.00|    2000.00000       8000.00|    1724.49000        6897.96
  GUARDRAIL END TREATMENT, OS , TEMPORARY |                            |                            |
0172 601-99105               723.900  m   |      16.75000      12125.33|      17.60000      12740.64|      28.02000       20283.68
  GUARDRAIL, W BEAM, 1.905 m SPACING ,    |                            |                            |
  TEMORARY                                |                            |                            |
0173 701-01849              1770.000  m   |      96.75000     171247.50|     110.00000     194700.00|      75.99000      134502.30
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
     SECTION TOTALS                       |             $  4,067,371.25|             $  4,297,364.00|                $  5,267,258.37
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,067,371.25|             $  4,297,364.00|                $  5,267,258.37
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3267002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    857,196.11     100.0000%
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $    865,990.60     101.0259%
   3   35-1310611     DUNCAN ROBERTSON INC                                                   $    974,776.38     113.7168%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,070,190.80     124.8478%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1310611
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   14000.00000      14000.00|   50000.00000      50000.00|   16000.00000       16000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2400.00000      24000.00|    2000.00000      20000.00|    1250.00000       12500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   46000.00000      46000.00|   50000.00000      50000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   34500.00000      34500.00|   25000.00000      25000.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 2.000  EACH|    1200.00000       2400.00|    1500.00000       3000.00|    1000.00000        2000.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-03000                        LUMP|    6600.00000       6600.00|    7500.00000       7500.00|   35000.00000       35000.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 203-02000              7823.000  m3  |       9.10000      71189.30|      17.50000     136902.50|      16.00000      125168.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070             23038.000  m3  |      15.00000     345570.00|       9.50000     218861.00|      16.00000      368608.00
  BORROW                                  |                            |                            |
0010 205-06931               146.300  Mg  |      39.00000       5705.70|      30.00000       4389.00|      25.00000        3657.50
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06936               129.200  Mg  |      48.00000       6201.60|      30.00000       3876.00|      25.00000        3230.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               391.000  m   |       5.70000       2228.70|       7.50000       2932.50|       4.00000        1564.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 205-06938                41.000  m   |     120.00000       4920.00|      60.00000       2460.00|      20.00000         820.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0014 207-07502              4590.000  m2  |       1.90000       8721.00|       4.50000      20655.00|       5.00000       22950.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0015 211-07454               219.000  m3  |      21.00000       4599.00|      35.00000       7665.00|      30.00000        6570.00
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1310611
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 303-04075                51.000  Mg  |      25.00000       1275.00|      25.00000       1275.00|      25.00000        1275.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 303-52308              1035.000  Mg  |      18.00000      18630.00|      15.00000      15525.00|      24.75000       25616.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 401-06264                        LUMP|    2900.00000       2900.00|    2000.00000       2000.00|    3850.00000        3850.00
  PROFILOGRAPH, HMA                       |                            |                            |
0019 402-07433               427.000  Mg  |      51.00000      21777.00|      50.00000      21350.00|      58.30000       24894.10
  HMA SURFACE, TYPE B                     |                            |                            |
0020 402-07438               685.000  Mg  |      41.00000      28085.00|      45.00000      30825.00|      49.50000       33907.50
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0021 402-07441              1714.000  Mg  |      38.00000      65132.00|      50.00000      85700.00|      42.90000       73530.60
  HMA BASE, TYPE B                        |                            |                            |
0022 404-05511              1072.000  m2  |       3.40000       3644.80|       4.00000       4288.00|       2.75000        2948.00
  SEAL COAT, 2                            |                            |                            |
0023 404-05514               104.500  m2  |      17.00000       1776.50|      20.00000       2090.00|       7.04000         735.68
  SEAL COAT, 5                            |                            |                            |
0024 405-05518               920.000  m2  |       0.85000        782.00|       1.00000        920.00|       0.93000         855.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 3.600  Mg  |     200.00000        720.00|     300.00000       1080.00|     275.00000         990.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 610-07486               259.000  Mg  |      75.00000      19425.00|      80.00000      20720.00|      75.90000       19658.10
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0027 611-06497                 3.000  EACH|     240.00000        720.00|     250.00000        750.00|     175.00000         525.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 615-06490                19.000  EACH|     140.00000       2660.00|      60.00000       1140.00|     150.00000        2850.00
  RIGHT OF WAY MARKER                     |                            |                            |
0029 615-06505                 3.000  EACH|     525.00000       1575.00|     400.00000       1200.00|     550.00000        1650.00
  MONUMENT, B                             |                            |                            |
0030 616-02320              1963.000  m2  |       2.30000       4514.90|       2.00000       3926.00|       3.50000        6870.50
  GEOTEXTILES                             |                            |                            |
0031 616-06451              1153.000  Mg  |      40.00000      46120.00|      36.00000      41508.00|      20.00000       23060.00
  RIPRAP, UNIFORM                         |                            |                            |
0032 621-01004                 4.000  EACH|     375.00000       1500.00|     875.00000       3500.00|     200.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-01371                88.000  kg  |       9.40000        827.20|       9.00000        792.00|      14.00000        1232.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0034 621-06545                 2.000  Mg  |     440.00000        880.00|     700.00000       1400.00|     650.00000        1300.00
  FERTILIZER                              |                            |                            |
0035 621-06548                12.400  kg  |      83.00000       1029.20|      80.00000        992.00|      60.00000         744.00
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1310611
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-06553               374.000  kg  |       6.10000       2281.40|       8.00000       2992.00|       6.75000        2524.50
  SEED MIXTURE, R                         |                            |                            |
0037 621-06557               187.000  kg  |       3.80000        710.60|       7.00000       1309.00|       6.65000        1243.55
  SEED MIXTURE, T                         |                            |                            |
0038 621-06565                13.300  Mg  |     400.00000       5320.00|     500.00000       6650.00|     500.00000        6650.00
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                17.500  kL  |       1.00000         17.50|       1.00000         17.50|       1.10000          19.25
  WATER                                   |                            |                            |
0040 621-06574               302.000  m2  |       4.25000       1283.50|       5.00000       1510.00|       5.60000        1691.20
  SODDING                                 |                            |                            |
0041 621-06575               644.000  m2  |       4.25000       2737.00|       5.00000       3220.00|       5.60000        3606.40
  SODDING, NURSERY                        |                            |                            |
0042 622-52436                 4.000  EACH|      31.00000        124.00|      30.00000        120.00|      27.50000         110.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               310.000  EACH|       8.50000       2635.00|       9.00000       2790.00|      10.75000        3332.50
  SEEDLING                                |                            |                            |
0044 715-05019                66.000  m   |     180.00000      11880.00|     190.00000      12540.00|     250.00000       16500.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0045 715-05121                39.000  m   |      98.00000       3822.00|      90.00000       3510.00|     150.00000        5850.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0046 715-05123                13.500  m   |     150.00000       2025.00|     120.00000       1620.00|     200.00000        2700.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0047 715-46010                 4.000  EACH|     320.00000       1280.00|     350.00000       1400.00|     250.00000        1000.00
  PIPE END SECTION, 450 mm                |                            |                            |
0048 715-46020                 2.000  EACH|     360.00000        720.00|     450.00000        900.00|     300.00000         600.00
  PIPE END SECTION, 600 mm                |                            |                            |
0049 715-46040                 4.000  EACH|     560.00000       2240.00|    1000.00000       4000.00|     600.00000        2400.00
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-04308                 4.000  EACH|     230.00000        920.00|     180.00000        720.00|     231.00000         924.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                14.000  EACH|     110.00000       1540.00|      90.00000       1260.00|     104.50000        1463.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                18.000  EACH|      75.00000       1350.00|     125.00000       2250.00|      75.00000        1350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 6.000  EACH|      33.00000        198.00|      35.00000        210.00|      33.00000         198.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|    4600.00000       4600.00|    9000.00000       9000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-07118                78.000  m   |      23.00000       1794.00|      40.00000       3120.00|      23.25000        1813.50
  BARRICADE, III-A                        |                            |                            |
0056 801-07119                52.000  m   |      23.00000       1196.00|      45.00000       2340.00|      23.25000        1209.00
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1875662              |(3) 35-1310611
                                          |RIETH RILEY CONSTRUCTION    |CRIDER & CRIDER, INC.       |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 802-05701                17.200  m   |      47.00000        808.40|      60.00000       1032.00|      47.00000         808.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0058 802-76035                 2.840  m2  |     320.00000        908.80|     190.00000        539.60|     320.00000         908.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0059 808-06713              1272.000  m   |       0.33000        419.76|       0.50000        636.00|       0.35000         445.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714              3175.000  m   |       0.33000       1047.75|       0.50000       1587.50|       0.35000        1111.25
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06726                 7.000  m   |      14.00000         98.00|      15.00000        105.00|      14.00000          98.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0062 808-75996                45.000  EACH|       8.90000        400.50|       7.00000        315.00|      20.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998                45.000  EACH|      28.00000       1260.00|      45.00000       2025.00|      28.00000        1260.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 306-08043               270.000  m2  |      11.00000       2970.00|      15.00000       4050.00|      10.00000        2700.00
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $    857,196.11|             $    865,990.60|                $    974,776.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    857,196.11|             $    865,990.60|                $    974,776.38
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   14300.00000      14300.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1360.00000      13600.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   53500.00000      53500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   21400.00000      21400.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 2.000  EACH|     620.00000       1240.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0008 203-02000              7823.000  m3  |      17.00000     132991.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070             23038.000  m3  |      19.00000     437722.00|                            |
  BORROW                                  |                            |                            |
0010 205-06931               146.300  Mg  |      48.00000       7022.40|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06936               129.200  Mg  |      54.00000       6976.80|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               391.000  m   |       6.00000       2346.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0013 205-06938                41.000  m   |      85.00000       3485.00|                            |
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0014 207-07502              4590.000  m2  |       5.00000      22950.00|                            |
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0015 211-07454               219.000  m3  |      86.00000      18834.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0016 303-04075                51.000  Mg  |      35.00000       1785.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 303-52308              1035.000  Mg  |      16.00000      16560.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 401-06264                        LUMP|    2130.00000       2130.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0019 402-07433               427.000  Mg  |      49.00000      20923.00|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0020 402-07438               685.000  Mg  |      43.00000      29455.00|                            |
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0021 402-07441              1714.000  Mg  |      46.00000      78844.00|                            |
  HMA BASE, TYPE B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 404-05511              1072.000  m2  |       4.00000       4288.00|                            |
  SEAL COAT, 2                            |                            |                            |
0023 404-05514               104.500  m2  |      22.00000       2299.00|                            |
  SEAL COAT, 5                            |                            |                            |
0024 405-05518               920.000  m2  |       1.00000        920.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 3.600  Mg  |     310.00000       1116.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 610-07486               259.000  Mg  |      86.00000      22274.00|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0027 611-06497                 3.000  EACH|     240.00000        720.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 615-06490                19.000  EACH|     140.00000       2660.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0029 615-06505                 3.000  EACH|     540.00000       1620.00|                            |
  MONUMENT, B                             |                            |                            |
0030 616-02320              1963.000  m2  |       3.00000       5889.00|                            |
  GEOTEXTILES                             |                            |                            |
0031 616-06451              1153.000  Mg  |      35.00000      40355.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0032 621-01004                 4.000  EACH|     400.00000       1600.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-01371                88.000  kg  |       9.40000        827.20|                            |
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0034 621-06545                 2.000  Mg  |     440.00000        880.00|                            |
  FERTILIZER                              |                            |                            |
0035 621-06548                12.400  kg  |      83.00000       1029.20|                            |
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               374.000  kg  |       6.00000       2244.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0037 621-06557               187.000  kg  |       3.80000        710.60|                            |
  SEED MIXTURE, T                         |                            |                            |
0038 621-06565                13.300  Mg  |     410.00000       5453.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                17.500  kL  |       0.60000         10.50|                            |
  WATER                                   |                            |                            |
0040 621-06574               302.000  m2  |       4.00000       1208.00|                            |
  SODDING                                 |                            |                            |
0041 621-06575               644.000  m2  |       4.00000       2576.00|                            |
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 622-52436                 4.000  EACH|      30.00000        120.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               310.000  EACH|       8.00000       2480.00|                            |
  SEEDLING                                |                            |                            |
0044 715-05019                66.000  m   |     400.00000      26400.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0045 715-05121                39.000  m   |     300.00000      11700.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0046 715-05123                13.500  m   |     390.00000       5265.00|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0047 715-46010                 4.000  EACH|     120.00000        480.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0048 715-46020                 2.000  EACH|     230.00000        460.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0049 715-46040                 4.000  EACH|     370.00000       1480.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-04308                 4.000  EACH|     240.00000        960.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                14.000  EACH|     110.00000       1540.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                18.000  EACH|      77.00000       1386.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 6.000  EACH|      34.00000        204.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   11500.00000      11500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-07118                78.000  m   |      24.00000       1872.00|                            |
  BARRICADE, III-A                        |                            |                            |
0056 801-07119                52.000  m   |      24.00000       1248.00|                            |
  BARRICADE, III-B                        |                            |                            |
0057 802-05701                17.200  m   |      46.00000        791.20|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0058 802-76035                 2.840  m2  |     320.00000        908.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0059 808-06713              1272.000  m   |       0.30000        381.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714              3175.000  m   |       0.30000        952.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06726                 7.000  m   |      14.00000         98.00|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,032,663.89                                                  ROUTE : 42
     CALL ORDER   : 117                     CONTRACT ID : R -25494-A                   COUNTIES : PUTNAM
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 808-75996                45.000  EACH|      15.00000        675.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998                45.000  EACH|      29.00000       1305.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 306-08043               270.000  m2  |      12.00000       3240.00|                            |
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $  1,070,190.80|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,070,190.80|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 05/07/05  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : H037005
                                                                                                  H037005
                                                                                                  H037005
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1489621     HRP CONSTRUCTION, INC.                                                 $  4,568,376.78     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,758,996.23     104.1725%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $  4,915,516.45     107.5987%
   4   35-1139301     E & B PAVING, INC.                                                     $  5,073,770.30     111.0628%
   5   35-1120685     WALSH & KELLY, INC.                                                    $  5,271,868.98     115.3991%
   6   35-0997978     PHEND & BROWN, INC.                                                    $  5,731,013.36     125.4496%
   7   35-1058916     WOODRUFF & SONS, INC.                                                  $  5,736,654.70     125.5731%
====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WATER MAIN RELOCATION
                                          |                            |                            |
0001 105-04655                14.000  MOS |     300.00000       4200.00|     300.00000       4200.00|     175.00000        2450.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|  120000.00000     120000.00|  163000.00000     163000.00|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                18.000  MOS |    2000.00000      36000.00|    1500.00000      27000.00|    1500.00000       27000.00
  FIELD OFFICE, B                         |                            |                            |
0004 108-01614                        LUMP|   12000.00000      12000.00|    8500.00000       8500.00|   10000.00000       10000.00
  PARTNERING OVERHEAD                     |                            |                            |
0005 110-01001                        LUMP|  210000.00000     210000.00|  300000.00000     300000.00|  245000.00000      245000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 201-52370                        LUMP|   95000.00000      95000.00|  150000.00000     150000.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0007 202-02240             17700.000  m2  |       4.50000      79650.00|       5.00000      88500.00|       6.00000      106200.00
  PAVEMENT REMOVAL                        |                            |                            |
0008 202-02241               288.000  m   |      11.00000       3168.00|      11.00000       3168.00|      12.50000        3600.00
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                 5.000  EACH|    2500.00000      12500.00|     150.00000        750.00|    2000.00000       10000.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278              1050.000  m   |       4.50000       4725.00|      11.00000      11550.00|      16.00000       16800.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02286                 1.000  EACH|   21700.00000      21700.00|   15000.00000      15000.00|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-04089                54.000  EACH|      19.00000       1026.00|      19.00000       1026.00|      19.00000        1026.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0013 202-52710                75.000  m2  |       5.00000        375.00|       9.00000        675.00|       4.60000         345.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-78515                        LUMP|    3500.00000       3500.00|    3500.00000       3500.00|    3500.00000        3500.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0017 202-91385                14.000  EACH|     100.00000       1400.00|     200.00000       2800.00|     200.00000        2800.00
  INLET, REMOVE                           |                            |                            |
0018 202-93047                 7.000  EACH|     200.00000       1400.00|     300.00000       2100.00|     200.00000        1400.00
  MANHOLE, REMOVE                         |                            |                            |
0019 202-96133               907.000  m   |      13.00000      11791.00|      30.00000      27210.00|      40.00000       36280.00
  PIPE, REMOVE                            |                            |                            |
0020 203-02000             12171.000  m3  |      15.50000     188650.50|       4.00000      48684.00|      12.75000      155180.25
  EXCAVATION, COMMON                      |                            |                            |
0021 205-06933                 2.000  EACH|      75.00000        150.00|     100.00000        200.00|      75.00000         150.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937              2220.000  m   |       4.16000       9235.20|       5.00000      11100.00|       4.16000        9235.20
  TEMPORARY SILT FENCE                    |                            |                            |
0023 206-98327               217.600  m2  |     350.00000      76160.00|     200.00000      43520.00|     250.00000       54400.00
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0024 207-07498             38400.000  m2  |       5.00000     192000.00|       3.00000     115200.00|      13.00000      499200.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0026 210-07891               242.000  m   |       8.00000       1936.00|      45.00000      10890.00|      70.00000       16940.00
  SERVICE , COPPER TUBING, OPEN CUT, 25 mm|                            |                            |
0027 210-07891                21.000  m   |      12.00000        252.00|      55.00000       1155.00|      90.00000        1890.00
  SERVICE , COPPER TUBING, OPEN CUT, 37.5 |                            |                            |
  mm                                      |                            |                            |
0028 211-07454              5890.000  m3  |      14.00000      82460.00|      10.00000      58900.00|      15.50000       91295.00
  STRUCTURE BACKFILL                      |                            |                            |
0029 303-01180              7380.000  Mg  |      14.00000     103320.00|      20.00000     147600.00|      13.00000       95940.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0030 304-07490               330.000  Mg  |      90.00000      29700.00|      75.00000      24750.00|      70.00000       23100.00
  HMA PATCHING, TYPE B                    |                            |                            |
0031 401-07334              3435.000  Mg  |      48.00000     164880.00|      44.00000     151140.00|      50.00000      171750.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0032 401-07403              5353.000  Mg  |      38.00000     203414.00|      42.00000     224826.00|      43.00000      230179.00
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0033 401-07424             16880.000  Mg  |      32.65000     551132.00|      42.00000     708960.00|      36.00000      607680.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0034 401-07429              6525.000  Mg  |      34.00000     221850.00|      42.00000     274050.00|      43.00000      280575.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 406-05520                46.000  Mg  |     350.00000      16100.00|       3.00000        138.00|     200.00000        9200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01846                 1.000  EACH|    1725.00000       1725.00|    1700.00000       1700.00|    1625.00000        1625.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0037 601-01846                 1.000  EACH|    1825.00000       1825.00|    1900.00000       1900.00|    1625.00000        1625.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , TEMPORARY                   |                            |                            |
0038 601-07023                 1.000  EACH|    7350.00000       7350.00|    5600.00000       5600.00|    5350.00000        5350.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0039 601-94689                 1.000  EACH|    2300.00000       2300.00|    2100.00000       2100.00|    1960.00000        1960.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0040 601-99105                74.295  m   |      34.00000       2526.03|      32.00000       2377.44|      49.00000        3640.46
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06639               201.000  m   |      60.00000      12060.00|      70.00000      14070.00|      70.00000       14070.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 604-06069               440.000  m2  |      36.00000      15840.00|      36.00000      15840.00|      45.00000       19800.00
  CURB RAMP, CONCRETE                     |                            |                            |
0043 604-91531              3300.000  m2  |      28.00000      92400.00|      32.00000     105600.00|      26.00000       85800.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0044 605-06120               475.000  m   |      36.00000      17100.00|      55.00000      26125.00|      31.30000       14867.50
  CURB, CONCRETE                          |                            |                            |
0045 605-06121               500.000  m   |      36.00000      18000.00|      35.00000      17500.00|      24.00000       12000.00
  CURB, CONCRETE, B                       |                            |                            |
0046 605-06140              2350.000  m   |      29.70000      69795.00|      35.00000      82250.00|      21.00000       49350.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0047 605-06200               350.000  m   |      45.00000      15750.00|      65.00000      22750.00|      55.50000       19425.00
  CENTER CURB, A, CONCRETE                |                            |                            |
0048 610-07487               455.000  Mg  |      64.00000      29120.00|      75.00000      34125.00|      77.00000       35035.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0049 611-05330              3542.000  m2  |      35.00000     123970.00|      35.00000     123970.00|      33.30000      117948.60
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0050 611-06497                17.000  EACH|     175.00000       2975.00|     120.00000       2040.00|     119.00000        2023.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0051 615-06490                14.000  EACH|     114.00000       1596.00|     225.00000       3150.00|     127.00000        1778.00
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06505                 7.000  EACH|     400.00000       2800.00|     350.00000       2450.00|     575.00000        4025.00
  MONUMENT, B                             |                            |                            |
0053 616-02320               500.000  m2  |       2.00000       1000.00|       4.60000       2300.00|       1.40000         700.00
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 616-05688               250.000  Mg  |      45.00000      11250.00|      35.00000       8750.00|      45.00000       11250.00
  RIPRAP, CLASS 1                         |                            |                            |
0055 616-06405               125.000  Mg  |      30.00000       3750.00|      30.00000       3750.00|      45.00000        5625.00
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                 6.000  EACH|     300.00000       1800.00|     300.00000       1800.00|     300.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06560              3900.000  m2  |       0.72000       2808.00|       0.72000       2808.00|       0.72000        2808.00
  MULCHED SEEDING, U                      |                            |                            |
0058 621-06570               865.000  m3  |      15.00000      12975.00|      18.00000      15570.00|      10.00000        8650.00
  TOP SOIL                                |                            |                            |
0059 621-06575              9775.000  m2  |       3.25000      31768.75|       3.25000      31768.75|       3.25000       31768.75
  SODDING, NURSERY                        |                            |                            |
0060 703-06029               235.000  kg  |       3.20000        752.00|       5.00000       1175.00|       5.00000        1175.00
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0061 704-51001                 5.900  m3  |    1160.00000       6844.00|    1200.00000       7080.00|    1200.00000        7080.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0062 706-91664                39.000  m   |     388.00000      15132.00|     330.00000      12870.00|     215.00000        8385.00
  PIPE RAILING                            |                            |                            |
0063 709-51821                        LUMP|    1400.00000       1400.00|    4000.00000       4000.00|    4000.00000        4000.00
  SURFACE SEAL FOR HEADWALLS              |                            |                            |
0064 714-07640                29.000  m   |    7000.00000     203000.00|    4300.00000     124700.00|    4300.00000      124700.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6100 mm X 2100 mm             |                            |                            |
0066 715-05048              3277.900  m   |      13.00000      42612.70|       6.00000      19667.40|       9.35000       30648.37
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0067 715-05149              1105.000  m   |      40.00000      44200.00|      65.00000      71825.00|     135.00000      149175.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0068 715-05151               208.500  m   |      45.00000       9382.50|      75.00000      15637.50|     120.00000       25020.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0069 715-05152               388.500  m   |      50.00000      19425.00|      85.00000      33022.50|     160.00000       62160.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0070 715-05154               738.500  m   |      55.00000      40617.50|      95.00000      70157.50|     125.00000       92312.50
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0071 715-05156                41.000  m   |      65.00000       2665.00|     190.00000       7790.00|     190.00000        7790.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0072 715-46000                 7.000  EACH|     270.00000       1890.00|     250.00000       1750.00|     275.00000        1925.00
  PIPE END SECTION, 300 mm                |                            |                            |
0073 715-46005                 2.000  EACH|     290.00000        580.00|     250.00000        500.00|     290.00000         580.00
  PIPE END SECTION, 375 mm                |                            |                            |
0074 715-46020                 2.000  EACH|     330.00000        660.00|     300.00000        600.00|     350.00000         700.00
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 715-46030                 1.000  EACH|     370.00000        370.00|     580.00000        580.00|     430.00000         430.00
  PIPE END SECTION, 750 mm                |                            |                            |
0076 715-95885                 3.000  EACH|     600.00000       1800.00|     750.00000       2250.00|     650.00000        1950.00
  GATE AND VALVE BOX, 150 mm              |                            |                            |
0077 715-98265                15.000  m   |      48.00000        720.00|     140.00000       2100.00|     250.00000        3750.00
  WATER MAIN, DUCTILE IRON, 100 mm        |                            |                            |
0078 716-98960                22.000  m   |     500.00000      11000.00|     200.00000       4400.00|     900.00000       19800.00
  CASING, STEEL FOR WATER MAIN            |                            |                            |
0079 718-06532              3277.900  m   |       2.00000       6555.80|       0.60000       1966.74|       3.00000        9833.70
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0080 718-52610               757.300  m3  |      25.00000      18932.50|      34.00000      25748.20|      44.40000       33624.12
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0081 718-99153             10373.800  m2  |       2.00000      20747.60|       1.25000      12967.25|       1.00000       10373.80
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0082 720-01091                 5.000  EACH|    2660.00000      13300.00|    1200.00000       6000.00|    1400.00000        7000.00
  MANHOLE, C10, MODIFIED                  |                            |                            |
0083 720-04574                 2.000  EACH|    3430.00000       6860.00|    2000.00000       4000.00|    1800.00000        3600.00
  MANHOLE, J-5 , MODIFIED                 |                            |                            |
0084 720-04682                 2.000  EACH|    2390.00000       4780.00|    1500.00000       3000.00|    1600.00000        3200.00
  INLET , C5                              |                            |                            |
0085 720-44000                39.000  EACH|     300.00000      11700.00|     300.00000      11700.00|     500.00000       19500.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0086 720-45030                 1.000  EACH|    2170.00000       2170.00|    1000.00000       1000.00|    1800.00000        1800.00
  INLET, E7                               |                            |                            |
0087 720-45055                28.000  EACH|    2200.00000      61600.00|    1000.00000      28000.00|    1300.00000       36400.00
  INLET, M10                              |                            |                            |
0088 720-45105                 1.000  EACH|    2020.00000       2020.00|    1000.00000       1000.00|    1050.00000        1050.00
  INLET, A2, MODIFIED                     |                            |                            |
0089 720-45145                30.000  EACH|    2200.00000      66000.00|    1000.00000      30000.00|    1300.00000       39000.00
  INLET, J10, MODIFIED                    |                            |                            |
0090 720-45155                 8.000  EACH|    2210.00000      17680.00|    1200.00000       9600.00|    1300.00000       10400.00
  INLET, M10, MODIFIED                    |                            |                            |
0091 720-45410                26.000  EACH|    2460.00000      63960.00|    1200.00000      31200.00|    1600.00000       41600.00
  MANHOLE, C4                             |                            |                            |
0092 720-45510                 2.000  EACH|    2470.00000       4940.00|    1000.00000       2000.00|    1600.00000        3200.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0093 720-45605                 5.000  m   |     700.00000       3500.00|     700.00000       3500.00|     900.00000        4500.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0094 720-93409                10.000  EACH|    2760.00000      27600.00|    1400.00000      14000.00|    1500.00000       15000.00
  INLET, B15, MODIFIED                    |                            |                            |
0095 720-93411                 1.000  EACH|    2770.00000       2770.00|    1400.00000       1400.00|    1500.00000        1500.00
  INLET, C15, MODIFIED                    |                            |                            |
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0096 720-95422                 3.000  EACH|    3350.00000      10050.00|    1700.00000       5100.00|    1900.00000        5700.00
  MANHOLE, J4                             |                            |                            |
0097 720-96032                 6.000  EACH|    1750.00000      10500.00|     900.00000       5400.00|    1300.00000        7800.00
  INLET, A4, MODIFIED                     |                            |                            |
0098 720-96851                 2.000  EACH|    2270.00000       4540.00|    1300.00000       2600.00|    2300.00000        4600.00
  INLET, J13 , MODIFIED                   |                            |                            |
0099 720-97865                 1.000  EACH|    2660.00000       2660.00|    1400.00000       1400.00|    1300.00000        1300.00
  MANHOLE, C2, MODIFIED                   |                            |                            |
0100 720-98555                 6.000  EACH|    2760.00000      16560.00|    1600.00000       9600.00|    1500.00000        9000.00
  INLET, C15                              |                            |                            |
0101 732-02745                 1.000  EACH|     800.00000        800.00|    1000.00000       1000.00|     900.00000         900.00
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0102 732-03063                 2.000  EACH|    2340.00000       4680.00|    1800.00000       3600.00|    3500.00000        7000.00
  TAPPING SLEEVE AND VALVE, 150 mm X 100  |                            |                            |
  mm                                      |                            |                            |
0103 732-03063                 2.000  EACH|    2790.00000       5580.00|    2200.00000       4400.00|    3500.00000        7000.00
  TAPPING SLEEVE AND VALVE, 200 mm        |                            |                            |
0104 732-03063                 2.000  EACH|    4030.00000       8060.00|    3000.00000       6000.00|    4300.00000        8600.00
  TAPPING SLEEVE AND VALVE, 250 mm        |                            |                            |
0105 732-04166                 4.000  EACH|    2470.00000       9880.00|    2000.00000       8000.00|    3300.00000       13200.00
  TAPPING SLEEVE AND VALVE ASSEMBLY, 150  |                            |                            |
  mm                                      |                            |                            |
0106 732-04836                21.000  EACH|    1400.00000      29400.00|    1700.00000      35700.00|    1500.00000       31500.00
  GATE VALVE AND BOX, 300 mm              |                            |                            |
0107 732-04965               148.000  m   |      16.00000       2368.00|      80.00000      11840.00|     110.00000       16280.00
  WATER SERVICE LINE , 25 mm PUSHED       |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0108 732-04965                10.000  m   |      24.00000        240.00|     120.00000       1200.00|     220.00000        2200.00
  WATER SERVICE LINE , 37.5 mm, PUSHED    |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0109 732-04965               162.000  m   |      32.00000       5184.00|     100.00000      16200.00|     120.00000       19440.00
  WATER SERVICE LINE , 50 mm, PUSHED      |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0110 732-04965               225.000  m   |      16.00000       3600.00|      60.00000      13500.00|     180.00000       40500.00
  WATER SERVICE LINE , COPPER, OPEN CUT,  |                            |                            |
  50 mm                                   |                            |                            |
0111 732-04987                 2.000  EACH|     700.00000       1400.00|     900.00000       1800.00|    1000.00000        2000.00
  CONNECTION , SERVICE LINE, 100 mm       |                            |                            |
0112 732-04987                23.000  EACH|     155.00000       3565.00|     350.00000       8050.00|      90.00000        2070.00
  CONNECTION , SERVICE LINE, 25 mm OR     |                            |                            |
  SMALLER                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 123 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
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0113 732-04987                 4.000  EACH|     210.00000        840.00|     375.00000       1500.00|      90.00000         360.00
  CONNECTION , SERVICE LINE, 37. 5 mm     |                            |                            |
0114 732-04987                10.000  EACH|     340.00000       3400.00|     475.00000       4750.00|     180.00000        1800.00
  CONNECTION , SERVICE LINE, 50 mm        |                            |                            |
0115 732-04987                 1.000  EACH|     750.00000        750.00|     700.00000        700.00|     180.00000         180.00
  CONNECTION , SERVICE LINE, 75 mm        |                            |                            |
0116 732-04987                 2.000  EACH|     380.00000        760.00|    1400.00000       2800.00|     180.00000         360.00
  CONNECTION , SERVICE, 100 mm            |                            |                            |
0117 732-04987                 1.000  EACH|     380.00000        380.00|    1400.00000       1400.00|     180.00000         180.00
  CONNECTION , SERVICE, 75 mm             |                            |                            |
0118 732-04996                 3.000  EACH|     750.00000       2250.00|    1200.00000       3600.00|    1800.00000        5400.00
  CUT IN CONNECTION TO EXISTING MAIN      |                            |                            |
0119 732-05560                40.000  m   |      48.00000       1920.00|      85.00000       3400.00|     250.00000       10000.00
  SERVICE LINE , DUCTILE IRON, 100 mm     |                            |                            |
0121 732-06839                23.000  EACH|     190.00000       4370.00|     300.00000       6900.00|      90.00000        2070.00
  TAP , SERVICE, 25 mm                    |                            |                            |
0122 732-06839                 4.000  EACH|     410.00000       1640.00|     400.00000       1600.00|      90.00000         360.00
  TAP , SERVICE, 37.5 mm                  |                            |                            |
0123 732-06839                11.000  EACH|     540.00000       5940.00|     600.00000       6600.00|      90.00000         990.00
  TAP , SERVICE, 50 mm                    |                            |                            |
0124 732-91738                50.000  m   |      60.00000       3000.00|      80.00000       4000.00|      80.00000        4000.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0125 732-91739                35.000  m   |      70.00000       2450.00|     150.00000       5250.00|     100.00000        3500.00
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0126 732-91742                13.000  EACH|    2800.00000      36400.00|    2200.00000      28600.00|    2300.00000       29900.00
  FIRE HYDRANT                            |                            |                            |
0127 732-96670              1650.000  m   |      80.00000     132000.00|     100.00000     165000.00|      38.00000       62700.00
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0128 732-97009                 9.000  EACH|     400.00000       3600.00|     450.00000       4050.00|     450.00000        4050.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0129 801-02617                 8.000  EACH|     100.00000        800.00|     100.00000        800.00|     100.00000         800.00
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0130 801-03290                 3.000  EACH|     180.00000        540.00|     180.00000        540.00|     180.00000         540.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0131 801-04308                 7.000  EACH|     520.00000       3640.00|     520.00000       3640.00|     520.00000        3640.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0132 801-06203              7400.000  m   |       0.65000       4810.00|       0.65000       4810.00|       0.36000        2664.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0133 801-06207             12035.000  m   |       2.55000      30689.25|       2.55000      30689.25|       2.55000       30689.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 801-06216                21.000  m   |       5.00000        105.00|       5.00000        105.00|      20.25000         425.25
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0135 801-06577                90.000  m   |      15.70000       1413.00|      15.70000       1413.00|      15.70000        1413.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0136 801-06625                28.000  EACH|      60.00000       1680.00|      60.00000       1680.00|      60.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0137 801-06640                50.000  EACH|     162.00000       8100.00|     162.00000       8100.00|     162.00000        8100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0138 801-06645                13.000  EACH|      50.00000        650.00|      50.00000        650.00|      50.00000         650.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0139 801-06710               240.000  DAY |      12.00000       2880.00|      12.00000       2880.00|      12.00000        2880.00
  FLASHING ARROW SIGN                     |                            |                            |
0140 801-06775                        LUMP|   78000.00000      78000.00|  150000.00000     150000.00|   62500.00000       62500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0141 801-07119               151.200  m   |      48.00000       7257.60|      48.00000       7257.60|      48.00000        7257.60
  BARRICADE, III-B                        |                            |                            |
0142 801-53072                        LUMP|     100.00000        100.00|     100.00000        100.00|     100.00000         100.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0143 801-94295                72.000  EACH|      65.00000       4680.00|      65.00000       4680.00|      65.00000        4680.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0144 802-05701                25.000  m   |      32.00000        800.00|      32.00000        800.00|      32.00000         800.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0145 802-05702               200.000  m   |      20.00000       4000.00|      20.00000       4000.00|      20.00000        4000.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0146 802-07057                 3.600  m2  |     370.00000       1332.00|     370.00000       1332.00|     370.00000        1332.00
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0147 802-07151                 4.000  EACH|     200.00000        800.00|     200.00000        800.00|     200.00000         800.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0148 802-76025                24.000  m2  |     125.00000       3000.00|     125.00000       3000.00|     125.00000        3000.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0149 802-76035                23.000  m2  |      97.00000       2231.00|      97.00000       2231.00|      97.00000        2231.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0150 802-76045                 3.000  m2  |     150.00000        450.00|     150.00000        450.00|     150.00000         450.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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0151 802-76095               234.000  kg  |       3.50000        819.00|       3.50000        819.00|       3.50000         819.00
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0152 805-01815                 8.000  EACH|    1650.00000      13200.00|    1650.00000      13200.00|    1650.00000       13200.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0153 805-01842                16.000  EACH|     670.00000      10720.00|     670.00000      10720.00|     670.00000       10720.00
  HANDHOLE, SIGNAL                        |                            |                            |
0154 805-01879                 2.000  EACH|     535.00000       1070.00|     535.00000       1070.00|     535.00000        1070.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0155 805-02373               200.000  m   |      13.00000       2600.00|      13.00000       2600.00|      13.00000        2600.00
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0156 805-06592               807.000  m   |      17.72000      14300.04|      17.70000      14283.90|      17.70000       14283.90
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0157 805-06741                 2.000  EACH|     780.00000       1560.00|     780.00000       1560.00|     780.00000        1560.00
  FLASHING BEACON WITH WARNING SIGN       |                            |                            |
0158 805-78106                 1.000  EACH|   10700.00000      10700.00|   10700.00000      10700.00|   10700.00000       10700.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0159 805-78109                 1.000  EACH|    7800.00000       7800.00|    7800.00000       7800.00|    7800.00000        7800.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0160 805-78205                16.000  EACH|     500.00000       8000.00|     500.00000       8000.00|     500.00000        8000.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0161 805-78215                 2.000  EACH|     535.00000       1070.00|     535.00000       1070.00|     535.00000        1070.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0162 805-78355                16.000  EACH|     320.00000       5120.00|     320.00000       5120.00|     320.00000        5120.00
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0163 805-78370                16.000  EACH|      78.00000       1248.00|      78.00000       1248.00|      78.00000        1248.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0164 805-78415                 8.000  EACH|    1150.00000       9200.00|    1150.00000       9200.00|    1150.00000        9200.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0165 805-78420                 8.000  EACH|     160.00000       1280.00|     160.00000       1280.00|     160.00000        1280.00
  DISCONNECT HANGER                       |                            |                            |
0166 805-78467                12.000  m   |       5.13000         61.56|       5.10000         61.20|       5.10000          61.20
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78470              1477.000  m   |       0.40000        590.80|       0.40000        590.80|       0.40000         590.80
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0168 805-78480               414.000  m   |       3.30000       1366.20|       3.30000       1366.20|       3.30000        1366.20
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0169 805-78485               600.000  m   |       3.70000       2220.00|       3.70000       2220.00|       3.70000        2220.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
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0170 805-78490               445.000  m   |       4.10000       1824.50|       4.10000       1824.50|       4.10000        1824.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0171 805-78510              2050.000  m   |       2.00000       4100.00|       2.00000       4100.00|       2.00000        4100.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0172 805-78785                15.000  EACH|     400.00000       6000.00|     400.00000       6000.00|     400.00000        6000.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0173 805-78795               552.000  m   |      19.65000      10846.80|      19.65000      10846.80|      19.65000       10846.80
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0174 805-78925                 2.000  EACH|     695.00000       1390.00|     695.00000       1390.00|     695.00000        1390.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0176 807-05074                12.000  EACH|     550.00000       6600.00|     700.00000       8400.00|     500.00000        6000.00
  DISCONNECT AND SEAL EXISTING WATER MAIN |                            |                            |
0177 808-03114                 4.000  EACH|      89.50000        358.00|      89.50000        358.00|      89.50000         358.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            |
0178 808-06609                 4.000  EACH|      89.50000        358.00|      89.50000        358.00|      89.50000         358.00
  PAVEMENT MESSAGE MARKING ,              |                            |                            |
  THERMOPLASTIC, (PED) 2.4 m              |                            |                            |
0179 808-06701              1000.000  m   |       0.84000        840.00|       0.84000        840.00|       0.84000         840.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0180 808-06703              1000.000  m   |       0.84000        840.00|       0.84000        840.00|       0.84000         840.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0181 808-06705               115.000  m   |       3.10000        356.50|       3.10000        356.50|       3.10000         356.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0182 808-06716              5600.000  m   |       1.06000       5936.00|       1.51000       8456.00|       1.51000        8456.00
  LINE, REMOVE                            |                            |                            |
0183 808-74815               445.000  m   |       4.65000       2069.25|       4.65000       2069.25|       4.65000        2069.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0184 808-75054               100.000  m   |       5.15000        515.00|       5.15000        515.00|       5.15000         515.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0185 808-75240                75.000  m   |       0.83000         62.25|       0.84000         63.00|       0.84000          63.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0186 808-75245              5200.000  m   |       0.84000       4368.00|       0.84000       4368.00|       0.84000        4368.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0187 808-75297               151.000  m   |       9.25000       1396.75|       9.25000       1396.75|       9.25000        1396.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1489621              |(2) 35-0918397              |(3) 35-1065659
                                          |HRP CONSTRUCTION, INC.      |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0188 808-75300               380.000  m   |       2.50000        950.00|       2.50000        950.00|       2.50000         950.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0189 808-75320                16.000  EACH|      60.00000        960.00|      60.00000        960.00|      60.00000         960.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0190 808-75325                 6.000  EACH|      85.50000        513.00|      85.50000        513.00|      85.50000         513.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0191 808-75350                 4.000  EACH|     115.00000        460.00|     115.00000        460.00|     115.00000         460.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            |
0192 808-75998               300.000  EACH|      18.00000       5400.00|      18.00000       5400.00|      18.00000        5400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0193 808-92027                64.000  m   |       3.10000        198.40|       3.10000        198.40|       3.10000         198.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0194 808-96016                32.000  m   |       4.65000        148.80|       4.65000        148.80|       4.65000         148.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0195 306-08043              1043.000  m2  |       5.00000       5215.00|       6.00000       6258.00|       3.50000        3650.50
  MILLING, TRANSITION                     |                            |                            |
0196 306-08041               133.000  m2  |      15.00000       1995.00|       7.00000        931.00|       3.50000         465.50
  MILLING, CONCRETE PAVEMENT              |                            |                            |
0197 715-05711              1000.000  m   |      40.00000      40000.00|      22.00000      22000.00|      20.00000       20000.00
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0198 203-95673              1625.000  m3  |      14.00000      22750.00|       7.00000      11375.00|      37.00000       60125.00
  BACKFILL, GRANULAR                      |                            |                            |
0199 801-09133                 4.000  EACH|    4500.00000      18000.00|    4500.00000      18000.00|    4500.00000       18000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0200 805-81032                 8.000  EACH|    2450.00000      19600.00|    2450.00000      19600.00|    2450.00000       19600.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0201 402-07453              4410.000  Mg  |      35.00000     154350.00|      44.00000     194040.00|      38.00000      167580.00
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
     SECTION TOTALS                       |             $  4,568,376.78|             $  4,758,996.23|                $  4,915,516.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,568,376.78|             $  4,758,996.23|                $  4,915,516.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WATER MAIN RELOCATION
                                          |                            |                            |
0001 105-04655                14.000  MOS |     290.00000       4060.00|     500.00000       7000.00|     200.00000        2800.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|   70000.00000      70000.00|   30000.00000      30000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                18.000  MOS |    1850.00000      33300.00|    2300.00000      41400.00|    1850.00000       33300.00
  FIELD OFFICE, B                         |                            |                            |
0004 108-01614                        LUMP|    8500.00000       8500.00|    8500.00000       8500.00|   10000.00000       10000.00
  PARTNERING OVERHEAD                     |                            |                            |
0005 110-01001                        LUMP|  250000.00000     250000.00|  260000.00000     260000.00|  285500.00000      285500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 201-52370                        LUMP|   50000.00000      50000.00|   10000.00000      10000.00|   57100.00000       57100.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0007 202-02240             17700.000  m2  |       5.00000      88500.00|      14.00000     247800.00|       4.30000       76110.00
  PAVEMENT REMOVAL                        |                            |                            |
0008 202-02241               288.000  m   |      11.00000       3168.00|      12.50000       3600.00|      12.50000        3600.00
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                 5.000  EACH|     450.00000       2250.00|     250.00000       1250.00|     400.00000        2000.00
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278              1050.000  m   |      20.00000      21000.00|       6.00000       6300.00|      15.00000       15750.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02286                 1.000  EACH|   30000.00000      30000.00|   11000.00000      11000.00|   11000.00000       11000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-04089                54.000  EACH|      19.00000       1026.00|      25.00000       1350.00|      19.00000        1026.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0013 202-52710                75.000  m2  |      30.00000       2250.00|       9.00000        675.00|      11.50000         862.50
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-78515                        LUMP|    3500.00000       3500.00|    3500.00000       3500.00|    3500.00000        3500.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0017 202-91385                14.000  EACH|     250.00000       3500.00|     200.00000       2800.00|     170.00000        2380.00
  INLET, REMOVE                           |                            |                            |
0018 202-93047                 7.000  EACH|     975.00000       6825.00|     400.00000       2800.00|     305.00000        2135.00
  MANHOLE, REMOVE                         |                            |                            |
0019 202-96133               907.000  m   |      80.00000      72560.00|      66.00000      59862.00|      70.00000       63490.00
  PIPE, REMOVE                            |                            |                            |
0020 203-02000             12171.000  m3  |      25.00000     304275.00|       7.00000      85197.00|      25.00000      304275.00
  EXCAVATION, COMMON                      |                            |                            |
0021 205-06933                 2.000  EACH|      75.00000        150.00|      75.00000        150.00|      75.00000         150.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937              2220.000  m   |       4.16000       9235.20|       4.16000       9235.20|       4.16000        9235.20
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 206-98327               217.600  m2  |     200.00000      43520.00|     200.00000      43520.00|     200.00000       43520.00
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0024 207-07498             38400.000  m2  |       7.00000     268800.00|      10.25000     393600.00|      11.20000      430080.00
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0026 210-07891               242.000  m   |      57.56000      13929.52|      83.76000      20269.92|      33.00000        7986.00
  SERVICE , COPPER TUBING, OPEN CUT, 25 mm|                            |                            |
0027 210-07891                21.000  m   |      70.64000       1483.44|      87.05000       1828.05|      38.00000         798.00
  SERVICE , COPPER TUBING, OPEN CUT, 37.5 |                            |                            |
  mm                                      |                            |                            |
0028 211-07454              5890.000  m3  |      13.00000      76570.00|      17.61000     103722.90|      20.00000      117800.00
  STRUCTURE BACKFILL                      |                            |                            |
0029 303-01180              7380.000  Mg  |      14.00000     103320.00|      14.00000     103320.00|      20.00000      147600.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0030 304-07490               330.000  Mg  |      65.00000      21450.00|      80.00000      26400.00|      63.00000       20790.00
  HMA PATCHING, TYPE B                    |                            |                            |
0031 401-07334              3435.000  Mg  |      48.00000     164880.00|      48.00000     164880.00|      53.00000      182055.00
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0032 401-07403              5353.000  Mg  |      38.00000     203414.00|      32.00000     171296.00|      38.00000      203414.00
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0033 401-07424             16880.000  Mg  |      32.00000     540160.00|      31.50000     531720.00|      34.00000      573920.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0034 401-07429              6525.000  Mg  |      39.00000     254475.00|      35.00000     228375.00|      45.00000      293625.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0035 406-05520                46.000  Mg  |     100.00000       4600.00|     280.00000      12880.00|     164.00000        7544.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01846                 1.000  EACH|    1700.00000       1700.00|    1625.00000       1625.00|    1625.00000        1625.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0037 601-01846                 1.000  EACH|    1900.00000       1900.00|    1625.00000       1625.00|    1625.00000        1625.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , TEMPORARY                   |                            |                            |
0038 601-07023                 1.000  EACH|    5600.00000       5600.00|    5350.00000       5350.00|    5350.00000        5350.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0039 601-94689                 1.000  EACH|    2100.00000       2100.00|    1960.00000       1960.00|    1960.00000        1960.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0040 601-99105                74.295  m   |      32.00000       2377.44|      49.00000       3640.46|      49.00000        3640.46
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06639               201.000  m   |      70.00000      14070.00|      70.00000      14070.00|      70.00000       14070.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 604-06069               440.000  m2  |      70.00000      30800.00|      36.00000      15840.00|      43.50000       19140.00
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 604-91531              3300.000  m2  |      35.75000     117975.00|      28.00000      92400.00|      30.00000       99000.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0044 605-06120               475.000  m   |      44.00000      20900.00|      36.00000      17100.00|      55.25000       26243.75
  CURB, CONCRETE                          |                            |                            |
0045 605-06121               500.000  m   |      55.25000      27625.00|      36.00000      18000.00|      55.25000       27625.00
  CURB, CONCRETE, B                       |                            |                            |
0046 605-06140              2350.000  m   |      51.70000     121495.00|      29.70000      69795.00|      40.65000       95527.50
  CURB AND GUTTER, CONCRETE               |                            |                            |
0047 605-06200               350.000  m   |      75.00000      26250.00|      45.00000      15750.00|     105.00000       36750.00
  CENTER CURB, A, CONCRETE                |                            |                            |
0048 610-07487               455.000  Mg  |      90.00000      40950.00|      60.00000      27300.00|      69.00000       31395.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0049 611-05330              3542.000  m2  |      40.00000     141680.00|      50.00000     177100.00|      36.00000      127512.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0050 611-06497                17.000  EACH|     150.00000       2550.00|     119.00000       2023.00|     119.00000        2023.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0051 615-06490                14.000  EACH|     105.00000       1470.00|     127.00000       1778.00|     127.00000        1778.00
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06505                 7.000  EACH|     425.00000       2975.00|     575.00000       4025.00|     575.00000        4025.00
  MONUMENT, B                             |                            |                            |
0053 616-02320               500.000  m2  |       5.96000       2980.00|       5.91000       2955.00|       3.00000        1500.00
  GEOTEXTILES                             |                            |                            |
0054 616-05688               250.000  Mg  |      54.47000      13617.50|      60.00000      15000.00|      63.00000       15750.00
  RIPRAP, CLASS 1                         |                            |                            |
0055 616-06405               125.000  Mg  |      34.08000       4260.00|      18.00000       2250.00|      44.00000        5500.00
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                 6.000  EACH|     300.00000       1800.00|     300.00000       1800.00|     300.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06560              3900.000  m2  |       0.72000       2808.00|       0.72000       2808.00|       0.72000        2808.00
  MULCHED SEEDING, U                      |                            |                            |
0058 621-06570               865.000  m3  |      45.00000      38925.00|      62.03000      53655.95|      30.00000       25950.00
  TOP SOIL                                |                            |                            |
0059 621-06575              9775.000  m2  |       4.00000      39100.00|       3.25000      31768.75|       7.15000       69891.25
  SODDING, NURSERY                        |                            |                            |
0060 703-06029               235.000  kg  |       3.50000        822.50|       3.50000        822.50|       3.50000         822.50
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0061 704-51001                 5.900  m3  |    1850.00000      10915.00|    1850.00000      10915.00|    1850.00000       10915.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0062 706-91664                39.000  m   |     330.00000      12870.00|     215.00000       8385.00|     215.00000        8385.00
  PIPE RAILING                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 709-51821                        LUMP|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
  SURFACE SEAL FOR HEADWALLS              |                            |                            |
0064 714-07640                29.000  m   |    5340.00000     154860.00|    5340.00000     154860.00|    5340.00000      154860.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6100 mm X 2100 mm             |                            |                            |
0066 715-05048              3277.900  m   |       9.35000      30648.37|      11.43000      37466.40|      13.00000       42612.70
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0067 715-05149              1105.000  m   |      58.24000      64355.20|     103.40000     114257.00|      95.00000      104975.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0068 715-05151               208.500  m   |      65.14000      13581.69|     121.20000      25270.20|     107.00000       22309.50
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0069 715-05152               388.500  m   |      72.37000      28115.75|     132.15000      51340.28|     140.00000       54390.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0070 715-05154               738.500  m   |      86.33000      63754.71|     170.00000     125545.00|     155.00000      114467.50
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0071 715-05156                41.000  m   |     124.19000       5091.79|     202.80000       8314.80|     200.00000        8200.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0072 715-46000                 7.000  EACH|     198.00000       1386.00|     425.00000       2975.00|     250.00000        1750.00
  PIPE END SECTION, 300 mm                |                            |                            |
0073 715-46005                 2.000  EACH|     236.00000        472.00|     525.00000       1050.00|     300.00000         600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0074 715-46020                 2.000  EACH|     292.00000        584.00|     700.00000       1400.00|     450.00000         900.00
  PIPE END SECTION, 600 mm                |                            |                            |
0075 715-46030                 1.000  EACH|     375.00000        375.00|    1200.00000       1200.00|     500.00000         500.00
  PIPE END SECTION, 750 mm                |                            |                            |
0076 715-95885                 3.000  EACH|     535.00000       1605.00|     630.00000       1890.00|     800.00000        2400.00
  GATE AND VALVE BOX, 150 mm              |                            |                            |
0077 715-98265                15.000  m   |     220.00000       3300.00|     100.00000       1500.00|     700.00000       10500.00
  WATER MAIN, DUCTILE IRON, 100 mm        |                            |                            |
0078 716-98960                22.000  m   |     549.81000      12095.82|     300.00000       6600.00|    1200.00000       26400.00
  CASING, STEEL FOR WATER MAIN            |                            |                            |
0079 718-06532              3277.900  m   |       2.00000       6555.80|       3.00000       9833.70|       3.00000        9833.70
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0080 718-52610               757.300  m3  |      44.40000      33624.12|      44.40000      33624.12|      34.00000       25748.20
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0081 718-99153             10373.800  m2  |       1.00000      10373.80|       1.00000      10373.80|       1.50000       15560.70
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0082 720-01091                 5.000  EACH|    2045.00000      10225.00|    1870.00000       9350.00|    1400.00000        7000.00
  MANHOLE, C10, MODIFIED                  |                            |                            |
0083 720-04574                 2.000  EACH|    2163.00000       4326.00|    2500.00000       5000.00|    2200.00000        4400.00
  MANHOLE, J-5 , MODIFIED                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0084 720-04682                 2.000  EACH|    1016.00000       2032.00|    1870.00000       3740.00|    1600.00000        3200.00
  INLET , C5                              |                            |                            |
0085 720-44000                39.000  EACH|     200.00000       7800.00|     250.00000       9750.00|     850.00000       33150.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0086 720-45030                 1.000  EACH|    1016.00000       1016.00|     900.00000        900.00|    1100.00000        1100.00
  INLET, E7                               |                            |                            |
0087 720-45055                28.000  EACH|    1016.00000      28448.00|    1250.00000      35000.00|    1400.00000       39200.00
  INLET, M10                              |                            |                            |
0088 720-45105                 1.000  EACH|    1016.00000       1016.00|    1100.00000       1100.00|    1100.00000        1100.00
  INLET, A2, MODIFIED                     |                            |                            |
0089 720-45145                30.000  EACH|    1016.00000      30480.00|    1235.00000      37050.00|    1300.00000       39000.00
  INLET, J10, MODIFIED                    |                            |                            |
0090 720-45155                 8.000  EACH|    1016.00000       8128.00|    1240.00000       9920.00|    1400.00000       11200.00
  INLET, M10, MODIFIED                    |                            |                            |
0091 720-45410                26.000  EACH|    1275.00000      33150.00|    1915.00000      49790.00|    1500.00000       39000.00
  MANHOLE, C4                             |                            |                            |
0092 720-45510                 2.000  EACH|    2280.00000       4560.00|    1670.00000       3340.00|    1500.00000        3000.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0093 720-45605                 5.000  m   |     551.00000       2755.00|     700.00000       3500.00|    1500.00000        7500.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0094 720-93409                10.000  EACH|    1016.00000      10160.00|    1700.00000      17000.00|    2100.00000       21000.00
  INLET, B15, MODIFIED                    |                            |                            |
0095 720-93411                 1.000  EACH|    1016.00000       1016.00|    1720.00000       1720.00|    2100.00000        2100.00
  INLET, C15, MODIFIED                    |                            |                            |
0096 720-95422                 3.000  EACH|    2280.00000       6840.00|    2350.00000       7050.00|    1900.00000        5700.00
  MANHOLE, J4                             |                            |                            |
0097 720-96032                 6.000  EACH|    1016.00000       6096.00|    1200.00000       7200.00|     900.00000        5400.00
  INLET, A4, MODIFIED                     |                            |                            |
0098 720-96851                 2.000  EACH|    1016.00000       2032.00|    1600.00000       3200.00|    1400.00000        2800.00
  INLET, J13 , MODIFIED                   |                            |                            |
0099 720-97865                 1.000  EACH|    1275.00000       1275.00|    1700.00000       1700.00|    1400.00000        1400.00
  MANHOLE, C2, MODIFIED                   |                            |                            |
0100 720-98555                 6.000  EACH|    1016.00000       6096.00|    1670.00000      10020.00|    2100.00000       12600.00
  INLET, C15                              |                            |                            |
0101 732-02745                 1.000  EACH|     705.00000        705.00|     735.00000        735.00|    1100.00000        1100.00
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0102 732-03063                 2.000  EACH|     912.00000       1824.00|    2250.00000       4500.00|    2300.00000        4600.00
  TAPPING SLEEVE AND VALVE, 150 mm X 100  |                            |                            |
  mm                                      |                            |                            |
0103 732-03063                 2.000  EACH|    1360.00000       2720.00|    3050.00000       6100.00|    2800.00000        5600.00
  TAPPING SLEEVE AND VALVE, 200 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 732-03063                 2.000  EACH|    2010.00000       4020.00|    3600.00000       7200.00|    4700.00000        9400.00
  TAPPING SLEEVE AND VALVE, 250 mm        |                            |                            |
0105 732-04166                 4.000  EACH|    1366.00000       5464.00|    2700.00000      10800.00|    2600.00000       10400.00
  TAPPING SLEEVE AND VALVE ASSEMBLY, 150  |                            |                            |
  mm                                      |                            |                            |
0106 732-04836                21.000  EACH|    1252.00000      26292.00|    2800.00000      58800.00|    1800.00000       37800.00
  GATE VALVE AND BOX, 300 mm              |                            |                            |
0107 732-04965               148.000  m   |      51.66000       7645.68|     153.70000      22747.60|     120.00000       17760.00
  WATER SERVICE LINE , 25 mm PUSHED       |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0108 732-04965                10.000  m   |      57.75000        577.50|     210.00000       2100.00|     120.00000        1200.00
  WATER SERVICE LINE , 37.5 mm, PUSHED    |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0109 732-04965               162.000  m   |      59.22000       9593.64|     179.00000      28998.00|     120.00000       19440.00
  WATER SERVICE LINE , 50 mm, PUSHED      |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0110 732-04965               225.000  m   |      72.19000      16242.75|     115.00000      25875.00|      65.00000       14625.00
  WATER SERVICE LINE , COPPER, OPEN CUT,  |                            |                            |
  50 mm                                   |                            |                            |
0111 732-04987                 2.000  EACH|    1290.00000       2580.00|     975.00000       1950.00|    1500.00000        3000.00
  CONNECTION , SERVICE LINE, 100 mm       |                            |                            |
0112 732-04987                23.000  EACH|     480.00000      11040.00|     500.00000      11500.00|     800.00000       18400.00
  CONNECTION , SERVICE LINE, 25 mm OR     |                            |                            |
  SMALLER                                 |                            |                            |
0113 732-04987                 4.000  EACH|     480.00000       1920.00|     600.00000       2400.00|     800.00000        3200.00
  CONNECTION , SERVICE LINE, 37. 5 mm     |                            |                            |
0114 732-04987                10.000  EACH|     648.00000       6480.00|     645.00000       6450.00|     800.00000        8000.00
  CONNECTION , SERVICE LINE, 50 mm        |                            |                            |
0115 732-04987                 1.000  EACH|    1290.00000       1290.00|    1200.00000       1200.00|     800.00000         800.00
  CONNECTION , SERVICE LINE, 75 mm        |                            |                            |
0116 732-04987                 2.000  EACH|    1290.00000       2580.00|    1500.00000       3000.00|    1200.00000        2400.00
  CONNECTION , SERVICE, 100 mm            |                            |                            |
0117 732-04987                 1.000  EACH|    1290.00000       1290.00|     875.00000        875.00|     800.00000         800.00
  CONNECTION , SERVICE, 75 mm             |                            |                            |
0118 732-04996                 3.000  EACH|    1485.00000       4455.00|    1500.00000       4500.00|    6000.00000       18000.00
  CUT IN CONNECTION TO EXISTING MAIN      |                            |                            |
0119 732-05560                40.000  m   |      64.00000       2560.00|     153.80000       6152.00|     350.00000       14000.00
  SERVICE LINE , DUCTILE IRON, 100 mm     |                            |                            |
0121 732-06839                23.000  EACH|     420.00000       9660.00|     365.00000       8395.00|    1000.00000       23000.00
  TAP , SERVICE, 25 mm                    |                            |                            |
0122 732-06839                 4.000  EACH|     570.00000       2280.00|     430.00000       1720.00|    1000.00000        4000.00
  TAP , SERVICE, 37.5 mm                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0123 732-06839                11.000  EACH|     650.00000       7150.00|     560.00000       6160.00|    1700.00000       18700.00
  TAP , SERVICE, 50 mm                    |                            |                            |
0124 732-91738                50.000  m   |     164.00000       8200.00|     157.00000       7850.00|     700.00000       35000.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0125 732-91739                35.000  m   |      68.00000       2380.00|     178.00000       6230.00|     750.00000       26250.00
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0126 732-91742                13.000  EACH|    2400.00000      31200.00|    2200.00000      28600.00|    2800.00000       36400.00
  FIRE HYDRANT                            |                            |                            |
0127 732-96670              1650.000  m   |     170.00000     280500.00|     148.15000     244447.50|     200.00000      330000.00
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0128 732-97009                 9.000  EACH|     790.00000       7110.00|     650.00000       5850.00|    1000.00000        9000.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0129 801-02617                 8.000  EACH|     100.00000        800.00|     750.00000       6000.00|     100.00000         800.00
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0130 801-03290                 3.000  EACH|     180.00000        540.00|     180.00000        540.00|     180.00000         540.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0131 801-04308                 7.000  EACH|     520.00000       3640.00|     520.00000       3640.00|     520.00000        3640.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0132 801-06203              7400.000  m   |       0.75000       5550.00|       0.65000       4810.00|       0.65000        4810.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0133 801-06207             12035.000  m   |       1.50000      18052.50|       2.55000      30689.25|       2.55000       30689.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0134 801-06216                21.000  m   |       5.00000        105.00|       5.00000        105.00|       5.00000         105.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0135 801-06577                90.000  m   |      15.70000       1413.00|      15.70000       1413.00|      15.70000        1413.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0136 801-06625                28.000  EACH|      60.00000       1680.00|      60.00000       1680.00|      60.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0137 801-06640                50.000  EACH|     162.00000       8100.00|     162.00000       8100.00|     162.00000        8100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0138 801-06645                13.000  EACH|      50.00000        650.00|      50.00000        650.00|      50.00000         650.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0139 801-06710               240.000  DAY |       5.00000       1200.00|      12.00000       2880.00|      12.00000        2880.00
  FLASHING ARROW SIGN                     |                            |                            |
0140 801-06775                        LUMP|  110570.00000     110570.00|  105000.00000     105000.00|   54500.00000       54500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0141 801-07119               151.200  m   |      48.00000       7257.60|      48.00000       7257.60|      48.00000        7257.60
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 801-53072                        LUMP|     100.00000        100.00|   12200.00000      12200.00|     100.00000         100.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0143 801-94295                72.000  EACH|      65.00000       4680.00|     240.00000      17280.00|      65.00000        4680.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0144 802-05701                25.000  m   |      32.00000        800.00|      24.50000        612.50|      32.00000         800.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0145 802-05702               200.000  m   |      20.00000       4000.00|      21.50000       4300.00|      20.00000        4000.00
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0146 802-07057                 3.600  m2  |     370.00000       1332.00|     360.00000       1296.00|     370.00000        1332.00
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0147 802-07151                 4.000  EACH|     200.00000        800.00|     270.00000       1080.00|     200.00000         800.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0148 802-76025                24.000  m2  |     125.00000       3000.00|     104.80000       2515.20|     125.00000        3000.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0149 802-76035                23.000  m2  |      97.00000       2231.00|     110.80000       2548.40|      97.00000        2231.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0150 802-76045                 3.000  m2  |     150.00000        450.00|     148.60000        445.80|     150.00000         450.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0151 802-76095               234.000  kg  |       3.50000        819.00|       4.50000       1053.00|       3.50000         819.00
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0152 805-01815                 8.000  EACH|    1650.00000      13200.00|    1650.00000      13200.00|    1650.00000       13200.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0153 805-01842                16.000  EACH|     670.00000      10720.00|     670.00000      10720.00|     670.00000       10720.00
  HANDHOLE, SIGNAL                        |                            |                            |
0154 805-01879                 2.000  EACH|     535.00000       1070.00|     400.00000        800.00|     535.00000        1070.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0155 805-02373               200.000  m   |      13.00000       2600.00|       7.50000       1500.00|      13.00000        2600.00
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0156 805-06592               807.000  m   |      17.70000      14283.90|      36.00000      29052.00|      17.70000       14283.90
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0157 805-06741                 2.000  EACH|     780.00000       1560.00|    3950.00000       7900.00|     780.00000        1560.00
  FLASHING BEACON WITH WARNING SIGN       |                            |                            |
0158 805-78106                 1.000  EACH|   10700.00000      10700.00|   10200.00000      10200.00|   10700.00000       10700.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 805-78109                 1.000  EACH|    7800.00000       7800.00|    7850.00000       7850.00|    7800.00000        7800.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0160 805-78205                16.000  EACH|     500.00000       8000.00|     520.00000       8320.00|     500.00000        8000.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0161 805-78215                 2.000  EACH|     535.00000       1070.00|     550.00000       1100.00|     535.00000        1070.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0162 805-78355                16.000  EACH|     320.00000       5120.00|     420.00000       6720.00|     320.00000        5120.00
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0163 805-78370                16.000  EACH|      78.00000       1248.00|     100.00000       1600.00|      78.00000        1248.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0164 805-78415                 8.000  EACH|    1150.00000       9200.00|    1450.00000      11600.00|    1150.00000        9200.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0165 805-78420                 8.000  EACH|     160.00000       1280.00|     250.00000       2000.00|     160.00000        1280.00
  DISCONNECT HANGER                       |                            |                            |
0166 805-78467                12.000  m   |       5.10000         61.20|       4.80000         57.60|       5.10000          61.20
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78470              1477.000  m   |       0.40000        590.80|       0.50000        738.50|       0.40000         590.80
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0168 805-78480               414.000  m   |       3.30000       1366.20|       4.20000       1738.80|       3.30000        1366.20
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0169 805-78485               600.000  m   |       3.70000       2220.00|       3.70000       2220.00|       3.70000        2220.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0170 805-78490               445.000  m   |       4.10000       1824.50|       3.90000       1735.50|       4.10000        1824.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0171 805-78510              2050.000  m   |       2.00000       4100.00|       3.50000       7175.00|       2.00000        4100.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0172 805-78785                15.000  EACH|     400.00000       6000.00|     390.00000       5850.00|     400.00000        6000.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0173 805-78795               552.000  m   |      19.65000      10846.80|      24.50000      13524.00|      19.65000       10846.80
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0174 805-78925                 2.000  EACH|     695.00000       1390.00|     520.00000       1040.00|     695.00000        1390.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0176 807-05074                12.000  EACH|    4800.00000      57600.00|     950.00000      11400.00|    1600.00000       19200.00
  DISCONNECT AND SEAL EXISTING WATER MAIN |                            |                            |
0177 808-03114                 4.000  EACH|      89.50000        358.00|      89.50000        358.00|      89.50000         358.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            |
0178 808-06609                 4.000  EACH|      89.50000        358.00|      89.50000        358.00|      89.50000         358.00
  PAVEMENT MESSAGE MARKING ,              |                            |                            |
  THERMOPLASTIC, (PED) 2.4 m              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0179 808-06701              1000.000  m   |       0.84000        840.00|       0.84000        840.00|       0.83000         830.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0180 808-06703              1000.000  m   |       0.84000        840.00|       0.84000        840.00|       0.83000         830.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0181 808-06705               115.000  m   |       3.10000        356.50|       3.10000        356.50|       3.10000         356.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0182 808-06716              5600.000  m   |       1.51000       8456.00|       1.51000       8456.00|       1.51000        8456.00
  LINE, REMOVE                            |                            |                            |
0183 808-74815               445.000  m   |       4.65000       2069.25|       4.65000       2069.25|       4.65000        2069.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0184 808-75054               100.000  m   |       5.15000        515.00|       5.15000        515.00|       5.15000         515.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0185 808-75240                75.000  m   |       0.84000         63.00|       0.84000         63.00|       2.64000         198.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0186 808-75245              5200.000  m   |       0.84000       4368.00|       0.84000       4368.00|       0.84000        4368.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0187 808-75297               151.000  m   |       9.25000       1396.75|       9.25000       1396.75|       9.30000        1404.30
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0188 808-75300               380.000  m   |       2.50000        950.00|       2.50000        950.00|       2.50000         950.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0189 808-75320                16.000  EACH|      60.00000        960.00|      60.00000        960.00|      60.00000         960.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0190 808-75325                 6.000  EACH|      85.50000        513.00|      85.50000        513.00|      85.50000         513.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0191 808-75350                 4.000  EACH|     115.50000        462.00|     115.00000        460.00|     115.00000         460.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            |
0192 808-75998               300.000  EACH|      18.00000       5400.00|      18.00000       5400.00|      18.00000        5400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0193 808-92027                64.000  m   |       3.10000        198.40|       3.10000        198.40|       3.10000         198.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 35-1120685              |(6) 35-0997978
                                          |E & B PAVING, INC.          |WALSH & KELLY               |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0194 808-96016                32.000  m   |       4.65000        148.80|       4.65000        148.80|       4.65000         148.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0195 306-08043              1043.000  m2  |       5.86000       6111.98|      10.00000      10430.00|       7.40000        7718.20
  MILLING, TRANSITION                     |                            |                            |
0196 306-08041               133.000  m2  |      11.30000       1502.90|      26.00000       3458.00|       7.40000         984.20
  MILLING, CONCRETE PAVEMENT              |                            |                            |
0197 715-05711              1000.000  m   |      20.00000      20000.00|     137.80000     137800.00|      84.00000       84000.00
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0198 203-95673              1625.000  m3  |      13.80000      22425.00|      13.00000      21125.00|      16.00000       26000.00
  BACKFILL, GRANULAR                      |                            |                            |
0199 801-09133                 4.000  EACH|    4500.00000      18000.00|    4500.00000      18000.00|    4500.00000       18000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0200 805-81032                 8.000  EACH|    2450.00000      19600.00|    2450.00000      19600.00|    4850.00000       38800.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0201 402-07453              4410.000  Mg  |      45.00000     198450.00|      33.00000     145530.00|      32.00000      141120.00
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
     SECTION TOTALS                       |             $  5,073,770.30|             $  5,271,868.98|                $  5,731,013.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,073,770.30|             $  5,271,868.98|                $  5,731,013.36
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WATER MAIN RELOCATION
                                          |                            |                            |
0001 105-04655                14.000  MOS |     175.00000       2450.00|                            |
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|  122000.00000     122000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                18.000  MOS |    2150.00000      38700.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0004 108-01614                        LUMP|   22000.00000      22000.00|                            |
  PARTNERING OVERHEAD                     |                            |                            |
0005 110-01001                        LUMP|  277000.00000     277000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 201-52370                        LUMP|  132000.00000     132000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0007 202-02240             17700.000  m2  |       6.50000     115050.00|                            |
  PAVEMENT REMOVAL                        |                            |                            |
0008 202-02241               288.000  m   |      12.00000       3456.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-02271                 5.000  EACH|    2125.00000      10625.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278              1050.000  m   |      12.00000      12600.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02286                 1.000  EACH|   15000.00000      15000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0012 202-04089                54.000  EACH|      21.00000       1134.00|                            |
  SIGN, SHEET, REMOVE                     |                            |                            |
0013 202-52710                75.000  m2  |      16.00000       1200.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0016 202-78515                        LUMP|    3850.00000       3850.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0017 202-91385                14.000  EACH|     284.00000       3976.00|                            |
  INLET, REMOVE                           |                            |                            |
0018 202-93047                 7.000  EACH|     568.00000       3976.00|                            |
  MANHOLE, REMOVE                         |                            |                            |
0019 202-96133               907.000  m   |      18.00000      16326.00|                            |
  PIPE, REMOVE                            |                            |                            |
0020 203-02000             12171.000  m3  |      15.10000     183782.10|                            |
  EXCAVATION, COMMON                      |                            |                            |
0021 205-06933                 2.000  EACH|      82.00000        164.00|                            |
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0022 205-06937              2220.000  m   |       4.60000      10212.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 206-98327               217.600  m2  |     250.00000      54400.00|                            |
  SHEET PILING, STEEL, S 30.2             |                            |                            |
0024 207-07498             38400.000  m2  |      13.50000     518400.00|                            |
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0026 210-07891               242.000  m   |      40.00000       9680.00|                            |
  SERVICE , COPPER TUBING, OPEN CUT, 25 mm|                            |                            |
0027 210-07891                21.000  m   |      43.24000        908.04|                            |
  SERVICE , COPPER TUBING, OPEN CUT, 37.5 |                            |                            |
  mm                                      |                            |                            |
0028 211-07454              5890.000  m3  |      20.00000     117800.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0029 303-01180              7380.000  Mg  |      21.59000     159334.20|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0030 304-07490               330.000  Mg  |      99.00000      32670.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0031 401-07334              3435.000  Mg  |      52.80000     181368.00|                            |
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0032 401-07403              5353.000  Mg  |      41.80000     223755.40|                            |
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0033 401-07424             16880.000  Mg  |      36.00000     607680.00|                            |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            |
0034 401-07429              6525.000  Mg  |      38.00000     247950.00|                            |
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0035 406-05520                46.000  Mg  |     385.00000      17710.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0036 601-01846                 1.000  EACH|    1900.00000       1900.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0037 601-01846                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , TEMPORARY                   |                            |                            |
0038 601-07023                 1.000  EACH|    8100.00000       8100.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0039 601-94689                 1.000  EACH|    2550.00000       2550.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0040 601-99105                74.295  m   |      38.00000       2823.21|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06639               201.000  m   |     153.00000      30753.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 604-06069               440.000  m2  |      40.00000      17600.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 604-91531              3300.000  m2  |      31.00000     102300.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0044 605-06120               475.000  m   |      40.00000      19000.00|                            |
  CURB, CONCRETE                          |                            |                            |
0045 605-06121               500.000  m   |      40.00000      20000.00|                            |
  CURB, CONCRETE, B                       |                            |                            |
0046 605-06140              2350.000  m   |      32.00000      75200.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0047 605-06200               350.000  m   |      49.00000      17150.00|                            |
  CENTER CURB, A, CONCRETE                |                            |                            |
0048 610-07487               455.000  Mg  |      70.00000      31850.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0049 611-05330              3542.000  m2  |      40.00000     141680.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0050 611-06497                17.000  EACH|     165.00000       2805.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0051 615-06490                14.000  EACH|     125.00000       1750.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0052 615-06505                 7.000  EACH|     440.00000       3080.00|                            |
  MONUMENT, B                             |                            |                            |
0053 616-02320               500.000  m2  |       3.40000       1700.00|                            |
  GEOTEXTILES                             |                            |                            |
0054 616-05688               250.000  Mg  |      63.00000      15750.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0055 616-06405               125.000  Mg  |      37.00000       4625.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                 6.000  EACH|     330.00000       1980.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06560              3900.000  m2  |       1.00000       3900.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0058 621-06570               865.000  m3  |      39.00000      33735.00|                            |
  TOP SOIL                                |                            |                            |
0059 621-06575              9775.000  m2  |       3.60000      35190.00|                            |
  SODDING, NURSERY                        |                            |                            |
0060 703-06029               235.000  kg  |      52.00000      12220.00|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0061 704-51001                 5.900  m3  |     855.00000       5044.50|                            |
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0062 706-91664                39.000  m   |     427.00000      16653.00|                            |
  PIPE RAILING                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0063 709-51821                        LUMP|    2340.00000       2340.00|                            |
  SURFACE SEAL FOR HEADWALLS              |                            |                            |
0064 714-07640                29.000  m   |    7140.00000     207060.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 6100 mm X 2100 mm             |                            |                            |
0066 715-05048              3277.900  m   |      19.25000      63099.58|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0067 715-05149              1105.000  m   |      95.29000     105295.45|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0068 715-05151               208.500  m   |     101.49000      21160.67|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0069 715-05152               388.500  m   |     106.18000      41250.93|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0070 715-05154               738.500  m   |     139.03000     102673.66|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0071 715-05156                41.000  m   |     161.18000       6608.38|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0072 715-46000                 7.000  EACH|     508.00000       3556.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0073 715-46005                 2.000  EACH|     524.50000       1049.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0074 715-46020                 2.000  EACH|     722.50000       1445.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0075 715-46030                 1.000  EACH|     810.50000        810.50|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0076 715-95885                 3.000  EACH|     782.30000       2346.90|                            |
  GATE AND VALVE BOX, 150 mm              |                            |                            |
0077 715-98265                15.000  m   |     144.71000       2170.65|                            |
  WATER MAIN, DUCTILE IRON, 100 mm        |                            |                            |
0078 716-98960                22.000  m   |    1369.48000      30128.56|                            |
  CASING, STEEL FOR WATER MAIN            |                            |                            |
0079 718-06532              3277.900  m   |       3.30000      10817.07|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0080 718-52610               757.300  m3  |      32.28000      24445.64|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0081 718-99153             10373.800  m2  |       0.78000       8091.56|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0082 720-01091                 5.000  EACH|    2193.60000      10968.00|                            |
  MANHOLE, C10, MODIFIED                  |                            |                            |
0083 720-04574                 2.000  EACH|    2899.80000       5799.60|                            |
  MANHOLE, J-5 , MODIFIED                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0084 720-04682                 2.000  EACH|    1789.30000       3578.60|                            |
  INLET , C5                              |                            |                            |
0085 720-44000                39.000  EACH|     377.00000      14703.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0086 720-45030                 1.000  EACH|    1374.60000       1374.60|                            |
  INLET, E7                               |                            |                            |
0087 720-45055                28.000  EACH|    1600.10000      44802.80|                            |
  INLET, M10                              |                            |                            |
0088 720-45105                 1.000  EACH|    1517.60000       1517.60|                            |
  INLET, A2, MODIFIED                     |                            |                            |
0089 720-45145                30.000  EACH|    1583.60000      47508.00|                            |
  INLET, J10, MODIFIED                    |                            |                            |
0090 720-45155                 8.000  EACH|    1715.60000      13724.80|                            |
  INLET, M10, MODIFIED                    |                            |                            |
0091 720-45410                26.000  EACH|    2105.60000      54745.60|                            |
  MANHOLE, C4                             |                            |                            |
0092 720-45510                 2.000  EACH|    2144.10000       4288.20|                            |
  MANHOLE, C4, MODIFIED                   |                            |                            |
0093 720-45605                 5.000  m   |     929.00000       4645.00|                            |
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0094 720-93409                10.000  EACH|    1035.60000      10356.00|                            |
  INLET, B15, MODIFIED                    |                            |                            |
0095 720-93411                 1.000  EACH|    1957.60000       1957.60|                            |
  INLET, C15, MODIFIED                    |                            |                            |
0096 720-95422                 3.000  EACH|    2814.00000       8442.00|                            |
  MANHOLE, J4                             |                            |                            |
0097 720-96032                 6.000  EACH|    1352.60000       8115.60|                            |
  INLET, A4, MODIFIED                     |                            |                            |
0098 720-96851                 2.000  EACH|    1644.10000       3288.20|                            |
  INLET, J13 , MODIFIED                   |                            |                            |
0099 720-97865                 1.000  EACH|    2105.60000       2105.60|                            |
  MANHOLE, C2, MODIFIED                   |                            |                            |
0100 720-98555                 6.000  EACH|    1952.10000      11712.60|                            |
  INLET, C15                              |                            |                            |
0101 732-02745                 1.000  EACH|     966.00000        966.00|                            |
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0102 732-03063                 2.000  EACH|    1921.00000       3842.00|                            |
  TAPPING SLEEVE AND VALVE, 150 mm X 100  |                            |                            |
  mm                                      |                            |                            |
0103 732-03063                 2.000  EACH|    2399.50000       4799.00|                            |
  TAPPING SLEEVE AND VALVE, 200 mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0104 732-03063                 2.000  EACH|    3078.20000       6156.40|                            |
  TAPPING SLEEVE AND VALVE, 250 mm        |                            |                            |
0105 732-04166                 4.000  EACH|    2065.10000       8260.40|                            |
  TAPPING SLEEVE AND VALVE ASSEMBLY, 150  |                            |                            |
  mm                                      |                            |                            |
0106 732-04836                21.000  EACH|    1458.80000      30634.80|                            |
  GATE VALVE AND BOX, 300 mm              |                            |                            |
0107 732-04965               148.000  m   |     115.78000      17135.44|                            |
  WATER SERVICE LINE , 25 mm PUSHED       |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0108 732-04965                10.000  m   |     119.02000       1190.20|                            |
  WATER SERVICE LINE , 37.5 mm, PUSHED    |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0109 732-04965               162.000  m   |     126.60000      20509.20|                            |
  WATER SERVICE LINE , 50 mm, PUSHED      |                            |                            |
  BENEATH PAVED SURFACE                   |                            |                            |
0110 732-04965               225.000  m   |      45.71000      10284.75|                            |
  WATER SERVICE LINE , COPPER, OPEN CUT,  |                            |                            |
  50 mm                                   |                            |                            |
0111 732-04987                 2.000  EACH|    1158.30000       2316.60|                            |
  CONNECTION , SERVICE LINE, 100 mm       |                            |                            |
0112 732-04987                23.000  EACH|     161.97000       3725.31|                            |
  CONNECTION , SERVICE LINE, 25 mm OR     |                            |                            |
  SMALLER                                 |                            |                            |
0113 732-04987                 4.000  EACH|     368.00000       1472.00|                            |
  CONNECTION , SERVICE LINE, 37. 5 mm     |                            |                            |
0114 732-04987                10.000  EACH|     581.60000       5816.00|                            |
  CONNECTION , SERVICE LINE, 50 mm        |                            |                            |
0115 732-04987                 1.000  EACH|    1158.30000       1158.30|                            |
  CONNECTION , SERVICE LINE, 75 mm        |                            |                            |
0116 732-04987                 2.000  EACH|    1158.30000       2316.60|                            |
  CONNECTION , SERVICE, 100 mm            |                            |                            |
0117 732-04987                 1.000  EACH|    1158.30000       1158.30|                            |
  CONNECTION , SERVICE, 75 mm             |                            |                            |
0118 732-04996                 3.000  EACH|    2121.00000       6363.00|                            |
  CUT IN CONNECTION TO EXISTING MAIN      |                            |                            |
0119 732-05560                40.000  m   |     145.20000       5808.00|                            |
  SERVICE LINE , DUCTILE IRON, 100 mm     |                            |                            |
0121 732-06839                23.000  EACH|     137.87000       3171.01|                            |
  TAP , SERVICE, 25 mm                    |                            |                            |
0122 732-06839                 4.000  EACH|     137.87000        551.48|                            |
  TAP , SERVICE, 37.5 mm                  |                            |                            |
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                                                                                                                   PAGE : 123 -29
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0123 732-06839                11.000  EACH|     203.37000       2237.07|                            |
  TAP , SERVICE, 50 mm                    |                            |                            |
0124 732-91738                50.000  m   |     140.34000       7017.00|                            |
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0125 732-91739                35.000  m   |     151.39000       5298.65|                            |
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0126 732-91742                13.000  EACH|    2497.91000      32472.83|                            |
  FIRE HYDRANT                            |                            |                            |
0127 732-96670              1650.000  m   |     137.70000     227205.00|                            |
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0128 732-97009                 9.000  EACH|     372.00000       3348.00|                            |
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0129 801-02617                 8.000  EACH|     110.00000        880.00|                            |
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0130 801-03290                 3.000  EACH|     198.00000        594.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0131 801-04308                 7.000  EACH|     572.00000       4004.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0132 801-06203              7400.000  m   |       0.72000       5328.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0133 801-06207             12035.000  m   |       2.81000      33818.35|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0134 801-06216                21.000  m   |       5.50000        115.50|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0135 801-06577                90.000  m   |      17.27000       1554.30|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0136 801-06625                28.000  EACH|      66.00000       1848.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0137 801-06640                50.000  EACH|     178.20000       8910.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0138 801-06645                13.000  EACH|      55.00000        715.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0139 801-06710               240.000  DAY |      26.40000       6336.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0140 801-06775                        LUMP|   61353.50000      61353.50|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0141 801-07119               151.200  m   |      52.80000       7983.36|                            |
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0142 801-53072                        LUMP|     110.00000        110.00|                            |
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0143 801-94295                72.000  EACH|      71.50000       5148.00|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0144 802-05701                25.000  m   |      35.20000        880.00|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0145 802-05702               200.000  m   |      22.00000       4400.00|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0146 802-07057                 3.600  m2  |     407.00000       1465.20|                            |
  SIGN, PANEL, WITH LEGEND                |                            |                            |
0147 802-07151                 4.000  EACH|     220.00000        880.00|                            |
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0148 802-76025                24.000  m2  |     137.50000       3300.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0149 802-76035                23.000  m2  |     106.70000       2454.10|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0150 802-76045                 3.000  m2  |     165.00000        495.00|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0151 802-76095               234.000  kg  |       3.85000        900.90|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0152 805-01815                 8.000  EACH|    1815.00000      14520.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0153 805-01842                16.000  EACH|     737.00000      11792.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0154 805-01879                 2.000  EACH|     588.50000       1177.00|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0155 805-02373               200.000  m   |      14.30000       2860.00|                            |
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0156 805-06592               807.000  m   |      19.47000      15712.29|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0157 805-06741                 2.000  EACH|     858.00000       1716.00|                            |
  FLASHING BEACON WITH WARNING SIGN       |                            |                            |
0158 805-78106                 1.000  EACH|   11770.00000      11770.00|                            |
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 805-78109                 1.000  EACH|    8580.00000       8580.00|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0160 805-78205                16.000  EACH|     550.00000       8800.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0161 805-78215                 2.000  EACH|     588.50000       1177.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0162 805-78355                16.000  EACH|     352.00000       5632.00|                            |
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            |
0163 805-78370                16.000  EACH|      85.80000       1372.80|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0164 805-78415                 8.000  EACH|    1265.00000      10120.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0165 805-78420                 8.000  EACH|     176.00000       1408.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0166 805-78467                12.000  m   |       5.61000         67.32|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78470              1477.000  m   |       0.44000        649.88|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0168 805-78480               414.000  m   |       3.63000       1502.82|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0169 805-78485               600.000  m   |       4.07000       2442.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0170 805-78490               445.000  m   |       4.51000       2006.95|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0171 805-78510              2050.000  m   |       2.20000       4510.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0172 805-78785                15.000  EACH|     440.00000       6600.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0173 805-78795               552.000  m   |      21.62000      11934.24|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0174 805-78925                 2.000  EACH|     764.50000       1529.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0176 807-05074                12.000  EACH|     594.00000       7128.00|                            |
  DISCONNECT AND SEAL EXISTING WATER MAIN |                            |                            |
0177 808-03114                 4.000  EACH|      98.45000        393.80|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            |
0178 808-06609                 4.000  EACH|      98.45000        393.80|                            |
  PAVEMENT MESSAGE MARKING ,              |                            |                            |
  THERMOPLASTIC, (PED) 2.4 m              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0179 808-06701              1000.000  m   |       1.00000       1000.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0180 808-06703              1000.000  m   |       1.00000       1000.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0181 808-06705               115.000  m   |       3.41000        392.15|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0182 808-06716              5600.000  m   |       5.20000      29120.00|                            |
  LINE, REMOVE                            |                            |                            |
0183 808-74815               445.000  m   |       5.20000       2314.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300 mm                  |                            |                            |
0184 808-75054               100.000  m   |       5.67000        567.00|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0185 808-75240                75.000  m   |       1.00000         75.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0186 808-75245              5200.000  m   |       1.00000       5200.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0187 808-75297               151.000  m   |      10.00000       1510.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0188 808-75300               380.000  m   |       2.75000       1045.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0189 808-75320                16.000  EACH|      66.00000       1056.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0190 808-75325                 6.000  EACH|      94.00000        564.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0191 808-75350                 4.000  EACH|     127.00000        508.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (SCHOOL)            |                            |                            |
0192 808-75998               300.000  EACH|      25.08000       7524.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0193 808-92027                64.000  m   |       3.41000        218.24|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,784,304.21                                                  ROUTE : 17
     CALL ORDER   : 123                     CONTRACT ID : R -26281-A                   COUNTIES : MARSHALL
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1058916              |                            |
                                          |WOODRUFF & SONS, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0194 808-96016                32.000  m   |       5.12000        163.84|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0195 306-08043              1043.000  m2  |       4.75000       4954.25|                            |
  MILLING, TRANSITION                     |                            |                            |
0196 306-08041               133.000  m2  |      10.89000       1448.37|                            |
  MILLING, CONCRETE PAVEMENT              |                            |                            |
0197 715-05711              1000.000  m   |      76.65000      76650.00|                            |
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0198 203-95673              1625.000  m3  |      24.00000      39000.00|                            |
  BACKFILL, GRANULAR                      |                            |                            |
0199 801-09133                 4.000  EACH|    5000.00000      20000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0200 805-81032                 8.000  EACH|    2700.00000      21600.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0201 402-07453              4410.000  Mg  |      38.50000     169785.00|                            |
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
     SECTION TOTALS                       |             $  5,736,654.70|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,736,654.70|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE :
     CALL ORDER   : 125                     CONTRACT ID : R -26408-B                   COUNTIES : CRAWFORD
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 06/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    329,300.00     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,289,722.72                                                  ROUTE : 66
     CALL ORDER   : 127                     CONTRACT ID : R -26480-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 07/01/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0067018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   43-0909589     AFFHOLDER INC                                                          $  6,948,825.00     100.0000%
   2   38-1798525     DEE, JAY CONTRACTORS, INC.                                             $  7,104,530.40     102.2407%
====================================================================================================================================
                                          |(1) 43-0909589              |(2) 38-1798525              |
                                          |AFFHOLDER INC               |DEE, JAY CONTRACTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER(TUNNEL) INSTALLATION
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    7500.00000       7500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1900.00000      22800.00|    1000.00000      12000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  319250.00000     319250.00|  350000.00000     350000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               141.000  m   |       7.00000        987.00|      20.00000       2820.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02273               104.000  m2  |      15.00000       1560.00|      50.00000       5200.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0006 202-02279               144.000  m   |      13.00000       1872.00|      20.00000       2880.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-03323                 1.000  EACH|     800.00000        800.00|     660.00000        660.00|
  HANDHOLE, SIGNAL, REMOVE AND RESET      |                            |                            |
0008 202-04089                 1.000  EACH|     100.00000        100.00|      32.00000         32.00|
  SIGN, SHEET, REMOVE                     |                            |                            |
0009 202-90277                 1.000  EACH|     200.00000        200.00|     275.00000        275.00|
  DETECTOR HOUSING, REMOVE                |                            |                            |
0010 202-93996                 2.000  EACH|     300.00000        600.00|     130.00000        260.00|
  PEDESTAL BASE, REMOVE                   |                            |                            |
0011 203-02000               500.000  m3  |       9.00000       4500.00|      10.00000       5000.00|
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              3500.000  m3  |      18.04000      63140.00|      10.00000      35000.00|
  BORROW                                  |                            |                            |
0013 205-06937                67.000  m   |       6.00000        402.00|       8.00000        536.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0014 210-07021              1474.000  m   |    1310.00000    1930940.00|    1400.00000    2063600.00|
  LINING INSTALLATION, FINAL              |                            |                            |
0015 210-07170                        LUMP|   25000.00000      25000.00|   50000.00000      50000.00|
  SITE RESTORATION                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,289,722.72                                                  ROUTE : 66
     CALL ORDER   : 127                     CONTRACT ID : R -26480-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 43-0909589              |(2) 38-1798525              |
                                          |AFFHOLDER INC               |DEE, JAY CONTRACTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 210-07848                        LUMP|   16250.00000      16250.00|    5250.00000       5250.00|
  DISPOSITION OF GEOTECHNICAL             |                            |                            |
  INSTRUMENTATION                         |                            |                            |
0017 210-07849               157.000  EACH|      36.00000       5652.00|      50.00000       7850.00|
  SETTLEMENT MONITORING POINT             |                            |                            |
0018 210-07850              1474.000  m   |    1915.00000    2822710.00|    2060.00000    3036440.00|
  TUNNEL EXCAVATION AND SUPPORT           |                            |                            |
0019 210-07851              1474.000  m   |     290.00000     427460.00|     150.00000     221100.00|
  BACKFILLING                             |                            |                            |
0020 210-07852                        LUMP|   75000.00000      75000.00|  150000.00000     150000.00|
  SOIL STABILIZATION                      |                            |                            |
0021 210-07853                        LUMP|  468000.42000     468000.42|  247000.00000     247000.00|
  ACCESS SHAFT CONSTRUCTION               |                            |                            |
0022 210-07854                        LUMP|  160000.00000     160000.00|  230000.00000     230000.00|
  EXIT SHAFT CONSTRUCTION                 |                            |                            |
0023 210-07855                19.000  EACH|     180.00000       3420.00|    1050.00000      19950.00|
  MONITORING POINT ARRAY                  |                            |                            |
0024 210-07856                10.000  EACH|    2850.00000      28500.00|    1600.00000      16000.00|
  PROBE EXTENSOMETER                      |                            |                            |
0025 210-07857                 2.000  EACH|    7735.00000      15470.00|    7900.00000      15800.00|
  INCLINOMETER                            |                            |                            |
0026 210-07858                 9.000  EACH|    1340.00000      12060.00|     450.00000       4050.00|
  UTILITY MONITORING POINT                |                            |                            |
0027 301-07448              2327.000  Mg  |      17.00000      39559.00|      18.00000      41886.00|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0028 401-07335              2090.000  Mg  |      61.41000     128346.90|      66.00000     137940.00|
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            |
0029 402-07434                97.020  Mg  |      51.00000       4948.02|     100.00000       9702.00|
  HMA SURFACE, TYPE C                     |                            |                            |
0030 402-07439               137.550  Mg  |      39.00000       5364.45|      76.00000      10453.80|
  HMA INTERMEDIATE, TYPE C                |                            |                            |
0031 402-07442               492.750  Mg  |      57.52000      28342.98|      66.00000      32521.50|
  HMA BASE, TYPE C                        |                            |                            |
0032 406-05520                 4.800  Mg  |     182.00000        873.60|     420.00000       2016.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 601-01522                 1.000  EACH|    1300.00000       1300.00|    1600.00000       1600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0034 601-06037                 1.000  EACH|     700.00000        700.00|     800.00000        800.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0035 601-07023                 2.000  EACH|    7010.50000      14021.00|    5200.00000      10400.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,289,722.72                                                  ROUTE : 66
     CALL ORDER   : 127                     CONTRACT ID : R -26480-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 43-0909589              |(2) 38-1798525              |
                                          |AFFHOLDER INC               |DEE, JAY CONTRACTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 601-94689                 1.000  EACH|    2000.00000       2000.00|    3000.00000       3000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0037 601-99105               153.000  m   |      30.00000       4590.00|      85.00000      13005.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0038 602-06639                30.000  m   |      83.00000       2490.00|      34.00000       1020.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0039 602-06646               100.000  m   |      73.00000       7300.00|      32.00000       3200.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0040 603-98339               215.000  m   |      25.00000       5375.00|      48.00000      10320.00|
  FENCE, CHAIN LINK, 1820 mm, TEMPORARY   |                            |                            |
0041 616-02320               660.000  m2  |       3.00000       1980.00|      10.00000       6600.00|
  GEOTEXTILES                             |                            |                            |
0042 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06545                 0.032  Mg  |     500.00000         16.00|    1200.00000         38.40|
  FERTILIZER                              |                            |                            |
0044 621-06557                13.050  kg  |       5.00000         65.25|       8.00000        104.40|
  SEED MIXTURE, T                         |                            |                            |
0045 621-06565                 0.798  Mg  |     501.25000        400.00|     600.00000        478.80|
  MULCHING MATERIAL                       |                            |                            |
0046 621-06575              3292.000  m2  |       7.58000      24953.36|       3.50000      11522.00|
  SODDING, NURSERY                        |                            |                            |
0047 712-04784                 2.000  EACH|     150.00000        300.00|     315.00000        630.00|
  STRUCTURE MONITORING POINT              |                            |                            |
0048 715-04629                 9.000  EACH|    4075.00000      36675.00|    2800.00000      25200.00|
  PIPE SECTION FOR BLOCK-OUT OPENING,     |                            |                            |
  MODIFIED                                |                            |                            |
0049 715-06911                 5.000  m   |   12000.00000      60000.00|    6400.00000      32000.00|
  PIPE, TYPE 2, CIRCULAR, 2700 mm         |                            |                            |
0050 720-98471                 1.000  EACH|  112536.00000     112536.00|  210000.00000     210000.00|
  MANHOLE, X4                             |                            |                            |
0051 801-01093                 4.000  EACH|    1300.00000       5200.00|     850.00000       3400.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0052 801-01504                 5.000  EACH|      38.00000        190.00|      80.00000        400.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0053 801-03290                 1.000  EACH|     180.00000        180.00|     250.00000        250.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0054 801-06207              1155.000  m   |       3.00000       3465.00|       3.00000       3465.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,289,722.72                                                  ROUTE : 66
     CALL ORDER   : 127                     CONTRACT ID : R -26480-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 43-0909589              |(2) 38-1798525              |
                                          |AFFHOLDER INC               |DEE, JAY CONTRACTORS, INC.  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06209               120.000  m   |       3.00000        360.00|       5.00000        600.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  150 mm                                  |                            |                            |
0056 801-06640                 4.000  EACH|     150.00000        600.00|     190.00000        760.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0057 801-06645                18.000  EACH|      50.00000        900.00|      40.00000        720.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0058 801-06775                        LUMP|   30860.00000      30860.00|   30000.00000      30000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0059 801-07118                 1.000  m   |      50.00000         50.00|     210.00000        210.00|
  BARRICADE, III-A                        |                            |                            |
0060 801-94295                 2.000  EACH|     250.00000        500.00|     200.00000        400.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0061 802-99058                 1.000  EACH|     150.00000        150.00|     200.00000        200.00|
  SHEET SIGN, INSTALL                     |                            |                            |
0062 805-01827                 2.000  EACH|     358.00000        716.00|     200.00000        400.00|
  TRAFFIC SIGNAL HEAD, INSTALL            |                            |                            |
0063 805-01842                 1.000  EACH|     800.00000        800.00|     700.00000        700.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0064 805-02328               114.500  m   |       1.00000        114.50|       1.00000        114.50|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0065 805-78230                 2.000  EACH|     900.00000       1800.00|     735.00000       1470.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0066 805-78510                20.000  m   |       3.00000         60.00|       3.50000         70.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0067 805-78785                 1.000  EACH|     510.00000        510.00|     475.00000        475.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0068 805-78795                44.540  m   |      18.00000        801.72|      30.00000       1336.20|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0069 805-92327                 2.000  EACH|     400.00000        800.00|      65.00000        130.00|
  SIGNAL PEDESTAL, INSTALL                |                            |                            |
0070 808-06711              2846.000  m   |       0.60000       1707.60|       0.40000       1138.40|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0071 808-06713              3650.000  m   |       0.30000       1095.00|       0.40000       1460.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-06714              3556.000  m   |       0.30000       1066.80|       0.40000       1422.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0073 808-06716              1068.000  m   |       1.30000       1388.40|       1.00000       1068.00|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  6,948,825.00|             $  7,104,530.40|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  6,948,825.00|             $  7,104,530.40|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 63
     CALL ORDER   : 129                     CONTRACT ID : R -26735-A                   COUNTIES : VIGO
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  155  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  3,038,565.96     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE :
     CALL ORDER   : 141                     CONTRACT ID : R -26968-A                   COUNTIES : HAMILTON
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/19/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B878001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,499,635.00     100.0000%
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  2,652,483.48     106.1148%
   3   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,658,246.00     106.3453%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  2,722,209.93     108.9042%
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $  2,745,492.65     109.8357%
   6   35-1139301     E & B PAVING, INC.                                                     $  2,747,426.42     109.9131%
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,796,800.00     111.8883%
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,959,678.39     118.4044%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0621010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    459,237.47     100.0000%
   2   18-6227744     LUDWIG, R.H. CONSTRUCTION                         CONDITIONAL BID      $    531,280.59     115.6875%
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    593,475.06     129.2305%
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    598,411.55     130.3054%
   5   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    617,050.70     134.3641%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    631,650.00     137.5432%
   7   35-1801998     CLR, INC.                                                              $    671,122.59     146.1384%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 18-6227744              |(3) 35-1357381
                                          |HENDERSON, H.E., INC.       |LUDWIG, R.H. CONSTRUCTION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12166.04000      12166.04|    7000.00000       7000.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2197.83000      13186.98|    2000.00000      12000.00|    1275.00000        7650.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   17534.00000      17534.00|   15000.00000      15000.00|   29900.00000       29900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13137.43000      13137.43|   10000.00000      10000.00|   11800.00000       11800.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               132.870  m   |      13.08000       1737.94|      15.00000       1993.05|       9.15000        1215.76
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   16135.13000      16135.13|   20000.00000      20000.00|   12500.00000       12500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2039.000  m3  |       6.90000      14069.10|       6.50000      13253.50|      17.75000       36192.25
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               871.000  m3  |      11.65000      10147.15|       7.00000       6097.00|      19.25000       16766.75
  BORROW                                  |                            |                            |
0010 205-06931                34.800  Mg  |      44.64000       1553.47|      30.00000       1044.00|      41.00000        1426.80
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                32.000  m   |      46.61000       1491.52|      15.00000        480.00|      50.00000        1600.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               190.000  m   |       8.14000       1546.60|       7.00000       1330.00|       8.70000        1653.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 207-07500               582.000  m2  |      11.53000       6710.46|       5.00000       2910.00|      18.00000       10476.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 147 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 18-6227744              |(3) 35-1357381
                                          |HENDERSON, H.E., INC.       |LUDWIG, R.H. CONSTRUCTION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-07454               614.300  m3  |      28.85000      17722.56|      40.00000      24572.00|      40.00000       24572.00
  STRUCTURE BACKFILL                      |                            |                            |
0015 301-07448              1408.200  Mg  |      12.44000      17518.01|      20.00000      28164.00|      15.00000       21123.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0016 402-07432               134.700  Mg  |      75.78000      10207.57|      77.00000      10371.90|      50.00000        6735.00
  HMA SURFACE, TYPE A                     |                            |                            |
0017 402-07433               241.000  Mg  |      65.31000      15739.71|      67.00000      16147.00|      52.00000       12532.00
  HMA SURFACE, TYPE B                     |                            |                            |
0018 402-07438               723.100  Mg  |      38.54000      27868.27|      40.00000      28924.00|      41.00000       29647.10
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0019 402-07440               404.000  Mg  |      50.44000      20377.76|      52.00000      21008.00|      39.00000       15756.00
  HMA BASE, TYPE A                        |                            |                            |
0020 402-07441               109.500  Mg  |      56.57000       6194.42|      59.00000       6460.50|      49.50000        5420.25
  HMA BASE, TYPE B                        |                            |                            |
0021 402-07453                79.200  Mg  |     140.70000      11143.44|      92.00000       7286.40|     118.00000        9345.60
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0022 405-05517                 4.600  Mg  |     458.35000       2108.41|     500.00000       2300.00|     420.00000        1932.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                 1.900  Mg  |     289.43000        549.92|     300.00000        570.00|     220.00000         418.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01846                 1.000  EACH|    1699.50000       1699.50|    1700.00000       1700.00|    1815.00000        1815.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-02636                60.960  m   |      54.59000       3327.81|      61.00000       3718.56|      58.50000        3566.16
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 4.000  EACH|    5793.75000      23175.00|    6000.00000      24000.00|    6200.00000       24800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-94689                 3.000  EACH|    1957.00000       5871.00|    2100.00000       6300.00|    2090.00000        6270.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               154.305  m   |      30.90000       4768.02|      35.00000       5400.68|      33.00000        5092.07
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06639                96.000  m   |      43.42000       4168.32|     100.00000       9600.00|      82.00000        7872.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06646               265.000  m   |      42.05000      11143.25|     100.00000      26500.00|      75.00000       19875.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0031 610-07486                16.900  Mg  |     109.56000       1851.56|      92.00000       1554.80|     165.00000        2788.50
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0032 611-06497                 2.000  EACH|     180.25000        360.50|     200.00000        400.00|     193.00000         386.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                10.000  EACH|     113.30000       1133.00|     200.00000       2000.00|     121.00000        1210.00
  RIGHT OF WAY MARKER                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 18-6227744              |(3) 35-1357381
                                          |HENDERSON, H.E., INC.       |LUDWIG, R.H. CONSTRUCTION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 615-06505                 2.000  EACH|     468.65000        937.30|     600.00000       1200.00|     500.00000        1000.00
  MONUMENT, B                             |                            |                            |
0035 616-02320               395.600  m2  |       3.09000       1222.40|       5.00000       1978.00|       4.00000        1582.40
  GEOTEXTILES                             |                            |                            |
0036 616-05688               281.000  Mg  |      23.09000       6488.29|      25.00000       7025.00|      50.00000       14050.00
  RIPRAP, CLASS 1                         |                            |                            |
0037 616-06405               176.400  Mg  |      25.52000       4501.73|      25.00000       4410.00|      23.00000        4057.20
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|     927.00000        927.00|     770.00000        770.00|     990.00000         990.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01597                46.000  m2  |       3.46000        159.16|       3.10000        142.60|       3.70000         170.20
  EROSION CONTROL, MAT                    |                            |                            |
0040 621-01660              3840.000  m2  |       0.41000       1574.40|       0.58000       2227.20|       0.45000        1728.00
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0041 621-06545                 0.100  Mg  |     642.72000         64.27|     900.00000         90.00|     687.00000          68.70
  FERTILIZER                              |                            |                            |
0042 621-06548                 4.200  kg  |      56.65000        237.93|      90.00000        378.00|      60.50000         254.10
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553                72.300  kg  |       6.77000        489.47|      11.00000        795.30|       7.25000         524.18
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 1.700  Mg  |     490.28000        833.48|     690.00000       1173.00|     525.00000         892.50
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                16.900  kL  |       1.03000         17.41|       1.00000         16.90|       1.10000          18.59
  WATER                                   |                            |                            |
0046 621-06574               932.600  m2  |       7.67000       7153.04|       5.00000       4663.00|       8.20000        7647.32
  SODDING                                 |                            |                            |
0047 621-52448                 4.000  EACH|      25.75000        103.00|      35.00000        140.00|      27.00000         108.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0048 622-98200                 4.000  EACH|      25.75000        103.00|      35.00000        140.00|      28.00000         112.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0049 714-06660                50.500  m2  |     118.00000       5959.00|     688.00000      34744.00|     820.00000       41410.00
  WINGWALL                                |                            |                            |
0050 715-05048                30.000  m   |      14.42000        432.60|      10.00000        300.00|      49.00000        1470.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0051 715-05049                30.000  m   |      14.94000        448.20|      14.00000        420.00|      52.50000        1575.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0052 715-05051                30.000  m   |      15.47000        464.10|      17.00000        510.00|      65.00000        1950.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0053 715-05173                18.000  m   |     103.66000       1865.88|      70.00000       1260.00|     112.00000        2016.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 18-6227744              |(3) 35-1357381
                                          |HENDERSON, H.E., INC.       |LUDWIG, R.H. CONSTRUCTION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46020                 2.000  EACH|     207.89000        415.78|     300.00000        600.00|     385.00000         770.00
  PIPE END SECTION, 600 mm                |                            |                            |
0055 723-07659                20.800  m   |    4523.83000      94095.66|    3663.00000      76190.40|    4450.00000       92560.00
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0056 801-06203              1606.600  m   |       0.52000        835.43|       1.00000       1606.60|       0.45000         722.97
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06539                        LUMP|   15000.00000      15000.00|   35000.00000      35000.00|   29500.00000       29500.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0058 801-06640                18.000  EACH|      69.53000       1251.54|     200.00000       3600.00|     102.00000        1836.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 4.000  EACH|      30.90000        123.60|     200.00000        800.00|      55.00000         220.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|    5598.04000       5598.04|    5000.00000       5000.00|   22000.00000       22000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 801-07119                14.400  m   |      24.63000        354.67|      50.00000        720.00|      40.25000         579.60
  BARRICADE, III-B                        |                            |                            |
0062 801-97643               259.000  m   |      14.88000       3853.92|      60.00000      15540.00|      54.00000       13986.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-05701                 9.800  m   |      32.19000        315.46|      40.00000        392.00|      34.50000         338.10
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0064 802-99045                 2.000  EACH|      56.65000        113.30|      70.00000        140.00|      60.50000         121.00
  SIGN REMOUNTING                         |                            |                            |
0065 804-06725                 9.000  EACH|      18.54000        166.86|      28.00000        252.00|      20.00000         180.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0066 808-06703               780.000  m   |       1.18000        920.40|       2.00000       1560.00|       1.70000        1326.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0067 808-06716              1157.600  m   |       1.52000       1759.55|       2.00000       2315.20|       1.10000        1273.36
  LINE, REMOVE                            |                            |                            |
0068 808-75240                98.000  m   |       1.29000        126.42|       2.00000        196.00|       1.70000         166.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0069 808-75245               235.000  m   |       1.18000        277.30|       2.00000        470.00|       1.70000         399.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0070 808-75998                17.000  EACH|      61.75000       1049.75|     200.00000       3400.00|      74.00000        1258.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 306-08043               202.000  m2  |      13.14000       2654.28|      15.00000       3030.00|      13.75000        2777.50
  MILLING, TRANSITION                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 18-6227744              |(3) 35-1357381
                                          |HENDERSON, H.E., INC.       |LUDWIG, R.H. CONSTRUCTION   |O'MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    459,237.47|             $    531,280.59|                $    593,475.06
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    459,237.47|             $    531,280.59|                $    593,475.06
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |(5) 35-1381845              |(6) 35-0918397
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7800.00000       7800.00|   10000.00000      10000.00|    7600.00000        7600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1450.00000       8700.00|    1500.00000       9000.00|    2300.00000       13800.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   29866.00000      29866.00|   31000.00000      31000.00|   32700.00000       32700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11910.00000      11910.00|   27500.00000      27500.00|   19000.00000       19000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               132.870  m   |       8.50000       1129.40|      10.00000       1328.70|       8.30000        1102.82
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|    7100.00000       7100.00|   50000.00000      50000.00|   25301.32000       25301.32
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2039.000  m3  |      19.11000      38965.29|      15.00000      30585.00|      20.00000       40780.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               871.000  m3  |      24.89000      21679.19|      15.00000      13065.00|      21.00000       18291.00
  BORROW                                  |                            |                            |
0010 205-06931                34.800  Mg  |      29.00000       1009.20|      30.00000       1044.00|      31.00000        1078.80
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                32.000  m   |      32.00000       1024.00|      36.25000       1160.00|      31.50000        1008.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               190.000  m   |       7.25000       1377.50|       8.05000       1529.50|       7.00000        1330.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 207-07500               582.000  m2  |      13.63000       7932.66|      16.50000       9603.00|      11.50000        6693.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0014 211-07454               614.300  m3  |      38.37000      23570.69|      24.50000      15050.35|      79.00000       48529.70
  STRUCTURE BACKFILL                      |                            |                            |
0015 301-07448              1408.200  Mg  |      14.84000      20897.69|      18.00000      25347.60|      22.00000       30980.40
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0016 402-07432               134.700  Mg  |      72.66000       9787.30|      80.85000      10890.50|      70.66000        9517.90
  HMA SURFACE, TYPE A                     |                            |                            |
0017 402-07433               241.000  Mg  |      63.78000      15370.98|      70.65000      17026.65|      61.78000       14888.98
  HMA SURFACE, TYPE B                     |                            |                            |
0018 402-07438               723.100  Mg  |      38.87000      28106.90|      42.20000      30514.82|      36.87000       26660.70
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0019 402-07440               404.000  Mg  |      50.00000      20200.00|      54.90000      22179.60|      48.00000       19392.00
  HMA BASE, TYPE A                        |                            |                            |
0020 402-07441               109.500  Mg  |      56.92000       6232.74|      62.80000       6876.60|      54.92000        6013.74
  HMA BASE, TYPE B                        |                            |                            |
0021 402-07453                79.200  Mg  |      86.26000       6831.79|     120.00000       9504.00|      84.26000        6673.39
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |(5) 35-1381845              |(6) 35-0918397
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 405-05517                 4.600  Mg  |     465.00000       2139.00|     510.00000       2346.00|     445.00000        2047.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                 1.900  Mg  |     290.00000        551.00|     320.00000        608.00|     281.00000         533.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01846                 1.000  EACH|    1700.00000       1700.00|    1900.00000       1900.00|    1650.00000        1650.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-02636                60.960  m   |      54.00000       3291.84|      60.00000       3657.60|      53.00000        3230.88
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 4.000  EACH|    5700.00000      22800.00|    6470.00000      25880.00|    5625.00000       22500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-94689                 3.000  EACH|    2100.00000       6300.00|    2185.00000       6555.00|    1900.00000        5700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               154.305  m   |      31.00000       4783.46|      34.50000       5323.52|      30.00000        4629.15
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06639                96.000  m   |     134.53000      12914.88|     110.00000      10560.00|     108.00000       10368.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06646               265.000  m   |     127.83000      33874.95|      85.00000      22525.00|      97.00000       25705.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0031 610-07486                16.900  Mg  |      86.26000       1457.79|      97.00000       1639.30|      84.26000        1423.99
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0032 611-06497                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|     175.00000         350.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                10.000  EACH|     115.00000       1150.00|     126.50000       1265.00|     110.00000        1100.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 2.000  EACH|     460.00000        920.00|     525.00000       1050.00|     455.00000         910.00
  MONUMENT, B                             |                            |                            |
0035 616-02320               395.600  m2  |       2.66000       1052.30|       3.50000       1384.60|       3.00000        1186.80
  GEOTEXTILES                             |                            |                            |
0036 616-05688               281.000  Mg  |      28.38000       7974.78|      22.00000       6182.00|      31.00000        8711.00
  RIPRAP, CLASS 1                         |                            |                            |
0037 616-06405               176.400  Mg  |      19.85000       3501.54|      22.00000       3880.80|      27.00000        4762.80
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|     550.00000        550.00|     627.00000        627.00|     545.00000         545.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01597                46.000  m2  |       1.60000         73.60|       1.78000         81.88|       1.55000          71.30
  EROSION CONTROL, MAT                    |                            |                            |
0040 621-01660              3840.000  m2  |       0.39000       1497.60|       0.44000       1689.60|       0.38000        1459.20
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0041 621-06545                 0.100  Mg  |     400.00000         40.00|     450.00000         45.00|     390.00000          39.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |(5) 35-1381845              |(6) 35-0918397
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 621-06548                 4.200  kg  |      74.00000        310.80|      84.00000        352.80|      73.00000         306.60
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553                72.300  kg  |       6.45000        466.34|       7.25000        524.18|       6.32000         456.94
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 1.700  Mg  |     435.00000        739.50|     495.00000        841.50|     430.00000         731.00
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                16.900  kL  |       0.55000          9.30|       0.70000         11.83|       0.55000           9.30
  WATER                                   |                            |                            |
0046 621-06574               932.600  m2  |       3.95000       3683.77|       4.50000       4196.70|       3.90000        3637.14
  SODDING                                 |                            |                            |
0047 621-52448                 4.000  EACH|      28.50000        114.00|      32.20000        128.80|      28.00000         112.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0048 622-98200                 4.000  EACH|      28.50000        114.00|      32.20000        128.80|      28.00000         112.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0049 714-06660                50.500  m2  |     631.57000      31894.29|     790.00000      39895.00|     350.00000       17675.00
  WINGWALL                                |                            |                            |
0050 715-05048                30.000  m   |      32.25000        967.50|      30.00000        900.00|      30.00000         900.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0051 715-05049                30.000  m   |      36.89000       1106.70|      35.00000       1050.00|      31.00000         930.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0052 715-05051                30.000  m   |      41.78000       1253.40|      40.00000       1200.00|      34.00000        1020.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0053 715-05173                18.000  m   |     123.66000       2225.88|     120.00000       2160.00|     120.00000        2160.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0054 715-46020                 2.000  EACH|     470.02000        940.04|     350.00000        700.00|     350.00000         700.00
  PIPE END SECTION, 600 mm                |                            |                            |
0055 723-07659                20.800  m   |    6956.58000     144696.86|    4340.00000      90272.00|    5800.00000      120640.00
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0056 801-06203              1606.600  m   |       0.51000        819.37|       0.58000        931.83|       0.50000         803.30
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06539                        LUMP|   17000.00000      17000.00|   30000.00000      30000.00|   28000.00000       28000.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0058 801-06640                18.000  EACH|      68.00000       1224.00|      77.60000       1396.80|      67.50000        1215.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 4.000  EACH|      31.00000        124.00|      34.50000        138.00|      30.00000         120.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|    2741.83000       2741.83|    8000.00000       8000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 801-07119                14.400  m   |      24.00000        345.60|      27.50000        396.00|      23.91000         344.30
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2031359              |(5) 35-1381845              |(6) 35-0918397
                                          |HERITAGE INDUSTRIAL SERVICES|HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-97643               259.000  m   |      14.50000       3755.50|      16.60000       4299.40|      14.45000        3742.55
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-05701                 9.800  m   |      32.00000        313.60|      36.00000        352.80|      14.50000         142.10
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0064 802-99045                 2.000  EACH|      55.00000        110.00|      63.25000        126.50|     120.00000         240.00
  SIGN REMOUNTING                         |                            |                            |
0065 804-06725                 9.000  EACH|      18.50000        166.50|      20.70000        186.30|      35.00000         315.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0066 808-06703               780.000  m   |       1.16000        904.80|       1.32000       1029.60|       1.15000         897.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0067 808-06716              1157.600  m   |       1.50000       1736.40|       1.70000       1967.92|       1.48000        1713.25
  LINE, REMOVE                            |                            |                            |
0068 808-75240                98.000  m   |       1.30000        127.40|       1.44000        141.12|       1.25000         122.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0069 808-75245               235.000  m   |       1.20000        282.00|       1.32000        310.20|       1.15000         270.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0070 808-75998                17.000  EACH|      61.00000       1037.00|      69.00000       1173.00|      60.00000        1020.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 306-08043               202.000  m2  |      13.55000       2737.10|      17.00000       3434.00|      25.00000        5050.00
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $    598,411.55|             $    617,050.70|                $    631,650.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    598,411.55|             $    617,050.70|                $    631,650.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |                            |
                                          |CLR, INC.                   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2900.00000      17400.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   33050.00000      33050.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13220.00000      13220.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               132.870  m   |      17.00000       2258.79|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   33500.00000      33500.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2039.000  m3  |      10.00000      20390.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               871.000  m3  |      18.00000      15678.00|                            |
  BORROW                                  |                            |                            |
0010 205-06931                34.800  Mg  |      47.00000       1635.60|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06932                32.000  m   |      37.00000       1184.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               190.000  m   |       7.00000       1330.00|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0013 207-07500               582.000  m2  |      27.00000      15714.00|                            |
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0014 211-07454               614.300  m3  |      30.00000      18429.00|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0015 301-07448              1408.200  Mg  |      12.50000      17602.50|                            |
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0016 402-07432               134.700  Mg  |      67.00000       9024.90|                            |
  HMA SURFACE, TYPE A                     |                            |                            |
0017 402-07433               241.000  Mg  |      65.00000      15665.00|                            |
  HMA SURFACE, TYPE B                     |                            |                            |
0018 402-07438               723.100  Mg  |      46.00000      33262.60|                            |
  HMA INTERMEDIATE, TYPE B                |                            |                            |
0019 402-07440               404.000  Mg  |      53.00000      21412.00|                            |
  HMA BASE, TYPE A                        |                            |                            |
0020 402-07441               109.500  Mg  |      61.00000       6679.50|                            |
  HMA BASE, TYPE B                        |                            |                            |
0021 402-07453                79.200  Mg  |     141.00000      11167.20|                            |
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |                            |
                                          |CLR, INC.                   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 405-05517                 4.600  Mg  |     450.00000       2070.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05520                 1.900  Mg  |     250.00000        475.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01846                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-02636                60.960  m   |      51.00000       3108.96|                            |
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0026 601-04746                 4.000  EACH|    3800.00000      15200.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0027 601-94689                 3.000  EACH|    2900.00000       8700.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               154.305  m   |      48.00000       7406.64|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06639                96.000  m   |      59.00000       5664.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06646               265.000  m   |      50.00000      13250.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0031 610-07486                16.900  Mg  |     245.00000       4140.50|                            |
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0032 611-06497                 2.000  EACH|     140.00000        280.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                10.000  EACH|     105.00000       1050.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 2.000  EACH|     550.00000       1100.00|                            |
  MONUMENT, B                             |                            |                            |
0035 616-02320               395.600  m2  |       5.00000       1978.00|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-05688               281.000  Mg  |      29.00000       8149.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0037 616-06405               176.400  Mg  |      27.00000       4762.80|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 1.000  EACH|     600.00000        600.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01597                46.000  m2  |       8.00000        368.00|                            |
  EROSION CONTROL, MAT                    |                            |                            |
0040 621-01660              3840.000  m2  |       0.42000       1612.80|                            |
  MULCHED SEEDING, LEGUME, 2              |                            |                            |
0041 621-06545                 0.100  Mg  |    2900.00000        290.00|                            |
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |                            |
                                          |CLR, INC.                   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 621-06548                 4.200  kg  |      80.00000        336.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553                72.300  kg  |      12.00000        867.60|                            |
  SEED MIXTURE, R                         |                            |                            |
0044 621-06565                 1.700  Mg  |     800.00000       1360.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                16.900  kL  |       0.01000          0.17|                            |
  WATER                                   |                            |                            |
0046 621-06574               932.600  m2  |       4.50000       4196.70|                            |
  SODDING                                 |                            |                            |
0047 621-52448                 4.000  EACH|      32.00000        128.00|                            |
  SIGN, DO NOT SPRAY                      |                            |                            |
0048 622-98200                 4.000  EACH|      32.00000        128.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0049 714-06660                50.500  m2  |     950.00000      47975.00|                            |
  WINGWALL                                |                            |                            |
0050 715-05048                30.000  m   |      15.00000        450.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0051 715-05049                30.000  m   |      20.00000        600.00|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0052 715-05051                30.000  m   |      25.00000        750.00|                            |
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0053 715-05173                18.000  m   |     115.00000       2070.00|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0054 715-46020                 2.000  EACH|     300.00000        600.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0055 723-07659                20.800  m   |    8185.00000     170248.00|                            |
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            |
  X 3050 mm                               |                            |                            |
0056 801-06203              1606.600  m   |       1.02000       1638.73|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06539                        LUMP|   29000.00000      29000.00|                            |
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0058 801-06640                18.000  EACH|      88.00000       1584.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 4.000  EACH|     100.00000        400.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|   12000.00000      12000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0061 801-07119                14.400  m   |      75.00000       1080.00|                            |
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   567,121.79                                                  ROUTE : 46
     CALL ORDER   : 147                     CONTRACT ID : R -27003-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |                            |
                                          |CLR, INC.                   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 801-97643               259.000  m   |      17.00000       4403.00|                            |
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0063 802-05701                 9.800  m   |      36.00000        352.80|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0064 802-99045                 2.000  EACH|      58.50000        117.00|                            |
  SIGN REMOUNTING                         |                            |                            |
0065 804-06725                 9.000  EACH|      25.00000        225.00|                            |
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0066 808-06703               780.000  m   |       1.40000       1092.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0067 808-06716              1157.600  m   |       3.00000       3472.80|                            |
  LINE, REMOVE                            |                            |                            |
0068 808-75240                98.000  m   |       3.50000        343.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0069 808-75245               235.000  m   |       2.00000        470.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0070 808-75998                17.000  EACH|      94.00000       1598.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0071 306-08043               202.000  m2  |      14.00000       2828.00|                            |
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $    671,122.59|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    671,122.59|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4260011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    340,874.56     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    341,576.21     100.2058%
   3   18-6227744     LUDWIG, R.H. CONSTRUCTION                                              $    387,785.14     113.7618%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    395,121.82     115.9141%
   5   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    398,880.23     117.0167%
   6   35-1801998     CLR, INC.                                                              $    399,736.87     117.2680%
   7   35-1310611     DUNCAN ROBERTSON INC                                                   $    399,941.02     117.3279%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    455,000.00     133.4801%
   9   35-0999231     HUNT PAVING COMPANY, INC.                                              $    515,729.93     151.2961%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1357381              |(3) 18-6227744
                                          |HENDERSON, H.E., INC.       |O'MARA, DAVE CONTRACTOR     |LUDWIG, R.H. CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    8372.43000       8372.43|    5300.00000       5300.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2318.41000      11592.05|    1375.00000       6875.00|    2000.00000       10000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   18879.95000      18879.95|   17000.00000      17000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   21685.72000      21685.72|   10000.00000      10000.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               826.000  m2  |       5.18000       4278.68|       1.00000        826.00|       5.00000        4130.00
  PAVEMENT REMOVAL                        |                            |                            |
0006 202-51330                        LUMP|    9879.07000       9879.07|    5000.00000       5000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2719.000  m3  |       6.15000      16721.85|      13.00000      35347.00|       7.90000       21480.10
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               200.000  m3  |      40.38000       8076.00|      78.00000      15600.00|     200.00000       40000.00
  EXCAVATION, ROCK                        |                            |                            |
0010 205-06931                91.200  Mg  |      27.82000       2537.18|      34.00000       3100.80|      22.00000        2006.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               281.000  m   |       6.57000       1846.17|       7.00000       1967.00|       8.00000        2248.00
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-07502              1502.000  m2  |       6.73000      10108.46|       7.15000      10739.30|       6.00000        9012.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1357381              |(3) 18-6227744
                                          |HENDERSON, H.E., INC.       |O'MARA, DAVE CONTRACTOR     |LUDWIG, R.H. CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-07454               307.500  m3  |      31.70000       9747.75|      37.00000      11377.50|      40.00000       12300.00
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               699.200  Mg  |      14.11000       9865.71|      14.30000       9998.56|      20.00000       13984.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               179.200  Mg  |      66.10000      11845.12|      44.00000       7884.80|      70.00000       12544.00
  HMA SURFACE, TYPE A                     |                            |                            |
0016 402-07435               413.700  Mg  |      55.59000      22997.58|      38.00000      15720.60|      60.00000       24822.00
  HMA INTERMEDIATE, TYPE A                |                            |                            |
0017 402-07440               586.100  Mg  |      52.18000      30582.70|      43.00000      25202.30|      55.00000       32235.50
  HMA BASE, TYPE A                        |                            |                            |
0018 404-05511               643.000  m2  |       9.32000       5992.76|       5.00000       3215.00|      10.00000        6430.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               643.000  m2  |       0.10000         64.30|       0.85000        546.55|       0.20000         128.60
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              5036.000  m2  |       0.05000        251.80|       0.05000        251.80|       0.10000         503.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01846                 1.000  EACH|    1545.00000       1545.00|    1650.00000       1650.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0023 601-94689                 3.000  EACH|    1879.75000       5639.25|    2007.00000       6021.00|    2000.00000        6000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               211.500  m   |      30.59000       6469.79|      32.75000       6926.63|      31.00000        6556.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                15.000  EACH|     168.92000       2533.80|     180.00000       2700.00|     200.00000        3000.00
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 4.000  EACH|     458.35000       1833.40|     490.00000       1960.00|     600.00000        2400.00
  MONUMENT, B                             |                            |                            |
0027 616-02320               627.000  m2  |       2.22000       1391.94|       3.10000       1943.70|       3.00000        1881.00
  GEOTEXTILES                             |                            |                            |
0028 616-05688                49.700  Mg  |      17.57000        873.23|      36.00000       1789.20|      25.00000        1242.50
  RIPRAP, CLASS 1                         |                            |                            |
0029 616-06405               462.800  Mg  |      20.51000       9492.03|      22.50000      10413.00|      25.00000       11570.00
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-01004                 1.000  EACH|     927.00000        927.00|     990.00000        990.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01371                19.400  kg  |      14.76000        286.34|      15.75000        305.55|      12.00000         232.80
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0032 621-01597                21.000  m2  |       3.46000         72.66|       3.70000         77.70|       3.40000          71.40
  EROSION CONTROL, MAT                    |                            |                            |
0033 621-06545                 0.100  Mg  |     701.43000         70.14|     750.00000         75.00|     900.00000          90.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1357381              |(3) 18-6227744
                                          |HENDERSON, H.E., INC.       |O'MARA, DAVE CONTRACTOR     |LUDWIG, R.H. CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06548                 4.200  kg  |      56.65000        237.93|      60.50000        254.10|      70.00000         294.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553                53.300  kg  |       7.39000        393.89|       7.89000        420.54|       9.45000         503.69
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 1.300  Mg  |     534.57000        694.94|     570.00000        741.00|     600.00000         780.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                 6.600  kL  |       1.03000          6.80|       1.10000          7.26|       1.00000           6.60
  WATER                                   |                            |                            |
0038 621-06574               366.700  m2  |      11.48000       4209.72|      12.30000       4510.41|       5.50000        2016.85
  SODDING                                 |                            |                            |
0039 621-52448                 4.000  EACH|      25.75000        103.00|      27.00000        108.00|      32.00000         128.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0040 622-98200                 4.000  EACH|      25.75000        103.00|      27.00000        108.00|      30.00000         120.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0041 714-03437                17.800  m2  |    1076.03000      19153.33|    1150.00000      20470.00|     675.00000       12015.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05019                20.000  m   |     127.70000       2554.00|     212.00000       4240.00|     120.00000        2400.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0043 715-05048                30.000  m   |      14.28000        428.40|      47.00000       1410.00|      10.00000         300.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0044 715-05049                30.000  m   |      18.17000        545.10|      51.00000       1530.00|      12.00000         360.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0045 715-05051                30.000  m   |      22.26000        667.80|      63.00000       1890.00|      15.00000         450.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0046 715-05125                21.000  m   |     110.73000       2325.33|     187.00000       3927.00|     125.00000        2625.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0047 715-46030                 2.000  EACH|     210.72000        421.44|     450.00000        900.00|     300.00000         600.00
  PIPE END SECTION, 750 mm                |                            |                            |
0048 715-46040                 2.000  EACH|     382.02000        764.04|     640.00000       1280.00|     400.00000         800.00
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-04308                 4.000  EACH|     144.20000        576.80|     215.00000        860.00|     200.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                21.000  EACH|      97.85000       2054.85|      72.00000       1512.00|     200.00000        4200.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                20.000  EACH|      69.53000       1390.60|      83.00000       1660.00|     200.00000        4000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06775                        LUMP|    4023.04000       4023.04|    5000.00000       5000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0054 801-07118                28.800  m   |      24.63000        709.34|      31.00000        892.80|      50.00000        1440.00
  BARRICADE, III-A                        |                            |                            |
0055 801-07119                10.800  m   |      24.63000        266.00|      34.00000        367.20|      50.00000         540.00
  BARRICADE, III-B                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1357381              |(3) 18-6227744
                                          |HENDERSON, H.E., INC.       |O'MARA, DAVE CONTRACTOR     |LUDWIG, R.H. CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 802-76055                 8.600  m   |      13.91000        119.63|      14.85000        127.71|      26.00000         223.60
  SIGN POST, A                            |                            |                            |
0057 802-96915                        LUMP|     164.80000        164.80|     176.00000        176.00|     300.00000         300.00
  SIGN, RELOCATE                          |                            |                            |
0058 804-06725                 9.000  EACH|      18.54000        166.86|      19.80000        178.20|      36.00000         324.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0059 808-06703               640.000  m   |       1.18000        755.20|       1.40000        896.00|       2.00000        1280.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0060 808-75245               640.000  m   |       1.18000        755.20|       1.40000        896.00|       2.00000        1280.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0061 808-75996                14.000  EACH|      21.00000        294.00|      23.00000        322.00|      50.00000         700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                14.000  EACH|      77.25000       1081.50|      92.00000       1288.00|     200.00000        2800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 306-08043               164.000  m2  |      15.11000       2478.04|      15.00000       2460.00|      15.00000        2460.00
  MILLING, TRANSITION                     |                            |                            |
0064 601-06854                 2.000  EACH|    1617.10000       3234.20|    1725.00000       3450.00|    3000.00000        6000.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0065 723-08056                15.100  m   |    3558.67000      53735.92|    3900.00000      58890.00|    3700.00000       55870.00
  STRUCTURE, PRECAST THREE-SIDED, 4800 mm |                            |                            |
  X 1520 mm                               |                            |                            |
     SECTION TOTALS                       |             $    340,874.56|             $    341,576.21|                $    387,785.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    340,874.56|             $    341,576.21|                $    387,785.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-2031359              |(6) 35-1801998
                                          |HARVEY, GEORGE R. & SON, INC|HERITAGE INDUSTRIAL SERVICES|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|   11500.00000       11500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1500.00000       7500.00|    1450.00000       7250.00|    2900.00000       14500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   19500.00000      19500.00|   19940.00000      19940.00|   19800.00000       19800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|    7700.00000       7700.00|   11880.00000       11880.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               826.000  m2  |       6.00000       4956.00|      10.41000       8598.66|       2.00000        1652.00
  PAVEMENT REMOVAL                        |                            |                            |
0006 202-51330                        LUMP|   15000.00000      15000.00|    7600.00000       7600.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2719.000  m3  |      15.00000      40785.00|      18.02000      48996.38|      10.00000       27190.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               200.000  m3  |     100.00000      20000.00|      50.00000      10000.00|      97.00000       19400.00
  EXCAVATION, ROCK                        |                            |                            |
0010 205-06931                91.200  Mg  |      30.00000       2736.00|      28.00000       2553.60|      17.00000        1550.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               281.000  m   |       6.60000       1854.60|       6.00000       1686.00|       6.50000        1826.50
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-07502              1502.000  m2  |       7.25000      10889.50|       6.83000      10258.66|       6.50000        9763.00
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               307.500  m3  |      30.00000       9225.00|      43.30000      13314.75|      29.00000        8917.50
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               699.200  Mg  |      18.00000      12585.60|      15.71000      10984.43|      15.00000       10488.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               179.200  Mg  |      72.40000      12974.08|      62.00000      11110.40|      59.00000       10572.80
  HMA SURFACE, TYPE A                     |                            |                            |
0016 402-07435               413.700  Mg  |      61.90000      25608.03|      51.54000      21322.10|      49.00000       20271.30
  HMA INTERMEDIATE, TYPE A                |                            |                            |
0017 402-07440               586.100  Mg  |      58.40000      34228.24|      67.85000      39766.89|      48.00000       28132.80
  HMA BASE, TYPE A                        |                            |                            |
0018 404-05511               643.000  m2  |      10.60000       6815.80|       4.50000       2893.50|       5.00000        3215.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               643.000  m2  |       0.12000         77.16|       1.25000        803.75|       0.90000         578.70
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              5036.000  m2  |       0.06000        302.16|       0.09000        453.24|       0.05000         251.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01846                 1.000  EACH|    1725.00000       1725.00|    1550.00000       1550.00|    1675.00000        1675.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-2031359              |(6) 35-1801998
                                          |HARVEY, GEORGE R. & SON, INC|HERITAGE INDUSTRIAL SERVICES|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 601-94689                 3.000  EACH|    2100.00000       6300.00|    1850.00000       5550.00|    2050.00000        6150.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               211.500  m   |      34.16000       7224.84|      30.20000       6387.30|      34.00000        7191.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                15.000  EACH|     190.00000       2850.00|     170.00000       2550.00|     185.00000        2775.00
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 4.000  EACH|     512.00000       2048.00|     450.00000       1800.00|     495.00000        1980.00
  MONUMENT, B                             |                            |                            |
0027 616-02320               627.000  m2  |       3.50000       2194.50|       2.21000       1385.67|       4.00000        2508.00
  GEOTEXTILES                             |                            |                            |
0028 616-05688                49.700  Mg  |      25.00000       1242.50|      29.08000       1445.28|      50.00000        2485.00
  RIPRAP, CLASS 1                         |                            |                            |
0029 616-06405               462.800  Mg  |      20.00000       9256.00|      28.62000      13245.34|      23.00000       10644.40
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-01004                 1.000  EACH|     615.00000        615.00|     550.00000        550.00|     595.00000         595.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01371                19.400  kg  |      13.35000        258.99|      11.80000        228.92|      25.00000         485.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0032 621-01597                21.000  m2  |       2.00000         42.00|       1.60000         33.60|       8.00000         168.00
  EROSION CONTROL, MAT                    |                            |                            |
0033 621-06545                 0.100  Mg  |     450.00000         45.00|     400.00000         40.00|    2900.00000         290.00
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.200  kg  |      83.00000        348.60|      73.00000        306.60|      85.00000         357.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553                53.300  kg  |       7.60000        405.08|       6.80000        362.44|      15.00000         799.50
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 1.300  Mg  |     495.00000        643.50|     435.00000        565.50|     850.00000        1105.00
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                 6.600  kL  |       1.00000          6.60|       0.55000          3.63|       0.01000           0.07
  WATER                                   |                            |                            |
0038 621-06574               366.700  m2  |       5.20000       1906.84|       4.65000       1705.16|       5.00000        1833.50
  SODDING                                 |                            |                            |
0039 621-52448                 4.000  EACH|      32.20000        128.80|      29.00000        116.00|      32.00000         128.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0040 622-98200                 4.000  EACH|      32.20000        128.80|      29.00000        116.00|      32.00000         128.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0041 714-03437                17.800  m2  |    1000.00000      17800.00|     913.35000      16257.63|    1300.00000       23140.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05019                20.000  m   |     160.00000       3200.00|     210.89000       4217.80|     200.00000        4000.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 153 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-2031359              |(6) 35-1801998
                                          |HARVEY, GEORGE R. & SON, INC|HERITAGE INDUSTRIAL SERVICES|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 715-05048                30.000  m   |      30.00000        900.00|      26.00000        780.00|      15.00000         450.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0044 715-05049                30.000  m   |      35.00000       1050.00|      31.00000        930.00|      20.00000         600.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0045 715-05051                30.000  m   |      40.00000       1200.00|      34.00000       1020.00|      25.00000         750.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0046 715-05125                21.000  m   |     150.00000       3150.00|     186.14000       3908.94|     120.00000        2520.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0047 715-46030                 2.000  EACH|     250.00000        500.00|     588.41000       1176.82|     275.00000         550.00
  PIPE END SECTION, 750 mm                |                            |                            |
0048 715-46040                 2.000  EACH|     450.00000        900.00|     848.72000       1697.44|     375.00000         750.00
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-04308                 4.000  EACH|     161.00000        644.00|     145.00000        580.00|     175.00000         700.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                21.000  EACH|     110.00000       2310.00|     100.00000       2100.00|     105.00000        2205.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                20.000  EACH|      78.00000       1560.00|      69.00000       1380.00|      75.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06775                        LUMP|    3500.00000       3500.00|    1564.41000       1564.41|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0054 801-07118                28.800  m   |      27.50000        792.00|      25.00000        720.00|      18.00000         518.40
  BARRICADE, III-A                        |                            |                            |
0055 801-07119                10.800  m   |      27.50000        297.00|      25.00000        270.00|      27.00000         291.60
  BARRICADE, III-B                        |                            |                            |
0056 802-76055                 8.600  m   |      15.50000        133.30|      14.00000        120.40|      16.00000         137.60
  SIGN POST, A                            |                            |                            |
0057 802-96915                        LUMP|     200.00000        200.00|     165.00000        165.00|     120.00000         120.00
  SIGN, RELOCATE                          |                            |                            |
0058 804-06725                 9.000  EACH|      20.70000        186.30|      18.50000        166.50|      30.00000         270.00
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0059 808-06703               640.000  m   |       1.40000        896.00|       1.20000        768.00|       1.15000         736.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0060 808-75245               640.000  m   |       1.40000        896.00|       1.20000        768.00|       1.15000         736.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0061 808-75996                14.000  EACH|      25.00000        350.00|      50.00000        700.00|      20.00000         280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                14.000  EACH|      86.25000       1207.50|      80.83000       1131.62|      85.00000        1190.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 306-08043               164.000  m2  |      15.00000       2460.00|      15.00000       2460.00|      16.00000        2624.00
  MILLING, TRANSITION                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-2031359              |(6) 35-1801998
                                          |HARVEY, GEORGE R. & SON, INC|HERITAGE INDUSTRIAL SERVICES|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 601-06854                 2.000  EACH|    1805.00000       3610.00|    1600.00000       3200.00|    1570.00000        3140.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0065 723-08056                15.100  m   |    3475.00000      52472.50|    5604.23000      84623.87|    5910.00000       89241.00
  STRUCTURE, PRECAST THREE-SIDED, 4800 mm |                            |                            |
  X 1520 mm                               |                            |                            |
     SECTION TOTALS                       |             $    395,121.82|             $    398,880.23|                $    399,736.87
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    395,121.82|             $    398,880.23|                $    399,736.87
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-0918397              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    4800.00000       4800.00|    5040.00000        5040.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1500.00000       7500.00|    2300.00000      11500.00|    1726.33000        8631.65
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   22978.72000      22978.72|   27247.50000       27247.50
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|   18800.00000      18800.00|    4224.90000        4224.90
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               826.000  m2  |      20.00000      16520.00|      13.00000      10738.00|      26.36000       21773.36
  PAVEMENT REMOVAL                        |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   18000.00000      18000.00|    3226.61000        3226.61
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 203-02000              2719.000  m3  |      12.50000      33987.50|      17.00000      46223.00|      32.94000       89563.86
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               200.000  m3  |     100.00000      20000.00|     100.00000      20000.00|     268.75000       53750.00
  EXCAVATION, ROCK                        |                            |                            |
0010 205-06931                91.200  Mg  |      22.00000       2006.40|      26.00000       2371.20|      63.25000        5768.40
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               281.000  m   |       5.00000       1405.00|       5.75000       1615.75|       6.70000        1882.70
  TEMPORARY SILT FENCE                    |                            |                            |
0012 207-07502              1502.000  m2  |       4.00000       6008.00|       9.00000      13518.00|      12.97000       19480.94
  SUBGRADE TREATMENT, TYPE D              |                            |                            |
0013 211-07454               307.500  m3  |      35.00000      10762.50|      75.00000      23062.50|      36.19000       11128.43
  STRUCTURE BACKFILL                      |                            |                            |
0014 301-07448               699.200  Mg  |      18.00000      12585.60|      24.00000      16780.80|      23.27000       16270.38
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0015 402-07432               179.200  Mg  |      58.30000      10447.36|      61.00000      10931.20|      55.65000        9972.48
  HMA SURFACE, TYPE A                     |                            |                            |
0016 402-07435               413.700  Mg  |      48.40000      20023.08|      49.54000      20494.70|      46.20000       19112.94
  HMA INTERMEDIATE, TYPE A                |                            |                            |
0017 402-07440               586.100  Mg  |      52.80000      30946.08|      65.85000      38594.69|      50.40000       29539.44
  HMA BASE, TYPE A                        |                            |                            |
0018 404-05511               643.000  m2  |       5.50000       3536.50|       4.20000       2700.60|       5.25000        3375.75
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               643.000  m2  |       1.00000        643.00|       1.19000        765.17|       0.95000         610.85
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              5036.000  m2  |       0.06000        302.16|       0.08000        402.88|       0.05000         251.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01846                 1.000  EACH|    1650.00000       1650.00|    1500.00000       1500.00|    1779.75000        1779.75
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-0918397              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 601-94689                 3.000  EACH|    2000.00000       6000.00|    1825.00000       5475.00|    2409.75000        7229.25
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               211.500  m   |      32.67000       6909.70|      29.70000       6281.55|      38.12000        8062.38
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 615-06490                15.000  EACH|     180.00000       2700.00|     164.00000       2460.00|      99.75000        1496.25
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 4.000  EACH|     490.00000       1960.00|     445.00000       1780.00|     519.75000        2079.00
  MONUMENT, B                             |                            |                            |
0027 616-02320               627.000  m2  |       3.50000       2194.50|       3.00000       1881.00|       2.78000        1743.06
  GEOTEXTILES                             |                            |                            |
0028 616-05688                49.700  Mg  |      25.00000       1242.50|      30.00000       1491.00|      37.80000        1878.66
  RIPRAP, CLASS 1                         |                            |                            |
0029 616-06405               462.800  Mg  |      20.00000       9256.00|      21.00000       9718.80|      26.18000       12116.10
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-01004                 1.000  EACH|     737.00000        737.00|     535.00000        535.00|     945.00000         945.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-01371                19.400  kg  |      10.90000        211.46|      11.60000        225.04|      15.05000         291.97
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0032 621-01597                21.000  m2  |      31.90000        669.90|       2.00000         42.00|       3.53000          74.13
  EROSION CONTROL, MAT                    |                            |                            |
0033 621-06545                 0.100  Mg  |     891.00000         89.10|     390.00000         39.00|     715.05000          71.51
  FERTILIZER                              |                            |                            |
0034 621-06548                 4.200  kg  |      77.00000        323.40|      72.00000        302.40|      57.75000         242.55
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06553                53.300  kg  |      10.45000        556.98|       6.60000        351.78|       7.53000         401.35
  SEED MIXTURE, R                         |                            |                            |
0036 621-06565                 1.300  Mg  |     650.00000        845.00|     430.00000        559.00|     544.95000         708.44
  MULCHING MATERIAL                       |                            |                            |
0037 621-06567                 6.600  kL  |       1.10000          7.26|       0.55000          3.63|       1.05000           6.93
  WATER                                   |                            |                            |
0038 621-06574               366.700  m2  |       5.80000       2126.86|       4.50000       1650.15|      11.71000        4294.06
  SODDING                                 |                            |                            |
0039 621-52448                 4.000  EACH|      32.00000        128.00|      28.00000        112.00|      26.25000         105.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0040 622-98200                 4.000  EACH|      32.00000        128.00|      28.00000        112.00|      26.25000         105.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0041 714-03437                17.800  m2  |    1500.00000      26700.00|     520.00000       9256.00|     896.76000       15962.33
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0042 715-05019                20.000  m   |     200.00000       4000.00|     170.00000       3400.00|     293.67000        5873.40
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-0918397              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 715-05048                30.000  m   |      15.00000        450.00|      30.00000        900.00|      73.50000        2205.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0044 715-05049                30.000  m   |      20.00000        600.00|      32.00000        960.00|      73.50000        2205.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0045 715-05051                30.000  m   |      25.00000        750.00|      34.00000       1020.00|      73.50000        2205.00
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            |
0046 715-05125                21.000  m   |     150.00000       3150.00|     140.00000       2940.00|     248.17000        5211.57
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0047 715-46030                 2.000  EACH|     300.00000        600.00|     470.00000        940.00|     811.91000        1623.82
  PIPE END SECTION, 750 mm                |                            |                            |
0048 715-46040                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00|    1144.66000        2289.32
  PIPE END SECTION, 900 mm                |                            |                            |
0050 801-04308                 4.000  EACH|     616.00000       2464.00|     140.00000        560.00|     304.50000        1218.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0051 801-06625                21.000  EACH|     104.50000       2194.50|      95.00000       1995.00|      99.75000        2094.75
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0052 801-06640                20.000  EACH|      74.25000       1485.00|      67.50000       1350.00|      84.00000        1680.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06775                        LUMP|   10000.00000      10000.00|   12000.00000      12000.00|   10899.00000       10899.00
  MAINTAINING TRAFFIC                     |                            |                            |
0054 801-07118                28.800  m   |      26.30000        757.44|      23.91000        688.61|      63.00000        1814.40
  BARRICADE, III-A                        |                            |                            |
0055 801-07119                10.800  m   |      26.30000        284.04|      23.91000        258.23|      73.50000         793.80
  BARRICADE, III-B                        |                            |                            |
0056 802-76055                 8.600  m   |      15.00000        129.00|      13.50000        116.10|      13.60000         116.96
  SIGN POST, A                            |                            |                            |
0057 802-96915                        LUMP|     176.00000        176.00|     160.00000        160.00|       1.00000           1.00
  SIGN, RELOCATE                          |                            |                            |
0058 804-06725                 9.000  EACH|      19.80000        178.20|      18.00000        162.00|      23.10000         207.90
  DELINEATOR WITH POST, D1, 75 mm         |                            |                            |
0059 808-06703               640.000  m   |       1.30000        832.00|       1.15000        736.00|       1.34000         857.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0060 808-75245               640.000  m   |       1.30000        832.00|       1.15000        736.00|       1.34000         857.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0061 808-75996                14.000  EACH|      30.00000        420.00|       7.00000         98.00|      12.65000         177.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                14.000  EACH|      82.50000       1155.00|      75.00000       1050.00|     105.00000        1470.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 306-08043               164.000  m2  |      14.00000       2296.00|      27.00000       4428.00|      16.42000        2692.88
  MILLING, TRANSITION                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   373,331.66                                                  ROUTE : 246
     CALL ORDER   : 153                     CONTRACT ID : R -27005-A                   COUNTIES : OWEN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-0918397              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 601-06854                 2.000  EACH|    1727.00000       3454.00|    1570.00000       3140.00|    1443.75000        2887.50
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0065 723-08056                15.100  m   |    3750.00000      56625.00|    5845.00000      88259.50|    5026.73000       75903.62
  STRUCTURE, PRECAST THREE-SIDED, 4800 mm |                            |                            |
  X 1520 mm                               |                            |                            |
     SECTION TOTALS                       |             $    399,941.02|             $    455,000.00|                $    515,729.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    399,941.02|             $    455,000.00|                $    515,729.93
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 165 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   842,965.50                                                  ROUTE : US 231, I-74, I-65
     CALL ORDER   : 165                     CONTRACT ID : R -27130-A                   COUNTIES : TIPPECANOE      MONTGOMERY
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 BOONE
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 99990AI

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0821499     DREW, JAMES H. CORPORATION                                             $    689,190.40     100.0000%
   2   35-1643252     C-TECH CORPORATION, INC.                                               $    711,822.50     103.2838%
   3   35-2110733     SPECIALTIES COMPANY LLC                                                $    749,711.00     108.7814%
====================================================================================================================================
                                          |(1) 35-0821499              |(2) 35-1643252              |(3) 35-2110733
                                          |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.    |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL ATTENUATORS, NEW OR MODERNIZED
                                          |                            |                            |
0001 110-01001                        LUMP|   13030.00000      13030.00|   10000.00000      10000.00|   37500.00000       37500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-02240                27.000  SYS |     155.00000       4185.00|      69.00000       1863.00|     163.00000        4401.00
  PAVEMENT REMOVAL                        |                            |                            |
0003 202-93741                 1.000  EACH|     250.00000        250.00|     210.00000        210.00|     300.00000         300.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0004 202-94793                15.000  LFT |     140.00000       2100.00|     230.00000       3450.00|     178.00000        2670.00
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0005 202-95027                17.000  EACH|     675.00000      11475.00|    1100.00000      18700.00|     700.00000       11900.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0006 601-06228                10.000  EACH|   50450.00000     504500.00|   51850.00000     518500.00|   53400.00000      534000.00
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0007 601-06246                 4.000  EACH|   30300.00000     121200.00|   31600.00000     126400.00|   31700.00000      126800.00
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            |
0008 601-06284                 1.000  EACH|    1460.00000       1460.00|    3200.00000       3200.00|    1000.00000        1000.00
  IMPACT ATTENUATOR, RESET, CR, W1, TL-2  |                            |                            |
0009 601-94689                 2.000  EACH|    2075.00000       4150.00|    1850.00000       3700.00|    2500.00000        5000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0010 601-99105               100.000  LFT |      12.85000       1285.00|      12.00000       1200.00|      20.00000        2000.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0011 602-06729                 6.000  EACH|       7.00000         42.00|       9.00000         54.00|      10.00000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0012 602-91266               142.000  LFT |     108.00000      15336.00|     121.25000      17217.50|      92.00000       13064.00
  MEDIAN BARRIER, CONCRETE, MODIFIED      |                            |                            |
0013 801-06710                30.000  DAY |      36.00000       1080.00|      80.00000       2400.00|      50.00000        1500.00
  FLASHING ARROW SIGN                     |                            |                            |
0014 801-06775                        LUMP|    6275.00000       6275.00|    3200.00000       3200.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   842,965.50                                                  ROUTE : US 231, I-74, I-65
     CALL ORDER   : 165                     CONTRACT ID : R -27130-A                   COUNTIES : TIPPECANOE      MONTGOMERY
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 BOONE

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0821499              |(2) 35-1643252              |(3) 35-2110733
                                          |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.    |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 805-96014               288.000  LFT |       9.80000       2822.40|       6.00000       1728.00|       7.00000        2016.00
  SAW CUT, FULL DEPTH                     |                            |                            |
     SECTION TOTALS                       |             $    689,190.40|             $    711,822.50|                $    749,711.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    689,190.40|             $    711,822.50|                $    749,711.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 169 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    14,000.00                                                  ROUTE : 267
     CALL ORDER   : 169                     CONTRACT ID : R -27149-B                   COUNTIES : HENDRICKS
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/30/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 129400M

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $      5,887.36     100.0000%
   2   35-1874009     HAUER EXCAVATING                                                       $      7,373.00     125.2344%
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     12,000.00     203.8265%
   4   35-1815287     DENNEY EXCAVATING INC.                                                 $     14,500.00     246.2903%
====================================================================================================================================
                                          |(1) 30-8027898              |(2) 35-1874009              |(3) 35-1817574
                                          |BRYAN'S HAULING & EXCAVATING|HAUER EXCAVATING            |YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|    1000.00000       1000.00|     600.00000        600.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|    4887.36000       4887.36|    6773.00000       6773.00|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
     SECTION TOTALS                       |             $      5,887.36|             $      7,373.00|                $     12,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      5,887.36|             $      7,373.00|                $     12,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 169 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    14,000.00                                                  ROUTE : 267
     CALL ORDER   : 169                     CONTRACT ID : R -27149-B                   COUNTIES : HENDRICKS
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1815287              |                            |
                                          |DENNEY EXCAVATING INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|     300.00000        300.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-03000                        LUMP|   14200.00000      14200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
     SECTION TOTALS                       |             $     14,500.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     14,500.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 171 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    13,155.76                                                  ROUTE : STATE ROAD 47
     CALL ORDER   : 171                     CONTRACT ID : R -27281-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 03/30/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 525400A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $      7,984.30     100.0000%
   2   35-1874009     HAUER EXCAVATING                                                       $      8,890.00     111.3435%
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $     12,450.00     155.9310%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     12,850.00     160.9408%
   5   35-1815287     DENNEY EXCAVATING INC.                                                 $     16,000.00     200.3932%
====================================================================================================================================
                                          |(1) 30-8027898              |(2) 35-1874009              |(3) 35-1381845
                                          |BRYAN'S HAULING & EXCAVATING|HAUER EXCAVATING            |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    6934.30000       6934.30|    7940.00000       7940.00|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE parcel 1   |                            |                            |
0002 621-01004                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|     350.00000         350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06559              1000.000  SYS |       0.75000        750.00|       0.45000        450.00|       1.10000        1100.00
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $      7,984.30|             $      8,890.00|                $     12,450.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $      7,984.30|             $      8,890.00|                $     12,450.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 171 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    13,155.76                                                  ROUTE : STATE ROAD 47
     CALL ORDER   : 171                     CONTRACT ID : R -27281-A                   COUNTIES : MONTGOMERY
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1815287              |
                                          |YARDBERRY LANDSCAPE         |DENNEY EXCAVATING INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   12000.00000      12000.00|   14500.00000      14500.00|
  HOUSES AND BUILDINGS, REMOVE parcel 1   |                            |                            |
0002 621-01004                 1.000  EACH|     750.00000        750.00|     400.00000        400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06559              1000.000  SYS |       0.10000        100.00|       1.10000       1100.00|
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $     12,850.00|             $     16,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     12,850.00|             $     16,000.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 189 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,149,804.38                                                  ROUTE : 157
     CALL ORDER   : 189                     CONTRACT ID : RS-27020-A                   COUNTIES : GREENE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4328010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $  1,778,966.58     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,921,777.63     108.0277%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                16.000  MOS |    1000.00000      16000.00|    1000.00000      16000.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   22600.00000      22600.00|   63000.00000      63000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                85.000  LFT |       4.10000        348.50|      13.00000       1105.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278              2032.000  LFT |       4.60000       9347.20|       4.75000       9652.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-93741                10.000  EACH|     260.00000       2600.00|     250.00000       2500.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-94954                40.000  LFT |      25.51020       1020.41|      26.25000       1050.00|
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            |
0009 203-02000              6305.000  CYS |       1.00000       6305.00|       9.00000      56745.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02376                        LUMP|    1530.00000       1530.00|    1600.00000       1600.00|
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            |
0011 205-06932                50.000  LFT |       5.70000        285.00|       6.00000        300.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 211-07454               128.000  CYS |      34.50000       4416.00|      35.50000       4544.00|
  STRUCTURE BACKFILL                      |                            |                            |
0013 213-52830               150.000  CYS |     100.00000      15000.00|     100.00000      15000.00|
  FLOWABLE MORTAR                         |                            |                            |
0014 213-52831                30.000  EACH|     145.00000       4350.00|     145.00000       4350.00|
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0015 303-01180              6260.000  TON |      15.25000      95465.00|      12.30000      76998.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0016 303-07449              2110.000  TON |      18.00000      37980.00|      16.25000      34287.50|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 189 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,149,804.38                                                  ROUTE : 157
     CALL ORDER   : 189                     CONTRACT ID : RS-27020-A                   COUNTIES : GREENE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 304-07490               300.000  TON |     140.00000      42000.00|     135.00000      40500.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0018 401-06264                        LUMP|    5650.00000       5650.00|    2500.00000       2500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0019 401-07327             12820.000  TON |      31.00000     397420.00|      34.00000     435880.00|
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            |
0020 401-07378             15220.000  TON |      29.75000     452795.00|      30.00000     456600.00|
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0022 402-07451               800.000  TON |      39.50000      31600.00|      40.00000      32000.00|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0023 405-05517                28.000  TON |     220.00000       6160.00|     330.00000       9240.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                94.000  TON |     180.00000      16920.00|     175.00000      16450.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01128                 2.000  EACH|    1225.00000       2450.00|    1100.00000       2200.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0026 601-01846                 6.000  EACH|    1640.00000       9840.00|    1750.00000      10500.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0027 601-02103                25.000  LFT |      16.00000        400.00|      16.50000        412.50|
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0028 601-92948              1538.000  LFT |       2.05000       3152.90|       3.75000       5767.50|
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0029 601-94689                 8.000  EACH|    1920.00000      15360.00|    2700.00000      21600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-95300                 4.000  EACH|     205.00000        820.00|      85.00000        340.00|
  CONNECTOR, A S                          |                            |                            |
0031 601-99105               625.000  LFT |      10.05000       6281.25|      10.75000       6718.75|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 604-06069               165.000  SYS |      13.65000       2252.25|      14.30000       2359.50|
  CURB RAMP, CONCRETE                     |                            |                            |
0033 604-06070               135.000  SYS |      58.50000       7897.50|      61.00000       8235.00|
  SIDEWALK, CONCRETE                      |                            |                            |
0034 605-06120               280.000  LFT |      35.00000       9800.00|      36.50000      10220.00|
  CURB, CONCRETE                          |                            |                            |
0035 610-07487              1724.000  TON |      64.00000     110336.00|      65.00000     112060.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0036 615-06527                 1.000  EACH|     505.00000        505.00|     525.00000        525.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0037 616-02320               145.000  SYS |       2.25000        326.25|       2.50000        362.50|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,149,804.38                                                  ROUTE : 157
     CALL ORDER   : 189                     CONTRACT ID : RS-27020-A                   COUNTIES : GREENE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-06405               118.000  TON |      25.50000       3009.00|      29.00000       3422.00|
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     275.00000        550.00|     700.00000       1400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06559               100.000  SYS |       2.90000        290.00|       4.50000        450.00|
  MULCHED SEEDING, R                      |                            |                            |
0041 621-06567                 1.260  MG  |       2.00000          2.52|       3.00000          3.78|
  WATER                                   |                            |                            |
0042 621-06575               300.000  SYS |       5.00000       1500.00|      12.30000       3690.00|
  SODDING, NURSERY                        |                            |                            |
0043 711-91996                        LUMP|    7860.00000       7860.00|    8500.00000       8500.00|
  REPAIR EXISTING STRUCTURE               |                            |                            |
0044 715-05121               160.000  LFT |      90.00000      14400.00|      95.00000      15200.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            |
0045 715-05128                40.000  LFT |     145.00000       5800.00|     150.00000       6000.00|
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            |
0046 715-06004                 2.000  EACH|    1050.00000       2100.00|    1100.00000       2200.00|
  CONCRETE ANCHOR, 48 IN.                 |                            |                            |
0047 715-46010                 6.000  EACH|     275.00000       1650.00|     300.00000       1800.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0048 715-90588                12.000  LFT |      25.00000        300.00|      30.00000        360.00|
  PIPE, RELAID, 12 IN.                    |                            |                            |
0049 801-06203              4950.000  LFT |       0.76000       3762.00|       0.30000       1485.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0050 801-06207              4950.000  LFT |       0.60000       2970.00|       1.00000       4950.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0051 801-06640                64.000  EACH|      75.00000       4800.00|      80.00000       5120.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06775                        LUMP|   97000.00000      97000.00|   85000.00000      85000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0053 808-06712              5050.000  LFT |       0.08000        404.00|       0.08000        404.00|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0054 808-06713             87700.000  LFT |       0.08000       7016.00|       0.08000       7016.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0055 808-06714             66100.000  LFT |       0.08000       5288.00|       0.08000       5288.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0056 808-75297                26.000  LFT |       8.05000        209.30|       8.40000        218.40|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,149,804.38                                                  ROUTE : 157
     CALL ORDER   : 189                     CONTRACT ID : RS-27020-A                   COUNTIES : GREENE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 808-75300                67.000  LFT |       2.00000        134.00|       2.10000        140.70|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0058 808-75340                 2.000  EACH|     400.00000        800.00|     425.00000        850.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0059 808-75996              1096.000  EACH|       5.25000       5754.00|       6.00000       6576.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998              1096.000  EACH|      17.50000      19180.00|      18.25000      20002.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0061 306-08033            136000.000  SYS |       0.36000      48960.00|       0.68000      92480.00|
  MILLING, ASPHALT, 1 IN.                 |                            |                            |
0062 306-08043              7910.000  SYS |       1.75000      13842.50|       2.25000      17797.50|
  MILLING, TRANSITION                     |                            |                            |
0063 304-07492              4270.000  TON |      43.60000     186172.00|      38.60000     164822.00|
  WIDENING WITH HMA, TYPE A               |                            |                            |
     SECTION TOTALS                       |             $  1,778,966.58|             $  1,921,777.63|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,778,966.58|             $  1,921,777.63|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 201 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,157,967.48                                                  ROUTE : 50
     CALL ORDER   : 201                     CONTRACT ID : RS-27098-A                   COUNTIES : MARTIN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0425035

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1056038     CALCAR QUARRIES, INC.                                                  $    922,329.64     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,127,283.13     122.2212%
   3   35-1418333     ROGERS GROUP, INC.                                                     $  1,175,000.00     127.3947%
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,283,468.80     139.1551%
====================================================================================================================================
                                          |(1) 35-1056038              |(2) 35-1357381              |(3) 35-1418333
                                          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    9500.00000       9500.00|    4500.00000       4500.00|    7620.19000        7620.19
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1100.00000       5500.00|    1250.00000       6250.00|    1200.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   20300.00000      20300.00|   44000.00000      44000.00|   75000.00000       75000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-93741                47.000  EACH|     145.00000       6815.00|     210.00000       9870.00|     305.00000       14335.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0006 303-01180               500.000  TON |      20.00000      10000.00|      23.00000      11500.00|      40.00000       20000.00
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0007 303-07449               100.000  TON |      15.00000       1500.00|      21.00000       2100.00|      10.00000        1000.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0008 304-07490               385.000  TON |      75.00000      28875.00|     120.00000      46200.00|     170.00000       65450.00
  HMA PATCHING, TYPE B                    |                            |                            |
0009 401-06264                        LUMP|    5600.00000       5600.00|    4500.00000       4500.00|    5600.00000        5600.00
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07321             13045.000  TON |      30.95000     403742.75|      36.50000     476142.50|      35.50000      463097.50
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0011 402-07451               350.000  TON |      40.00000      14000.00|      45.00000      15750.00|      45.00000       15750.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0012 405-05517                33.000  TON |     240.00000       7920.00|     300.00000       9900.00|     300.00000        9900.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05520                42.000  TON |     180.00000       7560.00|     185.00000       7770.00|     190.00000        7980.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-94689                47.000  EACH|    2600.00000     122200.00|    2750.00000     129250.00|    2500.00000      117500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 610-07487               825.000  TON |      46.50000      38362.50|      80.00000      66000.00|      70.00000       57750.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 201 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,157,967.48                                                  ROUTE : 50
     CALL ORDER   : 201                     CONTRACT ID : RS-27098-A                   COUNTIES : MARTIN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1056038              |(2) 35-1357381              |(3) 35-1418333
                                          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06203              4063.000  LFT |       0.30000       1218.90|       0.40000       1625.20|       1.00000        4063.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0017 801-06207              4063.000  LFT |       1.10000       4469.30|       1.00000       4063.00|       0.75000        3047.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0018 801-06640                59.000  EACH|      70.00000       4130.00|      85.00000       5015.00|      90.00000        5310.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06775                        LUMP|   24100.00000      24100.00|   45000.00000      45000.00|   75000.00000       75000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0020 805-02503               526.000  LFT |       0.35000        184.10|       0.50000        263.00|       0.40000         210.40
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0021 805-78795               210.000  LFT |       8.25000       1732.50|      10.00000       2100.00|       9.00000        1890.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0022 808-06711             26586.000  LFT |       0.01000        265.86|       0.01000        265.86|       0.09000        2392.74
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0023 808-06712             10156.000  LFT |       0.08400        853.10|       0.09000        914.04|       0.09000         914.04
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0024 808-06713             81250.000  LFT |       0.08400       6825.00|       0.09000       7312.50|       0.09000        7312.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0025 808-06714             64617.000  LFT |       0.08400       5427.83|       0.09000       5815.53|       0.09000        5815.53
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75215               132.000  LFT |       2.04000        269.28|       2.20000        290.40|       2.25000         297.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0027 808-75260               220.000  LFT |       2.04000        448.80|       2.20000        484.00|       2.25000         495.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0028 808-75297               100.000  LFT |       4.08000        408.00|       4.50000        450.00|       4.50000         450.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0029 808-75300               300.000  LFT |       1.02000        306.00|       1.10000        330.00|       1.10000         330.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0030 808-75996              1385.000  EACH|       3.40000       4709.00|       4.80000       6648.00|       4.75000        6578.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0031 808-75998              1385.000  EACH|      17.50000      24237.50|      19.20000      26592.00|      18.50000       25622.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0032 306-08033            162239.000  SYS |       0.38000      61650.82|       0.50000      81119.50|       0.40000       64895.60
  MILLING, ASPHALT, 1 IN.                 |                            |                            |
0034 202-02241               350.000  LFT |       7.00000       2450.00|       2.50000        875.00|       2.50000         875.00
  GUARDRAIL, REMOVE                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/03
                                                                                                                   PAGE : 201 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,157,967.48                                                  ROUTE : 50
     CALL ORDER   : 201                     CONTRACT ID : RS-27098-A                   COUNTIES : MARTIN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1056038              |(2) 35-1357381              |(3) 35-1418333
                                          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 612-04315                98.000  TON |     780.00000      76440.00|     800.00000      78400.00|     825.00000       80850.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0036 612-60410              1504.000  EACH|       6.40000       9625.60|       7.00000      10528.00|       6.50000        9776.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0037 306-08043              5946.000  SYS |       1.80000      10702.80|       2.60000      15459.60|       2.00000       11892.00
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $    922,329.64|             $  1,127,283.13|                $  1,175,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    922,329.64|             $  1,127,283.13|                $  1,175,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,157,967.48                                                  ROUTE : 50
     CALL ORDER   : 201                     CONTRACT ID : RS-27098-A                   COUNTIES : MARTIN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    6000.00000       6000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1580.00000       7900.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   64000.00000      64000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-93741                47.000  EACH|     510.00000      23970.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0006 303-01180               500.000  TON |      34.50000      17250.00|                            |
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0007 303-07449               100.000  TON |      21.00000       2100.00|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0008 304-07490               385.000  TON |     125.00000      48125.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0009 401-06264                        LUMP|    6000.00000       6000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07321             13045.000  TON |      39.00000     508755.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0011 402-07451               350.000  TON |      55.00000      19250.00|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0012 405-05517                33.000  TON |     310.00000      10230.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05520                42.000  TON |     245.00000      10290.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-94689                47.000  EACH|    3000.00000     141000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 610-07487               825.000  TON |      85.00000      70125.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0016 801-06203              4063.000  LFT |       1.00000       4063.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0017 801-06207              4063.000  LFT |       2.00000       8126.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0018 801-06640                59.000  EACH|      83.00000       4897.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0019 801-06775                        LUMP|   40000.00000      40000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0020 805-02503               526.000  LFT |       0.37000        194.62|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,157,967.48                                                  ROUTE : 50
     CALL ORDER   : 201                     CONTRACT ID : RS-27098-A                   COUNTIES : MARTIN
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |                            |
                                          |RUDOLPH, J.H. & CO          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 805-78795               210.000  LFT |       8.65000       1816.50|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0022 808-06711             26586.000  LFT |       0.01000        265.86|                            |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0023 808-06712             10156.000  LFT |       0.09000        914.04|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0024 808-06713             81250.000  LFT |       0.09000       7312.50|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0025 808-06714             64617.000  LFT |       0.09000       5815.53|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0026 808-75215               132.000  LFT |       2.15000        283.80|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0027 808-75260               220.000  LFT |       2.15000        473.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0028 808-75297               100.000  LFT |       4.30000        430.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0029 808-75300               300.000  LFT |       1.07000        321.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0030 808-75996              1385.000  EACH|       4.60000       6371.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0031 808-75998              1385.000  EACH|      18.30000      25345.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0032 306-08033            162239.000  SYS |       0.85000     137903.15|                            |
  MILLING, ASPHALT, 1 IN.                 |                            |                            |
0034 202-02241               350.000  LFT |       2.60000        910.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0035 612-04315                98.000  TON |     812.00000      79576.00|                            |
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0036 612-60410              1504.000  EACH|       6.70000      10076.80|                            |
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0037 306-08043              5946.000  SYS |       2.25000      13378.50|                            |
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $  1,283,468.80|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,283,468.80|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,304,820.68                                                  ROUTE : 50
     CALL ORDER   : 207                     CONTRACT ID : RS-27099-A                   COUNTIES : LAWRENCE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0425036

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $  1,929,000.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,972,921.90     102.2769%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   13242.69000      13242.69|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    1200.00000      10800.00|    1100.00000       9900.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   50000.00000      50000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               298.000  LFT |       3.50000       1043.00|       3.50000       1043.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-93741                32.000  EACH|     130.00000       4160.00|     215.00000       6880.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0007 303-01180               320.000  TON |      47.25000      15120.00|      24.00000       7680.00|
  COMPACTED AGGREGATE, NO. 53             |                            |                            |
0008 303-07449               100.000  TON |       5.00000        500.00|      22.00000       2200.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0009 304-07491               330.000  TON |     160.00000      52800.00|     130.00000      42900.00|
  HMA PATCHING, TYPE C                    |                            |                            |
0010 401-06264                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0011 401-07328             13900.000  TON |      37.00000     514300.00|      42.70000     593530.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            |
0012 401-07379             18534.000  TON |      30.00000     556020.00|      32.30000     598648.20|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            |
0013 405-05517                34.000  TON |     250.00000       8500.00|     280.00000       9520.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                92.000  TON |     200.00000      18400.00|     180.00000      16560.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-94689                32.000  EACH|    2700.00000      86400.00|    2750.00000      88000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               298.000  LFT |      12.00000       3576.00|      12.25000       3650.50|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,304,820.68                                                  ROUTE : 50
     CALL ORDER   : 207                     CONTRACT ID : RS-27099-A                   COUNTIES : LAWRENCE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 610-07488              1528.000  TON |      70.00000     106960.00|      62.00000      94736.00|
  HMA FOR APPROACHES, TYPE C              |                            |                            |
0018 615-06527                 1.000  EACH|     325.00000        325.00|     500.00000        500.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0019 616-02320              4500.000  SYS |       1.80000       8100.00|       1.30000       5850.00|
  GEOTEXTILES                             |                            |                            |
0020 616-06405              9000.000  TON |      20.00000     180000.00|      18.00000     162000.00|
  RIPRAP, REVETMENT                       |                            |                            |
0021 801-06203             10234.000  LFT |       1.00000      10234.00|       0.26000       2660.84|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0022 801-06207              5117.000  LFT |       0.75000       3837.75|       1.00000       5117.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0023 801-06640                35.000  EACH|     100.00000       3500.00|      80.00000       2800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   75000.00000      75000.00|   67500.00000      67500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 808-06711              7837.000  LFT |       0.09000        705.33|       0.09000        705.33|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0026 808-06712             12793.000  LFT |       0.09000       1151.37|       0.09000       1151.37|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0027 808-06713            102344.000  LFT |       0.09000       9210.96|       0.09000       9210.96|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0028 808-06714             79630.000  LFT |       0.09000       7166.70|       0.09000       7166.70|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0029 808-75297                60.000  LFT |      13.50000        810.00|      13.75000        825.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0030 808-75996              1207.000  EACH|       6.00000       7242.00|       6.40000       7724.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0031 808-75998              1280.000  EACH|      20.00000      25600.00|      18.00000      23040.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0032 306-08033            142376.000  SYS |       0.45000      64069.20|       0.50000      71188.00|
  MILLING, ASPHALT, 1 IN.                 |                            |                            |
0033 612-04315                48.000  TON |     850.00000      40800.00|     840.00000      40320.00|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0034 612-60410               736.000  EACH|       6.75000       4968.00|       7.00000       5152.00|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0035 306-08036             25000.000  SYS |       0.60000      15000.00|       0.85000      21250.00|
  MILLING, ASPHALT, 2 IN.                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,304,820.68                                                  ROUTE : 50
     CALL ORDER   : 207                     CONTRACT ID : RS-27099-A                   COUNTIES : LAWRENCE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1357381              |
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 306-08043              2229.000  SYS |       2.00000       4458.00|       1.80000       4012.20|
  MILLING, TRANSITION                     |                            |                            |
     SECTION TOTALS                       |             $  1,929,000.00|             $  1,972,921.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,929,000.00|             $  1,972,921.90|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   245,542.78                                                  ROUTE : 90
     CALL ORDER   : 211                     CONTRACT ID : RT-26569-B                   COUNTIES : LAKE
     LETTING DATE : 10/21/03  10:00 AM      DISTRICT    : TOLL
                                          CONTRACT TIME : 11/30/05  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    229,385.00     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    235,634.00     102.7242%
====================================================================================================================================
                                          |(1) 35-1473652              |(2) 35-1817574              |
                                          |SLUSSER'S GREEN THUMB, INC. |YARDBERRY LANDSCAPE         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 105-06657                 3.000  MOS |    1000.00000       3000.00|     300.00000        900.00|
  PHONE, CELLULAR                         |                            |                            |
0002 110-01001                        LUMP|   12605.00000      12605.00|   10000.00000      10000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 622-05616               111.000  EACH|      59.00000       6549.00|      58.00000       6438.00|
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                            |                            |
  DWARF, OVER 18 TO 24 IN.                |                            |                            |
0004 622-05623                 3.000  EACH|     292.00000        876.00|     300.00000        900.00|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, 36 IN. OR UNDER          |                            |                            |
0005 622-05639               525.000  EACH|      28.92000      15183.00|      40.00000      21000.00|
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                            |                            |
  IN.                                     |                            |                            |
0006 622-05649                36.000  EACH|     262.00000       9432.00|     200.00000       7200.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 1.25 TO 2 IN.                      |                            |                            |
0007 622-05650               466.000  EACH|     390.00000     181740.00|     406.00000     189196.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN.                       |                            |                            |
     SECTION TOTALS                       |             $    229,385.00|             $    235,634.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    229,385.00|             $    235,634.00|
====================================================================================================================================




