

INDIANA DEPARTMENT OF TRANSPORTATION  
NOTICE TO HIGHWAY CONTRACTORS

PAGE 1

DATE OF LETTING: August 17, 2004  
TIME OF LETTING: 10:00 AM EASTERN STANDARD

Sealed proposals for certain highway improvements as described below will be received from contractors holding a valid Certificate of Qualification issued by the Indiana Department of Transportation.

=====

LOCATION OF DEPOSIT: Indiana Department of Transportation, Mr. Michael R. Beuchel, Contract Services Manager,  
Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218

LOCATION OF OPENING: All proposals will immediately thereafter be taken to the Auditorium, Government Center South,  
402 West Washington Street, Indianapolis, Indiana where they will be publicly opened and read.

=====

Contract documents may be purchased at the office of the Indiana Department of Transportation, Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, IN 46204-2218, telephone 317-232-5070, fax 317-232-0676. Checks should be made payable to the Indiana Department of Transportation. No refunds will be made for material returned except in cases of error in filling orders. Sample proposals may be purchased for twelve dollars and fifty cents (\$12.50) each. Bidding proposals will be issued until 4:30 P.M., eastern standard time, the last work day preceding the bid opening date. Bids will be considered as provided for in the Prequalification and Bidding Regulations on file. Copies are available in Room N855, Government Center North.

Contract documents may be examined in Room N855, Government Center North, 100 North Senate Avenue, Indianapolis, Indiana.

An executed bid bond and an executed performance bond shall be included with the bid except on contracts for roadside mowing, vegetation control, demolition, landscaping, fencing, seeding and sodding, bridge painting, and guardrail installations of \$100,000 or less, the bidder may elect not to furnish a performance bond.

All projects are to be constructed in accordance with the applicable Federal, State and Local laws. On applicable Federal Aid projects, the Work Hours Act of 1962 (Public Law 87-851) and the Davis-Bacon Act of 1968 and any subsequent amendments to these Acts will apply. The Indiana Department of Transportation hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to the invitation and will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for award.

\*\*\*\*\*  
\* MINORITY BUSINESS ENTERPRISE \*  
\*\*\*\*\*

On Non-Federal-Aid Construction contracts, Indiana Department of Transportation (INDOT) encourages utilization of minority business enterprises (MBEs) in bids; however, award of such contracts will not be based upon achievement of any specific goal.

"Minority business enterprise" or "minority business" means an individual, partnership, corporation, limited liability company, or joint venture of any kind that is owned and controlled by one (1) or more persons who are: (1) United States citizens; and (2) member of a racial minority group.

"Owned and controlled" means having: (1) ownership of at least fifty-one percent of the enterprise, including corporate stock of a corporation; (2) control over the management and active in the day-to-day operations of the business; and (3) an interest in the capital, assets, and profits and losses of the business proportionate to the percentage of ownership.

"Racial minority group" means: (1) Blacks; (2) American Indians; (3) Hispanics; (4) Asian Americans; and (5) other similar racial minority groups.

INTERNET ADDRESS

For additional information, visit the INDOT Contract Services website at [www.in.gov/dot/div/contracts/letting/index.html](http://www.in.gov/dot/div/contracts/letting/index.html)

June 29, 2004

MEMORANDUM

To: INDOT Contractors

From: J. Bryan Nicol  
Commissioner

Subject: INDOT's Further Consideration of a Partial, Retroactive, Compensation Plan  
for Steel Price Increases

INDOT learned at the AASHTO Spring Meeting that only three (3) States were implementing retroactive compensation plans for steel price increases at the time of the meeting. INDOT needs to obtain additional information relative to the amount and number of claims associated with steel price increases, so that an informed decision can be made pertaining to INDOT's participation in such a plan.

INDOT has identified the following parameters for a potential partial compensation plan:

- 1) No compensation for contracts let after March 1, 2004;
- 2) No compensation for contracts having steel deliveries prior to July 1, 2003;
- 3) Only contract items with a total value of \$20,000 or more will be considered;
- 4) No Compensation if the contract price increase is less than \$1000;
- 5) Contract price increases will be based on the Contractor's documentation or an indexed adjustment amount, whichever is less; and
- 6) Partial compensation may vary based on available State funds, the number of Contractor claims, and the total dollar amount of Contractor claims.

This philosophy is based on the fact that the Contractor and its Supplier should be responsible and accountable for most of the risk. In addition, if the steel prices drop in the future, INDOT does not anticipate the Contractors to issue refunds to the State for the price decreases between the time of bidding and the actual delivery of the products.

INDOT is allowing the Contractors to stockpile named steel items, in order to avoid/mitigate potential price increases.

The deadline for Claim Submissions shall be August 1, 2004. A "Claim Submission Form" has been prepared and is attached herewith for your use.

Once all of the claims have been received and reviewed by INDOT, we will make the final determination relative to INDOT's implementation of such a partial compensation plan. As you may know, the FHWA has already stated that they can not participate in any retroactive compensation plans for steel price increases or any other price increases on a retroactive basis.

Send the completed form and attachments to:

Mr. Dennis Kuchler  
Chief, Contracts and Construction Division  
100 North Senate Avenue  
Indiana Government Center North, Room N 855  
Indianapolis, IN 46204

INDOT takes its responsibility of being fair and just to all contractors very seriously and will handle this matter in that vane.

JBN/RKS/blm

cc: Tim Jeffers  
R. K. Smutzer  
Anne O'Connor  
Dennis Kuchler  
ICI – Charlie Kahl  
APAI – Lloyd Bandy  
ACPA- Indiana Chapter- Mike Byers  
File

Claim Submission Form  
Steel Price Increases

Deadline for Submission: August 1, 2004

Contract No. \_\_\_\_\_

Letting Date: \_\_\_\_\_

Steel Supplier: \_\_\_\_\_

Date of Steel Quote: \_\_\_\_\_

Amount of Steel Quote: \$ \_\_\_\_\_  
(Attachment #1 – Written Quote)

Contract Line Item: \_\_\_\_\_

Contract Quantity Amount: \_\_\_\_\_

Date Steel Delivered: \_\_\_\_\_

Invoiced Cost of Steel: \$ \_\_\_\_\_  
(Attachment #2 – Invoice for Delivery)

Quantity of Steel Delivered: \_\_\_\_\_

Total Amount of Steel Price Increase: \$ \_\_\_\_\_

Name of Contractor: \_\_\_\_\_

I attest that all of the aforementioned information is true and accurate.

Principle Signature of Contractor: \_\_\_\_\_

Date of Signature: \_\_\_\_\_

Attachments (2)

# 1) Written Quote

# 2) Invoice(s) for Delivery(ies)

CALL 121 CONTRACT R -26447-A ADDED TRAVEL LANES AND SMALL STRUCTURE REPLACEMENT GREENFIELD DISTRICT PG. 1

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9785950	B050010	ADDED TRAVEL LANES MARION COUNTY - ON BROOKVILLE ROAD FROM ARLINGTON AVENUE TO HUNTER ROAD WEST OF I-465 (RP 109+149)
9885952	B050010	SMALL STRUCTURE REPLACEMENT STR. NO. MARION 3402F, CAST IN PLACE BOX CULVERT EXTENTION MARION COUNTY - ON BROOKVILLE ROAD OVER LICK CREEK, SOUTHEAST OF KITLEY AVENUE
COMPLETION DATE: October 17, 2005		DBE GOAL: 6.0 QUALIFICATIONS: B(A) C(B)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS: PLANS:	\$ 20.00	X-SECT: \$ 7.60 0.00
BRIDGE ITEMS: PLANS:	\$ 3.40	X-SECT: \$ 0.00

CALL 141 CONTRACT R -27114-A NEW ROAD CONSTRUCTION GREENFIELD DISTRICT PG. 5

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0088830	9989032	NEW ROAD CONSTRUCTION WAYNE COUNTY - INDUSTRIES ROAD FROM US 27 TO SYLVAN NOOK DRIVE
COMPLETION TIME: 110 WORK DAYS		DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS: PLANS:	\$ 7.60	X-SECT: \$ 5.80 0.00

CALL 151 CONTRACT R -27258-A ADDED TRAVEL LANES VINCENNES DISTRICT PG. 7

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
9903120	0244037	ADDED TURN LANES DUBOIS COUNTY - ON SR 56 AT COUNTY ROAD 180N. (039+010)
COMPLETION DATE: July 01, 2005		DBE GOAL: 5.0 QUALIFICATIONS: C(B)
PROPOSAL PRICE:	\$ 12.50	
ROAD ITEMS: PLANS:	\$ 5.60	X-SECT: \$ 0.00 0.00

CALL 181 CONTRACT R -27565-A INTERSECTION IMPROVEMENT FT. WAYNE DISTRICT PG. 9

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

9800790 | 2192026 INTERSECTION IMPROVEMENT  
ALLEN COUNTY - ON US 33 AT CARROLL ROAD, 7.1 MILES NORTH OF  
US 30 (RP 043+037)

COMPLETION DATE: November 30, 2004 DBE GOAL: 8.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 7.00 X-SECT: \$ 0.00 0.00

CALL 191 CONTRACT R -27601-A PCCP CLEANING AND SEALING JOINTS LAPORTE DISTRICT PG. 11

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0300984 | 2062003 PCCP CLEANING AND SEALING JOINTS  
ST. JOSEPH COUNTY - ON US 20 FROM EAST JCT. WITH US 31 TO  
ELKHART COUNTY LINE(RP 078+083 TO 087+033)

COMPLETION DATE: November 15, 2004 DBE GOAL: 0.0 QUALIFICATIONS: A(B) E(Q)

PROPOSAL PRICE: \$ 12.50

CALL 201 CONTRACT R -27605-A NEW INTERCHANGE CONSTRUCTION, NEW SIGN CONSTRUCTION LAPORTE DISTRICT PG. 12

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0200346 | 0658151 NEW INTERCHANGE CONSTRUCTION  
JASPER COUNTY - ON I-65 AT STATE ROAD 14 (RP 219+096  
TO 221+006)

0300724 | 0658156 NEW SIGN INSTALLATION  
JASPER COUNTY - ON I-65 AT STATE ROAD 14 (RP 219+096 TO  
221+006)

COMPLETION DATE: November 30, 2005 DBE GOAL: 3.0 QUALIFICATIONS: A(B) C(B)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 14.80 X-SECT: \$ 12.40 0.00  
TRAFFIC ITEMS: PLANS: \$ 3.80

CALL 207 CONTRACT R -27629-A DEMOLITION OF STRUCTURES, REMOVAL OF UST'S CRAWFORDSVILLE DISTRICT PG. 16

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

NOTICE TO CONTRACTORS -- August 17, 2004 LETTING

0400333 | 081600C

DEMOLITION OF STRUCTURES, REMOVAL OF UST'S  
TIPPECANOE COUNTY - ON SR 43 AT CR 600N & 650N, FROM 0.036  
MILE NORTH OF I-65 TO 1.16 MILE NORTH OF I-65

COMPLETION DATE: February 25, 2005 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 1.40 X-SECT: \$ 0.00 0.00

CALL 211 CONTRACT R -27641-A PCCP PATCHING AND CRACK AND JOINT SEAL AND ROUT GREENFIELD DISTRICT PG. 17

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400315 | 0691109 PCCP PATCHING AND CRACK AND JOINT ROUT AND SEAL  
HAMILTON COUNTY - ON I-69 FROM I-465 TO SR 26 (RP 000+000  
TO 055+000)

COMPLETION TIME: 70 WORK DAYS DBE GOAL: 5.0 QUALIFICATIONS: A(B) E(Q)

PROPOSAL PRICE: \$ 12.50

CALL 221 CONTRACT R -27642-A PCCP PATCHING AND ASPHALT RESURFACE GREENFIELD DISTRICT PG. 18

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400390 | 0703252 PCCP PATCHING AND ASPHALT RESURFACE  
HANCOCK, HENRY, MARION, WAYNE COUNTIES - ON I-70 FROM 1.38  
MILES EAST OF I-465 TO US 27(RP 091+020 TO 151+000)

COMPLETION TIME: 100 WORK DAYS DBE GOAL: 2.0 QUALIFICATIONS: A(B) E(Q)

PROPOSAL PRICE: \$ 12.50

CALL 231 CONTRACT R -27677-A DEMOLITION, HOUSES AND BUILDING, REMOVE VINCENNES DISTRICT PG. 19

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400470 | 070300B DEMOLITION, HOUSES AND BUILDING, REMOVE  
SPENCER COUNTY - ON US 231 FROM SR 62 TO CO. RD. 2050N.  
(RP 030+032 TO 032+039)

COMPLETION DATE: December 17, 2004 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 2.00 X-SECT: \$ 0.00 0.00

CALL 251 CONTRACT R -27685-A HOUSES AND BUILDINGS, REMOVE FT. WAYNE DISTRICT PG. 20

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0400501	228000V	HOUSES AND BUILDINGS, REMOVE LAGRANGE COUNTY - ON US 20 AT SR 9 IN LAGRANGE (RP 121+027)

COMPLETION DATE: February 25, 2005 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 1.40 X-SECT: \$ 0.00 0.00

CALL 261 CONTRACT R -27699-A DEMOLITION, HOUSES AND BUILDINGS, REMOVE GREENFIELD DISTRICT PG. 21

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0400510	120300M	DEMOLITION, BUILDINGS AND HOUSES, REMOVE HOWARD COUNTY - ON US 35 FROM GOYER ROAD TO BRIDGE OVER WILDCAT CREEK(RP 093+047 TO 107+070)

COMPLETION DATE: October 30, 2004 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 1.00 X-SECT: \$ 0.00 0.00

CALL 271 CONTRACT R -27776-A NEW PAVEMENT FT. WAYNE DISTRICT PG. 22

PROJECT CONTROL NUMBER	FED/STATE NUMBER	LOCATION
-----		-----
0400576	674C280	NEW PAVEMENT LAGRANGE COUNTY - ON DNR ROAD TO NASBY LAKE DAM IN PIGEON RIVER FISH AND WILDLIFE AREA
0400577	674C281	NEW PAVEMENT LAGRANGE COUNTY - ROADS AT MONGO MILL POND IN PIGEON RIVER FISH AND WILDLIFE AREA
0400578	674C282	NEW PAVEMENT STEBEN COUNTY - PARKING AREA AT BIG OTTER LAKE IN PIGEON RIVER FISH AND WILD LIFE AREA

COMPLETION DATE: November 05, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50  
 ROAD ITEMS: PLANS: \$ 0.80 X-SECT: \$ 0.00 0.00

CALL 281 CONTRACT R -27777-A HOUSES AND BUILDINGS, REMOVE VINCENNES DISTRICT PG. 23

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400590 | 012500E HOUSES AND BUILDINGS, REMOVE  
WARRICK COUNTY - ON SR 62 FROM I-164 TO 3.2 MILES EAST OF I-164

COMPLETION DATE: March 25, 2005 DBE GOAL: 0.0 QUALIFICATIONS: C(B) E(T)

PROPOSAL PRICE: \$ 12.50  
ROAD ITEMS: PLANS: \$ 1.40 X-SECT: \$ 0.00 0.00

CALL 321 CONTRACT RS-27024-A HMA RESURFACE VINCENNES DISTRICT PG. 24

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100472 | 494200B HMA RESURFACE  
KNOX COUNTY - ON SR 159 FROM SR 67 (RP 000+000) TO SR 58 (RP 006+007)

COMPLETION DATE: October 15, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 341 CONTRACT RS-27596-A ROAD REHABILITATION SEYMOUR DISTRICT PG. 26

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0400085 | 0652152 ROAD REHABILITATION  
JACKSON AND SCOTT COUNTIES - ON I-65 FROM SR 56 TO SR 250 (RP 029+032 TO 041+004)

COMPLETION DATE: September 02, 2005 DBE GOAL: 4.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 411 CONTRACT B -27221-B BRIDGE REHABILITATION LAPORTE DISTRICT PG. 27

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION

0100408 | 2850007 BRIDGE DECK OVERLAY, STR. 331-50-6685A, CONTINUOUS  
REINFORCED CONCRETE SLAB, 3 SPANS TOTAL LENGTH 86.00 FT  
MARSHALL COUNTY - ON SR 331 OVER ARMEY DITCH, 0.45 MILE  
NORTH OF SR 106 (RP 021+030)

NOTICE TO CONTRACTORS -- August 17, 2004 LETTING

COMPLETION DATE: November 24, 2004 DBE GOAL: 10.0 QUALIFICATIONS: D(A)  
 PROPOSAL PRICE: \$ 12.50  
 BRIDGE ITEMS: PLANS: \$ 2.60 X-SECT: \$ 0.00

CALL 421 CONTRACT B -27451-B BRIDGE PAINTING CRAWFORDSVILLE DISTRICT PG. 29

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION  
 -----  
 0300960 | 9999037 BRIDGE STEEL PAINTING  
 VARIOUS COUNTIES - ON VARIOUS BRIDGES CARRYING VARIOUS ROADS  
 THROUGHOUT THE CRAWFORDSVILLE DISTRICT

COMPLETION DATE: June 24, 2005 DBE GOAL: 2.0 QUALIFICATIONS: E(M)  
 PROPOSAL PRICE: \$ 12.50

CALL 431 CONTRACT B -27673-A BRIDGE REPLACEMENT GREENFIELD DISTRICT PG. 31

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION  
 -----  
 0100378 | 9933041 BRIDGE REPLACEMENT, STR. HENRY-90, CONTINUOUS COMPOSITE  
 PRESTRESSED CONCRETE I-BEAM, 3 SPANS TOTAL LENGTH 118.00 FT  
 HENRY COUNTY - ON COUNTY ROAD 400 WEST OVER DUCK CREEK,  
 APPROX 4 MILES WEST OF NEW CASTLE

COMPLETION DATE: April 15, 2005 DBE GOAL: 10.0 QUALIFICATIONS: D(A)  
 PROPOSAL PRICE: \$ 12.50  
 BRIDGE ITEMS: PLANS: \$ 6.60 X-SECT: \$ 0.00

CALL 511 CONTRACT M -27131-A INSTITUTION ROAD MAINTENANCE VINCENNES DISTRICT PG. 33

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION  
 -----  
 0300579 | 998200A INSTITUTION ROAD MAINTENANCE  
 VANDERBURGH COUNTY - VARIOUS LOCATIONS ON USI CAMPUS

COMPLETION TIME: 20 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)  
 PROPOSAL PRICE: \$ 12.50

CALL 521 CONTRACT M -27283-A PATCH AND REHAB HMA PAVEMENT FT. WAYNE DISTRICT PG. 34

PROJECT CONTROL NUMBER | FED/STATE NUMBER LOCATION  
 -----

## NOTICE TO CONTRACTORS -- August 17, 2004 LETTING

0300668 | 20000AN

PATCH AND REHAB HMA PAVEMENT  
 ALLEN COUNTY - ON US 27 FROM PETTIT AVE (RP 111+015) TO  
 COLISEUM BLVD (RP 115+078) IN FT WAYNE

COMPLETION DATE: November 20, 2004

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 531 CONTRACT M -27622-A HMA RESURFACE

FT. WAYNE DISTRICT

PG. 35

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400288 | 20000AQ

HMA RESURFACE  
 ELKHART COUNTY - ON STATE ROAD 15 FROM MILL ST (RP 082+025)  
 TO WALNUT AVE (RP 082+052) IN GOSHEN

COMPLETION DATE: November 01, 2004

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 541 CONTRACT M -27644-A HMA RESURFACE AND PIPE LINING

FT. WAYNE DISTRICT

PG. 36

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400396 | 20000AR

HMA RESURFACE AND PIPE LINING  
 MIAMI COUNTY - ON US 31 AT BUSINESS 31 AND PIPE LINING ON US  
 31 (RP 193+035) AND ON SR 218 (RP 036+082)

COMPLETION DATE: November 12, 2004

DBE GOAL: 0.0 QUALIFICATIONS: B(A) C(B)

PROPOSAL PRICE: \$ 12.50

CALL 551 CONTRACT M -27667-A WEDGE AND LEVEL

FT. WAYNE DISTRICT

PG. 38

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400447 | 20000AS

WEDGE AND LEVEL  
 LAGRANGE & NOBLE COUNTIES - VARIOUS LOCATIONS IN THE ANGOLA  
 AND ELKHART SUBDISTRICTS

COMPLETION DATE: November 13, 2004

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 561 CONTRACT M -27672-A HMA RESURFACE SEYMOUR DISTRICT PG. 39

PROJECT CONTROL NUMBER   FED/STATE NUMBER	LOCATION
-----	-----
0400460   991000E	HMA RESURFACE CLARK & SCOTT COUNTIES - CLARK STATE FOREST MAIN ROAD SYSTEM

COMPLETION TIME: 25 WORK DAYS DBE GOAL: 0.0 QUALIFICATIONS: B(A)  
 PROPOSAL PRICE: \$ 12.50

CALL 571 CONTRACT M -27728-A HMA RESURFACE CRAWFORDSVILLE DISTRICT PG. 40

PROJECT CONTROL NUMBER   FED/STATE NUMBER	LOCATION
-----	-----
0400488   996100D	HMA RESURFACE PARKE & MONTGOMERY COUNTIES - VARIOUS LOCATIONS WITHIN TURKEY RUN AND SHADES STATE PARKS

COMPLETION DATE: October 05, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)  
 PROPOSAL PRICE: \$ 12.50

CALL 581 CONTRACT M -27729-A WEDGE AND LEVEL CRAWFORDSVILLE DISTRICT PG. 41

PROJECT CONTROL NUMBER   FED/STATE NUMBER	LOCATION
-----	-----
0400489   996100A	WEDGE AND LEVEL PARKE COUNTY - VARIOUS LOCATIONS WITHIN THE RACCOON STATE RECREATIONAL AREA

COMPLETION DATE: October 05, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)  
 PROPOSAL PRICE: \$ 12.50

CALL 591 CONTRACT M -27730-A WEDGE AND LEVEL CRAWFORDSVILLE DISTRICT PG. 42

PROJECT CONTROL NUMBER   FED/STATE NUMBER	LOCATION
-----	-----
0400490   996000B	WEDGE AND LEVEL OWEN & PUTNAM COUNTIES - AT VARIOUS LOCATIONS WITHIN LIEBER STATE RECREATIONAL AREA

COMPLETION DATE: October 07, 2004 DBE GOAL: 0.0 QUALIFICATIONS: B(A)

## NOTICE TO CONTRACTORS -- August 17, 2004 LETTING

PROPOSAL PRICE: \$ 12.50

---

 CALL 601 CONTRACT M -27738-A ASPHALT RESURFACE SEYMOUR DISTRICT PG. 43

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400549 | 50000AI

 ASPHALT RESURFACE  
 CLARK AND FLOYD COUNTIES - AT THE FALLS CITY SUB-DISTRICT  
 UNIT AND THE NEW ALBANY UNIT

COMPLETION TIME: 20 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

---

 CALL 611 CONTRACT M -27739-A INSTITUTION AND PARK ROAD MAINTENANCE GREENFIELD DISTRICT PG. 44

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400550 | STT 99990BB

 INSTITUTION AND PARK ROAD MAINTENANCE  
 MADISON & DELAWARE COUNTIES - BALL STATE UNIVERSITY, INDIANA  
 REFORMATORY AT PENDLETON, & MOUNDS STATE PARK

COMPLETION TIME: 15 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

---

 CALL 621 CONTRACT M -27744-A WEDGE AND LEVEL LAPORTE DISTRICT PG. 45

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400566 | 40000AW

 WEDGE AND LEVEL  
 CARROLL COUNTY - ON STATE ROAD 218 FROM SR 25 (RP 000+000)  
 TO SR 29 (RP 013+079)

COMPLETION TIME: 10 WORK DAYS

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

---

 CALL 631 CONTRACT M -27798-A WEDGE AND LEVEL FT. WAYNE DISTRICT PG. 46

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400625 | 20000AV

 WEDGE AND LEVEL  
 VARIOUS COUNTIES - AT VARIOUS LOCATIONS IN THE ANGOLA AND  
 ELKHART SUB DISTRICTS

NOTICE TO CONTRACTORS -- August 17, 2004 LETTING

COMPLETION DATE: November 13, 2004

DBE GOAL: 0.0 QUALIFICATIONS: B(A)

PROPOSAL PRICE: \$ 12.50

CALL 651 CONTRACT MT-27763-A GUARDRAIL MAINTENANCE TOLL ROAD DISTRICT PG. 47

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400571 | NA

GUARDRAIL MAINTENANCE  
VARIOUS COUNTIES - ON I-90 FROM MILEPOST 0.0 IN LAKE COUNTY  
TO MILEPOST 73.0 IN ST JOSEPH COUNTY

COMPLETION DATE: September 01, 2006

DBE GOAL: 0.0 QUALIFICATIONS: E(K)

PROPOSAL PRICE: \$ 12.50

CALL 661 CONTRACT MT-27764-A GUARDRAIL MAINTENANCE TOLL ROAD DISTRICT PG. 49

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400572 | NA

GUARDRAIL MAINTENANCE  
ST JOSEPH, ELKHART, LAGRANGE & STEUBEN CO'S - ON I-90 TOLL  
ROAD FROM MILEPOST 73.0 TO MILEPOST 156.7

COMPLETION DATE: September 01, 2006

DBE GOAL: 0.0 QUALIFICATIONS:

PROPOSAL PRICE: \$ 12.50

CALL 721 CONTRACT T -27492-A LIGHTING SEYMOUR DISTRICT PG. 50

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0300267 | 06510AJ

LIGHTING  
CLARK COUNTY - ON I-65 FROM THE OHIO RIVER (RP 000+000) TO  
PENNSYLVANIA RAILROAD (RP 001+010)

COMPLETION DATE: March 31, 2005

DBE GOAL: 0.0 QUALIFICATIONS: E(A)

PROPOSAL PRICE: \$ 12.50

TRAFFIC ITEMS: PLANS: \$ 1.80

CALL 741 CONTRACT T -27734-A INSTALL OR REPLACE PAVEMENT MARKINGS LAPORTE DISTRICT PG. 51

PROJECT CONTROL NUMBER | FED/STATE NUMBER

LOCATION

0400516 | 40000AX

INSTALL OR REPLACE PAVEMENT MARKINGS

NOTICE TO CONTRACTORS -- August 17, 2004 LETTING  
VARIOUS COUNTIES - AT VARIOUS SPECIFIED LOCATIONS THROUGHOUT  
THE LAPORTE DISTRICT

COMPLETION TIME: 45 WORK DAYS  
PROPOSAL PRICE: \$ 12.50

DBE GOAL: 0.0 QUALIFICATIONS: E(G)