
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 511 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,131,971.32                                                   ROUTE : CR 1070 W 
     CALL ORDER   : 511                     CONTRACT ID : B -26927-B                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     3,113,636.38  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     3,136,358.03  100.7297% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1385672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   19400.00000       19400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1600.00000       24000.00|    1302.00000       19530.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  155000.00000      155000.00|  154201.00000      154201.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   60000.00000       60000.00|   63000.00000       63000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000             1846.000  CYS  |      10.00000       18460.00|      11.64000       21487.44| 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070            63601.000  CYS  |       7.00000      445207.00|       7.79000      495451.79| 
  BORROW                                  |                             |                             | 
0009 204-02290                2.000  EACH |    2350.00000        4700.00|     234.00000         468.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0010 205-06930               10.400  TON  |     100.00000        1040.00|      25.00000         260.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0011 205-06936               25.600  TON  |     100.00000        2560.00|      35.00000         896.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937            10668.000  LFT  |       1.25000       13335.00|       1.25000       13335.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-06938              188.000  LFT  |      25.00000        4700.00|       7.85000        1475.80| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,131,971.32                                                   ROUTE : CR 1070 W 
     CALL ORDER   : 511                     CONTRACT ID : B -26927-B                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1385672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 206-51220               96.000  CYS  |      45.00000        4320.00|      55.00000        5280.00| 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51225               16.000  CYS  |      40.00000         640.00|      14.95000         239.20| 
  EXCAVATION, DRY                         |                             |                             | 
0016 206-51235                       LUMP |   60000.00000       60000.00|  185307.00000      185307.00| 
  COFFERDAM                               |                             |                             | 
0017 207-07502             4930.000  SYS  |       4.00000       19720.00|       2.95000       14543.50| 
  SUBGRADE TREATMENT, TYPE D              |                             |                             | 
0018 211-06467               70.000  CYS  |      65.00000        4550.00|      33.00000        2310.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454              811.000  CYS  |      20.00000       16220.00|      20.84000       16901.24| 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 215-07043            37270.000  SYS  |       3.00000      111810.00|       2.95000      109946.50| 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0021 301-07448             6918.400  TON  |      14.00000       96857.60|      14.06000       97272.70| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-01180              978.000  TON  |      15.00000       14670.00|      16.37000       16009.86| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 401-07320              926.000  TON  |      40.00000       37040.00|      41.50000       38429.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07389             1875.000  TON  |      38.00000       71250.00|      33.50000       62812.50| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 404-05514             2935.000  SYS  |       5.00000       14675.00|       3.50000       10272.50| 
  SEAL COAT, 5                            |                             |                             | 
0026 405-05517                3.000  TON  |     375.00000        1125.00|       1.00000           3.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0027 406-05520               17.400  TON  |     200.00000        3480.00|     200.00000        3480.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02800                4.000  EACH |     950.00000        3800.00|     925.00000        3700.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0029 601-06037                4.000  EACH |     700.00000        2800.00|     685.00000        2740.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0030 601-99105              500.000  LFT  |      14.00000        7000.00|      13.55000        6775.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 609-06257              158.000  SYS  |      55.00000        8690.00|      62.00000        9796.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0032 610-07486              145.000  TON  |      60.00000        8700.00|      58.50000        8482.50| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,131,971.32                                                   ROUTE : CR 1070 W 
     CALL ORDER   : 511                     CONTRACT ID : B -26927-B                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1385672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 615-06505                9.000  EACH |     430.00000        3870.00|     410.00000        3690.00| 
  MONUMENT, B                             |                             |                             | 
0034 615-06510                1.000  EACH |     360.00000         360.00|     350.00000         350.00| 
  MONUMENT, C                             |                             |                             | 
0035 615-06515                1.000  EACH |     175.00000         175.00|     170.00000         170.00| 
  MONUMENT, D                             |                             |                             | 
0036 616-02320             2361.000  SYS  |       2.00000        4722.00|       1.52000        3588.72| 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405             2101.000  TON  |      17.00000       35717.00|      15.57000       32712.57| 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 617-04488             1406.000  SYS  |      10.00000       14060.00|       3.73000        5244.38| 
  GEOGRID, SUBGRADE                       |                             |                             | 
0039 621-01004                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06553              901.000  LBS  |       2.25000        2027.25|       2.25000        2027.25| 
  SEED MIXTURE, R                         |                             |                             | 
0041 621-06557              398.000  LBS  |       2.10000         835.80|       2.10000         835.80| 
  SEED MIXTURE, T                         |                             |                             | 
0042 621-06565               16.000  TON  |     320.00000        5120.00|     320.00000        5120.00| 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06567                0.500  MG   |      10.00000           5.00|      10.00000           5.00| 
  WATER                                   |                             |                             | 
0044 621-06574              117.000  SYS  |       4.50000         526.50|       4.50000         526.50| 
  SODDING                                 |                             |                             | 
0045 622-52436                4.000  EACH |      36.00000         144.00|      36.00000         144.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0046 622-91786              190.000  EACH |      15.00000        2850.00|      15.00000        2850.00| 
  SEEDLING                                |                             |                             | 
0047 622-98200                6.000  EACH |      36.00000         216.00|      36.00000         216.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0048 701-05779                       LUMP |   67000.00000       67000.00|   72000.00000       72000.00| 
  FURNISHING DRILLED SHAFT DRILLING       |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0049 701-05780              285.000  CYS  |     975.00000      277875.00|     890.31000      253738.35| 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0050 701-05781              285.000  CYS  |     325.00000       92625.00|      60.00000       17100.00| 
  UNCLASSIFIED SHAFT EXCAVATION           |                             |                             | 
0051 701-05784               72.000  LFT  |     350.00000       25200.00|     152.00000       10944.00| 
  TRIAL SHAFT HOLES                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,131,971.32                                                   ROUTE : CR 1070 W 
     CALL ORDER   : 511                     CONTRACT ID : B -26927-B                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1385672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 701-05785              120.000  LFT  |     170.00000       20400.00|      46.81000        5617.20| 
  EXPLORATION (SHAFT EXCAVATION)          |                             |                             | 
0053 701-05787                       LUMP |   22000.00000       22000.00|    6422.00000        6422.00| 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                             |                             | 
  DATA COLLECTION                         |                             |                             | 
0054 701-91792               10.000  EACH |     140.00000        1400.00|     130.00000        1300.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0055 701-93575              725.000  LFT  |      36.00000       26100.00|      50.67000       36735.75| 
  PILE, STEEL H, HP 14 X 73               |                             |                             | 
0056 702-04878             1288.000  LBS  |       1.75000        2254.00|       3.08000        3967.04| 
  GRATES, BASINS, AND FITTINGS, DUCTILE   |                             |                             | 
  IRON                                    |                             |                             | 
0057 702-04883              420.000  LBS  |       5.00000        2100.00|       4.31000        1810.20| 
  DRAIN PIPE, DUCTILE IRON, 6 IN.         |                             |                             | 
0058 702-51005              247.000  CYS  |     550.00000      135850.00|     417.00000      102999.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0059 703-51030            23920.000  LBS  |       0.70000       16744.00|       0.92000       22006.40| 
  REINFORCING STEEL                       |                             |                             | 
0060 703-51032           179879.000  LBS  |       0.75000      134909.25|       0.81000      145701.99| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0061 704-51002              542.000  CYS  |     430.00000      233060.00|     438.00000      237396.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-08352             1014.000  LFT  |      80.00000       81120.00|      78.80000       79903.20| 
  RAILING, CF-1                           |                             |                             | 
0063 707-05995             1617.000  LFT  |     270.00000      436590.00|     288.22000      466051.74| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 72 IN. X 60 IN.                   |                             |                             | 
0064 709-51821                       LUMP |    8750.00000        8750.00|    7100.00000        7100.00| 
  SURFACE SEAL                            |                             |                             | 
0065 710-51864              800.000  EACH |      14.50000       11600.00|       9.58000        7664.00| 
  FIELD DRILLED HOLE                      |                             |                             | 
0066 714-26724              202.000  LFT  |     545.00000      110090.00|     618.00000      124836.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 4 FT.                |                             |                             | 
0067 714-26725              108.000  LFT  |     660.00000       71280.00|     671.00000       72468.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 6 FT.                |                             |                             | 
0068 715-05407              132.000  LFT  |      10.00000        1320.00|       3.42000         451.44| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,131,971.32                                                   ROUTE : CR 1070 W 
     CALL ORDER   : 511                     CONTRACT ID : B -26927-B                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1385672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 724-51925               63.000  LFT  |     100.00000        6300.00|      85.82000        5406.66| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0070 801-04308                2.000  EACH |     785.00000        1570.00|     395.00000         790.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06640                8.000  EACH |     280.00000        2240.00|     145.00000        1160.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06775                       LUMP |    2500.00000        2500.00|    4885.00000        4885.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               90.000  LFT  |      24.50000        2205.00|      22.25000        2002.50| 
  BARRICADE, III-A                        |                             |                             | 
0074 802-05701               36.000  LFT  |      12.75000         459.00|      12.50000         450.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0075 802-76025               22.500  SFT  |      19.00000         427.50|      18.45000         415.13| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0076 808-06713            11732.000  LFT  |       0.14000        1642.48|       0.24000        2815.68| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0077 808-06726               70.000  LFT  |       3.50000         245.00|       1.90000         133.00| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,113,636.38|           $     3,136,358.03|            
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,113,636.38|           $     3,136,358.03|            
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,602,570.78                                                   ROUTE : 
     CALL ORDER   : 521                     CONTRACT ID : B -27252-A                   COUNTIES : DELAWARE 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $     2,078,873.95  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     2,458,920.97  118.2814% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     2,534,960.68  121.9391% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,653,000.00  127.6172% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,742,001.75  131.8984% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $     3,281,729.69  157.8609% 
       35-1385672      FORCE CONSTRUCTION CO. INC.                                                         IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1128289          |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6376.46000        6376.46|   17400.00000       17400.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               12.000  MOS  |    1890.00000       22680.00|    1750.00000       21000.00|    1275.00000       15300.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  102943.69000      102943.69|  125000.00000      125000.00|  125500.00000      125500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20588.73000       20588.73|   25000.00000       25000.00|   23500.00000       23500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 201-90788                       LUMP |    1000.00000        1000.00|    4600.00000        4600.00|    4500.00000        4500.00 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-02240              271.400  SYS  |      17.00000        4613.80|      13.50000        3663.90|      12.50000        3392.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02245                2.000  EACH |     333.50000         667.00|     400.00000         800.00|     200.00000         400.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0010 202-02273               74.000  SYS  |      18.00000        1332.00|      26.00000        1924.00|      25.00000        1850.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02278              406.000  LFT  |       7.00000        2842.00|       3.00000        1218.00|       7.25000        2943.50 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,602,570.78                                                   ROUTE : 
     CALL ORDER   : 521                     CONTRACT ID : B -27252-A                   COUNTIES : DELAWARE 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1128289         |(   3  ) 35-1364963 
                                          |PRIMCO, INC.                 |BEATY CONSTRUCTION, INC.     |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-51328                       LUMP |   95807.59000       95807.59|  218828.67000      218828.67|  137500.00000      137500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-52710              264.000  SYS  |      13.20000        3484.80|       5.50000        1452.00|      10.00000        2640.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-78515                       LUMP |    1600.00000        1600.00|    1620.00000        1620.00|    1750.00000        1750.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 205-06937              400.000  LFT  |       4.20000        1680.00|       2.20000         880.00|       2.00000         800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51220              617.000  CYS  |      45.00000       27765.00|      30.00000       18510.00|     150.00000       92550.00 
  EXCAVATION, WET                         |                             |                             | 
0017 206-51225               49.000  CYS  |      15.50000         759.50|      17.00000         833.00|      50.00000        2450.00 
  EXCAVATION, DRY                         |                             |                             | 
0018 206-51235                       LUMP |   56920.70000       56920.70|  220000.00000      220000.00|  135000.00000      135000.00 
  COFFERDAM                               |                             |                             | 
0019 211-07454              308.000  CYS  |      33.50000       10318.00|      30.00000        9240.00|      35.00000       10780.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 302-07455               51.000  CYS  |      51.20000        2611.20|      43.00000        2193.00|      37.50000        1912.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 303-01180               39.000  TON  |      35.60000        1388.40|      18.00000         702.00|      27.50000        1072.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 306-08043              294.000  SYS  |      10.60000        3116.40|      10.00000        2940.00|       6.00000        1764.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 406-05520                1.000  TON  |     180.00000         180.00|     260.00000         260.00|     250.00000         250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 502-06329              117.000  SYS  |      55.00000        6435.00|      90.00000       10530.00|      62.50000        7312.50 
  PCCP, 12 IN.                            |                             |                             | 
0025 604-07897              125.000  SYS  |      87.60000       10950.00|     105.00000       13125.00|      75.00000        9375.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0026 604-91531               97.000  SYS  |      33.00000        3201.00|      32.00000        3104.00|      32.50000        3152.50 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 605-06090              275.000  LFT  |      12.00000        3300.00|      19.00000        5225.00|      20.00000        5500.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0028 605-06100               20.500  LFT  |      13.00000         266.50|      30.00000         615.00|      24.00000         492.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0029 605-06120              160.000  LFT  |      13.00000        2080.00|      23.00000        3680.00|      24.00000        3840.00 
  CURB, CONCRETE                          |                             |                             | 
0030 605-06150               13.000  LFT  |      17.50000         227.50|      30.00000         390.00|      25.00000         325.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0031 609-06259              360.000  SYS  |      55.00000       19800.00|      63.00000       22680.00|      69.50000       25020.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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0032 610-07488              226.000  TON  |      72.00000       16272.00|      53.00000       11978.00|      72.50000       16385.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 616-02320             1374.000  SYS  |       2.10000        2885.40|       1.70000        2335.80|       2.50000        3435.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405              807.000  TON  |      20.10000       16220.70|      28.00000       22596.00|      23.50000       18964.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-06567                2.000  MG   |       5.51000          11.02|       5.00000          10.00|       5.00000          10.00 
  WATER                                   |                             |                             | 
0036 621-06575              340.000  SYS  |       9.25000        3145.00|      10.00000        3400.00|       9.50000        3230.00 
  SODDING, NURSERY                        |                             |                             | 
0037 622-05641                6.000  EACH |     109.50000         657.00|     110.00000         660.00|     120.00000         720.00 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0038 701-51195             1727.000  LFT  |      27.00000       46629.00|      30.00000       51810.00|      37.50000       64762.50 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0039 701-91792               44.000  EACH |     111.20000        4892.80|     165.00000        7260.00|     105.00000        4620.00 
  PILE TIP, STEEL H                       |                             |                             | 
0040 702-51005              386.000  CYS  |     377.00000      145522.00|     470.00000      181420.00|     360.00000      138960.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0041 702-51015              161.000  CYS  |     273.00000       43953.00|     370.00000       59570.00|     310.00000       49910.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0042 702-51046              214.000  CYS  |      90.00000       19260.00|     100.00000       21400.00|     285.00000       60990.00 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0043 702-51110             3072.000  LBS  |       3.00000        9216.00|       2.70000        8294.40|       2.75000        8448.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 702-51863              885.000  EACH |      12.20000       10797.00|      14.50000       12832.50|      12.50000       11062.50 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0045 702-52376               60.600  CYS  |     500.00000       30300.00|     440.00000       26664.00|     675.00000       40905.00 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0046 703-51030            41667.000  LBS  |       0.70000       29166.90|       0.65000       27083.55|       0.72000       30000.24 
  REINFORCING STEEL                       |                             |                             | 
0047 703-51032           205414.000  LBS  |       0.75000      154060.50|       0.75000      154060.50|       0.76000      156114.64 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 704-51002              658.000  CYS  |     398.00000      261884.00|     350.00000      230300.00|     372.50000      245105.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-51020               55.000  CYS  |    1183.00000       65065.00|     950.00000       52250.00|     875.00000       48125.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0050 706-92556              720.000  LFT  |      78.00000       56160.00|     145.00000      104400.00|     162.50000      117000.00 
  STRUCTURAL STEEL RAILING                |                             |                             | 
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0051 709-51821                       LUMP |   11726.04000       11726.04|   12000.00000       12000.00|   12500.00000       12500.00 
  SURFACE SEAL                            |                             |                             | 
0052 711-51038                       LUMP |  480000.00000      480000.00|  453843.00000      453843.00|  625000.00000      625000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0053 714-44240               43.000  CYS  |     484.00000       20812.00|     630.00000       27090.00|     375.00000       16125.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0054 715-91361               72.000  LFT  |      54.30000        3909.60|      55.00000        3960.00|       5.75000         414.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0055 715-92037             1557.000  LFT  |       7.12000       11085.84|       4.25000        6617.25|       5.25000        8174.25 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0056 720-44000                5.000  EACH |     474.00000        2370.00|     280.00000        1400.00|     275.00000        1375.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0057 724-51925              153.000  LFT  |     138.00000       21114.00|     100.00000       15300.00|     110.00000       16830.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0058 726-92406               18.000  EACH |     715.00000       12870.00|     850.00000       15300.00|     600.00000       10800.00 
  BEARING ASSEMBLY, ELASTOMERIC B1        |                             |                             | 
0059 726-92406               18.000  EACH |     715.00000       12870.00|     850.00000       15300.00|     750.00000       13500.00 
  BEARING ASSEMBLY, ELASTOMERIC B2        |                             |                             | 
0060 726-92406                9.000  EACH |     731.00000        6579.00|     850.00000        7650.00|     850.00000        7650.00 
  BEARING ASSEMBLY, ELASTOMERIC F3        |                             |                             | 
0061 728-98377                       LUMP |    4500.00000        4500.00|    4400.00000        4400.00|    4500.00000        4500.00 
  MASONRY COATING                         |                             |                             | 
0062 801-01504                6.000  EACH |      27.00000         162.00|      50.00000         300.00|      30.00000         180.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0063 801-01505                6.000  EACH |      28.00000         168.00|      70.00000         420.00|      32.00000         192.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0064 801-04308                4.000  EACH |     235.00000         940.00|     350.00000        1400.00|     250.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0065 801-06207             1415.000  LFT  |       0.73000        1032.95|       1.30000        1839.50|       1.00000        1415.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0066 801-06625               29.000  EACH |      72.00000        2088.00|      85.00000        2465.00|      80.00000        2320.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0067 801-06640               11.000  EACH |     195.00000        2145.00|     115.00000        1265.00|     225.00000        2475.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06710              240.000  DAY  |      15.75000        3780.00|      15.00000        3600.00|      15.00000        3600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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0069 801-06775                       LUMP |   14638.00000       14638.00|   24100.00000       24100.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 801-07118              144.000  LFT  |       7.30000        1051.20|      10.00000        1440.00|       8.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0071 802-76025               18.750  SFT  |       9.75000         182.81|      20.00000         375.00|      20.00000         375.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0072 805-01439                1.000  EACH |     850.00000         850.00|     970.00000         970.00|    1000.00000        1000.00 
  MICROWAVE DETECTOR                      |                             |                             | 
0073 805-01816                6.000  EACH |     900.00000        5400.00|    1700.00000       10200.00|    1625.00000        9750.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0074 805-01842                9.000  EACH |     600.00000        5400.00|     820.00000        7380.00|     790.00000        7110.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0075 805-02069                1.000  EACH |    5409.00000        5409.00|    4800.00000        4800.00|    4575.00000        4575.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0076 805-02072                1.000  EACH |    6903.00000        6903.00|    5500.00000        5500.00|    5150.00000        5150.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0077 805-02073                1.000  EACH |    6303.00000        6303.00|    6000.00000        6000.00|    5600.00000        5600.00 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0078 805-02074                1.000  EACH |    6200.00000        6200.00|    4000.00000        4000.00|    4000.00000        4000.00 
  SIGNAL CANTILEVER STRUCTURE, 10 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0079 805-02077                1.000  EACH |    6803.00000        6803.00|    6800.00000        6800.00|    6385.00000        6385.00 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0080 805-02087                       LUMP |    1000.00000        1000.00|     215.00000         215.00|     250.00000         250.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0081 805-02151               12.000  EACH |     250.00000        3000.00|     535.00000        6420.00|     525.00000        6300.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0082 805-04133                1.000  EACH |     250.00000         250.00|     950.00000         950.00|     910.00000         910.00 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0083 805-04736              250.000  LFT  |       0.90000         225.00|       1.15000         287.50|       1.20000         300.00 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
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0084 805-05698                1.000  EACH |     800.00000         800.00|    1300.00000        1300.00|    1250.00000        1250.00 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0085 805-06592             1617.000  LFT  |      12.50000       20212.50|      11.50000       18595.50|      10.65000       17221.05 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0086 805-78100                2.000  EACH |    8500.00000       17000.00|    9450.00000       18900.00|    8850.00000       17700.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0087 805-78205               14.000  EACH |     520.00000        7280.00|     590.00000        8260.00|     570.00000        7980.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0088 805-78230                3.000  EACH |     850.00000        2550.00|     650.00000        1950.00|     612.00000        1836.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0090 805-78445                2.000  EACH |     475.00000         950.00|     670.00000        1340.00|     630.00000        1260.00 
  SIGNAL SERVICE                          |                             |                             | 
0091 805-78467              295.000  LFT  |       1.45000         427.75|       1.60000         472.00|       1.55000         457.25 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0092 805-78480             1361.000  LFT  |       0.95000        1292.95|       1.00000        1361.00|       1.00000        1361.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0093 805-78485              636.000  LFT  |       1.00000         636.00|       1.10000         699.60|       1.10000         699.60 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0094 805-78490             1238.000  LFT  |       1.10000        1361.80|       1.20000        1485.60|       1.15000        1423.70 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0095 805-78900                1.000  EACH |     440.00000         440.00|     450.00000         450.00|     435.00000         435.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0096 805-78925                2.000  EACH |     540.00000        1080.00|     950.00000        1900.00|     910.00000        1820.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0097 807-02191                4.000  EACH |     600.00000        2400.00|     800.00000        3200.00|     755.00000        3020.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0098 807-03738                5.000  EACH |    3286.00000       16430.00|    3500.00000       17500.00|    3290.00000       16450.00 
  LIGHT POLE ASSEMBLY, STREET , ORNAMENTA |                             |                             | 
0099 807-04112              700.000  LFT  |       0.75000         525.00|       1.10000         770.00|       1.05000         735.00 
  WIRE, XHHW, NO. 10 COPPER IN CONDUIT,   |                             |                             | 
  2-1C                                    |                             |                             | 
0100 807-86910                5.000  EACH |      30.00000         150.00|      32.50000         162.50|      32.00000         160.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0101 807-86915                5.000  EACH |      45.00000         225.00|      32.50000         162.50|      32.00000         160.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
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0102 807-86920                5.000  EACH |      30.00000         150.00|      13.00000          65.00|      12.50000          62.50 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0103 807-86925                5.000  EACH |      40.00000         200.00|      20.00000         100.00|      20.00000         100.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0104 807-86930                5.000  EACH |      20.00000         100.00|       9.50000          47.50|      10.00000          50.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0105 807-86935                5.000  EACH |      25.00000         125.00|      18.50000          92.50|      18.00000          90.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0106 808-03002              886.000  LFT  |       0.38000         336.68|       1.50000        1329.00|       0.45000         398.70 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0107 808-03631              457.000  LFT  |       0.38000         173.66|       1.50000         685.50|       0.45000         205.65 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0108 808-03632              636.000  LFT  |       0.38000         241.68|       1.50000         954.00|       0.45000         286.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0109 808-06716              600.000  LFT  |       0.01000           6.00|       0.80000         480.00|       0.02000          12.00 
  LINE, REMOVE                            |                             |                             | 
0110 808-74805              114.000  LFT  |      27.70000        3157.80|       8.20000         934.80|      30.00000        3420.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0111 808-74807               13.000  EACH |      97.00000        1261.00|     120.00000        1560.00|     100.00000        1300.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0112 808-74808                4.000  EACH |     249.00000         996.00|     160.00000         640.00|     260.00000        1040.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0113 808-94455              833.000  LFT  |       4.70000        3915.10|       2.00000        1666.00|       4.80000        3998.40 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0114 213-08058               20.000  CYS  |      82.40000        1648.00|     126.52000        2530.40|     100.00000        2000.00 
  FLOWABLE BACKFILL                       |                             |                             | 
     SECTION TOTALS                       |           $     2,078,873.95|           $     2,458,920.97|           $     2,534,960.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,078,873.95|           $     2,458,920.97|           $     2,534,960.68 
==================================================================================================================================== 
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SECTION 0001   BRIDGE REHABILITATION AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   13920.00000       13920.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               12.000  MOS  |    1500.00000       18000.00|    2000.00000       24000.00|    2000.00000       24000.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  130000.00000      130000.00|  138000.00000      138000.00|  163132.00000      163132.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   20000.00000       20000.00|   29000.00000       29000.00|   36134.00000       36134.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 201-90788                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  DEBRIS, REMOVE                          |                             |                             | 
0008 202-02240              271.400  SYS  |      12.00000        3256.80|      21.00000        5699.40|      16.00000        4342.40 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02245                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     300.00000         600.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0010 202-02273               74.000  SYS  |      14.00000        1036.00|      73.00000        5402.00|      20.00000        1480.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02278              406.000  LFT  |       4.00000        1624.00|      12.00000        4872.00|       6.00000        2436.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-51328                       LUMP |  250000.00000      250000.00|  227500.00000      227500.00|  342669.00000      342669.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-52710              264.000  SYS  |      15.00000        3960.00|      20.00000        5280.00|      12.00000        3168.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-78515                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3400.00000        3400.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 205-06937              400.000  LFT  |       2.00000         800.00|       2.00000         800.00|       2.32000         928.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51220              617.000  CYS  |      75.00000       46275.00|     125.00000       77125.00|     600.00000      370200.00 
  EXCAVATION, WET                         |                             |                             | 
0017 206-51225               49.000  CYS  |      25.00000        1225.00|      25.00000        1225.00|     240.00000       11760.00 
  EXCAVATION, DRY                         |                             |                             | 
0018 206-51235                       LUMP |  171641.40000      171641.40|  161000.00000      161000.00|  116400.00000      116400.00 
  COFFERDAM                               |                             |                             | 
0019 211-07454              308.000  CYS  |      24.00000        7392.00|      50.00000       15400.00|      42.00000       12936.00 
  STRUCTURE BACKFILL                      |                             |                             | 
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0020 302-07455               51.000  CYS  |      50.00000        2550.00|      55.00000        2805.00|      45.00000        2295.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 303-01180               39.000  TON  |      30.00000        1170.00|      25.00000         975.00|      40.00000        1560.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 306-08043              294.000  SYS  |       9.00000        2646.00|       9.00000        2646.00|      10.00000        2940.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 406-05520                1.000  TON  |     245.00000         245.00|     195.00000         195.00|     209.00000         209.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 502-06329              117.000  SYS  |      60.00000        7020.00|      60.00000        7020.00|      70.00000        8190.00 
  PCCP, 12 IN.                            |                             |                             | 
0025 604-07897              125.000  SYS  |     100.00000       12500.00|      96.00000       12000.00|      64.00000        8000.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0026 604-91531               97.000  SYS  |      40.00000        3880.00|      38.00000        3686.00|      40.00000        3880.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 605-06090              275.000  LFT  |       9.00000        2475.00|       8.00000        2200.00|      14.00000        3850.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0028 605-06100               20.500  LFT  |      26.00000         533.00|      25.00000         512.50|      30.00000         615.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0029 605-06120              160.000  LFT  |      22.00000        3520.00|      21.00000        3360.00|      19.00000        3040.00 
  CURB, CONCRETE                          |                             |                             | 
0030 605-06150               13.000  LFT  |      26.00000         338.00|      25.00000         325.00|      60.00000         780.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0031 609-06259              360.000  SYS  |      85.00000       30600.00|      72.00000       25920.00|      78.00000       28080.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0032 610-07488              226.000  TON  |      50.00000       11300.00|      77.25000       17458.50|      84.00000       18984.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 616-02320             1374.000  SYS  |       3.00000        4122.00|       2.00000        2748.00|       2.00000        2748.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405              807.000  TON  |      25.00000       20175.00|      28.00000       22596.00|      27.38000       22095.66 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-06567                2.000  MG   |       5.00000          10.00|       5.00000          10.00|       5.80000          11.60 
  WATER                                   |                             |                             | 
0036 621-06575              340.000  SYS  |       9.25000        3145.00|       9.25000        3145.00|      10.73000        3648.20 
  SODDING, NURSERY                        |                             |                             | 
0037 622-05641                6.000  EACH |     109.50000         657.00|     109.50000         657.00|     127.00000         762.00 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0038 701-51195             1727.000  LFT  |      40.00000       69080.00|      36.00000       62172.00|      38.16000       65902.32 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
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0039 701-91792               44.000  EACH |     100.00000        4400.00|      91.00000        4004.00|     105.27000        4631.88 
  PILE TIP, STEEL H                       |                             |                             | 
0040 702-51005              386.000  CYS  |     525.00000      202650.00|     475.00000      183350.00|     493.60000      190529.60 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0041 702-51015              161.000  CYS  |     350.00000       56350.00|     265.00000       42665.00|     401.13000       64581.93 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0042 702-51046              214.000  CYS  |     200.00000       42800.00|     175.00000       37450.00|     160.40000       34325.60 
  CONCRETE, FOUNDATION SEAL               |                             |                             | 
0043 702-51110             3072.000  LBS  |       3.50000       10752.00|       2.50000        7680.00|       3.00000        9216.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 702-51863              885.000  EACH |       8.00000        7080.00|      17.00000       15045.00|       9.00000        7965.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0045 702-52376               60.600  CYS  |     500.00000       30300.00|     365.00000       22119.00|     536.08000       32486.45 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0046 703-51030            41667.000  LBS  |       0.75000       31250.25|       0.94000       39166.98|       0.70000       29166.90 
  REINFORCING STEEL                       |                             |                             | 
0047 703-51032           205414.000  LBS  |       0.85000      174601.90|       0.85000      174601.90|       0.73000      149952.22 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 704-51002              658.000  CYS  |     350.00000      230300.00|     400.00000      263200.00|     426.57000      280683.06 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-51020               55.000  CYS  |     850.00000       46750.00|     625.00000       34375.00|     939.96000       51697.80 
  CONCRETE, C, RAILING                    |                             |                             | 
0050 706-92556              720.000  LFT  |     145.00000      104400.00|     143.00000      102960.00|     165.88000      119433.60 
  STRUCTURAL STEEL RAILING                |                             |                             | 
0051 709-51821                       LUMP |   12000.00000       12000.00|   13250.00000       13250.00|   14758.00000       14758.00 
  SURFACE SEAL                            |                             |                             | 
0052 711-51038                       LUMP |  566000.00000      566000.00|  652000.00000      652000.00|  650522.00000      650522.00 
  STRUCTURAL STEEL                        |                             |                             | 
0053 714-44240               43.000  CYS  |     650.00000       27950.00|     425.00000       18275.00|     613.79000       26392.97 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0054 715-91361               72.000  LFT  |      65.00000        4680.00|      35.00000        2520.00|      14.00000        1008.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0055 715-92037             1557.000  LFT  |       7.00000       10899.00|       6.00000        9342.00|       6.00000        9342.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0056 720-44000                5.000  EACH |     350.00000        1750.00|     500.00000        2500.00|     500.00000        2500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0057 724-51925              153.000  LFT  |     100.00000       15300.00|     105.00000       16065.00|     120.00000       18360.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0058 726-92406               18.000  EACH |     800.00000       14400.00|     475.00000        8550.00|     928.00000       16704.00 
  BEARING ASSEMBLY, ELASTOMERIC B1        |                             |                             | 
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0059 726-92406               18.000  EACH |    1000.00000       18000.00|     715.00000       12870.00|     928.00000       16704.00 
  BEARING ASSEMBLY, ELASTOMERIC B2        |                             |                             | 
0060 726-92406                9.000  EACH |    1200.00000       10800.00|    1000.00000        9000.00|     947.00000        8523.00 
  BEARING ASSEMBLY, ELASTOMERIC F3        |                             |                             | 
0061 728-98377                       LUMP |    4200.00000        4200.00|    4200.00000        4200.00|    4376.00000        4376.00 
  MASONRY COATING                         |                             |                             | 
0062 801-01504                6.000  EACH |      28.00000         168.00|      30.00000         180.00|      52.00000         312.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0063 801-01505                6.000  EACH |      29.00000         174.00|      40.00000         240.00|      75.00000         450.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0064 801-04308                4.000  EACH |     240.00000         960.00|     240.00000         960.00|     377.00000        1508.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0065 801-06207             1415.000  LFT  |       0.80000        1132.00|       1.50000        2122.50|       1.39000        1966.85 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0066 801-06625               29.000  EACH |      75.00000        2175.00|     115.00000        3335.00|      90.00000        2610.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0067 801-06640               11.000  EACH |     200.00000        2200.00|     120.00000        1320.00|     122.00000        1342.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06710              240.000  DAY  |      16.00000        3840.00|      13.00000        3120.00|      51.29000       12309.60 
  FLASHING ARROW SIGN                     |                             |                             | 
0069 801-06775                       LUMP |    8000.00000        8000.00|   20000.00000       20000.00|   28819.00000       28819.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 801-07118              144.000  LFT  |       7.50000        1080.00|      11.00000        1584.00|      11.00000        1584.00 
  BARRICADE, III-A                        |                             |                             | 
0071 802-76025               18.750  SFT  |      19.00000         356.25|      18.00000         337.50|      32.48000         609.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0072 805-01439                1.000  EACH |     920.00000         920.00|     900.00000         900.00|    1000.00000        1000.00 
  MICROWAVE DETECTOR                      |                             |                             | 
0073 805-01816                6.000  EACH |    1600.00000        9600.00|    1570.00000        9420.00|    1160.00000        6960.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0074 805-01842                9.000  EACH |     800.00000        7200.00|     760.00000        6840.00|     760.00000        6840.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0075 805-02069                1.000  EACH |    4600.00000        4600.00|    4505.00000        4505.00|    5370.00000        5370.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
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0076 805-02072                1.000  EACH |    5100.00000        5100.00|    5049.00000        5049.00|    6045.00000        6045.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0077 805-02073                1.000  EACH |    5500.00000        5500.00|    5488.00000        5488.00|    6460.00000        6460.00 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0078 805-02074                1.000  EACH |    4000.00000        4000.00|    3910.00000        3910.00|    5000.00000        5000.00 
  SIGNAL CANTILEVER STRUCTURE, 10 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0079 805-02077                1.000  EACH |    6300.00000        6300.00|    6285.00000        6285.00|    7136.00000        7136.00 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
  , ORNAMENTAL                            |                             |                             | 
0080 805-02087                       LUMP |     210.00000         210.00|     200.00000         200.00|    1460.00000        1460.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0081 805-02151               12.000  EACH |     500.00000        6000.00|     495.00000        5940.00|    3967.00000       47604.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0082 805-04133                1.000  EACH |     900.00000         900.00|     880.00000         880.00|     478.00000         478.00 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0083 805-04736              250.000  LFT  |       1.10000         275.00|       1.10000         275.00|       1.00000         250.00 
  SIGNAL CABLE, 4C 18GA.                  |                             |                             | 
0084 805-05698                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|     896.00000         896.00 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2FT. 6 IN. X 7 FT.                    |                             |                             | 
0085 805-06592             1617.000  LFT  |      11.00000       17787.00|      10.50000       16978.50|      17.40000       28135.80 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0086 805-78100                2.000  EACH |    9000.00000       18000.00|    8747.00000       17494.00|   10138.00000       20276.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0087 805-78205               14.000  EACH |     550.00000        7700.00|     543.00000        7602.00|     568.00000        7952.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0088 805-78230                3.000  EACH |     620.00000        1860.00|     602.00000        1806.00|     990.00000        2970.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0090 805-78445                2.000  EACH |     650.00000        1300.00|     620.00000        1240.00|     566.00000        1132.00 
  SIGNAL SERVICE                          |                             |                             | 
0091 805-78467              295.000  LFT  |       1.50000         442.50|       1.50000         442.50|       2.00000         590.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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     CALL ORDER   : 521                     CONTRACT ID : B -27252-A                   COUNTIES : DELAWARE 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 805-78480             1361.000  LFT  |       1.00000        1361.00|       0.95000        1292.95|       0.93000        1265.73 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0093 805-78485              636.000  LFT  |       1.10000         699.60|       1.05000         667.80|       1.22000         775.92 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0094 805-78490             1238.000  LFT  |       1.15000        1423.70|       1.10000        1361.80|       1.33000        1646.54 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0095 805-78900                1.000  EACH |     420.00000         420.00|     418.00000         418.00|     552.00000         552.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0096 805-78925                2.000  EACH |     900.00000        1800.00|     880.00000        1760.00|     893.00000        1786.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0097 807-02191                4.000  EACH |     750.00000        3000.00|     740.00000        2960.00|     556.00000        2224.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0098 807-03738                5.000  EACH |    3300.00000       16500.00|    3260.00000       16300.00|    3886.00000       19430.00 
  LIGHT POLE ASSEMBLY, STREET , ORNAMENTA |                             |                             | 
0099 807-04112              700.000  LFT  |       1.05000         735.00|       1.00000         700.00|       1.45000        1015.00 
  WIRE, XHHW, NO. 10 COPPER IN CONDUIT,   |                             |                             | 
  2-1C                                    |                             |                             | 
0100 807-86910                5.000  EACH |      33.00000         165.00|      30.00000         150.00|      35.00000         175.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0101 807-86915                5.000  EACH |      33.00000         165.00|      30.00000         150.00|      35.00000         175.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0102 807-86920                5.000  EACH |      14.00000          70.00|      12.00000          60.00|      16.00000          80.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0103 807-86925                5.000  EACH |      19.00000          95.00|      18.00000          90.00|      58.00000         290.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0104 807-86930                5.000  EACH |      10.00000          50.00|       9.00000          45.00|      15.00000          75.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0105 807-86935                5.000  EACH |      18.00000          90.00|      17.00000          85.00|      58.00000         290.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0106 808-03002              886.000  LFT  |       0.40000         354.40|       0.38000         336.68|       1.62000        1435.32 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0107 808-03631              457.000  LFT  |       0.40000         182.80|       0.38000         173.66|       1.62000         740.34 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0108 808-03632              636.000  LFT  |       0.40000         254.40|       0.38000         241.68|       1.62000        1030.32 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0109 808-06716              600.000  LFT  |       0.01000           6.00|       3.00000        1800.00|       0.87000         522.00 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,602,570.78                                                   ROUTE : 
     CALL ORDER   : 521                     CONTRACT ID : B -27252-A                   COUNTIES : DELAWARE 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(   6  ) 35-1609544 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 808-74805              114.000  LFT  |      28.00000        3192.00|      27.70000        3157.80|       8.82000        1005.48 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0111 808-74807               13.000  EACH |     100.00000        1300.00|      97.00000        1261.00|     128.00000        1664.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0112 808-74808                4.000  EACH |     250.00000        1000.00|     249.00000         996.00|     174.00000         696.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0113 808-94455              833.000  LFT  |       5.00000        4165.00|       4.70000        3915.10|       2.20000        1832.60 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0114 213-08058               20.000  CYS  |     160.00000        3200.00|      75.00000        1500.00|     150.00000        3000.00 
  FLOWABLE BACKFILL                       |                             |                             | 
     SECTION TOTALS                       |           $     2,653,000.00|           $     2,742,001.75|           $     3,281,729.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,653,000.00|           $     2,742,001.75|           $     3,281,729.69 
==================================================================================================================================== 
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                                                                                                                   PAGE : 531 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                              $       838,132.98  100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $       889,469.68  106.1251% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       897,773.18  107.1158% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2  ) 35-1582109          |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13762.00000       13762.00|   14809.74000       14809.74|    1114.33000        1114.33 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1190.00000        7140.00|    2503.58000       15021.48|    1922.17000       11533.02 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   41437.39000       41437.39|   44000.00000       44000.00|   46333.00000       46333.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   11710.00000       11710.00|    3189.49000        3189.49|    1712.19000        1712.19 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241              114.000  m    |       3.85000         438.90|       3.00000         342.00|      15.69000        1788.66 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-04089               11.000  EACH |      22.00000         242.00|      20.00000         220.00|      20.00000         220.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 202-51330                       LUMP |   27490.00000       27490.00|   21363.08000       21363.08|   39573.33000       39573.33 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0010 202-51330                       LUMP |   29370.00000       29370.00|   22358.09000       22358.09|   44152.42000       44152.42 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0011 202-99187              198.000  m    |       3.00000         594.00|       6.74000        1334.52|      24.18000        4787.64 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0012 203-02000             2343.000  m3   |      15.45000       36199.35|      13.01000       30482.43|      14.14000       33130.02 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 35-1582109         |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02070              517.000  m3   |       0.02000          10.34|      24.22000       12521.74|      14.33000        7408.61 
  BORROW                                  |                             |                             | 
0014 203-51223              237.000  m3   |       8.25000        1955.25|      17.06000        4043.22|      16.15000        3827.55 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-03371              180.000  m3   |       6.60000        1188.00|      17.97000        3234.60|       3.33000         599.40 
  SEDIMENT REMOVE                         |                             |                             | 
0016 205-06931               23.100  Mg   |      31.15000         719.57|      63.71000        1471.70|      44.81000        1035.11 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06933                2.000  EACH |      75.00000         150.00|      75.00000         150.00|     217.33000         434.66 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06936               56.000  Mg   |      24.40000        1366.40|      63.54000        3558.24|      12.33000         690.48 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937              284.000  m    |       5.08000        1442.72|       5.08000        1442.72|       5.08000        1442.72 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-07499             3676.000  m2   |       3.10000       11395.60|       2.54000        9337.04|       1.75000        6433.00 
  SUBGRADE TREATMENT, TYPE B              |                             |                             | 
0021 211-07454               54.000  m3   |      40.65000        2195.10|      32.25000        1741.50|      29.67000        1602.18 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 213-08058                8.000  m3   |     120.00000         960.00|     127.48000        1019.84|     173.26000        1386.08 
  FLOWABLE BACKFILL                       |                             |                             | 
0023 302-07455               46.000  m3   |      46.95000        2159.70|      43.96000        2022.16|      28.81000        1325.26 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180             1203.000  Mg   |      15.58000       18742.74|      20.02000       24084.06|      15.53000       18682.59 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 306-08043              368.000  m2   |       7.50000        2760.00|      10.09000        3713.12|       1.84000         677.12 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07432              266.000  Mg   |      45.00000       11970.00|      48.00000       12768.00|      45.00000       11970.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07433              328.000  Mg   |      45.00000       14760.00|      50.00000       16400.00|      45.00000       14760.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438              480.000  Mg   |      43.00000       20640.00|      43.00000       20640.00|      43.00000       20640.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 402-07441             1538.000  Mg   |      35.00000       53830.00|      41.00000       63058.00|      35.00000       53830.00 
  HMA BASE, TYPE B                        |                             |                             | 
0030 404-05511             1481.000  m2   |       3.00000        4443.00|       0.25000         370.25|       3.00000        4443.00 
  SEAL COAT, 2                            |                             |                             | 
0031 405-05517                2.400  Mg   |       1.00000           2.40|       0.01000           0.02|       1.00000           2.40 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0032 406-05520                2.000  Mg   |       1.00000           2.00|     145.00000         290.00|       1.00000           2.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 35-1582109         |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-01128                4.000  EACH |    1100.00000        4400.00|    1000.00000        4000.00|    1000.00000        4000.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0034 601-01522                4.000  EACH |    1300.00000        5200.00|    1650.00000        6600.00|    1650.00000        6600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-01701                2.000  EACH |    1700.00000        3400.00|    1600.00000        3200.00|    1600.00000        3200.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 2                               |                             |                             | 
0036 601-94689                6.000  EACH |    2200.00000       13200.00|    2125.00000       12750.00|    2125.00000       12750.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-97774                2.000  EACH |    1100.00000        2200.00|    1000.00000        2000.00|    1000.00000        2000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0038 601-99105              274.000  m    |      43.00000       11782.00|      45.90000       12576.60|      45.90000       12576.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0039 602-06729               12.000  EACH |       7.00000          84.00|       5.23000          62.76|      40.96000         491.52 
  BARRIER DELINEATOR                      |                             |                             | 
0040 609-06259              309.000  m2   |      54.55000       16855.95|      62.33000       19259.97|      74.75000       23097.75 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0041 610-07486              142.000  Mg   |      57.00000        8094.00|      55.00000        7810.00|      57.00000        8094.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0042 611-06497                4.000  EACH |     148.00000         592.00|     165.00000         660.00|     148.00000         592.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0043 615-06490               34.000  EACH |     155.00000        5270.00|     102.00000        3468.00|     102.00000        3468.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505                5.000  EACH |     315.00000        1575.00|     485.00000        2425.00|     485.00000        2425.00 
  MONUMENT, B                             |                             |                             | 
0045 616-02320             2587.000  m2   |       2.26000        5846.62|       2.27000        5872.49|       2.47000        6389.89 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405             1217.000  Mg   |      22.65000       27565.05|      34.50000       41986.50|      30.29000       36862.93 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 616-06451              119.000  Mg   |      26.25000        3123.75|      66.36000        7896.84|      30.33000        3609.27 
  RIPRAP, UNIFORM                         |                             |                             | 
0048 621-01004                4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-06545                0.900  Mg   |     643.00000         578.70|     643.00000         578.70|     643.00000         578.70 
  FERTILIZER                              |                             |                             | 
0050 621-06553              134.000  kg   |       6.78000         908.52|       6.78000         908.52|       6.78000         908.52 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 35-1582109         |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 621-06557              102.000  kg   |       5.30000         540.60|       5.30000         540.60|       5.30000         540.60 
  SEED MIXTURE, T                         |                             |                             | 
0052 621-06565                6.400  Mg   |     491.00000        3142.40|     491.00000        3142.40|     491.00000        3142.40 
  MULCHING MATERIAL                       |                             |                             | 
0053 621-06567               30.000  kL   |       0.55000          16.50|       0.55000          16.50|       0.55000          16.50 
  WATER                                   |                             |                             | 
0054 621-06574              359.000  m2   |       4.16000        1493.44|       4.16000        1493.44|       4.16000        1493.44 
  SODDING                                 |                             |                             | 
0055 621-06575             1267.000  m2   |       4.16000        5270.72|       4.16000        5270.72|       5.02000        6360.34 
  SODDING, NURSERY                        |                             |                             | 
0056 622-52436               16.000  EACH |      25.00000         400.00|      25.00000         400.00|      25.00000         400.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0057 701-96089              763.000  m    |     105.00000       80115.00|     165.00000      125895.00|     116.33000       88759.79 
  PILE, CONCRETE, STEEL SHELL ENCASED, 6. |                             |                             | 
  35 mm, 356 mm                           |                             |                             | 
0058 701-98649               80.000  m    |     300.00000       24000.00|     260.00000       20800.00|     422.05000       33764.00 
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                             |                             | 
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                             |                             | 
0059 702-04433               40.000  EACH |      44.00000        1760.00|      59.88000        2395.20|      61.37000        2454.80 
  FLOOR DRAIN, PVC, 150 mm                |                             |                             | 
0060 703-51030            13222.000  kg   |       1.40000       18510.80|       1.00000       13222.00|       1.34000       17717.48 
  REINFORCING STEEL                       |                             |                             | 
0061 703-51032            24456.000  kg   |       1.55000       37906.80|       2.00000       48912.00|       1.23000       30080.88 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0062 704-51002              184.000  m3   |     795.00000      146280.00|     638.09000      117408.56|     944.45000      173778.80 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0063 706-05732                4.000  EACH |    1760.00000        7040.00|    1684.54000        6738.16|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0064 706-05733                4.000  EACH |    2200.00000        8800.00|    1747.06000        6988.24|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0065 706-51020               18.000  m3   |     653.00000       11754.00|     616.34000       11094.12|     360.00000        6480.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0066 709-51821                       LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2482.00000        2482.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0067 709-51821                       LUMP |    2925.00000        2925.00|    2200.00000        2200.00|    2550.00000        2550.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0068 715-03475                4.000  EACH |     345.00000        1380.00|     435.50000        1742.00|     659.90000        2639.60 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0069 715-05168              124.000  m    |      62.50000        7750.00|      78.46000        9729.04|      53.98000        6693.52 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 35-1582109         |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 715-05169               61.000  m    |      64.50000        3934.50|      86.13000        5253.93|      91.79000        5599.19 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0071 715-05173              112.000  m    |     103.00000       11536.00|     106.77000       11958.24|      83.71000        9375.52 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0072 715-46000                1.000  EACH |     155.00000         155.00|     315.42000         315.42|     566.89000         566.89 
  PIPE END SECTION, 300 mm                |                             |                             | 
0073 715-46005                2.000  EACH |     185.00000         370.00|     297.44000         594.88|     451.04000         902.08 
  PIPE END SECTION, 375 mm                |                             |                             | 
0074 715-46020                1.000  EACH |     300.00000         300.00|     396.33000         396.33|     628.89000         628.89 
  PIPE END SECTION, 600 mm                |                             |                             | 
0075 720-45070                2.000  EACH |    4585.00000        9170.00|    1597.18000        3194.36|    2817.67000        5635.34 
  INLET, P12A                             |                             |                             | 
0076 801-04308               11.000  EACH |     390.00000        4290.00|     390.00000        4290.00|     390.00000        4290.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06625               28.000  EACH |      75.00000        2100.00|      75.00000        2100.00|      75.00000        2100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               24.000  EACH |      90.00000        2160.00|      90.00000        2160.00|      90.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-07118               57.600  m    |      53.00000        3052.80|      53.00000        3052.80|      53.00000        3052.80 
  BARRICADE, III-A                        |                             |                             | 
0081 801-07119               38.400  m    |      54.00000        2073.60|      54.00000        2073.60|      54.00000        2073.60 
  BARRICADE, III-B                        |                             |                             | 
0082 802-05701                3.100  m    |      14.76000          45.76|      42.00000         130.20|      14.76000          45.76 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-05702                9.800  m    |      15.20000         148.96|      30.00000         294.00|      15.20000         148.96 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-76035                3.000  m2   |     162.00000         486.00|     135.00000         405.00|     162.00000         486.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0085 808-06703              950.000  m    |       1.51000        1434.50|       1.05000         997.50|       1.51000        1434.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0086 808-75051              130.000  m    |       5.41000         703.30|       6.66000         865.80|       5.41000         703.30 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0087 808-75063               17.000  m    |       5.41000          91.97|       6.66000         113.22|       5.41000          91.97 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   954,380.94                                                   ROUTE : SR 10 
     CALL ORDER   : 531                     CONTRACT ID : B -27382-A                   COUNTIES : MARSHALL 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 35-1582109         |(   3  ) 35-1339168 
                                          |NORTHERN INDIANA CONSTRUCTIO |KANKAKEE VALLEY CONSTRUCTION |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 808-75240              268.000  m    |       1.51000         404.68|       1.05000         281.40|       1.51000         404.68 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0089 808-75245              752.000  m    |       1.55000        1165.60|       1.05000         789.60|       1.55000        1165.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0090 808-75998               29.000  EACH |      59.00000        1711.00|      59.00000        1711.00|      59.00000        1711.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       838,132.98|           $       889,469.68|           $       897,773.18 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       838,132.98|           $       889,469.68|           $       897,773.18 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 541 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    66,312.00                                                   ROUTE : US 36 
     CALL ORDER   : 541                     CONTRACT ID : B -27709-A                   COUNTIES : VERMILLION      PARKE 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   15  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $        39,844.60  100.0000% 
   2   35-1111003     WHITE CONSTRUCTION, INC.                                                   $        52,391.00  131.4883% 
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.            CONDITIONAL                       $        84,677.00  212.5181% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1111003          |(   3  ) 35-1381845 
                                          |CLR, INC.                    |WHITE CONSTRUCTION, INC.     |HARVEY, GEORGE R. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |     499.00000        2994.00|    2300.00000       13800.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    1995.00000        1995.00|    3455.00000        3455.00|    4000.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 616-02320               44.000  SYS  |       4.40000         193.60|      26.00000        1144.00|      10.00000         440.00 
  GEOTEXTILES                             |                             |                             | 
0006 616-06405               18.000  TON  |     150.00000        2700.00|     170.00000        3060.00|     100.00000        1800.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0007 619-04414                2.000  EACH |     425.00000         850.00|    1100.00000        2200.00|     300.00000         600.00 
  DRAIN EXTENSION , 6" DIA, 45 DEG ELBOW  |                             |                             | 
0008 710-51864               19.000  EACH |    1250.00000       23750.00|     745.00000       14155.00|    2000.00000       38000.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0009 801-06640               21.000  EACH |     110.00000        2310.00|     220.00000        4620.00|     135.00000        2835.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    5050.00000        5050.00|    9955.00000        9955.00|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        39,844.60|           $        52,391.00|           $        84,677.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        39,844.60|           $        52,391.00|           $        84,677.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     HENDERSON, H.E., INC.                                                      $       416,283.33  100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       427,323.19  102.6520% 
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.                                              $       441,621.04  106.0867% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       474,000.00  113.8648% 
   5   35-1801998     CLR, INC.                                                                  $       490,139.70  117.7419% 
   6   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       491,021.74  117.9537% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       491,637.20  118.1016% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1357381          |(   3  ) 35-1381845 
                                          |HENDERSON, H.E., INC.        |O'MARA, DAVE CONTRACTOR      |HARVEY, GEORGE R. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9952.64000        9952.64|    8000.00000        8000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1626.47000       13011.76|    1100.00000        8800.00|    1500.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   24431.20000       24431.20|   21500.00000       21500.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6860.38000        6860.38|   11000.00000       11000.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               73.000  LFT  |       3.14000         229.22|       3.50000         255.50|       3.50000         255.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02286                1.000  EACH |    9685.64000        9685.64|   15000.00000       15000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133              138.000  LFT  |       6.39000         881.82|      12.00000        1656.00|      10.00000        1380.00 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             1022.000  CYS  |       9.48000        9688.56|       9.00000        9198.00|      15.00000       15330.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02020              375.000  CYS  |      15.64000        5865.00|      19.00000        7125.00|      25.00000        9375.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1357381         |(   3  ) 35-1381845 
                                          |HENDERSON, H.E., INC.        |O'MARA, DAVE CONTRACTOR      |HARVEY, GEORGE R. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06932              114.000  LFT  |       8.65000         986.10|       9.00000        1026.00|       9.65000        1100.10 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937              400.000  LFT  |       1.71000         684.00|       1.80000         720.00|       2.00000         800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-07502             1381.000  SYS  |       8.80000       12152.80|       6.00000        8286.00|       6.00000        8286.00 
  SUBGRADE TREATMENT, TYPE D              |                             |                             | 
0015 211-07454              144.000  CYS  |      37.26000        5365.44|      29.00000        4176.00|      20.00000        2880.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              282.000  CYS  |      75.92000       21409.44|      96.00000       27072.00|      75.00000       21150.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448              609.000  TON  |      15.43000        9396.87|      13.50000        8221.50|      22.00000       13398.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07493               49.000  TON  |      82.40000        4037.60|      85.00000        4165.00|      92.00000        4508.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0019 306-08043             1011.000  SYS  |       4.67000        4721.37|       5.00000        5055.00|       5.00000        5055.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              234.000  TON  |      51.24000       11990.16|      50.00000       11700.00|      55.20000       12916.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438               80.000  TON  |      47.90000        3832.00|      48.00000        3840.00|      53.50000        4280.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              256.000  TON  |      44.38000       11361.28|      43.00000       11008.00|      47.75000       12224.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              575.000  SYS  |       3.21000        1845.75|       2.60000        1495.00|       2.75000        1581.25 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05520                1.300  TON  |     103.00000         133.90|     120.00000         156.00|     115.00000         149.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01848                3.000  EACH |    1794.57000        5383.71|    1850.00000        5550.00|    2005.00000        6015.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0026 601-06854                2.000  EACH |    2473.98000        4947.96|    3500.00000        7000.00|    2760.00000        5520.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                3.000  EACH |    2123.58000        6370.74|    2200.00000        6600.00|    2370.00000        7110.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              593.750  LFT  |      14.18000        8419.38|      14.50000        8609.38|      15.85000        9410.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 610-07486               32.000  TON  |      65.85000        2107.20|      60.00000        1920.00|      63.25000        2024.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 616-02320              847.000  SYS  |       2.27000        1922.69|       2.70000        2286.90|       3.00000        2541.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1357381         |(   3  ) 35-1381845 
                                          |HENDERSON, H.E., INC.        |O'MARA, DAVE CONTRACTOR      |HARVEY, GEORGE R. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 616-05688              847.000  TON  |      17.18000       14551.46|      18.00000       15246.00|      25.00000       21175.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0032 621-01004                1.000  EACH |     309.00000         309.00|     325.00000         325.00|     345.00000         345.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-02770             1090.000  SYS  |       1.70000        1853.00|       1.75000        1907.50|       1.90000        2071.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0034 621-06548                9.700  LBS  |      26.27000         254.82|      26.00000         252.20|      29.50000         286.15 
  SEED MIXTURE, CV                        |                             |                             | 
0035 621-06559             4780.000  SYS  |       0.39000        1864.20|       0.40000        1912.00|       0.44000        2103.20 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                0.100  MG   |       2.06000           0.21|       2.10000           0.21|      10.00000           1.00 
  WATER                                   |                             |                             | 
0037 621-06574              236.000  SYS  |       8.14000        1921.04|       8.50000        2006.00|       9.10000        2147.60 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      26.78000         107.12|      27.00000         108.00|      30.00000         120.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               50.000  EACH |       8.76000         438.00|       9.00000         450.00|       9.80000         490.00 
  SEEDLING                                |                             |                             | 
0040 714-06660               46.000  SYS  |     455.72000       20963.12|     330.00000       15180.00|     480.00000       22080.00 
  WINGWALL                                |                             |                             | 
0041 715-05123               62.000  LFT  |      30.92000        1917.04|      39.00000        2418.00|      30.00000        1860.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-05169               82.000  LFT  |      31.29000        2565.78|      29.00000        2378.00|      20.00000        1640.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0043 715-07590               73.000  LFT  |    2179.97000      159137.81|    2260.00000      164980.00|    2175.00000      158775.00 
  CULVERT , PRECAST, 3 SIDED, REINFORCED, |                             |                             | 
  CONCRETE                                |                             |                             | 
0044 715-46005                4.000  EACH |     175.36000         701.44|     175.00000         700.00|     225.00000         900.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0045 715-46020                2.000  EACH |     235.10000         470.20|     275.00000         550.00|     275.00000         550.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0046 715-91361              100.000  LFT  |       8.22000         822.00|      16.00000        1600.00|      10.00000        1000.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0047 715-92037              100.000  LFT  |       8.22000         822.00|      15.00000        1500.00|      10.00000        1000.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0048 801-04308                6.000  EACH |     179.22000        1075.32|     160.00000         960.00|     170.00000        1020.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06199                2.000  EACH |     283.25000         566.50|     480.00000         960.00|     325.00000         650.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1357381         |(   3  ) 35-1381845 
                                          |HENDERSON, H.E., INC.        |O'MARA, DAVE CONTRACTOR      |HARVEY, GEORGE R. & SON, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 801-06625               13.000  EACH |      72.10000         937.30|     110.00000        1430.00|     113.00000        1469.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                7.000  EACH |     131.84000         922.88|     135.00000         945.00|     144.00000        1008.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06645                4.000  EACH |      41.20000         164.80|      28.00000         112.00|      29.00000         116.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0053 801-06775                       LUMP |    5420.64000        5420.64|    8000.00000        8000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07119               84.000  LFT  |       7.26000         609.84|      11.00000         924.00|      11.50000         966.00 
  BARRICADE, III-B                        |                             |                             | 
0055 808-06713             1320.000  LFT  |       0.08000         105.60|       0.40000         528.00|       0.40000         528.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714             1320.000  LFT  |       0.08000         105.60|       0.40000         528.00|       0.40000         528.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       416,283.33|           $       427,323.19|           $       441,621.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       416,283.33|           $       427,323.19|           $       441,621.04 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1801998         |(   6  ) 35-1385672 
                                          |RIETH RILEY CONSTRUCTION     |CLR, INC.                    |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5400.00000        5400.00|    5000.00000        5000.00|    5400.00000        5400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2200.00000       17600.00|    1350.00000       10800.00|    1422.00000       11376.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   23750.00000       23750.00|   24500.00000       24500.00|   24000.00000       24000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9900.00000        9900.00|    9800.00000        9800.00|   12230.00000       12230.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               73.000  LFT  |       3.00000         219.00|      10.00000         730.00|       3.00000         219.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02286                1.000  EACH |   14000.00000       14000.00|   10000.00000       10000.00|   36848.00000       36848.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133              138.000  LFT  |      24.00000        3312.00|      12.50000        1725.00|      13.00000        1794.00 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             1022.000  CYS  |      28.00000       28616.00|       5.15000        5263.30|      17.75000       18140.50 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02020              375.000  CYS  |      28.00000       10500.00|       6.85000        2568.75|      25.00000        9375.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0012 205-06932              114.000  LFT  |       8.40000         957.60|       9.00000        1026.00|      12.10000        1379.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937              400.000  LFT  |       1.65000         660.00|       1.84000         736.00|       2.08000         832.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-07502             1381.000  SYS  |       4.75000        6559.75|       4.00000        5524.00|       8.20000       11324.20 
  SUBGRADE TREATMENT, TYPE D              |                             |                             | 
0015 211-07454              144.000  CYS  |      30.00000        4320.00|      45.00000        6480.00|      64.00000        9216.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              282.000  CYS  |      70.00000       19740.00|      74.00000       20868.00|      79.00000       22278.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448              609.000  TON  |      20.00000       12180.00|      16.45000       10018.05|      16.50000       10048.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07493               49.000  TON  |     112.00000        5488.00|      89.00000        4361.00|      80.49000        3944.01 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0019 306-08043             1011.000  SYS  |       9.00000        9099.00|       2.20000        2224.20|       4.38000        4428.18 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1801998         |(   6  ) 35-1385672 
                                          |RIETH RILEY CONSTRUCTION     |CLR, INC.                    |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07433              234.000  TON  |      68.00000       15912.00|      50.00000       11700.00|      51.00000       11934.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438               80.000  TON  |      65.00000        5200.00|      52.00000        4160.00|      49.00000        3920.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              256.000  TON  |      55.00000       14080.00|      43.00000       11008.00|      46.00000       11776.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              575.000  SYS  |      14.00000        8050.00|       1.90000        1092.50|       7.00000        4025.00 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05520                1.300  TON  |     150.00000         195.00|     100.00000         130.00|     220.00000         286.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01848                3.000  EACH |    1742.30000        5226.90|    1950.00000        5850.00|    1742.00000        5226.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0026 601-06854                2.000  EACH |    2401.92000        4803.84|    2700.00000        5400.00|    2401.92000        4803.84 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                3.000  EACH |    2061.73000        6185.19|    2400.00000        7200.00|    2061.73000        6185.19 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              593.750  LFT  |      13.77000        8175.94|      16.00000        9500.00|      13.77000        8175.94 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 610-07486               32.000  TON  |     102.00000        3264.00|      62.00000        1984.00|     185.00000        5920.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 616-02320              847.000  SYS  |       3.00000        2541.00|       4.75000        4023.25|       1.77000        1499.19 
  GEOTEXTILES                             |                             |                             | 
0031 616-05688              847.000  TON  |      25.00000       21175.00|      21.00000       17787.00|      16.95000       14356.65 
  RIPRAP, CLASS 1                         |                             |                             | 
0032 621-01004                1.000  EACH |     300.00000         300.00|     400.00000         400.00|     675.00000         675.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-02770             1090.000  SYS  |       1.65000        1798.50|       1.65000        1798.50|       1.70000        1853.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0034 621-06548                9.700  LBS  |      25.50000         247.35|      28.50000         276.45|      25.00000         242.50 
  SEED MIXTURE, CV                        |                             |                             | 
0035 621-06559             4780.000  SYS  |       0.38000        1816.40|       0.38000        1816.40|       0.37000        1768.60 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                0.100  MG   |       2.00000           0.20|       2.00000           0.20|      20.00000           2.00 
  WATER                                   |                             |                             | 
0037 621-06574              236.000  SYS  |       7.90000        1864.40|      15.00000        3540.00|      10.85000        2560.60 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      26.00000         104.00|      30.00000         120.00|      25.00000         100.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1801998         |(   6  ) 35-1385672 
                                          |RIETH RILEY CONSTRUCTION     |CLR, INC.                    |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 622-91786               50.000  EACH |       8.50000         425.00|       9.50000         475.00|      10.00000         500.00 
  SEEDLING                                |                             |                             | 
0040 714-06660               46.000  SYS  |     300.00000       13800.00|     800.00000       36800.00|     600.00000       27600.00 
  WINGWALL                                |                             |                             | 
0041 715-05123               62.000  LFT  |      49.00000        3038.00|      41.00000        2542.00|      86.10000        5338.20 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-05169               82.000  LFT  |      25.00000        2050.00|      32.50000        2665.00|      61.50000        5043.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0043 715-07590               73.000  LFT  |    2300.00000      167900.00|    3046.50000      222394.50|    2298.00000      167754.00 
  CULVERT , PRECAST, 3 SIDED, REINFORCED, |                             |                             | 
  CONCRETE                                |                             |                             | 
0044 715-46005                4.000  EACH |     300.00000        1200.00|     275.00000        1100.00|     586.87000        2347.48 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0045 715-46020                2.000  EACH |     350.00000         700.00|     399.00000         798.00|     939.66000        1879.32 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0046 715-91361              100.000  LFT  |      20.00000        2000.00|       8.00000         800.00|      11.15000        1115.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0047 715-92037              100.000  LFT  |      20.00000        2000.00|       7.25000         725.00|      11.73000        1173.00 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0048 801-04308                6.000  EACH |     130.00000         780.00|     175.00000        1050.00|     195.00000        1170.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06199                2.000  EACH |     250.00000         500.00|     275.00000         550.00|     525.00000        1050.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0050 801-06625               13.000  EACH |      90.00000        1170.00|     150.00000        1950.00|      55.00000         715.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                7.000  EACH |     100.00000         700.00|     200.00000        1400.00|      86.52000         605.64 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06645                4.000  EACH |      30.00000         120.00|     100.00000         400.00|      35.00000         140.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0053 801-06775                       LUMP |    2423.93000        2423.93|    6000.00000        6000.00|    4414.00000        4414.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07119               84.000  LFT  |       7.50000         630.00|      10.00000         840.00|      11.00000         924.00 
  BARRICADE, III-B                        |                             |                             | 
0055 808-06713             1320.000  LFT  |       0.50000         660.00|       0.09000         118.80|       0.42000         554.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714             1320.000  LFT  |       0.50000         660.00|       0.09000         118.80|       0.42000         554.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       474,000.00|           $       490,139.70|           $       491,021.74 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       474,000.00|           $       490,139.70|           $       491,021.74 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1250.00000       10000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   24000.00000       24000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5000.00000        5000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               73.000  LFT  |       3.00000         219.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02286                1.000  EACH |   15000.00000       15000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 202-96133              138.000  LFT  |      14.00000        1932.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             1022.000  CYS  |      20.00000       20440.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02020              375.000  CYS  |      25.00000        9375.00|                             | 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0012 205-06932              114.000  LFT  |       3.00000         342.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937              400.000  LFT  |       2.08000         832.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-07502             1381.000  SYS  |      14.00000       19334.00|                             | 
  SUBGRADE TREATMENT, TYPE D              |                             |                             | 
0015 211-07454              144.000  CYS  |      45.00000        6480.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              282.000  CYS  |      90.00000       25380.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448              609.000  TON  |      25.00000       15225.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07493               49.000  TON  |      60.00000        2940.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0019 306-08043             1011.000  SYS  |       6.00000        6066.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07433              234.000  TON  |      51.00000       11934.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438               80.000  TON  |      49.00000        3920.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              256.000  TON  |      46.00000       11776.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              575.000  SYS  |       7.00000        4025.00|                             | 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05520                1.300  TON  |     220.00000         286.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01848                3.000  EACH |    1750.00000        5250.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0026 601-06854                2.000  EACH |    2500.00000        5000.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                3.000  EACH |    2100.00000        6300.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              593.750  LFT  |      14.00000        8312.50|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 610-07486               32.000  TON  |     130.00000        4160.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 616-02320              847.000  SYS  |       2.00000        1694.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0031 616-05688              847.000  TON  |      30.00000       25410.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0032 621-01004                1.000  EACH |     675.00000         675.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-02770             1090.000  SYS  |       1.70000        1853.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0034 621-06548                9.700  LBS  |      25.00000         242.50|                             | 
  SEED MIXTURE, CV                        |                             |                             | 
0035 621-06559             4780.000  SYS  |       0.37000        1768.60|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                0.100  MG   |      20.00000           2.00|                             | 
  WATER                                   |                             |                             | 
0037 621-06574              236.000  SYS  |      10.85000        2560.60|                             | 
  SODDING                                 |                             |                             | 
0038 622-52436                4.000  EACH |      25.00000         100.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   447,290.48                                                   ROUTE : SR 142 
     CALL ORDER   : 551                     CONTRACT ID : B -27787-A                   COUNTIES : MORGAN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 622-91786               50.000  EACH |      10.00000         500.00|                             | 
  SEEDLING                                |                             |                             | 
0040 714-06660               46.000  SYS  |     600.00000       27600.00|                             | 
  WINGWALL                                |                             |                             | 
0041 715-05123               62.000  LFT  |      48.00000        2976.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-05169               82.000  LFT  |      40.00000        3280.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0043 715-07590               73.000  LFT  |    2475.00000      180675.00|                             | 
  CULVERT , PRECAST, 3 SIDED, REINFORCED, |                             |                             | 
  CONCRETE                                |                             |                             | 
0044 715-46005                4.000  EACH |     350.00000        1400.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0045 715-46020                2.000  EACH |     400.00000         800.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0046 715-91361              100.000  LFT  |      15.00000        1500.00|                             | 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0047 715-92037              100.000  LFT  |      12.00000        1200.00|                             | 
  PIPE, PVC, 4 IN.                        |                             |                             | 
0048 801-04308                6.000  EACH |     130.00000         780.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06199                2.000  EACH |     250.00000         500.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0050 801-06625               13.000  EACH |      90.00000        1170.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0051 801-06640                7.000  EACH |     100.00000         700.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06645                4.000  EACH |      30.00000         120.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0053 801-06775                       LUMP |    2650.00000        2650.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07119               84.000  LFT  |       7.50000         630.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0055 808-06713             1320.000  LFT  |       0.50000         660.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714             1320.000  LFT  |       0.50000         660.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       491,637.20|                             |            
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       491,637.20|                             |            
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       608,617.93  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       645,632.30  106.0817% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                         $       704,992.40  115.8350% 
   4   35-1878024     RAGLE, INC.                                                                $       718,585.98  118.0685% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       742,050.20  121.9238% 
   6   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       886,971.14  145.7353% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1000.00000        8000.00|    1500.00000       12000.00|    1750.00000       14000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   30000.00000       30000.00|   32000.00000       32000.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              247.000  SYS  |      20.00000        4940.00|      20.00000        4940.00|      24.25000        5989.75 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              552.000  LFT  |       3.00000        1656.00|       3.75000        2070.00|       4.00000        2208.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02272               10.000  LFT  |       7.50000          75.00|      35.00000         350.00|      16.00000         160.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0009 202-02276                2.000  EACH |     225.00000         450.00|     350.00000         700.00|     160.00000         320.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0010 202-05896                4.000  EACH |     200.00000         800.00|     160.00000         640.00|     156.00000         624.00 
  WELD , CRACK GRINDING                   |                             |                             | 
0011 202-51328                       LUMP |   64500.00000       64500.00|   65500.00000       65500.00|   92000.00000       92000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-93741                4.000  EACH |     550.00000        2200.00|     400.00000        1600.00|     325.00000        1300.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              244.000  CYS  |      15.00000        3660.00|      25.00000        6100.00|      26.00000        6344.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 210-08315                       LUMP |    3750.00000        3750.00|    4500.00000        4500.00|    2800.00000        2800.00 
  CATWALK REMOVAL, STORAGE AND RESETTING  |                             |                             | 
0015 213-04324                5.000  CYS  |     100.00000         500.00|     115.00000         575.00|     190.00000         950.00 
  FLOWABLE FILL                           |                             |                             | 
0016 302-07455               40.000  CYS  |      35.00000        1400.00|      80.00000        3200.00|      88.00000        3520.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 306-08034              743.000  SYS  |       5.00000        3715.00|       7.00000        5201.00|       7.00000        5201.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 402-07438               93.000  TON  |      70.00000        6510.00|      53.00000        4929.00|      60.00000        5580.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441              390.500  TON  |      55.00000       21477.50|      40.00000       15620.00|      50.00000       19525.00 
  HMA BASE, TYPE B                        |                             |                             | 
0020 402-07451               77.600  TON  |      95.00000        7372.00|      55.00000        4268.00|      90.00000        6984.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05521             1419.000  SYS  |       0.12000         170.28|       0.30000         425.70|       1.00000        1419.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-01522                4.000  EACH |    1650.00000        6600.00|    1600.00000        6400.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-04746                1.000  EACH |    3250.00000        3250.00|    2000.00000        2000.00|    3900.00000        3900.00 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0024 601-94689                4.000  EACH |    2475.00000        9900.00|    2300.00000        9200.00|    2900.00000       11600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              237.500  LFT  |      17.50000        4156.25|      16.00000        3800.00|      25.60000        6080.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06639              700.000  LFT  |      15.00000       10500.00|      24.00000       16800.00|      21.00000       14700.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0027 602-06729               14.000  EACH |       7.50000         105.00|       7.50000         105.00|       7.50000         105.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 607-06335               46.000  LFT  |      25.00000        1150.00|      45.00000        2070.00|      48.00000        2208.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0029 607-90826                2.000  EACH |     475.00000         950.00|    1500.00000        3000.00|    1110.00000        2220.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0030 609-06259              244.000  SYS  |      65.00000       15860.00|      60.00000       14640.00|      65.00000       15860.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 616-51367               10.000  SYS  |      29.50000         295.00|      75.00000         750.00|      73.00000         730.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0032 616-93772               10.000  EACH |      50.00000         500.00|      90.00000         900.00|     105.00000        1050.00 
  INSPECTION HOLE                         |                             |                             | 
0033 619-05926                       LUMP |    2500.00000        2500.00|    1600.00000        1600.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0034 619-95457                       LUMP |   21000.00000       21000.00|   11500.00000       11500.00|   21500.00000       21500.00 
  CLEAN AND PAINT STRUCTURAL STEEL , END  |                             |                             | 
  DIAPHRAGMS, BEAM ENDS, HINGE AREAS      |                             |                             | 
0035 619-98427                2.000  EACH |     150.00000         300.00|     500.00000        1000.00|     100.00000         200.00 
  CLEAN DRAINS                            |                             |                             | 
0036 621-01004                2.000  EACH |     100.00000         200.00|     655.00000        1310.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06559              266.000  SYS  |       1.00000         266.00|       4.95000        1316.70|       4.90000        1303.40 
  MULCHED SEEDING, R                      |                             |                             | 
0038 621-06574                9.000  SYS  |      10.00000          90.00|      80.00000         720.00|      75.00000         675.00 
  SODDING                                 |                             |                             | 
0039 702-51005                5.000  CYS  |     575.00000        2875.00|     950.00000        4750.00|     380.00000        1900.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0040 702-51110              384.000  LBS  |       2.75000        1056.00|       2.50000         960.00|       4.20000        1612.80 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0041 702-51863              272.000  EACH |       7.00000        1904.00|      10.00000        2720.00|      11.00000        2992.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0042 703-51032            93266.000  LBS  |       0.80000       74612.80|       0.80000       74612.80|       0.74000       69016.84 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0043 704-51002              303.000  CYS  |     366.00000      110898.00|     425.00000      128775.00|     430.00000      130290.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-05732                4.000  EACH |    1325.00000        5300.00|    1350.00000        5400.00|     960.00000        3840.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0045 706-51020               46.000  CYS  |     405.00000       18630.00|     405.00000       18630.00|     425.00000       19550.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-51821                       LUMP |    6250.00000        6250.00|    6655.00000        6655.00|    6000.00000        6000.00 
  SURFACE SEAL                            |                             |                             | 
0047 711-04121              180.000  EACH |      24.00000        4320.00|      15.00000        2700.00|      12.00000        2160.00 
  ANCHOR BOLT, AB1                        |                             |                             | 
0048 711-05728                4.000  EACH |    2400.00000        9600.00|    1875.00000        7500.00|    3050.00000       12200.00 
  REPAIR , HINGE                          |                             |                             | 
0049 711-08254              104.000  IN   |       6.50000         676.00|       4.55000         473.20|       4.70000         488.80 
  STRUCTURAL STEEL CUTTING                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 711-51035             1104.000  LBS  |       8.50000        9384.00|      15.00000       16560.00|      10.10000       11150.40 
  STRUCTURAL STEEL                        |                             |                             | 
0051 711-51864               52.000  EACH |      12.00000         624.00|       9.10000         473.20|       9.40000         488.80 
  DRILLED HOLE                            |                             |                             | 
0052 711-51877                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    6300.00000        6300.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0053 711-96526             1053.000  EACH |       3.10000        3264.30|       2.95000        3106.35|       3.00000        3159.00 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0054 711-96899                       LUMP |    4000.00000        4000.00|    3500.00000        3500.00|     950.00000         950.00 
  BEAMS, RESET                            |                             |                             | 
0055 715-91361                5.000  LFT  |      15.00000          75.00|      75.00000         375.00|      70.00000         350.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0056 720-44070                2.000  EACH |     500.00000        1000.00|     700.00000        1400.00|     700.00000        1400.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0057 724-51925               94.000  LFT  |     105.00000        9870.00|     100.00000        9400.00|      90.50000        8507.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0058 726-93267               18.000  EACH |     785.00000       14130.00|     750.00000       13500.00|    1235.00000       22230.00 
  BEARING ASSEMBLY, A                     |                             |                             | 
0059 726-93268                9.000  EACH |     860.00000        7740.00|     950.00000        8550.00|    1535.00000       13815.00 
  BEARING ASSEMBLY, B                     |                             |                             | 
0060 726-93269                9.000  EACH |     860.00000        7740.00|     925.00000        8325.00|    1385.00000       12465.00 
  BEARING ASSEMBLY, C                     |                             |                             | 
0061 801-01851                       LUMP |   22500.00000       22500.00|   26500.00000       26500.00|   26250.00000       26250.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0062 801-06203             1463.000  LFT  |       0.60000         877.80|       0.65000         950.95|       0.25000         365.75 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0063 801-06207            13064.000  LFT  |       1.00000       13064.00|       1.15000       15023.60|       1.00000       13064.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0064 801-06218              120.000  LFT  |       6.00000         720.00|       6.85000         822.00|       5.90000         708.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0065 801-06640               57.000  EACH |     135.00000        7695.00|     114.00000        6498.00|     115.00000        6555.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645               12.000  EACH |      50.00000         600.00|      50.00000         600.00|      50.00000         600.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06710              240.000  DAY  |      15.00000        3600.00|      20.00000        4800.00|      20.00000        4800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0068 801-06775                       LUMP |    9500.00000        9500.00|   10000.00000       10000.00|   13000.00000       13000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 801-07118               12.000  LFT  |      25.00000         300.00|      35.60000         427.20|      25.00000         300.00 
  BARRICADE, III-A                        |                             |                             | 
0070 808-06702              405.000  LFT  |       1.00000         405.00|       4.80000        1944.00|       0.70000         283.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-06713             1456.000  LFT  |       0.50000         728.00|       0.65000         946.40|       0.24000         349.44 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-06714             1458.000  LFT  |       0.50000         729.00|       0.65000         947.70|       0.24000         349.92 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0073 808-06716             2440.000  LFT  |       1.00000        2440.00|       0.55000        1342.00|       0.95000        2318.00 
  LINE, REMOVE                            |                             |                             | 
0074 808-75996               19.000  EACH |      15.00000         285.00|      25.00000         475.00|      10.00000         190.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0075 808-75998               19.000  EACH |      75.00000        1425.00|      92.50000        1757.50|      65.00000        1235.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       608,617.93|           $       645,632.30|           $       704,992.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       608,617.93|           $       645,632.30|           $       704,992.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-1385672 
                                          |RAGLE, INC.                  |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    6300.00000        6300.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1000.00000        8000.00|    1250.00000       10000.00|    1592.00000       12736.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   35500.00000       35500.00|   36000.00000       36000.00|   44345.00000       44345.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              247.000  SYS  |      15.00000        3705.00|      11.00000        2717.00|      22.00000        5434.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241              552.000  LFT  |       5.00000        2760.00|       2.50000        1380.00|       3.50000        1932.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02272               10.000  LFT  |      20.00000         200.00|      55.00000         550.00|      46.60000         466.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0009 202-02276                2.000  EACH |     150.00000         300.00|     350.00000         700.00|     247.00000         494.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0010 202-05896                4.000  EACH |     350.00000        1400.00|     160.00000         640.00|     156.00000         624.00 
  WELD , CRACK GRINDING                   |                             |                             | 
0011 202-51328                       LUMP |   85000.00000       85000.00|   71400.00000       71400.00|   94321.00000       94321.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0012 202-93741                4.000  EACH |     150.00000         600.00|     500.00000        2000.00|     578.91000        2315.64 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              244.000  CYS  |      20.00000        4880.00|      22.00000        5368.00|      21.59000        5267.96 
  EXCAVATION, COMMON                      |                             |                             | 
0014 210-08315                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    5754.00000        5754.00 
  CATWALK REMOVAL, STORAGE AND RESETTING  |                             |                             | 
0015 213-04324                5.000  CYS  |     200.00000        1000.00|     165.00000         825.00|     105.00000         525.00 
  FLOWABLE FILL                           |                             |                             | 
0016 302-07455               40.000  CYS  |      55.00000        2200.00|      70.00000        2800.00|      67.85000        2714.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 306-08034              743.000  SYS  |       6.00000        4458.00|       7.00000        5201.00|       5.80000        4309.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 402-07438               93.000  TON  |      70.00000        6510.00|      60.00000        5580.00|      60.00000        5580.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 561 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-1385672 
                                          |RAGLE, INC.                  |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07441              390.500  TON  |      50.00000       19525.00|      50.00000       19525.00|      50.00000       19525.00 
  HMA BASE, TYPE B                        |                             |                             | 
0020 402-07451               77.600  TON  |     150.00000       11640.00|      90.00000        6984.00|      90.00000        6984.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05521             1419.000  SYS  |       1.00000        1419.00|       0.10000         141.90|       0.10000         141.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-01522                4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0023 601-04746                1.000  EACH |    3900.00000        3900.00|    3450.00000        3450.00|    3900.00000        3900.00 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0024 601-94689                4.000  EACH |    2895.00000       11580.00|    2300.00000        9200.00|    2895.00000       11580.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              237.500  LFT  |      25.60000        6080.00|      16.00000        3800.00|      25.60000        6080.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 602-06639              700.000  LFT  |      40.00000       28000.00|      20.00000       14000.00|      22.00000       15400.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0027 602-06729               14.000  EACH |       6.00000          84.00|       7.00000          98.00|      15.00000         210.00 
  BARRIER DELINEATOR                      |                             |                             | 
0028 607-06335               46.000  LFT  |      40.00000        1840.00|     125.00000        5750.00|      50.00000        2300.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0029 607-90826                2.000  EACH |     250.00000         500.00|    1600.00000        3200.00|     500.00000        1000.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0030 609-06259              244.000  SYS  |      60.00000       14640.00|      75.00000       18300.00|      55.00000       13420.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 616-51367               10.000  SYS  |      75.00000         750.00|      80.00000         800.00|      50.00000         500.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0032 616-93772               10.000  EACH |      85.00000         850.00|     100.00000        1000.00|     250.00000        2500.00 
  INSPECTION HOLE                         |                             |                             | 
0033 619-05926                       LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0034 619-95457                       LUMP |   23500.00000       23500.00|   10000.00000       10000.00|   20441.00000       20441.00 
  CLEAN AND PAINT STRUCTURAL STEEL , END  |                             |                             | 
  DIAPHRAGMS, BEAM ENDS, HINGE AREAS      |                             |                             | 
0035 619-98427                2.000  EACH |     150.00000         300.00|     200.00000         400.00|     100.00000         200.00 
  CLEAN DRAINS                            |                             |                             | 
0036 621-01004                2.000  EACH |     100.00000         200.00|     650.00000        1300.00|     800.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 561 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-1385672 
                                          |RAGLE, INC.                  |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06559              266.000  SYS  |       1.30000         345.80|       4.90000        1303.40|       2.35000         625.10 
  MULCHED SEEDING, R                      |                             |                             | 
0038 621-06574                9.000  SYS  |      10.00000          90.00|      75.00000         675.00|       5.50000          49.50 
  SODDING                                 |                             |                             | 
0039 702-51005                5.000  CYS  |     600.00000        3000.00|    1225.00000        6125.00|     600.00000        3000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0040 702-51110              384.000  LBS  |       3.50000        1344.00|       5.00000        1920.00|       3.63000        1393.92 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0041 702-51863              272.000  EACH |       9.00000        2448.00|      20.00000        5440.00|      13.16000        3579.52 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0042 703-51032            93266.000  LBS  |       0.80000       74612.80|       1.00000       93266.00|       0.93000       86737.38 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0043 704-51002              303.000  CYS  |     470.00000      142410.00|     550.00000      166650.00|     813.00000      246339.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0044 706-05732                4.000  EACH |    1275.00000        5100.00|    1500.00000        6000.00|    5200.00000       20800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0045 706-51020               46.000  CYS  |     300.00000       13800.00|     450.00000       20700.00|     395.00000       18170.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-51821                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    5962.68000        5962.68 
  SURFACE SEAL                            |                             |                             | 
0047 711-04121              180.000  EACH |      25.00000        4500.00|      20.00000        3600.00|      28.68000        5162.40 
  ANCHOR BOLT, AB1                        |                             |                             | 
0048 711-05728                4.000  EACH |     500.00000        2000.00|     150.00000         600.00|    1871.00000        7484.00 
  REPAIR , HINGE                          |                             |                             | 
0049 711-08254              104.000  IN   |       6.00000         624.00|      22.00000        2288.00|       4.50000         468.00 
  STRUCTURAL STEEL CUTTING                |                             |                             | 
0050 711-51035             1104.000  LBS  |      10.00000       11040.00|       8.00000        8832.00|       7.31000        8070.24 
  STRUCTURAL STEEL                        |                             |                             | 
0051 711-51864               52.000  EACH |      20.00000        1040.00|      23.00000        1196.00|       9.00000         468.00 
  DRILLED HOLE                            |                             |                             | 
0052 711-51877                       LUMP |    6000.00000        6000.00|    9000.00000        9000.00|    5611.00000        5611.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0053 711-96526             1053.000  EACH |       2.90000        3053.70|       3.00000        3159.00|       2.94000        3095.82 
  FIELD WELDED STUD, 0.875 IN. DIA.       |                             |                             | 
0054 711-96899                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|     940.00000         940.00 
  BEAMS, RESET                            |                             |                             | 
0055 715-91361                5.000  LFT  |      75.00000         375.00|      45.00000         225.00|      40.00000         200.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0056 720-44070                2.000  EACH |     400.00000         800.00|    1150.00000        2300.00|    1000.00000        2000.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-1385672 
                                          |RAGLE, INC.                  |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 724-51925               94.000  LFT  |     100.00000        9400.00|     150.00000       14100.00|     112.00000       10528.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0058 726-93267               18.000  EACH |    1200.00000       21600.00|    1400.00000       25200.00|    1142.00000       20556.00 
  BEARING ASSEMBLY, A                     |                             |                             | 
0059 726-93268                9.000  EACH |    1350.00000       12150.00|    1500.00000       13500.00|    1093.00000        9837.00 
  BEARING ASSEMBLY, B                     |                             |                             | 
0060 726-93269                9.000  EACH |    1200.00000       10800.00|    1500.00000       13500.00|    1093.00000        9837.00 
  BEARING ASSEMBLY, C                     |                             |                             | 
0061 801-01851                       LUMP |   50000.00000       50000.00|   27000.00000       27000.00|   26250.00000       26250.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0062 801-06203             1463.000  LFT  |       0.24000         351.12|       0.50000         731.50|       0.24000         351.12 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0063 801-06207            13064.000  LFT  |       0.95000       12410.80|       0.90000       11757.60|       0.95000       12410.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0064 801-06218              120.000  LFT  |       5.90000         708.00|       5.00000         600.00|       5.90000         708.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0065 801-06640               57.000  EACH |     115.00000        6555.00|      80.00000        4560.00|     115.00000        6555.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0066 801-06645               12.000  EACH |      50.00000         600.00|      36.00000         432.00|      50.00000         600.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0067 801-06710              240.000  DAY  |      20.00000        4800.00|      14.00000        3360.00|      20.00000        4800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0068 801-06775                       LUMP |    4925.00000        4925.00|    5000.00000        5000.00|   49402.00000       49402.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-07118               12.000  LFT  |      25.00000         300.00|      26.00000         312.00|      25.00000         300.00 
  BARRICADE, III-A                        |                             |                             | 
0070 808-06702              405.000  LFT  |       0.68000         275.40|       3.50000        1417.50|       0.68000         275.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-06713             1456.000  LFT  |       0.24000         349.44|       0.45000         655.20|       0.24000         349.44 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-06714             1458.000  LFT  |       0.24000         349.92|       0.45000         656.10|       0.24000         349.92 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0073 808-06716             2440.000  LFT  |       0.95000        2318.00|       0.40000         976.00|       0.95000        2318.00 
  LINE, REMOVE                            |                             |                             | 
0074 808-75996               19.000  EACH |       8.00000         152.00|       9.00000         171.00|      65.00000        1235.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,932.40                                                   ROUTE : SR 37 
     CALL ORDER   : 561                     CONTRACT ID : B -27788-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1618530         |(   6  ) 35-1385672 
                                          |RAGLE, INC.                  |AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-75998               19.000  EACH |      65.00000        1235.00|      70.00000        1330.00|     150.00000        2850.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       718,585.98|           $       742,050.20|           $       886,971.14 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       718,585.98|           $       742,050.20|           $       886,971.14 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   490,353.96                                                   ROUTE : SR 28 
     CALL ORDER   : 571                     CONTRACT ID : B -27789-A                   COUNTIES : WARREN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       475,956.95  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       515,957.10  108.4042% 
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       542,430.80  113.9664% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1917625          |(   3  ) 35-1386990 
                                          |WIRTZ & YATES, INC.          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    9800.00000        9800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2200.00000       13200.00|    2200.00000       13200.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   25800.00000       25800.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5000.00000        5000.00|    7700.00000        7700.00|    4500.00000        4500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02241               44.000  m    |      25.00000        1100.00|       7.35000         323.40|       7.00000         308.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-04089                2.000  EACH |      50.00000         100.00|     100.00000         200.00|     150.00000         300.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 202-51330                       LUMP |   30000.00000       30000.00|   11600.00000       11600.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-99187              133.000  m    |       5.00000         665.00|      10.00000        1330.00|      15.00000        1995.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0011 203-02000             1502.000  m3   |       8.00000       12016.00|      23.00000       34546.00|      11.00000       16522.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-51223              281.000  m3   |      10.50000        2950.50|      13.00000        3653.00|      15.00000        4215.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-03371               50.000  m3   |      19.50000         975.00|      17.00000         850.00|      55.00000        2750.00 
  SEDIMENT REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   490,353.96                                                   ROUTE : SR 28 
     CALL ORDER   : 571                     CONTRACT ID : B -27789-A                   COUNTIES : WARREN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |WIRTZ & YATES, INC.          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06931              106.000  Mg   |      24.28000        2573.68|      80.00000        8480.00|      56.00000        5936.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               39.000  Mg   |      24.26000         946.14|      60.00000        2340.00|      65.00000        2535.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              115.000  m    |       7.50000         862.50|       7.00000         805.00|       8.00000         920.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-07502             2370.000  m2   |       9.57000       22680.90|       7.50000       17775.00|      11.00000       26070.00 
  SUBGRADE TREATMENT, TYPE D              |                             |                             | 
0018 211-07454              367.000  m3   |      24.00000        8808.00|      16.00000        5872.00|      32.00000       11744.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 301-07448              107.000  Mg   |      22.06000        2360.42|      28.00000        2996.00|      25.00000        2675.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-01180              882.000  Mg   |      18.75000       16537.50|      16.00000       14112.00|      24.00000       21168.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 306-08043              324.000  m2   |       7.50000        2430.00|      11.00000        3564.00|       8.00000        2592.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07432              116.000  Mg   |      90.00000       10440.00|      79.00000        9164.00|      82.00000        9512.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07433              172.000  Mg   |      75.00000       12900.00|      65.00000       11180.00|      69.00000       11868.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438              241.000  Mg   |      68.43000       16491.63|      57.00000       13737.00|      62.00000       14942.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441              743.000  Mg   |      71.00000       52753.00|      53.00000       39379.00|      58.00000       43094.00 
  HMA BASE, TYPE B                        |                             |                             | 
0026 404-05511             1074.000  m2   |       6.20000        6658.80|       5.50000        5907.00|       6.00000        6444.00 
  SEAL COAT, 2                            |                             |                             | 
0027 405-05517                1.000  Mg   |     500.00000         500.00|     400.00000         400.00|     500.00000         500.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0028 406-05520                0.540  Mg   |     350.00000         189.00|     275.00000         148.50|     300.00000         162.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-06854                2.000  EACH |    3300.00000        6600.00|    2556.00000        5112.00|    3025.00000        6050.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-06856                4.000  EACH |     300.00000        1200.00|     378.00000        1512.00|     310.00000        1240.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0031 601-94689                4.000  EACH |    2415.00000        9660.00|    2700.00000       10800.00|    2350.00000        9400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              198.100  m    |      52.61000       10422.04|      48.00000        9508.80|      51.00000       10103.10 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0033 603-06040              122.000  m    |      29.50000        3599.00|      30.00000        3660.00|      29.00000        3538.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
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                                                                                                                   PAGE : 571 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   490,353.96                                                   ROUTE : SR 28 
     CALL ORDER   : 571                     CONTRACT ID : B -27789-A                   COUNTIES : WARREN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |WIRTZ & YATES, INC.          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 615-06490               13.000  EACH |     125.00000        1625.00|     124.00000        1612.00|     135.00000        1755.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                3.000  EACH |     600.00000        1800.00|     660.00000        1980.00|     750.00000        2250.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06530                1.000  EACH |     700.00000         700.00|     840.00000         840.00|     785.00000         785.00 
  POST, BENCHMARK                         |                             |                             | 
0037 616-02320             1540.000  m2   |       3.60000        5544.00|       2.00000        3080.00|       2.50000        3850.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-05688              440.000  Mg   |      34.00000       14960.00|      46.00000       20240.00|      35.00000       15400.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0039 616-06405              285.000  Mg   |      22.04000        6281.40|      40.00000       11400.00|      32.00000        9120.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451              170.000  Mg   |      24.20000        4114.00|      41.00000        6970.00|      35.00000        5950.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0041 621-01004                2.000  EACH |     800.00000        1600.00|     672.00000        1344.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06545                0.700  Mg   |     700.00000         490.00|     694.00000         485.80|     650.00000         455.00 
  FERTILIZER                              |                             |                             | 
0043 621-06548                5.000  kg   |      65.00000         325.00|      57.00000         285.00|      45.00000         225.00 
  SEED MIXTURE, CV                        |                             |                             | 
0044 621-06553              112.000  kg   |       8.00000         896.00|       7.00000         784.00|      11.00000        1232.00 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              112.000  kg   |       9.00000        1008.00|       8.00000         896.00|      11.00000        1232.00 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                5.300  Mg   |     700.00000        3710.00|     530.00000        2809.00|     685.00000        3630.50 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                7.100  kL   |       2.00000          14.20|       1.00000           7.10|       1.00000           7.10 
  WATER                                   |                             |                             | 
0048 621-06574              396.000  m2   |       9.00000        3564.00|       7.50000        2970.00|       8.00000        3168.00 
  SODDING                                 |                             |                             | 
0049 621-52448                2.000  EACH |      30.00000          60.00|      26.00000          52.00|      35.00000          70.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0050 622-91786               55.000  EACH |      12.00000         660.00|      10.00000         550.00|      11.00000         605.00 
  SEEDLING                                |                             |                             | 
0051 723-06660               50.000  m2   |     680.00000       34000.00|     900.00000       45000.00|     570.00000       28500.00 
  WINGWALL                                |                             |                             | 
0052 723-07883               14.400  m    |    6014.69000       86611.54|    9000.00000      129600.00|    9000.00000      129600.00 
  STRUCTURE, PRECAST THREE-SIDED, 9140 mm |                             |                             | 
  X 3050 mm                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 571 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   490,353.96                                                   ROUTE : SR 28 
     CALL ORDER   : 571                     CONTRACT ID : B -27789-A                   COUNTIES : WARREN 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |WIRTZ & YATES, INC.          |MILESTONE CONTRACTORS, L.P.  |ISOM, JACK CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 801-03290                4.000  EACH |     600.00000        2400.00|     367.00000        1468.00|     400.00000        1600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0054 801-04308                6.000  EACH |     500.00000        3000.00|     288.00000        1728.00|     305.00000        1830.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               33.000  EACH |     125.00000        4125.00|      78.00000        2574.00|      98.00000        3234.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               13.000  EACH |     120.00000        1560.00|     100.00000        1300.00|     115.00000        1495.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                4.000  EACH |      60.00000         240.00|      52.00000         208.00|      85.00000         340.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-07118               28.800  m    |      50.00000        1440.00|      26.00000         748.80|      30.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0059 801-07119               28.800  m    |      50.00000        1440.00|      28.00000         806.40|      33.00000         950.40 
  BARRICADE, III-B                        |                             |                             | 
0060 802-05702               12.100  m    |      29.00000         350.90|      53.00000         641.30|      35.00000         423.50 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0061 802-76035                1.000  m2   |     300.00000         300.00|     257.00000         257.00|     275.00000         275.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0062 808-06712              119.000  m    |       1.20000         142.80|       1.00000         119.00|       1.30000         154.70 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0063 808-06713              550.000  m    |       1.00000         550.00|       0.80000         440.00|       0.90000         495.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0064 808-06714              475.000  m    |       1.20000         570.00|       0.80000         380.00|       1.02000         484.50 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0065 808-75996               23.000  EACH |       8.00000         184.00|      15.00000         345.00|      20.00000         460.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0066 808-75998               23.000  EACH |      90.00000        2070.00|      60.00000        1380.00|     135.00000        3105.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       475,956.95|           $       515,957.10|           $       542,430.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       475,956.95|           $       515,957.10|           $       542,430.80 
==================================================================================================================================== 
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                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   454,971.48                                                   ROUTE : SR 18 
     CALL ORDER   : 581                     CONTRACT ID : B -27805-A                   COUNTIES : BENTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $       435,575.66  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       461,580.10  105.9701% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1386990          |(      ) 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   11200.00000       11200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    2200.00000       15400.00|    2100.00000       14700.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   17500.00000       17500.00|   30000.00000       30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    6000.00000        6000.00|    2800.00000        2800.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000              620.000  CYS  |      10.00000        6200.00|       8.00000        4960.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931               93.000  TON  |      30.00000        2790.00|      35.00000        3255.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06936               88.000  TON  |      30.00000        2640.00|      35.00000        3080.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0011 206-51220               34.000  CYS  |     120.00000        4080.00|      50.00000        1700.00| 
  EXCAVATION, WET                         |                             |                             | 
0012 207-07503              642.000  SYS  |      10.00000        6420.00|       9.00000        5778.00| 
  SUBGRADE TREATMENT, TYPE E              |                             |                             | 
0013 213-08058                8.000  CYS  |     200.00000        1600.00|     250.00000        2000.00| 
  FLOWABLE BACKFILL                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/30/04 
                                                                                                                   PAGE : 581 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   454,971.48                                                   ROUTE : SR 18 
     CALL ORDER   : 581                     CONTRACT ID : B -27805-A                   COUNTIES : BENTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(      ) 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 301-07448              466.000  TON  |      15.00000        6990.00|      19.00000        8854.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 306-08034             1930.000  SYS  |       8.36000       16134.80|       3.00000        5790.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 402-07432               82.000  TON  |     100.00000        8200.00|     128.00000       10496.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0017 402-07433              160.000  TON  |      83.00000       13280.00|      92.00000       14720.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07438                4.000  TON  |     169.00000         676.00|     300.00000        1200.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441               12.000  TON  |     120.00000        1440.00|     115.00000        1380.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0020 402-07451              476.000  TON  |      73.00000       34748.00|      67.00000       31892.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 404-05511              517.000  SYS  |       5.00000        2585.00|      11.50000        5945.50| 
  SEAL COAT, 2                            |                             |                             | 
0022 405-05518              553.000  SYS  |       0.30000         165.90|       1.05000         580.65| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0023 406-05521             3967.000  SYS  |       0.08000         317.36|       0.18000         714.06| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-01128                4.000  EACH |    1050.00000        4200.00|    1025.00000        4100.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0025 601-01839                1.000  EACH |    2024.00000        2024.00|    1900.00000        1900.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0026 601-94689                3.000  EACH |    2530.00000        7590.00|    2600.00000        7800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              187.500  LFT  |      16.68000        3127.50|      16.00000        3000.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 602-06729                6.000  EACH |      20.00000         120.00|      12.00000          72.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06257              190.000  SYS  |      50.00000        9500.00|      48.00000        9120.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0030 615-06490                8.000  EACH |     120.00000         960.00|     150.00000        1200.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                3.000  EACH |     600.00000        1800.00|     625.00000        1875.00| 
  MONUMENT, B                             |                             |                             | 
0032 616-02320             1137.000  SYS  |       3.50000        3979.50|       3.00000        3411.00| 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   454,971.48                                                   ROUTE : SR 18 
     CALL ORDER   : 581                     CONTRACT ID : B -27805-A                   COUNTIES : BENTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(      ) 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 616-05688              639.000  TON  |      32.00000       20448.00|      36.00000       23004.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 616-06405               42.000  TON  |      24.00000        1008.00|      25.00000        1050.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-01004                3.000  EACH |     650.00000        1950.00|     450.00000        1350.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-02363             4660.000  SYS  |       0.32000        1491.20|       1.55000        7223.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0037 621-06548                3.000  LBS  |      30.00000          90.00|      50.00000         150.00| 
  SEED MIXTURE, CV                        |                             |                             | 
0038 621-06559             4660.000  SYS  |       0.52000        2423.20|       1.58000        7362.80| 
  MULCHED SEEDING, R                      |                             |                             | 
0039 621-06567                0.090  MG   |      20.00000           1.80|       1.00000           0.09| 
  WATER                                   |                             |                             | 
0040 621-06574               22.000  SYS  |      65.00000        1430.00|      50.00000        1100.00| 
  SODDING                                 |                             |                             | 
0041 701-51195              800.000  LFT  |      30.00000       24000.00|      30.00000       24000.00| 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0042 701-91532               49.000  LFT  |     410.00000       20090.00|     335.00000       16415.00| 
  CORED HOLE IN ROCK, 14 IN.              |                             |                             | 
0043 701-91792               24.000  EACH |     100.00000        2400.00|     155.00000        3720.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0044 702-51005               73.000  CYS  |     400.00000       29200.00|     465.00000       33945.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 702-93722              110.000  CYS  |     450.00000       49500.00|     450.00000       49500.00| 
  CONCRETE, C                             |                             |                             | 
0046 703-51032            40800.000  LBS  |       0.85000       34680.00|       0.68000       27744.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 706-05733                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0048 706-51025              120.000  LFT  |      60.00000        7200.00|      55.00000        6600.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0049 709-51821                       LUMP |    2200.00000        2200.00|    2850.00000        2850.00| 
  SURFACE SEAL                            |                             |                             | 
0050 715-05169               90.000  LFT  |      20.00000        1800.00|      17.00000        1530.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-46005                4.000  EACH |     130.00000         520.00|     250.00000        1000.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   454,971.48                                                   ROUTE : SR 18 
     CALL ORDER   : 581                     CONTRACT ID : B -27805-A                   COUNTIES : BENTON 
     LETTING DATE : 12/14/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1386990         |(      ) 
                                          |WIRTZ & YATES, INC.          |ISOM, JACK CONSTRUCTION CO   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-04308               10.000  EACH |     320.00000        3200.00|     210.00000        2100.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06640                8.000  EACH |     120.00000         960.00|     105.00000         840.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               72.000  LFT  |       9.20000         662.40|      12.00000         864.00| 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               48.000  LFT  |      12.00000         576.00|      14.00000         672.00| 
  BARRICADE, III-B                        |                             |                             | 
0057 808-03631              220.000  LFT  |       7.20000        1584.00|       9.00000        1980.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0058 808-04896               30.000  LFT  |       7.20000         216.00|       9.00000         270.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0059 808-06703             1580.000  LFT  |       0.75000        1185.00|       0.75000        1185.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0060 808-75240              200.000  LFT  |       1.20000         240.00|       1.15000         230.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75996               11.000  EACH |      20.00000         220.00|      35.00000         385.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998               11.000  EACH |     130.00000        1430.00|     135.00000        1485.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       435,575.66|           $       461,580.10|            
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       435,575.66|           $       461,580.10|            
==================================================================================================================================== 
 


