| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 631 CONTRACT ID :

LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -27783-D
LAPCRTE DI STRI CT
25 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

SR 75

DATE : 12/30/ 04
PAGE : 631 -1

CLI NTCN

1 25-1370389 SWANK ASSOCI ATED CO

. 00 0. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 641 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 383, 744. 00 ROUTE : VAR QUS
CALL ORDER : 641 CONTRACT ID : M -27809-C COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 06/17/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 36-2947439 Pl PE LI NERS, LTD. $ 321, 095.10 100. 0000%
2 35-1801998 QR INC $ 402, 955.12 125. 4940%
3 351116625 REYNOLDS, | NC. $ 465, 817.00 145.0714%
(1 ) 36-2947439 [( 2 ) 35 1801998 [( 3 ) 35-1116625
| Pl PE LI NERS, LTD. | CLR INC. | REYNOLDS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001 Pl PE LI NI NG
| | I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0002 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNVENT | | |
0003 110-01001 LUMP |  83000. 00000 83000.00]  20300. 00000 20300.00]  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 725-08289 250. 000 LFT | 82. 10000 20525. 00| 134. 00000 33500. 00| 190. 00000 47500. 00
Pl PE LI NER, CURED | N PLACE, 18 IN. | | |
0005 725-08291 550. 000 LFT | 115. 97000 63783. 50| 150. 00000 82500. 00| 215. 00000 118250. 00
Pl PE LI NER, CURED | N PLACE, 24 IN. | | |
0006 725-08292 225.000 LFT | 118. 55000 26673. 75| 175. 00000 39375. 00| 220. 00000 49500. 00
Pl PE LI NER, CURED | N- PLACE, 30 IN. | | |
0007 725-08293 325.000 LFT | 127. 91000 41570. 75| 235. 00000 76375. 00| 225. 00000 73125. 00
Pl PE LI NER, CURED | N PLACE, 36 IN. | | |
0008 725-08294 220.000 LFT | 142. 03000 31246. 60| 218. 00000 47960. 00| 250. 00000 55000. 00
Pl PE LI NER, CURED | N- PLACE, 42 IN | |
0009 725-08296 200.000 LFT | 179. 36000 35872. 00| 245. 00000 49000. 00| 265. 00000 53000. 00
PI PE LI NER, CURED | N- PLACE, 48 IN | |
0010 725-08297 50.000 LFT | 245. 74000 12287. 00| 467. 00000 23350. 00| 425. 00000 21250. 00
Pl PE LI NER, CURED | N- PLACE, 52 IN | | |
0011 725-08298 50.000 LFT | 83. 89000 4194. 50| 110. 00000 5500. 00| 175. 00000 8750. 00
PI PE LINER, CURED | N- PLACE, 15 IN | | |
0012 801-06775 LUWP | 500. 00000 500.00|  20200. 00000 20200.00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0013 801-92448 288.000 DAY | 5. 00000 1440. 00| 16. 99000 4893. 12| 5. 00000 1440. 00
CONSTRUCTI ON S| GNS, MOBI LE | | |
SECTI ON TOTALS | $ 321, 095. 10| $ 402, 955. 12| $ 465, 817. 00
------------------------------------------ e
CONTRACT TOTALS | $ 321, 095. 10| $ 402, 955. 12| $ 465, 817. 00




TEMPORARY PAVEMENT MARKI NG REMOVABLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 651 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 767, 414. 73 ROUTE : US 41
CALL CRDER : 651 CONTRACT ID : M -27852-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING INC $ 535,000. 00 100. 0000%
2 350626844 RUDOLPH, J.H & 0O $ 548, 146.80 102.4573%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 553,700. 00 103. 4953%
I ( ) 351139301 [( 2 ) 35 0626844 [( 3 ) 35-2040801
|E & B PAVING [|NC. | RUDOLPH, J.H & CO | GOHMANN ASPHALT & CONSTR , IN
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 5.000 MOS | 2500. 00000 12500. 00| 1250. 00000 6250. 00| 1125. 00000 5625. 00
FIELD COFFICE, A | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FA LED MATERI AL | [
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUMP |  26750. 00000 26750.00|  27400. 00000 27400.00|  27650. 00000 27650. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07490 200.000 TON | 100. 00000 20000. 00| 105. 00000 21000. 00 105. 00000 21000. 00
HVA PATCH NG TYPE B | | |
0006 306-08034 108151.000 SYS | 0. 45000 48667. 95| 0. 20000 21630. 20| 0. 14000 15141. 14
MLLING ASPHALT, 1 1/2 IN. | | |
0007 306-08043 960.000 SYS | 6. 00000 5760. 00| 0. 20000 192. 00| 1. 15000 1104. 00
M LLING TRANSI TI ON | | |
0008 401-07335 9000. 000 TON | 40. 00000 360000. 00| 45. 00000 405000. 00| 47. 00000 423000. 00
QA HVA, 4, 76, SURFACE, 9.5 nm | | |
0009 406- 05520 28.000 TON | 205. 00000 5740. 00| 192. 00000 5376. 00| 172. 00000 4816. 00
ASPHALT FOR TACK COAT | | |
0010 720- 44000 3.000 EACH | 750. 00000 2250. 00| 295. 00000 885. 00| 235. 00000 705. 00
CASTING ADJUST TO GRADE | [ |
0011 801-06203 7500. 000 LFT | 0. 01000 75. 00| 0. 50000 3750. 00| 0. 34000 2550. 00
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0012 801-06207 7500.000 LFT | 1. 00000 7500. 00| 1. 55000 11625. 00| 1. 10000 8250. 00
I I
I I

4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 651 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 767, 414. 73 ROUTE : US 41
CALL ORDER : 651 CONTRACT ID : M -27852-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-0626844 [( 3 ) 35-2040801
|E & B PAVING |NC. |RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , IN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0013 801- 06640 21.000 EACH | 80. 00000 1680. 00| 79. 00000 1659. 00| 79. 00000 1659. 00
CONSTRUCTI ON SIGN, A | |
0014 801-06775 LUMP | 12024. 95000 12024. 95|  12000. 00000 12000. 00|  10411. 76000 10411. 76
MAI NTAI NI NG TRAFFI C | |
0015 805-02503 3600.000 LFT | 0. 40000 1440. 00| 0. 36000 1296. 00 0. 36000 1296. 00
CABLE, ROADWAY LOCP, 1C 14GA. |
0016 805-78795 1200.000 LFT | 8. 00000 9600. 00| 7.90000 9480. 00 7. 90000 9480. 00
SAW CUT FOR ROADWAY LOCP AND SEALER |
0017 808-06713 40200.000 LFT | 0. 08000 3216. 00| 0. 08000 3216. 00 0. 08000 3216. 00
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0018 808-06714 30200.000 LFT | 0. 08000 2416. 00| 0. 08000 2416. 00 0. 08000 2416. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0019 808- 75001 30200.000 LFT | 0. 10000 3020. 00| 0. 10000 3020. 00 0. 10000 3020. 00
LINE, PAINT, BROKEN, WHTE, 5 IN [
0020 808- 75297 423.000 LFT | 3. 70000 1565. 10| 3. 80000 1607. 40 3. 70000 1565. 10

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN |
0021 808-75320 43.000 EACH | 50. 00000 2150. 00
PAVEMENT MESSAGE MARKI NGS, [
|

I
I
|
I
I
I
I
I
I
|
I
|
50. 00000 2150. 00| 50. 00000 2150. 00
I
THERMOPLASTI C, LANE | NDI CATI ON  ARROW
I
I
I
I
I
I
I
I
I
I
I

0022 808- 75325 19.000 EACH | 72. 00000 1368. 00| 72. 00000 1368. 00 72.00000 1368. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | |
0023 808- 75340 13.000 EACH | 250. 00000 3250. 00| 250. 00000 3250. 00 250. 00000 3250. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR | |
0024 808-75996 161. 000 EACH | 5. 00000 805. 00| 2. 20000 354. 20 5. 00000 805. 00
SNOWPLOMBLE RAlI SED PAVENENT MARKER | |
REMOVE | |
0025 808- 75998 161.000 EACH | 20. 00000 3220. 00| 20. 00000 3220. 00 20. 00000 3220. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
SECTI ON TOTALS [ $ 535, 000. 00| $ 548, 146. 80| $ 553, 700. 00
------------------------------------------ o m m et o e e e et e e et e m o e e e e et e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 535, 000. 00| $ 548, 146. 80| $ 553, 700. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 661 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 249, 274. 25 ROUTE : SR 56
CALL CRDER : 661 CONTRACT ID : M -27859-A COUNTI ES : ORANGE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 37 WORK DAYS
OONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOWBI D
1  35-1056038 CALCAR QUARRI ES, | NC. $ 220, 308.34 100. 0000%
2 350626844 RUDOLPH, J.H & OO $ 234,437.09 106.4132%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 236, 400. 00 107. 3042%
(1 ) 35 1056038 [( 2 ) 35 0626844 [( 3 ) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, I N
LINE NO/ | TEM CCDE / ALT | | [
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  HVA RESURFACE
[ |
0001 105-07038 5.000 MOS | 1200. 00000 6000. 00| 1250. 00000 6250. 00 1225. 00000 6125. 00
FIELD OFFICE, A [ |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
FA LED MATERI AL [ | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNENT | [
0004 110-01001 LUMP | 22150. 00000 22150.00|  11500. 00000 11500. 00|  11750. 00000 11750. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-02278 151.000 LFT | 15. 00000 2265. 00| 23. 00000 3473. 00| 12. 70000 1917. 70
CURB, CONCRETE, REMOVE [ | |
0006 202-91385 1.000 EACH | 500. 00000 500. 00| 805. 00000 805. 00| 300. 00000 300. 00
I NLET, REMOVE | | |
0007 202-95977 347.000 SYS | 13. 00000 4511. 00] 26. 50000 9195. 50| 10. 00000 3470. 00
CURB WALK, | NTEGRAL, REMOVE | | |
0008 211-07454 2.000 CYS | 105. 00000 210. 00]| 48. 00000 96. 00| 27.50000 55. 00
STRUCTURE BACKFI LL | | |
0009 303-07449 20.000 TON | 30. 00000 600. 00| 48. 00000 960. 00| 62. 00000 1240. 00
COVPACTED AGGREGATE, NO. 73 | | |
0010 304-07491 150. 000 TON | 88. 00000 13200. 00| 150. 00000 22500. 00| 115. 00000 17250. 00
HVA PATCH NG TYPE C [ | |
0011 306-08034 21820.000 SYS | 0. 65000 14183. 00| 0. 55000 12001. 00| 0. 72000 15710. 40
MLLING ASPHALT, 1 1/2 IN. | | |
0012 306-08043 445.000 SYS | 0. 65000 289. 25| 0. 55000 244. 75| 2. 90000 1290. 50
M LLI NG TRANSI TI ON [ | |
0013 401-07328 1800. 000 TON | 39. 20000 70560. 00| 50. 00000 90000. 00 49. 00000 88200. 00

QU QM HVA, 3, 70, SURFACE, 9.5 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 661 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 249, 274. 25 ROUTE : SR 56
CALL ORDER : 661 CONTRACT ID : M -27859-A COUNTI ES : ORANGE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1056038 [( 2 ) 35-0626844 [( 3 ) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H. & CO | GOHVANN ASPHALT & OONSTR, | N
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 406- 05520 6.000 TON | 180. 00000 1080. 00| 192. 00000 1152. 00| 175. 00000 1050. 00
ASPHALT FOR TACK COAT | | |
0015 604-07894 70.000 SYS | 121. 25000 8487. 50| 90. 00000 6300. 00| 165. 00000 11550. 00
CURB RAVP, CONCRETE, A | | |
0016 604-07896 11.000 SYS | 291. 25000 3203. 75| 99. 00000 1089. 00| 165. 00000 1815. 00
CURB RAMP, CONCRETE, B [ | |
0017 604-07902 140.000 SYS | 106. 25000 14875. 00| 130. 00000 18200. 00| 165. 00000 23100. 00
CURB RAMP, CONCRETE, H | [ |
0018 605-92578 168.000 SYS | 90. 00000 15120. 00| 58. 00000 9744. 00| 52. 00000 8736. 00
CURB WALK, CONCRETE | | |
0019 621-01004 1.000 EACH | 515. 00000 515. 00| 515. 00000 515. 00| 515. 00000 515. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621-06567 4.000 MG | 1. 00000 4. 00| 1. 00000 4. 00| 1. 00000 4.00
VATER | | |
0021 621-06575 100. 000 SYS | 15. 00000 1500. 00| 15. 00000 1500. 00| 13. 55000 1355. 00
SODDI NG, NURSERY [ | |
0022 715-05119 6.000 LFT | 125. 00000 750. 00| 180. 00000 1080. 00| 152. 40000 914. 40
PIPE, TYPE 1, CROULAR 15 IN. | | |
0023 720- 45030 1.000 EACH | 1450. 00000 1450. 00| 2500. 00000 2500. 00| 1685. 00000 1685. 00
I NLET, E7 | |
0024 720- 45045 1.000 EACH | 1950. 00000 1950. 00| 3000. 00000 3000. 00| 1335. 00000 1335. 00
I NLET, J10 | | |
0025 801-06203 1320.000 LFT | 0. 60000 792. 00| 1. 00000 1320. 00| 0. 35000 462. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0026 801-06207 1320.000 LFT | 1. 20000 1584. 00| 2.00000 2640. 00| 1. 00000 1320. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | [
0027 801-06640 26.000 EACH | 70. 00000 1820. 00| 98. 00000 2548. 00| 98. 00000 2548. 00
CONSTRUCTI ON SIGN, A | |
0028 801-06775 LUMP |  23380. 00000 23380.00]  16750. 00000 16750. 00|  23456. 16000 23456. 16
MAI NTAI NI NG TRAFFI C | |
0029 808-06703 687.000 LFT | 0. 35000 240. 45 0. 35000 240. 45| 0. 35000 240. 45
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN | | |
0030 808-06713 2640.000 LFT | 0. 16000 422. 40| 0. 16000 422. 40| 0. 16000 422. 40
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0031 808-06714 6442.000 LFT | 0. 16000 1030. 72| 0. 16000 1030. 72| 0. 16000 1030. 72
LINE, PAINT, SOLID, YELLON 4 IN | | |
0032 808- 75240 2324.000 LFT | 0. 33000 766. 92 0. 33000 766. 92| 0. 33000 766. 92

LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | |
I'N. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 661 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 249, 274. 25 ROUTE : SR 56
CALL ORDER : 661 CONTRACT ID : M -27859-A COUNTI ES : ORANGE
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1056038 [( 2 ) 35-0626844 [( 3 ) 35-2040801
| CALCAR QUARRI ES, | NC. | RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, IN
LINE NO/ | TEMCODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0033 808- 75245 4120.000 LFT | 0. 33000 1359. 60| 0. 33000 1359. 60| 0. 33000 1359. 60
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0034 808-75274 75.000 LFT | 1. 33000 99. 75| 1. 35000 101. 25| 1. 33000 99. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 8 IN. | | |
0035 808- 75297 80.000 LFT | 4. 00000 320. 00| 4. 00000 320. 00| 4. 00000 320. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
STOP LINE, 24 IN. | | [
0036 808- 75300 300.000 LFT | 1. 00000 300. 00| 1. 00000 300. 00| 1. 00000 300. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN. | | |
0037 808-75320 8.000 EACH | 52. 00000 416. 00| 53. 00000 424. 00| 52. 00000 416. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | | [
0038 808-75325 6.000 EACH | 75. 00000 450. 00| 76. 50000 459. 00| 75. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0039 808-75330 1.000 EACH | 150. 00000 150. 00| 153. 00000 153. 00| 150. 00000 150. 00
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C | | |
WORD ( PEDX) I I I
0040 808- 75340 2.000 EACH | 350. 00000 700. 00| 355. 00000 710. 00| 350. 00000 700. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | I
0041 808-75996 83.000 EACH | 5. 00000 415. 00| 3. 50000 290. 50| 6. 00000 498. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER, | | |
REMOVE I I I
0042 808-75998 83.000 EACH | 32. 00000 2656. 00| 30. 00000 2490. 00| 30. 00000 2490. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 220, 308. 34| $ 234, 437. 09| $ 236, 400. 00
------------------------------------------ T T
CONTRACT TOTALS | $ 220, 308. 34| $ 234, 437. 09| $ 236, 400. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/30/04
PAGE : 671 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 403, 674. 29 ROUTE :
CALL ORDER : 671 CONTRACT ID : M -27861-A COUNTI ES : HARRI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
35- 0958970 LUTGRI NG BROTHERS, | NC. $ 387, 770.99 100. 0000%
35- 2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 416, 000.00 107.2798%
35- 1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 560, 333. 00 144.5010%
(1 ) 35 0958970 [( 2 ) 35 2040801 [( 3 ) 35-1618530
| LUTGRI NG BROTHERS, | NC. | GOHVANN ASPHALT & CONSTR., | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o S
SECTION 0001  ASPHALT RESURFACE
| | I
0001 105-06845 LUWP | 7400. 00000 7400. 00| 6000. 00000 6000.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MOS | 1800. 00000 10800. 00| 1100. 00000 6600. 00| 1400. 00000 8400. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 19000. 00000 19000. 00|  19500. 00000 19500. 00|  25000. 00000 25000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-01015 LUMP | 15000. 00000 15000. 00|  11000. 00000 11000. 00|  77500. 00000 77500. 00
CLEARI NG AND GRUBBI NG | | |
0007 202-01000 LUWP | 2750. 00000 2750. 00| 1700. 00000 1700. 00| 3500. 00000 3500. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0008 202-96133 25.000 LFT | 22.00000 550. 00| 20. 00000 500. 00| 20. 00000 500. 00
Pl PE, REMOVE | [ |
0009 203-02010 10.000 CYS | 330. 00000 3300. 00| 300. 00000 3000. 00| 165. 00000 1650. 00
EXCAVATI ON, ROCK | [ |
0010 203-02080 8.000 MLE | 6600. 00000 52800. 00|  12000. 00000 96000. 00|  12740. 00000 101920. 00
LI NEAR GRADI NG | | |
0011 303-01180 10847.000 TON | 13. 50000 146434. 50| 14. 00000 151858. 00| 16. 00000 173552. 00
COMPACTED AGGREGATE, NO. 53 | | |
0012 402-07452 60.000 TON | 82. 50000 4950. 00| 45. 00000 2700. 00| 100. 00000 6000. 00
HVA, TYPE C, WEDGE AND LEVEL | | [
0013 616-02320 14087.000 SYS | 1. 80000 25356. 60| 1. 30000 18313. 10| 2.00000 28174. 00
I |

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 671 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 403, 674. 29 ROUTE
CALL ORDER : 671 CONTRACT ID : M -27861-A COUNTI ES : HARRI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 0958970 [( 2 ) 35-2040801 [( 3 ) 35-1618530
| LUTGRI NG BROTHERS, | NC. | GOHVANN ASPHALT & CONSTR, | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 616-02842 3099.000 TON | 18. 11000 56122. 89| 17. 50000 54232. 50| 25. 00000 77475. 00
Rl PRAP, DI TCH | | |
0015 616-07656 50.000 TON | 47. 00000 2350. 00| 27. 35000 1367. 50| 26. 00000 1300. 00
Rl PRAP [ [ |
0016 702-93722 15.000 CYS | 400. 00000 6000. 00| 185. 00000 2775. 00| 300. 00000 4500. 00
CONCRETE, C [ [ [
0017 711-03814 2.000 SFT | 750. 00000 1500. 00| 310. 00000 620. 00| 200. 00000 400. 00
GRATES | [ |
0018 715-01662 800.000 LFT | 15. 00000 12000. 00| 26. 10000 20880. 00| 29. 50000 23600. 00
PIPE CLEANING 12 INTO 48 IN DA | [ |
0019 715-05119 50.000 LFT | 47. 00000 2350. 00| 40. 75000 2037. 50| 25. 00000 1250. 00
PIPE, TYPE 1, GO ROUWAR 15 IN | | |
0020 715-05123 50.000 LFT | 52. 50000 2625. 00| 46. 00000 2300. 00| 35. 00000 1750. 00
PIPE, TYPE 1, G RCULAR 24 IN | | [
0021 715-05247 50.000 LFT | 120. 00000 6000. 00| 120. 00000 6000. 00| 100. 00000 5000. 00
PI PE, TYPE 1, DEFCRMVED, M N. AREA 15.6 | | |
SQ FT. I I I
0022 715-07303 4.000 EACH | 1500. 00000 6000. 00| 1300. 00000 5200. 00| 800. 00000 3200. 00
CONCRETE ANCHOR, M N AREA 16.7 SQ FT. | | |
0023 801- 06640 4.000 EACH | 245. 00000 980. 00| 150. 00000 600. 00| 165. 00000 660. 00
CONSTRUCTI ON SI G\, A [ | |
0024 801-06775 LUWP | 3500. 00000 3500. 00| 2814. 40000 2814. 40| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C [ | |
SECTI ON TOTALS | $ 387, 770. 99| $ 416, 000. 00| $ 560, 333. 00
------------------------------------------ o m m e m o e e e et et et e e e o e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 387, 770. 99| $ 416, 000. 00| $ 560, 333. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 681 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 39, 980. 00 ROUTE : US 24
CALL ORDER : 681 CONTRACT 1D : M -27875-A COUNTI ES : WABASH HUNTI NGTON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 10/07/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 17, 000.00 100. 0000%
2 352154772 COVMPTON S MOW NG SERVI CE | NC. $ 17,200.00 101.1765%
3 351636776 LI NKEL COVPANY $ 32,800.00 192.9412%
[( 1 ) 32-0064635 [( 2 ) 35 2154772 [( 3 ) 35-1636776

| THOVPSON | NTERSTATE MOW NG | | COWPTON' S MOW NG SERVI CE | NC | LI NKEL COVPANY

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| |
0001 623-04884 1.000 CyC | 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00

MOWNG CYCLE NO 1 | | |
0002 623-04885 1.000 cycd | 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
MOWNG CYCLE NO 2 | | |
0003 623-04886 1.000 CYCL | 7000. 00000 7000. 00| 7200. 00000 7200.00]  16800. 00000 16800. 00
MOWNG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 17, 000. 00 $ 17, 200. 00| $ 32, 800. 00
------------------------------------------ g 6 S

CONTRACT TOTALS [ $ 17, 000. 00| $ 17, 200. 00| $ 32, 800. 00




ENG NEER S ESTIMATE $  114,547.34
CALL CRDER : 691
LETTI NG DATE : 12/14/04 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

M -27911-A
VI NCENNES DI STRI CT
25 WORK DAYS

COUNTI ES

RQUTE :

PROJECT( S)

SR 57
G BSON

DATE : 12/30/ 04
PACE : 691 -1
WARRI CK
TOTAL % OVER
BI D LOWVBI D

1  35-2040801
2  35-1139301
3  35-0626844

E & B PAVING | NC
RUDCLPH, J.H & CO

GOHVANN ASPHALT & CONSTRUCTI ON,

92, 000.00 100. 0000%
98, 800. 00 107.3913%
106, 298. 80 115.5422%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 VEDGE AND LEVEL

0001 105-07038 3.000 M3S
FI ELD OFFICE, A

0002 106-03285 1.000 DO
FAI LED MATERI AL

0003 106-03289 1.000 DQ
QUALI TY ASSURANCE ADJUSTMENT

0004 110-01001 LUWP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0005 402-07451 1400. 000 TON
HVA, TYPE B, WEDGE AND LEVEL

0006 406-05520 4.400 TON
ASPHALT FOR TACK COAT

0007 801-06207 505.000 LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 1IN

0008 801-06640 24.000 EACH
CONSTRUCTION SIGN, A

0009 801-06775 LuUwP
MAI NTAI NI NG TRAFFI C

0010 808-06712 3600. 000 LFT

LI NE, PAINT, BRCKEN, YELLOW 4 IN.

0011 808-06713 10100. 000 LFT
LINE, PAINT, SQLID, VHTE, 4 IN
0012 808-06714 5100. 000 LFT

LINE, PAINT, SCQLID, YELLON 4 IN.

(1 ) 35 2040801 | 2 ) 35-1139301
| GOHVANN ASPHALT & CONSTR, | |E & B PAVING

" UNIT PRICE ANCUNT“ UNIT PRI CE Ammlhnf

e e e e e e mem— e e e mmm—aa e
I 1125. 00000 3375 001 1000. 00000 3000. 00

I 1. 00000 1.00I 1. 00000 1.00

f 1. 00000 1.00’ 1. 00000 1.oo=

H 4500. 00000 4500.00} 4900. 00000 4900. 00

f 40. 10000 56140.00, 45. 00000 63000. 00

H 172. 00000 756.80" 205. 00000 902.00’

| 1. 10000 555.50" 2.00000 1010.00"

I | |

, 75. 00000 1800.00{ 75. 00000 1800. 00

, 1009. 70000 1009.70I 2057. 00000 2057. 00

" 0. 15000 540.00} 0. 15000 540. 00

: 0. 15000 1515.00I 0. 15000 1515. 00

H 0. 15000 765.00" 0. 15000 765. 00

| (

3 ) 35-0626844

| RUDOLPH, J.H & QO

UN'T PRI CE AMOUNT

1250. 00000 3750. 00
1. 00000 1.00

1. 00000 1.00
5000. 00000 5000. 00
49. 50000 69300. 00
192. 00000 844. 80
5. 00000 2525. 00
75. 00000 1800. 00
500. 00000 500. 00
0. 15000 540. 00

0. 15000 1515. 00

0. 15000 765. 00



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 12/30/04
PACE : 691 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 114, 547. 34 ROUTE : SR 57
CALL ORDER : 691 CONTRACT ID : M -27911-A COUNTI ES : G BSON WARRI CK
LETTI NG DATE : 12/14/04 10:00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1139301 [( 3 ) 35-0626844
| GOHVANN ASPHALT & CONSTR, | |E & B PAVING | NC. | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 808- 75996 173.000 EACH | 4. 00000 692. 00| 7.00000 1211. 00| 4.00000 692. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
REMOVE | | |
0014 808- 75998 173.000 EACH | 25. 00000 4325. 00| 26. 00000 4498. 00| 25. 00000 4325. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
0015 304-07490 100.000 TON | 94. 00000 9400. 00| 100. 00000 10000. 00| 115. 00000 11500. 00
HVA PATCHING TYPE B | | |
0016 306-08043 240.000 SYS | 27. 60000 6624. 00| 15. 00000 3600. 00| 13. 50000 3240. 00
M LLING TRANSI TI ON | [ |
SECTI ON TOTALS | $ 92, 000. 00| $ 98, 800. 00| $ 106, 298. 80
------------------------------------------ o m ot m e e e o e e e et et o e e e o e e e e e et e e e e e e e e emeeoeeoo-

CONTRACT TOTALS | $ 92, 000. 00| $ 98, 800. 00| $ 106, 298. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 701 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT 1D : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 06/15/05 GCOMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1058755 BAKER & SCHULTZ, | NC. $ 273,398.90 100. 0000%
2  35-1416264 LI MESTONE PRODUCTS, | NC. $ 289, 020.83 105. 7140%
3  35-1139301 E & B PAVING |NC $ 290, 632. 70  106. 3035%
4  35-2064912 B & P CONSTRUCTI ON $ 303,076.00 110.8549%
5 35-1065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 303,621.40 111.0544%
6  35-1364963 ERBER & M LLI GAN CONSTR GO $ 304, 216.80 111.2721%
7  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 304,327.20 111.3125%
8  35-1609544 SCHUTT- LOCKABI LL GO $ 316, 747.45 115. 8554%
9  35-1438272 DAVES EXCAVATI NG | NC. $ 346, 622.50 126. 7827%
10  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 375,472.00 137.3349%
11 35-1817574 YARDBERRY LANDSCAPE $ 421,760.00 154.2654%

3 ) 35-1139301

(1 ) 35 1058755 [ 2 ) 35 1416264 I (
| |E & B PAVING | NC.

| BAKER & SCHULTZ, |NC. | MESTONE PRODUCTS, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | I

0001 105-06845 LUWP | 3200. 00000 3200. 00| 4500. 00000 4500. 00| 3200. 00000 3200.
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 3.000 MOS | 2650. 00000 7950. 00| 2140. 00000 6420. 00| 1620. 00000 4860.
FIELD OFFICE, B | | |

0003 106- 03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | | |

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP | 10000. 00000 10000.00]  17450. 00000 17450.00]  14600. 00000 14600.
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 202-02241 712.000 LFT | 1. 50000 1068. 00| 2. 45000 1744. 40| 2. 75000 1958.
GUARDRAI L, REMOVE | [ |

0007 202-51330 LUVP | 10000. 00000 10000. 00| 8720. 00000 8720. 00| 9000. 00000 9000.
PRESENT STRUCTURE, REMOVE | | |

0008 203-02000 116.000 CYS | 12. 00000 1392. 00| 15. 00000 1740. 00| 31. 00000 3596.
EXCAVATI ON, COVMON | | |

0009 203-02070 2300.000 CYS | 12. 00000 27600. 00 15. 50000 35650. 00| 20. 00000 46000.

I

BORROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1058755 [( 2 ) 35-1416264 [ 3 ) 35-1139301
| BAKER & SCHULTZ, | LI MESTONE PRODUCTS, | NC. |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0010 205-06932 40.000 LFT | 18. 75000 750. 00| 6. 00000 240. 00| 10. 00000 400. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205- 06937 150. 000 LFT | 5. 00000 750. 00| 2. 50000 375. 00| 3. 00000 450. 00
TEMPORARY SI LT FENCE | | |
0012 207-08266 1060.000 SYS | 11. 00000 11660. 00| 5. 20000 5512. 00| 0. 01000 10. 60
SUBGRADE TREATMENT, TYPE |11 | | |
0013 211-07454 14.000 CYS | 20. 00000 280. 00| 32. 00000 448. 00| 30. 00000 420. 00
STRUCTURE BACKFI LL | | |
0014 213-08058 160.000 CYS | 100. 00000 16000. 00| 53. 00000 8480. 00| 70. 00000 11200. 00
FLOMBLE BACKFI LL | | |
0015 303-01180 70.000 TON | 14. 00000 980. 00| 16. 00000 1120. 00| 50. 00000 3500. 00
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE [ [ |
0016 303-07449 10.000 TON | 14. 00000 140. 00| 20. 00000 200. 00| 50. 00000 500. 00
COMPACTED AGGREGATE, NO. 73 | |
0017 303-60012 255.000 TON | 15. 00000 3825. 00| 17. 00000 4335. 00| 23. 00000 5865. 00
AGGREGATE, 2 | [ |
0018 306- 08032 430.000 SYS | 6. 00000 2580. 00| 2.70000 1161. 00| 8. 00000 3440. 00
M LLING, TRANSI TI ON | [
0019 402-07433 350.000 TON | 44. 00000 15400. 00| 57. 82000 20237. 00| 44.00000 15400. 00
HVA SURFACE, TYPE B | | |
0020 402-07438 235.000 TON | 44. 00000 10340. 00| 56. 70000 13324. 50| 44. 00000 10340. 00
HVA | NTERVEDI ATE, TYPE B | | |
0021 406- 05520 1.000 TON | 185. 00000 185. 00| 245. 00000 245. 00| 185. 00000 185. 00
ASPHALT FOR TACK COAT | |
0022 601-06854 2.000 EACH | 2410. 00000 4820. 00| 2750. 00000 5500. 00| 2100. 00000 4200. 00
GUARDRAI L, WBEAM NESTED [ [ |
0023 601-94689 4.000 EACH | 2080. 00000 8320. 00| 2320. 00000 9280. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 850. 000 LFT | 13. 40000 11390. 00| 15. 50000 13175. 00| 13. 00000 11050. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0025 616-02320 605.000 SYS | 2..30000 1391. 50| 2. 40000 1452. 00| 1. 26000 762. 30
GEOTEXTI LES | | [
0026 616-05688 130.000 TON | 25. 00000 3250. 00| 24. 00000 3120. 00| 39. 00000 5070. 00
R PRAP, CLASS 1 | |
0027 616- 06405 167.000 TON | 18. 00000 3006. 00| 19. 00000 3173. 00| 28. 00000 4676. 00
Rl PRAP, REVETMENT | |
0028 616-06451 105.000 TON | 18. 00000 1890. 00| 17. 00000 1785. 00| 36. 00000 3780. 00
I I

RI PRAP, UNI FORM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1058755 [( 2 ) 35-1416264 [( 3 ) 35-1139301
| BAKER & SCHULTZ, |NC. | LI MESTONE PRODUCTS, | NC. |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0029 621-01004 2.000 EACH | 650. 00000 1300. 00| 710. 00000 1420. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06559 4070.000 SYS | 0. 52000 2116. 40| 0. 54000 2197. 80| 0. 52000 2116. 40
MULCHED SEEDI NG R | | |
0031 621-06570 105.000 CYS | 18. 00000 1890. 00| 21. 00000 2205. 00| 15. 00000 1575. 00
TOP SO L | | |
0032 714-07544 89.000 LFT | 950. 00000 84550. 00| 964. 77000 85864. 53| 900. 00000 80100. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 14 FT. X 7 FT. | |
0033 715-04612 90.000 LFT | 60. 00000 5400. 00| 86. 55000 7789. 50| 74. 00000 6660. 00
PIPE , PVC, 30 IN. | | |
0034 715-05171 50.000 LFT | 24. 00000 1200. 00| 21. 00000 1050. 00| 45. 00000 2250. 00
PIPE, TYPE 3, CIRCULAR 18 IN. | | |
0035 715-08305 54.000 TON | 80. 00000 4320. 00| 90. 00000 4860. 00| 80. 00000 4320. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0036 715-26764 1.000 EACH | 6000. 00000 6000. 00| 4816. 00000 4816. 00| 6500. 00000 6500. 00
GRATED BOX END SECTION, |1, 10:1, 18 IN | | |
0037 715-46010 1.000 EACH | 250. 00000 250. 00| 250. 00000 250. 00| 340. 00000 340. 00
Pl PE END SECTION, 18 IN | | |
0038 715- 46030 1.000 EACH | 500. 00000 500. 00| 525. 00000 525. 00| 490. 00000 490. 00
Pl PE END SECTION, 30 IN | | |
0039 720-45410 1.000 EACH | 1400. 00000 1400. 00| 1630. 00000 1630. 00| 2900. 00000 2900. 00
MANHOLE, 4 | |
0040 801-04308 6.000 EACH | 205. 00000 1230. 00| 225. 00000 1350. 00| 110. 00000 660. 00
ROAD CLOSURE S| GN ASSEMBLY |
0041 801-06207 100. 000 LFT | 3. 50000 350. 00| 0. 70000 70. 00| 0. 01000 1.00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
0042 801-06625 31.000 EACH | 25. 00000 775. 00| 29. 00000 899. 00| 70. 00000 2170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 14.000 EACH | 98. 00000 1372. 00| 110. 00000 1540. 00| 70. 00000 980. 00
CONSTRUCTI ON SI GN, A | [ |
0044 801-06775 LUWP | 1200. 00000 1200. 00| 1200. 00000 1200. 00| 2700. 00000 2700. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 48.000 LFT | 3. 55000 170. 40| 4.00000 192. 00| 6. 50000 312. 00
BARRI CADE, I11-A | [ |
0046 801-07119 48.000 LFT | 4.20000 201. 60| 4. 70000 225. 60| 6. 50000 312. 00
I

BARRI CADE, I11-B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 701 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1058755 [( 2 ) 35-1416264 [( 3 ) 35-1139301
| BAKER & SCHULTZ, |NC. | LI MESTONE PRODUCTS, | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0047 804-06725 9.000 EACH | 14. 00000 126. 00| 50. 00000 450. 00| 60. 00000 540. 00
DELI NEATCR WTH POST, D1, 3 IN DA [ |
0048 808-06712 245.000 LFT | 0. 40000 98. 00| 0. 50000 122. 50 0. 52000 127. 40
LINE, PAINT, BROKEN, YELLOW 4 IN | |
0049 808-06713 1950.000 LFT | 0. 40000 780. 00| 0. 50000 975. 00| 0. 52000 1014. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 273, 398. 90| $ 289, 020. 83| $ 290, 632. 70
------------------------------------------ o

CONTRACT TOTALS | $ 273, 398. 90| $ 289, 020. 83| $ 290, 632. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 2064912 [( 5 ) 35-1065659 [( 6 ) 35-1364963
| B & P CONSTRUCTI ON | BROOKS CONSTRUCTI ON COMPANY | ERBER & M LLI GAN CONSTR €O
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105- 06845 LUWP | 9200. 00000 9200. 00| 2581. 00000 2581. 00| 2800. 00000 2800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MOS | 1500. 00000 4500. 00| 1559. 00000 4677. 00| 1200. 00000 3600. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  13600. 00000 13600. 00|  15000. 00000 15000.00]  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 712.000 LFT | 2. 50000 1780. 00| 1. 50000 1068. 00| 1. 65000 1174. 80
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP |  20400. 00000 20400. 00| 8000. 00000 8000.00]  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 116.000 CYS | 20. 00000 2320. 00| 30. 00000 3480. 00| 15. 00000 1740. 00
EXCAVATI ON,  COMMVON | | |
0009 203-02070 2300.000 CYS | 12. 50000 28750. 00| 20. 00000 46000. 00| 12. 50000 28750. 00
BORROW [ [ |
0010 205-06932 40.000 LFT | 3. 50000 140. 00| 17. 75000 710. 00| 3. 75000 150. 00
TEMPORARY CHECK DAM STRAW BALES | [ |
0011 205-06937 150. 000 LFT | 4.00000 600. 00| 4.50000 675. 00| 2. 50000 375. 00
TEMPORARY SI LT FENCE | | |
0012 207-08266 1060.000 SYS | 6. 50000 6890. 00| 7. 60000 8056. 00| 6. 50000 6890. 00
SUBGRADE TREATMENT, TYPE 111 | | [
0013 211-07454 14.000 CYS | 35. 00000 490. 00| 20. 00000 280. 00| 37. 50000 525. 00
STRUCTURE BACKFI LL [ | [
0014 213-08058 160.000 CYS | 56. 25000 9000. 00| 100. 00000 16000. 00| 80. 00000 12800. 00
FLOWABLE BACKFI LL | | |
0015 303-01180 70.000 TON | 25. 00000 1750. 00| 19. 00000 1330. 00| 25. 00000 1750. 00
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE I [ I
0016 303-07449 10.000 TON | 25. 00000 250. 00| 19. 00000 190. 00| 25. 00000 250. 00
COMPACTED AGGREGATE, NO. 73 | |
0017 303-60012 255.000 TON | 20. 00000 5100. 00| 21. 00000 5355. 00| 22. 00000 5610. 00
AGGREGATE, 2 | [ |
0018 306- 08032 430.000 SYS | 6. 00000 2580. 00| 6. 50000 2795. 00| 5. 80000 2494. 00
I

M LLING TRANSI TI CN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 2064912 [( 5 ) 35-1065659 [( 6 ) 35-1364963
| B & P CONSTRUCTI ON | BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0019 402-07433 350.000 TON | 45. 00000 15750. 00| 46. 00000 16100. 00| 57. 80000 20230. 00
HVA SURFACE, TYPE B | | |
0020 402-07438 235.000 TON | 44. 00000 10340. 00| 46. 00000 10810. 00| 55. 80000 13113. 00
HVA | NTERVEDI ATE, TYPE B | | |
0021 406- 05520 1.000 TON | 185. 00000 185. 00| 200. 00000 200. 00| 225. 00000 225. 00
ASPHALT FOR TACK COAT | | |
0022 601-06854 2.000 EACH | 2500. 00000 5000. 00| 2410. 00000 4820. 00| 2460. 00000 4920. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 4.000 EACH | 2100. 00000 8400. 00| 2080. 00000 8320. 00| 2250. 00000 9000. 00
GUARDRAI L END TREATMENT, OS | |
0024 601-99105 850.000 LFT | 14. 00000 11900. 00| 13. 40000 11390. 00 13. 75000 11687. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 616-02320 605. 000 SYS | 4. 50000 2722. 50] 2.00000 1210. 00| 2. 50000 1512. 50
GEOTEXTI LES | [ |
0026 616-05688 130.000 TON | 30. 00000 3900. 00| 39. 00000 5070. 00| 35. 00000 4550. 00
R PRAP, CLASS 1 | [ [
0027 616-06405 167.000 TON | 25. 00000 4175. 00| 29. 00000 4843. 00| 25. 00000 4175. 00
Rl PRAP, REVETMENT | |
0028 616-06451 105.000 TON | 25. 00000 2625. 00| 39. 00000 4095. 00| 25. 00000 2625. 00
Rl PRAP, UNI FCRM | | |
0029 621-01004 2.000 EACH | 700. 00000 1400. 00| 650. 00000 1300. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0030 621-06559 4070.000 SYS | 0. 60000 2442. 00| 0. 52000 2116. 40| 0. 60000 2442. 00
MULCHED SEEDI NG R | [ [
0031 621-06570 105.000 CYS | 30. 00000 3150. 00| 30. 00000 3150. 00| 30. 00000 3150. 00
TCP SO L | | |
0032 714-07544 89.000 LFT | 956. 00000 85084. 00| 1000. 00000 89000. 00| 1100. 00000 97900. 00
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 14 FT. X 7 FT. | |
0033 715-04612 90.000 LFT | 50. 00000 4500. 00| 50. 00000 4500. 00| 70. 00000 6300. 00
PIPE, PVC, 30 IN | | |
0034 715-05171 50.000 LFT | 31. 50000 1575. 00| 40. 00000 2000. 00| 29. 50000 1475. 00
PIPE, TYPE 3, G ROULAR 18 IN | | |
0035 715-08305 54.000 TON | 80. 00000 4320. 00| 80. 00000 4320. 00| 94. 00000 5076. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0036 715-26764 1.000 EACH | 7550. 00000 7550. 00| 4500. 00000 4500. 00| 4750. 00000 4750. 00
GRATED BOX END SECTION, 11, 10:1, 18 IN | | [
0037 715-46010 1.000 EACH | 500. 00000 500. 00| 600. 00000 600. 00| 375. 00000 375. 00

PI PE END SECTION, 18 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 2064912 [( 5 ) 35-1065659 [( 6 ) 35-1364963
| B & P CONSTRUCTI ON | BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR  CO,
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0038 715-46030 1.000 EACH | 600. 00000 600. 00| 750. 00000 750. 00| 500. 00000 500. 00
Pl PE END SECTI ON, 30 I N | | |
0039 720- 45410 1.000 EACH | 1500. 00000 1500. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
MANHOLE, C4 | |
0040 801-04308 6.000 EACH | 175. 00000 1050. 00| 205. 00000 1230. 00| 240. 00000 1440. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0041 801- 06207 100.000 LFT | 0. 25000 25. 00| 0. 75000 75. 00| 1. 00000 100. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0042 801- 06625 31.000 EACH | 65. 00000 2015. 00| 25. 00000 775. 00| 35. 00000 1085. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801-06640 14.000 EACH | 79. 00000 1106. 00| 98. 00000 1372. 00| 110. 00000 1540. 00
CONSTRUCTI ON SI GN, A | | |
0044 801-06775 LUWP |  11600. 00000 11600. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 48.000 LFT | 9. 50000 456. 00| 3. 55000 170. 40| 5. 00000 240. 00
BARRI CADE, I11-A | | |
0046 801-07119 48.000 LFT | 12. 00000 576. 00| 4. 20000 201. 60| 5. 00000 240. 00
BARRI CADE, I11-B | [ |
0047 804-06725 9.000 EACH | 20. 00000 180. 00| 14. 00000 126. 00| 17. 50000 157. 50
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0048 808-06712 245.000 LFT | 0. 50000 122. 50| 0. 40000 98. 00| 0. 50000 122. 50
LINE, PAINT, BROKEN, YELLON 4 IN | | |
0049 808-06713 1950.000 LFT | 0. 50000 975. 00| 0. 40000 780. 00| 0. 50000 975. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
SECTI ON TOTALS | $ 303, 076. 00| $ 303, 621. 40| $ 304, 216. 80
------------------------------------------ o m m e m o m e e et et et e e e o e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 303, 076. 00| $ 303, 621. 40| $ 304, 216. 80




ENG NEER S ESTI MATE: $ 294, 991. 00
CALL CRDER : 701
LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

M -27913-A

GREENFI ELD DI STRI CT

DATE : 12/30/ 04
PAGE : 701 -8

RQUTE : 167

COUNTI ES : DELAWARE

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06845 LUWP
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 3.000 M3s
FIELD CFFICE, B

0003 106-03285 1.000 DO
FAI LED MATERI AL

0004 106-03289 1.000 DO
QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001 LUWP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-02241 712.000 LFT
GUARDRAI L, REMOVE

0007 202-51330 LUWP
PRESENT STRUCTURE, REMOVE

0008 203-02000 116. 000 CYS
EXCAVATI ON, COMVON

0009 203-02070 2300. 000 CYS
BORROW

0010 205-06932 40.000 LFT
TEMPORARY CHECK DAM STRAW BALES

0011 205-06937 150. 000 LFT
TEMPORARY SI LT FENCE

0012 207-08266 1060. 000 SYS
SUBGRADE TREATMENT, TYPE 111

0013 211-07454 14.000 CYS
STRUCTURE BACKFI LL

0014 213-08058 160. 000 CYS
FLOMBLE BACKFI LL

0015 303-01180 70.000 TON

COVPACTED AGGREGATE, NO 53 , CRUSHED
STONE

0016 303-07449 10. 000 TON
COVPACTED AGGREGATE, NO. 73

0017 303-60012 255.000 TON
AGCREGATE, 2

0018 306-08032 430.000 SYS

M LLING TRANSI TI ON

7 ) 35-0999231

I
| HUNT PAVI NG COVPANY, | NC

[( 8 ) 35-1609544
| SCHUTT- LOOKABI LL 0O

[( 9 ) 35-1438272
| DAVES EXCAVATING, | NC

I
AVOUNT|  UNIT PRICE ANOUNT

UN T PRI CE UNT PRI CE

oo oo oo e e

{ 3600. 00000 3600.00; 4400. 00000 4400.00“ 5350. 00000 5350. 00
f 1100. 00000 3300.00; 2000. 00000 6000.00, 2559. 94000 7679. 82
1 1. 00000 1.00I 1. 00000 1.00I 1. 00000 1.00
% 1. 00000 1.001 1. 00000 1.001 1. 00000 1.00
{ 15000. 00000 15000.00I 15800. 00000 15800. 00| 6900. 00000 6900. 00
f 1. 60000 1139.201 1. 70000 1210.40{ 1. 72000 1224. 64
f 4200. 00000 4200.00# 29787. 00000 29787. 00| 10900. 00000 10900. 00
| 330. 00000 38280.00" 20. 00000 2320.001 23. 98000 2781. 68
r 6. 80000 15640.00, 12. 00000 27600.00, 28. 57000 65711. 00
; 19. 00000 760.00{ 20. 00000 800.00I 14. 17000 566. 80
, 4. 80000 720.00I 5. 00000 750.00, 4. 36000 654. 00
| 5. 50000 5830.00, 4. 00000 4240.00, 7. 30000 7738.00
ﬂ 25. 00000 350.00, 40. 00000 560.00, 27.56000 385. 84
ﬂ 73. 00000 11680.00“ 90. 00000 14400.00, 67. 58000 10812. 80
; 38. 00000 2660.00; 40. 00000 2800.00" 20. 00000 1400. 00
| | |

; 73. 00000 730.00{ 60. 00000 600.00{ 20. 00000 200. 00
: 42.00000 10710.00I 22. 00000 5610.00I 13. 73000 3501. 15
i 4. 30000 1849.00i 7. 00000 3010.00i 5. 80000 2494. 00



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 701 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 7 ) 35-0999231 [( 8 ) 35-1609544 [( 9 ) 35-1438272
| HUNT PAVI NG COVPANY, | NC. | SCHUTT- LOOKABI LL 0O | DAVES EXCAVATING, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0019 402-07433 350.000 TON | 47.00000 16450. 00| 57. 20000 20020. 00| 50. 36000 17626. 00
HVA SURFACE, TYPE B [ | |
0020 402-07438 235.000 TON | 47.00000 11045. 00| 57. 20000 13442. 00 75. 59000 17763. 65
HVA | NTERVEDI ATE, TYPE B | [ [
0021 406- 05520 1.000 TON | 200. 00000 200. 00| 209. 00000 209. 00| 211. 73000 211.73
ASPHALT FOR TACK COAT | [ [
0022 601-06854 2.000 EACH | 2600. 00000 5200. 00| 2700. 00000 5400. 00| 2758. 25000 5516. 50
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 4.000 EACH | 2200. 00000 8800. 00| 2350. 00000 9400. 00| 2925. 56000 11702. 24
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 850.000 LFT | 14. 00000 11900. 00| 15. 00000 12750. 00| 15. 34000 13039. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 616-02320 605.000 SYS | 2. 30000 1391. 50| 1. 90000 1149. 50| 2. 40000 1452. 00
GEOTEXTI LES | | |
0026 616-05688 130.000 TON | 45. 00000 5850. 00| 30. 00000 3900. 00| 37. 06000 4817. 80
RIPRAP, CLASS 1 | | |
0027 616-06405 167.000 TON | 34. 00000 5678. 00| 21. 00000 3507. 00| 26. 54000 4432.18
Rl PRAP, REVETMENT | |
0028 616-06451 105.000 TON | 33. 00000 3465. 00| 20. 00000 2100. 00| 25. 18000 2643. 90
Rl PRAP, UNI FCRM | | |
0029 621-01004 2.000 EACH | 700. 00000 1400. 00| 735. 00000 1470. 00| 743. 93000 1487. 86
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06559 4070.000 SYS | 0. 56000 2279. 20| 0. 59000 2401. 30| 0. 60000 2442.00
MULCHED SEEDI NG R | | |
0031 621-06570 105.000 CYS | 16. 00000 1680. 00| 20. 00000 2100. 00| 30. 52000 3204. 60
TCP SO L [ [ |
0032 714-07544 89.000 LFT | 940. 00000 83660. 00| 1074. 00000 95586. 00| 1062. 85000 94593. 65
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 14 FT. X 7 FT. | | |
0033 715-04612 90.000 LFT | 39. 00000 3510. 00| 25. 14000 2262. 60| 80. 45000 7240. 50
PIPE, PVC, 30 IN. | |
0034 715-05171 50.000 LFT | 28. 00000 1400. 00| 25. 54000 1277. 00| 54. 01000 2700. 50
PIPE, TYPE 3, O RCULAR 18 IN [ | |
0035 715-08305 54.000 TON | 86. 00000 4644. 00| 90. 40000 4881. 60| 91. 56000 4944. 24
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0036 715-26764 1.000 EACH | 4400. 00000 4400. 00| 5226. 00000 5226. 00| 6186. 84000 6186. 84
GRATED BOX END SECTION, 11, 10:1, 18 IN | | |
0037 715-46010 1.000 EACH | 690. 00000 690. 00| 513. 00000 513. 00| 255. 06000 255. 06
I

PI PE END SECTION, 18 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 701 -10

ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 350999231 [( 8 ) 35-1609544 [( 9 ) 35-1438272
| HUNT PAVI NG COVPANY, | NC. | SCHUTT- LOOKABI LL 0O | DAVES EXCAVATING, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e et e e e e e e e e e e e e e e e e e meeeeoo o
0038 715-46030 1.000 EACH | 690. 00000 690. 00| 757. 00000 757. 00 543. 91000 543. 91
PI PE END SECTION, 30 IN. | [
0039 720-45410 1.000 EACH | 2700. 00000 2700. 00| 1300. 00000 1300. 00| 2605. 10000 2605. 10
MANHOLE, C4 | [ |
0040 801-04308 6.000 EACH | 190. 00000 1140. 00| 124. 00000 744. 00| 234. 62000 1407. 72
ROAD CLOSURE S| GN ASSEMBLY | | [
0041 801-06207 100.000 LFT | 3. 20000 320. 00| 1. 00000 100. 00| 1. 64000 164. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN I I I
0042 801-06625 31.000 EACH | 70. 00000 2170. 00| 79. 00000 2449. 00| 28. 61000 886. 91
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801-06640 14.000 EACH | 85. 00000 1190. 00| 79. 00000 1106. 00| 112. 16000 1570. 24
CONSTRUCTI ON SIGN A | | |
0044 801-06775 LUWP | 3600. 00000 3600. 00| 600. 00000 600. 00| 7303. 00000 7303. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 48.000 LFT | 10. 00000 480. 00| 8. 00000 384. 00| 4. 06000 194. 88
BARRI CADE, I11-A [ | |
0046 801-07119 48.000 LFT | 13. 00000 624. 00| 8. 00000 384. 00| 4.81000 230. 88
BARRI CADE, I11-B | | |
0047 804-06725 9.000 EACH | 15. 00000 135. 00| 16. 00000 144. 00| 16. 02000 144. 18
DELI NEATOR WTH POST, DI, 3 IN. DA | |
0048 808-06712 245.000 LFT | 0. 54000 132. 30| 0. 59000 144. 55| 0. 46000 112. 70
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0049 808-06713 1950. 000 LFT | 0. 54000 1053. 00| 0. 59000 1150. 50| 0. 46000 897. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 304, 327. 20| $ 316, 747. 45| $ 346, 622. 50
------------------------------------------ o m m et o e e et et ettt e o e e e e et e e e e e e e meeoeaoo--
CONTRACT TOTALS | $ 304, 327. 20| $ 316, 747. 45| $ 346, 622. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 701 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 10 ) 35 1618530 [( 11 ) 35-1817574 I ( )

| AVERI CAN CONTRACTI NG & SERVI | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

| I
0001 105-06845 LUWP | 6000. 00000 6000. 00| 5500. 00000 5500. 00

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MS | 2000. 00000 6000. 00| 2400. 00000 7200. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | [ |
0005 110-01001 LUWP | 19000. 00000 19000.00]  19600. 00000 19600. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 712.000 LFT | 1. 95000 1388. 40| 3.00000 2136. 00|
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP | 17000. 00000 17000.00]  33000. 00000 33000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 116.000 CYS | 30. 00000 3480. 00| 45. 00000 5220. 00|
EXCAVATI ON, COWMON | | |
0009 203-02070 2300.000 CYS | 30. 00000 69000. 00| 22.00000 50600. 00|
BORROW | | |
0010 205-06932 40.000 LFT | 17. 75000 710. 00| 25. 00000 1000. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0011 205-06937 150.000 LFT | 4. 50000 675. 00| 3. 00000 450. 00|
TEMPORARY SI LT FENCE | | |
0012 207-08266 1060. 000 SYS | 6. 00000 6360. 00| 8. 00000 8480. 00|
SUBGRADE TREATMENT, TYPE |11 | | |
0013 211-07454 14.000 CYS | 45. 00000 630. 00| 70. 00000 980. 00|
STRUCTURE BACKFI LL | | |
0014 213-08058 160.000 CYS | 95. 00000 15200. 00| 145. 00000 23200. 00|
FLOMBLE BACKFI LL | | |
0015 303-01180 70.000 TON | 32. 00000 2240. 00| 54. 00000 3780. 00|
COVPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | |
0016 303-07449 10.000 TON | 55. 00000 550. 00| 54. 00000 540. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0017 303-60012 255.000 TON | 20. 00000 5100. 00| 24. 00000 6120. 00|
AGCREGATE, 2 | | |
0018 306- 08032 430.000 SYS | 6. 00000 2580. 00| 5. 50000 2365. 00|
| |

M LLING TRANSI TI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 701 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 294, 991. 00 ROUTE : 167
CALL ORDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 10 ) 35 1618530 [( 11 ) 35-1817574 I ( )

| AVERI CAN CONTRACTI NG & SERVI | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 14 FT. X 7 FT. |

------------------------------------------ g
0019 402-07433 350.000 TON | 53. 52000 18732. 00| 48. 50000 16975. 00|
HVA SURFACE, TYPE B | | |
0020 402-07438 235.000 TON | 51. 42000 12083. 70| 48. 50000 11397. 50|
HVA | NTERVEDI ATE, TYPE B | | |
0021 406- 05520 1.000 TON | 220. 00000 220. 00| 240. 00000 240. 00|
ASPHALT FOR TACK COAT | [ [
0022 601-06854 2.000 EACH | 2400. 00000 4800. 00| 2651. 00000 5302. 00|
GUARDRAI L, WBEAM NESTED [ | |
0023 601-94689 4.000 EACH | 2025. 00000 8100. 00| 2288. 00000 9152. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 850.000 LFT | 13. 70000 11645. 00| 15. 00000 12750. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 616-02320 605. 000 SYS | 2. 00000 1210. 00| 4. 50000 2722. 50|
GEOTEXTI LES | | [
0026 616-05688 130.000 TON | 45. 00000 5850. 00| 48. 00000 6240. 00|
RIPRAP, CLASS 1 [ | [
0027 616-06405 167.000 TON | 28. 00000 4676. 00| 45. 00000 7515. 00|
Rl PRAP, REVETMENT | | |
0028 616-06451 105.000 TON | 24. 00000 2520. 00| 50. 00000 5250. 00|
Rl PRAP, UNI FCRM | | |
0029 621-01004 2.000 EACH | 650. 00000 1300. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06559 4070.000 SYS | 0. 52000 2116. 40| 0. 75000 3052. 50|
MULCHED SEEDI NG R | | |
0031 621-06570 105.000 CYS | 32. 00000 3360. 00| 50. 00000 5250. 00|
TCP SO L | | |
0032 714-07544 89.000 LFT | 1275. 00000 113475. 00| 1380. 00000 122820. 00|
| |
0033 715-04612 90.000 LFT | 60. 00000 5400. 00| 110. 00000 9900. 00|
PIPE, PVC, 30 IN | | |
0034 715-05171 50.000 LFT | 36. 00000 1800. 00| 85. 00000 4250. 00|
PIPE, TYPE 3, CIRCULAR 18 IN. [ | |
0035 715-08305 54.000 TON | 55. 00000 2970. 00| 95. 00000 5130. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0036 715-26764 1.000 EACH | 6000. 00000 6000. 00| 5776. 00000 5776. 00|
GRATED BOX END SECTION, 11, 10:1, 18 IN| [ |
0037 715-46010 1.000 EACH | 750. 00000 750. 00| 1200. 00000 1200. 00|
| I

PI PE END SECTION, 18 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 701 -13
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 294, 991. 00 RQUTE : 167
CALL CRDER : 701 CONTRACT ID : M -27913-A COUNTI ES : DELAWARE
LETTI NG DATE : 12/14/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

[( 10 ) 35 1618530 [( 11 ) 35-1817574 I ( )
| AVERI CAN CONTRACTI NG & SERVI | YARDBERRY LANDSCAPE |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0038 715-46030 1.000 EACH | 850. 00000 850. 00| 1400. 00000 1400. 00|
PI PE END SECTION, 30 IN | [ |
0039 720-45410 1.000 EACH | 3000. 00000 3000. 00| 3200. 00000 3200. 00|
MANHOLE, C4 | | |
0040 801- 04308 6.000 EACH | 175. 00000 1050. 00| 225. 50000 1353. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0041 801-06207 100. 000 LFT | 2.00000 200. 00| 4.00000 400. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN [ [ |
0042 801-06625 31.000 EACH | 65. 00000 2015. 00| 27.50000 852. 50|
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801-06640 14.000 EACH | 79. 00000 1106. 00| 108. 00000 1512. 00|
CONSTRUCTI ON SI GN, A | [ |
0044 801-06775 LUWP | 2000. 00000 2000. 00| 4500. 00000 4500. 00|
MAI NTAI NI NG TRAFFI C | | |
0045 801-07118 48.000 LFT | 9. 50000 456. 00| 4.10000 196. 80|
BARRI CADE, I11-A | [ [
0046 801-07119 48.000 LFT | 12. 00000 576. 00| 4. 90000 235. 20|
BARRI CADE, I11-B [ [ |
0047 804-06725 9.000 EACH | 22. 00000 198. 00| 22.00000 198. 00|
DELI NEATCR WTH POST, D1, 3 IN DA [ [ |
0048 808-06712 245.000 LFT | 0. 50000 122. 50| 0. 60000 147. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0049 808-06713 1950. 000 LFT | 0. 50000 975. 00| 0. 60000 1170. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 375, 472. 00| $ 421, 760. 00|

------------------------------------------ o m m et o e e e et et ot e e o e e e e et e e e e e e meemeeoeaoo--




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/ 30/ 04
PAGE : 711 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 177, 999. 00 ROUTE : VAR QUS
CALL CRDER : 711 CONTRACT ID : M -27974-A COUNTI ES : MARI ON
LETTING DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 04/29/05 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO / NAMVE BI D LOWBI D
1 35-2110733 SPECI ALTI ES COMPANY LLC $ 150, 174. 00  100. 0000%
2 352040341 MOONROCK | NC $ 159, 624. 75 106. 2932%
3 35-1643252 C- TECH CORPCRATI ON, | NC. $ 173,814. 75 115. 7422%
4 38-2932367 RVD HOLDI NGS, LTD $ 184, 796.27 123.0548%
5  35-0821499 DREW JAMES H CORPORATI ON $ 195, 010. 00 129. 8560%
(1 ) 352110733 [( 2 ) 35 2040341 [( 3 ) 35-1643252
| SPECI ALTI ES COVPANY LLC | MOONROCK | NC | G TECH CORPCRATI ON, | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVODUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  FENCE REPLACEMENT
| | I
0001 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.00
FAl LED MATERI AL | | |
0002 110-01001 LUWP | 7500. 00000 7500. 00| 3000. 00000 3000. 00| 4200. 00000 4200. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 603-04847 34.000 EACH | 525. 00000 17850. 00| 685. 00000 23290. 00| 1225. 00000 41650. 00
FENCE GATE , CHAIN LINK, 48 IN. x 14 FT | | |
0004 603-04847 2.000 EACH | 625. 00000 1250. 00| 900. 00000 1800. 00| 1700. 00000 3400. 00
FENCE GATE , CHAIN LINK, 48 IN. x 14 FT | | |
, BLACK | | |
0005 603-06045 9643.000 LFT | 11. 00000 106073. 00| 11. 25000 108483. 75| 11. 25000 108483. 75
FENCE, CHAIN LINK, 48 IN [ | [
0006 603-98226 1000.000 LFT | 13. 00000 13000. 00| 14. 65000 14650. 00| 14. 00000 14000. 00
FENCE, CHAIN LINK, BLACK VINYL COATED, | | [
48 IN | | |
0007 801-06775 LUVP | 2000. 00000 2000. 00| 7000. 00000 7000. 00| 550. 00000 550. 00
MAI NTAI NI NG TRAFFI C | | |
0008 801- 06640 2.000 EACH | 200. 00000 400. 00| 250. 00000 500. 00| 165. 00000 330. 00
CONSTRUCTI ON SI GN, A | | |
0009 801-06710 30.000 DAY | 70. 00000 2100. 00| 30. 00000 900. 00| 40. 00000 1200. 00
FLASHI NG ARROW S| GN | | |
SECTI ON TOTALS | $ 150, 174. 00| $ 159, 624. 75| $ 173, 814. 75
------------------------------------------ o m m e m e e e e e et et o m e e e e e e e e e e e e e e e e e e e e emeemeeoo-
CONTRACT TOTALS | $ 150, 174. 00| $ 159, 624. 75| $ 173, 814. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 711 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 177, 999. 00 ROUTE : VAR QUS
CALL ORDER : 711 CONTRACT ID : M -27974-A COUNTI ES : MARI ON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 38 2932367 [( 5 ) 35-0821499 I ( )
| RVD HOLDI NGS, LTD | DREW JAMVES H CORPORATION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g

SECTI ON 0001 FENCE REPLACEMENT

I I
0001 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1.00

|
FAI LED MATERI AL | | [
0002 110-01001 LUWP | 5000. 00000 5000. 00| 4550. 00000 4550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 603-04847 34.000 EACH | 1270. 00000 43180. 00| 880. 00000 29920. 00|
FENCE GATE , CHAIN LINK, 48 IN. x 14 FT | | |
0004 603-04847 2.000 EACH | 1800. 00000 3600. 00| 1285. 00000 2570. 00|
FENCE GATE , CHAIN LINK, 48 IN. x 14 FT | | |
. BLACK | | [
0005 603- 06045 9643.000 LFT | 11. 89000 114655. 27| 13. 80000 133073. 40|
FENCE, CHAIN LINK 48 IN | | |
0006 603-98226 1000.000 LFT | 14. 76000 14760. 00| 19. 80000 19800. 00|
FENCE, CHAIN LINK, BLACK VI NYL COATED, | | |
48 IN. | [ [
0007 801-06775 LUWP | 2000. 00000 2000. 00| 3585. 60000 3585. 60|
MAI NTAI NI NG TRAFFI C | | |
0008 801- 06640 2.000 EACH | 50. 00000 100. 00| 125. 00000 250. 00|
CONSTRUCTI ON SI GN, A | | |
0009 801-06710 30.000 DAY | 50. 00000 1500. 00| 42. 00000 1260. 00|
FLASHI NG ARROW SI GN | |
SECTI ON TOTALS | $ 184, 796. 27| $ 195, 010. 00|
------------------------------------------ g S

CONTRACT TOTALS [ $ 184, 796. 27| $ 195, 010. 00|




CAT BRACKET MK BK, FCOR TRANSI TI ON CABLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 721 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 329, 742. 21 ROUTE : 65
CALL ORDER : 721 CONTRACT ID : M -27993-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TI ME : 12/31/05 OCQOVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 35-0821499 DREW JAMES H OCRPORATI ON $ 226, 680. 00 100. 0000%
2 351643252 C- TECH CORPORATI ON, | NC. $ 242,292.00 106.8872%
3 352110733 SPECI ALTI ES COMPANY LLC $ 245,102.00 108.1269%
[( 1 ) 350821499 ( 2 ) 35 1643252 [( 3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o S
SECTI ON 0001  GUARDRAI L MAI NTENANCE
I I I
0001 105-07038 12.000 M5 | 1350. 00000 16200. 00| 1400. 00000 16800. 00| 1800. 00000 21600. 00
FIELD OFFICE, A | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUWP | 6600. 00000 6600. 00| 6800. 00000 6800.00]  12000. 00000 12000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 601-01128 1.000 EACH | 850. 00000 850. 00| 1100. 00000 1100. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0006 601-01522 1.000 EACH | 1450. 00000 1450. 00| 1800. 00000 1800. 00| 1400. 00000 1400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0007 601-02103 600.000 LFT | 10. 60000 6360. 00| 13. 00000 7800. 00| 18. 00000 10800. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0008 601-02212 50.000 EACH | 16. 00000 800. 00| 13. 50000 675. 00| 20. 00000 1000. 00
GUARDRAI L POST, BRACKET, 8.5 LBS PER FT | [ |
GALVANI ZED, 1 FT. 5 IN [ [ [
0009 601-03444 5.000 EACH | 76. 00000 380. 00| 110. 00000 550. 00| 90. 00000 450. 00
CAT TRANSI TI ON STEEL POST, MK 9 | | |
0010 601-03445 5.000 EACH | 145. 00000 725. 00| 165. 00000 825. 00| 150. 00000 750. 00
CAT TRANSI TI ON PANEL, MK WC | | |
0011 601-03446 5.000 EACH | 110. 00000 550. 00| 140. 00000 700. 00| 120. 00000 600. 00
CAT TRANSI TI ON CABLE, MK CA | | |
0012 601-03447 5.000 EACH | 65. 00000 325. 00| 75. 00000 375. 00| 80. 00000 400. 00
I I
| |

M CA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 721 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 329, 742.21 ROUTE : 65
CALL ORDER : 721 CONTRACT ID : M -27993-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OORPCRATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 601-03448 5.000 EACH | 25. 00000 125. 00| 35. 00000 175. 00| 30. 00000 150. 00
CAT TRANSI TI ON STEEL POST BRACKET, MK D | | |
0014 601-03462 75.000 EACH | 52. 00000 3900. 00| 62. 00000 4650. 00| 50. 00000 3750. 00
GUARDRAI L, POST STEEL, 8.5 LBS PER LFT, | | |
7 FT. 0 IN | | [
0015 601-03471 8.000 EACH | 3185. 00000 25480. 00| 3700. 00000 29600. 00| 3200. 00000 25600. 00
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES CR SO L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY [ | |
0016 601-03599 5.000 EACH | 151. 00000 755. 00| 180. 00000 900. 00| 225. 00000 1125. 00
GUARDRAI L, THRIE BEAM RAIL SECTION, 12 | | |
FT. 6 IN | | [
0017 601-03683 50.000 HRS | 250. 00000 12500. 00| 214. 00000 10700. 00| 250. 00000 12500. 00
COVBI NATI ON' ATTENUATI NG TERM NAL, | | |
REPAI R LABCR ONLY [ | |
0018 601- 61340 75.000 EACH | 92. 00000 6900. 00| 45. 00000 3375. 00| 85. 00000 6375. 00
GUARD RAIL POST, 15.5 LBS PER FT., | | |
GALVANI ZED, 6 FT. 3 IN. LONG | | |
0019 601-61350 50.000 EACH | 23. 00000 1150. 00| 15. 00000 750. 00| 30. 00000 1500. 00
GUARD RAI L PCST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN. | [
0020 601-61390 5.000 EACH | 32. 00000 160. 00| 50. 00000 250. 00| 45. 00000 225. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | [
SINGLE FACE, GALVANI ZED | | |
0021 601-61400 5.000 EACH | 390. 00000 1950. 00| 450. 00000 2250. 00| 400. 00000 2000. 00
GUARD RAI L BURI ED END, GALVANI ZED, [ | |
SI NGLE FACE | | [
0022 601-61545 25.000 EACH | 30. 00000 750. 00| 22. 00000 550. 00| 30. 00000 750. 00
GUARD RAI L PCST, ALUM NUM | NSTALL | |
0023 601- 62530 2.000 EACH | 135. 00000 270. 00| 125. 00000 250. 00| 175. 00000 350. 00
GUARD RAI L Pl ER CONNECTI ON, ES | | |
0024 601- 62540 500. 000 EACH | 17. 00000 8500. 00| 18. 50000 9250. 00| 17. 00000 8500. 00
GUARD RAI L PCST, PLUVB | | |
0025 601- 62555 250.000 LFT | 3. 75000 937. 50| 1. 55000 387. 50| 6. 00000 1500. 00
GUARD RAIL,, TUBING ELIPTICAL, | | |
ALUM NUM LABOR ONLY | | |
0026 601- 62580 10. 000 EACH | 25. 00000 250. 00| 15. 00000 150. 00| 40. 00000 400. 00
GUARD RAIL SPLICE BAR ALUM NUM [ | |
0027 601-90678 11.000 CYS | 225. 00000 2475. 00| 165. 00000 1815. 00| 200. 00000 2200. 00
|

CONCRETE, A, BURI ED END SECTI ON |



GUARDRAI L, WBEAM DQUBLE FACED, 3 FT.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 721 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 329, 742. 21 ROUTE : 65
CALL ORDER : 721 CONTRACT ID : M -27993-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
[( 1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATION | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e oo e e e e e e e e e e e e e meeeeo o
0028 601-91428 6.000 EACH | 225. 00000 1350. 00| 325. 00000 1950. 00| 250. 00000 1500. 00
GUARD RAI L ATTENUATI NG TERM NAL, NOSE | | |
ASSEMBLY, NKN | | |
0029 601-91432 6.000 EACH | 210. 00000 1260. 00| 320. 00000 1920. 00| 250. 00000 1500. 00
GUARD RAI L ATTENUATING TERM NAL, SIDE | | |
PLATE, MKSD | | [
0030 601-91504 5.000 EACH | 100. 00000 500. 00| 125. 00000 625. 00| 130. 00000 650. 00
GUARD RAIL PCST, Wi, 10 IN X 10 IN | | |
0031 601-91505 5.000 EACH | 90. 00000 450. 00| 100. 00000 500. 00| 110. 00000 550. 00
GUARD RAIL POST, V2, 8 IN. X 8 IN | | |
0032 601-91542 5.000 EACH | 20. 00000 100. 00| 40. 00000 200. 00| 40. 00000 200. 00
GUARD RAIL BLOCK, 6 IN X 8 IN., BL | | |
0033 601-91649 2.000 EACH | 110. 00000 220. 00| 170. 00000 340. 00| 150. 00000 300. 00
GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED [ | [
0034 601-91653 2.000 EACH | 110. 00000 220. 00| 160. 00000 320. 00| 150. 00000 300. 00
GUARD RAI L THRI E BEAM TERM NAL [ | [
CONNECTOR,  GALVANI ZED | | |
0035 601-93346 5.000 EACH | 50. 00000 250. 00| 50. 00000 250. 00| 75. 00000 375. 00
GUARD RAI L CONNECTOR, AS | | |
0036 601-94645 1.000 EACH | 8300. 00000 8300. 00| 2700. 00000 2700. 00| 200. 00000 200. 00
GUARD RAI L END TREATMENT, SENTRE [ | |
0037 601-94689 8.000 EACH | 2295. 00000 18360. 00| 2800. 00000 22400. 00| 2400. 00000 19200. 00
GUARDRAI L END TREATMENT, OS | | |
0038 601-94690 5.000 EACH | 3900. 00000 19500. 00| 4300. 00000 21500. 00| 3800. 00000 19000. 00
GUARDRAI L END TREATMENT, MBS | [ |
0039 601-95972 5.000 EACH | 65. 00000 325. 00| 85. 00000 425. 00| 80. 00000 400. 00
GUARD RAIL POST (CRT), 8 IN.X 6 IN | | |
TREATED LUVMBER, 6 FT. 0 IN. LONG | [ |
0040 601-96591 4950.000 LFT | 7.00000 34650. 00| 8. 65000 42817. 50| 7. 00000 34650. 00
GUARD RAI L PANEL, STEEL BEAM | | |
0041 601-97947 100. 000 EACH | 4. 75000 475. 00| 4. 40000 440. 00| 20. 00000 2000. 00
GUARD RAIL CLAVP BAR ALUM NUM | [ |
0042 601-97950 5.000 EACH | 20. 00000 100. 00| 25. 00000 125. 00| 30. 00000 150. 00
GUARD RAI L PCST BRACKET, TREATED TI MBER | | |
6 IN. X6 IN | | |
0043 601-99105 2000.000 LFT 13. 50000 27000. 00| 15. 50000 31000. 00| 15. 00000 30000. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG | |
25. 00000 6250. 00| 28. 00000 7000. 00
I
I

|

0044 601-99109 250.000 LFT | 28. 20000 7050. 00|
I
I

1.5 IN. SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04
721 -4

ENG NEER S ESTIMATE: $ 329, 742.21 ROUTE : 65
CALL ORDER : 721 CONTRACT ID : M -27993-A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 0821499 [( 2 ) 35-1643252 (3 ) 35-2110733
| DREW JAMES H OCRPORATI ON | G- TECH CORPORATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0045 601-99123 1.000 EACH | 1990. 00000 1990. 00| 2450. 00000 2450. 00| 2000. 00000 2000. 00
GUARDRAI L TRANSI TION, GP | | |
0046 801-06775 LUWP | 4235. 50000 4235. 50| 3600. 00000 3600. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 226, 680. 00| $ 242, 292. 00| $ 245, 102. 00
------------------------------------------ o
CONTRACT TOTALS | $ 226, 680. 00| $ 242, 292. 00| $ 245, 102. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 731 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 300, 223. 53 ROUTE : 65
CALL ORDER : 731 CONTRACT 1D : M -27994- A COUNTI ES : VAR QUS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 06/25/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 351038926 TOMSEND TREE SERVI CE CO REJECTED $ 298, 269.47  0.0000%
$ 346,964.71  0.0000%

2 23-2332783 DEANGELO BROTHERS, | NC.




