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                                                                                                                   PAGE : 511 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0652145 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,208,083.91     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,249,700.00     103.4448% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,290,722.64     106.8404% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,316,138.54     108.9442% 
   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  1,474,032.06     122.0140% 
   6   35-1310611     DUNCAN ROBERTSON INC                                                   $  1,593,530.02     131.9055% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1364963     
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|   12350.00000      12350.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1000.00000      12000.00|    1510.00000      18120.00|    1000.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   60000.00000      60000.00|   64000.00000      64000.00|   64000.00000       64000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    6000.00000       6000.00|   23400.00000      23400.00|   10000.00000       10000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02189                 2.000  EACH|      50.00000        100.00|     350.00000        700.00|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-02241               364.000  m   |       7.50000       2730.00|       7.05000       2566.20|       6.00000        2184.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277               563.000  m   |      11.00000       6193.00|       4.00000       2252.00|      10.00000        5630.00 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51330                        LUMP|   52000.00000      52000.00|   76000.00000      76000.00|   65000.00000       65000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 203-02000              4513.000  m3  |      10.50000      47386.50|      11.50000      51899.50|      10.00000       45130.00 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070             20923.000  m3  |       9.00000     188307.00|       8.50000     177845.50|      14.35000      300245.05 
  BORROW                                  |                            |                            | 
0011 205-06936                51.000  Mg  |      45.00000       2295.00|      36.00000       1836.00|      32.00000        1632.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               936.000  m   |       5.00000       4680.00|       6.75000       6318.00|       4.60000        4305.60 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1364963     
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 207-07502               831.000  m2  |       6.00000       4986.00|       4.00000       3324.00|       6.50000        5401.50 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-07454              1969.000  m3  |      22.00000      43318.00|      15.00000      29535.00|      19.75000       38887.75 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               656.000  Mg  |      19.00000      12464.00|      24.00000      15744.00|      17.50000       11480.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 306-08043               200.000  m2  |      12.00000       2400.00|      12.00000       2400.00|       7.50000        1500.00 
  MILLING, TRANSITION                     |                            |                            | 
0018 402-07432               515.000  Mg  |      42.00000      21630.00|      51.25000      26393.75|      50.00000       25750.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               760.000  Mg  |      38.00000      28880.00|      40.75000      30970.00|      41.50000       31540.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440              2163.000  Mg  |      36.00000      77868.00|      36.50000      78949.50|      35.00000       75705.00 
  HMA BASE, TYPE A                        |                            |                            | 
0021 404-05509                 3.000  Mg  |     300.00000        900.00|      26.00000         78.00|      25.00000          75.00 
  COVER AGGREGATE, SEAL COAT              |                            |                            | 
0022 404-05511               372.000  m2  |      11.00000       4092.00|      10.40000       3868.80|      10.25000        3813.00 
  SEAL COAT, 2                            |                            |                            | 
0023 405-05518               632.000  m2  |       2.00000       1264.00|       1.50000        948.00|       1.60000        1011.20 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0024 406-05521              9382.000  m2  |       0.10000        938.20|       0.10000        938.20|       0.10000         938.20 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 601-01522                 4.000  EACH|    1200.00000       4800.00|    1255.00000       5020.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0026 601-06233                 2.000  EACH|    5995.00000      11990.00|    8400.00000      16800.00|    7000.00000       14000.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0027 601-07024                 4.000  EACH|    4000.00000      16000.00|    4220.00000      16880.00|    4000.00000       16000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0028 601-94689                 4.000  EACH|    2195.00000       8780.00|    2780.00000      11120.00|    2150.00000        8600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               177.000  m   |      29.03000       5138.31|      30.50000       5398.50|      40.00000        7080.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 602-06639               147.000  m   |      60.00000       8820.00|      85.00000      12495.00|      52.00000        7644.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0031 602-06646               195.000  m   |      55.00000      10725.00|      84.00000      16380.00|      50.00000        9750.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0032 602-06729                12.000  EACH|       7.00000         84.00|      14.00000        168.00|       8.00000          96.00 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06259               145.200  m2  |      75.00000      10890.00|      80.00000      11616.00|      75.00000       10890.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1364963     
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 615-06490                16.000  EACH|      90.00000       1440.00|      95.00000       1520.00|     110.00000        1760.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0035 615-06505                 7.000  EACH|     495.00000       3465.00|     520.00000       3640.00|     450.00000        3150.00 
  MONUMENT, B                             |                            |                            | 
0036 621-01004                 1.000  EACH|     635.00000        635.00|     900.00000        900.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-06545                 1.640  Mg  |     525.00000        861.00|     550.00000        902.00|     550.00000         902.00 
  FERTILIZER                              |                            |                            | 
0038 621-06548                20.000  kg  |      58.00000       1160.00|      60.00000       1200.00|      65.00000        1300.00 
  SEED MIXTURE, CV                        |                            |                            | 
0039 621-06559             18200.000  m2  |       0.30000       5460.00|       0.30000       5460.00|       0.35000        6370.00 
  MULCHED SEEDING, R                      |                            |                            | 
0040 701-03753               638.000  m   |     115.00000      73370.00|     125.00000      79750.00|     120.00000       76560.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  5.31 mm, 356 mm                         |                            |                            | 
0041 702-90915                56.000  m3  |     600.00000      33600.00|     600.00000      33600.00|     480.00000       26880.00 
  CONCRETE, A                             |                            |                            | 
0043 703-51030              3468.000  kg  |       1.60000       5548.80|       1.30000       4508.40|       1.38000        4785.84 
  REINFORCING STEEL                       |                            |                            | 
0044 703-51032             24153.000  kg  |       1.70000      41060.10|       1.40000      33814.20|       1.50000       36229.50 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0045 706-05732                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 707-05981               265.000  m2  |     590.00000     156350.00|     425.00000     112625.00|     545.00000      144425.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 1067 mm X 1219 mm                   |                            |                            | 
0047 709-51821                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    3900.00000        3900.00 
  SURFACE SEAL                            |                            |                            | 
0048 715-05119                13.000  m   |      90.00000       1170.00|      65.00000        845.00|      90.00000        1170.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0049 715-05169                29.000  m   |      90.00000       2610.00|      65.00000       1885.00|      90.00000        2610.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0050 731-93945               310.000  m2  |     160.00000      49600.00|     127.00000      39370.00|     120.00000       37200.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0051 731-93946               310.000  m2  |      60.00000      18600.00|     160.00000      49600.00|      92.50000       28675.00 
  WALL ERECTION                           |                            |                            | 
0052 731-93947                79.000  m   |      60.00000       4740.00|      65.00000       5135.00|      65.00000        5135.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0053 732-06623                 8.000  EACH|     500.00000       4000.00|     170.00000       1360.00|     100.00000         800.00 
  SLEEVE , 406 mm DIA. PVC                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1917625              |(3) 35-1364963     
                                          |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-04308                 3.000  EACH|     295.00000        885.00|     350.00000       1050.00|     280.00000         840.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0055 801-06625                13.000  EACH|      80.00000       1040.00|      60.00000        780.00|      90.00000        1170.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0056 801-06640                16.000  EACH|     145.00000       2320.00|     122.50000       1960.00|     100.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06710                20.000  DAY |      25.00000        500.00|      16.50000        330.00|      20.00000         400.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0058 801-06775                        LUMP|   10000.00000      10000.00|   19386.45000      19386.45|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0059 801-07118                40.000  m   |      60.00000       2400.00|      23.55000        942.00|      37.50000        1500.00 
  BARRICADE, III-A                        |                            |                            | 
0060 801-07119                20.000  m   |      75.00000       1500.00|      30.05000        601.00|      42.50000         850.00 
  BARRICADE, III-B                        |                            |                            | 
0061 808-06713              1100.000  m   |       0.50000        550.00|       0.40000        440.00|       0.95000        1045.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0062 808-06714              1100.000  m   |       0.50000        550.00|       0.42000        462.00|       0.95000        1045.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0063 202-01032                 2.000  EACH|    1500.00000       3000.00|    1325.00000       2650.00|    1000.00000        2000.00 
  SAND BARREL ARRAY, REMOVE               |                            |                            | 
0064 704-51002               168.200  m3  |     550.00000      92510.00|     600.00000     100920.00|     400.00000       67280.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0065 706-51020                27.000  m3  |     500.00000      13500.00|     350.00000       9450.00|     526.00000       14202.00 
  CONCRETE, C, RAILING                    |                            |                            | 
     SECTION TOTALS                       |             $  1,208,083.91|             $  1,249,700.00|                $  1,290,722.64 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,208,083.91|             $  1,249,700.00|                $  1,290,722.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   20000.00000      20000.00|   19405.64000      19405.64|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1200.00000      14400.00|    1607.60000      19291.20|    1250.00000       15000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   65000.00000      65000.00|   73701.60000      73701.60|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|    6500.00000       6500.00|   29054.90000      29054.90|   30000.00000       30000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02189                 2.000  EACH|    2000.00000       4000.00|      69.11000        138.22|     100.00000         200.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0006 202-02241               364.000  m   |       6.50000       2366.00|       5.75000       2093.00|       6.00000        2184.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02277               563.000  m   |      13.00000       7319.00|      14.50000       8163.50|      24.40000       13737.20 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0008 202-51330                        LUMP|   49000.00000      49000.00|  183714.39000     183714.39|  120000.00000      120000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 203-02000              4513.000  m3  |       6.50000      29334.50|      21.66000      97751.58|      11.00000       49643.00 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070             20923.000  m3  |      14.00000     292922.00|       6.24000     130559.52|      17.00000      355691.00 
  BORROW                                  |                            |                            | 
0011 205-06936                51.000  Mg  |      35.00000       1785.00|      31.19000       1590.69|      65.00000        3315.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               936.000  m   |       5.25000       4914.00|       8.28000       7750.08|       3.00000        2808.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07502               831.000  m2  |      13.00000      10803.00|       9.70000       8060.70|      10.35000        8600.85 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0015 211-07454              1969.000  m3  |      28.00000      55132.00|      19.41000      38218.29|      25.00000       49225.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 303-01180               656.000  Mg  |      20.00000      13120.00|      20.07000      13165.92|      15.00000        9840.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 306-08043               200.000  m2  |      18.00000       3600.00|      13.70000       2740.00|      10.00000        2000.00 
  MILLING, TRANSITION                     |                            |                            | 
0018 402-07432               515.000  Mg  |      52.00000      26780.00|      49.00000      25235.00|      51.45000       26496.75 
  HMA SURFACE, TYPE A                     |                            |                            | 
0019 402-07435               760.000  Mg  |      43.00000      32680.00|      40.50000      30780.00|      42.52000       32315.20 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0020 402-07440              2163.000  Mg  |      37.00000      80031.00|      34.75000      75164.25|      36.50000       78949.50 
  HMA BASE, TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 404-05509                 3.000  Mg  |      30.00000         90.00|      25.00000         75.00|      27.50000          82.50 
  COVER AGGREGATE, SEAL COAT              |                            |                            | 
0022 404-05511               372.000  m2  |      10.50000       3906.00|      10.00000       3720.00|      10.50000        3906.00 
  SEAL COAT, 2                            |                            |                            | 
0023 405-05518               632.000  m2  |       1.60000       1011.20|       1.56000        985.92|       1.60000        1011.20 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0024 406-05521              9382.000  m2  |       0.12000       1125.84|       0.10000        938.20|       0.11000        1032.02 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 601-01522                 4.000  EACH|    1300.00000       5200.00|    1425.00000       5700.00|    1347.00000        5388.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0026 601-06233                 2.000  EACH|    8500.00000      17000.00|    6625.00000      13250.00|    8360.00000       16720.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0027 601-07024                 4.000  EACH|    5000.00000      20000.00|    5600.00000      22400.00|    5885.00000       23540.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0028 601-94689                 4.000  EACH|    1900.00000       7600.00|    1875.00000       7500.00|    2046.00000        8184.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               177.000  m   |      37.00000       6549.00|      38.60000       6832.20|      38.50000        6814.50 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 602-06639               147.000  m   |      50.00000       7350.00|      69.66000      10240.02|      75.00000       11025.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0031 602-06646               195.000  m   |      45.00000       8775.00|      69.65000      13581.75|      65.00000       12675.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0032 602-06729                12.000  EACH|       7.50000         90.00|       8.49000        101.88|      10.00000         120.00 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06259               145.200  m2  |      70.00000      10164.00|      54.32000       7887.26|      80.00000       11616.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0034 615-06490                16.000  EACH|     125.00000       2000.00|     103.00000       1648.00|     126.50000        2024.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0035 615-06505                 7.000  EACH|     625.00000       4375.00|     440.00000       3080.00|     655.00000        4585.00 
  MONUMENT, B                             |                            |                            | 
0036 621-01004                 1.000  EACH|     650.00000        650.00|     635.00000        635.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-06545                 1.640  Mg  |     550.00000        902.00|     525.00000        861.00|     600.00000         984.00 
  FERTILIZER                              |                            |                            | 
0038 621-06548                20.000  kg  |      60.00000       1200.00|      58.00000       1160.00|      65.00000        1300.00 
  SEED MIXTURE, CV                        |                            |                            | 
0039 621-06559             18200.000  m2  |       0.35000       6370.00|       0.30000       5460.00|       0.35000        6370.00 
  MULCHED SEEDING, R                      |                            |                            | 
0040 701-03753               638.000  m   |     110.00000      70180.00|     160.77000     102571.26|     120.00000       76560.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  5.31 mm, 356 mm                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 702-90915                56.000  m3  |     550.00000      30800.00|     713.20000      39939.20|     650.00000       36400.00 
  CONCRETE, A                             |                            |                            | 
0043 703-51030              3468.000  kg  |       1.40000       4855.20|       2.05000       7109.40|       1.35000        4681.80 
  REINFORCING STEEL                       |                            |                            | 
0044 703-51032             24153.000  kg  |       1.60000      38644.80|       1.90000      45890.70|       1.50000       36229.50 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0045 706-05732                 4.000  EACH|    1100.00000       4400.00|    1358.67000       5434.68|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0046 707-05981               265.000  m2  |     525.00000     139125.00|     533.79000     141454.35|     600.00000      159000.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 1067 mm X 1219 mm                   |                            |                            | 
0047 709-51821                        LUMP|    3600.00000       3600.00|    3560.00000       3560.00|    6500.00000        6500.00 
  SURFACE SEAL                            |                            |                            | 
0048 715-05119                13.000  m   |      85.00000       1105.00|     125.83000       1635.79|      75.00000         975.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0049 715-05169                29.000  m   |      80.00000       2320.00|     128.20000       3717.80|      75.00000        2175.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0050 731-93945               310.000  m2  |     110.00000      34100.00|     203.65000      63131.50|     200.00000       62000.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0051 731-93946               310.000  m2  |      75.00000      23250.00|     110.58000      34279.80|     100.00000       31000.00 
  WALL ERECTION                           |                            |                            | 
0052 731-93947                79.000  m   |      60.00000       4740.00|      85.16000       6727.64|      50.00000        3950.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0053 732-06623                 8.000  EACH|     450.00000       3600.00|     329.35000       2634.80|     500.00000        4000.00 
  SLEEVE , 406 mm DIA. PVC                |                            |                            | 
0054 801-04308                 3.000  EACH|     350.00000       1050.00|     335.00000       1005.00|     275.00000         825.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0055 801-06625                13.000  EACH|      60.00000        780.00|      57.00000        741.00|      95.00000        1235.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0056 801-06640                16.000  EACH|     125.00000       2000.00|     115.00000       1840.00|      95.00000        1520.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0057 801-06710                20.000  DAY |      30.00000        600.00|      16.00000        320.00|      12.00000         240.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0058 801-06775                        LUMP|    8000.00000       8000.00|   10127.32000      10127.32|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0059 801-07118                40.000  m   |      25.00000       1000.00|      22.00000        880.00|      37.40000        1496.00 
  BARRICADE, III-A                        |                            |                            | 
0060 801-07119                20.000  m   |      30.00000        600.00|      28.00000        560.00|      42.00000         840.00 
  BARRICADE, III-B                        |                            |                            | 
0061 808-06713              1100.000  m   |       0.42000        462.00|       0.40000        440.00|       1.00000        1100.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,593,599.46                                                  ROUTE : I-65 
     CALL ORDER   : 511                     CONTRACT ID : B -23660-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 05-0558668              |(6) 35-1310611     
                                          |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS HIGHWAY GROU|DUNCAN ROBERTSON INC         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 808-06714              1100.000  m   |       0.42000        462.00|       0.40000        440.00|       1.00000        1100.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0063 202-01032                 2.000  EACH|    1000.00000       2000.00|    1828.39840       3656.80|     750.00000        1500.00 
  SAND BARREL ARRAY, REMOVE               |                            |                            | 
0064 704-51002               168.200  m3  |     600.00000     100920.00|     633.40820     106539.26|     600.00000      100920.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0065 706-51020                27.000  m3  |     500.00000      13500.00|     620.77970      16761.05|     600.00000       16200.00 
  CONCRETE, C, RAILING                    |                            |                            | 
     SECTION TOTALS                       |             $  1,316,138.54|             $  1,474,032.06|                $  1,593,530.02 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,316,138.54|             $  1,474,032.06|                $  1,593,530.02 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/02/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4273002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                   $    419,459.60     100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    429,673.80     102.4350% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    444,314.84     105.9255% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    462,450.00     110.2489% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $    468,518.49     111.6957% 
   6   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    496,444.63     118.3533% 
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    517,358.55     123.3393% 
==================================================================================================================================== 
                                          |(1) 35-1310611              |(2) 35-1609544              |(3) 35-2040801     
                                          |DUNCAN ROBERTSON INC        |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    7680.00000       7680.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1250.00000       7500.00|    1200.00000       7200.00|    1500.00000        9000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   20000.00000      20000.00|   21400.00000      21400.00|   21500.00000       21500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   12000.00000      12000.00|    6000.00000       6000.00|   11500.00000       11500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                57.280  m   |      15.00000        859.20|       9.00000        515.52|      16.00000         916.48 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   40000.00000      40000.00|   56244.00000      56244.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-62420                83.000  m   |      15.00000       1245.00|      10.00000        830.00|       3.00000         249.00 
  BRIDGE RAILING, REMOVE                  |                            |                            | 
0008 203-02000              1018.000  m3  |       9.00000       9162.00|       3.59000       3654.62|      11.00000       11198.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1274.000  m3  |      10.00000      12740.00|       8.81000      11223.94|      14.00000       17836.00 
  BORROW                                  |                            |                            | 
0010 211-06467                15.400  m3  |      35.00000        539.00|      40.00000        616.00|      80.00000        1232.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0011 301-07448               414.000  Mg  |      16.00000       6624.00|      21.35000       8838.90|      18.00000        7452.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 402-07433                96.000  Mg  |      77.00000       7392.00|      79.10000       7593.60|      70.00000        6720.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1310611              |(2) 35-1609544              |(3) 35-2040801     
                                          |DUNCAN ROBERTSON INC        |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 402-07441               114.200  Mg  |      66.00000       7537.20|      67.80000       7742.76|      60.00000        6852.00 
  HMA BASE, TYPE B                        |                            |                            | 
0014 405-05518               423.000  m2  |       0.82000        346.86|       0.85000        359.55|       0.75000         317.25 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05521              1115.000  m2  |       0.55000        613.25|       0.57000        635.55|       0.50000         557.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01522                 4.000  EACH|    1500.00000       6000.00|    1582.00000       6328.00|    1400.00000        5600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0017 601-94689                 4.000  EACH|    2075.00000       8300.00|    2091.00000       8364.00|    1850.00000        7400.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               152.400  m   |      42.00000       6400.80|      44.07000       6716.27|      39.00000        5943.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0019 602-06729                18.000  EACH|      10.00000        180.00|      10.00000        180.00|       9.00000         162.00 
  BARRIER DELINEATOR                      |                            |                            | 
0020 603-06040               348.600  m   |      21.50000       7494.90|      22.43000       7819.10|      19.85000        6919.71 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0021 609-06257               162.000  m2  |      75.00000      12150.00|      59.44000       9629.28|      75.00000       12150.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0022 616-02320               905.000  m2  |       3.00000       2715.00|       1.65000       1493.25|       4.00000        3620.00 
  GEOTEXTILES                             |                            |                            | 
0023 616-05688              1852.000  Mg  |      18.00000      33336.00|      19.40000      35928.80|      22.00000       40744.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0024 616-06405                62.900  Mg  |      22.00000       1383.80|      20.00000       1258.00|      37.00000        2327.30 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 1.000  EACH|     325.00000        325.00|     339.00000        339.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0027 621-06574                42.200  m2  |      30.45000       1284.99|      27.80000       1173.16|      20.00000         844.00 
  SODDING                                 |                            |                            | 
0028 701-02936                30.400  m   |     200.00000       6080.00|     226.67000       6890.77|     250.00000        7600.00 
  PILE, STEEL H, HP 360 X 132             |                            |                            | 
0029 701-51210                 2.100  m   |     500.00000       1050.00|    1764.00000       3704.40|     900.00000        1890.00 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0030 702-51005                17.600  m3  |     750.00000      13200.00|     703.73000      12385.65|     675.00000       11880.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0031 703-51030              1706.000  kg  |       1.35000       2303.10|       1.35000       2303.10|       1.50000        2559.00 
  REINFORCING STEEL                       |                            |                            | 
0032 703-51032             19089.000  kg  |       1.50000      28633.50|       1.52000      29015.28|       1.70000       32451.30 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0033 704-51002               110.100  m3  |     600.00000      66060.00|     544.26000      59923.03|     550.00000       60555.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1310611              |(2) 35-1609544              |(3) 35-2040801     
                                          |DUNCAN ROBERTSON INC        |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 706-05732                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0035 706-51020                20.300  m3  |     500.00000      10150.00|     493.84000      10024.95|     540.00000       10962.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0036 707-05972               188.000  m2  |     325.00000      61100.00|     354.87000      66715.56|     425.00000       79900.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 533 mm X 914 mm                     |                            |                            | 
0037 709-51821                        LUMP|    5000.00000       5000.00|    3850.00000       3850.00|    3300.00000        3300.00 
  SURFACE SEAL                            |                            |                            | 
0038 715-05407                28.000  m   |      10.00000        280.00|      13.12000        367.36|      15.00000         420.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0039 801-04308                 6.000  EACH|     143.00000        858.00|     150.00000        900.00|     130.77000         784.62 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06625                56.000  EACH|      80.00000       4480.00|      81.00000       4536.00|      71.90000        4026.40 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0041 801-06640                 8.000  EACH|      82.50000        660.00|      85.00000        680.00|      75.00000         600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0042 801-06710                10.000  DAY |      20.00000        200.00|      15.00000        150.00|      15.00000         150.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0043 801-06775                        LUMP|    2000.00000       2000.00|     300.00000        300.00|     750.00000         750.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0044 801-07119                43.200  m   |      17.50000        756.00|      18.25000        788.40|      16.15000         697.68 
  BARRICADE, III-B                        |                            |                            | 
0045 621-06559              5600.000  m2  |       0.45000       2520.00|       0.46000       2576.00|       0.33000        1848.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    419,459.60|             $    429,673.80|                $    444,314.84 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    419,459.60|             $    429,673.80|                $    444,314.84 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    6500.00000       6500.00|    6800.00000       6800.00|    6300.00000        6300.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1650.00000       9900.00|    1800.00000      10800.00|    1355.00000        8130.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   23000.00000      23000.00|   23400.00000      23400.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8000.00000       8000.00|   14050.00000      14050.00|    3732.00000        3732.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                57.280  m   |      13.00000        744.64|      26.00000       1489.28|      10.00000         572.80 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   31998.09000      31998.09|   42946.00000      42946.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-62420                83.000  m   |      10.00000        830.00|      10.00000        830.00|      10.50000         871.50 
  BRIDGE RAILING, REMOVE                  |                            |                            | 
0008 203-02000              1018.000  m3  |      18.00000      18324.00|       8.00000       8144.00|      16.25000       16542.50 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1274.000  m3  |      13.00000      16562.00|      16.50000      21021.00|      20.00000       25480.00 
  BORROW                                  |                            |                            | 
0010 211-06467                15.400  m3  |     100.00000       1540.00|     105.00000       1617.00|      96.00000        1478.40 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0011 301-07448               414.000  Mg  |      20.00000       8280.00|      23.00000       9522.00|      22.00000        9108.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 402-07433                96.000  Mg  |      92.75000       8904.00|      75.00000       7200.00|      95.00000        9120.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07441               114.200  Mg  |      84.50000       9649.90|      65.00000       7423.00|      70.50000        8051.10 
  HMA BASE, TYPE B                        |                            |                            | 
0014 405-05518               423.000  m2  |       1.90000        803.70|       0.80000        338.40|       0.75000         317.25 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05521              1115.000  m2  |       0.05000         55.75|       0.55000        613.25|       0.50000         557.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01522                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1135.00000        4540.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0017 601-94689                 4.000  EACH|    2000.00000       8000.00|    1850.00000       7400.00|    1890.00000        7560.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               152.400  m   |      36.00000       5486.40|      39.00000       5943.60|      34.00000        5181.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0019 602-06729                18.000  EACH|       7.50000        135.00|       9.00000        162.00|       7.00000         126.00 
  BARRIER DELINEATOR                      |                            |                            | 
0020 603-06040               348.600  m   |      21.00000       7320.60|      19.85000       6919.71|      19.50000        6797.70 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 609-06257               162.000  m2  |      70.00000      11340.00|      70.00000      11340.00|      62.00000       10044.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0022 616-02320               905.000  m2  |       1.50000       1357.50|       2.00000       1810.00|       2.00000        1810.00 
  GEOTEXTILES                             |                            |                            | 
0023 616-05688              1852.000  Mg  |      19.00000      35188.00|      24.00000      44448.00|      20.35000       37688.20 
  RIPRAP, CLASS 1                         |                            |                            | 
0024 616-06405                62.900  Mg  |      23.00000       1446.70|      35.00000       2201.50|      35.00000        2201.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 1.000  EACH|     310.00000        310.00|     325.00000        325.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0027 621-06574                42.200  m2  |      25.00000       1055.00|      26.50000       1118.30|      19.40000         818.68 
  SODDING                                 |                            |                            | 
0028 701-02936                30.400  m   |     250.00000       7600.00|     200.00000       6080.00|     192.00000        5836.80 
  PILE, STEEL H, HP 360 X 132             |                            |                            | 
0029 701-51210                 2.100  m   |    2500.00000       5250.00|    1750.00000       3675.00|     524.00000        1100.40 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0030 702-51005                17.600  m3  |     995.00000      17512.00|     750.00000      13200.00|     614.00000       10806.40 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0031 703-51030              1706.000  kg  |       1.40000       2388.40|       1.25000       2132.50|       2.30000        3923.80 
  REINFORCING STEEL                       |                            |                            | 
0032 703-51032             19089.000  kg  |       1.48000      28251.72|       1.55000      29587.95|       2.20000       41995.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0033 704-51002               110.100  m3  |     780.00000      85878.00|     660.00000      72666.00|     750.00000       82575.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0034 706-05732                 4.000  EACH|    1250.00000       5000.00|    1250.00000       5000.00|    1148.00000        4592.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0035 706-51020                20.300  m3  |     390.00000       7917.00|     380.00000       7714.00|     490.00000        9947.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0036 707-05972               188.000  m2  |     351.00000      65988.00|     350.00000      65800.00|     373.00000       70124.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 533 mm X 914 mm                     |                            |                            | 
0037 709-51821                        LUMP|    3800.00000       3800.00|    3950.00000       3950.00|    4000.00000        4000.00 
  SURFACE SEAL                            |                            |                            | 
0038 715-05407                28.000  m   |      20.00000        560.00|      16.25000        455.00|      29.00000         812.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0039 801-04308                 6.000  EACH|     140.00000        840.00|     150.00000        900.00|     130.77000         784.62 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06625                56.000  EACH|      85.00000       4760.00|      80.00000       4480.00|      71.90000        4026.40 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1128289              |(6) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 801-06640                 8.000  EACH|      70.00000        560.00|      80.00000        640.00|      75.00000         600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0042 801-06710                10.000  DAY |      10.00000        100.00|      50.00000        500.00|      13.00000         130.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0043 801-06775                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    9350.00000        9350.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0044 801-07119                43.200  m   |      23.00000        993.60|      17.50000        756.00|      16.15000         697.68 
  BARRICADE, III-B                        |                            |                            | 
0045 621-06559              5600.000  m2  |       0.45000       2520.00|       0.45000       2520.00|       0.44000        2464.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    462,450.00|             $    468,518.49|                $    496,444.63 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    462,450.00|             $    468,518.49|                $    496,444.63 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   14000.00000      14000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1300.00000       7800.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   25800.00000      25800.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   15500.00000      15500.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241                57.280  m   |      12.50000        716.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   35000.00000      35000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0007 202-62420                83.000  m   |      15.00000       1245.00|                            | 
  BRIDGE RAILING, REMOVE                  |                            |                            | 
0008 203-02000              1018.000  m3  |      12.00000      12216.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1274.000  m3  |      16.00000      20384.00|                            | 
  BORROW                                  |                            |                            | 
0010 211-06467                15.400  m3  |      50.00000        770.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0011 301-07448               414.000  Mg  |      30.00000      12420.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 402-07433                96.000  Mg  |      72.00000       6912.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07441               114.200  Mg  |      62.00000       7080.40|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0014 405-05518               423.000  m2  |       0.75000        317.25|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0015 406-05521              1115.000  m2  |       0.50000        557.50|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01522                 4.000  EACH|    1150.00000       4600.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0017 601-94689                 4.000  EACH|    1900.00000       7600.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               152.400  m   |      35.00000       5334.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0019 602-06729                18.000  EACH|       7.00000        126.00|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0020 603-06040               348.600  m   |      20.00000       6972.00|                            | 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 609-06257               162.000  m2  |      70.00000      11340.00|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0022 616-02320               905.000  m2  |       2.00000       1810.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0023 616-05688              1852.000  Mg  |      28.00000      51856.00|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0024 616-06405                62.900  Mg  |      26.00000       1635.40|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 1.000  EACH|     300.00000        300.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0027 621-06574                42.200  m2  |      25.00000       1055.00|                            | 
  SODDING                                 |                            |                            | 
0028 701-02936                30.400  m   |     420.00000      12768.00|                            | 
  PILE, STEEL H, HP 360 X 132             |                            |                            | 
0029 701-51210                 2.100  m   |     800.00000       1680.00|                            | 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0030 702-51005                17.600  m3  |    1200.00000      21120.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0031 703-51030              1706.000  kg  |       1.25000       2132.50|                            | 
  REINFORCING STEEL                       |                            |                            | 
0032 703-51032             19089.000  kg  |       1.40000      26724.60|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0033 704-51002               110.100  m3  |     775.00000      85327.50|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0034 706-05732                 4.000  EACH|    1175.00000       4700.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0035 706-51020                20.300  m3  |     420.00000       8526.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0036 707-05972               188.000  m2  |     420.00000      78960.00|                            | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 533 mm X 914 mm                     |                            |                            | 
0037 709-51821                        LUMP|    3800.00000       3800.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0038 715-05407                28.000  m   |      70.00000       1960.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0039 801-04308                 6.000  EACH|     135.00000        810.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06625                56.000  EACH|      75.00000       4200.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   479,785.86                                                  ROUTE : SR 244 
     CALL ORDER   : 521                     CONTRACT ID : B -24469-A                   COUNTIES : SHELBY          RUSH 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1618530              |                            |                 
                                          |AMERICAN CONTRACTING & SERVI|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 801-06640                 8.000  EACH|      78.00000        624.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0042 801-06710                10.000  DAY |     135.00000       1350.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0043 801-06775                        LUMP|    6075.00000       6075.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0044 801-07119                43.200  m   |      17.00000        734.40|                            | 
  BARRICADE, III-B                        |                            |                            | 
0045 621-06559              5600.000  m2  |       0.45000       2520.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    517,358.55|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    517,358.55|                            | 
==================================================================================================================================== 
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                                                                                                                   PAGE : 541 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9955012 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $    265,311.30     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    270,212.60     101.8473% 
   3   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    319,829.00     120.5485% 
   4   61-1201949     INTECH CONTRACTING LLC                                                 $    335,237.37     126.3562% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    362,998.70     136.8199% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |(3) 35-1381845     
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    1300.00000       1300.00|    2500.00000       2500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1180.00000       9440.00|    1050.00000       8400.00|    1500.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   13000.00000      13000.00|   12500.00000      12500.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    1325.00000       1325.00|    1500.00000       1500.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02055               132.000  CYS |      40.00000       5280.00|      30.00000       3960.00|      40.00000        5280.00 
  EMBANKMENT                              |                            |                            | 
0006 205-06932                56.000  LFT |      12.60000        705.60|       5.00000        280.00|      18.00000        1008.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 205-06937               530.000  LFT |       1.75000        927.50|       1.00000        530.00|       2.00000        1060.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 210-05893                16.000  EACH|      42.00000        672.00|      50.00000        800.00|     100.00000        1600.00 
  METAL SAMPLES                           |                            |                            | 
0009 210-06981                        LUMP|    3800.00000       3800.00|    5000.00000       5000.00|   12500.00000       12500.00 
  TIGHTEN TENSION MEMBERS                 |                            |                            | 
0010 210-07888                        LUMP|   17500.00000      17500.00|   18500.00000      18500.00|   25100.00000       25100.00 
  WINGWALLS , REBUILD                     |                            |                            | 
0011 303-01180               190.000  TON |      31.00000       5890.00|      25.00000       4750.00|      30.00000        5700.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 303-07449                40.000  TON |      54.01000       2160.40|      25.00000       1000.00|      40.00000        1600.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 402-07432                40.000  TON |     124.00000       4960.00|      82.50000       3300.00|      87.00000        3480.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |(3) 35-1381845     
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 402-07435                69.000  TON |      91.00000       6279.00|      66.00000       4554.00|      69.00000        4761.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0015 405-05518               470.000  SYS |       2.00000        940.00|       1.10000        517.00|       1.15000         540.50 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 601-05399                        LUMP|   10900.00000      10900.00|   12500.00000      12500.00|   15000.00000       15000.00 
  GUARDRAIL , BRIDGE                      |                            |                            | 
0017 601-05399                        LUMP|   11300.00000      11300.00|   12500.00000      12500.00|   11000.00000       11000.00 
  GUARDRAIL , OFF STRUCTURE               |                            |                            | 
0018 603-04741                        LUMP|    1800.00000       1800.00|    1000.00000       1000.00|    2800.00000        2800.00 
  FENCE , FARM FIELD, RESET               |                            |                            | 
0019 616-02320               260.000  SYS |       4.00000       1040.00|       4.00000       1040.00|       3.00000         780.00 
  GEOTEXTILES                             |                            |                            | 
0020 616-06405               156.000  TON |      30.00000       4680.00|      25.00000       3900.00|      25.00000        3900.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0023 621-01004                 2.000  EACH|      90.00000        180.00|     100.00000        200.00|     173.00000         346.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559               130.000  SYS |      15.00000       1950.00|       5.50000        715.00|       2.35000         305.50 
  MULCHED SEEDING, R                      |                            |                            | 
0025 621-06574                50.000  SYS |      17.00000        850.00|      45.00000       2250.00|      25.30000        1265.00 
  SODDING                                 |                            |                            | 
0026 708-05394                        LUMP|   12600.00000      12600.00|   15000.00000      15000.00|   40000.00000       40000.00 
  REPAIR , END POST                       |                            |                            | 
0027 708-05394                        LUMP|   10800.00000      10800.00|    7500.00000       7500.00|   10000.00000       10000.00 
  REPAIR AND MODIFY ABUTMENTS             |                            |                            | 
0028 708-05394                        LUMP|    3300.00000       3300.00|    5000.00000       5000.00|    3000.00000        3000.00 
  REPAIR PORTALS                          |                            |                            | 
0029 711-05395                 4.000  EACH|     950.00000       3800.00|     750.00000       3000.00|     500.00000        2000.00 
  REPLACE UPPER CHORD SPLICE PLATES       |                            |                            | 
0030 711-05396                        LUMP|    8500.00000       8500.00|   14000.00000      14000.00|   11000.00000       11000.00 
  REPLACE BEARING ASSEMBLIES              |                            |                            | 
0031 711-05397                        LUMP|    9500.00000       9500.00|   10000.00000      10000.00|   15000.00000       15000.00 
  FLOOR BEAMS , REPLACE                   |                            |                            | 
0032 711-05398                        LUMP|    5800.00000       5800.00|    7500.00000       7500.00|    4000.00000        4000.00 
  TRUSS , REPAIR & STRENGTHEN VERTICALS   |                            |                            | 
0033 712-04406                        LUMP|   19250.00000      19250.00|   25000.00000      25000.00|   20000.00000       20000.00 
  REPLACE STRINGERS                       |                            |                            | 
0034 712-04407                        LUMP|   36500.00000      36500.00|   35000.00000      35000.00|   29000.00000       29000.00 
  REPLACE DECK , STEEL GRID               |                            |                            | 
0035 801-04308                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     205.00000         410.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 541 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1310611              |(3) 35-1381845     
                                          |CLR, INC.                   |DUNCAN ROBERTSON INC        |HARVEY, GEORGE R. & SON, INC 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 801-06605                 4.000  EACH|     325.00000       1300.00|     105.00000        420.00|      75.00000         300.00 
  BARRICADE, IIIA                         |                            |                            | 
0037 801-06640                 6.000  EACH|     250.00000       1500.00|      80.00000        480.00|      86.00000         516.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0038 802-76025                53.600  SFT |      23.00000       1232.80|      20.00000       1072.00|      24.00000        1286.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0039 802-76055                92.000  LFT |       6.25000        575.00|       5.50000        506.00|       7.00000         644.00 
  SIGN POST, A                            |                            |                            | 
0040 804-76350                 8.000  EACH|      33.00000        264.00|      55.00000        440.00|      40.00000         320.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            | 
0041 808-06713               502.000  LFT |       1.00000        502.00|       2.30000       1154.60|       1.20000         602.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0042 808-75035                18.000  LFT |       6.00000        108.00|       8.00000        144.00|       6.90000         124.20 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                            |                            | 
0043 210-06738                        LUMP|   11100.00000      11100.00|   11000.00000      11000.00|   12000.00000       12000.00 
  CLEAN STEEL & IRON BRIDGE               |                            |                            | 
0044 210-05813                        LUMP|   31000.00000      31000.00|   30000.00000      30000.00|   33600.00000       33600.00 
  PAINT STEEL & IRON BRIDGE               |                            |                            | 
     SECTION TOTALS                       |             $    265,311.30|             $    270,212.60|                $    319,829.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    265,311.30|             $    270,212.60|                $    319,829.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 541 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 61-1201949              |(5) 35-2040801              |                 
                                          |INTECH CONTRACTING LLC      |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    3900.00000       3900.00|    2000.00000       2000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1400.00000      11200.00|    1200.00000       9600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   16700.00000      16700.00|   15000.00000      15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02055               132.000  CYS |      48.00000       6336.00|      45.00000       5940.00| 
  EMBANKMENT                              |                            |                            | 
0006 205-06932                56.000  LFT |      14.84000        831.04|      15.00000        840.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 205-06937               530.000  LFT |       1.80000        954.00|       2.00000       1060.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0008 210-05893                16.000  EACH|      77.00000       1232.00|     100.00000       1600.00| 
  METAL SAMPLES                           |                            |                            | 
0009 210-06981                        LUMP|    4100.00000       4100.00|    4500.00000       4500.00| 
  TIGHTEN TENSION MEMBERS                 |                            |                            | 
0010 210-07888                        LUMP|   23000.00000      23000.00|   35000.00000      35000.00| 
  WINGWALLS , REBUILD                     |                            |                            | 
0011 303-01180               190.000  TON |      27.00000       5130.00|      30.00000       5700.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 303-07449                40.000  TON |      43.00000       1720.00|      30.00000       1200.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 402-07432                40.000  TON |      97.51000       3900.40|      80.00000       3200.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0014 402-07435                69.000  TON |      78.01000       5382.69|      65.00000       4485.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0015 405-05518               470.000  SYS |       1.30000        611.00|       1.00000        470.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 601-05399                        LUMP|   16200.00000      16200.00|   12000.00000      12000.00| 
  GUARDRAIL , BRIDGE                      |                            |                            | 
0017 601-05399                        LUMP|   15339.00000      15339.00|   14000.00000      14000.00| 
  GUARDRAIL , OFF STRUCTURE               |                            |                            | 
0018 603-04741                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00| 
  FENCE , FARM FIELD, RESET               |                            |                            | 
0019 616-02320               260.000  SYS |       5.50000       1430.00|       3.50000        910.00| 
  GEOTEXTILES                             |                            |                            | 
0020 616-06405               156.000  TON |      26.00000       4056.00|      35.00000       5460.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 61-1201949              |(5) 35-2040801              |                 
                                          |INTECH CONTRACTING LLC      |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0023 621-01004                 2.000  EACH|     156.00000        312.00|     165.00000        330.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-06559               130.000  SYS |       2.14000        278.20|       2.25000        292.50| 
  MULCHED SEEDING, R                      |                            |                            | 
0025 621-06574                50.000  SYS |      23.32000       1166.00|      23.00000       1150.00| 
  SODDING                                 |                            |                            | 
0026 708-05394                        LUMP|   27500.00000      27500.00|   12000.00000      12000.00| 
  REPAIR , END POST                       |                            |                            | 
0027 708-05394                        LUMP|   12000.00000      12000.00|    9000.00000       9000.00| 
  REPAIR AND MODIFY ABUTMENTS             |                            |                            | 
0028 708-05394                        LUMP|    3200.00000       3200.00|    3500.00000       3500.00| 
  REPAIR PORTALS                          |                            |                            | 
0029 711-05395                 4.000  EACH|     375.00000       1500.00|    1600.00000       6400.00| 
  REPLACE UPPER CHORD SPLICE PLATES       |                            |                            | 
0030 711-05396                        LUMP|   14000.00000      14000.00|   30000.00000      30000.00| 
  REPLACE BEARING ASSEMBLIES              |                            |                            | 
0031 711-05397                        LUMP|   14000.00000      14000.00|   14800.00000      14800.00| 
  FLOOR BEAMS , REPLACE                   |                            |                            | 
0032 711-05398                        LUMP|    8000.00000       8000.00|   16000.00000      16000.00| 
  TRUSS , REPAIR & STRENGTHEN VERTICALS   |                            |                            | 
0033 712-04406                        LUMP|   36000.00000      36000.00|   39000.00000      39000.00| 
  REPLACE STRINGERS                       |                            |                            | 
0034 712-04407                        LUMP|   47000.00000      47000.00|   55000.00000      55000.00| 
  REPLACE DECK , STEEL GRID               |                            |                            | 
0035 801-04308                 2.000  EACH|     486.76000        973.52|     185.00000        370.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0036 801-06605                 4.000  EACH|     330.01000       1320.04|      70.00000        280.00| 
  BARRICADE, IIIA                         |                            |                            | 
0037 801-06640                 6.000  EACH|     247.51000       1485.06|     100.00000        600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0038 802-76025                53.600  SFT |      29.54000       1583.34|      26.00000       1393.60| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0039 802-76055                92.000  LFT |       8.17000        751.64|       6.00000        552.00| 
  SIGN POST, A                            |                            |                            | 
0040 804-76350                 8.000  EACH|     107.25000        858.00|      25.00000        200.00| 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            | 
0041 808-06713               502.000  LFT |       0.46000        230.92|       1.10000        552.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0042 808-75035                18.000  LFT |       3.14000         56.52|       6.30000        113.40| 
  LINE, PAINT, SOLID, WHITE, 24 IN.       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   267,833.03                                                  ROUTE : SR 67 
     CALL ORDER   : 541                     CONTRACT ID : B -26566-A                   COUNTIES : MORGAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 61-1201949              |(5) 35-2040801              |                 
                                          |INTECH CONTRACTING LLC      |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0043 210-06738                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00| 
  CLEAN STEEL & IRON BRIDGE               |                            |                            | 
0044 210-05813                        LUMP|   28000.00000      28000.00|   15000.00000      15000.00| 
  PAINT STEEL & IRON BRIDGE               |                            |                            | 
     SECTION TOTALS                       |             $    335,237.37|             $    362,998.70| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    335,237.37|             $    362,998.70| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 551 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9953008 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    736,118.81     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    754,062.66     102.4376% 
   3   35-1801998     CLR, INC.                                                              $    789,059.84     107.1919% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    839,007.87     113.9772% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    861,627.30     117.0500% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1310611              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|DUNCAN ROBERTSON INC        |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    8000.00000       8000.00|    5500.00000       5500.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1200.00000       9600.00|    1200.00000       9600.00|    1000.00000        8000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   36000.00000      36000.00|   35000.00000      35000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2000.00000       2000.00|   14000.00000      14000.00|   14000.00000       14000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               139.000  LFT |       5.00000        695.00|       5.00000        695.00|       4.00000         556.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02255                 9.000  EACH|     250.00000       2250.00|     500.00000       4500.00|     400.00000        3600.00 
  TREE, 18 IN., REMOVE                    |                            |                            | 
0007 202-02260                 7.000  EACH|     500.00000       3500.00|     700.00000       4900.00|     730.00000        5110.00 
  TREE, 30 IN., REMOVE                    |                            |                            | 
0008 202-51330                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|   16000.00000       16000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-93898                14.000  EACH|     200.00000       2800.00|     400.00000       5600.00|     300.00000        4200.00 
  TREE, 12 IN., REMOVE                    |                            |                            | 
0010 203-02000              2127.000  CYS |       5.00000      10635.00|       9.00000      19143.00|       6.10000       12974.70 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070             10291.000  CYS |       7.50000      77182.50|       9.00000      92619.00|       7.40000       76153.40 
  BORROW                                  |                            |                            | 
0012 203-04109                        LUMP|     800.00000        800.00|    2000.00000       2000.00|    6000.00000        6000.00 
  ARCHEOLOGICAL MITIGATION                |                            |                            | 
0013 203-51223               209.000  CYS |      10.00000       2090.00|      10.00000       2090.00|      10.00000        2090.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1310611              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|DUNCAN ROBERTSON INC        |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06931                44.000  TON |      35.00000       1540.00|      30.00000       1320.00|      24.00000        1056.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06936                 3.000  TON |      30.00000         90.00|     100.00000        300.00|      90.00000         270.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937               475.000  LFT |       1.85000        878.75|       5.00000       2375.00|       2.00000         950.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                51.000  CYS |      45.00000       2295.00|     150.00000       7650.00|     185.00000        9435.00 
  EXCAVATION, X                           |                            |                            | 
0018 206-51220               123.000  CYS |      65.00000       7995.00|     300.00000      36900.00|      60.00000        7380.00 
  EXCAVATION, WET                         |                            |                            | 
0019 206-51230                94.800  CYS |      25.00000       2370.00|      15.00000       1422.00|      15.00000        1422.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 207-07502               568.300  SYS |       5.00000       2841.50|       4.00000       2273.20|       4.00000        2273.20 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0021 211-06467                31.700  CYS |      60.00000       1902.00|      30.00000        951.00|      73.00000        2314.10 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0022 301-07448               871.000  TON |      11.00000       9581.00|      15.50000      13500.50|      15.00000       13065.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 302-07455                21.200  CYS |      30.00000        636.00|      15.50000        328.60|      88.00000        1865.60 
  DENSE GRADED SUBBASE                    |                            |                            | 
0024 303-01180               193.300  TON |      11.00000       2126.30|      15.50000       2996.15|      21.00000        4059.30 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 402-07432               102.200  TON |      68.00000       6949.60|      71.50000       7307.30|      94.00000        9606.80 
  HMA SURFACE, TYPE A                     |                            |                            | 
0026 402-07435               307.000  TON |      50.00000      15350.00|      50.50000      15503.50|      51.00000       15657.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0027 405-05517                 0.270  TON |    1000.00000        270.00|    1100.00000        297.00|    1500.00000         405.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                 0.580  TON |     225.00000        130.50|     250.00000        145.00|     500.00000         290.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01522                 4.000  EACH|    1500.00000       6000.00|    1340.00000       5360.00|    1350.00000        5400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0030 601-06037                 4.000  EACH|     700.00000       2800.00|     725.00000       2900.00|     750.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0031 601-99105               400.000  LFT |      12.60000       5040.00|      12.00000       4800.00|      12.00000        4800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 602-06729                22.000  EACH|       7.00000        154.00|      10.00000        220.00|       7.50000         165.00 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06257               121.200  SYS |      80.00000       9696.00|      60.00000       7272.00|      85.00000       10302.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 551 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1310611              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|DUNCAN ROBERTSON INC        |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 615-06505                 2.000  EACH|     450.00000        900.00|     400.00000        800.00|     450.00000         900.00 
  MONUMENT, B                             |                            |                            | 
0035 616-02320              1938.000  SYS |       4.00000       7752.00|       3.00000       5814.00|       3.25000        6298.50 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405              1265.500  TON |      28.00000      35434.00|      18.00000      22779.00|      17.75000       22462.63 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 621-01004                 1.000  EACH|     500.00000        500.00|     330.00000        330.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0038 621-01956               304.000  LBS |       2.50000        760.00|       2.00000        608.00|       2.00000         608.00 
  SEED MIXTURE, LEGUME, 1                 |                            |                            | 
0039 621-06545                 0.950  TON |     350.00000        332.50|     360.00000        342.00|     500.00000         475.00 
  FERTILIZER                              |                            |                            | 
0040 621-06548                 6.100  LBS |      65.00000        396.50|      35.00000        213.50|      50.00000         305.00 
  SEED MIXTURE, CV                        |                            |                            | 
0041 621-06553               272.000  LBS |       0.47000        127.84|       2.00000        544.00|       2.00000         544.00 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               152.000  LBS |       0.47000         71.44|       2.60000        395.20|       2.36000         358.72 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 7.000  TON |     400.00000       2800.00|     375.00000       2625.00|     375.00000        2625.00 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                 4.760  MG  |       1.00000          4.76|       0.50000          2.38|       0.33000           1.57 
  WATER                                   |                            |                            | 
0045 621-06574               296.900  SYS |       2.95000        875.86|       6.25000       1855.63|       6.25000        1855.63 
  SODDING                                 |                            |                            | 
0046 622-01345                10.000  EACH|      15.00000        150.00|     525.00000       5250.00|     525.00000        5250.00 
  TREE PLANTING                           |                            |                            | 
0047 622-52436                10.000  EACH|      30.00000        300.00|      44.00000        440.00|      40.00000         400.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0048 622-98200                 8.000  EACH|      30.00000        240.00|      44.00000        352.00|      40.00000         320.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0049 701-51195               219.000  LFT |      50.00000      10950.00|      40.00000       8760.00|      29.00000        6351.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0050 701-91792                10.000  EACH|     150.00000       1500.00|     110.00000       1100.00|     125.00000        1250.00 
  PILE TIP, STEEL H                       |                            |                            | 
0051 702-51005                76.400  CYS |     475.00000      36290.00|     400.00000      30560.00|     450.00000       34380.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0052 702-51015                40.200  CYS |     250.00000      10050.00|     400.00000      16080.00|     500.00000       20100.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0053 702-51110              1928.520  LBS |       3.00000       5785.56|       2.50000       4821.30|       2.75000        5303.43 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 551 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1310611              |(3) 35-1801998     
                                          |GOHMANN ASPHALT & CONSTR., I|DUNCAN ROBERTSON INC        |CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 703-51030             13345.000  LBS |       0.70000       9341.50|       0.65000       8674.25|       0.71000        9474.95 
  REINFORCING STEEL                       |                            |                            | 
0055 703-51032             53307.000  LBS |       0.80000      42645.60|       0.75000      39980.25|       0.73000       38914.11 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0056 704-51002               156.400  CYS |     400.00000      62560.00|     400.00000      62560.00|     500.00000       78200.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0057 706-05732                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1325.00000        5300.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0058 706-51020                32.800  CYS |     400.00000      13120.00|     500.00000      16400.00|     600.00000       19680.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0059 709-51821                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    2800.00000        2800.00 
  SURFACE SEAL                            |                            |                            | 
0060 711-51038                        LUMP|  216000.00000     216000.00|  174000.00000     174000.00|  222000.00000      222000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0061 715-05407               120.000  LFT |      14.00000       1680.00|       5.00000        600.00|       6.00000         720.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0062 801-04308                 6.000  EACH|     175.00000       1050.00|     195.00000       1170.00|     175.00000        1050.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0063 801-06625                 4.000  EACH|      95.00000        380.00|     105.00000        420.00|     175.00000         700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0064 801-06640                 6.000  EACH|      75.00000        450.00|      82.50000        495.00|     150.50000         903.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0065 801-07118                48.000  LFT |       8.20000        393.60|       9.00000        432.00|      12.00000         576.00 
  BARRICADE, III-A                        |                            |                            | 
0066 802-76025                52.000  SFT |      24.40000       1268.80|      20.00000       1040.00|      20.00000        1040.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0067 802-76055               115.000  LFT |       6.50000        747.50|       7.70000        885.50|       7.50000         862.50 
  SIGN POST, A                            |                            |                            | 
0068 805-90187               250.000  LFT |      35.00000       8750.00|      10.00000       2500.00|       6.75000        1687.50 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                            |                            | 
0069 808-06713              2522.000  LFT |       0.30000        756.60|       0.35000        882.70|       0.30000         756.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0070 808-06714              2522.000  LFT |       0.30000        756.60|       0.35000        882.70|       0.30000         756.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    736,118.81|             $    754,062.66|                $    789,059.84 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    736,118.81|             $    754,062.66|                $    789,059.84 
==================================================================================================================================== 
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                                                                                                                   PAGE : 551 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1618530              |                 
                                          |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10400.00000      10400.00|   15000.00000      15000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1352.00000      10816.00|    1300.00000      10400.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   42000.00000      42000.00|   43000.00000      43000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   16566.00000      16566.00|   15000.00000      15000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               139.000  LFT |       4.19000        582.41|       7.00000        973.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02255                 9.000  EACH|     845.00000       7605.00|     250.00000       2250.00| 
  TREE, 18 IN., REMOVE                    |                            |                            | 
0007 202-02260                 7.000  EACH|    1102.00000       7714.00|     350.00000       2450.00| 
  TREE, 30 IN., REMOVE                    |                            |                            | 
0008 202-51330                        LUMP|   37148.00000      37148.00|   20000.00000      20000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-93898                14.000  EACH|     266.00000       3724.00|     225.00000       3150.00| 
  TREE, 12 IN., REMOVE                    |                            |                            | 
0010 203-02000              2127.000  CYS |      10.95000      23290.65|       5.00000      10635.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070             10291.000  CYS |      10.34000     106408.94|      14.00000     144074.00| 
  BORROW                                  |                            |                            | 
0012 203-04109                        LUMP|    4261.00000       4261.00|    5000.00000       5000.00| 
  ARCHEOLOGICAL MITIGATION                |                            |                            | 
0013 203-51223               209.000  CYS |      10.17000       2125.53|      22.00000       4598.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0014 205-06931                44.000  TON |      38.90000       1711.60|      38.00000       1672.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06936                 3.000  TON |     147.00000        441.00|      50.00000        150.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937               475.000  LFT |       5.00000       2375.00|       1.50000        712.50| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                51.000  CYS |     216.00000      11016.00|     100.00000       5100.00| 
  EXCAVATION, X                           |                            |                            | 
0018 206-51220               123.000  CYS |      18.61000       2289.03|     150.00000      18450.00| 
  EXCAVATION, WET                         |                            |                            | 
0019 206-51230                94.800  CYS |      24.24000       2297.95|      40.00000       3792.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 207-07502               568.300  SYS |      10.00000       5683.00|       8.00000       4546.40| 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1618530              |                 
                                          |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 211-06467                31.700  CYS |      48.00000       1521.60|      45.00000       1426.50| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0022 301-07448               871.000  TON |      15.41000      13422.11|      16.00000      13936.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 302-07455                21.200  CYS |      47.00000        996.40|      40.00000        848.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0024 303-01180               193.300  TON |      15.00000       2899.50|      27.00000       5219.10| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 402-07432               102.200  TON |      65.00000       6643.00|      68.00000       6949.60| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0026 402-07435               307.000  TON |      46.00000      14122.00|      48.00000      14736.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0027 405-05517                 0.270  TON |    1000.00000        270.00|    1100.00000        297.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                 0.580  TON |     125.00000         72.50|     250.00000        145.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01522                 4.000  EACH|    1220.00000       4880.00|    1300.00000       5200.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0030 601-06037                 4.000  EACH|     675.00000       2700.00|     725.00000       2900.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0031 601-99105               400.000  LFT |      10.90000       4360.00|      12.00000       4800.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 602-06729                22.000  EACH|       7.00000        154.00|       7.50000        165.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0033 609-06257               121.200  SYS |      73.12000       8862.14|      65.00000       7878.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0034 615-06505                 2.000  EACH|     680.00000       1360.00|     625.00000       1250.00| 
  MONUMENT, B                             |                            |                            | 
0035 616-02320              1938.000  SYS |       1.90000       3682.20|       2.00000       3876.00| 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405              1265.500  TON |      15.72000      19893.66|      23.00000      29106.50| 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 621-01004                 1.000  EACH|     500.00000        500.00|     325.00000        325.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0038 621-01956               304.000  LBS |       2.50000        760.00|       2.00000        608.00| 
  SEED MIXTURE, LEGUME, 1                 |                            |                            | 
0039 621-06545                 0.950  TON |     350.00000        332.50|     350.00000        332.50| 
  FERTILIZER                              |                            |                            | 
0040 621-06548                 6.100  LBS |      65.00000        396.50|      35.00000        213.50| 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1618530              |                 
                                          |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06553               272.000  LBS |       0.47000        127.84|       2.00000        544.00| 
  SEED MIXTURE, R                         |                            |                            | 
0042 621-06557               152.000  LBS |       0.47000         71.44|       2.50000        380.00| 
  SEED MIXTURE, T                         |                            |                            | 
0043 621-06565                 7.000  TON |     400.00000       2800.00|     350.00000       2450.00| 
  MULCHING MATERIAL                       |                            |                            | 
0044 621-06567                 4.760  MG  |       1.00000          4.76|       0.50000          2.38| 
  WATER                                   |                            |                            | 
0045 621-06574               296.900  SYS |       2.95000        875.86|       6.00000       1781.40| 
  SODDING                                 |                            |                            | 
0046 622-01345                10.000  EACH|      15.00000        150.00|     500.00000       5000.00| 
  TREE PLANTING                           |                            |                            | 
0047 622-52436                10.000  EACH|      20.00000        200.00|      22.00000        220.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0048 622-98200                 8.000  EACH|      20.00000        160.00|      22.00000        176.00| 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0049 701-51195               219.000  LFT |      80.62000      17655.78|      80.00000      17520.00| 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0050 701-91792                10.000  EACH|      70.78000        707.80|      90.00000        900.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0051 702-51005                76.400  CYS |     474.51000      36252.56|     500.00000      38200.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0052 702-51015                40.200  CYS |     936.42000      37644.08|     300.00000      12060.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0053 702-51110              1928.520  LBS |       2.67000       5149.15|       2.25000       4339.17| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0054 703-51030             13345.000  LBS |       0.64000       8540.80|       0.65000       8674.25| 
  REINFORCING STEEL                       |                            |                            | 
0055 703-51032             53307.000  LBS |       0.78000      41579.46|       0.80000      42645.60| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0056 704-51002               156.400  CYS |     520.61000      81423.40|     550.00000      86020.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0057 706-05732                 4.000  EACH|     758.76000       3035.04|    1200.00000       4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0058 706-51020                32.800  CYS |     412.00000      13513.60|     325.00000      10660.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0059 709-51821                        LUMP|    2500.00000       2500.00|    2800.00000       2800.00| 
  SURFACE SEAL                            |                            |                            | 
0060 711-51038                        LUMP|  189446.00000     189446.00|  193500.00000     193500.00| 
  STRUCTURAL STEEL                        |                            |                            | 
0061 715-05407               120.000  LFT |       9.81000       1177.20|      13.00000       1560.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   820,658.14                                                  ROUTE : 
     CALL ORDER   : 551                     CONTRACT ID : B -27032-A                   COUNTIES : MONROE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1618530              |                 
                                          |FORCE CONSTRUCTION CO. INC. |AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 801-04308                 6.000  EACH|     250.00000       1500.00|     200.00000       1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0063 801-06625                 4.000  EACH|      70.00000        280.00|     105.00000        420.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0064 801-06640                 6.000  EACH|      99.00000        594.00|      85.00000        510.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0065 801-07118                48.000  LFT |       6.00000        288.00|       9.00000        432.00| 
  BARRICADE, III-A                        |                            |                            | 
0066 802-76025                52.000  SFT |      18.00000        936.00|      20.00000       1040.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0067 802-76055               115.000  LFT |       7.00000        805.00|       7.50000        862.50| 
  SIGN POST, A                            |                            |                            | 
0068 805-90187               250.000  LFT |      15.78000       3945.00|      40.00000      10000.00| 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                            |                            | 
0069 808-06713              2522.000  LFT |       0.27000        680.94|       0.35000        882.70| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0070 808-06714              2522.000  LFT |       0.27000        680.94|       0.35000        882.70| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    839,007.87|             $    861,627.30| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    839,007.87|             $    861,627.30| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 561 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   442,860.99                                                  ROUTE : I-265 
     CALL ORDER   : 561                     CONTRACT ID : B -27170-A                   COUNTIES : FLOYD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2651027 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    348,460.55     100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    381,251.25     109.4101% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    482,806.24     138.5540% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1200.00000       7200.00|    1000.00000       6000.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   16500.00000      16500.00|   19000.00000      19000.00|   23050.00000       23050.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               271.200  SYS |      18.00000       4881.60|      20.00000       5424.00|      10.00000        2712.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-51328                        LUMP|   28000.00000      28000.00|   48000.00000      48000.00|   85000.00000       85000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0006 203-02000                50.000  CYS |      20.00000       1000.00|      25.00000       1250.00|      25.00000        1250.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 206-51230                53.200  CYS |      25.00000       1330.00|      35.00000       1862.00|      45.00000        2394.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0008 211-06467                53.200  CYS |      34.00000       1808.80|      27.50000       1463.00|      40.00000        2128.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0009 302-07455                50.000  CYS |      60.00000       3000.00|      32.50000       1625.00|      46.00000        2300.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0010 306-08041              1381.000  SYS |       3.75000       5178.75|       4.75000       6559.75|       5.50000        7595.50 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0011 402-07433                76.000  TON |      55.00000       4180.00|     110.00000       8360.00|      80.00000        6080.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0012 402-07441                14.100  TON |     150.00000       2115.00|     100.00000       1410.00|     235.00000        3313.50 
  HMA BASE, TYPE B                        |                            |                            | 
0013 406-05521               922.000  SYS |       0.30000        276.60|       0.25000        230.50|       0.50000         461.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-06035               140.500  LFT |      35.00000       4917.50|      38.50000       5409.25|      62.00000        8711.00 
  GUARDRAIL, RESET                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   442,860.99                                                  ROUTE : I-265 
     CALL ORDER   : 561                     CONTRACT ID : B -27170-A                   COUNTIES : FLOYD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 601-07023                 2.000  EACH|    1500.00000       3000.00|    3500.00000       7000.00|    2200.00000        4400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0016 602-06639               140.000  LFT |      27.00000       3780.00|      15.00000       2100.00|      38.00000        5320.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0017 602-06646               480.000  LFT |      21.00000      10080.00|      14.50000       6960.00|      36.00000       17280.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0018 609-06259               304.500  SYS |      55.00000      16747.50|      62.00000      18879.00|      45.00000       13702.50 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0019 616-02320               160.000  SYS |       3.00000        480.00|       3.00000        480.00|       2.00000         320.00 
  GEOTEXTILES                             |                            |                            | 
0020 619-05926                        LUMP|     500.00000        500.00|    2100.00000       2100.00|     325.00000         325.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0021 619-91955                        LUMP|    8500.00000       8500.00|   10500.00000      10500.00|   37000.00000       37000.00 
  CLEAN AND PAINT END OF BEAMS AND        |                            |                            | 
  BEARINGS                                |                            |                            | 
0022 621-01004                 1.000  EACH|     600.00000        600.00|     350.00000        350.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0023 621-06560               500.000  SYS |       2.25000       1125.00|       1.00000        500.00|       2.30000        1150.00 
  MULCHED SEEDING, U                      |                            |                            | 
0024 702-51110              1288.000  LBS |       3.00000       3864.00|       2.75000       3542.00|       2.23000        2872.24 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0025 703-51032             27374.000  LBS |       1.00000      27374.00|       0.70000      19161.80|       1.00000       27374.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0026 703-97703               230.000  EACH|      10.00000       2300.00|      12.00000       2760.00|       9.00000        2070.00 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0027 704-51002               129.500  CYS |     350.00000      45325.00|     600.00000      77700.00|     430.00000       55685.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0028 706-93340                 8.000  EACH|     200.00000       1600.00|     190.00000       1520.00|     315.00000        2520.00 
  BRIDGE RAILING POST, RESET              |                            |                            | 
0029 709-51821                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    3300.00000        3300.00 
  SURFACE SEAL                            |                            |                            | 
0030 715-91361                14.000  LFT |      75.00000       1050.00|      57.50000        805.00|      40.00000         560.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0031 722-51401               100.000  SFT |      30.00000       3000.00|      12.50000       1250.00|      82.00000        8200.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0032 722-51842              1175.200  SYS |      43.00000      50533.60|      33.50000      39369.20|      45.00000       52884.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0033 722-51846                 9.600  CYS |     330.00000       3168.00|     330.00000       3168.00|     330.00000        3168.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   442,860.99                                                  ROUTE : I-265 
     CALL ORDER   : 561                     CONTRACT ID : B -27170-A                   COUNTIES : FLOYD 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1618530     
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 722-51852              1000.000  SFT |       7.00000       7000.00|       8.50000       8500.00|       9.00000        9000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0035 724-03276               192.000  LFT |      35.00000       6720.00|      25.00000       4800.00|      20.00000        3840.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0036 724-51925                66.000  LFT |      85.00000       5610.00|     100.00000       6600.00|     110.00000        7260.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0037 801-01851                        LUMP|   22000.00000      22000.00|   12000.00000      12000.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0038 801-06207              7680.000  LFT |       0.85000       6528.00|       1.00000       7680.00|       0.95000        7296.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0039 801-06218                34.000  LFT |       6.00000        204.00|       8.00000        272.00|       6.00000         204.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0040 801-06640                47.000  EACH|      80.00000       3760.00|      85.00000       3995.00|      85.00000        3995.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06710                10.000  DAY |      15.00000        150.00|      20.00000        200.00|      12.00000         120.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0042 801-06775                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|    6740.00000        6740.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0043 801-97643               144.000  LFT |       8.75000       1260.00|      10.00000       1440.00|      23.00000        3312.00 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0044 808-06713              1640.000  LFT |       0.14000        229.60|       0.25000        410.00|       0.65000        1066.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0045 808-06714              2040.000  LFT |       0.13000        265.20|       0.25000        510.00|       0.65000        1326.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0046 808-06716              1562.000  LFT |       0.70000       1093.40|       1.00000       1562.00|       0.75000        1171.50 
  LINE, REMOVE                            |                            |                            | 
0047 306-08043               325.000  SYS |       5.00000       1625.00|       4.75000       1543.75|       6.00000        1950.00 
  MILLING, TRANSITION                     |                            |                            | 
0048 506-06333               160.000  SYS |     135.00000      21600.00|     100.00000      16000.00|     110.00000       17600.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
     SECTION TOTALS                       |             $    348,460.55|             $    381,251.25|                $    482,806.24 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    348,460.55|             $    381,251.25|                $    482,806.24 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   262,590.41                                                  ROUTE : SR 58 
     CALL ORDER   : 581                     CONTRACT ID : B -27173-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3277014 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $    241,043.81     100.0000% 
   2   35-1878024     RAGLE, INC.                                                            $    266,533.75     110.5748% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    270,145.55     112.0732% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801     
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|     800.00000        800.00|    1900.00000       1900.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1780.00000      10680.00|     750.00000       4500.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   12200.00000      12200.00|   13300.00000      13300.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2800.00000       2800.00|    5000.00000       5000.00|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               180.800  SYS |      14.00000       2531.20|      15.00000       2712.00|      23.00000        4158.40 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               512.500  LFT |       3.25000       1665.63|       4.00000       2050.00|       4.00000        2050.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272                49.000  LFT |      11.00000        539.00|       5.00000        245.00|      25.00000        1225.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-51328                        LUMP|   15400.00000      15400.00|   66000.00000      66000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-51822               798.000  SYS |       5.85000       4668.30|       6.50000       5187.00|       7.00000        5586.00 
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            | 
0010 203-02070               100.000  CYS |      22.90000       2290.00|      20.00000       2000.00|      40.00000        4000.00 
  BORROW                                  |                            |                            | 
0011 205-06937              1500.000  LFT |       0.85000       1275.00|       1.25000       1875.00|       1.60000        2400.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51230                 8.000  CYS |      35.00000        280.00|      20.00000        160.00|      40.00000         320.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 211-02050                 8.000  CYS |      67.00000        536.00|      35.00000        280.00|      65.00000         520.00 
  B BORROW                                |                            |                            | 
0014 302-07455                38.000  CYS |      75.00000       2850.00|      45.00000       1710.00|      70.00000        2660.00 
  DENSE GRADED SUBBASE                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   262,590.41                                                  ROUTE : SR 58 
     CALL ORDER   : 581                     CONTRACT ID : B -27173-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801     
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 306-08036               320.000  SYS |       6.60000       2112.00|       5.00000       1600.00|      10.00000        3200.00 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0016 406-05521               540.000  SYS |       2.50000       1350.00|       0.29000        156.60|       0.30000         162.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-01522                 4.000  EACH|    1350.00000       5400.00|    1160.00000       4640.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0018 601-06037                 4.000  EACH|     700.00000       2800.00|     615.00000       2460.00|     800.00000        3200.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0019 601-99105               306.250  LFT |      15.80000       4838.75|      11.80000       3613.75|      14.00000        4287.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0020 602-06729                16.000  EACH|      18.00000        288.00|       6.00000         96.00|       6.00000          96.00 
  BARRIER DELINEATOR                      |                            |                            | 
0021 609-06257               227.500  SYS |      94.00000      21385.00|      60.00000      13650.00|      65.00000       14787.50 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0022 610-07486               109.000  TON |     119.00000      12971.00|     124.90000      13614.10|     130.00000       14170.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0023 616-02320               186.000  SYS |       2.29000        425.94|       2.00000        372.00|       5.00000         930.00 
  GEOTEXTILES                             |                            |                            | 
0024 616-06405               128.000  TON |      20.00000       2560.00|      20.00000       2560.00|      40.00000        5120.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0025 621-01004                 1.000  EACH|     260.00000        260.00|     100.00000        100.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0026 621-06559              1000.000  SYS |       2.00000       2000.00|       1.00000       1000.00|       0.60000         600.00 
  MULCHED SEEDING, R                      |                            |                            | 
0027 702-51005                11.100  CYS |     615.00000       6826.50|     950.00000      10545.00|     800.00000        8880.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0028 703-51032             16361.000  LBS |       0.99000      16197.39|       0.80000      13088.80|       1.15000       18815.15 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0029 704-51002                 9.200  CYS |     990.00000       9108.00|     950.00000       8740.00|    1100.00000       10120.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0030 706-05732                 4.000  EACH|    1400.00000       5600.00|    1200.00000       4800.00|    1450.00000        5800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0031 706-51020                 2.900  CYS |     775.00000       2247.50|     750.00000       2175.00|    1600.00000        4640.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0032 709-51821                        LUMP|    3200.00000       3200.00|    3290.00000       3290.00|    3500.00000        3500.00 
  SURFACE SEAL                            |                            |                            | 
0033 711-96800               120.000  EACH|       3.25000        390.00|       9.00000       1080.00|       4.00000         480.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0034 722-51401                50.000  SFT |      65.00000       3250.00|      35.00000       1750.00|      60.00000        3000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   262,590.41                                                  ROUTE : SR 58 
     CALL ORDER   : 581                     CONTRACT ID : B -27173-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801     
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 722-51842               833.200  SYS |      41.00000      34161.20|      35.00000      29162.00|      45.00000       37494.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0036 722-51846                 9.800  CYS |     330.00000       3234.00|     330.00000       3234.00|     330.00000        3234.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0037 722-51852              1080.000  SFT |      11.00000      11880.00|       5.00000       5400.00|       7.50000        8100.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0038 722-60824               798.000  SYS |       0.25000        199.50|       3.75000       2992.50|       3.00000        2394.00 
  SURFACE MILLING                         |                            |                            | 
0039 724-03276                39.000  LFT |     108.00000       4212.00|      85.00000       3315.00|     110.00000        4290.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0040 724-51925                41.000  LFT |     118.00000       4838.00|     105.00000       4305.00|     120.00000        4920.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0041 801-04308                 6.000  EACH|     225.00000       1350.00|     280.00000       1680.00|     300.00000        1800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0042 801-06625                19.000  EACH|     100.00000       1900.00|      76.00000       1444.00|      85.00000        1615.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0043 801-06640                14.000  EACH|     125.00000       1750.00|      85.00000       1190.00|      90.00000        1260.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0044 801-06775                        LUMP|    1800.00000       1800.00|     500.00000        500.00|     600.00000         600.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0045 801-07118                72.000  LFT |      20.00000       1440.00|       9.25000        666.00|      10.00000         720.00 
  BARRICADE, III-A                        |                            |                            | 
0046 801-07119                48.000  LFT |      25.00000       1200.00|      12.50000        600.00|      14.00000         672.00 
  BARRICADE, III-B                        |                            |                            | 
0047 808-06712               120.000  LFT |       0.27000         32.40|       0.60000         72.00|       0.70000          84.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0048 808-06713               900.000  LFT |       0.27000        243.00|       0.60000        540.00|       0.70000         630.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0049 808-06714               450.000  LFT |       0.27000        121.50|       0.60000        270.00|       0.70000         315.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0050 808-75996                11.000  EACH|      12.00000        132.00|       5.00000         55.00|      70.00000         770.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0051 808-75998                11.000  EACH|      75.00000        825.00|      78.00000        858.00|      90.00000         990.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0052 619-07306              1000.000  SFT |      10.00000      10000.00|      14.00000      14000.00|      15.00000       15000.00 
  CLEAN AND PAINT STEEL BRIDGE PARTIAL    |                            |                            | 
     SECTION TOTALS                       |             $    241,043.81|             $    266,533.75|                $    270,145.55 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    241,043.81|             $    266,533.75|                $    270,145.55 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 591 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3926002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    458,097.68     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    474,772.45     103.6400% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    527,820.35     115.2200% 
   4   35-1057095     BLANKENBERGER BROTHERS                                                 $    538,123.00     117.4690% 
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    541,706.08     118.2512% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-0626844     
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    1500.00000       1500.00|    6000.00000       6000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |     650.00000       6500.00|    1200.00000      12000.00|    1900.00000       19000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   22900.00000      22900.00|   22000.00000      22000.00|   26000.00000       26000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2600.00000        2600.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               182.000  SYS |      14.00000       2548.00|      25.00000       4550.00|      19.00000        3458.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               425.000  LFT |       3.00000       1275.00|       6.00000       2550.00|       3.50000        1487.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   59500.00000      59500.00|   42500.00000      42500.00|   40000.00000       40000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 202-51368                 5.000  SYS |      70.00000        350.00|     100.00000        500.00|     145.00000         725.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0009 205-03371                15.000  CYS |      10.00000        150.00|      25.00000        375.00|      85.00000        1275.00 
  SEDIMENT, REMOVE                        |                            |                            | 
0010 213-52830                 5.000  CYS |     150.00000        750.00|     105.00000        525.00|     285.00000        1425.00 
  FLOWABLE MORTAR                         |                            |                            | 
0011 303-01180                80.000  TON |      20.00000       1600.00|      50.00000       4000.00|      50.00000        4000.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 304-07493               228.000  TON |      70.00000      15960.00|      80.00000      18240.00|      67.50000       15390.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08043               530.000  SYS |       6.00000       3180.00|       8.00000       4240.00|       4.00000        2120.00 
  MILLING, TRANSITION                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-0626844     
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 402-07433                57.000  TON |     120.00000       6840.00|      86.00000       4902.00|     135.00000        7695.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0015 406-05521               607.000  SYS |       1.00000        607.00|       0.56000        339.92|       1.50000         910.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01522                 3.000  EACH|    1200.00000       3600.00|    1425.00000       4275.00|    1200.00000        3600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0017 601-01846                 1.000  EACH|    1595.00000       1595.00|    1725.00000       1725.00|    1595.00000        1595.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0018 601-06053                 1.000  EACH|   32976.00000      32976.00|   32700.00000      32700.00|   35000.00000       35000.00 
  GUARDRAIL QUADGUARD END TREATMENT       |                            |                            | 
0019 601-07024                 2.000  EACH|    3900.00000       7800.00|    3000.00000       6000.00|    3900.00000        7800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0020 601-94689                 2.000  EACH|    2295.00000       4590.00|    2000.00000       4000.00|    2295.00000        4590.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0021 601-99105               432.000  LFT |      18.22000       7871.04|      12.75000       5508.00|      18.25000        7884.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0022 602-06639               530.000  LFT |      30.00000      15900.00|      25.00000      13250.00|      35.00000       18550.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0023 602-06729                10.000  EACH|       6.00000         60.00|       7.00000         70.00|       7.00000          70.00 
  BARRIER DELINEATOR                      |                            |                            | 
0024 609-06259               240.000  SYS |      50.00000      12000.00|      60.00000      14400.00|      89.00000       21360.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0025 616-02320                36.000  SYS |       2.50000         90.00|       8.00000        288.00|       2.50000          90.00 
  GEOTEXTILES                             |                            |                            | 
0026 616-06405                16.000  TON |      26.00000        416.00|      65.00000       1040.00|     190.00000        3040.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0027 616-51366                 5.000  SYS |      50.00000        250.00|     125.00000        625.00|     170.00000         850.00 
  SLOPEWALL, CONCRETE, 5 IN.              |                            |                            | 
0028 621-01004                 2.000  EACH|     100.00000        200.00|     300.00000        600.00|     300.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0029 621-06559               500.000  SYS |       1.00000        500.00|       1.50000        750.00|       1.50000         750.00 
  MULCHED SEEDING, R                      |                            |                            | 
0030 701-51210                15.000  LFT |     130.00000       1950.00|     250.00000       3750.00|     325.00000        4875.00 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0031 702-04433                14.000  EACH|      35.00000        490.00|      22.00000        308.00|      75.00000        1050.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            | 
0032 702-51863                82.000  EACH|       9.00000        738.00|      14.00000       1148.00|       9.60000         787.20 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-0626844     
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 703-01540                35.000  EACH|      12.00000        420.00|      12.00000        420.00|      11.00000         385.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0034 703-51030              6135.000  LBS |       0.60000       3681.00|       0.80000       4908.00|       0.08000         490.80 
  REINFORCING STEEL                       |                            |                            | 
0035 703-51032             48767.000  LBS |       0.70000      34136.90|       0.80000      39013.60|       0.95000       46328.65 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 703-97936               214.000  EACH|      14.00000       2996.00|      12.50000       2675.00|      12.00000        2568.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0037 704-51002               219.700  CYS |     510.00000     112047.00|     630.00000     138411.00|     680.00000      149396.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0038 706-06339               226.000  LFT |      60.00000      13560.00|      61.50000      13899.00|      70.00000       15820.00 
  RAILING, PF-1                           |                            |                            | 
0039 706-06351                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    2050.00000        8200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPF-1                                   |                            |                            | 
0040 706-51020                12.800  CYS |     600.00000       7680.00|     500.00000       6400.00|     980.00000       12544.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0041 709-51821                        LUMP|    3840.00000       3840.00|    2850.00000       2850.00|    3840.00000        3840.00 
  SURFACE SEAL                            |                            |                            | 
0042 801-01851                        LUMP|   45000.00000      45000.00|   25000.00000      25000.00|   24936.00000       24936.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0043 801-06203               618.000  LFT |       0.28000        173.04|       0.65000        401.70|       2.00000        1236.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0044 801-06207              6092.000  LFT |       1.00000       6092.00|       0.84000       5117.28|       1.00000        6092.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0045 801-06640                20.000  EACH|      90.00000       1800.00|      96.00000       1920.00|      90.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                10.000  EACH|      40.00000        400.00|      45.00000        450.00|      40.00000         400.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06775                        LUMP|    2600.00000       2600.00|   11000.00000      11000.00|    7400.00000        7400.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 808-06712               185.000  LFT |       0.28000         51.80|       0.50000         92.50|       0.28000          51.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0049 808-06713              1180.000  LFT |       0.28000        330.40|       0.44000        519.20|       0.28000         330.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0050 808-06716               965.000  LFT |       0.90000        868.50|       0.45000        434.25|       0.90000         868.50 
  LINE, REMOVE                            |                            |                            | 
0051 808-75996                11.000  EACH|       5.00000         55.00|      20.00000        220.00|       8.00000          88.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-2040801              |(3) 35-0626844     
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 808-75998                11.000  EACH|      80.00000        880.00|      62.00000        682.00|      88.00000         968.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    458,097.68|             $    474,772.45|                $    527,820.35 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    458,097.68|             $    474,772.45|                $    527,820.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1057095              |(5) 35-1009310              |                 
                                          |BLANKENBERGER BROTHERS      |DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    6000.00000       6000.00|   14000.00000      14000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1800.00000      18000.00|    1650.00000      16500.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   33600.00000      33600.00|   27000.00000      27000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    2700.00000       2700.00|    6500.00000       6500.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               182.000  SYS |      21.70000       3949.40|      12.50000       2275.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               425.000  LFT |       5.80000       2465.00|       4.00000       1700.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   54650.00000      54650.00|   48780.00000      48780.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 202-51368                 5.000  SYS |     183.00000        915.00|      22.00000        110.00| 
  SLOPEWALL, REMOVE                       |                            |                            | 
0009 205-03371                15.000  CYS |      60.00000        900.00|      21.00000        315.00| 
  SEDIMENT, REMOVE                        |                            |                            | 
0010 213-52830                 5.000  CYS |     225.00000       1125.00|     115.00000        575.00| 
  FLOWABLE MORTAR                         |                            |                            | 
0011 303-01180                80.000  TON |      28.00000       2240.00|      25.60000       2048.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 304-07493               228.000  TON |      66.00000      15048.00|      70.30000      16028.40| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08043               530.000  SYS |       9.70000       5141.00|       8.40000       4452.00| 
  MILLING, TRANSITION                     |                            |                            | 
0014 402-07433                57.000  TON |     130.00000       7410.00|     137.80000       7854.60| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0015 406-05521               607.000  SYS |       1.50000        910.50|       1.70000       1031.90| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 601-01522                 3.000  EACH|    1200.00000       3600.00|    1260.00000       3780.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0017 601-01846                 1.000  EACH|    1595.00000       1595.00|    1675.00000       1675.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0018 601-06053                 1.000  EACH|   34747.25000      34747.25|   36175.00000      36175.00| 
  GUARDRAIL QUADGUARD END TREATMENT       |                            |                            | 
0019 601-07024                 2.000  EACH|    3900.00000       7800.00|    4085.00000       8170.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1057095              |(5) 35-1009310              |                 
                                          |BLANKENBERGER BROTHERS      |DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-94689                 2.000  EACH|    2295.00000       4590.00|    2430.00000       4860.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0021 601-99105               432.000  LFT |      18.22000       7871.04|      19.30000       8337.60| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0022 602-06639               530.000  LFT |      32.00000      16960.00|      38.00000      20140.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0023 602-06729                10.000  EACH|      16.00000        160.00|      18.00000        180.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0024 609-06259               240.000  SYS |      74.00000      17760.00|      68.00000      16320.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0025 616-02320                36.000  SYS |       2.00000         72.00|       2.90000        104.40| 
  GEOTEXTILES                             |                            |                            | 
0026 616-06405                16.000  TON |      38.00000        608.00|      53.00000        848.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0027 616-51366                 5.000  SYS |     111.00000        555.00|      92.00000        460.00| 
  SLOPEWALL, CONCRETE, 5 IN.              |                            |                            | 
0028 621-01004                 2.000  EACH|     300.00000        600.00|     800.00000       1600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0029 621-06559               500.000  SYS |       1.50000        750.00|       2.10000       1050.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0030 701-51210                15.000  LFT |     166.00000       2490.00|      77.00000       1155.00| 
  PILE ENCASEMENT, CONCRETE               |                            |                            | 
0031 702-04433                14.000  EACH|      47.00000        658.00|     220.00000       3080.00| 
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            | 
0032 702-51863                82.000  EACH|      14.40000       1180.80|      10.50000        861.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0033 703-01540                35.000  EACH|      15.50000        542.50|      10.00000        350.00| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0034 703-51030              6135.000  LBS |       0.83000       5092.05|       0.82000       5030.70| 
  REINFORCING STEEL                       |                            |                            | 
0035 703-51032             48767.000  LBS |       0.89000      43402.63|       0.84000      40964.28| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 703-97936               214.000  EACH|      18.00000       3852.00|      22.00000       4708.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0037 704-51002               219.700  CYS |     700.00000     153790.00|     644.00000     141486.80| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0038 706-06339               226.000  LFT |      69.51000      15709.26|      73.60000      16633.60| 
  RAILING, PF-1                           |                            |                            | 
0039 706-06351                 4.000  EACH|    1000.00000       4000.00|    1628.00000       6512.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            | 
  TPF-1                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 591 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   453,745.89                                                  ROUTE : SR 65 
     CALL ORDER   : 591                     CONTRACT ID : B -27175-A                   COUNTIES : GIBSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1057095              |(5) 35-1009310              |                 
                                          |BLANKENBERGER BROTHERS      |DEIG BROTHERS LUMBER & CONST|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 706-51020                12.800  CYS |     373.00000       4774.40|     441.00000       5644.80| 
  CONCRETE, C, RAILING                    |                            |                            | 
0041 709-51821                        LUMP|    3840.00000       3840.00|    4100.00000       4100.00| 
  SURFACE SEAL                            |                            |                            | 
0042 801-01851                        LUMP|   24936.00000      24936.00|   28748.00000      28748.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0043 801-06203               618.000  LFT |       0.28000        173.04|       0.50000        309.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0044 801-06207              6092.000  LFT |       1.00000       6092.00|       1.00000       6092.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0045 801-06640                20.000  EACH|      90.00000       1800.00|     105.00000       2100.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                10.000  EACH|      40.00000        400.00|      45.00000        450.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06775                        LUMP|   10295.43000      10295.43|   18000.00000      18000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 808-06712               185.000  LFT |       0.28000         51.80|       0.40000         74.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0049 808-06713              1180.000  LFT |       0.28000        330.40|       0.40000        472.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0050 808-06716               965.000  LFT |       0.90000        868.50|       1.00000        965.00| 
  LINE, REMOVE                            |                            |                            | 
0051 808-75996                11.000  EACH|      22.00000        242.00|      14.00000        154.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0052 808-75998                11.000  EACH|      80.00000        880.00|      86.00000        946.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    538,123.00|             $    541,706.08| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    538,123.00|             $    541,706.08| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 601 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/05/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0431055 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    710,163.30     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    757,954.96     106.7296% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    788,481.09     111.0281% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    831,374.99     117.0681% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                   $    851,388.56     119.8863% 
   6   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    894,958.26     126.0214% 
   7   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $    904,935.59     127.4264% 
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1917625     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|    6000.00000       6000.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1000.00000       9000.00|    1600.00000      14400.00|    1350.00000       12150.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   35000.00000      35000.00|   39000.00000      39000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    3500.00000       3500.00|    3800.00000       3800.00|    2000.00000        2000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               330.600  SYS |      15.00000       4959.00|      15.00000       4959.00|      12.00000        3967.20 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               688.500  LFT |       3.50000       2409.75|       3.25000       2237.63|       3.60000        2478.60 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   70000.00000      70000.00|   48500.00000      48500.00|   64000.00000       64000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02070               700.000  CYS |      10.00000       7000.00|      25.00000      17500.00|      12.00000        8400.00 
  BORROW                                  |                            |                            | 
0009 205-06937              2000.000  LFT |       1.00000       2000.00|       1.40000       2800.00|       1.50000        3000.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51230                 6.000  CYS |      50.00000        300.00|     100.00000        600.00|      45.00000         270.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0011 211-02050                 6.000  CYS |      24.00000        144.00|      65.00000        390.00|      75.00000         450.00 
  B BORROW                                |                            |                            | 
0012 302-07455                54.000  CYS |      27.50000       1485.00|      45.00000       2430.00|      95.00000        5130.00 
  DENSE GRADED SUBBASE                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 601 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1917625     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 306-08036               326.000  SYS |       7.50000       2445.00|       6.00000       1956.00|       7.25000        2363.50 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0014 406-05521              1929.000  SYS |       0.10000        192.90|       0.15000        289.35|       0.10000         192.90 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 502-06329               106.600  SYS |      57.50000       6129.50|      55.00000       5863.00|      80.00000        8528.00 
  PCCP, 12 IN.                            |                            |                            | 
0016 503-03489                48.000  EACH|      12.00000        576.00|      18.00000        864.00|       7.00000         336.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0017 503-05310                48.000  LFT |     100.00000       4800.00|     130.00000       6240.00|     145.00000        6960.00 
  TERMINAL JOINT                          |                            |                            | 
0018 601-01522                 4.000  EACH|    1600.00000       6400.00|    1600.00000       6400.00|    1250.00000        5000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0019 601-01626                 2.000  EACH|    1650.00000       3300.00|    1700.00000       3400.00|    1425.00000        2850.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0020 601-06037                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     625.00000         625.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0021 601-07024                 2.000  EACH|    4000.00000       8000.00|    1750.00000       3500.00|    4200.00000        8400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0022 601-94689                 3.000  EACH|    2200.00000       6600.00|    2000.00000       6000.00|    2225.00000        6675.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105               487.500  LFT |      13.00000       6337.50|      13.25000       6459.38|      15.00000        7312.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 602-06639               690.000  LFT |      15.00000      10350.00|      20.00000      13800.00|      25.00000       17250.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06729                16.000  EACH|       8.00000        128.00|       7.50000        120.00|       8.00000         128.00 
  BARRIER DELINEATOR                      |                            |                            | 
0026 609-06259               209.200  SYS |      65.00000      13598.00|      50.00000      10460.00|      65.00000       13598.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0027 610-07487               492.000  TON |      67.50000      33210.00|      62.00000      30504.00|      65.00000       31980.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0028 616-02320               613.000  SYS |       3.00000       1839.00|       3.75000       2298.75|       2.00000        1226.00 
  GEOTEXTILES                             |                            |                            | 
0029 616-05689               578.000  TON |      24.00000      13872.00|      25.00000      14450.00|      32.00000       18496.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0030 616-06405                 6.000  TON |      27.50000        165.00|      60.00000        360.00|      35.00000         210.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     400.00000        800.00|     425.00000        850.00|     420.00000         840.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1917625     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0032 621-02770              1175.000  SYS |       1.80000       2115.00|       1.50000       1762.50|       1.50000        1762.50 
  EROSION CONTROL BLANKET                 |                            |                            | 
0033 621-06548                 5.000  LBS |      30.00000        150.00|      32.00000        160.00|      31.00000         155.00 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2000.000  SYS |       0.60000       1200.00|       0.60000       1200.00|       0.70000        1400.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 702-51005                10.700  CYS |     500.00000       5350.00|    1050.00000      11235.00|    1500.00000       16050.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0036 702-51110              3864.000  LBS |       2.75000      10626.00|       2.25000       8694.00|       1.50000        5796.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0037 702-51863               132.000  EACH|       8.50000       1122.00|      17.00000       2244.00|       7.00000         924.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0038 703-51030              2998.000  LBS |       0.55000       1648.90|       0.90000       2698.20|       0.65000        1948.70 
  REINFORCING STEEL                       |                            |                            | 
0039 703-51032             88089.000  LBS |       0.60000      52853.40|       0.75000      66066.75|       0.70000       61662.30 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0040 703-97936                44.000  EACH|      12.00000        528.00|      16.00000        704.00|      15.00000         660.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0041 704-51002               200.400  CYS |     320.00000      64128.00|     475.00000      95190.00|     500.00000      100200.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1000.00000       4000.00|    1300.00000       5200.00|    1100.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                34.600  CYS |     450.00000      15570.00|     375.00000      12975.00|     330.00000       11418.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 709-51821                        LUMP|    4800.00000       4800.00|    3500.00000       3500.00|    3400.00000        3400.00 
  SURFACE SEAL                            |                            |                            | 
0045 711-51038                        LUMP|  180000.00000     180000.00|  170000.00000     170000.00|  177000.00000      177000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0046 715-91361                30.000  LFT |      50.00000       1500.00|      50.00000       1500.00|      20.00000         600.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0047 722-51842              1269.000  SYS |      33.50000      42511.50|      32.65000      41432.85|      40.00000       50760.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0048 722-51846                 6.300  CYS |     330.00000       2079.00|     330.00000       2079.00|     330.00000        2079.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0049 722-51852               530.000  SFT |       7.50000       3975.00|       6.00000       3180.00|       8.00000        4240.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0050 722-60824               393.000  SYS |       7.50000       2947.50|       2.75000       1080.75|       6.00000        2358.00 
  SURFACE MILLING                         |                            |                            | 
0051 724-03276                45.000  LFT |     100.00000       4500.00|      75.00000       3375.00|     100.00000        4500.00 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0052 724-51925                46.000  LFT |     100.00000       4600.00|      95.00000       4370.00|     100.00000        4600.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1917625     
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 726-01453                 6.000  EACH|     500.00000       3000.00|     600.00000       3600.00|     375.00000        2250.00 
  BEARING ASSEMBLY, EXPANSION, E3         |                            |                            | 
0054 726-01454                 6.000  EACH|     500.00000       3000.00|     700.00000       4200.00|     375.00000        2250.00 
  BEARING ASSEMBLY, EXPANSION, E4         |                            |                            | 
0055 726-01455                 6.000  EACH|     600.00000       3600.00|     600.00000       3600.00|     400.00000        2400.00 
  BEARING ASSEMBLY, EXPANSION, E5         |                            |                            | 
0056 801-01851                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   23000.00000       23000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0057 801-06207              7261.000  LFT |       1.00000       7261.00|       0.95000       6897.95|       0.85000        6171.85 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0058 801-06640                29.000  EACH|     110.00000       3190.00|     100.00000       2900.00|     115.00000        3335.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                12.000  EACH|      30.00000        360.00|      35.00000        420.00|      45.00000         540.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0060 801-06775                        LUMP|    6000.00000       6000.00|   12000.00000      12000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 808-06712               220.000  LFT |       0.85000        187.00|       0.85000        187.00|       0.42000          92.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0062 808-06713              1758.000  LFT |       0.40000        703.20|       0.40000        703.20|       0.42000         738.36 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0063 808-06714               879.000  LFT |       0.85000        747.15|       0.85000        747.15|       0.42000         369.18 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0064 808-06716              1270.000  LFT |       1.00000       1270.00|       0.45000        571.50|       0.48000         609.60 
  LINE, REMOVE                            |                            |                            | 
0065 808-75996                 9.000  EACH|      15.00000        135.00|      30.00000        270.00|      10.50000          94.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0066 808-75998                 9.000  EACH|      85.00000        765.00|     120.00000       1080.00|     100.00000         900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    710,163.30|             $    757,954.96|                $    788,481.09 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    710,163.30|             $    757,954.96|                $    788,481.09 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 601 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1310611              |(6) 35-1385672     
                                          |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    3000.00000       3000.00|    5700.00000        5700.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1400.00000      12600.00|    1250.00000      11250.00|    1394.00000       12546.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|   45000.00000      45000.00|   44000.00000       44000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    4000.00000       4000.00|    4500.00000       4500.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               330.600  SYS |      15.00000       4959.00|      25.00000       8265.00|      13.64000        4509.38 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               688.500  LFT |       3.50000       2409.75|       3.50000       2409.75|       4.34000        2988.09 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|   40000.00000      40000.00|   75000.00000      75000.00|   87000.00000       87000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02070               700.000  CYS |      20.00000      14000.00|      15.00000      10500.00|      13.00000        9100.00 
  BORROW                                  |                            |                            | 
0009 205-06937              2000.000  LFT |       1.50000       3000.00|       1.00000       2000.00|       1.35000        2700.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51230                 6.000  CYS |     300.00000       1800.00|      50.00000        300.00|      70.00000         420.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0011 211-02050                 6.000  CYS |      60.00000        360.00|      50.00000        300.00|      32.45000         194.70 
  B BORROW                                |                            |                            | 
0012 302-07455                54.000  CYS |      60.00000       3240.00|      25.00000       1350.00|      32.70000        1765.80 
  DENSE GRADED SUBBASE                    |                            |                            | 
0013 306-08036               326.000  SYS |      12.00000       3912.00|       8.00000       2608.00|       8.74000        2849.24 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0014 406-05521              1929.000  SYS |       0.11000        212.19|       0.11000        212.19|       0.10000         192.90 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 502-06329               106.600  SYS |      85.00000       9061.00|      80.00000       8528.00|      56.00000        5969.60 
  PCCP, 12 IN.                            |                            |                            | 
0016 503-03489                48.000  EACH|      15.00000        720.00|      20.00000        960.00|      33.51000        1608.48 
  RETROFITTED TIE BARS                    |                            |                            | 
0017 503-05310                48.000  LFT |     200.00000       9600.00|     125.00000       6000.00|     112.00000        5376.00 
  TERMINAL JOINT                          |                            |                            | 
0018 601-01522                 4.000  EACH|    1300.00000       5200.00|    1325.00000       5300.00|    1215.00000        4860.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0019 601-01626                 2.000  EACH|    1450.00000       2900.00|    1500.00000       3000.00|    1395.00000        2790.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1310611              |(6) 35-1385672     
                                          |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-06037                 1.000  EACH|     650.00000        650.00|     675.00000        675.00|     625.00000         625.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0021 601-07024                 2.000  EACH|    4500.00000       9000.00|    6500.00000      13000.00|    5900.00000       11800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0022 601-94689                 3.000  EACH|    2100.00000       6300.00|    2200.00000       6600.00|    1995.00000        5985.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105               487.500  LFT |      12.00000       5850.00|      12.50000       6093.75|      11.40000        5557.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 602-06639               690.000  LFT |      25.00000      17250.00|      25.00000      17250.00|      20.94000       14448.60 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06729                16.000  EACH|       7.50000        120.00|      10.00000        160.00|       7.00000         112.00 
  BARRIER DELINEATOR                      |                            |                            | 
0026 609-06259               209.200  SYS |      60.00000      12552.00|      80.00000      16736.00|      62.07000       12985.04 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0027 610-07487               492.000  TON |      60.00000      29520.00|      70.00000      34440.00|      57.30000       28191.60 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0028 616-02320               613.000  SYS |       3.50000       2145.50|       3.00000       1839.00|       2.00000        1226.00 
  GEOTEXTILES                             |                            |                            | 
0029 616-05689               578.000  TON |      25.00000      14450.00|      22.00000      12716.00|      23.65000       13669.70 
  RIPRAP, CLASS 2                         |                            |                            | 
0030 616-06405                 6.000  TON |      75.00000        450.00|      30.00000        180.00|      55.25000         331.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     425.00000        850.00|     100.00000        200.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02770              1175.000  SYS |       1.50000       1762.50|       2.00000       2350.00|       1.55000        1821.25 
  EROSION CONTROL BLANKET                 |                            |                            | 
0033 621-06548                 5.000  LBS |      32.00000        160.00|      30.00000        150.00|      65.00000         325.00 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2000.000  SYS |       0.60000       1200.00|       0.60000       1200.00|       0.42000         840.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 702-51005                10.700  CYS |    1200.00000      12840.00|     750.00000       8025.00|     800.00000        8560.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0036 702-51110              3864.000  LBS |       2.00000       7728.00|       2.50000       9660.00|       2.95000       11398.80 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0037 702-51863               132.000  EACH|      20.00000       2640.00|      10.00000       1320.00|      13.88000        1832.16 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0038 703-51030              2998.000  LBS |       0.70000       2098.60|       0.65000       1948.70|       0.98000        2938.04 
  REINFORCING STEEL                       |                            |                            | 
0039 703-51032             88089.000  LBS |       0.80000      70471.20|       0.65000      57257.85|       0.82000       72232.98 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1310611              |(6) 35-1385672     
                                          |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-97936                44.000  EACH|      20.00000        880.00|      20.00000        880.00|      34.25000        1507.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0041 704-51002               200.400  CYS |     550.00000     110220.00|     600.00000     120240.00|     616.00000      123446.40 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1100.00000       4400.00|    1250.00000       5000.00|    1250.00000        5000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                34.600  CYS |     360.00000      12456.00|     500.00000      17300.00|     450.00000       15570.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 709-51821                        LUMP|    5100.00000       5100.00|    5000.00000       5000.00|    6380.00000        6380.00 
  SURFACE SEAL                            |                            |                            | 
0045 711-51038                        LUMP|  181000.00000     181000.00|  180000.00000     180000.00|  178000.00000      178000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0046 715-91361                30.000  LFT |      28.00000        840.00|      10.00000        300.00|      16.00000         480.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0047 722-51842              1269.000  SYS |      40.00000      50760.00|      40.00000      50760.00|      64.50000       81850.50 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0048 722-51846                 6.300  CYS |     330.00000       2079.00|     330.00000       2079.00|     330.00000        2079.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0049 722-51852               530.000  SFT |      10.00000       5300.00|      20.00000      10600.00|      11.25000        5962.50 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0050 722-60824               393.000  SYS |      12.00000       4716.00|       6.00000       2358.00|       7.69000        3022.17 
  SURFACE MILLING                         |                            |                            | 
0051 724-03276                45.000  LFT |      65.00000       2925.00|     125.00000       5625.00|      31.23000        1405.35 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0052 724-51925                46.000  LFT |     150.00000       6900.00|     125.00000       5750.00|      87.00000        4002.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0053 726-01453                 6.000  EACH|     840.00000       5040.00|     500.00000       3000.00|     615.00000        3690.00 
  BEARING ASSEMBLY, EXPANSION, E3         |                            |                            | 
0054 726-01454                 6.000  EACH|     790.00000       4740.00|     500.00000       3000.00|     615.00000        3690.00 
  BEARING ASSEMBLY, EXPANSION, E4         |                            |                            | 
0055 726-01455                 6.000  EACH|     780.00000       4680.00|     500.00000       3000.00|     526.50000        3159.00 
  BEARING ASSEMBLY, EXPANSION, E5         |                            |                            | 
0056 801-01851                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   22000.00000       22000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0057 801-06207              7261.000  LFT |       0.90000       6534.90|       1.00000       7261.00|       1.00000        7261.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0058 801-06640                29.000  EACH|     100.00000       2900.00|     100.00000       2900.00|     135.00000        3915.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                12.000  EACH|      30.00000        360.00|      33.00000        396.00|      40.00000         480.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1310611              |(6) 35-1385672     
                                          |AMERICAN CONTRACTING & SERVI|DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 801-06775                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00|   18900.00000       18900.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 808-06712               220.000  LFT |       0.85000        187.00|       0.88000        193.60|       0.24000          52.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0062 808-06713              1758.000  LFT |       0.40000        703.20|       0.40000        703.20|       0.24000         421.92 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0063 808-06714               879.000  LFT |       0.85000        747.15|       0.88000        773.52|       0.24000         210.96 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0064 808-06716              1270.000  LFT |       0.50000        635.00|       0.50000        635.00|       0.90000        1143.00 
  LINE, REMOVE                            |                            |                            | 
0065 808-75996                 9.000  EACH|      15.00000        135.00|      25.00000        225.00|      12.70000         114.30 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0066 808-75998                 9.000  EACH|     125.00000       1125.00|     125.00000       1125.00|      85.00000         765.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    831,374.99|             $    851,388.56|                $    894,958.26 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    831,374.99|             $    851,388.56|                $    894,958.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   12531.86000      12531.86|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1203.21000      10828.89|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   45246.78000      45246.78|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7506.69000       7506.69|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               330.600  SYS |      20.20000       6678.12|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               688.500  LFT |       3.20000       2203.20|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-51328                        LUMP|  160811.93000     160811.93|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02070               700.000  CYS |      10.74000       7518.00|                            | 
  BORROW                                  |                            |                            | 
0009 205-06937              2000.000  LFT |       2.90000       5800.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51230                 6.000  CYS |      29.18000        175.08|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0011 211-02050                 6.000  CYS |      20.61000        123.66|                            | 
  B BORROW                                |                            |                            | 
0012 302-07455                54.000  CYS |      48.54000       2621.16|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0013 306-08036               326.000  SYS |       4.62000       1506.12|                            | 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0014 406-05521              1929.000  SYS |       0.10000        192.90|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 502-06329               106.600  SYS |      55.34000       5899.24|                            | 
  PCCP, 12 IN.                            |                            |                            | 
0016 503-03489                48.000  EACH|       9.45000        453.60|                            | 
  RETROFITTED TIE BARS                    |                            |                            | 
0017 503-05310                48.000  LFT |      77.73000       3731.04|                            | 
  TERMINAL JOINT                          |                            |                            | 
0018 601-01522                 4.000  EACH|    1215.00000       4860.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0019 601-01626                 2.000  EACH|    1395.00000       2790.00|                            | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-06037                 1.000  EACH|     625.00000        625.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0021 601-07024                 2.000  EACH|    5900.00000      11800.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0022 601-94689                 3.000  EACH|    1995.00000       5985.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105               487.500  LFT |      11.40000       5557.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 602-06639               690.000  LFT |      35.33000      24377.70|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06729                16.000  EACH|       8.20000        131.20|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0026 609-06259               209.200  SYS |      63.91000      13369.97|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0027 610-07487               492.000  TON |      57.30000      28191.60|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0028 616-02320               613.000  SYS |       2.33000       1428.29|                            | 
  GEOTEXTILES                             |                            |                            | 
0029 616-05689               578.000  TON |      28.20000      16299.60|                            | 
  RIPRAP, CLASS 2                         |                            |                            | 
0030 616-06405                 6.000  TON |      71.36000        428.16|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     400.00000        800.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02770              1175.000  SYS |       1.40000       1645.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0033 621-06548                 5.000  LBS |      30.00000        150.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0034 621-06559              2000.000  SYS |       0.55000       1100.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0035 702-51005                10.700  CYS |     789.10000       8443.37|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0036 702-51110              3864.000  LBS |       1.69000       6530.16|                            | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0037 702-51863               132.000  EACH|       2.66000        351.12|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0038 703-51030              2998.000  LBS |       0.54000       1618.92|                            | 
  REINFORCING STEEL                       |                            |                            | 
0039 703-51032             88089.000  LBS |       0.59000      51972.51|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-97936                44.000  EACH|      15.87000        698.28|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0041 704-51002               200.400  CYS |     550.35000     110290.14|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0042 706-05732                 4.000  EACH|    1243.85000       4975.40|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0043 706-51020                34.600  CYS |     474.71000      16424.97|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0044 709-51821                        LUMP|    5636.79000       5636.79|                            | 
  SURFACE SEAL                            |                            |                            | 
0045 711-51038                        LUMP|  184098.43000     184098.43|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0046 715-91361                30.000  LFT |      18.49000        554.70|                            | 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0047 722-51842              1269.000  SYS |      39.65000      50315.85|                            | 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0048 722-51846                 6.300  CYS |     330.00000       2079.00|                            | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0049 722-51852               530.000  SFT |      13.68000       7250.40|                            | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0050 722-60824               393.000  SYS |       3.49000       1371.57|                            | 
  SURFACE MILLING                         |                            |                            | 
0051 724-03276                45.000  LFT |      63.10000       2839.50|                            | 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0052 724-51925                46.000  LFT |     105.48000       4852.08|                            | 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0053 726-01453                 6.000  EACH|     599.67000       3598.02|                            | 
  BEARING ASSEMBLY, EXPANSION, E3         |                            |                            | 
0054 726-01454                 6.000  EACH|     599.67000       3598.02|                            | 
  BEARING ASSEMBLY, EXPANSION, E4         |                            |                            | 
0055 726-01455                 6.000  EACH|     593.81000       3562.86|                            | 
  BEARING ASSEMBLY, EXPANSION, E5         |                            |                            | 
0056 801-01851                        LUMP|   22000.00000      22000.00|                            | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0057 801-06207              7261.000  LFT |       0.82000       5954.02|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0058 801-06640                29.000  EACH|     110.00000       3190.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0059 801-06645                12.000  EACH|      40.00000        480.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 601 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,099.17                                                  ROUTE : US 50 
     CALL ORDER   : 601                     CONTRACT ID : B -27179-A                   COUNTIES : JACKSON 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 801-06775                        LUMP|    6219.11000       6219.11|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 808-06712               220.000  LFT |       0.40000         88.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0062 808-06713              1758.000  LFT |       0.40000        703.20|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0063 808-06714               879.000  LFT |       0.40000        351.60|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0064 808-06716              1270.000  LFT |       0.45000        571.50|                            | 
  LINE, REMOVE                            |                            |                            | 
0065 808-75996                 9.000  EACH|       7.42000         66.78|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0066 808-75998                 9.000  EACH|      98.00000        882.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    904,935.59|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    904,935.59|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 611 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0656064 
                                                                                                  0656064 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR CO OF ILL                                                 $  3,589,000.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,044,466.05     112.6906% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  4,249,179.88     118.3945% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  4,256,628.18     118.6020% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  4,363,814.00     121.5885% 
   6   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  4,511,660.05     125.7079% 
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   66502.06000      66502.06|   46075.00000      46075.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1650.00000      19800.00|    2095.00000      25140.00|    1250.00000       15000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  180000.00000     180000.00|  203272.00000     203272.00|  210000.00000      210000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              2340.000  SYS |       9.00000      21060.00|       9.00000      21060.00|      12.00000       28080.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02241              1868.000  LFT |       5.00000       9340.00|       2.00000       3736.00|       2.00000        3736.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|   80000.00000      80000.00|  115000.00000     115000.00|   75000.00000       75000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0007 202-51328                        LUMP|  110000.00000     110000.00|  115000.00000     115000.00|   95000.00000       95000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0008 202-51368              2133.000  SYS |       7.00000      14931.00|       7.00000      14931.00|       7.50000       15997.50 
  SLOPEWALL, REMOVE                       |                            |                            | 
0009 202-74050                 2.000  EACH|     100.00000        200.00|     105.00000        210.00|     900.00000        1800.00 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0010 202-74095                 2.000  EACH|    1180.00000       2360.00|    1230.00000       2460.00|     135.00000         270.00 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0011 202-99383               144.000  LFT |      20.00000       2880.00|      20.95000       3016.80|      30.00000        4320.00 
  TERMINAL JOINT, REMOVE                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 203-02000              3191.400  CYS |      17.00000      54253.80|      20.65000      65902.41|      35.00000      111699.00 
  EXCAVATION, COMMON                      |                            |                            | 
0013 205-06937              1675.000  LFT |       2.00000       3350.00|       1.35000       2261.25|       1.40000        2345.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51230              1131.000  CYS |      15.00000      16965.00|      18.85000      21319.35|      18.00000       20358.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 206-94483              2870.000  SFT |       8.00000      22960.00|      22.30000      64001.00|      10.00000       28700.00 
  SHEET PILING, STEEL, S 2.4              |                            |                            | 
0016 207-07500              9465.300  SYS |       2.50000      23663.25|      11.95000     113110.34|      18.00000      170375.40 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0017 210-07912                 1.000  EACH|    1500.00000       1500.00|    1670.00000       1670.00|    1650.00000        1650.00 
  BOLT TENSION CALIBRATOR                 |                            |                            | 
0018 210-07913                 7.000  EACH|     235.00000       1645.00|     945.00000       6615.00|     850.00000        5950.00 
  PNEUMATIC WRENCH                        |                            |                            | 
0019 210-08026                 7.000  SET |     844.00000       5908.00|     265.00000       1855.00|     250.00000        1750.00 
  IMPACT WRENCH SOCKETS                   |                            |                            | 
0020 211-06467               392.000  CYS |      25.00000       9800.00|      38.80000      15209.60|      44.00000       17248.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0021 211-07454               530.300  CYS |      20.00000      10606.00|      28.00000      14848.40|      28.00000       14848.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 302-06464               106.800  CYS |      45.00000       4806.00|      92.00000       9825.60|      50.00000        5340.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0023 302-07455               475.900  CYS |      26.00000      12373.40|      50.00000      23795.00|      40.00000       19036.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0024 303-01180              4035.400  TON |      12.00000      48424.80|      17.65000      71224.81|      19.00000       76672.60 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 306-08033             24018.000  SYS |       0.75000      18013.50|       1.05000      25218.90|       1.50000       36027.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0026 402-07433              3036.800  TON |      55.00000     167024.00|      53.00000     160950.40|      56.00000      170060.80 
  HMA SURFACE, TYPE B                     |                            |                            | 
0027 402-07438              1301.600  TON |      65.00000      84604.00|      64.75000      84278.60|      67.00000       87207.20 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0028 402-07441              4776.300  TON |      55.00000     262696.50|      52.00000     248367.60|      55.00000      262696.50 
  HMA BASE, TYPE B                        |                            |                            | 
0029 406-05520                10.800  TON |     270.00000       2916.00|     270.00000       2916.00|     285.00000        3078.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 502-06329               426.800  SYS |      55.00000      23474.00|      60.35000      25757.38|      65.00000       27742.00 
  PCCP, 12 IN.                            |                            |                            | 
0031 503-03489               192.000  EACH|      17.00000       3264.00|       9.75000       1872.00|      15.00000        2880.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0032 503-05240               192.000  LFT |      10.00000       1920.00|      29.75000       5712.00|      13.00000        2496.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 503-05310               343.400  LFT |     100.00000      34340.00|      87.65000      30099.01|     135.00000       46359.00 
  TERMINAL JOINT                          |                            |                            | 
0034 601-01115                25.000  LFT |      40.00000       1000.00|      42.65000       1066.25|      42.00000        1050.00 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                            |                            | 
  SPACING                                 |                            |                            | 
0035 601-01522                 4.000  EACH|    1415.00000       5660.00|    1470.00000       5880.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0036 601-04746                 6.000  EACH|    6000.00000      36000.00|    5615.00000      33690.00|    6000.00000       36000.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0037 601-05999                 2.000  EACH|      40.00000         80.00|      41.60000         83.20|      42.00000          84.00 
  CURVED TERMINAL END                     |                            |                            | 
0038 601-94689                 4.000  EACH|    1915.00000       7660.00|    1990.00000       7960.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0039 601-94690                 2.000  EACH|    3100.00000       6200.00|    3225.00000       6450.00|    3250.00000        6500.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0040 601-99105               687.500  LFT |      11.75000       8078.13|      13.35000       9178.13|      12.50000        8593.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0041 601-99106                50.000  LFT |      21.00000       1050.00|      23.90000       1195.00|      22.00000        1100.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            | 
0042 601-99108               450.000  LFT |      17.25000       7762.50|      17.95000       8077.50|      18.50000        8325.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0043 602-06639              2078.000  LFT |      15.00000      31170.00|      21.60000      44884.80|      35.00000       72730.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0044 602-06646               936.000  LFT |      12.00000      11232.00|      16.55000      15490.80|      25.00000       23400.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0045 602-06729                48.000  EACH|       6.00000        288.00|      15.60000        748.80|       7.50000         360.00 
  BARRIER DELINEATOR                      |                            |                            | 
0046 606-07484              7374.000  LFT |       0.52000       3834.48|       0.90000       6636.60|       0.55000        4055.70 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0047 609-06259              2855.900  SYS |      45.00000     128515.50|      55.70000     159073.63|      60.00000      171354.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0048 616-02320              1102.000  SYS |       3.00000       3306.00|       2.45000       2699.90|       3.00000        3306.00 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405               252.000  TON |      25.00000       6300.00|      22.00000       5544.00|      22.00000        5544.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 616-51367              2633.700  SYS |      36.00000      94813.20|      47.55000     125232.44|      25.00000       65842.50 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0055 621-01004                 2.000  EACH|     600.00000       1200.00|     315.00000        630.00|     325.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 621-06559              1949.000  SYS |       2.00000       3898.00|       0.80000       1559.20|       0.80000        1559.20 
  MULCHED SEEDING, R                      |                            |                            | 
0057 621-06567                 0.200  MG  |       7.00000          1.40|       2.30000          0.46|       2.00000           0.40 
  WATER                                   |                            |                            | 
0058 621-06574               166.000  SYS |      10.00000       1660.00|      10.40000       1726.40|      10.50000        1743.00 
  SODDING                                 |                            |                            | 
0059 701-96089               528.000  LFT |      44.00000      23232.00|      34.55000      18242.40|      48.00000       25344.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.250 IN., 14 IN.                       |                            |                            | 
0060 701-98647               432.000  LFT |      44.00000      19008.00|      34.45000      14882.40|      54.00000       23328.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0061 702-51005               349.200  CYS |     350.00000     122220.00|     375.00000     130950.00|     400.00000      139680.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0062 702-51015               116.000  CYS |     180.00000      20880.00|     375.00000      43500.00|     250.00000       29000.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0063 702-51863               500.000  EACH|       9.00000       4500.00|       7.65000       3825.00|      18.00000        9000.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0064 703-51030             44158.000  LBS |       0.48000      21195.84|       0.60000      26494.80|       0.60000       26494.80 
  REINFORCING STEEL                       |                            |                            | 
0065 703-51032            669426.000  LBS |       0.56000     374878.56|       0.65000     435126.90|       0.65000      435126.90 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0066 703-97703              3509.000  EACH|      14.00000      49126.00|       9.05000      31756.45|      12.00000       42108.00 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0067 704-51002              1366.800  CYS |     375.00000     512550.00|     375.00000     512550.00|     415.00000      567222.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0068 706-05734                 6.000  EACH|    1300.00000       7800.00|    1250.00000       7500.00|    1200.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0069 706-51020               235.000  CYS |     330.00000      77550.00|     375.00000      88125.00|     365.00000       85775.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0070 709-51821                        LUMP|    2580.00000       2580.00|    4265.00000       4265.00|    3600.00000        3600.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0071 709-51821                        LUMP|    2980.00000       2980.00|    5095.00000       5095.00|    4100.00000        4100.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0072 710-51864               344.000  EACH|      25.00000       8600.00|      18.70000       6432.80|      19.00000        6536.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0074 711-96800             14524.000  EACH|       1.35000      19607.40|       1.40000      20333.60|       1.50000       21786.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0076 715-05048              6270.000  LFT |       2.00000      12540.00|       6.45000      40441.50|       8.00000       50160.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0077 715-05053               414.000  LFT |      15.00000       6210.00|      13.50000       5589.00|      30.00000       12420.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 715-05119                46.000  LFT |      45.00000       2070.00|      29.95000       1377.70|      42.00000        1932.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0079 715-05407               780.000  LFT |       2.00000       1560.00|       4.95000       3861.00|      11.00000        8580.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0080 718-06528                15.000  EACH|     630.59000       9458.85|     695.00000      10425.00|     800.00000       12000.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0081 718-52610               220.700  CYS |      25.00000       5517.50|      38.00000       8386.60|      42.00000        9269.40 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0082 720-44000                 3.000  EACH|     650.00000       1950.00|     990.00000       2970.00|     400.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0083 720-45075                 4.000  EACH|    2000.00000       8000.00|    1195.00000       4780.00|    1650.00000        6600.00 
  INLET, R13                              |                            |                            | 
0084 722-51842              5444.200  SYS |      25.00000     136105.00|      28.10000     152982.02|      25.00000      136105.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0085 726-96576                12.000  EACH|     696.00000       8352.00|    2955.00000      35460.00|    1200.00000       14400.00 
  BEARING ASSEMBLY, FIXED                 |                            |                            | 
0086 801-01093                 9.000  EACH|     880.00000       7920.00|     924.00000       8316.00|     950.00000        8550.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0087 801-06203             22173.000  LFT |       0.01000        221.73|       0.01000        221.73|       0.01000         221.73 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0088 801-06640                84.000  EACH|      75.00000       6300.00|      58.00000       4872.00|      65.00000        5460.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0089 801-06645                12.000  EACH|      50.00000        600.00|      26.00000        312.00|      25.00000         300.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0090 801-06710                60.000  DAY |      10.00000        600.00|      14.00000        840.00|      25.00000        1500.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0091 801-06775                        LUMP|   55000.00000      55000.00|   55000.00000      55000.00|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0092 801-09133                 2.000  EACH|    5250.00000      10500.00|    5460.00000      10920.00|    5500.00000       11000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0093 802-07057               332.000  SFT |      14.00000       4648.00|      14.70000       4880.40|      16.50000        5478.00 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0094 802-07158                 2.000  EACH|    3523.00000       7046.00|    3665.00000       7330.00|    3500.00000        7000.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0095 802-76140                 2.000  EACH|   13500.00000      27000.00|   14040.00000      28080.00|   14000.00000       28000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0096 802-76175                30.000  LFT |     157.00000       4710.00|     165.00000       4950.00|     185.00000        5550.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
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==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0097 807-02108                 5.000  EACH|     387.00000       1935.00|     405.00000       2025.00|     475.00000        2375.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT, FURNISH         |                            |                            | 
0098 807-07580               185.000  LFT |       5.80000       1073.00|       6.05000       1119.25|       6.50000        1202.50 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0099 807-82016                 1.000  EACH|     518.00000        518.00|     540.00000        540.00|     550.00000         550.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0100 807-82017                 1.000  EACH|     540.00000        540.00|     560.00000        560.00|     700.00000         700.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  3 LUMINAIRES                            |                            |                            | 
0101 807-86910                 2.000  EACH|      30.00000         60.00|      31.50000         63.00|      32.00000          64.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0102 807-86915                 4.000  EACH|      30.00000        120.00|      31.50000        126.00|      32.00000         128.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0103 807-86920                 4.000  EACH|      20.00000         80.00|      21.00000         84.00|      13.00000          52.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0104 807-86930                 8.000  EACH|      18.00000        144.00|      18.75000        150.00|      11.00000          88.00 
  INSULATION LINK, NONWATERPROOFED        |                            |                            | 
0105 808-03002              1740.000  LFT |       0.01000         17.40|       0.01000         17.40|       0.01000          17.40 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0106 808-03631              4920.000  LFT |       0.50000       2460.00|       0.38000       1869.60|       0.36000        1771.20 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0107 808-03632              5020.000  LFT |       0.50000       2510.00|       0.38000       1907.60|       0.36000        1807.20 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0108 808-05534              1025.000  LFT |       2.00000       2050.00|       2.00000       2050.00|       2.00000        2050.00 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0109 808-05535               100.000  LFT |       0.01000          1.00|       0.01000          1.00|       0.01000           1.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0110 808-06716             10266.000  LFT |       0.30000       3079.80|       0.25000       2566.50|       0.30000        3079.80 
  LINE, REMOVE                            |                            |                            | 
0111 808-75996                50.000  EACH|      10.00000        500.00|       5.25000        262.50|      10.00000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0112 808-75998                50.000  EACH|      35.00000       1750.00|      22.05000       1102.50|      23.00000        1150.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0113 711-51038                        LUMP|   95000.00000      95000.00|   80100.00000      80100.00|   97000.00000       97000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1917625              |(3) 35-1618530     
                                          |WALSH CONSTR CO. OF ILL     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0114 711-51038                        LUMP|  175000.00000     175000.00|  179380.00000     179380.00|  190000.00000      190000.00 
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            | 
0115 713-51820                        LUMP|   10000.00000      10000.00|   15380.00000      15380.00|   20000.00000       20000.00 
  TEMPORARY SUPPORT , STR. NO. 1          |                            |                            | 
0116 713-51820                        LUMP|   10000.00000      10000.00|   15380.00000      15380.00|   20000.00000       20000.00 
  TEMPORARY SUPPORT , STR. NO. 2          |                            |                            | 
0117 801-03291                 8.000  EACH|      56.00000        448.00|      58.78000        470.24|      65.00000         520.00 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0118 801-06207             22000.000  LFT |       0.75000      16500.00|       0.58000      12760.00|       0.60000       13200.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0119 808-06368              2000.000  LFT |       0.01000         20.00|       0.01000         20.00|       0.01000          20.00 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0120 808-74811              1740.000  LFT |       0.51000        887.40|       0.54000        939.60|       0.55000         957.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
     SECTION TOTALS                       |             $  3,589,000.00|             $  4,044,466.05|                $  4,249,179.88 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,589,000.00|             $  4,044,466.05|                $  4,249,179.88 
==================================================================================================================================== 
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     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 05-0558668              |(5) 35-1128289              |(6) 35-1386990     
                                          |WEDDLE BROTHERS HIGHWAY GROU|BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   43607.23000      43607.23|   48500.00000      48500.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1117.74000      13412.88|    1800.00000      21600.00|    2500.00000       30000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  212831.41000     212831.41|  218250.00000     218250.00|  260000.00000      260000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              2340.000  SYS |      12.57000      29413.80|       9.50000      22230.00|       6.50000       15210.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02241              1868.000  LFT |       1.90000       3549.20|       2.00000       3736.00|       3.00000        5604.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51328                        LUMP|  166932.68000     166932.68|  119999.87000     119999.87|  160000.00000      160000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0007 202-51328                        LUMP|  198945.68000     198945.68|  155000.00000     155000.00|  195000.00000      195000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0008 202-51368              2133.000  SYS |      12.98000      27686.34|       8.50000      18130.50|      16.00000       34128.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0009 202-74050                 2.000  EACH|     631.50000       1263.00|     110.00000        220.00|     165.00000         330.00 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0010 202-74095                 2.000  EACH|     778.11000       1556.22|    1300.00000       2600.00|     500.00000        1000.00 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0011 202-99383               144.000  LFT |      22.92000       3300.48|       8.30000       1195.20|      18.00000        2592.00 
  TERMINAL JOINT, REMOVE                  |                            |                            | 
0012 203-02000              3191.400  CYS |      17.91000      57157.97|      12.50000      39892.50|      32.00000      102124.80 
  EXCAVATION, COMMON                      |                            |                            | 
0013 205-06937              1675.000  LFT |       2.92000       4891.00|       1.45000       2428.75|       2.00000        3350.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0014 206-51230              1131.000  CYS |      10.41000      11773.71|      19.00000      21489.00|      12.00000       13572.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0015 206-94483              2870.000  SFT |      37.64000     108026.80|      25.00000      71750.00|      19.50000       55965.00 
  SHEET PILING, STEEL, S 2.4              |                            |                            | 
0016 207-07500              9465.300  SYS |      12.30000     116423.19|      12.00000     113583.60|      19.00000      179840.70 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0017 210-07912                 1.000  EACH|    1476.54000       1476.54|    2100.00000       2100.00|    1800.00000        1800.00 
  BOLT TENSION CALIBRATOR                 |                            |                            | 
0018 210-07913                 7.000  EACH|     590.62000       4134.34|    1100.00000       7700.00|    1100.00000        7700.00 
  PNEUMATIC WRENCH                        |                            |                            | 
0019 210-08026                 7.000  SET |     157.50000       1102.50|     130.00000        910.00|     222.00000        1554.00 
  IMPACT WRENCH SOCKETS                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 611 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 211-06467               392.000  CYS |      27.43000      10752.56|      32.00000      12544.00|      27.00000       10584.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0021 211-07454               530.300  CYS |      10.17000       5393.15|      27.00000      14318.10|      30.00000       15909.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 302-06464               106.800  CYS |      20.57000       2196.88|      50.00000       5340.00|      28.00000        2990.40 
  SUBBASE FOR PCCP                        |                            |                            | 
0023 302-07455               475.900  CYS |      19.36000       9213.42|      36.00000      17132.40|      23.00000       10945.70 
  DENSE GRADED SUBBASE                    |                            |                            | 
0024 303-01180              4035.400  TON |       8.08000      32606.03|      18.00000      72637.20|      16.00000       64566.40 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0025 306-08033             24018.000  SYS |       0.70000      16812.60|       1.50000      36027.00|       1.60000       38428.80 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0026 402-07433              3036.800  TON |      53.00000     160950.40|      58.00000     176134.40|      59.00000      179171.20 
  HMA SURFACE, TYPE B                     |                            |                            | 
0027 402-07438              1301.600  TON |      64.75000      84278.60|      71.25000      92739.00|      73.00000       95016.80 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0028 402-07441              4776.300  TON |      52.00000     248367.60|      57.00000     272249.10|      73.00000      348669.90 
  HMA BASE, TYPE B                        |                            |                            | 
0029 406-05520                10.800  TON |     270.00000       2916.00|     300.00000       3240.00|     350.00000        3780.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 502-06329               426.800  SYS |      50.98000      21758.26|      70.00000      29876.00|      50.00000       21340.00 
  PCCP, 12 IN.                            |                            |                            | 
0031 503-03489               192.000  EACH|      10.93000       2098.56|      15.00000       2880.00|      11.00000        2112.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0032 503-05240               192.000  LFT |       8.83000       1695.36|       8.25000       1584.00|      15.50000        2976.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0033 503-05310               343.400  LFT |      81.45000      27969.93|     116.00000      39834.40|      64.00000       21977.60 
  TERMINAL JOINT                          |                            |                            | 
0034 601-01115                25.000  LFT |      37.50000        937.50|      41.00000       1025.00|      41.00000        1025.00 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                            |                            | 
  SPACING                                 |                            |                            | 
0035 601-01522                 4.000  EACH|    1415.00000       5660.00|    1550.00000       6200.00|    1825.00000        7300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0036 601-04746                 6.000  EACH|    5400.00000      32400.00|    5950.00000      35700.00|    5900.00000       35400.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0037 601-05999                 2.000  EACH|      40.00000         80.00|      44.00000         88.00|      50.00000         100.00 
  CURVED TERMINAL END                     |                            |                            | 
0038 601-94689                 4.000  EACH|    1915.00000       7660.00|    2100.00000       8400.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0039 601-94690                 2.000  EACH|    3100.00000       6200.00|    3400.00000       6800.00|    3500.00000        7000.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 601-99105               687.500  LFT |      11.75000       8078.13|      13.00000       8937.50|      13.55000        9315.63 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0041 601-99106                50.000  LFT |      21.00000       1050.00|      23.00000       1150.00|      28.00000        1400.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            | 
0042 601-99108               450.000  LFT |      17.25000       7762.50|      19.00000       8550.00|      19.00000        8550.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0043 602-06639              2078.000  LFT |      15.68000      32583.04|      29.00000      60262.00|      23.00000       47794.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0044 602-06646               936.000  LFT |      12.19000      11409.84|      27.00000      25272.00|      21.00000       19656.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0045 602-06729                48.000  EACH|       7.00000        336.00|      11.00000        528.00|      12.00000         576.00 
  BARRIER DELINEATOR                      |                            |                            | 
0046 606-07484              7374.000  LFT |       0.51000       3760.74|       0.55000       4055.70|       1.10000        8111.40 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0047 609-06259              2855.900  SYS |      44.98000     128458.38|      49.00000     139939.10|      46.00000      131371.40 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0048 616-02320              1102.000  SYS |       1.75000       1928.50|       1.90000       2093.80|       3.50000        3857.00 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405               252.000  TON |      11.07000       2789.64|      25.00000       6300.00|      25.00000        6300.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 616-51367              2633.700  SYS |      42.28000     111352.84|      66.00000     173824.20|      37.00000       97446.90 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0055 621-01004                 2.000  EACH|     300.00000        600.00|     330.00000        660.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0056 621-06559              1949.000  SYS |       0.78000       1520.22|       0.85000       1656.65|       0.75000        1461.75 
  MULCHED SEEDING, R                      |                            |                            | 
0057 621-06567                 0.200  MG  |       2.00000          0.40|       2.20000          0.44|       1.00000           0.20 
  WATER                                   |                            |                            | 
0058 621-06574               166.000  SYS |       9.84000       1633.44|      12.60000       2091.60|       8.00000        1328.00 
  SODDING                                 |                            |                            | 
0059 701-96089               528.000  LFT |      38.65000      20407.20|      38.00000      20064.00|      28.00000       14784.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.250 IN., 14 IN.                       |                            |                            | 
0060 701-98647               432.000  LFT |      34.14000      14748.48|      36.50000      15768.00|      28.00000       12096.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0061 702-51005               349.200  CYS |     387.78000     135412.78|     500.00000     174600.00|     375.00000      130950.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 05-0558668              |(5) 35-1128289              |(6) 35-1386990     
                                          |WEDDLE BROTHERS HIGHWAY GROU|BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 702-51015               116.000  CYS |     169.89000      19707.24|     300.00000      34800.00|     375.00000       43500.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0063 702-51863               500.000  EACH|       3.76000       1880.00|      15.00000       7500.00|       8.00000        4000.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0064 703-51030             44158.000  LBS |       0.56000      24728.48|       0.60000      26494.80|       0.50500       22299.79 
  REINFORCING STEEL                       |                            |                            | 
0065 703-51032            669426.000  LBS |       0.63000     421738.38|       0.66000     441821.16|       0.60000      401655.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0066 703-97703              3509.000  EACH|       9.23000      32388.07|       8.60000      30177.40|      11.00000       38599.00 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0067 704-51002              1366.800  CYS |     481.43000     658018.52|     420.00000     574056.00|     375.00000      512550.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0068 706-05734                 6.000  EACH|    1070.57000       6423.42|    2000.00000      12000.00|    1800.00000       10800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0069 706-51020               235.000  CYS |     197.51000      46414.85|     325.00000      76375.00|     410.00000       96350.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0070 709-51821                        LUMP|    3991.20000       3991.20|    4000.00000       4000.00|    3400.00000        3400.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0071 709-51821                        LUMP|    3931.60000       3931.60|    4000.00000       4000.00|    3875.00000        3875.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0072 710-51864               344.000  EACH|      18.00000       6192.00|      20.00000       6880.00|      22.00000        7568.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0074 711-96800             14524.000  EACH|       1.35000      19607.40|       1.80000      26143.20|       3.75000       54465.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0076 715-05048              6270.000  LFT |       4.23000      26522.10|       5.35000      33544.50|       3.25000       20377.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0077 715-05053               414.000  LFT |      14.07000       5824.98|       9.50000       3933.00|       8.00000        3312.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0078 715-05119                46.000  LFT |      25.41000       1168.86|      20.00000        920.00|      35.00000        1610.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0079 715-05407               780.000  LFT |       3.67000       2862.60|       3.30000       2574.00|      10.00000        7800.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0080 718-06528                15.000  EACH|     318.55000       4778.25|     645.00000       9675.00|    1100.00000       16500.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0081 718-52610               220.700  CYS |       8.23000       1816.36|      35.00000       7724.50|      30.00000        6621.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0082 720-44000                 3.000  EACH|     186.01000        558.03|     280.00000        840.00|     500.00000        1500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0083 720-45075                 4.000  EACH|    1254.91000       5019.64|    1450.00000       5800.00|    1605.00000        6420.00 
  INLET, R13                              |                            |                            | 
0084 722-51842              5444.200  SYS |      25.39000     138228.24|      34.00000     185102.80|      30.00000      163326.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 05-0558668              |(5) 35-1128289              |(6) 35-1386990     
                                          |WEDDLE BROTHERS HIGHWAY GROU|BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0085 726-96576                12.000  EACH|     882.31000      10587.72|    1065.00000      12780.00|     950.00000       11400.00 
  BEARING ASSEMBLY, FIXED                 |                            |                            | 
0086 801-01093                 9.000  EACH|     885.00000       7965.00|     950.00000       8550.00|    1100.00000        9900.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0087 801-06203             22173.000  LFT |       0.07000       1552.11|       0.01000        221.73|       0.15000        3325.95 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0088 801-06640                84.000  EACH|      99.00000       8316.00|      60.00000       5040.00|     125.00000       10500.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0089 801-06645                12.000  EACH|      34.00000        408.00|      26.00000        312.00|      50.00000         600.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0090 801-06710                60.000  DAY |      17.00000       1020.00|      11.00000        660.00|      22.00000        1320.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0091 801-06775                        LUMP|   42312.04000      42312.04|   57048.00000      57048.00|   85000.00000       85000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0092 801-09133                 2.000  EACH|    5975.00000      11950.00|    5700.00000      11400.00|    7000.00000       14000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0093 802-07057               332.000  SFT |      21.21000       7041.72|      15.00000       4980.00|      19.00000        6308.00 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0094 802-07158                 2.000  EACH|    4118.19000       8236.38|    3800.00000       7600.00|    3500.00000        7000.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0095 802-76140                 2.000  EACH|   13085.89000      26171.78|   14800.00000      29600.00|   19800.00000       39600.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0096 802-76175                30.000  LFT |     153.96000       4618.80|     172.00000       5160.00|     190.00000        5700.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER)                   |                            |                            | 
0097 807-02108                 5.000  EACH|     392.43000       1962.15|     420.00000       2100.00|     700.00000        3500.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT, FURNISH         |                            |                            | 
0098 807-07580               185.000  LFT |      10.68000       1975.80|       6.30000       1165.50|       6.10000        1128.50 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0099 807-82016                 1.000  EACH|     864.72000        864.72|     570.00000        570.00|    1100.00000        1100.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0100 807-82017                 1.000  EACH|     894.76000        894.76|     595.00000        595.00|    1350.00000        1350.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  3 LUMINAIRES                            |                            |                            | 
0101 807-86910                 2.000  EACH|      29.81000         59.62|      33.00000         66.00|      75.00000         150.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 05-0558668              |(5) 35-1128289              |(6) 35-1386990     
                                          |WEDDLE BROTHERS HIGHWAY GROU|BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0102 807-86915                 4.000  EACH|      30.91000        123.64|      33.00000        132.00|      50.00000         200.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0103 807-86920                 4.000  EACH|      13.87000         55.48|      22.00000         88.00|      25.00000         100.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0104 807-86930                 8.000  EACH|      17.05000        136.40|      20.00000        160.00|      35.00000         280.00 
  INSULATION LINK, NONWATERPROOFED        |                            |                            | 
0105 808-03002              1740.000  LFT |       0.01000         17.40|       0.01000         17.40|       0.10000         174.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0106 808-03631              4920.000  LFT |       0.38000       1869.60|       0.38000       1869.60|       0.47000        2312.40 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0107 808-03632              5020.000  LFT |       0.38000       1907.60|       0.38000       1907.60|       0.47000        2359.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0108 808-05534              1025.000  LFT |       0.76000        779.00|       2.00000       2050.00|       0.95000         973.75 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0109 808-05535               100.000  LFT |       5.25000        525.00|       0.01000          1.00|       9.00000         900.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0110 808-06716             10266.000  LFT |       0.30000       3079.80|       0.30000       3079.80|       0.43000        4414.38 
  LINE, REMOVE                            |                            |                            | 
0111 808-75996                50.000  EACH|       7.01000        350.50|       5.50000        275.00|      35.00000        1750.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0112 808-75998                50.000  EACH|      29.00000       1450.00|      23.00000       1150.00|      70.00000        3500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0113 711-51038                        LUMP|  186282.37000     186282.37|   96800.00000      96800.00|   85000.00000       85000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 
0114 711-51038                        LUMP|  269994.84000     269994.84|  232000.00000     232000.00|  223100.00000      223100.00 
  STRUCTURAL STEEL , STR. NO. 2           |                            |                            | 
0115 713-51820                        LUMP|   13790.29000      13790.29|    7800.00000       7800.00|   15000.00000       15000.00 
  TEMPORARY SUPPORT , STR. NO. 1          |                            |                            | 
0116 713-51820                        LUMP|   13790.29000      13790.29|    7800.00000       7800.00|   20000.00000       20000.00 
  TEMPORARY SUPPORT , STR. NO. 2          |                            |                            | 
0117 801-03291                 8.000  EACH|      55.00000        440.00|      60.00000        480.00|      80.00000         640.00 
  CONSTRUCTION SIGN, D                    |                            |                            | 
0118 801-06207             22000.000  LFT |       0.85000      18700.00|       0.60000      13200.00|       1.05000       23100.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0119 808-06368              2000.000  LFT |       1.75000       3500.00|       0.01000         20.00|       2.00000        4000.00 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0120 808-74811              1740.000  LFT |       0.48000        835.20|       0.55000        957.00|       0.68000        1183.20 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,308,930.79                                                  ROUTE : I-65 
     CALL ORDER   : 611                     CONTRACT ID : B -27211-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 05-0558668              |(5) 35-1128289              |(6) 35-1386990     
                                          |WEDDLE BROTHERS HIGHWAY GROU|BEATY CONSTRUCTION, INC.    |ISOM, JACK CONSTRUCTION CO   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  4,256,628.18|             $  4,363,814.00|                $  4,511,660.05 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,256,628.18|             $  4,363,814.00|                $  4,511,660.05 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
                                                                                                  N/A 
                                                                                                  N/A 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $  4,134,258.05     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  4,252,976.40     102.8715% 
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  4,781,011.71     115.6437% 
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  4,922,092.59     119.0562% 
   5   35-1057237     MCCOY, R.L., INC.                                                      $  4,962,971.83     120.0450% 
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    9550.09000       9550.09|    7610.00000       7610.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                12.000  MOS |    2130.24000      25562.88|    1985.41000      23824.92|    2300.00000       27600.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  208621.40000     208621.40|  212648.82000     212648.82|  240000.00000      240000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    3802.05000       3802.05|     496.00000        496.00|   21000.00000       21000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              2988.000  SYS |       5.95000      17778.60|       9.64000      28804.32|       9.00000       26892.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              8532.000  LFT |       1.50000      12798.00|       2.00000      17064.00|       1.60000       13651.20 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02271                 8.000  EACH|     177.18000       1417.44|     145.00000       1160.00|     190.00000        1520.00 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-51328                        LUMP|   46031.57000      46031.57|    8185.00000       8185.00|   70000.00000       70000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0009 202-51328                        LUMP|   46031.57000      46031.57|    8185.00000       8185.00|   70000.00000       70000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0010 202-51328                        LUMP|   46031.57000      46031.57|    8185.00000       8185.00|   70000.00000       70000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 202-51328                        LUMP|   46031.57000      46031.57|    8185.00000       8185.00|   70000.00000       70000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0012 202-91385                 8.000  EACH|     177.18000       1417.44|     145.00000       1160.00|     200.00000        1600.00 
  INLET, REMOVE                           |                            |                            | 
0013 202-96133              1051.000  LFT |       2.81000       2953.31|       2.85000       2995.35|      11.00000       11561.00 
  PIPE, REMOVE                            |                            |                            | 
0014 202-99187               927.000  LFT |       1.25000       1158.75|       2.80000       2595.60|       2.00000        1854.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0015 203-07084                        LUMP|   87321.47000      87321.47|   91000.00000      91000.00|   75000.00000       75000.00 
  EXCAVATION AND EMBANKMENT               |                            |                            | 
0016 205-06932               400.000  LFT |       3.00000       1200.00|       7.15000       2860.00|       3.00000        1200.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0017 205-06937              3200.000  LFT |       1.47000       4704.00|       1.63000       5216.00|       1.60000        5120.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 206-51230              2252.000  CYS |       4.64000      10449.28|      14.76000      33239.52|      10.00000       22520.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0019 207-07503             15215.000  SYS |       0.75000      11411.25|       1.05000      15975.75|       1.10000       16736.50 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0020 210-05873                        LUMP|   12500.00000      12500.00|    6750.00000       6750.00|   15000.00000       15000.00 
  TESTING , MATERIAL AND SAMPLING         |                            |                            | 
0021 210-08094                 4.000  EACH|   94950.00000     379800.00|   84950.00000     339800.00|   96000.00000      384000.00 
  PORTABLE TRAFFIC MONITORING & CONTROL   |                            |                            | 
  SYSTEM                                  |                            |                            | 
0022 210-08096                 4.000  EACH|   19825.00000      79300.00|   20595.00000      82380.00|   20000.00000       80000.00 
  PERMANENT CHANGEABLE MESSAGE SIGN       |                            |                            | 
0023 210-08097               160.000  EACH|       7.33000       1172.80|     175.00000      28000.00|      50.00000        8000.00 
  RESET GRAVEL BARRELS                    |                            |                            | 
0024 211-02050               917.000  CYS |      13.61000      12480.37|      25.52000      23401.84|      15.00000       13755.00 
  B BORROW                                |                            |                            | 
0025 211-07454               400.000  CYS |      16.58000       6632.00|      14.00000       5600.00|      17.00000        6800.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 212-06282               610.000  CYS |       3.25000       1982.50|       2.70000       1647.00|       9.00000        5490.00 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            | 
0027 302-06464              1330.000  CYS |      21.07000      28023.10|      26.60000      35378.00|      30.00000       39900.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0028 302-07455               164.000  CYS |      21.75000       3567.00|      38.55000       6322.20|      32.00000        5248.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0029 303-01180               830.000  TON |      14.30000      11869.00|      13.80000      11454.00|      15.50000       12865.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0030 306-08043              4425.000  SYS |       2.36000      10443.00|       4.92000      21771.00|       2.70000       11947.50 
  MILLING, TRANSITION                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0031 402-07434              1100.000  TON |      20.00000      22000.00|      20.00000      22000.00|      21.00000       23100.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0032 402-07439               370.000  TON |      35.00000      12950.00|      35.00000      12950.00|      36.00000       13320.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0033 402-07442              3325.000  TON |      18.00000      59850.00|      18.00000      59850.00|      19.00000       63175.00 
  HMA BASE, TYPE C                        |                            |                            | 
0034 406-05521             22950.000  SYS |       0.03000        688.50|       0.03000        688.50|       0.05000        1147.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0035 501-06266                        LUMP|    2000.00000       2000.00|    1870.00000       1870.00|       0.01000           0.01 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0036 501-06727                        LUMP|    1068.48000       1068.48|     748.00000        748.00|    2000.00000        2000.00 
  CORING, PCCP                            |                            |                            | 
0037 502-06331              4860.000  SYS |      42.26000     205383.60|      34.00000     165240.00|      48.00000      233280.00 
  PCCP, 14 IN.                            |                            |                            | 
0038 503-05240              1840.000  LFT |       7.36000      13542.40|       6.80000      12512.00|      12.00000       22080.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0039 503-05310               368.000  LFT |     121.58000      44741.44|      89.29000      32858.72|      85.00000       31280.00 
  TERMINAL JOINT                          |                            |                            | 
0040 507-07505                96.000  EACH|      10.20000        979.20|       8.90000        854.40|      44.00000        4224.00 
  RETROFIT LOAD TRANSFER                  |                            |                            | 
0041 601-01522                14.000  EACH|    1195.00000      16730.00|    1350.00000      18900.00|    1450.00000       20300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0042 601-03464                 4.000  EACH|      30.00000        120.00|      40.00000        160.00|      41.00000         164.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION                                 |                            |                            | 
0043 601-04746                 4.000  EACH|    5750.00000      23000.00|    5500.00000      22000.00|    5700.00000       22800.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0044 601-07050                 4.000  EACH|    1575.00000       6300.00|    1950.00000       7800.00|    2100.00000        8400.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            | 
0045 601-94690                 4.000  EACH|    3195.00000      12780.00|    3350.00000      13400.00|    3500.00000       14000.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0046 601-99105              7419.500  LFT |      11.80000      87550.10|      11.50000      85324.25|      12.00000       89034.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0047 601-99108              1100.000  LFT |      18.40000      20240.00|      16.00000      17600.00|      17.00000       18700.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0048 602-06639              1400.000  LFT |      16.11000      22554.00|      14.75000      20650.00|      22.00000       30800.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0049 602-06646              6230.000  LFT |      15.09000      94010.70|      13.40000      83482.00|      19.00000      118370.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0050 602-06729                24.000  EACH|       7.00000        168.00|      10.00000        240.00|       7.20000         172.80 
  BARRIER DELINEATOR                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0051 603-01891                 8.000  EACH|     312.33000       2498.64|     330.00000       2640.00|     450.00000        3600.00 
  FENCE GATE, CHAIN LINK, SECURITY, 72 IN.|                            |                            | 
   X 12 FT. , TEMPORARY                   |                            |                            | 
0052 603-06045               900.000  LFT |       7.80000       7020.00|      14.80000      13320.00|       8.20000        7380.00 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0053 603-92636               160.000  LFT |      10.50000       1680.00|      12.80000       2048.00|      11.20000        1792.00 
  FENCE, CHAIN LINK, 72 IN. , TEMPORARY   |                            |                            | 
0054 605-06095              1060.000  LFT |      16.20000      17172.00|       6.50000       6890.00|      12.00000       12720.00 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0055 606-07484              9560.000  LFT |       0.20000       1912.00|       0.40000       3824.00|       0.45000        4302.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0056 606-07485              1900.000  LFT |       1.10000       2090.00|       1.45000       2755.00|       1.40000        2660.00 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0058 609-06262               959.600  SYS |      60.47000      58027.01|      52.33000      50215.87|      54.00000       51818.40 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN. , MODIFIED                          |                            |                            | 
0059 611-04153                 1.000  EACH|  103698.29000     103698.29|  133942.50000     133942.50|  160000.00000      160000.00 
  TEMPORARY CROSSOVER, B, REFURBISH @ STA.|                            |                            | 
   5104                                |                            |                            | 
0060 611-52817                 1.000  EACH|   75262.52000      75262.52|  106192.50000     106192.50|  100000.00000      100000.00 
  TEMPORARY CROSSOVER, B , REFURBISH @    |                            |                            | 
  STA. 5268                            |                            |                            | 
0061 611-52817                 1.000  EACH|  108523.35000     108523.35|  157843.00000     157843.00|  185000.00000      185000.00 
  TEMPORARY CROSSOVER, B @ STA. 5131   |                            |                            | 
0062 611-52817                 1.000  EACH|  109556.82000     109556.82|  161784.98000     161784.98|  185000.00000      185000.00 
  TEMPORARY CROSSOVER, B @ STA. 5240   |                            |                            | 
0063 615-06336                 4.000  EACH|     850.00000       3400.00|    2080.00000       8320.00|    1800.00000        7200.00 
  MONUMENT , GPS REFERENCE POINT          |                            |                            | 
0064 615-06530                 4.000  EACH|     125.00000        500.00|     630.00000       2520.00|     650.00000        2600.00 
  POST, BENCHMARK                         |                            |                            | 
0065 616-02320               875.000  SYS |       2.23000       1951.25|       2.05000       1793.75|       3.30000        2887.50 
  GEOTEXTILES                             |                            |                            | 
0066 616-06451               460.000  TON |      26.39000      12139.40|      29.00000      13340.00|      32.00000       14720.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0067 616-51367              1780.400  SYS |      32.00000      56972.80|      49.70000      88485.88|      28.00000       49851.20 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0068 621-01004                 4.000  EACH|     500.00000       2000.00|     685.00000       2740.00|     520.00000        2080.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0069 621-06557               370.000  LBS |       1.66000        614.20|       4.70000       1739.00|       1.80000         666.00 
  SEED MIXTURE, T                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0070 621-06560             23584.000  SYS |       0.27000       6367.68|       0.38000       8961.92|       0.80000       18867.20 
  MULCHED SEEDING, U                      |                            |                            | 
0071 621-06574             13145.000  SYS |       2.75000      36148.75|       2.65000      34834.25|       3.20000       42064.00 
  SODDING                                 |                            |                            | 
0072 622-52436                 8.000  EACH|      20.00000        160.00|      25.00000        200.00|      52.00000         416.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0073 701-98647              6400.000  LFT |      22.33000     142912.00|      17.00000     108800.00|      20.00000      128000.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0074 702-51005               757.400  CYS |     433.33000     328204.14|     425.00000     321895.00|     410.00000      310534.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0075 702-51015               189.200  CYS |     251.76000      47632.99|     250.00000      47300.00|     230.00000       43516.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0076 702-51863              2312.000  EACH|       8.88000      20530.56|       8.76000      20253.12|      17.00000       39304.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0077 703-51030            104908.000  LBS |       0.61000      63993.88|       0.73000      76582.84|       0.60000       62944.80 
  REINFORCING STEEL                       |                            |                            | 
0078 703-51032            231552.000  LBS |       0.61000     141246.72|       0.75000     173664.00|       0.65000      150508.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0079 704-51006               647.800  CYS |     344.06000     222882.07|     365.00000     236447.00|     400.00000      259120.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            | 
0080 706-05734                16.000  EACH|    1094.40000      17510.40|    1444.00000      23104.00|    1200.00000       19200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0081 706-51020               109.600  CYS |     505.92000      55448.83|     488.00000      53484.80|     530.00000       58088.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0082 709-51821                        LUMP|   27177.17000      27177.17|   21617.44000      21617.44|   12000.00000       12000.00 
  SURFACE SEAL                            |                            |                            | 
0083 710-51870                80.000  SFT |      62.00000       4960.00|      40.00000       3200.00|      55.00000        4400.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0084 711-51038                        LUMP|  221589.51000     221589.51|  245267.70000     245267.70|  225000.00000      225000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0085 715-05149               936.000  LFT |      23.57000      22061.52|      19.60000      18345.60|      32.00000       29952.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0086 715-05151               700.000  LFT |      13.02000       9114.00|      22.90000      16030.00|      36.00000       25200.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0087 715-05152                10.000  LFT |      35.07000        350.70|      48.00000        480.00|      70.00000         700.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0088 715-05428               880.000  LFT |      41.78000      36766.40|      67.35000      59268.00|      68.00000       59840.00 
  PIPE, SLOTTED VANE DRAIN, 12 IN. ,      |                            |                            | 
  MODIFIED                                |                            |                            | 
0089 715-46000                 6.000  EACH|     529.16000       3174.96|     200.00000       1200.00|     250.00000        1500.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0090 715-97559                 2.000  EACH|    1123.33000       2246.66|    4026.00000       8052.00|    3800.00000        7600.00 
  GRATED BOX END SECTION, II, 10:1, 12 IN.|                            |                            | 
0091 715-97686                 4.000  EACH|    1323.33000       5293.32|    4761.00000      19044.00|    4300.00000       17200.00 
  GRATED BOX END SECTION, II, 10:1, 15 IN.|                            |                            | 
0092 718-04986                 4.000  EACH|    1508.33000       6033.32|    1361.00000       5444.00|     900.00000        3600.00 
  CLEANOUT PORT, SLOTTED DRAIN PIPE,      |                            |                            | 
  MODIFIED, TYPE II                       |                            |                            | 
0093 720-04467                 5.000  EACH|    1612.70000       8063.50|    1629.25000       8146.25|    1100.00000        5500.00 
  INLET, C5                               |                            |                            | 
0094 720-45125                16.000  EACH|    1479.70000      23675.20|    1612.45000      25799.20|    1100.00000       17600.00 
  INLET, D6, MODIFIED                     |                            |                            | 
0095 720-45275                 4.000  EACH|    1236.51000       4946.04|    1454.00000       5816.00|     800.00000        3200.00 
  PIPE CATCH BASIN, 24 IN. , MODIFIED     |                            |                            | 
0096 724-51925               396.000  LFT |     127.62000      50537.52|      96.15000      38075.40|      78.00000       30888.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0097 726-92406                84.000  EACH|     546.00000      45864.00|     485.13000      40750.92|     650.00000       54600.00 
  BEARING ASSEMBLY, ELASTOMERIC , EXP     |                            |                            | 
0098 726-92406                28.000  EACH|     481.00000      13468.00|     514.13000      14395.64|     630.00000       17640.00 
  BEARING ASSEMBLY, ELASTOMERIC , FIXED   |                            |                            | 
0099 728-98377                        LUMP|    4800.00000       4800.00|    6500.00000       6500.00|    3300.00000        3300.00 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0100 728-98377                        LUMP|    4800.00000       4800.00|    6500.00000       6500.00|    3300.00000        3300.00 
  MASONRY COATING , STR. NO. 2            |                            |                            | 
0101 728-98377                        LUMP|    4800.00000       4800.00|    6500.00000       6500.00|    3300.00000        3300.00 
  MASONRY COATING , STR. NO. 3            |                            |                            | 
0102 728-98377                        LUMP|    4800.00000       4800.00|    6500.00000       6500.00|    3300.00000        3300.00 
  MASONRY COATING , STR. NO. 4            |                            |                            | 
0103 801-01093                 8.000  EACH|     500.00000       4000.00|     500.00000       4000.00|     525.00000        4200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0104 801-04308                 8.000  EACH|     220.00000       1760.00|     220.00000       1760.00|     240.00000        1920.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0105 801-06198               240.000  DAY |     240.00000      57600.00|     256.00000      61440.00|     150.00000       36000.00 
  PATROLLER                               |                            |                            | 
0106 801-06207             52630.000  LFT |       0.70000      36841.00|       0.70000      36841.00|       0.80000       42104.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0107 801-06469             10490.000  LFT |       1.38000      14476.20|       1.38000      14476.20|       1.45000       15210.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0108 801-06625                40.000  EACH|      59.00000       2360.00|      59.00000       2360.00|      63.00000        2520.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0109 801-06640               164.000  EACH|      75.00000      12300.00|      75.00000      12300.00|      85.00000       13940.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0110 801-06645                52.000  EACH|      25.00000       1300.00|      25.00000       1300.00|      30.00000        1560.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0111 801-06710              1440.000  DAY |      10.00000      14400.00|      10.00000      14400.00|      10.00000       14400.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0112 801-06775                        LUMP|   16233.33000      16233.33|   20000.00000      20000.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0113 801-07118               556.000  LFT |       7.00000       3892.00|       7.00000       3892.00|       7.30000        4058.80 
  BARRICADE, III-A                        |                            |                            | 
0114 801-07119               720.000  LFT |       7.50000       5400.00|       7.50000       5400.00|       7.80000        5616.00 
  BARRICADE, III-B                        |                            |                            | 
0115 802-05701                56.000  LFT |      12.50000        700.00|       8.00000        448.00|      14.50000         812.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0116 802-76035                24.000  SFT |      15.50000        372.00|      10.00000        240.00|      12.50000         300.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0117 804-06771                80.000  EACH|      14.00000       1120.00|      14.00000       1120.00|      15.00000        1200.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0118 805-01842                 4.000  EACH|     780.00000       3120.00|     600.00000       2400.00|     800.00000        3200.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0119 805-06592               680.000  LFT |       8.60000       5848.00|       8.00000       5440.00|       9.50000        6460.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0120 808-06694              6480.000  LFT |       0.24000       1555.20|       0.24000       1555.20|       0.30000        1944.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            | 
0121 808-06713              1200.000  LFT |       0.13000        156.00|       0.13000        156.00|       0.15000         180.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0122 808-06714              1200.000  LFT |       0.13000        156.00|       0.13000        156.00|       0.15000         180.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0123 808-06716             13565.000  LFT |       0.25000       3391.25|       0.25000       3391.25|       0.40000        5426.00 
  LINE, REMOVE                            |                            |                            | 
0124 808-75002               700.000  LFT |       0.21000        147.00|       0.21000        147.00|       0.25000         175.00 
  LINE, PAINT, BROKEN, WHITE, 6 IN.       |                            |                            | 
0125 808-75007              2800.000  LFT |       0.21000        588.00|       0.21000        588.00|       0.25000         700.00 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0126 808-75047              2800.000  LFT |       0.21000        588.00|       0.21000        588.00|       0.25000         700.00 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            | 
0127 808-75078             24760.000  LFT |       0.50000      12380.00|       0.50000      12380.00|       0.55000       13618.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1339168              |(2) 35-1374866              |(3) 35-1582109     
                                          |LAPORTE CONSTRUCTION CO     |PRIMCO, INC.                |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0128 808-75996                36.000  EACH|      14.32000        515.52|      15.00000        540.00|      18.00000         648.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0129 808-75998                36.000  EACH|      49.50000       1782.00|      49.50000       1782.00|      52.00000        1872.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  4,134,258.05|             $  4,252,976.40|                $  4,781,011.71 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,134,258.05|             $  4,252,976.40|                $  4,781,011.71 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   65000.00000      65000.00|   25000.00000      25000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                12.000  MOS |    1200.00000      14400.00|    2700.00000      32400.00| 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  245000.00000     245000.00|  247500.00000     247500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  150000.00000     150000.00|   20000.00000      20000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              2988.000  SYS |       6.00000      17928.00|      18.00000      53784.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              8532.000  LFT |       2.00000      17064.00|       2.00000      17064.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02271                 8.000  EACH|     230.00000       1840.00|     367.40000       2939.20| 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-51328                        LUMP|   85000.00000      85000.00|   67500.00000      67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0009 202-51328                        LUMP|   85000.00000      85000.00|   67500.00000      67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0010 202-51328                        LUMP|   85000.00000      85000.00|   67500.00000      67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0011 202-51328                        LUMP|   85000.00000      85000.00|   67500.00000      67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0012 202-91385                 8.000  EACH|     329.00000       2632.00|     367.40000       2939.20| 
  INLET, REMOVE                           |                            |                            | 
0013 202-96133              1051.000  LFT |       4.13000       4340.63|      17.00000      17867.00| 
  PIPE, REMOVE                            |                            |                            | 
0014 202-99187               927.000  LFT |       1.25000       1158.75|       2.80000       2595.60| 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 
0015 203-07084                        LUMP|  180000.00000     180000.00|  146500.00000     146500.00| 
  EXCAVATION AND EMBANKMENT               |                            |                            | 
0016 205-06932               400.000  LFT |       7.00000       2800.00|      10.00000       4000.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0017 205-06937              3200.000  LFT |       1.30000       4160.00|       1.50000       4800.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 206-51230              2252.000  CYS |      10.00000      22520.00|      20.00000      45040.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0019 207-07503             15215.000  SYS |       1.55000      23583.25|      11.99000     182427.85| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0020 210-05873                        LUMP|   12500.00000      12500.00|   30000.00000      30000.00| 
  TESTING , MATERIAL AND SAMPLING         |                            |                            | 
0021 210-08094                 4.000  EACH|   90000.00000     360000.00|   95000.00000     380000.00| 
  PORTABLE TRAFFIC MONITORING & CONTROL   |                            |                            | 
  SYSTEM                                  |                            |                            | 
0022 210-08096                 4.000  EACH|   20553.00000      82212.00|   28000.00000     112000.00| 
  PERMANENT CHANGEABLE MESSAGE SIGN       |                            |                            | 
0023 210-08097               160.000  EACH|      26.50000       4240.00|      40.00000       6400.00| 
  RESET GRAVEL BARRELS                    |                            |                            | 
0024 211-02050               917.000  CYS |      10.67000       9784.39|      24.75000      22695.75| 
  B BORROW                                |                            |                            | 
0025 211-07454               400.000  CYS |      10.67000       4268.00|      13.20000       5280.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 212-06282               610.000  CYS |       8.00000       4880.00|      10.00000       6100.00| 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            | 
0027 302-06464              1330.000  CYS |      38.34000      50992.20|      30.00000      39900.00| 
  SUBBASE FOR PCCP                        |                            |                            | 
0028 302-07455               164.000  CYS |      46.02000       7547.28|      40.00000       6560.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0029 303-01180               830.000  TON |      16.76000      13910.80|      15.00000      12450.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0030 306-08043              4425.000  SYS |       1.63000       7212.75|       2.00000       8850.00| 
  MILLING, TRANSITION                     |                            |                            | 
0031 402-07434              1100.000  TON |      20.00000      22000.00|      20.00000      22000.00| 
  HMA SURFACE, TYPE C                     |                            |                            | 
0032 402-07439               370.000  TON |      35.00000      12950.00|      35.00000      12950.00| 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0033 402-07442              3325.000  TON |      18.00000      59850.00|      18.00000      59850.00| 
  HMA BASE, TYPE C                        |                            |                            | 
0034 406-05521             22950.000  SYS |       0.03000        688.50|       0.03000        688.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0035 501-06266                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0036 501-06727                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00| 
  CORING, PCCP                            |                            |                            | 
0037 502-06331              4860.000  SYS |      35.83000     174133.80|      45.00000     218700.00| 
  PCCP, 14 IN.                            |                            |                            | 
0038 503-05240              1840.000  LFT |       9.48000      17443.20|      10.00000      18400.00| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 503-05310               368.000  LFT |     120.18000      44226.24|     120.00000      44160.00| 
  TERMINAL JOINT                          |                            |                            | 
0040 507-07505                96.000  EACH|      24.80000       2380.80|      48.00000       4608.00| 
  RETROFIT LOAD TRANSFER                  |                            |                            | 
0041 601-01522                14.000  EACH|    1350.00000      18900.00|    1350.00000      18900.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0042 601-03464                 4.000  EACH|      40.00000        160.00|      40.00000        160.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                            |                            | 
  SECTION                                 |                            |                            | 
0043 601-04746                 4.000  EACH|    5950.00000      23800.00|    5500.00000      22000.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0044 601-07050                 4.000  EACH|    1950.00000       7800.00|    1950.00000       7800.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            | 
0045 601-94690                 4.000  EACH|    3350.00000      13400.00|    3350.00000      13400.00| 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0046 601-99105              7419.500  LFT |      11.50000      85324.25|      11.50000      85324.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0047 601-99108              1100.000  LFT |      16.00000      17600.00|      16.00000      17600.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0048 602-06639              1400.000  LFT |       2.00000       2800.00|      15.00000      21000.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0049 602-06646              6230.000  LFT |       1.00000       6230.00|      12.00000      74760.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0050 602-06729                24.000  EACH|       7.00000        168.00|      10.00000        240.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0051 603-01891                 8.000  EACH|     425.00000       3400.00|     330.00000       2640.00| 
  FENCE GATE, CHAIN LINK, SECURITY, 72 IN.|                            |                            | 
   X 12 FT. , TEMPORARY                   |                            |                            | 
0052 603-06045               900.000  LFT |       7.80000       7020.00|      14.80000      13320.00| 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0053 603-92636               160.000  LFT |      10.50000       1680.00|      12.80000       2048.00| 
  FENCE, CHAIN LINK, 72 IN. , TEMPORARY   |                            |                            | 
0054 605-06095              1060.000  LFT |      17.00000      18020.00|      18.00000      19080.00| 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0055 606-07484              9560.000  LFT |       0.20000       1912.00|       1.00000       9560.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0056 606-07485              1900.000  LFT |       1.10000       2090.00|       2.00000       3800.00| 
  MILLED PCCP SHOULDER CORRUGATIONS       |                            |                            | 
0058 609-06262               959.600  SYS |      75.00000      71970.00|      76.00000      72929.60| 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN. , MODIFIED                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 611-04153                 1.000  EACH|  105000.00000     105000.00|  116500.00000     116500.00| 
  TEMPORARY CROSSOVER, B, REFURBISH @ STA.|                            |                            | 
   5104                                |                            |                            | 
0060 611-52817                 1.000  EACH|  105000.00000     105000.00|   92000.00000      92000.00| 
  TEMPORARY CROSSOVER, B , REFURBISH @    |                            |                            | 
  STA. 5268                            |                            |                            | 
0061 611-52817                 1.000  EACH|  140000.00000     140000.00|  122000.00000     122000.00| 
  TEMPORARY CROSSOVER, B @ STA. 5131   |                            |                            | 
0062 611-52817                 1.000  EACH|  140000.00000     140000.00|  121500.00000     121500.00| 
  TEMPORARY CROSSOVER, B @ STA. 5240   |                            |                            | 
0063 615-06336                 4.000  EACH|    1750.00000       7000.00|    2000.00000       8000.00| 
  MONUMENT , GPS REFERENCE POINT          |                            |                            | 
0064 615-06530                 4.000  EACH|     630.00000       2520.00|     700.00000       2800.00| 
  POST, BENCHMARK                         |                            |                            | 
0065 616-02320               875.000  SYS |       1.65000       1443.75|       2.40000       2100.00| 
  GEOTEXTILES                             |                            |                            | 
0066 616-06451               460.000  TON |      31.00000      14260.00|      30.00000      13800.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0067 616-51367              1780.400  SYS |      32.00000      56972.80|      38.00000      67655.20| 
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            | 
0068 621-01004                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0069 621-06557               370.000  LBS |       1.66000        614.20|       1.66000        614.20| 
  SEED MIXTURE, T                         |                            |                            | 
0070 621-06560             23584.000  SYS |       0.27000       6367.68|       0.27000       6367.68| 
  MULCHED SEEDING, U                      |                            |                            | 
0071 621-06574             13145.000  SYS |       2.71000      35622.95|       2.71000      35622.95| 
  SODDING                                 |                            |                            | 
0072 622-52436                 8.000  EACH|      20.00000        160.00|      50.00000        400.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0073 701-98647              6400.000  LFT |      20.00000     128000.00|      24.00000     153600.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0074 702-51005               757.400  CYS |     450.00000     340830.00|     325.00000     246155.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0075 702-51015               189.200  CYS |     300.00000      56760.00|     300.00000      56760.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0076 702-51863              2312.000  EACH|       7.50000      17340.00|       8.00000      18496.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0077 703-51030            104908.000  LBS |       0.61000      63993.88|       0.55000      57699.40| 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0078 703-51032            231552.000  LBS |       0.62000     143562.24|       0.65000     150508.80| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0079 704-51006               647.800  CYS |     275.00000     178145.00|     365.00000     236447.00| 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            | 
0080 706-05734                16.000  EACH|    1200.00000      19200.00|    1800.00000      28800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0081 706-51020               109.600  CYS |     300.00000      32880.00|     375.00000      41100.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0082 709-51821                        LUMP|   18701.50000      18701.50|    8000.00000       8000.00| 
  SURFACE SEAL                            |                            |                            | 
0083 710-51870                80.000  SFT |      50.00000       4000.00|      40.00000       3200.00| 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0084 711-51038                        LUMP|  391000.00000     391000.00|  265000.00000     265000.00| 
  STRUCTURAL STEEL                        |                            |                            | 
0085 715-05149               936.000  LFT |      14.85000      13899.60|      19.75000      18486.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0086 715-05151               700.000  LFT |      16.95000      11865.00|      24.25000      16975.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0087 715-05152                10.000  LFT |      36.95000        369.50|      55.00000        550.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0088 715-05428               880.000  LFT |      62.20000      54736.00|     156.00000     137280.00| 
  PIPE, SLOTTED VANE DRAIN, 12 IN. ,      |                            |                            | 
  MODIFIED                                |                            |                            | 
0089 715-46000                 6.000  EACH|     220.00000       1320.00|     421.00000       2526.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0090 715-97559                 2.000  EACH|    3535.00000       7070.00|    4220.00000       8440.00| 
  GRATED BOX END SECTION, II, 10:1, 12 IN.|                            |                            | 
0091 715-97686                 4.000  EACH|    4635.00000      18540.00|    4915.00000      19660.00| 
  GRATED BOX END SECTION, II, 10:1, 15 IN.|                            |                            | 
0092 718-04986                 4.000  EACH|    1182.00000       4728.00|     971.00000       3884.00| 
  CLEANOUT PORT, SLOTTED DRAIN PIPE,      |                            |                            | 
  MODIFIED, TYPE II                       |                            |                            | 
0093 720-04467                 5.000  EACH|    2088.00000      10440.00|    1993.00000       9965.00| 
  INLET, C5                               |                            |                            | 
0094 720-45125                16.000  EACH|    2230.00000      35680.00|    1565.00000      25040.00| 
  INLET, D6, MODIFIED                     |                            |                            | 
0095 720-45275                 4.000  EACH|    1632.00000       6528.00|    1441.00000       5764.00| 
  PIPE CATCH BASIN, 24 IN. , MODIFIED     |                            |                            | 
0096 724-51925               396.000  LFT |     101.00000      39996.00|      92.00000      36432.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0097 726-92406                84.000  EACH|     455.00000      38220.00|     600.00000      50400.00| 
  BEARING ASSEMBLY, ELASTOMERIC , EXP     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/24/04 
                                                                                                                   PAGE : 631 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0098 726-92406                28.000  EACH|     455.00000      12740.00|     600.00000      16800.00| 
  BEARING ASSEMBLY, ELASTOMERIC , FIXED   |                            |                            | 
0099 728-98377                        LUMP|    7965.00000       7965.00|    3000.00000       3000.00| 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0100 728-98377                        LUMP|    7965.00000       7965.00|    3000.00000       3000.00| 
  MASONRY COATING , STR. NO. 2            |                            |                            | 
0101 728-98377                        LUMP|    8065.50000       8065.50|    3000.00000       3000.00| 
  MASONRY COATING , STR. NO. 3            |                            |                            | 
0102 728-98377                        LUMP|    8065.50000       8065.50|    3000.00000       3000.00| 
  MASONRY COATING , STR. NO. 4            |                            |                            | 
0103 801-01093                 8.000  EACH|     500.00000       4000.00|     500.00000       4000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0104 801-04308                 8.000  EACH|     220.00000       1760.00|     220.00000       1760.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0105 801-06198               240.000  DAY |     400.00000      96000.00|     390.00000      93600.00| 
  PATROLLER                               |                            |                            | 
0106 801-06207             52630.000  LFT |       0.70000      36841.00|       0.70000      36841.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0107 801-06469             10490.000  LFT |       1.38000      14476.20|       1.38000      14476.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0108 801-06625                40.000  EACH|      59.00000       2360.00|      59.00000       2360.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0109 801-06640               164.000  EACH|      75.00000      12300.00|      75.00000      12300.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0110 801-06645                52.000  EACH|      25.00000       1300.00|      25.00000       1300.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0111 801-06710              1440.000  DAY |      10.00000      14400.00|      10.00000      14400.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0112 801-06775                        LUMP|  122000.00000     122000.00|   40000.00000      40000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0113 801-07118               556.000  LFT |       7.00000       3892.00|       7.00000       3892.00| 
  BARRICADE, III-A                        |                            |                            | 
0114 801-07119               720.000  LFT |       7.50000       5400.00|       7.50000       5400.00| 
  BARRICADE, III-B                        |                            |                            | 
0115 802-05701                56.000  LFT |      14.00000        784.00|      12.50000        700.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0116 802-76035                24.000  SFT |      12.00000        288.00|      15.50000        372.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,418,480.54                                                  ROUTE : I-90 
     CALL ORDER   : 631                     CONTRACT ID : BT-27152-A                   COUNTIES : ELKHART 
     LETTING DATE : 02/17/04  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1035114              |(5) 35-1057237              |                 
                                          |SUPERIOR CONSTRUCTION CO    |MCCOY, R.L., INC.           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0117 804-06771                80.000  EACH|      29.00000       2320.00|      14.00000       1120.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0118 805-01842                 4.000  EACH|     600.00000       2400.00|     780.00000       3120.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0119 805-06592               680.000  LFT |      11.00000       7480.00|       8.60000       5848.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0120 808-06694              6480.000  LFT |       0.24000       1555.20|       0.24000       1555.20| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                            |                            | 
0121 808-06713              1200.000  LFT |       0.13000        156.00|       0.13000        156.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0122 808-06714              1200.000  LFT |       0.13000        156.00|       0.13000        156.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0123 808-06716             13565.000  LFT |       0.25000       3391.25|       0.25000       3391.25| 
  LINE, REMOVE                            |                            |                            | 
0124 808-75002               700.000  LFT |       0.21000        147.00|       0.21000        147.00| 
  LINE, PAINT, BROKEN, WHITE, 6 IN.       |                            |                            | 
0125 808-75007              2800.000  LFT |       0.21000        588.00|       0.21000        588.00| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0126 808-75047              2800.000  LFT |       0.21000        588.00|       0.21000        588.00| 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            | 
0127 808-75078             24760.000  LFT |       0.50000      12380.00|       0.50000      12380.00| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                            |                            | 
0128 808-75996                36.000  EACH|      10.00000        360.00|      25.00000        900.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0129 808-75998                36.000  EACH|      49.50000       1782.00|      49.50000       1782.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  4,922,092.59|             $  4,962,971.83| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,922,092.59|             $  4,962,971.83| 
==================================================================================================================================== 



 


