
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/19/04 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,571.86                                                  ROUTE : SR 63 
     CALL ORDER   : 550                     CONTRACT ID : B -26256-B                   COUNTIES : VIGO 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :  115  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3384005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    947,825.69     100.0000% 
   2   35-1801998     CLR, INC.                                                              $    955,003.02     100.7572% 
   3   35-1111003     WHITE CONSTRUCTION, INC.                                               $  1,189,350.45     125.4819% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1801998              |(3) 35-1111003     
                                          |RAGLE, INC.                 |CLR, INC.                   |WHITE CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   10500.00000      10500.00|   12000.00000      12000.00|   21048.00000       21048.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1000.00000      12000.00|    1400.00000      16800.00|    1765.00000       21180.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   47000.00000      47000.00|   47500.00000      47500.00|   58316.00000       58316.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    9000.00000       9000.00|    9500.00000       9500.00|   26200.00000       26200.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               379.000  m2  |      10.00000       3790.00|      27.00000      10233.00|      11.60000        4396.40 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51330                        LUMP|   20200.00000      20200.00|   16000.00000      16000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02070              3695.000  m3  |      16.50000      60967.50|      10.50000      38797.50|      12.00000       44340.00 
  BORROW                                  |                            |                            | 
0008 203-51223                78.000  m3  |      12.00000        936.00|      28.00000       2184.00|      22.00000        1716.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0009 205-06931                94.000  Mg  |      20.00000       1880.00|      20.00000       1880.00|      36.00000        3384.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06936                53.000  Mg  |      20.00000       1060.00|      31.00000       1643.00|      66.00000        3498.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0011 205-06937               800.000  m   |       3.50000       2800.00|       5.80000       4640.00|       6.00000        4800.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51230                 4.000  m3  |      50.00000        200.00|     294.75000       1179.00|      65.00000         260.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 206-93520               202.000  m2  |     180.00000      36360.00|     284.00000      57368.00|     120.00000       24240.00 
  TEMPORARY SHEET PILING                  |                            |                            | 
0014 207-07500              1100.000  m2  |       4.50000       4950.00|       7.25000       7975.00|      25.00000       27500.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,571.86                                                  ROUTE : SR 63 
     CALL ORDER   : 550                     CONTRACT ID : B -26256-B                   COUNTIES : VIGO 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1801998              |(3) 35-1111003     
                                          |RAGLE, INC.                 |CLR, INC.                   |WHITE CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 207-07503              1820.000  m2  |       2.00000       3640.00|       4.00000       7280.00|       9.00000       16380.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0016 211-07454                 2.600  m3  |      30.00000         78.00|      62.00000        161.20|     115.00000         299.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 213-08058                 5.200  m3  |     120.00000        624.00|     375.00000       1950.00|     360.00000        1872.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0018 301-07448              3275.000  Mg  |      15.00000      49125.00|      13.50000      44212.50|      22.00000       72050.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 306-08034               532.000  m2  |       8.00000       4256.00|       3.25000       1729.00|       8.50000        4522.00 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0020 402-07432               770.000  Mg  |      50.33000      38754.10|      49.00000      37730.00|      33.00000       25410.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0021 402-07433               545.000  Mg  |      57.18000      31163.10|      63.50000      34607.50|      75.00000       40875.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 402-07435              1073.000  Mg  |      46.34000      49722.82|      51.00000      54723.00|      57.00000       61161.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 402-07438               417.000  Mg  |      54.03000      22530.51|      78.00000      32526.00|      67.00000       27939.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0024 402-07441              1335.000  Mg  |      51.47000      68712.45|      51.00000      68085.00|      67.00000       89445.00 
  HMA BASE, TYPE B                        |                            |                            | 
0025 404-05511              1420.000  m2  |       3.61000       5126.20|       4.50000       6390.00|       2.50000        3550.00 
  SEAL COAT, 2                            |                            |                            | 
0026 405-05518              3200.000  m2  |       1.09000       3488.00|       0.19000        608.00|       1.00000        3200.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0027 406-05521             10550.000  m2  |       0.14000       1477.00|       0.12000       1266.00|       0.11000        1160.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 601-01128                 4.000  EACH|     975.00000       3900.00|    1080.00000       4320.00|    1200.00000        4800.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0029 601-01740                 1.000  EACH|    1775.00000       1775.00|    1970.00000       1970.00|    2300.00000        2300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0030 601-02206                60.960  m   |      48.00000       2926.08|      53.00000       3230.88|     197.00000       12009.12 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0031 601-94689                 3.000  EACH|    2075.00000       6225.00|    2300.00000       6900.00|    3185.00000        9555.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97080                 4.000  EACH|    2000.00000       8000.00|    2220.00000       8880.00|    2114.00000        8456.00 
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            | 
0033 601-99105               123.825  m   |      42.25000       5231.61|      46.70000       5782.63|     175.00000       21669.38 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0034 602-06729                 6.000  EACH|       6.00000         36.00|      48.00000        288.00|      22.00000         132.00 
  BARRIER DELINEATOR                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,571.86                                                  ROUTE : SR 63 
     CALL ORDER   : 550                     CONTRACT ID : B -26256-B                   COUNTIES : VIGO 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1801998              |(3) 35-1111003     
                                          |RAGLE, INC.                 |CLR, INC.                   |WHITE CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 606-07484               776.000  m   |       3.00000       2328.00|       3.00000       2328.00|       5.00000        3880.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0036 609-06259               149.880  m2  |      65.00000       9742.20|     110.00000      16486.80|      85.00000       12739.80 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0037 610-07486               220.000  Mg  |      89.53000      19696.60|     125.00000      27500.00|     110.00000       24200.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 611-06497                 2.000  EACH|     165.00000        330.00|     183.00000        366.00|     150.00000         300.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0039 615-06490                21.000  EACH|     110.00000       2310.00|     100.00000       2100.00|     150.00000        3150.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0040 615-06505                 8.000  EACH|     495.00000       3960.00|     290.00000       2320.00|     600.00000        4800.00 
  MONUMENT, B                             |                            |                            | 
0041 616-02320              1614.000  m2  |       2.00000       3228.00|       2.35000       3792.90|       2.25000        3631.50 
  GEOTEXTILES                             |                            |                            | 
0042 616-06405               570.000  Mg  |      18.00000      10260.00|      22.35000      12739.50|      27.00000       15390.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0043 616-06451               534.000  Mg  |      18.00000       9612.00|      23.65000      12629.10|      28.00000       14952.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0044 621-01004                 2.000  EACH|     600.00000       1200.00|     665.00000       1330.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0045 621-06545                 0.650  Mg  |     370.00000        240.50|     535.00000        347.75|     515.00000         334.75 
  FERTILIZER                              |                            |                            | 
0046 621-06548                 6.000  kg  |      72.01000        432.06|      78.25000        469.50|      90.00000         540.00 
  SEED MIXTURE, CV                        |                            |                            | 
0047 621-06553                95.000  kg  |       7.10000        674.50|      10.25000        973.75|       9.00000         855.00 
  SEED MIXTURE, R                         |                            |                            | 
0048 621-06557                36.000  kg  |       9.85000        354.60|      14.00000        504.00|      12.00000         432.00 
  SEED MIXTURE, T                         |                            |                            | 
0049 621-06565                 3.300  Mg  |     440.00000       1452.00|     635.00000       2095.50|     555.00000        1831.50 
  MULCHING MATERIAL                       |                            |                            | 
0050 621-06574                51.900  m2  |      51.00000       2646.90|      73.00000       3788.70|      65.00000        3373.50 
  SODDING                                 |                            |                            | 
0051 621-52448                15.000  EACH|      28.00000        420.00|      31.00000        465.00|      25.00000         375.00 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0052 622-52436                 3.000  EACH|      28.00000         84.00|      31.00000         93.00|      25.00000          75.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0053 622-91786               100.000  EACH|       8.00000        800.00|       8.80000        880.00|      10.00000        1000.00 
  SEEDLING                                |                            |                            | 
0054 701-51190               384.600  m   |      70.00000      26922.00|      75.00000      28845.00|     107.00000       41152.20 
  PILE, STEEL H, HP 250 X 62              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,571.86                                                  ROUTE : SR 63 
     CALL ORDER   : 550                     CONTRACT ID : B -26256-B                   COUNTIES : VIGO 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1801998              |(3) 35-1111003     
                                          |RAGLE, INC.                 |CLR, INC.                   |WHITE CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 701-91792                24.000  EACH|     250.00000       6000.00|      78.00000       1872.00|     100.00000        2400.00 
  PILE TIP, STEEL H                       |                            |                            | 
0056 701-97805                50.400  m   |     350.00000      17640.00|     460.00000      23184.00|     350.00000       17640.00 
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            | 
  ENCASED, HP 250 X 62                    |                            |                            | 
0057 703-06029             13356.000  kg  |       1.50000      20034.00|       1.95000      26044.20|       1.00000       13356.00 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0058 703-51030              6912.000  kg  |       1.30000       8985.60|       1.65000      11404.80|       1.65000       11404.80 
  REINFORCING STEEL                       |                            |                            | 
0059 704-51002               122.500  m3  |     600.00000      73500.00|     698.50000      85566.25|     750.00000       91875.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0060 706-05733                 4.000  EACH|     950.00000       3800.00|     990.00000       3960.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0061 706-51020                10.300  m3  |     400.00000       4120.00|     750.00000       7725.00|     550.00000        5665.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0062 709-51821                        LUMP|    2000.00000       2000.00|    1700.00000       1700.00|    1750.00000        1750.00 
  SURFACE SEAL                            |                            |                            | 
0063 713-51335                        LUMP|  177500.00000     177500.00|  103400.00000     103400.00|  205750.00000      205750.00 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0064 715-05169                16.000  m   |      65.00000       1040.00|      77.00000       1232.00|     152.00000        2432.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0065 715-46005                 1.000  EACH|     600.00000        600.00|     370.00000        370.00|     710.00000         710.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0066 801-04308                 2.000  EACH|     450.00000        900.00|     570.00000       1140.00|     565.00000        1130.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06203              2288.000  m   |       0.68000       1555.84|       0.72000       1647.36|       1.00000        2288.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0068 801-06207              1968.000  m   |       2.95000       5805.60|       2.70000       5313.60|       3.75000        7380.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0069 801-06640                18.000  EACH|     167.00000       3006.00|     175.00000       3150.00|     210.00000        3780.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0070 801-06645                 6.000  EACH|      82.00000        492.00|      50.00000        300.00|     105.00000         630.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0071 801-06649                62.000  EACH|       4.00000        248.00|       6.00000        372.00|       5.00000         310.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            | 
0072 801-07118                24.000  m   |      42.00000       1008.00|      75.00000       1800.00|      56.00000        1344.00 
  BARRICADE, III-A                        |                            |                            | 
0073 808-06712               166.000  m   |       0.68000        112.88|       1.75000        290.50|       1.00000         166.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0074 808-06713              1328.000  m   |       0.68000        903.04|       1.00000       1328.00|       1.00000        1328.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,571.86                                                  ROUTE : SR 63 
     CALL ORDER   : 550                     CONTRACT ID : B -26256-B                   COUNTIES : VIGO 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1801998              |(3) 35-1111003     
                                          |RAGLE, INC.                 |CLR, INC.                   |WHITE CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 808-06714               650.000  m   |       0.68000        442.00|       1.20000        780.00|       1.00000         650.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0076 808-06716               268.000  m   |       2.75000        737.00|       1.20000        321.60|       3.50000         938.00 
  LINE, REMOVE                            |                            |                            | 
0077 808-75996                28.000  EACH|       5.00000        140.00|       4.00000        112.00|      16.00000         448.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0078 808-75998                56.000  EACH|      38.00000       2128.00|      28.50000       1596.00|      50.00000        2800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    947,825.69|             $    955,003.02|                $  1,189,350.45 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    947,825.69|             $    955,003.02|                $  1,189,350.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 14 
     CALL ORDER   : 560                     CONTRACT ID : B -27172-B                   COUNTIES : JASPER 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/23/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4237011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    464,401.80     100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   828,492.94                                                  ROUTE : I-65 
     CALL ORDER   : 570                     CONTRACT ID : B -27613-B                   COUNTIES : MARION 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/18/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 06530CD 
                                                                                                  06530CD 
                                                                                                  06530CD 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $    832,579.40     100.0000% 
==================================================================================================================================== 
                                          |(1) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|     500.00000        500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1745.23000      10471.38|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   41628.97000      41628.97|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-51328                        LUMP|    5911.32000       5911.32|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0005 202-51328                        LUMP|   15097.44000      15097.44|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0006 202-51328                        LUMP|   12145.55000      12145.55|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0007 202-51328                        LUMP|   10288.79000      10288.79|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0008 210-07006                        LUMP|   24973.90000      24973.90|                            | 
  RESET LIGHTING                          |                            |                            | 
0009 601-07024                 2.000  EACH|   13062.17000      26124.34|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0010 602-06646              1050.000  LFT |      23.47000      24643.50|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0011 619-95315                        LUMP|    2374.94000       2374.94|                            | 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   828,492.94                                                  ROUTE : I-65 
     CALL ORDER   : 570                     CONTRACT ID : B -27613-B                   COUNTIES : MARION 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 619-95315                        LUMP|    4156.15000       4156.15|                            | 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            | 
  STR. NO. 2                              |                            |                            | 
0013 619-95315                        LUMP|    4749.88000       4749.88|                            | 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0014 619-95315                        LUMP|    3562.41000       3562.41|                            | 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0015 702-51090              1814.000  LBS |      13.06000      23690.84|                            | 
  BRONZE PLATES                           |                            |                            | 
0016 702-51863               100.000  EACH|      13.08000       1308.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0017 702-51875               365.000  SFT |      64.86000      23673.90|                            | 
  CONCRETE, A, MODIFIED , HIGH EARLY      |                            |                            | 
  STRENGTH                                |                            |                            | 
0018 703-01540               112.000  EACH|      13.34000       1494.08|                            | 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0019 703-51030              8546.000  LBS |       1.24000      10597.04|                            | 
  REINFORCING STEEL                       |                            |                            | 
0020 711-51035              1906.000  LBS |       4.17000       7948.02|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0021 713-51820                        LUMP|   22301.30000      22301.30|                            | 
  TEMPORARY SUPPORT , STR. NO. 1          |                            |                            | 
0022 713-51820                        LUMP|   28857.14000      28857.14|                            | 
  TEMPORARY SUPPORT , STR. NO. 2          |                            |                            | 
0023 713-51820                        LUMP|   33453.35000      33453.35|                            | 
  TEMPORARY SUPPORT , STR. NO. 3          |                            |                            | 
0024 713-51820                        LUMP|   25366.38000      25366.38|                            | 
  TEMPORARY SUPPORT , STR. NO. 4          |                            |                            | 
0025 722-51401              1712.000  SFT |     132.87000     227473.44|                            | 
  BRIDGE DECK PATCHING, FULL DEPTH , HIGH |                            |                            | 
  EARLY STRENGTH                          |                            |                            | 
0026 722-51852               570.000  SFT |      47.28000      26949.60|                            | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH ,   |                            |                            | 
  HIGH EARLY STRENGTH                     |                            |                            | 
0027 801-03290                 7.000  EACH|    1721.83000      12052.81|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0028 801-04308                 2.000  EACH|     207.81000        415.62|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0029 801-06208             76870.000  LFT |       0.90000      69183.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  5 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/19/04 
                                                                                                                   PAGE : 570 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   828,492.94                                                  ROUTE : I-65 
     CALL ORDER   : 570                     CONTRACT ID : B -27613-B                   COUNTIES : MARION 
     LETTING DATE : 06/15/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 05-0558668              |                            |                 
                                          |WEDDLE BROTHERS HIGHWAY GROU|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0030 801-06625                52.000  EACH|     175.75000       9139.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0031 801-06640                74.000  EACH|     100.94000       7469.56|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06645                12.000  EACH|      95.00000       1140.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0033 801-06710                32.000  DAY |      35.62000       1139.84|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0034 801-06775                        LUMP|   85425.31000      85425.31|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 801-07118                48.000  LFT |      10.69000        513.12|                            | 
  BARRICADE, III-A                        |                            |                            | 
0036 801-09133                 4.000  EACH|    4749.88000      18999.52|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0037 808-06695              3526.000  LFT |       0.51000       1798.26|                            | 
  LINE, PAINT, SOLID, WHITE, 5 IN.        |                            |                            | 
0038 808-06716              7656.000  LFT |       0.45000       3445.20|                            | 
  LINE, REMOVE                            |                            |                            | 
0039 808-75001              2570.000  LFT |       0.51000       1310.70|                            | 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            | 
0040 808-75046              1580.000  LFT |       0.51000        805.80|                            | 
  LINE, PAINT, SOLID, YELLOW, 5 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    832,579.40|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    832,579.40|                            | 
==================================================================================================================================== 



 


