| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 450 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOMRD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/17/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1202011
1202007
1202011
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 351698047 GRADEX, | NC. $ 10, 987, 762. 63 100. 0000%
2 351139301 E & B PAVING |NC $ 11,133, 139. 14 101. 3230%
| (1) 351698047 | (2) 351139301 |
| GRADEX, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105-06845 LUMP|  175000. 00000 175000. 00|  236934. 59000 236934. 59
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 30.000 M | 2200. 00000 66000. 00| 2220. 42000 66612. 60|
FIELD CFFI CE, B | | |
0003 108-01614 LUMP|  11250. 00000 11250.00]  15960. 00000 15960. 00|
PARTNERI NG OVERHEAD | | |
0004 110-01001 LUMP|  550000. 00000 550000. 00]  565270. 00000 565270. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201-52370 LUMP|  220000. 00000 220000. 00|  126000. 00000 126000. 00|
CLEARI NG RI GHT CF WAY | [
0006 202-02240 58619.800 n2 | 7.00000 410338. 60| 7. 35000 430855. 53|
PAVEMENT REMOVAL | | [
0007 202-02278 4548.000 m | 24. 00000 109152. 00| 25. 20000 114609. 60|
CURB, CONCRETE, REMOVE | | |
0008 202-02286 1.000 EACH 9000. 00000 9000. 00| 9450. 00000 9450. 00|
PRESENT STRUCTURE, REMOVE , STR NO. 1 | |
0009 202-02286 1.000 EACH 7000. 00000 7000. 00| 7350. 00000 7350. 00|
PRESENT STRUCTURE, REMOVE , STR NO 13A| [ |
0010 202-02286 1.000 EACH  15000. 00000 15000. 00|  15750. 00000 15750. 00|
PRESENT STRUCTURE, REMOVE , STR NO. 4 | | [
0011 202-52710 4612.300 n2 | 5. 38000 24814. 17| 5. 65000 26059. 50|
S| DEWALK, CONCRETE, REMOVE | | [
0012 202-78515 LUMP| 2625. 00000 2625. 00| 3675. 00000 3675. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0013 202-91385 15. 000 EACH| 415. 00000 6225. 00| 435. 75000 6536. 25|

I NLET, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/19/04
PAGE : 450 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (1) 35- 1698047 | (2) 35-1139301 [
| GRADEX, | NC. |E & B PAVING |NC. |
LINE NO/ |TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e m o e e et e e et e e m o e o e e e e e e e e e e e e e e e eemee—eeooo-
0014 202-92607 18.000 EACH 21. 00000 378. 00| 21. 00000 378. 00|
SI GN POST, CHANNEL, REMOVE | | |
0015 202-93047 7.000 EACH 565. 00000 3955. 00| 593. 25000 4152. 75|
MANHOLE, REMOVE | | |
0016 203-02000 37483.000 n8 | 26. 00000 974558. 00| 27.62000  1035280. 46|
EXCAVATI ON,  COVMON | | |
0017 205-06931 12.000 My | 29. 00000 348. 00| 30. 45000 365. 40|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0018 205-06933 4.000 EACH 68. 00000 272. 00| 68. 25000 273. 00|
TEMPORARY Di TCH | NLET PROTECTI ON | [ [
0019 205-06936 20.000 My | 30. 00000 600. 00| 31. 50000 630. 00|
TEMPORARY SEDI MENT TRAP | | |
0020 205-06937 676.200 m | 4.50000 3042. 90| 4. 54000 3069. 95|
TEMPORARY SI LT FENCE | | |
0021 206-51230 3183.000 n8 | 9. 50000 30238. 50| 27. 62000 87914. 46|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0022 207-07498 67009.000 n2 | 4. 00000 268036. 00| 4. 67000 312932. 03|
SUBGRADE TREATMENT, TYPE A | | |
0023 210-07095 LUMP|  95000. 00000 95000.00]  99750. 00000 99750. 00|
TEMPORARY ACCESS TO PRI VATE DRI VE [ [ [
0024 211-07454 14323.000 n8 | 20. 00000 286460. 00| 21. 00000 300783. 00|
STRUCTURE BACKFI LL | | [
0025 213-52830 954.000 n8 | 73. 40000 70023. 60| 77. 07000 73524. 78|
FLOMBLE MORTAR | | |
0026 303-01180 2091.100 My | 15. 00000 31366. 50] 15. 75000 32934. 83|
COVPACTED AGGREGATE, NO 53 | | |
0027 303-07449 195.600 My | 68. 00000 13300. 80| 65. 00000 12714. 00|
COVPACTED AGGREGATE, NO 73 | | |
0028 306-08034 864.000 n2 | 5. 25000 4536. 00| 8. 40000 7257. 60|
M LLING ASPHALT, 38 mm | | [
0029 401-06264 LUMP|  10500. 00000 10500. 00|  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA [ [ [
0030 401-07333 2842.000 My | 60. 90000 173077. 80| 58. 00000 164836. 00|
QC/ QA HMA, 2. 76, SURFACE, 9.5 nm | | |
0031 401-07333 2367.000 My | 60. 90000 144150. 30| 58. 00000 137286. 00|
QA HVA 2. 76, SURFACE, 9.5 nm 9.5 i | |
0032 401-07402 8683.000 My | 49. 35000 428506. 05| 47. 00000 408101. 00|
QA HVA 2, 76, | NTERMEDI ATE, 19.0 nmm | | |
0033 401-07407 2817.000 My | 52. 50000 147892. 50 50. 00000 140850. 00|
QA HVA, 2, 64, BASE, 25.0 mm | | i
0034 401-07423 22997.000 My | 43. 05000 990020. 85| 41. 00000 942877. 00|

QC/ QA HVA, 2, 64, BASE, 19.0 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 450 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT 1D : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351698047 | (2) 351139301 [
| GRADEX, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0035 401-07428 8988.000 My | 29. 40000 264247. 20 28. 00000 251664. 00|
QC/ QA HVA, 3, 70, BASE, 19.0 nm | | |
0036 405-05517 112.200 My | 210. 00000 23562. 00| 200. 00000 22440. 00|
ASPHALT FOR PRI ME COAT | | [
0037 406- 05520 675.800 My | 105. 00000 70959. 00| 100. 00000 67580. 00|
ASPHALT FOR TACK COAT | | |
0038 601-01704 2.000 EACH 2940. 00000 5880. 00| 2940. 00000 5880. 00|

GUARDRAI L TERM NAL SYSTEM W BEAM | [ I
CURVED, MODI FI ED | | I

0039 601-06854 1.000 EACH 2520. 00000 2520. 00| 2415. 00000 2415. 00|
GUARDRAI L, WBEAM NESTED | | |
0040 601-94689 2.000 EACH 2730. 00000 5460. 00| 2730. 00000 5460. 00|
GUARDRAI L END TREATMENT, CS | | |
0041 601-99105 108.008 m | 42.00000 4536. 34| 42. 00000 4536. 34|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0042 603-06045 213.000 m | 50. 60000 10777. 80| 50. 61000 10779. 93|
FENCE, CHAIN LINK, 1220 nm | | |
0043 604- 06069 390.000 n2 | 100. 00000 39000. 00| 115. 50000 45045. 00|
CURB RAVP, CONCRETE | | [
0044 604-07894 82.000 n2 | 95. 00000 7790. 00| 110. 25000 9040. 50|
CURB RAVP, CONCRETE, A | | |
0045 604-07900 22.100 n2 | 115. 00000 2541. 50| 166. 95000 3689. 60|
CURB RANP, CONCRETE, F | | |
0046 604-07901 1056.000 n2 | 99. 00000 104544. 00| 138. 60000 146361. 60|
CURB RAVP. CONCRETE, G | | |
0047 604-07902 131.000 n2 | 105. 00000 13755. 00| 140. 70000 18431. 70|
CURB RAVP, CONCRETE, H | | |
0048 604-07903 79.000 n2 | 115. 00000 9085. 00| 152. 25000 12027. 75|
CURB RAMP, CONCRETE, K | | |
0049 604-44251 3.300 n8 | 1020. 00000 3366. 00| 1018. 50000 3361. 05
STEPS, CONCRETE | | |
0050 604-91531 8336.000 n2 | 31. 50000 262584. 00| 31. 50000 262584. 00|
SI DEWALK, CONCRETE, 100 mm | | |
0051 605-06120 496.000 m | 150. 00000 74400. 00| 150. 00000 74400. 00|
CURB, CONCRETE | | |
0052 605-06125 11.000 m | 150. 00000 1650. 00| 150. 00000 1650. 00|
CURB, CONCRETE, MODI FI ED | [ |
0053 605-06140 6775.500 m | 52. 00000 352326. 00| 51. 00000 345550. 50]
CURB AND GUTTER, CONCRETE | | [
0054 605-06155 75.000 m | 75. 00000 5625. 00| 69. 00000 5175. 00|

CURB AND GUTTER, CONCRETE, MODI FI ED | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 450 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351698047 | (2) 351139301 [
| GRADEX, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et et et e e e e e e e e e e e e e e e e e e e e emmeemeeoo-
0055 605- 06205 50.000 m | 120. 00000 6000. 00| 114. 00000 5700. 00|
CENTER CURB, B, CONCRETE | |
0056 607-90826 2.000 EACH 2400. 00000 4800. 00| 2136. 00000 4272. 00|
GUTTER TURNOUT, CONCRETE | | [
0057 610-07486 745.700 My | 131. 25000 97873. 13| 125. 00000 93212. 50|
HVA FOR APPROACHES, TYPE A | | |
0058 610-07487 2934.600 My | 84. 00000 246506. 40| 80. 00000 234768. 00|
HVA FOR APPROACHES, TYPE B | | |
0059 611-03319 167.000 ne 78. 75000 13151. 25| 75. 00000 12525. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
PLAIN, H GH EARLY STRENGTH, 150 nm | | |
0060 611-05330 7750.800 n2 | 68. 25000 528992. 10| 65. 00000 503802. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | [
0061 611-06497 42.000 EACH 126. 00000 5292. 00| 126. 00000 5292. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0062 611-06498 4.000 EACH 168. 00000 672. 00| 168. 00000 672. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0063 615- 06490 101.000 EACH 110. 25000 11135. 25| 110. 25000 11135. 25|
RIGHT OF WAY MARKER | | |
0064 615- 06505 21.000 EACH 420. 00000 8820. 00| 420. 00000 8820. 00|
MONUMENT, B | | |
0065 616-02320 766.000 n2 | 1. 75000 1340. 50| 1. 84000 1409. 44|
GEOTEXTI LES | | [
0066 616-05688 1407.000 My | 37. 00000 52059. 00| 38. 85000 54661. 95|
RI PRAP, CLASS 1 | | [
0067 616-06405 159.000 My | 25. 00000 3975. 00| 26. 25000 4173. 75|
Rl PRAP, REVETMENT | | |
0068 621-01004 4.000 EACH 210. 00000 840. 00| 210. 00000 840. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0069 621-02770 2000.000 2 | 1. 85000 3700. 00| 1. 85000 3700. 00|
ERCS| ON CONTROL BLANKET | | |
0070 621-04258 11.000 kg | 111. 00000 1221. 00| 111. 30000 1224. 30|
SEED M XTURE , HERBACEQUS | | |
0071 621-06548 3.000 kg | 58. 00000 174. 00| 57. 75000 173. 25|
SEED M XTURE, CV | | |
0072 621-06553 6.000 kg | 73. 00000 438. 00| 72. 98000 437. 88|
SEED M XTURE, R | | [
0073 621-06567 415.000 kL | 2. 10000 871. 50| 2. 10000 871. 50|
|

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 450 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351698047 | (2) 351139301 [
| GRADEX, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0074 621-06575 31506. 000 n2 | 3. 50000 110271. 00| 3. 57000 112476. 42|
SODDI NG, NURSERY | | |
0075 622-91786 320.000 EACH| 9. 98000 3193. 60| 9. 98000 3193. 60|
SEEDLI NG | [ [
0076 714-02544 12.000 EACH 7800. 00000 93600. 00| 8190. 00000 98280. 00|
W NGMLL, PRECAST CONCRETE | | |
0077 714-08108 25.600 m | 4625. 00000 118400. 00 4856. 25000 124320. 00|
CULVERT, PRECAST, THREE- S| DED, | | |
REI NFORCED CONCRETE, 5480 nm X 2740 mm | | |
0078 714-08111 53.000 m | 4500. 00000 238500. 00| 4725. 00000 250425. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5480 mm X 2440 mm | [ |
0079 715-05024 692.000 m | 195. 00000 134940. 00| 204. 75000 141687. 00|
PIPE, TYPE 2, O RCULAR 900 nm | | [
0080 715-05048 9106.000 m | 9. 95000 90604. 70| 10. 45000 95157. 70|
PIPE, TYPE 4, CIRCULAR 150 nm [ [ [
0081 715-05053 13.000 m | 80. 00000 1040. 00| 84. 00000 1092. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0082 715-05149 3937.000 m | 88. 00000 346456. 00| 92. 40000 363778. 80|
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0083 715-05151 197.000 m | 97. 00000 19109. 00| 101. 85000 20064. 45|
PIPE, TYPE 2, CIROULAR 375 nm | [ |
0084 715-05152 936.000 m | 108. 00000 101088. 00| 113. 40000 106142. 40|
PIPE, TYPE 2, CROULAR 450 nm | [ [
0085 715-05154 1036.000 m | 127. 00000 131572. 00| 133. 35000 138150. 60|
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |
0086 715-05156 352.000 m | 160. 00000 56320. 00| 168. 00000 59136. 00|
PIPE, TYPE 2, CIRCULAR 750 nm [ [ |
0087 715-05159 145.000 m | 245. 00000 35525. 00| 257. 25000 37301. 25]
PI PE, TYPE 2, G RCULAR 1050 mm | | |
0088 715-05161 2.000 m | 570. 00000 1140. 00| 598. 50000 1197. 00|
PI PE, TYPE 2, G RCULAR 1200 mm | | |
0089 715-05408 5.000 m | 115. 00000 575. 00| 120. 75000 603. 75|
Pl PE, SANI TARY SEWER, 200 nm [ | [
0090 715-05411 571.000 m | 175. 00000 99925. 00| 183. 75000 104921. 25|
Pl PE, SANI TARY SEWER 300 mm | [ [
0091 715-05711 203.000 m | 150. 00000 30450. 00| 157. 50000 31972. 50|
Pl PE, SANI TARY SEWER 150 mm | | |
0092 715-05768 2.000 m | 511. 00000 1022. 00| 536. 55000 1073. 10|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=60, | | |

300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 450 -6
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 11, 002, 489. 81 ROUTE : 22
CALL CRDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (1) 35- 1698047 | (2) 351139301 |
| GRADEX, | NC. | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0093 715-05770 70.000 m | 88. 00000 6160. 00| 92. 40000 6468. 00|
Pl PE, REI NFORCED CONCRETE, |11, DQ 3=75, | [ |
300 mm | | |
0094 715-46000 6. 000 EACH 495, 00000 2970. 00| 519. 75000 3118. 50|
Pl PE END SECTI ON, 300 nm | [ |
0095 718- 06532 2000.000 m | 3. 00000 6000. 00| 3. 15000 6300. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0096 718-94889 1805.000 nB8 | 35. 00000 63175. 00| 36. 75000 66333. 75|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0097 718-99153 17418.000 n2 | 0. 91000 15850. 38| 0. 96000 16721. 28|
GEOTEXTI LES FOR UNDERDRAI N | | |
0098 720-03194 1. 000 EACH| 4000. 00000 4000. 00| 4200. 00000 4200. 00|
MANHOLE , M200, DROP | | |
0099 720- 03757 2.000 EACH 1800. 00000 3600. 00| 1890. 00000 3780. 00|
MANHOLE, C15 | | |
0100 720-03878 7.000 EACH 1900. 00000 13300. 00| 1995. 00000 13965. 00|
MANHOLE, C200 | | |
0101 720-44000 36.000 EACH 550. 00000 19800. 00| 577. 50000 20790. 00|
CASTI NG ADJUST TO GRADE | | |
0102 720-45030 4.000 EACH 1500. 00000 6000. 00| 1575. 00000 6300. 00|
I NLET, E7 | | |
0103 720- 45055 32.000 EACH 1800. 00000 57600. 00| 1890. 00000 60480. 00|
I NLET, MLO | | |
0104 720-45075 6.000 EACH| 2000. 00000 12000. 00| 2100. 00000 12600. 00|
I NLET, R13 | | |
0105 720-45145 92.000 EACH 1600. 00000 147200. 00| 1680. 00000 154560. 00|
I NLET, J10, MODI FI ED | | |
0106 720-45265 7.000 EACH 1100. 00000 7700. 00| 1155. 00000 8085. 00|
Pl PE CATCH BASIN, 375 mm | | |
0107 720-45410 62.000 EACH 1700. 00000 105400. 00| 1785. 00000 110670. 00|
MANHOLE, C4 | | |
0108 720-45415 1.000 EACH 6000. 00000 6000. 00| 6300. 00000 6300. 00|
MANHOLE, D4 | | |
0109 720-45425 1.000 EACH 10000. 00000 10000. 00| 10500. 00000 10500. 00|
MANHOLE, F4 | | |
0110 720-45605 1.000 m | 960. 00000 960. 00| 1008. 00000 1008. 00|
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0111 720-91110 3.000 EACH 7900. 00000 23700. 00| 8295. 00000 24885. 00|
MANHOLE, N4 | | |
0112 720-91973 8.000 EACH 3000. 00000 24000. 00| 3150. 00000 25200. 00|

MANHOLE, H4 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 450 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351698047 | (2) 351139301 [
| GRADEX, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0113 720-93411 1.000 EACH 1600. 00000 1600. 00| 1680. 00000 1680. 00|
INLET, C15, MODIFl ED | | [
0114 720-94432 2.000 EACH 1700. 00000 3400. 00| 1785. 00000 3570. 00|
MANHOLE, C7 | [ [
0115 720-94612 6.000 EACH 3500. 00000 21000. 00| 3675. 00000 22050. 00|
MANHOLE, K4 | | |
0116 720-95422 21.000 EACH 3400. 00000 71400. 00| 3570. 00000 74970. 00|
MANHOLE, J4 | | |
0117 720-98174 89.000 EACH 1700. 00000 151300. 00| 1785. 00000 158865. 00|
I NLET, B15 | | |
0118 720- 98555 46.000 EACH 1700. 00000 78200. 00| 1785. 00000 82110. 00|
I NLET, C15 | | [
0119 722-51842 56.000 n2 | 94. 50000 5292. 00| 94. 50000 5292. 00|
BRI DGE DECK OVERLAY | | |
0120 722-51846 3.000 n8 | 434. 50000 1303. 50| 434. 50000 1303. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0121 801-04308 30.000 EACH 415. 00000 12450. 00| 393. 75000 11812. 50]|
ROAD CLOSURE S| GN ASSEMBLY | | |
0122 801- 06625 156.000 EACH 194. 00000 30264. 00| 183. 75000 28665. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0123 801- 06640 29.000 EACH 404. 00000 11716. 00| 262. 50000 7612. 50|
CONSTRUCTI ON SI GN, A | | |
0124 801-06775 LUMP|  385000. 00000 385000. 00|  318000. 00000 318000. 00|
MAI NTAI NI NG TRAFFI C | | [
0125 801-07119 652.000 m | 89. 00000 58028. 00| 65. 10000 42445, 20|
BARRI CADE, I11-B | | [
0126 802-04094 5.000 EACH 8550. 00000 42750. 00| 8526. 00000 42630. 00|
SINGLE ARM FOR OVERHEAD S| GN STRUCTURE, | | |
CANTI LEVER | | [
0127 802- 76025 78.070 n2 | 107. 00000 8353. 49| 107. 10000 8361. 30|

SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm THI CKNESS | | |
0128 802- 76035 61.950 n2 | 100. 00000 6195. 00| 99. 75000 6179. 51
SIGN, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND 2. 54 nm THI CKNESS | | |
0129 802- 76045 21.710 n2 | 189. 00000 4103. 19 189. 00000 4103. 19|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |

0130 802- 76055 963.200 m | 10. 50000 10113. 60| 10. 50000 10113. 60|
SIGN POST, A | | I
0131 802-76065 42.300 m | 11. 00000 465. 30| 10. 71000 453, 03|

SI GN POST, B | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 450 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES : HOWARD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351698047 | (2) 351139301 [
| GRADEX, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0132 805-01421 2.000 EACH 399. 00000 798. 00| 399. 00000 798. 00|
SERVI CE PO NT RI SER AND WEATHERHEAD, | | |
FURNI SH | | |
0133 805-01815 16. 000 EACH 1890. 00000 30240. 00| 1890. 00000 30240. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0134 805-01842 39.000 EACH 820. 00000 31980. 00| 840. 00000 32760. 00|
HANDHOLE, S| GNAL | | |
0135 805-01844 1080.000 m | 63. 00000 68040. 00| 63. 00000 68040. 00|
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | |
0136 805-01879 4.000 EACH 420. 00000 1680. 00| 420. 00000 1680. 00|
SI GNAL SERVI CE, | NSTALL | | |
0137 805- 02087 LUVP| 800. 00000 800. 00| 787. 50000 787. 50|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0138 805- 02152 26.000 EACH 294. 00000 7644. 00| 294. 00000 7644. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | [ [
0139 805-02445 4.000 EACH 8610. 00000 34440. 00| 8925. 00000 35700. 00|
CONTROLLER CABI NET, P1 | | |
0140 805-78205 34.000 EACH 557. 00000 18938. 00| 556. 50000 18921. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0141 805- 78415 16. 000 EACH 1575. 00000 25200. 00| 1732. 50000 27720. 00|
SPAN, CATENARY, AND TETHER | | |
0142 805- 78420 16.000 EACH 179. 00000 2864. 00| 178. 50000 2856. 00|
DI SCONNECT HANGER | | |
0143 805- 78467 97.000 m | 5. 00000 485. 00| 5. 04000 488. 88|
SI GNAL CABLE, 3C 8GA. | | |
0144 805- 78480 750.000 m | 4. 20000 3150. 00| 4. 20000 3150. 00|
SIGNAL CABLE, 3C 14GA | | |
0145 805- 78485 1229.000 m | 4. 40000 5407. 60| 4.41000 5419. 89|
SI GNAL CABLE, 5C 14GA. | | |
0146 805- 78490 1315.000 m | 4. 60000 6049. 00| 4. 62000 6075. 30|
SI GNAL CABLE, 7C 14GA. | | |
0147 805- 78510 2215.000 m | 4. 20000 9303. 00| 4. 20000 9303. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0148 805- 78746 4925.000 m | 15. 00000 73875. 00| 15. 12000 74466. 00|
PREFORMED LOOP DETECTORS | | |
0149 805- 78900 1.000 EACH 399. 00000 399. 00| 399. 00000 399. 00|

PEDESTAL FOUNDATI N, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 450 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 11, 002, 489. 81 ROUTE : 22
CALL ORDER : 450 CONTRACT ID : R -25397-B COUNTI ES @ HOMRD
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1698047 | (2) 35 1139301 |
| GRADEX, | NC. |E & B PAVING, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o e e e et et e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0150 805- 78925 4.000 EACH 578. 00000 2312. 00| 577. 50000 2310. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0151 805-81032 12.000 EACH 2888. 00000 34656. 00| 2887. 50000 34650. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0152 805-81060 4.000 EACH 3415. 00000 13660. 00| 3412. 50000 13650. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0153 805-99162 1.000 EACH 441. 00000 441. 00| 441. 00000 441. 00|
SI GNAL PEDESTAL, 3.4 m |
0154 808- 05929 524.000 m 4.12000 2158. 88 3. 52000 1844. 48|

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 200 nm |
I
I

I

I

|
0155 808-06701 216.000 m 1. 52000 328. 32 0. 81000 174. 96|
LINE, THERMOPLASTI C, BROKEN, WH TE, [ [
100nm | |
0156 808-06703 758.000 m | 1. 07000 811. 06 0. 81000 613. 98]
LINE, THERVOPLASTIC, SOLID, WH TE, 100m | |
0157 808-75240 1225.000 m | 1. 31000 1604. 75| 0. 81000 992. 25
LINE, THERMOPLASTI C, BROKEN, YELLOW [ | [
100mm | | |
0158 808- 75245 9748.000 m | 0. 98000 9553. 04 0. 81000 7895. 88|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0159 808-75278 33.000 m | 4. 46000 147. 18| 5. 25000 173. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | | |
0160 808- 75297 250.000 m | 11. 03000 2757. 50] 10. 50000 2625. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | [
0161 808- 75320 93.000 EACH 56. 00000 5208. 00| 48. 04000 4467. 72

I

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0162 808- 75325 85.000 EACH 60. 00000 5100. 00| 70. 35000 5979. 75
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) |

I
0163 808- 75340 2.000 EACH 257. 00000 514. 00| 341. 25000 682. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR [ [ |
SECTI ON TOTALS [ $ 10, 987, 762. 63| $ 11,133, 139. 14
------------------------------------------ o m m e et o e e e et m e e e e e e e e e e e e e e e e e e e e e e e e e meemeaoo-

CONTRACT TOTALS | $ 10, 987, 762. 63| $ 11, 133, 139. 14|




| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 460 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 736, 247. 39 ROUTE :
CALL ORDER : 460 CONTRACT ID : R -26347-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9979019
6743117
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,735,989.00 100. 0000%
2 351875662 CRIDER & CRIDER |NC. $ 1,799,004.75 103. 6299%
3 350918397 RIETH RI LEY CONSTRUCTI ON $ 1,845, 756.84 106. 3230%
| (1) 351917625 | (2) 351875662 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | CRIDER & CRIDER | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S B
SECTI ON 0001  ENHANCEMENT, BI KE/ PEDESTRI AN FAC! LI TI ES
[ | |
0001 105-06845 LUMP|  35000. 00000 35000. 00|  70796. 75000 70796.75|  86154. 00000 86154. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MOS | 1500. 00000 18000. 00| 1000. 00000 12000. 00| 1989. 00000 23868. 00
FIELD OFFI CE, A [ [ [
0003 110-01001 LUMP|  86800. 00000 86800. 00|  75000. 00000 75000. 00|  174429. 00000 174429. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-01015 LUMP|  59000. 00000 59000. 00|  50000. 00000 50000. 00|  50000. 00000 50000. 00
CLEARI NG AND GRUBBI NG [ [ [
0005 202-07003 LUMP|  46000. 00000 46000.00|  50000. 00000 50000. 00|  58000. 00000 58000. 00
REMOVE AND REGRADE SW SHER ROAD | | [
APPROACH TO SR 225 | | |
0006 202-51330 LUMP| 850. 00000 850. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
PRESENT STRUCTURE, REMOVE , MOCK WALL | [ |
0007 203-02000 11013. 000 CYS | 13. 00000 143169. 00| 14. 00000 154182. 00| 15. 00000 165195. 00
EXCAVATI ON,  COMVON | | [
0008 203-02070 9804.000 CYS | 16. 00000 156864. 00| 9. 00000 88236. 00| 10. 00000 98040. 00
BORROW | | [
0009 205-06931 300.000 TON | 30. 00000 9000. 00| 25. 00000 7500. 00| 25. 00000 7500. 00
TEMPCRARY CHECK DAM REVETMENT R PRAP | [
0010 205- 06937 6500. 000 LFT | 1. 25000 8125. 00| 1. 75000 11375. 00| 1. 24000 8060. 00
TEMPORARY SI LT FENCE | | [
0011 210-03825 1.000 EACH  65000. 00000 65000. 00|  85000. 00000 85000. 00|  63200. 00000 63200. 00
SHELTER , PICNIC | | |
0012 210- 05758 LUMP|  356000. 00000 356000. 00|  450000. 00000 450000. 00|  353600. 00000 353600. 00
BU LDI NG , PUBLIC TO LET FACI LITY | |
0013 211-07454 180.000 CYS | 30. 00000 5400. 00| 20. 00000 3600. 00| 20. 00000 3600. 00

STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

06/ 19/ 04
460 -2

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 736, 247. 39 ROUTE
CALL ORDER : 460 CONTRACT ID : R -26347-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 1875662 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o o m e e n ot e e e e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0014 303-01180 10130.000 TON | 15. 00000 151950. 00| 15. 00000 151950. 00| 13. 34000 135134. 20
COVPACTED AGGREGATE, NO 53 | [
0015 303-60012 210.000 TON | 16. 00000 3360. 00| 15. 50000 3255. 00| 19. 48000 4090. 80
AGGREGATE, 2 [ [
0016 306-08033 245.000 SYS | 8. 00000 1960. 00| 4. 00000 980. 00| 7.79000 1908. 55
MLLING ASPHALT, 1 IN | | [
0017 306-08043 245.000 SYS | 8. 00000 1960. 00| 4. 00000 980. 00| 7.79000 1908. 55
M LLING TRANSI TI ON | | [
0018 401-07320 2161.000 TON | 40. 00000 86440. 00| 39. 00000 84279. 00| 48. 02000 103771. 22
QC/ QA HWVA, 1, 64, SURFACE, 9.5 nm | | |
0019 401-07389 2512.000 TON | 40. 00000 100480. 00| 42.00000 105504. 00| 41. 22000 103544. 64
QC/ QA HWVA, 1, 64, |NTERVEDI ATE, 19.0 nm | | |
0020 401-07406 4932.000 TON | 37. 00000 182484. 00| 38. 00000 187416. 00| 39. 74000 195997. 68
QC/ QA HMVA, 1, 64, BASE, 25.0 nm | |
0021 406- 05520 17.000 TON | 250. 00000 4250. 00| 250. 00000 4250. 00| 165. 00000 2805. 00
ASPHALT FOR TACK COAT | |
0022 604-90256 190.000 SYS | 59. 00000 11210. 00| 30.00000 5700. 00| 50. 00000 9500. 00
SI DEWALK, CONCRETE, 6 IN | | |
0023 615-06496 82.000 EACH 65. 00000 5330. 00| 100. 00000 8200. 00| 73. 00000 5986. 00
PARKI NG BARRI ER | |
0024 616-02320 190.000 SYS | 2.00000 380. 00| 3.00000 570. 00| 2. 20000 418. 00
GEOTEXTI LES | | |
0025 621-01004 2.000 EACH 400. 00000 800. 00| 750. 00000 1500. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0026 621-04258 150. 000 LBS | 210. 00000 31500. 00| 250. 00000 37500. 00| 210. 50000 31575. 00
SEED M XTURE , DNR M XTURE | | |
0027 621-06567 180.000 MG | 2. 00000 360. 00| 2. 50000 450. 00| 2.00000 360. 00
VATER [ |
0028 621-06574 23696. 000 SYS | 2. 50000 59240. 00| 3. 00000 71088. 00| 2. 45000 58055. 20
SODDI NG | | |
0029 715-05119 1087.000 LFT | 36. 00000 39132. 00| 28. 00000 30436. 00| 28. 00000 30436. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | |
0030 715-46005 16. 000 EACH 450. 00000 7200. 00| 400. 00000 6400. 00| 500. 00000 8000. 00
Pl PE END SECTION, 15 IN. | | |
0031 720-03194 2.000 EACH 200. 00000 400. 00| 400. 00000 800. 00| 425. 00000 850. 00
MANHOLE LID, NON-SLIP | [ [
0032 720- 44000 2.000 EACH 800. 00000 1600. 00| 250. 00000 500. 00| 250. 00000 500. 00
CASTING ADJUST TO GRADE | [ [
0033 720- 45030 3.000 EACH 2000. 00000 6000. 00| 1000. 00000 3000. 00| 1250. 00000 3750. 00

I NLET, E7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 736, 247. 39 ROUTE
CALL ORDER : 460 COONTRACT ID : R -26347-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1875662 | (3) 35-0918397
| M LESTONE CONTRACTCRS, L.P. | CRIDER & CRIDER | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0034 801-03290 3.000 EACH 120. 00000 360. 00| 150. 00000 450. 00| 120. 00000 360. 00
CONSTRUCTI ON SIGN, C | | |
0035 801-04308 3.000 EACH 250. 00000 750. 00| 225. 00000 675. 00| 250. 00000 750. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0036 801-06640 7.000 EACH 90. 00000 630. 00| 125. 00000 875. 00| 160. 00000 1120. 00
CONSTRUCTI ON SI GN, A | |
0037 801-06645 3.000 EACH 45. 00000 135. 00| 125. 00000 375. 00| 80. 00000 240. 00
CONSTRUCTI ON SI G\, B | | [
0038 801-07118 72.000 LFT | 8. 00000 576. 00| 20. 00000 1440. 00| 12. 00000 864. 00
BARRI CADE, I11-A | |
0039 801-07119 24.000 LFT | 11. 00000 264. 00| 20. 00000 480. 00| 15. 00000 360. 00
BARRI CADE, I11-B | [
0040 802- 03896 34.000 EACH 1200. 00000 40800. 00| 150. 00000 5100. 00| 1254. 00000 42636. 00
BOLLARD , HI NGED, 30 IN. | | [
0041 802- 76035 6.000 SFT | 25. 00000 150. 00| 52. 00000 312. 00| 48. 00000 288. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0042 802-96248 50.000 LFT | 21. 00000 1050. 00| 17. 00000 850. 00| 14. 00000 700. 00
POST, WOOD, 4 IN. X 4 IN. | [
0043 807-06896 3.000 EACH 1600. 00000 4800. 00| 7500. 00000 22500. 00| 1734. 00000 5202. 00
UNDERPASS LI GHTI NG | | |
0044 808-06713 100.000 LFT | 7.30000 730. 00| 5. 00000 500. 00| 7.00000 700. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0045 808-06716 50.000 LFT | 10. 00000 500. 00| 10. 00000 500. 00| 10. 00000 500. 00
LI NE, REMOVE | | |
SECTI ON TOTALS [ $ 1,735, 989. 00| $ 1,799, 004. 75| $ 1,845, 756. 84
------------------------------------------ S S

CONTRACT TOTALS | $ 1,735, 989. 00| $ 1,799, 004. 75| $ 1,845,756.84




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 512, 509. 63 ROUTE : 27
CALL ORDER : 470 CONTRACT 1D : R -27136-B COUNTI ES : JAY RANDCLPH
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 07/31/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : 2497013
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1  35-1145884 L 1 C A CONSTRUCTI ON $ 5,523,859 14 100. 0000%
| (1) 351145884 | |
[L 1 C A CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-06845 LUMP|  56200. 00000 56200. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 NOS | 3000. 00000 18000. 00| |
FIELD OFFI CE, B [ [ [
0003 108-01614 LUMP|  12500. 00000 12500. 00| |
PARTNERI NG OVERHEAD [ | [
0004 110-01001 LUMP|  280583. 00000 280583. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-02241 1659.000 m | 4. 82000 7996. 38| |
GUARDRAI L, REMOVE | | |
0006 202-02271 116.000 EACH 320. 63000 37193. 08| |
HEADWALL, REMOVE | | |
0007 203-02000 7524.000 18 | 7.92000 59590. 08| |
EXCAVATI ON,  COMVON [ | [
0008 203-02070 21038.000 n8 | 14. 36000 302105. 68| |
BORROW | [ [
0009 205- 06932 1927.000 m | 22. 74000 43819. 98] |
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205-06933 5.000 EACH 64. 20000 321. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06937 1006.000 m | 5. 19000 5221. 14| [
TEMPORARY SI LT FENCE | | |
0012 211-07454 1000. 000 n8 | 20. 96000 20960. 00| |
STRUCTURE BACKA LL | | [
0013 303-01180 9800.000 My | 14. 45000 141610. 00| |
COMPACTED AGGREGATE, NO. 53 [ | [
0014 304-07491 75.000 My | 110. 02000 8251. 50| |
HVA PATCH NG TYPE C | | |
0015 306-08043 11687.000 n2 | 1. 12000 13089. 44] |
I I

M LLING TRANSI TI ON



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 470 -2
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTIMATE: $ 5, 512, 509. 63 ROUTE : 27
CALL ORDER : 470 CONTRACT ID : R -27136-B COUNTI ES : JAY RANDCLPH
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1145884 | |
[L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0016 401-06264 LUMP|  11200. 00000 11200. 00| |
PROFI LOGRAPH, HVA | | [
0017 401-07328 17262.000 My | 39. 88000 688408. 56| |
QC/ QA HWVA, 3, 70, SURFACE, 9.5 nm | [ |
0018 401-07398 68598.000 My | 37.06000  2542241. 88| |
QC/ QA HWVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | |
0019 406- 05520 136.000 My | 205. 00000 27880. 00| [
ASPHALT FOR TACK COAT [ | |
0020 506-06333 500.000 n2 | 148. 00000 74000. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0021 601-04150 83. 000 | 144. 45000 11989. 35| |
GUARDRAI L, THRI E BEAM 1905mSPAC|NG | | [
MODI FI ED PCST | | |
0022 601-91649 4.000 EACH 395. 90000 1583. 60| |
GUARDRAI L THRI E BEAM TRANSI TI ON' SECTI ON, | | |
GALVANI ZED | | |
0023 601-91650 15.500 m | 149. 80000 2321. 90| |
GUARDRAI L THRI E BEAM EXPANSI ON RAI L, [ [ |
GALVANI ZED | | |
0024 601-94689 8.000 EACH 2782. 00000 22256. 00| |
GUARDRAI L END TREATMENT, CS | | |
0025 601-99105 250.000 m | 42. 80000 10700. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 605-06120 13.000 m | 280. 34000 3644. 42| |
CURB, CONCRETE , BARRI ER | | |
0027 610-07488 1881.500 My | 46. 26000 87038. 19| |
HVA FOR APPROACHES, TYPE C |
0028 611-06497 78.000 EACH 150. 00000 11700. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0029 611-06498 8.000 EACH 200. 00000 1600. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0030 612-04315 70.500 My | 802. 50000 56576. 25| |
ASPHALT MATERI AL FOR UNDERSEAL | | |
0031 612-60410 1300. 000 EACH| 7. 33000 9529. 00| |
DRI LLED HOLE FOR UNDERSEAL | | |
0032 615- 06525 10. 000 EACH 600. 00000 6000. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0033 616-06451 1514.000 My | 21. 43000 32445. 02| |
RIPRAP, UNI FORM , 305nm M N. DEPTH | | |
0034 621-01004 15.000 EACH 936. 25000 14043. 75| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 470 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 512, 509. 63 ROUTE : 27
CALL ORDER : 470 CONTRACT ID : R -27136-B COUNTI ES : JAY RANDCLPH
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1145884 | |
[L 1 C A CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0035 621-02363 9790.000 n2 | 0. 41000 4013. 90| |
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0036 621-06559 97901.000 n2 | 0. 36000 35244. 36| |
MULCHED SEEDI NG, R | | |
0037 621-06560 9790.000 n2 | 0. 45000 4405. 50| |
MULCHED SEEDI NG, U [ | [
0038 715-05019 8.600 m | 660. 62000 5681. 33 |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0039 715-05053 60.000 m | 117. 10000 7026. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0040 715-05123 26.800 m | 654. 01000 17527. 47| |
PIPE, TYPE 1, CRCULAR 600 nm | [ |
0041 715-05125 395.900 m | 128. 42000 50841. 48] |
PIPE, TYPE 1, CIROCULAR 750 nm | [ |
0042 715-05168 330.500 m | 203. 20000 67157. 60| |
PIPE, TYPE 3, CIROULAR 300 mm | | [
0043 715-05169 86.000 m | 203. 03000 17460. 58| |
PIPE, TYPE 3, CIROULAR 375 mm | | [
0044 715-05171 9.000 m | 180. 20000 1621. 80| |
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0045 715-05172 4.000 m | 941. 78000 3767. 12| |
PIPE, TYPE 3, CIROULAR 525 nm | [ |
0046 715-05173 101.000 m | 171. 25000 17296. 25| |
PI PE, TYPE 3, CIRCULAR 600 nm [ [ |
0047 715-05239 5.700 m | 800. 99000 4565. 64| |
PIPE, TYPE 1, DEFORVED, M N AREA 0.68 | | [
2 | I I
0048 715-05361 12.000 m | 190. 10000 2281. 20| [
PI PE, TYPE 3, DEFORVED, MN. AREA 0.10 | | |
e I I I
0049 715- 46000 62.000 EACH 211. 12000 13089. 44| |
Pl PE END SECTION, 300 mm | | |
0050 715-46005 12.000 EACH 371. 54000 4458, 48| |
Pl PE END SECTION, 375 mm | | |
0051 715-46010 2.000 EACH 397. 54000 795. 08| |
Pl PE END SECTI ON, 450 mm | [ [
0052 715-46015 4.000 EACH 423. 54000 1694. 16| |
Pl PE END SECTION, 525 nm | | [
0053 715- 46020 25.000 EACH 428. 74000 10718. 50 |
Pl PE END SECTION, 600 mm | | |
0054 715-46030 1.000 EACH 599. 04000 599. 04 [
Pl PE END SECTION, 750 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/19/ 04
PAGE : 470 -4

ENG NEER S ESTIMATE: $ 5, 512, 509. 63 ROUTE : 27
CALL ORDER : 470 CONTRACT ID : R -27136-B COUNTI ES : JAY RANDCLPH
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1145884 | |
[L | C A CONSTRUCTI ON | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0055 715-46040 4.000 EACH 677. 04000 2708. 16| |
PI PE END SECTION, 900 mm | | [
0056 715-46045 2.000 EACH 371. 54000 743. 08| |
PI PE END SECTION, M N AREA .11 n® | | |
0057 715- 46060 2.000 EACH 397. 54000 795. 08| |
PI PE END SECTION, M N AREA .21 n® | | |
0058 718-06528 43.000 EACH 684. 57000 29436. 51 |
OUTLET PROTECTOR, 1 | | |
0059 725-06857 36.000 m | 504. 65000 18167. 40| |
Pl PE LINER, THERMOPLASTIC, 600 nm | [ [
0060 725-06864 35.100 m | 1972. 99000 69251. 95| |
Pl PE LI NER, THERVOPLASTIC, 2400 nm | [ [
0061 725-06866 84.000 m | 314. 07000 26381. 88| |
Pl PE LINER, THERVOPLASTIC, 375 mm | | |
0062 725-06867 30.000 m | 435. 32000 13059. 60| |
Pl PE LINER, THERVOPLASTIC, 450 mm | | |
0063 725-06868 10.000 m | 554. 69000 5546. 90| |
Pl PE LINER, THERVOPLASTIC, 525 mm | | |
0064 725-06874 69.500 m | 1394. 89000 96944. 86| |
Pl PE LI NER, THERMOPLASTIC, 1500 mm | | [
0065 725-06875 31.200 m | 2227. 70000 69504. 24| |
Pl PE LI NER, THERVOPLASTIC, 1650 nm | | [
0066 725-06878 32.700 m | 1312. 39000 42915. 15| |
Pl PE LI NER, THERVOPLASTIC, 2100 mm | | |
0067 801-06203 5892.000 m | 1. 10000 6481. 20| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0068 801-06207 5892.000 m | 2.50000 14730. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0069 801-06640 45.000 EACH 193. 25000 8696. 25| |
CONSTRUCTI ON SI GN, A | | |
0070 801-06710 240.000 DAY | 10. 00000 2400. 00| [
FLASHI NG ARROW S| GN | | |
0071 801-06775 LUMP|  193348. 90000 193348. 90| |
MAI NTAI NI NG TRAFFI C | | [
0072 804-06770 43.000 EACH 14. 98000 644. 14| |
DELI NEATOR POST | [
0073 808-06712 3683.000 m | 0. 31000 1141. 73] |
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0074 808-06713 29460.000 m | 0. 31000 9132. 60| |
I

LINE, PAINT, SCQLID, WHITE, 100 nm



ENG NEER S ESTI MATE: $ 5,512, 509. 63

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : 27
COUNTI ES : JAY

DATE :

06/ 19/ 04

PAGE : 470 -5

CALL ORDER : 470 CONTRACT ID : R -27136-B RANDCLPH
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1145884 | |
[L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e m o e e e e e e et e e e e e e e e e et e e e e e e e e eemeemeeooo-
0075 808-06714 548.000 m | 0. 31000 169. 88| |
LINE, PAINT, SOLID, YELLOW 100 mm | | [
0076 808- 75996 605. 000 EACH| 12. 00000 7260. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | I I
0077 808-75998 605. 000 EACH| 19. 10000 11555. 50| |
SNOAPLOMABLE RAI SED PAVENENT MARKER | | [
SECTI ON TOTALS | $ 5,523, 859. 14| |
------------------------------------------ e

CONTRACT TOTALS [

$ 5,523,859. 14|




ENG NEER S ESTI MATE: $ 1, 775,172.81

CALL CRDER

: 480
LETTI NG DATE :

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

06/ 15/ 04 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :
COUNTI ES

PRQJECT( S)

136
FOUNTAI N

4223002
3086003
4223002

DATE : 06/ 19/
PAGE : 480 -1
% OVER
LOWVBI D

100. 0000%
100. 2738%
112. 6299%

1  35-1111003
2 35-1917625
3 35-0999231

VWH TE CONSTRUCTI QN, |
M LESTONE CONTRACTCRS, L. P.
HUNT PAVI NG COVPANY,

I NC.

CONTRACT ID : R -27273-B
DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 06/20/05 COVPLETI ON DATE
RURAL
NC.

87,094. 48
91, 989. 27
12,804. 40

o~

04

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  PAVEMENT REPLACEMENT
0001 105-06657 12. 000
PHONE, CELLULAR , RADI O
0002 105-06845
CONSTRUCTI ON ENG NEERI NG
0003 105-07039 12. 000

FIELD CFFICE, B
0004 108-01614

PARTNERI NG OVERHEAD
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG R GHT OF WAY

0007 202-02278 2930. 000
CURB, CONCRETE, REMOVE
0008 202-52710 2850. 000

S| DEVWALK, CONCRETE, REMOVE
0009 202-78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0010 203-02000 5487. 000
EXCAVATI ON, COMMON
0011 205-02236 34. 000

TEMPCRARY ERCSI ON AND SEDI MENT CONTRQL,

DROP | NLET PROTECTI ON

| (1) 35-1111003

LUVP

I
LUVP

I
LUVP

I
LFT |

SYS |

I
LUVP

I
crs

I
EACH

|
0.800 TON |

(2) 35-1917625

| (3) 35-0999231

I NC.

6264.
40700.
19200.

6162.
99900.
30000.
11720.
39900.

3279.

148149.

1938.

1644.

00
00
00
00
00
00
00
00
00
00

00

80

| WH TE CONSTRUCTI QN, | NC. I| M LESTONE OCONTRACTCRS, L.P. |HUNT PAVI NG COVPANY,
UN'T PR CE AM{LRWI UNIT PRI CE AMOUNT|  UNIT PRI CE
___________________________ o o mm e e e eieeioaooo.
250. 00000 3000.00I 350. 00000 4200.00I 522. 00000
60000. 00000 60000.00I 40000. 00000 40000.00I 40700. 00000
1800. 00000 21600.00I 1850. 00000 22200.00I 1600. 00000
7000. 00000 7000.00I 6000. 00000 6000.00I 6162. 00000
88000. 00000 88000.00I 89500. 00000 89500.00I 99900. 00000
199100. 00000 199100.00I 30000. 00000 30000.00I 30000. 00000
3. 00000 8790.00I 7.00000 20510.00I 4.00000
4.00000 11400.00I 9. 00000 25650.00I 14. 00000
3100. 00000 3100.00I 2700. 00000 2700.00I 3279. 00000
10. 85000 59533.95I 15. 00000 82305.00I 27. 00000
90. 00000 3060.00I 52. 00000 1768.00I 57. 00000
I I
2150. 00000 1720.00I 1900. 00000 1520.00I 2056. 00000
3. 00000 1200.00I 2. 65000 1060.00I 3. 00000

0012 205-06934
TEMPCORARY MULCHI NG |
0013 205-06937 400. 000 LFT |

TEMPORARY SI LT FENCE

1200.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 480 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,775, 172. 81 ROUTE : 136
CALL ORDER : 480 CONTRACT ID : R -27273-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1111003 | (2) 35-1917625 | (3) 35-0999231
| WHl TE CONSTRUCTI ON, | NC, | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e m o e o e e e e et e e e e e e e e e eemeemeaooo-
0014 207-07498 6586.000 SYS | 7. 25000 47748. 50| 12. 00000 79032. 00| 10. 00000 65860. 00
SUBGRADE TREATMENT, TYPE A | | [
0015 207-07502 4230.000 SYS | 7.00000 29610. 00| 6. 75000 28552. 50| 8. 00000 33840. 00
SUBGRADE TREATMENT, TYPE D | |
0016 210-05403 LUVP| 7500. 00000 7500. 00| 5390. 00000 5390.00]  11950. 00000 11950. 00
MODI FI CATI ON ,  BASEMENT | | |
0017 211-07454 400.000 CYS | 30. 50000 12200. 00| 25. 00000 10000. 00| 58. 00000 23200. 00
STRUCTURE BACKFI LL | | |
0018 304- 04403 2922.000 CYS | 38. 50000 112497. 00| 42. 00000 122724. 00| 37.00000 108114. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0019 306-08032 134.000 SYS | 11. 75000 1574. 50| 12. 90000 1728. 60| 6. 00000 804. 00
M LLING TRANSI TI ON | | |
0020 306-08042 891.000 SYS | 1. 10000 980. 10| 3. 05000 2717. 55 3.00000 2673. 00
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0021 306-08043 807.000 SYS | 1. 10000 887. 70| 3. 15000 2542. 05| 3.00000 2421. 00
MLLING TRANSI TI ON | | |
0022 402-07432 128.000 TON | 64. 00000 8192. 00| 85. 00000 10880. 00| 122. 00000 15616. 00
HVA SURFACE, TYPE A | |
0023 502-06457 9721.000 SYS | 34. 00000 330514. 00| 40. 00000 388840. 00| 44. 00000 427724. 00
PCCP, 9 IN. [ [ [
0024 503- 05240 5401.000 LFT | 9. 00000 48609. 00| 11. 00000 59411. 00| 10. 00000 54010. 00
D-1 CONTRACTI ON JO NT [ [ [
0025 603-02736 285.000 LFT | 27. 00000 7695. 00| 29. 00000 8265. 00| 32. 00000 9120. 00
FENCE, WOOD, REMOVE AND RESET | [ [
0026 604-06070 2307.000 SYS | 21. 00000 48447. 00| 31. 70000 73131. 90| 41. 00000 94587. 00
S| DEWALK, CONCRETE | [ [
0027 604-06367 1248.000 LFT | 7. 50000 9360. 00| 2. 75000 3432. 00| 3. 00000 3744. 00
JO NT MATERI AL | | |
0028 604-44251 6.100 CYS | 1400. 00000 8540. 00| 1100. 00000 6710. 00| 2000. 00000 12200. 00
STEPS, CONCRETE | |
0029 605- 06090 3365.000 LFT | 10. 50000 35332. 50| 7.00000 23555, 00| 19. 00000 63935. 00
CURB, | NTEGRAL, CONCRETE | [
0030 605-06120 256.000 LFT | 50. 00000 12800. 00| 21. 00000 5376. 00| 28. 00000 7168. 00
CURB, CONCRETE [ |
0031 611-03671 6.000 EACH 930. 00000 5580. 00| 1100. 00000 6600. 00| 348. 00000 2088. 00
TRASH RECEPTACLE | | |
0032 611-95023 1.000 EACH 200. 00000 200. 00| 158. 00000 158. 00| 174. 00000 174. 00
MAI LBOX ASSEMBLY, RESET | | |
0033 621-01004 2.000 EACH 400. 00000 800. 00| 420. 00000 840. 00| 452. 00000 904. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | [



| NDIi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 480 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,775, 172. 81 ROUTE : 136
CALL ORDER : 480 CONTRACT ID : R -27273-B COUNTIES : FOUNTAI N
LETTI NG DATE : 06/15/04 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1111003 | (2) 35-1917625 | (3) 35-0999231
| WHI TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. |HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0034 621-06545 1.100 TON | 2800. 00000 3080. 00| 2475. 00000 2722. 50 2695. 00000 2964. 50
FERTI LI ZER | | |
0035 621-06557 34.000 LBS | 15. 00000 510. 00| 12. 60000 428. 40| 14. 00000 476. 00
SEED M XTURE, T | | |
0036 621-06570 350. 000 CYS | 20. 00000 7000. 00| 35. 00000 12250. 00| 31. 00000 10850. 00
TOP SA L | | |
0037 621-06575 1332.000 SYS | 4. 60000 6127. 20| 4. 05000 5394. 60| 4. 00000 5328. 00
SODDI NG, NURSERY | | |
0038 622- 05650 15.000 EACH| 1300. 00000 19500. 00| 1300. 00000 19500. 00| 396. 00000 5940. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. | | |
0039 702-04442 109.000 CYS | 880. 00000 95920. 00| 725. 00000 79025. 00| 1200. 00000 130800. 00
WALL, STRUCTURAL, CONCRETE |
0040 704-04850 324.000 SYS | 80. 00000 25920. 00| 71. 00000 23004. 00| 86. 00000 27864. 00
CONCRETE , 4 IN., STAMPED COLOR | |
0041 704-04850 414.000 SYS | 88. 00000 36432. 00| 78. 00000 32292. 00| 108. 00000 44712. 00
CONCRETE , 9 IN., STAMPED COLCR [
0042 706-03872 43.000 LFT | 105. 00000 4515. 00| 97. 00000 4171. 00| 105. 00000 4515. 00
RAILING ALUM NUM | | [
0043 706- 04683 102.000 LFT | 90. 00000 9180. 00| 80. 00000 8160. 00| 87. 00000 8874. 00
RAILING , ALUM NUM | [
0044 712-03812 7.000 EACH 1300. 00000 9100. 00| 1500. 00000 10500. 00| 580. 00000 4060. 00
BENCH | | |
0045 715-05024 63.000 LFT | 63. 00000 3969. 00| 110. 00000 6930. 00| 164. 00000 10332. 00
PIPE, TYPE 2, CIRCULAR 36 IN | |
0046 715-05048 2205.000 LFT | 6. 00000 13230. 00| 7.00000 15435. 00| 4. 00000 8820. 00
PIPE, TYPE 4, CIRCULAR 6 IN. | |
0047 715-05146 343.000 LFT | 26. 00000 8918. 00| 13. 00000 4459. 00| 33. 00000 11319. 00
PIPE, TYPE 2, CIRCULAR 6 IN. | |
0048 715-05149 718.000 LFT | 27. 50000 19745. 00| 53.00000 38054. 00| 42. 00000 30156. 00
PIPE, TYPE 2, C/RCULAR 12 IN | |
0049 715-05151 106.000 LFT | 25. 00000 2650. 00| 55. 00000 5830. 00| 38. 00000 4028. 00
PIPE, TYPE 2, CG/RCULAR 15 IN | |
0050 715-05152 318.000 LFT | 39. 00000 12402. 00| 52. 00000 16536. 00| 36. 00000 11448. 00
PIPE, TYPE 2, CIRCULAR 18 IN | |
0051 715-05154 242.000 LFT | 38. 00000 9196. 00| 56. 00000 13552. 00| 48. 00000 11616. 00
PIPE, TYPE 2, CIRCULAR 24 IN | | |
0052 715-05156 586.000 LFT | 43.00000 25198. 00| 61. 00000 35746. 00| 56. 00000 32816. 00
PIPE, TYPE 2, O ROULAR 30 IN. | | |
0053 718-52610 119.000 CYS | 50. 00000 5950. 00| 30. 00000 3570. 00| 56. 00000 6664. 00
|

AGCGREGATE FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 775,172.81 RQUTE : 136
CALL ORDER : 480 CONTRACT ID : R -27273-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/15/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35-1111003 | (2) 351917625 | (3) 35-0999231
| WH TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P. | HUNT PAVI NG COVPANY, | NC.

LINE NO/ | TEM CODE / ALT |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

CANTI LEVER TRAFFI C SI GN SUPPORT |
FOUNDATI ON, [l |

------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e e emmeemeeoo-
0054 720-01894 2.000 EACH 775. 00000 1550. 00| 1000. 00000 2000. 00| 829. 00000 1658. 00
CASTING FURNI SH AND ADJUST TO GRADE | | |
0055 720-04136 1.000 EACH 1500. 00000 1500. 00| 2500. 00000 2500. 00| 1275. 00000 1275. 00
I NLET, B13 | | |
0056 720-07299 7.000 EACH 950. 00000 6650. 00| 1800. 00000 12600. 00| 2045. 00000 14315. 00
INLET TYPE H , MODIFI ED | | |
0057 720- 45045 17.000 EACH 1300. 00000 22100. 00| 1700. 00000 28900. 00| 1200. 00000 20400. 00
I NLET, J10 | | |
0058 720- 45275 4.000 EACH 900. 00000 3600. 00| 900. 00000 3600. 00| 1074. 00000 4296. 00
Pl PE CATCH BASIN, 24 IN. | | [
0059 720-91973 5.000 EACH 2325. 00000 11625. 00| 2900. 00000 14500. 00| 2127. 00000 10635. 00
MANHOLE, H4 | | [
0060 720-94612 4.000 EACH 3100. 00000 12400. 00| 3100. 00000 12400. 00| 2484. 00000 9936. 00
MANHOLE, K4 | |
0061 720-98174 11.000 EACH 1450. 00000 15950. 00| 2100. 00000 23100. 00| 1637. 00000 18007. 00
I NLET, B15 [ | [
0062 801-04308 18.000 EACH 257. 00000 4626. 00| 225. 00000 4050. 00| 277. 00000 4986. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0063 801- 06625 47.000 EACH 66. 00000 3102. 00| 58. 00000 2726. 00| 66. 00000 3102. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801-06640 18.000 EACH 265. 00000 4770. 00| 152. 00000 2736. 00| 254. 00000 4572. 00
CONSTRUCTI ON SIGN, A | | |
0065 801- 06645 2.000 EACH 30. 00000 60. 00| 26. 00000 52. 00| 28. 00000 56. 00
CONSTRUCTI ON SIGN, B | | |
0066 801-06775 LUMP|  15000. 00000 15000. 00|  26600. 00000 26600. 00|  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | |
0067 801-07118 288.000 LFT | 7..80000 2246. 40| 6. 80000 1958. 40| 7.00000 2016. 00
BARRI CADE, I11-A | |
0068 801-07119 48.000 LFT | 5. 25000 252. 00| 4.70000 225. 60| 5.00000 240. 00
BARRI CADE, I11-B | |
0069 802-05701 263.000 LFT | 21. 75000 5720. 25| 19. 30000 5075. 90| 21. 00000 5523. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ | |
0070 802-07059 1.000 EACH 466. 00000 466. 00| 415. 00000 415. 00| 449. 00000 449. 00
SIGN, SHEET, AND SUPPORTS, REMOVE AND | | |
REST | | [
0071 802-07159 2.000 EACH 1715. 00000 3430. 00| 1530. 00000 3060. 00| 1651. 00000 3302. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | [
FOUNDATI ON, 11 | | |
0072 802-07160 2.000 EACH 1995. 00000 3990. 00| 1770. 00000 3540. 00| 1922. 00000 3844. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 480 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 775,172.81 RQUTE : 136
CALL CRDER : 480 CONTRACT ID : R -27273-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/15/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

[ (1) 35-1111003
| WH TE CONSTRUCTI ON, | NC.

| (2) 35-1917625 | (3) 35-0999231
I
LINE NO/ | TEM CODE / ALT |
I

| HUNT PAVI NG COVPANY, | NC.

:
:
:
:
:

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT
------------------------------------------ o m n e e e e e e et e e e e e e e e e e e oo
0073 802-76025 109. 380 SFT | 21. 15000 2313. 39| 18. 80000 2056. 34| 20. 00000 2187. 60

SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0074 802-76035 45.250 SFT | 24. 00000 1086. 00| 21. 90000 990. 98| 24. 00000 1086. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |

0075 805-01842 4.000 EACH 1050. 00000 4200. 00| 950. 00000 3800. 00| 1029. 00000 4116. 00
HANDHOLE, SI GNAL | | |

0076 805- 02069 2.000 EACH 4225. 00000 8450. 00| 3750. 00000 7500. 00| 4070. 00000 8140. 00
SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |

0077 805-02069 2.000 EACH 8335. 00000 16670. 00| 7400. 00000 14800. 00| 8027. 00000 16054. 00
SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
DECORATI VE | | |

0078 805-02072 1.000 EACH 4580. 00000 4580. 00| 4000. 00000 4000. 00| 4409. 00000 4409. 00
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |

0079 805-02072 1.000 EACH 9000. 00000 9000. 00| 8000. 00000 8000. 00| 8705. 00000 8705. 00
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
DECORATI VE | | |

0080 805-02077 1.000 EACH 5280. 00000 5280. 00| 4700. 00000 4700. 00| 5088. 00000 5088. 00
SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM | |

0081 805-02077 1.000 EACH 9200. 00000 9200. 00| 8200. 00000 8200. 00| 8931. 00000 8931. 00
SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM | | |
DECORATI VE | | |

0082 805-02262 LUMP|  17950. 00000 17950.00|  15900. 00000 15900.00|  17300.00000 17300. 00
FLASHER | NSTALLATI ON | | [

0083 805-02328 965.000 LFT | 0. 11000 106. 15| 0. 11000 106. 15| 0. 10000 96. 50
SI GNAL CABLE, 1C 14GA. | | |

0084 805- 06592 381.000 LFT | 22. 00000 8382. 00| 20. 00000 7620. 00| 22. 00000 8382. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |

0085 805- 78100 1.000 EACH  10000. 00000 10000. 00| 9100. 00000 9100. 00| 9836. 00000 9836. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | [
PHASE | | |

0086 805- 78205 8.000 EACH 590. 00000 4720. 00| 525. 00000 4200. 00| 577. 00000 4616. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED, | |
AVBER, GREEN | |

0087 805- 78355 8.000 EACH 400. 00000 3200. 00| 385. 00000 3080. 00| 414. 00000 3312. 00
PEDESTRI AN SI GNAL HEAD, 12 IN. | | |

0088 805- 78370 8.000 EACH 200. 00000 1600. 00| 192. 00000 1536. 00| 207. 00000 1656. 00
PEDESTRI AN PUSH BUTTCN | | |

0089 805- 78445 1.000 EACH 1800. 00000 1800. 00| 1728. 00000 1728. 00| 1854. 00000 1854. 00

SI GNAL SERVI CE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 480 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 775,172.81 RQUTE : 136
CALL CRDER : 480 CONTRACT ID : R -27273-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/15/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35 1111003
| WH TE CONSTRUCTI ON, | NC.

| (2) 35-1917625 | (3) 35-0999231

I
LINE NO/ | TEM CODE / ALT | |

I

| HUNT PAVI NG COVPANY, | NC.

:
:
:
:
:

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT

------------------------------------------ o m m e o e e e o et e e e e e e e e e e et e e e e e e e e e e eemeemeaoo-

0090 805- 78465 15.000 LFT | 2. 80000 42. 00| 2. 50000 37. 50| 3. 00000 45. 00
SI GNAL CABLE, 2C 8GA. | [ [

0091 805- 78485 1426.000 LFT | 2. 50000 3565. 00| 2. 25000 3208. 50| 2.00000 2852. 00
SI GNAL CABLE, 5C 14GA. | |

0092 805- 78490 465.000 LFT | 2. 50000 1162. 50| 2. 18000 1013. 70| 2.00000 930. 00
SI GNAL CABLE, 7C 14GA. | | |

0093 805- 78510 287.000 LFT | 1. 45000 416. 15| 1. 30000 373. 10| 1. 00000 287. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0094 805- 78746 10.000 LFT | 31. 00000 310. 00| 27.00000 270. 00| 31. 00000 310. 00
PREFORMED LOOP DETECTORS | |

0095 805- 78785 2.000 EACH 1100. 00000 2200. 00| 985. 00000 1970. 00| 1063. 00000 2126. 00
SI GNAL DETECTOR HOUSI NG | | |

0096 805- 78795 325.000 LFT | 8. 50000 2762. 50| 7.80000 2535. 00| 8. 00000 2600. 00
SAW CUT FOR ROADVAY LOCP AND SEALER | | |

0097 805- 78925 1.000 EACH 1250. 00000 1250. 00| 1110. 00000 1110. 00| 1210. 00000 1210. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0098 805- 92504 10. 000 EACH 105. 00000 1050. 00| 93. 50000 935. 00| 102. 00000 1020. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0099 807-02193 20.000 EACH 900. 00000 18000. 00| 800. 00000 16000. 00 871. 00000 17420. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | |
8 FT. | | |

0100 808-03631 2256.000 LFT | 2.90000 6542. 40| 2. 62000 5910. 72| 3. 00000 6768. 00
LINE, EPOXY, SOLID, WHITE, 4 IN. | |

0101 808-03632 3333.000 LFT | 1. 00000 3333. 00| 0. 89000 2966. 37| 1. 00000 3333.00
LINE, EPOXY, SOLID, YELLOW 4 IN | |

0102 808- 06068 6.000 EACH 150. 00000 900. 00| 140. 00000 840. 00| 153. 00000 918. 00
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, HANDI CAP SYMBOL [ [ |

0103 808-07310 80.600 LFT | 4. 65000 374. 79 4.18000 336. 91| 5. 00000 403. 00
TRANSVERSE MARKI NGS, EPOXY, SOLI D, | | |
YELLOW CROSSHATCH, 12 IN. | | |

0104 808- 74805 270.000 LFT | 9. 25000 2497. 50| 8. 40000 2268. 00| 9. 00000 2430. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN. | | |

SECTI ON TOTALS | $ 1,787,094. 48| $ 1,791, 989. 27| $ 2,012, 804.40

CONTRACT TOTALS | $ 1,787,094. 48| $ 1,791, 989. 27| $ 2,012, 804.40




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 500 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9920068/ | N39003
9920068/ | N39003
9920068/ | N39003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 351374866 PRI MO, | NC. $ 14, 246, 369. 05 100. 0000%
2 350918397 RIETH R LEY CONSTRUCTI ON $ 15,054, 442. 75 105. 6721%
| (1) 35- 1374866 | (2) 35 0918397 |
| PRIMOO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S B
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
| | |
0001 105-06845 LUMP|  146907. 98000 146907.98|  92597. 00000 92597. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 24.000 MOS | 900. 00000 21600. 00| 100. 00000 2400. 00|
FIELD OFFI CE, B | [ [
0003 108-01614 LUMP| 9100. 00000 9100. 00| 4928. 55000 4928. 55|
PARTNERI NG OVERHEAD | | [
0004 110-01001 LUMP|  712318. 45000 712318. 45|  750000. 00000 750000. 00|
NOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  142463. 69000 142463.69] 207507. 55000 207507. 55
CLEARI NG RI GHT OF WAY | | |
0006 202-01261 10. 000 EACH 125. 00000 1250. 00| 860. 40000 8604. 00|
TESTI NG FOR ASBESTCS | | |
0007 202-03000 LUMP| 4750. 00000 4750.00]  12146. 78000 12146. 78
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 1 I I I
0008 202- 03000 LUMP|  118164. 27000 118164.27|  15183. 48000 15183. 48]
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 I | |
0009 202- 78515 LUMP| 5400. 00000 5400. 00| 1133. 00000 1133. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0010 203-02000 89256.000 nB8 | 5. 25000 468594. 00| 7. 04000 628362. 24
EXCAVATI ON,  COVMON | | |
0011 203-02070 213561.000 n8 | 7.00000  1494927.00| 4.98000  1063533. 78|
BORROW | | [
0012 203-51223 1085.000 n8 | 10. 50000 11392. 50| 12. 15000 13182. 75
EXCAVATI ON, WATERVWAY | | [
0013 205- 06930 10.800 My | 32. 00000 345. 60| 48. 59000 524. 77

SPLASHPAD, RI PRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 500 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMOO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 205-06931 167.400 My | 32. 00000 5356. 80| 29. 36000 4914. 86|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0015 205- 06933 10. 000 EACH 50. 00000 500. 00| 51. 50000 515. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0016 205-06936 264.000 My | 32. 00000 8448. 00| 29. 36000 7751. 04
TEMPORARY SEDI MENT TRAP | | |
0017 205- 06937 2328.000 m | 4. 65000 10825. 20| 4. 32000 10056. 96
TEMPORARY SI LT FENCE | | |
0018 205- 06938 196.600 m | 60. 00000 11796. 00| 40. 49000 7960. 33|
TEMPORARY SLOPE DRAI N | | |
0019 206-51220 911.000 n8 | 51. 65000 47053. 15| 247. 20000 225199. 20|
EXCAVATI ON, WET [ [ [
0020 206-51225 537.000 n8 | 20. 00000 10740. 00| 123. 60000 66373. 20|
EXCAVATI ON, DRY | | [
0021 207-07498 38604.000 n2 | 3. 75000 144765. 00| 0. 70000 27022. 80|
SUBGRADE TREATMENT, TYPE A | | |
0022 210-08049 LUMP|  285000. 00000 285000. 00|  540000. 00000 540000. 00|
ANTI -1 CI NG SYSTEM, STR NO 1 | |
0023 211-06467 324.000 n8 | 83. 00000 26892. 00| 43. 26000 14016. 24|
AGGREGATE FOR END BENT BACKFI LL | | |
0024 211-07454 15756.000 n8 | 13. 25000 208767. 00| 18. 31000 288492. 36|
STRUCTURE BACKFI LL | | [
0025 301-07448 6987.700 My | 15. 59000 108938. 24| 15. 94000 111383. 94
COVPACTED AGGREGATE, NO 53, BASE | | [
0026 401-06264 LUMP| 4000. 00000 4000. 00| 2110. 00000 2110. 00|
PROFI LOGRAPH, HMA | | |
0027 401-07320 974.000 My | 37. 75000 36768. 50| 36. 73000 35775. 02|
QC/ QA HMA, 1, 64, SURFACE, 9.5 nm | | |
0028 401-07333 2465.000 My | 41. 25000 101681. 25| 41. 55000 102420. 75
QC/ QA HMA, 2. 76, SURFACE, 9.5 nm | | |
0029 401-07334 2213.000 My | 42. 25000 93499. 25| 38. 87000 86019. 31|
QC/ QA HWVA, 3, 76, SURFACE, 9.5 mm | |
0030 401-07402 4112.000 My | 37. 25000 153172. 00| 31. 56000 129774. 72|
QC/ QA HWVA, 2, 76, | NTERVEDI ATE, 19.0 nm | | [
0031 401-07403 7431.000 My | 37. 25000 276804. 75| 30. 08000 223524. 48
QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
0032 401-07406 2954.000 My | 29. 25000 86404. 50| 31. 65000 93494. 10|
QA HVA 1, 64, BASE, 25 mm | | |
0033 401-07407 7773.000 My | 31. 25000 242906. 25| 31. 65000 246015. 45|
QA HVA, 2, 64, BASE, 25.0 nm | | |
0034 401-07408 7705.000 My | 31. 25000 240781. 25| 31. 65000 243863. 25|
QC/ QA HVA, 3, 64, BASE, 25.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/04
PAGE : 500 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0035 401-07423 2841.000 My | 31. 75000 90201. 75| 31. 65000 89917. 65|
QC/ QA HWVA, 2, 64, BASE, 19.0 nm | | |
0036 401-07429 2954.000 My | 35. 25000 104128. 50] 10. 55000 31164. 70|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj [ |
0037 401-07430 4987.000 My | 35. 25000 175791. 75| 10. 55000 52612. 85|
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi | |
0038 402-07453 220.100 My | 35. 00000 7703. 50| 64. 14000 14117. 21|
HVA FOR TEMPORARY PAVENVENT | | [
0039 404-05511 941.600 n2 | 2. 75000 2589. 40| 3. 60000 3389. 76|
SEAL COAT, 2 | | |
0040 405- 05517 9.800 My | 200. 00000 1960. 00| 390. 55000 3827. 39|
ASPHALT FOR PRI ME COAT | | |
0041 406- 05520 51.100 My | 200. 00000 10220. 00| 484. 09000 24737. 00|
ASPHALT FOR TACK COAT | | |
0042 601-01522 7.000 EACH 1450. 00000 10150. 00| 1493. 50000 10454. 50|
GUARDRAI L TRANS TI ON TYPE TGB | [ |
0043 601-01626 2.000 EACH 1500. 00000 3000. 00| 1545. 00000 3090. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | [
CURVED, 2 | | |
0044 601-05999 1.000 EACH 40. 00000 40. 00| 41. 20000 41. 20|
CURVED TERM NAL END | | |
0045 601- 06246 6.000 EACH  18850. 00000 113100.00]  20638. 58000 123831. 48|
| MPACT ATTENUATOR, R2, WL, TL-3 | | |
0046 601-94689 4.000 EACH 2000. 00000 8000. 00| 2060. 00000 8240. 00|
GUARDRAI L END TREATMENT, CS | | |
0047 601-99105 334.328 m | 41. 10000 13740. 88 42. 33000 14152. 10|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0048 602-02476 839.300 m | 99. 60000 83594. 28| 130. 84000 109814. 01|
BARRI ER, CONCRETE, MODI FI ED | | |
0049 602- 06032 281.500 m | 87. 52000 24636. 88 127. 45000 35877. 18|
BARR ER MEDI AN, CONCRETE | | |
0050 602-06729 294.000 EACH 6. 00000 1764. 00| 7. 21000 2119. 74|
BARRI ER DELI NEATOR | | |
0051 603-06040 4625.000 m | 14. 35000 66368. 75| 14. 78000 68357. 50|
FENCE, FARM FIELD, 1190 nm | | |
0052 603-92636 401.000 m | 53. 00000 21253. 00| 54. 59000 21890. 59|
FENCE, CHAIN LINK, 1830 nm | | |
0053 603-96042 3.000 EACH 1125. 00000 3375. 00| 1158. 75000 3476. 25|
FENCE GATE, FARM FIELD, 1190 nm X 7.3 m | | |
0054 605-06120 120.000 m | 30. 55000 3666. 00| 30. 45000 3654. 00|

CURB, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 500 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0055 605-06140 2590.600 m | 31. 97000 82821. 48| 28. 40000 73573. 04
CURB AND GUTTER CONCRETE | | |
0056 605-94811 2.000 EACH 160. 00000 320. 00| 553. 73000 1107. 46
CURB TURNOUT | | |
0057 607-06335 109.600 m | 51. 00000 5589. 60| 164. 80000 18062. 08|
PAVED SIDE D TCH, A | | [
0058 609- 06259 917.700 n2 | 69. 25000 63550. 73| 74. 16000 68056. 63|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mm | | |
0059 610-07486 255.600 My | 45. 00000 11502. 00| 48. 90000 12498. 84
HVA FOR APPROACHES, TYPE A | | |
0060 611-05330 2199.700 n2 | 35. 50000 78089. 35| 30. 44000 66958. 87|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | [ [
150 mm | | |
0061 611-06497 9.000 EACH 139. 00000 1251. 00| 175. 10000 1575. 90|
MAI LBOX ASSEMBLY, SI NGLE | | |
0062 611-06498 5.000 EACH 159. 00000 795. 00| 226. 60000 1133. 00|
MAI LBOX ASSEMBLY, DOUBLE | [ [
0063 615-06490 41.000 EACH 105. 00000 4305. 00| 108. 15000 4434. 15|
RIGHT OF WAY MARKER | | |
0064 615-06505 22.000 EACH 390. 00000 8580. 00| 401. 70000 8837. 40|
MONUMENT, B | | |
0065 615-06510 4.000 EACH 350. 00000 1400. 00| 360. 50000 1442. 00|
MONUMENT, C | | |
0066 615-06515 2.000 EACH 125. 00000 250. 00| 128. 75000 257. 50|
MONUMENT, D | | |
0067 615-06527 2.000 EACH 415. 00000 830. 00| 427. 45000 854. 90|
MONUVENT, SECTI ON' CORNER | | [
0068 616-02320 2491.900 2 | 2.00000 4983. 80| 3. 09000 7699. 97
GEOTEXTI LES | | |
0069 616- 06405 1390.000 My | 26. 50000 36835. 00| 25. 75000 35792. 50)|
Rl PRAP, REVETNMENT | | |
0070 621-01004 5.000 EACH 375. 00000 1875. 00| 257. 50000 1287. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0071 621-02770 1937.000 n2 | 1. 40000 2711. 80| 1. 49000 2886. 13|
EROSI ON CONTROL BLANKET | | |
0072 621-03787 5.200 kg | 174. 50000 907. 40| 132. 87000 690. 92|
SEED M XTURE, D [ | |
0073 621-04258 47.100 kg | 41. 75000 1966. 43| 51. 50000 2425. 65|

SEED M XTURE , SEEDLI NG AREA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 500 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI E :
| (1) 35- 1374866 | (2) 35 0918397 |
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0074 621-04258 86.200 kg | 70. 05000 6038. 31| 67. 47000 5815. 91|
SEED M XTURE , ETLAND | | |
0075 621-06545 7.600 My | 492. 00000 3739. 20| 360. 50000 2739. 80|
FERTI LI ZER | | |
0076 621-06548 54.100 kg | 55. 00000 2975. 50| 55. 72000 3014. 45|
SEED M XTURE, CV | | |
0077 621-06553 969.700 kg | 5. 18000 5023. 05| 4. 89000 4741. 83|
SEED M XTURE, R | | [
0078 621-06557 1170.000 kg | 5. 10000 5967. 00| 2. 52000 2948. 40|
SEED M XTURE, T | | |
0079 621-06565 81.400 My | 375. 00000 30525. 00| 442.90000 36052. 06|
MULCH NG MATERI AL | | |
0080 621-06567 47.500 kL | 1. 00000 47. 50| 1. 03000 48. 93|
WATER | | |
0081 621-06574 2636.400 n2 | 3. 55000 9359. 22| 5. 18000 13656. 55|
SODDI NG | | |
0082 622-05606 5740.000 EACH 3. 50000 20090. 00| 2. 67000 15325. 80|
PLANT, AQUATIC | |
0083 622- 05626 2.000 EACH 358. 00000 716. 00| 303. 85000 607. 70|
PLANT, CONI FEROUS EVERGREEN, CONE, | | [
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0084 622-05631 5.000 EACH 87. 50000 437. 50| 51. 50000 257. 50|
PLANT, CONI FEROUS EVERGREEN, GLOBE, | | |
DWARF, OVER 600 TO 900 nm [ | |
0085 622-05645 4.000 EACH 204. 00000 816. 00| 242. 05000 968. 20|
PLANT, DECI DUOUS TREE, MULTI -STEM OVER | | |
1800 TO 2400 nm | | |
0086 622- 05654 9.000 EACH 13. 50000 121. 50| 10. 30000 92. 70|
PLANT, PERENNI AL [ | |
0087 622-52436 31.000 EACH 25. 00000 775. 00| 51. 50000 1596. 50|
SIGN, DO NOT MOW OR SPRAY | | |
0088 622-91786 9275.000 EACH| 2. 95000 27361. 25 2. 58000 23929. 50|
SEEDLI NG , BARE ROOT | [ [
0089 622-91786 460.000 EACH 33. 00000 15180. 00| 4. 64000 2134. 40|
SEEDLI NG , CONTAI NER GROM | | [
0090 624-92647 1.900 ha | 2386. 00000 4533. 40| 309. 00000 587. 10|
HERBI CI DE TREATMVENT | | |
0091 701-01849 9196.000 m | 113.87000  1047148. 52| 121.54000  1117681. 84|
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm [ [ [
0092 702-51005 1248.300 n8 | 465. 00000 580459. 50| 437. 75000 546443. 33
I

CONCRETE, A, SUBSTRUCTURE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 19/ 04
PAGE : 500 -6
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0093 702-51015 733.400 n8 | 335. 00000 245689. 00| 386. 25000 283275. 75|
CONCRETE, B, FOOTI NGS | | [
0094 702-51110 466.000 kg | 5. 95000 2772. 70| 8. 24000 3839. 84|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | [
0095 703-51030 106954. 000 kg | 1. 27000 135831. 58 1. 39000 148666. 06|
REI NFORCI NG STEEL | | |
0096 703-51032 468021.000 kg | 1. 40000 655229. 40| 1. 55000 725432. 55
REI NFORCI NG STEEL, EPOXY COATED | | |
0097 704-51002 2543.400 18 | 445.00000  1131813. 00 463.50000  1178865. 90|
CONCRETE, C, SUPERSTRUCTURE | | |
0098 706-05732 8.000 EACH 1200. 00000 9600. 00| 1442. 00000 11536. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ [
0099 706-51020 270.000 n8 | 428. 40000 115668. 00| 412. 00000 111240. 00|
CONCRETE, C, RAILING | | [
0100 707-05995 554.000 m | 819. 75000 454141. 50| 741. 60000 410846. 40|
STRUCTURAL MEMBERS, CONCRETE BULB-T | | [
BEAM 1829 mm X 1524 mm | [ [
0101 707-05996 1985.000 m | 821.25000  1630181. 25| 844.60000  1676531. 00|
STRUCTURAL NMEMBERS, CONCRETE BULB-T | | |
BEAM 1981 nm X 1524 mm [ | |
0102 709-07110 2195.000 n2 | 13. 50000 29632. 50| 10. 30000 22608. 50)
SEAL COAT, GRAFFI Tl RESI STANT | | [
0103 709-51821 LUMP|  21520. 73000 21520.73|  16480. 00000 16480. 00|
SURFACE SEAL , STR NO 1 | | [
0104 709-51821 LUMP|  45749. 15000 45749.15|  45320. 00000 45320. 00|
SURFACE SEAL , STR NO 2 | | |
0105 711-51070 36.000 EACH 84. 00000 3024. 00| 51. 50000 1854. 00|
ANCHOR PLATE, AP 1 | | |
0106 715-05019 30.000 m | 185. 00000 5550. 00| 212. 57000 6377. 10|
PIPE, TYPE 1, CRCULAR 900 nm [ | |
0107 715-05048 6539.400 m | 9. 00000 58854. 60| 8. 91000 58266. 05|
PIPE, TYPE 4, O RCULAR 150 nm | | [
0108 715-05053 339.600 m | 28. 00000 9508. 80| 51. 62000 17530. 15|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | [
0109 715-05127 51.000 m | 195. 00000 9945. 00| 248. 00000 12648. 00|
PIPE, TYPE 1, C RCULAR 1050 mm | | |
0110 715-05149 948.600 m | 85. 00000 80631. 00| 86. 04000 81617. 54|
PI PE, TYPE 2, CRCULAR 300 nm | [ |
0111 715-05151 352.500 m | 90. 00000 31725. 00| 96. 16000 33896. 40|
PIPE, TYPE 2, CIROULAR 375 mm | [ |
0112 715-05152 334.600 m | 95. 00000 31787. 00| 106. 28000 35561. 29|
PIPE, TYPE 2, CIROULAR 450 nm | | |
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AGGREGATE FOR UNDERDRAI NS

ENG NEER S ESTI MATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMOO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | WIT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0113 715-05153 347.700 m | 100. 00000 34770. 00| 116. 41000 40475. 76|
PIPE, TYPE 2, CIROULAR 525 nm | [ |
0114 715-05154 100.400 m | 125. 00000 12550. 00 126. 53000 12703. 61|
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0115 715-05156 39.900 m | 150. 00000 5985. 00| 161. 96000 6462. 20|
PIPE, TYPE 2, C/ROULAR 750 nm | [ [
0116 715-05168 8.000 m | 85. 00000 680. 00| 151. 84000 1214. 72|
PIPE, TYPE 3, CIROULAR 300 nm | | [
0117 715-05169 78.500 m | 90. 00000 7065. 00| 96. 16000 7548. 56|
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0118 715-05173 13.000 m | 125. 00000 1625. 00| 187. 26000 2434. 38|
PIPE, TYPE 3, CIRCULAR 600 nm [ | |
0119 715-05217 276.600 m | 80. 00000 22128. 00| 80. 98000 22399. 07|
PIPE, TYPE 5, CIRCULAR 300 nm | | |
0120 715-05407 124.000 m | 46. 65000 5784. 60| 25. 75000 3193. 00|
Pl PE, END BENT DRAIN, 150 mm | | [
0121 715-05422 89.400 m | 225. 00000 20115. 00 571. 41000 51084. 05|
Pl PE, SLOTTED DRAIN, 300 nm [ [ [
0122 715-05842 2.000 EACH 750. 00000 1500. 00| 2429. 36000 4858. 72|
CONCRETE ANCHOR, 1050 mm | | |
0123 715-46000 13.000 EACH 125. 00000 1625. 00| 354. 28000 4605. 64|
Pl PE END SECTION, 300 mm | | |
0124 715-46005 10.000 EACH| 150. 00000 1500. 00| 404. 89000 4048. 90|
Pl PE END SECTION, 375 mm | | |
0125 715-46010 3.000 EACH 175. 00000 525. 00| 430. 20000 1290. 60|
Pl PE END SECTI ON, 450 mm | | [
0126 715-46015 1.000 EACH 200. 00000 200. 00| 506. 11000 506. 11|
Pl PE END SECTION, 525 nm | | [
0127 715-46020 4.000 EACH 225. 00000 900. 00| 556. 73000 2226. 92|
Pl PE END SECTION, 600 mm | | |
0128 715-46040 2.000 EACH 510. 00000 1020. 00| 657. 95000 1315. 90|
Pl PE END SECTION, 900 mm | | |
0129 715-91361 16.000 m | 80. 00000 1280. 00| 73. 89000 1182. 24
PI PE, PVC, 150 mm | | |
0130 718-06528 23.000 EACH 300. 00000 6900. 00| 506. 12000 11640. 76|
OUTLET PROTECTCR 1 | [ [
0131 718-06531 1.000 EACH 300. 00000 300. 00| 455. 51000 455. 51
OUTLET PROTECTOR 3 | | [
0132 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 04000 3040. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0133 718-52610 1361.700 n8 | 31. 00000 42212. 70| 34. 42000 46869. 71|
I
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ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B OOUNTI ES : ELKHART
LETTING DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 |
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRI CE AMODUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e o e e e e ettt m e e e o e et e e e et e e e e e e emeeeeoooo-
0134 718-99153 7228.000 2 | 1. 40000 10119. 20| 1. 22000 8818. 16
GEOTEXTI LES FOR UNDERDRAI N | |
0135 720- 04682 8.000 EACH 1200. 00000 9600. 00| 1619. 57000 12956. 56
INLET HA, MODI Fl ED | | |
0136 720- 06607 2.000 EACH 1200. 00000 2400. 00| 624. 86000 1249. 72
SLOTTED DRAI N PI PE CLEANOUT PORT , TYPE | |
Il | [ |
0137 720-07301 4.000 EACH 1200. 00000 4800. 00| 1619. 57000 6478. 28
I NLET TYPE HA | |
0138 720- 44000 10.000 EACH 250. 00000 2500. 00| 657. 95000 6579. 50
CASTING ADUUST TO GRADE | | |
0139 720- 44296 1.000 EACH 250. 00000 250. 00| 404. 89000 404. 89
CAP | NLET | | |
0140 720- 45030 1.000 EACH 900. 00000 900. 00| 1417. 13000 1417.13
I NLET, E7 | |
0141 720- 45035 6.000 EACH 900. 00000 5400. 00| 1619. 57000 9717. 42
INLET, F7 | | |
0142 720- 45045 2.000 EACH 1150. 00000 2300. 00| 1417. 13000 2834. 26
INLET, J10 | | |
0143 720- 45090 1.000 EACH 1150. 00000 1150. 00| 1619. 57000 1619. 57
I NLET, UA | | |
0144 720- 45095 1.000 EACH 1150. 00000 1150. 00| 1619. 57000 1619. 57
INLET, WA | | |
0145 720- 45270 3.000 EACH 800. 00000 2400. 00| 1214. 68000 3644. 04
Pl PE CATCH BASIN, 450 mm | | |
0146 720- 45410 34.000 EACH 1500. 00000 51000. 00| 1619. 57000 55065. 38
MANHOLE, C4 | | |
0147 720-93409 33.000 EACH 1675. 00000 55275. 00| 2176. 30000 71817. 90
INLET, B15, MODIFlED | |
0148 720-93411 1.000 EACH 1500. 00000 1500. 00] 1822. 02000 1822. 02
INLET, C15, MODIFl ED | |
0149 720-94713 32.000 EACH 2100. 00000 67200. 00| 2328. 13000 74500. 16
CATCH BASI N, C15, MXDI FlED | |
0150 720- 95422 1.000 EACH 2100. 00000 2100. 00| 1973. 85000 1973. 85
MANHOLE, J4 | | |
0151 720-98625 3.000 EACH 1750. 00000 5250. 00| 2986. 08000 8958. 24
MANHOLE, C4, DROP | I
0152 724-51925 61.600 m | 316. 90000 19521. 04] 293. 55000 18082. 68
STRUCTURAL EXPANSI ON JOI NT, SS | |
0153 728-98377 LUVP| 6619. 00000 6619. 00| 7725. 00000 7725. 00

MASONRY COATING , STR NO 1 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/19/ 04
PAGE : 500 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m ot e o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0154 728-98377 LUMP|  20688. 00000 20688.00|  22145. 00000 22145, 00|
MASONRY COATING , STR NO. 2 [ | [
0155 731-93945 2195.000 n2 | 102. 00000 223890. 00| 154. 50000 339127. 50|
FACE PANELS, CONCRETE | | |
0156 731-93946 2195.000 n2 | 115. 45000 253412. 75| 154. 50000 339127. 50|
VALL ERECTI ON | | |
0157 731-93947 313.000 m | 99. 00000 30987. 00| 92. 70000 29015. 10|
LEVELI NG PAD, CONCRETE | | |
0158 801-04308 7.000 EACH 390. 00000 2730. 00| 566. 50000 3965. 50
ROAD CLOSURE SI GN ASSEMBLY | | |
0159 801-06207 894.000 m | 2. 95000 2637. 30| 2.94000 2628. 36|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |
0160 801-06577 10.000 m | 17. 70000 177. 00 20. 60000 206. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 mm | [ |
0161 801-06625 36.000 EACH 59. 00000 2124. 00| 49. 44000 1779. 84
DETOUR ROUTE MARKER ASSEMBLY [ | |
0162 801-06640 17.000 EACH 195. 00000 3315. 00| 246. 17000 4184. 89
CONSTRUCTI ON SI GN, A | | |
0163 801-06775 LUMP|  51898. 00000 51898. 00 439768. 75000 439768. 75|
MAI NTAI NI NG TRAFFI C | | [
0164 801-07118 32.400 m | 85. 00000 2754. 00| 31. 93000 1034. 53|
BARRI CADE, I11-A | | [
0165 801-07119 36.000 m | 91. 00000 3276. 00| 46. 35000 1668. 60|
BARRI CADE, I11-B | | [
0166 801-94295 4.000 EACH 250. 00000 1000. 00| 118. 45000 473. 80|
SI GNAL HEAD, RELOCATE | | |
0167 802-04314 1.000 EACH 1600. 00000 1600. 00| 412. 00000 412. 00|
SIGN , RESI DENDI AL | | |
0168 802-05701 156.600 m | 29. 00000 4541. 40| 29. 25000 4580. 55|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0169 802-05702 85.200 m | 22. 00000 1874. 40| 22. 15000 1887. 18|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ [ [
0170 802-07135 2.000 EACH 1200. 00000 2400. 00| 1920. 95000 3841. 90|
CABLE SPAN S| GN STRUCTURE FOUNDATI ON, V] | |
0171 802-76025 42.620 n2 | 110. 00000 4688. 20| 175. 10000 7462. 76|

SI G\, SHEET, ENCAPSULATED LENS W TH | | I
LEGEND, 2.03 mm THI CKNESS | | |



TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
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ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0172 802- 76035 26.307 n2 | 120. 00000 3156. 84 139. 05000 3657. 99
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |
0173 802- 76045 10.851 n2 | 127. 00000 1378. 08| 175. 10000 1900. 01|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |
0174 802-94494 1.000 EACH 2300. 00000 2300. 00| 1941. 55000 1941. 55|
SI GN STRUCTURE, OVERHEAD, RELCCATE | | |
0175 804-06770 1.000 EACH 125. 00000 125. 00| 82. 40000 82. 40|
DELI NEATOR PCST | | |
0176 805-01815 18.000 EACH 1200. 00000 21600. 00| 1575. 90000 28366. 20|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n [ [
0177 805-01842 38.000 EACH| 590. 00000 22420. 00| 684. 95000 26028. 10|
HANDHOLE, S| GNAL | | |
0178 805-01844 1835.000 m | 25. 00000 45875. 00| 27. 81000 51031. 35|
CONDUI T, STEEL, GALVANI ZED, 50 nm | [ |
UNDERGROUND | | |
0179 805-01879 5.000 EACH 470. 00000 2350. 00| 515. 00000 2575. 00|
SI GNAL SERVI CE, | NSTALL | | |
0180 805- 02087 LUWP| 5400. 00000 5400. 00| 236. 90000 236. 90|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT | | [
0181 805-02328 959.000 m | 0. 70000 671. 30| 0. 38000 364. 42|
SI GNAL CABLE, 1C 14GA. | | [
0182 805-02373 923.000 m | 4.19000 3867. 37| 5. 67000 5233. 41]
| NTERCONNECT CABLE, FIBER OPTIC | |
0183 805-03793 5.000 EACH 775. 00000 3875. 00| 849. 75000 4248. 75|
DETECTOR CARD RACK AND DETECTCR MODULES | | |
0184 805-04782 4.000 EACH  23774.00000 95096.00|  28016. 00000 112064. 00|
VI DEO VEH CLE DETECTCR SYSTEM | | |
0185 805- 06834 4.000 EACH  10738.00000 42952.00]  10300. 00000 41200. 00|
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | [
PHASE, TS2, TYPE | | | |
0186 805- 78106 1.000 EACH  14200.00000 14200.00]  14317. 00000 14317. 00|
CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE | [ |
0187 805- 78205 29.000 EACH 627. 00000 18183. 00| 674. 65000 19564. 85|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0188 805- 78215 4.000 EACH 699. 00000 2796. 00| 757. 05000 3028. 20|
I
I

AVBER ARROW GREEN ARROW
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ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0189 805- 78230 3.000 EACH 1012. 00000 3036. 00 1133. 00000 3399. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0190 805- 78415 19.000 EACH 1300. 00000 24700. 00| 1277. 20000 24266. 80|
SPAN, CATENARY, AND TETHER | | |
0191 805- 78420 17.000 EACH 180. 00000 3060. 00| 185. 40000 3151. 80|
DI SCONNECT HANGER | | |
0192 805- 78467 75.000 m | 7. 00000 525. 00| 4. 94000 370. 50|
SI GNAL CABLE, 3C 8GA. | | |
0193 805- 78480 770.000 m | 2. 50000 1925. 00| 3. 19000 2456. 30|
SI GNAL CABLE, 3C 14GA. | | |
0194 805- 78485 552.000 m | 2. 75000 1518. 00| 3. 61000 1992. 72|
SI GNAL CABLE, 5C 14GA. | | |
0195 805- 78490 644.000 m | 3. 00000 1932. 00| 4. 02000 2588. 88|
SI GNAL CABLE, 7C 14GA | | |
0196 805- 78510 1787.000 m | 2. 25000 4020. 75 3. 19000 5700. 53|
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0197 805- 78785 10. 000 EACH 470. 00000 4700. 00| 484. 10000 4841. 00|
SI GNAL DETECTCR HOUSI NG | | |
0198 805- 78795 318.000 m | 28. 00000 8904. 00| 19. 06000 6061. 08|
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0199 805- 78925 5.000 EACH 510. 00000 2550. 00| 674. 65000 3373. 25|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0200 805-81032 2.000 EACH 2600. 00000 5200. 00| 2111. 50000 4223. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0201 805-81060 16. 000 EACH 2900. 00000 46400. 00| 2523. 50000 40376. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0202 805-97114 770.000 m | 4. 44000 3418. 80| 1. 91000 1470. 70|
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0203 807-02784 9.000 EACH 680. 00000 6120. 00| 618. 00000 5562. 00|
LUM NAI RE MAST ARM 6.1 m | | |
0204 807-02785 2.000 EACH 700. 00000 1400. 00| 757. 05000 1514. 10|
LUM NAI RE MAST ARM 7.6 m | | |
0205 807-83668 1.000 EACH 2244. 00000 2244. 00| 1323. 55000 1323. 55|
LIGHT POLE, 11.0 mME MH, 6.1 mMAST | | |
ARM ANCHOR BASE | | [
0206 808-03002 160.000 m | 1. 65000 264. 00| 1. 24000 198. 40|
LINE, EPOXY, BROKEN, WH TE, 100 mm | | [
0207 808-03631 797.000 m | 1. 65000 1315. 05| 1. 24000 988. 28]
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0208 808- 03632 520.000 m | 1. 65000 858. 00| 1. 24000 644. 80|

LI NE, EPOXY, SCLID, YELLOWN 100 nm |
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ENG NEER S ESTIMATE: $ 15, 105, 470. 97 ROUTE : COUNTY ROAD 17
CALL ORDER : 500 CONTRACT ID : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/15/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1374866 | (2) 35 0918397 [
| PRIMCO, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0209 808-06701 586.000 m | 0. 79000 462. 94| 0. 83000 486. 38|
LINE, THERMOPLASTIC, BROKEN, WH TE, [ | [
100mm | | |
0210 808-06703 4714.000 m | 0. 79000 3724. 06| 0. 83000 3912. 62|
LI NE, THERMOPLASTIC, SOLID, WH TE, 100mmj | |
0211 808-06713 705.000 m | 0. 53000 373. 65 0. 82000 578. 10|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0212 808-06714 698.000 m | 0. 53000 369. 94 0. 82000 572. 36
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0213 808- 06800 33.000 m | 65. 00000 2145. 00| 30. 39000 1002. 87|

TRANSVERSE MARKI NGS, EPOXY, SOCLI D, | | |
YELLOW CROSSHATCH LINE, 600 nm | | [
0214 808- 74807 1.000 EACH 145. 00000 145. 00| 154. 50000 154. 50|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROVG | | [

0215 808-74808 1. 000 EACH 165. 00000 165. 00| 185. 40000 185. 40|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I

0216 808-75035 3.300 m | 7.50000 24. 75| 20. 60000 67. 98|
LI NE, PAINT, SOLID, WH TE, 600 mm | |

0217 808-75240 262.000 m | 0. 79000 206. 98| 0. 83000 217. 46
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |

0218 808- 75245 5291.370 m | 0. 79000 4180. 18| 0. 83000 4391. 84
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100nm | |

0219 808-75278 140.000 m | 4.70000 658. 00| 4. 89000 684. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLOW CROSSHATCH LINE, 300 nm | |
0220 808-75290 111.000 m | 9. 30000 1032. 30| 9. 79000 1086. 69
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [
SOLID, YELLOWN CROSSHATCH LINE, 600 mm | |

0221 808- 75297 256.000 m | 9. 30000 2380. 80| 9. 79000 2506. 24
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600 nm | |

0222 808- 75320 40.000 EACH 49. 00000 1960. 00| 50. 47000 2018. 80

|
PAVEMENT NMESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0223 808- 75325 40.000 EACH 70. 00000 2800. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

69. 01000 2760. 40
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LI NE, EPOXY, SCLID, YELLOWN 200 mm | |

SECTI ON TOTALS $ 14, 246, 369. 05| $ 15, 054, 442. 75|
------------------------------------------ o

CONTRACT TOTALS | $ 14, 246, 369. 05| $ 15, 054, 442. 75|

ENG NEER S ESTI MATE: $ 15, 105, 470. 97 ROUTE : OOUNTY ROAD 17
CALL ORDER : 500 CONTRACT 1D : R -27389-B COUNTI ES : ELKHART
LETTI NG DATE : 06/ 15/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351374866 | (2) 350918397 |
| PRIMOO, | NC. | RIETH RILEY CONSTRUICTION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-
0224 808-75998 441.000 EACH 17. 00000 7497. 00| 17. 25000 7607. 25|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0225 808-92027 1128.000 m | 3. 25000 3666. 00| 2. 63000 2966. 64
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
200nm | | |
0226 808- 98000 238.000 m | 3. 45000 821. 10| 2. 47000 587. 86|
I
|







