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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
     CALL ORDER   : 101                     CONTRACT ID : R -26130-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0064031 
                                                                                                  0064031 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC.                                                $  1,766,799.63     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,784,000.00     100.9735% 
   3   35-1878024     RAGLE, INC.                                                            $  1,881,140.09     106.4716% 
==================================================================================================================================== 
                                          |(1) 35-2131982              |(2) 35-2040801              |(3) 35-1878024     
                                          |J B I CONSTRUCTION INC.     |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   47000.00000      47000.00|   43800.00000       43800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   86698.00000      86698.00|   84000.00000      84000.00|   89000.00000       89000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 201-52370                        LUMP|   38900.00000      38900.00|   46000.00000      46000.00|   26000.00000       26000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0004 202-02240              7645.000  m2  |       8.12000      62077.40|       9.00000      68805.00|      12.00000       91740.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02273               230.000  m2  |      15.90000       3657.00|      18.00000       4140.00|      15.00000        3450.00 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0006 202-02278               985.000  m   |       9.35000       9209.75|      11.00000      10835.00|      12.00000       11820.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               880.000  m2  |       8.25000       7260.00|       9.00000       7920.00|       6.00000        5280.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-78515                        LUMP|   10350.00000      10350.00|   12000.00000      12000.00|   10000.00000       10000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0009 202-94793                 4.000  m   |      60.00000        240.00|      64.00000        256.00|     150.00000         600.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0010 202-96035                16.000  m   |     636.00000      10176.00|     435.00000       6960.00|     150.00000        2400.00 
  CONCRETE WALL, REMOVE , FLOODSILL       |                            |                            | 
0011 202-96035                33.000  m   |     479.00000      15807.00|     335.00000      11055.00|     100.00000        3300.00 
  CONCRETE WALL, REMOVE , FLOODWALL       |                            |                            | 
0012 203-02000              2875.000  m3  |      16.00000      46000.00|      17.50000      50312.50|      25.00000       71875.00 
  EXCAVATION, COMMON                      |                            |                            | 
0013 205-06933                11.000  EACH|      47.25000        519.75|      50.00000        550.00|     100.00000        1100.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0014 205-06937               590.000  m   |       4.40000       2596.00|       5.00000       2950.00|       3.50000        2065.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
     CALL ORDER   : 101                     CONTRACT ID : R -26130-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2131982              |(2) 35-2040801              |(3) 35-1878024     
                                          |J B I CONSTRUCTION INC.     |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 207-07499              8378.000  m2  |       7.69000      64426.82|       9.00000      75402.00|       5.00000       41890.00 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0016 211-07454              1111.000  m3  |      48.32000      53683.52|      55.00000      61105.00|      50.00000       55550.00 
  STRUCTURE BACKFILL , AGREGATE 11        |                            |                            | 
0017 301-07448                42.000  Mg  |      34.20000       1436.40|      40.00000       1680.00|      42.00000        1764.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 302-06464              1492.000  m3  |      47.40000      70720.80|      62.50000      93250.00|      65.00000       96980.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0019 303-01180               333.000  Mg  |      32.25000      10739.25|      38.00000      12654.00|      25.00000        8325.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 305-07468                14.000  m2  |      60.00000        840.00|      70.00000        980.00|      85.00000        1190.00 
  PCC BASE PATCHING, 300 mm               |                            |                            | 
0021 402-07434               156.000  Mg  |     106.05000      16543.80|     110.00000      17160.00|     101.00000       15756.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0022 402-07439               267.000  Mg  |      58.80000      15699.60|      80.00000      21360.00|      90.00000       24030.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0023 406-05520                 1.000  Mg  |     283.50000        283.50|     310.00000        310.00|     270.00000         270.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 501-06727                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    3000.00000        3000.00 
  CORING, PCCP                            |                            |                            | 
0025 502-06329              8378.000  m2  |      72.86000     610421.08|      65.00000     544570.00|      71.30000      597351.40 
  PCCP, 300 mm , HIGH EARLY STRENGTH      |                            |                            | 
0026 503-03489               495.000  EACH|       5.42000       2682.90|      10.00000       4950.00|      12.00000        5940.00 
  RETROFITTED TIE BARS                    |                            |                            | 
0027 503-05240              1467.000  m   |      30.18000      44274.06|      30.00000      44010.00|      26.50000       38875.50 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0028 604-06069                61.000  m2  |     109.00000       6649.00|      75.00000       4575.00|      99.00000        6039.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0029 604-91531               746.000  m2  |      26.95000      20104.70|      30.00000      22380.00|      24.50000       18277.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0030 605-06100               880.000  m   |      23.46000      20644.80|      22.00000      19360.00|      26.50000       23320.00 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0031 605-06250               251.000  m2  |      65.00000      16315.00|      80.00000      20080.00|      65.00000       16315.00 
  CENTER CURB, C, CONCRETE                |                            |                            | 
0032 611-95728               116.000  m2  |      42.90000       4976.40|      40.00000       4640.00|      39.00000        4524.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0033 615-06515                14.000  EACH|     178.50000       2499.00|     175.00000       2450.00|     145.00000        2030.00 
  MONUMENT, D                             |                            |                            | 
0034 615-06535                 1.000  EACH|     100.00000        100.00|     550.00000        550.00|     225.00000         225.00 
  BENCH MARK POST, RESET                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
     CALL ORDER   : 101                     CONTRACT ID : R -26130-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2131982              |(2) 35-2040801              |(3) 35-1878024     
                                          |J B I CONSTRUCTION INC.     |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-06575               690.000  m2  |       3.65000       2518.50|       3.50000       2415.00|      10.00000        6900.00 
  SODDING, NURSERY                        |                            |                            | 
0036 702-51863                24.000  EACH|      21.43000        514.32|      13.00000        312.00|      10.00000         240.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0037 702-90915                43.000  m3  |    1904.31000      81885.33|     775.00000      33325.00|    1200.00000       51600.00 
  CONCRETE, A                             |                            |                            | 
0038 703-51030               445.000  kg  |       1.50000        667.50|       3.50000       1557.50|       2.15000         956.75 
  REINFORCING STEEL                       |                            |                            | 
0039 703-51032              1703.000  kg  |       3.26000       5551.78|       3.50000       5960.50|       2.25000        3831.75 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0040 715-05048               470.000  m   |       8.80000       4136.00|      20.00000       9400.00|      20.00000        9400.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0041 715-05151                86.000  m   |     206.10000      17724.60|     210.00000      18060.00|     350.00000       30100.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0042 715-05152               219.000  m   |     244.00000      53436.00|     250.00000      54750.00|     370.00000       81030.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0043 718-52610               106.000  m3  |      47.55000       5040.30|      55.00000       5830.00|      50.00000        5300.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0044 718-99153              1928.000  m2  |       2.55000       4916.40|       2.50000       4820.00|       2.50000        4820.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0045 720-44000                12.000  EACH|     500.00000       6000.00|     585.00000       7020.00|     500.00000        6000.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0046 720-44015                 2.000  EACH|     976.00000       1952.00|    1150.00000       2300.00|    1000.00000        2000.00 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            | 
0047 720-44025                 2.000  EACH|     768.00000       1536.00|     900.00000       1800.00|    1000.00000        2000.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            | 
0048 720-44296                 6.000  EACH|     600.00000       3600.00|     700.00000       4200.00|     750.00000        4500.00 
  CAP INLET                               |                            |                            | 
0049 720-45045                 1.000  EACH|    3056.00000       3056.00|    3500.00000       3500.00|    3000.00000        3000.00 
  INLET, J10                              |                            |                            | 
0050 720-45240                 5.000  EACH|    3775.00000      18875.00|    4000.00000      20000.00|    4000.00000       20000.00 
  CATCH BASIN, J10                        |                            |                            | 
0051 720-45360                 1.000  EACH|    2370.00000       2370.00|    2750.00000       2750.00|    2500.00000        2500.00 
  PIPE CATCH BASIN, 300 mm, MODIFIED      |                            |                            | 
0052 720-45410                 3.000  EACH|    3102.50000       9307.50|    3200.00000       9600.00|    3500.00000       10500.00 
  MANHOLE, C4                             |                            |                            | 
0053 720-98687                 1.000  EACH|    4558.00000       4558.00|    4750.00000       4750.00|    3800.00000        3800.00 
  CATCH BASIN, M10                        |                            |                            | 
0054 801-01093                 2.000  EACH|    1397.25000       2794.50|    1100.00000       2200.00|    1350.00000        2700.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
     CALL ORDER   : 101                     CONTRACT ID : R -26130-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2131982              |(2) 35-2040801              |(3) 35-1878024     
                                          |J B I CONSTRUCTION INC.     |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 801-06203              1315.000  m   |       1.55000       2038.25|       1.00000       1315.00|       0.79000        1038.85 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0056 801-06207             14521.000  m   |       2.81000      40804.01|       3.50000      50823.50|       3.00000       43563.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0057 801-06640                33.000  EACH|     164.60000       5431.80|     100.00000       3300.00|     110.00000        3630.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0058 801-06645                13.000  EACH|      62.10000        807.30|      55.00000        715.00|      50.00000         650.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0059 801-06710              1568.000  DAY |      10.35000      16228.80|      14.00000      21952.00|      16.00000       25088.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0060 801-06775                        LUMP|   25150.50000      25150.50|   35000.00000      35000.00|   80000.00000       80000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0061 801-07119                18.000  m   |      61.07000       1099.26|      50.00000        900.00|      69.45000        1250.10 
  BARRICADE, III-B                        |                            |                            | 
0062 802-76025                10.000  m2  |     161.46000       1614.60|     180.00000       1800.00|     156.00000        1560.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0063 802-76035                 3.000  m2  |     186.30000        558.90|     195.00000        585.00|     180.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0064 802-76045                 4.000  m2  |     173.88000        695.52|     190.00000        760.00|     168.00000         672.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0065 805-01815                 4.000  EACH|    1707.75000       6831.00|    1850.00000       7400.00|    1650.00000        6600.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0066 805-01842                 9.000  EACH|     646.85000       5821.65|     650.00000       5850.00|     624.00000        5616.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0067 805-01844               271.000  m   |      49.70000      13468.70|      50.00000      13550.00|      48.00000       13008.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0068 805-01893                        LUMP|    4657.50000       4657.50|    4800.00000       4800.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC SIGNAL              |                            |                            | 
0069 805-02087                        LUMP|     414.00000        414.00|     450.00000        450.00|     400.00000         400.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0070 805-02202                 4.000  EACH|     647.00000       2588.00|     650.00000       2600.00|     625.00000        2500.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            | 
0071 805-02729                48.000  m   |       2.60000        124.80|       3.00000        144.00|       2.50000         120.00 
  SIGNAL CABLE, REINSTALL                 |                            |                            | 
0072 805-06592               466.000  m   |      49.70000      23160.20|      50.00000      23300.00|      48.00000       22368.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
     CALL ORDER   : 101                     CONTRACT ID : R -26130-B                   COUNTIES : VANDERBURGH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2131982              |(2) 35-2040801              |(3) 35-1878024     
                                          |J B I CONSTRUCTION INC.     |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 805-06834                 1.000  EACH|   10892.00000      10892.00|   11948.50000      11948.50|   10524.00000       10524.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0074 805-78205                 6.000  EACH|     559.00000       3354.00|     625.00000       3750.00|     540.00000        3240.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0075 805-78215                 6.000  EACH|     571.00000       3426.00|     650.00000       3900.00|     552.00000        3312.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0076 805-78230                 4.000  EACH|     888.00000       3552.00|    1000.00000       4000.00|     858.00000        3432.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0077 805-78415                 4.000  EACH|    1294.00000       5176.00|    1450.00000       5800.00|    1250.00000        5000.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0078 805-78420                 4.000  EACH|     233.00000        932.00|     250.00000       1000.00|     225.00000         900.00 
  DISCONNECT HANGER                       |                            |                            | 
0079 805-78445                 1.000  EACH|     465.75000        465.75|     450.00000        450.00|     450.00000         450.00 
  SIGNAL SERVICE                          |                            |                            | 
0080 805-78467                23.000  m   |       5.18000        119.14|       6.00000        138.00|       5.00000         115.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0081 805-78470               374.000  m   |       1.04000        388.96|       1.00000        374.00|       1.00000         374.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0082 805-78485               442.000  m   |       3.42000       1511.64|       3.50000       1547.00|       3.30000        1458.60 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0083 805-78490               280.000  m   |       3.60000       1008.00|       4.00000       1120.00|       3.48000         974.40 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0084 805-78510              1855.000  m   |       2.38000       4414.90|       2.50000       4637.50|       2.30000        4266.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0085 805-78746               424.000  m   |      34.80000      14755.20|      40.00000      16960.00|      33.60000       14246.40 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0086 805-78785                 6.000  EACH|     465.75000       2794.50|     550.00000       3300.00|     450.00000        2700.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0087 805-78795               645.000  m   |      10.35000       6675.75|      11.00000       7095.00|      10.00000        6450.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0088 805-78925                 1.000  EACH|     770.05000        770.05|     800.00000        800.00|     744.00000         744.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0089 805-81032                 4.000  EACH|    2794.50000      11178.00|    3200.00000      12800.00|    2700.00000       10800.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0090 805-92504                 9.000  EACH|     227.70000       2049.30|     265.00000       2385.00|     220.00000        1980.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0091 805-93755                 1.000  EACH|     621.00000        621.00|     725.00000        725.00|     600.00000         600.00 
  SIGNAL POLE, WOOD, 5, 9.2 m WITH DOWN   |                            |                            | 
  GUY AND ANCHOR                          |                            |                            | 
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     ENGINEER'S ESTIMATE: $ 1,922,566.58                                                  ROUTE : 62 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0092 805-97114                42.000  m   |       5.20000        218.40|       6.00000        252.00|       5.00000         210.00 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
0093 807-04779                 8.000  EACH|     558.90000       4471.20|     645.00000       5160.00|     540.00000        4320.00 
  CONCRETE FOUNDATION WITH GROUNDING      |                            |                            | 
0094 808-03002               557.000  m   |       2.59000       1442.63|       3.00000       1671.00|       2.50000        1392.50 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0095 808-03631               484.000  m   |       2.59000       1253.56|       3.00000       1452.00|       2.50000        1210.00 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0096 808-05534                42.000  m   |       5.18000        217.56|       6.00000        252.00|       5.00000         210.00 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0097 808-06194                22.000  m   |      21.90000        481.80|      25.00000        550.00|      21.16000         465.52 
  LINE, EPOXY, SOLID, WHITE, 300 mm       |                            |                            | 
0098 808-06716               222.000  m   |       3.83000        850.26|       3.00000        666.00|       2.50000         555.00 
  LINE, REMOVE                            |                            |                            | 
0099 808-06848                17.000  m   |      37.26000        633.42|      42.00000        714.00|      35.00000         595.00 
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            | 
  600m LINE, 1200 mm GAP                  |                            |                            | 
0100 808-06849                14.000  m   |      36.23000        507.22|      42.00000        588.00|      35.00000         490.00 
  LINE, EPOXY, DOTTED, YELLOW, 100 mm,    |                            |                            | 
  600 mm LINE, 1200 mm GAP                |                            |                            | 
0101 808-07310                 6.000  m   |      21.90000        131.40|      25.00000        150.00|      21.16000         126.96 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  YELLOW, CROSSHATCH, 300 mm              |                            |                            | 
0102 808-74805                74.000  m   |      43.79000       3240.46|      51.00000       3774.00|      42.31000        3130.94 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0103 808-74807                15.000  EACH|     134.55000       2018.25|     155.00000       2325.00|     130.00000        1950.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0104 808-74808                15.000  EACH|     193.55000       2903.25|     220.00000       3300.00|     187.00000        2805.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0105 808-94455               282.000  m   |      10.93000       3082.26|      12.50000       3525.00|      10.56000        2977.92 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  150 mm                                  |                            |                            | 
0106 808-98000               154.000  m   |       5.18000        797.72|       5.50000        847.00|       5.00000         770.00 
  LINE, EPOXY, SOLID, YELLOW, 200 mm      |                            |                            | 
     SECTION TOTALS                       |             $  1,766,799.63|             $  1,784,000.00|                $  1,881,140.09 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,766,799.63|             $  1,784,000.00|                $  1,881,140.09 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 04/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0744125 
                                                                                                  0744125 
                                                                                                  0744125 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  7,981,600.00     100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $  7,999,111.60     100.2193% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  8,245,291.13     103.3037% 
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  8,375,885.10     104.9399% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   REST AREA MODERNIZATION, EASTBOUND AND WESTBOUND                     
                                          |                            |                            | 
0001 105-06845                        LUMP|  102000.00000     102000.00|   75000.00000      75000.00|  113188.00000      113188.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                24.000  MOS |    1900.00000      45600.00|    1525.00000      36600.00|    1472.00000       35328.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|    8000.00000       8000.00|   10500.00000      10500.00|   24020.00000       24020.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  395000.00000     395000.00|  399950.00000     399950.00|  412000.00000      412000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  110000.00000     110000.00|  306203.00000     306203.00|  174000.00000      174000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240              6957.000  m2  |       4.75000      33045.75|       5.75000      40002.75|       9.16000       63726.12 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02274               484.000  m   |      19.50000       9438.00|      13.00000       6292.00|      19.56000        9467.04 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            | 
0008 202-02278               579.000  m   |       8.00000       4632.00|       6.00000       3474.00|      28.00000       16212.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-03000                        LUMP|   21000.00000      21000.00|   15250.00000      15250.00|   17659.00000       17659.00 
  HOUSES AND BUILDINGS, REMOVE , EASTBOUND|                            |                            | 
0010 202-03000                        LUMP|   20400.00000      20400.00|    9500.00000       9500.00|   18071.00000       18071.00 
  HOUSES AND BUILDINGS, REMOVE , WESTBOUND|                            |                            | 
0011 202-52710               744.000  m2  |       4.30000       3199.20|       5.50000       4092.00|      12.06000        8972.64 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0012 202-74040                11.000  EACH|     394.00000       4334.00|     400.00000       4400.00|     386.00000        4246.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 202-91840              4664.000  m   |       5.10000      23786.40|       5.75000      26818.00|       4.78000       22293.92 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0014 202-93763                33.000  EACH|     418.00000      13794.00|     450.00000      14850.00|     257.00000        8481.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            | 
0015 202-95579                 2.000  EACH|     201.00000        402.00|     200.00000        400.00|     302.00000         604.00 
  SERVICE POINT, REMOVE                   |                            |                            | 
0016 203-02000             14843.000  m3  |      12.00000     178116.00|       6.85000     101674.55|      10.68000      158523.24 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070             39425.000  m3  |       8.20000     323285.00|       8.85000     348911.25|      11.50000      453387.50 
  BORROW                                  |                            |                            | 
0018 205-06931                66.000  Mg  |      70.00000       4620.00|      72.00000       4752.00|      37.00000        2442.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06937              1245.000  m   |       6.20000       7719.00|       5.00000       6225.00|       4.80000        5976.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0020 207-07498             48467.000  m2  |       3.90000     189021.30|       0.60000      29080.20|       3.95000      191444.65 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0021 210-05758                        LUMP|  107000.00000     107000.00|  108000.00000     108000.00|  147608.00000      147608.00 
  BUILDING , SHELTER HOUSE, EASTBOUND     |                            |                            | 
0023 210-05758                        LUMP|   32600.00000      32600.00|   32500.00000      32500.00|   54953.00000       54953.00 
  BUILDING , VENDOR SHELTER, EASTBOUND    |                            |                            | 
0024 210-05758                        LUMP|   32600.00000      32600.00|   32500.00000      32500.00|   54953.00000       54953.00 
  BUILDING , VENDOR SHELTER, WESTBOUND    |                            |                            | 
0025 210-05758                        LUMP|  635000.00000     635000.00|  630000.00000     630000.00|  610487.00000      610487.00 
  BUILDING , WELCOME CENTER, EASTBOUND    |                            |                            | 
0026 210-05758                        LUMP|  636000.00000     636000.00|  630000.00000     630000.00|  610487.00000      610487.00 
  BUILDING , WELCOME CENTER, WESTBOUND    |                            |                            | 
0027 211-07454              1248.000  m3  |      17.00000      21216.00|      28.00000      34944.00|      30.82000       38463.36 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 212-06281              9460.000  m3  |       7.60000      71896.00|       3.00000      28380.00|       7.35000       69531.00 
  STOCKPILED SELECTED MATERIAL            |                            |                            | 
0029 212-06282              2120.000  m3  |      10.50000      22260.00|       3.75000       7950.00|      14.45000       30634.00 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            | 
0030 214-05861              9061.000  m3  |      10.50000      95140.50|       5.65000      51194.65|       8.55000       77471.55 
  EXCAVATION FOR DETENTION POND           |                            |                            | 
0031 302-06464              7271.000  m3  |      45.00000     327195.00|      50.00000     363550.00|      37.49000      272589.79 
  SUBBASE FOR PCCP                        |                            |                            | 
0032 303-01180             22150.000  Mg  |      17.50000     387625.00|      14.75000     326712.50|      16.96000      375664.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0033 306-08043             10787.000  m2  |       0.90000       9708.30|       1.50000      16180.50|       1.29000       13915.23 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-07335              1551.000  Mg  |      57.75000      89570.25|      60.00000      93060.00|      64.25000       99651.75 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 401-07404               935.000  Mg  |      38.50000      35997.50|      40.00000      37400.00|      48.50000       45347.50 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0036 401-07409              2984.000  Mg  |      35.00000     104440.00|      36.50000     108916.00|      41.00000      122344.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0037 501-06325             40655.000  m2  |      41.11000    1671327.05|      44.00000    1788820.00|      41.11000     1671327.05 
  QC/QA-PCCP, 350 mm                      |                            |                            | 
0038 502-06999                65.000  m2  |      41.11000       2672.15|      65.00000       4225.00|      41.11000        2672.15 
  PCCP, 200 mm                            |                            |                            | 
0039 503-05240              6268.000  m   |      28.20000     176757.60|      26.50000     166102.00|      27.64000      173247.52 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0040 602-06639               452.000  m   |      78.00000      35256.00|      60.00000      27120.00|      68.82000       31106.64 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0041 602-06646              2192.000  m   |      71.00000     155632.00|      57.00000     124944.00|      68.77000      150743.84 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0042 603-06045              1062.000  m   |      25.50000      27081.00|      32.00000      33984.00|      25.00000       26550.00 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0043 604-06070              1960.000  m2  |      36.20000      70952.00|      29.00000      56840.00|      32.25000       63210.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0044 604-07894                47.000  m2  |     112.00000       5264.00|      80.00000       3760.00|     115.00000        5405.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0045 605-06100              1213.000  m   |      30.00000      36390.00|      42.25000      51249.25|      29.53000       35819.89 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0046 605-06120               594.000  m   |      61.00000      36234.00|      65.00000      38610.00|      33.00000       19602.00 
  CURB, CONCRETE                          |                            |                            | 
0047 605-94811                 3.000  EACH|     815.00000       2445.00|     750.00000       2250.00|     450.00000        1350.00 
  CURB TURNOUT                            |                            |                            | 
0048 616-06405               382.000  Mg  |      32.00000      12224.00|      25.50000       9741.00|      20.33000        7766.06 
  RIPRAP, REVETMENT                       |                            |                            | 
0049 616-96249               641.000  m2  |       3.00000       1923.00|       2.50000       1602.50|       2.50000        1602.50 
  GEOTEXTILE DITCH LINER                  |                            |                            | 
0050 621-01004                 2.000  EACH|     625.00000       1250.00|     625.00000       1250.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02356               127.000  kg  |      68.20000       8661.40|      70.00000       8890.00|     145.00000       18415.00 
  SEEDING, WETLAND                        |                            |                            | 
0052 621-06545                 2.000  Mg  |     535.00000       1070.00|     550.00000       1100.00|     370.00000         740.00 
  FERTILIZER                              |                            |                            | 
0053 621-06554               352.000  kg  |       6.00000       2112.00|       6.20000       2182.40|       7.48000        2632.96 
  SEED MIXTURE, U                         |                            |                            | 
0054 621-06557                33.000  kg  |       4.30000        141.90|       4.45000        146.85|       6.63000         218.79 
  SEED MIXTURE, T                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 621-06565                11.000  Mg  |     408.00000       4488.00|     420.00000       4620.00|     466.00000        5126.00 
  MULCHING MATERIAL                       |                            |                            | 
0056 621-06575             27675.000  m2  |       3.50000      96862.50|       4.15000     114851.25|       2.90000       80257.50 
  SODDING, NURSERY                        |                            |                            | 
0057 622-02564                        LUMP|   64800.00000      64800.00|   66500.00000      66500.00|   85800.00000       85800.00 
  LANDSCAPING , EASTBOUND                 |                            |                            | 
0058 622-02564                        LUMP|   85400.00000      85400.00|   87500.00000      87500.00|   91363.00000       91363.00 
  LANDSCAPING , WESTBOUND                 |                            |                            | 
0059 622-05648              1900.000  EACH|       4.20000       7980.00|       4.25000       8075.00|       4.75000        9025.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            | 
  mm OR UNDER                             |                            |                            | 
0060 707-99085                 2.000  EACH|    2000.00000       4000.00|    4000.00000       8000.00|    1550.00000        3100.00 
  FLAG POLE                               |                            |                            | 
0061 711-98751                        LUMP|   72600.00000      72600.00|   80000.00000      80000.00|   71083.00000       71083.00 
  BUILDING, MECHANICAL , EASTBOUND        |                            |                            | 
0062 711-98751                        LUMP|   72700.00000      72700.00|   80000.00000      80000.00|   71083.00000       71083.00 
  BUILDING, MECHANICAL , WESTBOUND        |                            |                            | 
0063 715-05048              3172.000  m   |       9.95000      31561.40|      11.75000      37271.00|      10.22000       32417.84 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0064 715-05053               364.000  m   |      38.60000      14050.40|      41.00000      14924.00|      40.90000       14887.60 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0065 715-05121                57.000  m   |     102.00000       5814.00|      86.00000       4902.00|      79.75000        4545.75 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0066 715-05123                64.000  m   |     128.00000       8192.00|     120.00000       7680.00|     116.82000        7476.48 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0067 715-05151               283.000  m   |      92.00000      26036.00|      70.00000      19810.00|      91.93000       26016.19 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0068 715-05152               210.000  m   |      95.00000      19950.00|      85.00000      17850.00|      87.00000       18270.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0069 715-05154                85.000  m   |     122.00000      10370.00|     110.00000       9350.00|     128.00000       10880.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0070 715-05169                20.000  m   |      95.00000       1900.00|      95.00000       1900.00|     144.00000        2880.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0071 715-06507                 2.000  m   |     175.00000        350.00|     500.00000       1000.00|     150.00000         300.00 
  PIPE, RCP, II, D0.3=60, 450 mm          |                            |                            | 
0072 715-46005                 5.000  EACH|     300.00000       1500.00|     215.00000       1075.00|     458.00000        2290.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0073 715-46010                 6.000  EACH|     302.00000       1812.00|     250.00000       1500.00|     495.00000        2970.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0074 715-46020                 6.000  EACH|     375.00000       2250.00|     400.00000       2400.00|     756.00000        4536.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 715-90052                        LUMP|   60000.00000      60000.00|   40000.00000      40000.00|   21458.00000       21458.00 
  LIFT STATION , MODIFICATION, EASTBOUND  |                            |                            | 
0076 718-06528                41.000  EACH|     396.00000      16236.00|     475.00000      19475.00|     450.00000       18450.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0077 718-06532              2000.000  m   |       3.30000       6600.00|       3.25000       6500.00|       3.00000        6000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0078 718-52610              1223.000  m3  |      36.55000      44700.65|      39.50000      48308.50|      28.81000       35234.63 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0079 718-99153              6897.000  m2  |       1.70000      11724.90|       1.15000       7931.55|       2.30000       15863.10 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0080 719-03975                        LUMP|  114000.00000     114000.00|  125500.00000     125500.00|  111716.00000      111716.00 
  BUILDING PLUMBING , EASTBOUND           |                            |                            | 
0081 719-03975                        LUMP|  115000.00000     115000.00|  125500.00000     125500.00|  111716.00000      111716.00 
  BUILDING PLUMBING , WESTBOUND           |                            |                            | 
0082 720-45410                 4.000  EACH|    2100.00000       8400.00|    1700.00000       6800.00|    2295.00000        9180.00 
  MANHOLE, C4                             |                            |                            | 
0083 720-93411                 2.000  EACH|    2200.00000       4400.00|    1925.00000       3850.00|    3583.00000        7166.00 
  INLET, C15, MODIFIED                    |                            |                            | 
0084 720-98174                 4.000  EACH|    2222.00000       8888.00|    1850.00000       7400.00|    3527.00000       14108.00 
  INLET, B15                              |                            |                            | 
0085 720-98555                 6.000  EACH|    2245.00000      13470.00|    1700.00000      10200.00|    2782.00000       16692.00 
  INLET, C15                              |                            |                            | 
0086 732-04596                 1.000  EACH|   21000.00000      21000.00|   35000.00000      35000.00|   17462.00000       17462.00 
  WATER SERVICE LINE                      |                            |                            | 
0087 801-04944                 1.000  EACH|   31800.00000      31800.00|   32500.00000      32500.00|   37000.00000       37000.00 
  HIGHWAY ADVISORY RADIO STATION ,        |                            |                            | 
  EASTBOUND                               |                            |                            | 
0088 801-04944                 1.000  EACH|   31950.00000      31950.00|   32500.00000      32500.00|   37000.00000       37000.00 
  HIGHWAY ADVISORY RADIO STATION ,        |                            |                            | 
  WESTBOUND                               |                            |                            | 
0089 801-06207              9846.000  m   |       3.05000      30030.30|       2.50000      24615.00|       2.36000       23236.56 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0090 801-06640                14.000  EACH|     350.00000       4900.00|     215.00000       3010.00|     205.00000        2870.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0091 801-06645                 2.000  EACH|      87.00000        174.00|      55.00000        110.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0092 801-06710               180.000  DAY |      24.00000       4320.00|      21.50000       3870.00|      10.00000        1800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0093 801-06775                        LUMP|   37435.21000      37435.21|   50000.00000      50000.00|   76251.00000       76251.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0098 802-76035                26.000  m2  |     102.00000       2652.00|     105.00000       2730.00|     160.00000        4160.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0099 802-76095              2577.000  kg  |       4.30000      11081.10|       4.25000      10952.25|       4.85000       12498.45 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0100 805-06592                60.000  m   |      51.00000       3060.00|      52.00000       3120.00|      66.00000        3960.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0101 805-86810                 2.000  EACH|    3525.00000       7050.00|    3700.00000       7400.00|    3000.00000        6000.00 
  SERVICE POINT, II                       |                            |                            | 
0102 805-86820                22.000  EACH|     710.00000      15620.00|     725.00000      15950.00|     850.00000       18700.00 
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            | 
  mm X 760 mm X 2450 mm                   |                            |                            | 
0103 805-86889               750.000  m   |       1.51000       1132.50|       1.60000       1200.00|       0.75000         562.50 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0104 805-86920                40.000  EACH|       9.10000        364.00|       9.50000        380.00|      13.00000         520.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0105 805-86925                 8.000  EACH|      31.50000        252.00|      31.50000        252.00|      17.00000         136.00 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0106 805-86930                34.000  EACH|       9.10000        309.40|       9.50000        323.00|      11.40000         387.60 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0107 805-86935                 8.000  EACH|      31.00000        248.00|      31.50000        252.00|      13.00000         104.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0108 805-86955                11.000  EACH|      64.00000        704.00|      65.00000        715.00|     120.00000        1320.00 
  CABLE DUCT MARKER                       |                            |                            | 
0109 805-98335              3100.000  m   |      15.80000      48980.00|      16.25000      50375.00|      15.80000       48980.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0110 805-98336                60.000  m   |      15.80000        948.00|      16.25000        975.00|      25.00000        1500.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0111 807-03694                        LUMP|  123000.00000     123000.00|  135000.00000     135000.00|  122841.00000      122841.00 
  BUILDING ELECTRICAL , EASTBOUND         |                            |                            | 
0112 807-03694                        LUMP|  118000.00000     118000.00|  130000.00000     130000.00|  117841.00000      117841.00 
  BUILDING ELECTRICAL , WESTBOUND         |                            |                            | 
0113 807-04309                 1.000  EACH|    2250.00000       2250.00|    2500.00000       2500.00|    2180.00000        2180.00 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
0114 807-04866                 2.000  EACH|     495.00000        990.00|     500.00000       1000.00|     780.00000        1560.00 
  LUMINAIRE , MERCURY VAPOR, WITH GLARE   |                            |                            | 
  SHIELD, 250 WATT                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0115 807-78590                 2.000  EACH|     680.00000       1360.00|     700.00000       1400.00|     650.00000        1300.00 
  HANDHOLE                                |                            |                            | 
0116 807-82400                 4.000  EACH|   16900.00000      67600.00|   17750.00000      71000.00|   17600.00000       70400.00 
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            | 
0117 807-84804                22.000  EACH|    1390.00000      30580.00|    1450.00000      31900.00|    1290.00000       28380.00 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            | 
  ARM, TRANSFORMER BASE                   |                            |                            | 
0118 807-86620                22.000  EACH|     232.00000       5104.00|     250.00000       5500.00|     163.00000        3586.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0119 807-86665                12.000  EACH|     620.00000       7440.00|     625.00000       7500.00|     570.00000        6840.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0120 807-86830                 4.000  EACH|    4950.00000      19800.00|    6125.00000      24500.00|    8300.00000       33200.00 
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            | 
  1220 mm DIA. X 6100 mm                  |                            |                            | 
0121 807-86910                22.000  EACH|      30.00000        660.00|      31.50000        693.00|      29.00000         638.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0122 807-86915                22.000  EACH|      31.00000        682.00|      31.50000        693.00|      30.00000         660.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0123 807-86950                28.000  EACH|      25.30000        708.40|      26.25000        735.00|      29.00000         812.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0124 808-03631              1555.000  m   |       1.54000       2394.70|       1.25000       1943.75|       1.18000        1834.90 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0125 808-03632              1221.000  m   |       1.54000       1880.34|       1.25000       1526.25|       1.18000        1440.78 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0126 808-05534              1527.000  m   |       3.00000       4581.00|       2.50000       3817.50|       2.36000        3603.72 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0127 808-06194               384.000  m   |       4.70000       1804.80|      13.50000       5184.00|      13.00000        4992.00 
  LINE, EPOXY, SOLID, WHITE, 300 mm       |                            |                            | 
0128 808-06702               126.000  m   |       3.15000        396.90|       1.25000        157.50|       1.15000         144.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            | 
  mm                                      |                            |                            | 
0129 808-06703              1432.000  m   |       1.18000       1689.76|       1.25000       1790.00|       1.15000        1646.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0130 808-06713               936.000  m   |       0.64000        599.04|       1.75000       1638.00|       1.70000        1591.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0131 808-06714                25.000  m   |       1.50000         37.50|       1.75000         43.75|       1.70000          42.50 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0132 808-06716              4104.000  m   |       1.00000       4104.00|       1.00000       4104.00|       0.95000        3898.80 
  LINE, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1385672     
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0133 808-07591                92.000  m   |      23.20000       2134.40|      27.25000       2507.00|      26.00000        2392.00 
  LINE, EPOXY, SOLID, WHITE, 600 mm       |                            |                            | 
0134 808-07592              2287.000  m   |       2.00000       4574.00|       1.50000       3430.50|       1.48000        3384.76 
  LINE, EPOXY, SOLID, WHITE, 125 mm       |                            |                            | 
0135 808-74804               354.000  m   |       2.30000        814.20|       6.75000       2389.50|       6.50000        2301.00 
  LINE, EPOXY, SOLID, WHITE, 150 mm       |                            |                            | 
0136 808-95933              1316.000  m   |       0.85000       1118.60|       2.15000       2829.40|       2.00000        2632.00 
  CURB PAINTING, YELLOW                   |                            |                            | 
0137 808-97222                12.000  EACH|      46.00000        552.00|     125.00000       1500.00|     120.00000        1440.00 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL                         |                            |                            | 
0138 105-06657                24.000  MOS |      68.00000       1632.00|     125.00000       3000.00|      99.79000        2394.96 
  PHONE, CELLULAR , NO. 1                 |                            |                            | 
0139 105-06657                24.000  MOS |      68.00000       1632.00|     125.00000       3000.00|      99.79000        2394.96 
  PHONE, CELLULAR , NO. 2                 |                            |                            | 
0140 105-06657                24.000  MOS |      68.00000       1632.00|     125.00000       3000.00|      99.79000        2394.96 
  PHONE, CELLULAR , NO. 3                 |                            |                            | 
0141 802-07137                 8.000  EACH|     278.00000       2224.00|     285.00000       2280.00|     248.00000        1984.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VIII                        |                            |                            | 
0142 802-07138                 2.000  EACH|     278.00000        556.00|     300.00000        600.00|     248.00000         496.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0143 802-07151                18.000  EACH|     285.00000       5130.00|     300.00000       5400.00|     248.00000        4464.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0144 802-76015                85.000  m2  |     150.00000      12750.00|     155.00000      13175.00|     156.00000       13260.00 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0145 802-76025                10.000  m2  |     158.00000       1580.00|     165.00000       1650.00|     160.00000        1600.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0146 802-76035                27.000  m2  |     121.00000       3267.00|     125.00000       3375.00|     160.00000        4320.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0147 802-76055               126.000  m   |      10.10000       1272.60|      10.50000       1323.00|      24.00000        3024.00 
  SIGN POST, A                            |                            |                            | 
0148 802-76065               141.000  m   |      14.10000       1988.10|      14.50000       2044.50|      24.00000        3384.00 
  SIGN POST, B                            |                            |                            | 
     SECTION TOTALS                       |             $  7,981,600.00|             $  7,999,111.60|                $  8,245,291.13 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  7,981,600.00|             $  7,999,111.60|                $  8,245,291.13 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   REST AREA MODERNIZATION, EASTBOUND AND WESTBOUND                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   87000.00000      87000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                24.000  MOS |    1100.00000      26400.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|   19300.00000      19300.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  409000.00000     409000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   93000.00000      93000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240              6957.000  m2  |       8.40000      58438.80|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02274               484.000  m   |      14.00000       6776.00|                            | 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            | 
0008 202-02278               579.000  m   |      14.00000       8106.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-03000                        LUMP|   13300.00000      13300.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , EASTBOUND|                            |                            | 
0010 202-03000                        LUMP|   10000.00000      10000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , WESTBOUND|                            |                            | 
0011 202-52710               744.000  m2  |      19.00000      14136.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0012 202-74040                11.000  EACH|     340.00000       3740.00|                            | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0013 202-91840              4664.000  m   |       1.89000       8814.96|                            | 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0014 202-93763                33.000  EACH|     350.00000      11550.00|                            | 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            | 
0015 202-95579                 2.000  EACH|     235.00000        470.00|                            | 
  SERVICE POINT, REMOVE                   |                            |                            | 
0016 203-02000             14843.000  m3  |       8.00000     118744.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0017 203-02070             39425.000  m3  |      12.00000     473100.00|                            | 
  BORROW                                  |                            |                            | 
0018 205-06931                66.000  Mg  |     110.00000       7260.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06937              1245.000  m   |       5.00000       6225.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0020 207-07498             48467.000  m2  |       3.50000     169634.50|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 210-05758                        LUMP|  119535.00000     119535.00|                            | 
  BUILDING , SHELTER HOUSE, EASTBOUND     |                            |                            | 
0023 210-05758                        LUMP|   37695.00000      37695.00|                            | 
  BUILDING , VENDOR SHELTER, EASTBOUND    |                            |                            | 
0024 210-05758                        LUMP|   37695.00000      37695.00|                            | 
  BUILDING , VENDOR SHELTER, WESTBOUND    |                            |                            | 
0025 210-05758                        LUMP|  674895.00000     674895.00|                            | 
  BUILDING , WELCOME CENTER, EASTBOUND    |                            |                            | 
0026 210-05758                        LUMP|  674895.00000     674895.00|                            | 
  BUILDING , WELCOME CENTER, WESTBOUND    |                            |                            | 
0027 211-07454              1248.000  m3  |      21.00000      26208.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0028 212-06281              9460.000  m3  |       6.00000      56760.00|                            | 
  STOCKPILED SELECTED MATERIAL            |                            |                            | 
0029 212-06282              2120.000  m3  |      18.00000      38160.00|                            | 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            | 
0030 214-05861              9061.000  m3  |       9.00000      81549.00|                            | 
  EXCAVATION FOR DETENTION POND           |                            |                            | 
0031 302-06464              7271.000  m3  |      41.00000     298111.00|                            | 
  SUBBASE FOR PCCP                        |                            |                            | 
0032 303-01180             22150.000  Mg  |      17.00000     376550.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0033 306-08043             10787.000  m2  |       1.35000      14562.45|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0034 401-07335              1551.000  Mg  |      67.00000     103917.00|                            | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0035 401-07404               935.000  Mg  |      56.00000      52360.00|                            | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0036 401-07409              2984.000  Mg  |      52.00000     155168.00|                            | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0037 501-06325             40655.000  m2  |      43.00000    1748165.00|                            | 
  QC/QA-PCCP, 350 mm                      |                            |                            | 
0038 502-06999                65.000  m2  |      59.00000       3835.00|                            | 
  PCCP, 200 mm                            |                            |                            | 
0039 503-05240              6268.000  m   |      29.00000     181772.00|                            | 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0040 602-06639               452.000  m   |      84.00000      37968.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0041 602-06646              2192.000  m   |      59.00000     129328.00|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0042 603-06045              1062.000  m   |      27.00000      28674.00|                            | 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0043 604-06070              1960.000  m2  |      32.00000      62720.00|                            | 
  SIDEWALK, CONCRETE                      |                            |                            | 
0044 604-07894                47.000  m2  |      84.00000       3948.00|                            | 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0045 605-06100              1213.000  m   |      32.00000      38816.00|                            | 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0046 605-06120               594.000  m   |      49.00000      29106.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0047 605-94811                 3.000  EACH|     950.00000       2850.00|                            | 
  CURB TURNOUT                            |                            |                            | 
0048 616-06405               382.000  Mg  |      27.00000      10314.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0049 616-96249               641.000  m2  |       2.00000       1282.00|                            | 
  GEOTEXTILE DITCH LINER                  |                            |                            | 
0050 621-01004                 2.000  EACH|     500.00000       1000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02356               127.000  kg  |     155.00000      19685.00|                            | 
  SEEDING, WETLAND                        |                            |                            | 
0052 621-06545                 2.000  Mg  |     400.00000        800.00|                            | 
  FERTILIZER                              |                            |                            | 
0053 621-06554               352.000  kg  |       8.00000       2816.00|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0054 621-06557                33.000  kg  |       7.00000        231.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0055 621-06565                11.000  Mg  |     500.00000       5500.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0056 621-06575             27675.000  m2  |       3.00000      83025.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0057 622-02564                        LUMP|   89000.00000      89000.00|                            | 
  LANDSCAPING , EASTBOUND                 |                            |                            | 
0058 622-02564                        LUMP|   94000.00000      94000.00|                            | 
  LANDSCAPING , WESTBOUND                 |                            |                            | 
0059 622-05648              1900.000  EACH|       5.00000       9500.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            | 
  mm OR UNDER                             |                            |                            | 
0060 707-99085                 2.000  EACH|    2100.00000       4200.00|                            | 
  FLAG POLE                               |                            |                            | 
0061 711-98751                        LUMP|   89000.00000      89000.00|                            | 
  BUILDING, MECHANICAL , EASTBOUND        |                            |                            | 
0062 711-98751                        LUMP|   89000.00000      89000.00|                            | 
  BUILDING, MECHANICAL , WESTBOUND        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0063 715-05048              3172.000  m   |       9.00000      28548.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0064 715-05053               364.000  m   |      38.00000      13832.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0065 715-05121                57.000  m   |     118.00000       6726.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0066 715-05123                64.000  m   |     145.00000       9280.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0067 715-05151               283.000  m   |     115.00000      32545.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0068 715-05152               210.000  m   |     118.00000      24780.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0069 715-05154                85.000  m   |     145.00000      12325.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0070 715-05169                20.000  m   |     115.00000       2300.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0071 715-06507                 2.000  m   |     125.00000        250.00|                            | 
  PIPE, RCP, II, D0.3=60, 450 mm          |                            |                            | 
0072 715-46005                 5.000  EACH|     200.00000       1000.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0073 715-46010                 6.000  EACH|     285.00000       1710.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0074 715-46020                 6.000  EACH|     400.00000       2400.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0075 715-90052                        LUMP|   46683.00000      46683.00|                            | 
  LIFT STATION , MODIFICATION, EASTBOUND  |                            |                            | 
0076 718-06528                41.000  EACH|     395.00000      16195.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0077 718-06532              2000.000  m   |       1.50000       3000.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0078 718-52610              1223.000  m3  |      29.00000      35467.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0079 718-99153              6897.000  m2  |       1.00000       6897.00|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0080 719-03975                        LUMP|  133465.37000     133465.37|                            | 
  BUILDING PLUMBING , EASTBOUND           |                            |                            | 
0081 719-03975                        LUMP|  133465.37000     133465.37|                            | 
  BUILDING PLUMBING , WESTBOUND           |                            |                            | 
0082 720-45410                 4.000  EACH|    1365.00000       5460.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0083 720-93411                 2.000  EACH|    1789.00000       3578.00|                            | 
  INLET, C15, MODIFIED                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0084 720-98174                 4.000  EACH|    1789.00000       7156.00|                            | 
  INLET, B15                              |                            |                            | 
0085 720-98555                 6.000  EACH|    1789.00000      10734.00|                            | 
  INLET, C15                              |                            |                            | 
0086 732-04596                 1.000  EACH|   17600.00000      17600.00|                            | 
  WATER SERVICE LINE                      |                            |                            | 
0087 801-04944                 1.000  EACH|       2.00000          2.00|                            | 
  HIGHWAY ADVISORY RADIO STATION ,        |                            |                            | 
  EASTBOUND                               |                            |                            | 
0088 801-04944                 1.000  EACH|       2.00000          2.00|                            | 
  HIGHWAY ADVISORY RADIO STATION ,        |                            |                            | 
  WESTBOUND                               |                            |                            | 
0089 801-06207              9846.000  m   |       2.50000      24615.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0090 801-06640                14.000  EACH|     210.00000       2940.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0091 801-06645                 2.000  EACH|      55.00000        110.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0092 801-06710               180.000  DAY |      15.00000       2700.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0093 801-06775                        LUMP|   97000.00000      97000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0098 802-76035                26.000  m2  |     135.00000       3510.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0099 802-76095              2577.000  kg  |       4.25000      10952.25|                            | 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0100 805-06592                60.000  m   |      39.00000       2340.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0101 805-86810                 2.000  EACH|    9200.00000      18400.00|                            | 
  SERVICE POINT, II                       |                            |                            | 
0102 805-86820                22.000  EACH|    1100.00000      24200.00|                            | 
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            | 
  mm X 760 mm X 2450 mm                   |                            |                            | 
0103 805-86889               750.000  m   |       1.00000        750.00|                            | 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            | 
  COPPER                                  |                            |                            | 
0104 805-86920                40.000  EACH|      12.00000        480.00|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0105 805-86925                 8.000  EACH|      18.00000        144.00|                            | 
  MULTIPLE COMPRESSION FITTING,           |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0106 805-86930                34.000  EACH|       8.00000        272.00|                            | 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0107 805-86935                 8.000  EACH|      18.00000        144.00|                            | 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0108 805-86955                11.000  EACH|     125.00000       1375.00|                            | 
  CABLE DUCT MARKER                       |                            |                            | 
0109 805-98335              3100.000  m   |      21.00000      65100.00|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0110 805-98336                60.000  m   |      21.00000       1260.00|                            | 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0111 807-03694                        LUMP|  137400.00000     137400.00|                            | 
  BUILDING ELECTRICAL , EASTBOUND         |                            |                            | 
0112 807-03694                        LUMP|  132000.00000     132000.00|                            | 
  BUILDING ELECTRICAL , WESTBOUND         |                            |                            | 
0113 807-04309                 1.000  EACH|    2400.00000       2400.00|                            | 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            | 
0114 807-04866                 2.000  EACH|     635.00000       1270.00|                            | 
  LUMINAIRE , MERCURY VAPOR, WITH GLARE   |                            |                            | 
  SHIELD, 250 WATT                        |                            |                            | 
0115 807-78590                 2.000  EACH|     800.00000       1600.00|                            | 
  HANDHOLE                                |                            |                            | 
0116 807-82400                 4.000  EACH|   19500.00000      78000.00|                            | 
  LIGHT POLE, HIGH MAST, 38 m E.M.H.      |                            |                            | 
0117 807-84804                22.000  EACH|    1575.00000      34650.00|                            | 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            | 
  ARM, TRANSFORMER BASE                   |                            |                            | 
0118 807-86620                22.000  EACH|     185.00000       4070.00|                            | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0119 807-86665                12.000  EACH|     650.00000       7800.00|                            | 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            | 
  PRESSURE SODIUM                         |                            |                            | 
0120 807-86830                 4.000  EACH|    7700.00000      30800.00|                            | 
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            | 
  1220 mm DIA. X 6100 mm                  |                            |                            | 
0121 807-86910                22.000  EACH|      32.00000        704.00|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0122 807-86915                22.000  EACH|      32.00000        704.00|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0123 807-86950                28.000  EACH|      27.00000        756.00|                            | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0124 808-03631              1555.000  m   |       1.25000       1943.75|                            | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0125 808-03632              1221.000  m   |       1.25000       1526.25|                            | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0126 808-05534              1527.000  m   |       2.50000       3817.50|                            | 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0127 808-06194               384.000  m   |      14.00000       5376.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 300 mm       |                            |                            | 
0128 808-06702               126.000  m   |       1.25000        157.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            | 
  mm                                      |                            |                            | 
0129 808-06703              1432.000  m   |       1.25000       1790.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0130 808-06713               936.000  m   |       1.90000       1778.40|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0131 808-06714                25.000  m   |       1.90000         47.50|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0132 808-06716              4104.000  m   |       1.00000       4104.00|                            | 
  LINE, REMOVE                            |                            |                            | 
0133 808-07591                92.000  m   |      28.00000       2576.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 600 mm       |                            |                            | 
0134 808-07592              2287.000  m   |       1.50000       3430.50|                            | 
  LINE, EPOXY, SOLID, WHITE, 125 mm       |                            |                            | 
0135 808-74804               354.000  m   |       7.00000       2478.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 150 mm       |                            |                            | 
0136 808-95933              1316.000  m   |       2.00000       2632.00|                            | 
  CURB PAINTING, YELLOW                   |                            |                            | 
0137 808-97222                12.000  EACH|     130.00000       1560.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            | 
  HANDICAP SYMBOL                         |                            |                            | 
0138 105-06657                24.000  MOS |      55.00000       1320.00|                            | 
  PHONE, CELLULAR , NO. 1                 |                            |                            | 
0139 105-06657                24.000  MOS |      55.00000       1320.00|                            | 
  PHONE, CELLULAR , NO. 2                 |                            |                            | 
0140 105-06657                24.000  MOS |      55.00000       1320.00|                            | 
  PHONE, CELLULAR , NO. 3                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,072,964.15                                                  ROUTE : I-74 
     CALL ORDER   : 111                     CONTRACT ID : R -26483-A                   COUNTIES : RIPLEY 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1357381              |                            |                 
                                          |O'MARA, DAVE CONTRACTOR     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0141 802-07137                 8.000  EACH|     300.00000       2400.00|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VIII                        |                            |                            | 
0142 802-07138                 2.000  EACH|     300.00000        600.00|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0143 802-07151                18.000  EACH|     300.00000       5400.00|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0144 802-76015                85.000  m2  |     155.00000      13175.00|                            | 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            | 
0145 802-76025                10.000  m2  |     135.00000       1350.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0146 802-76035                27.000  m2  |     135.00000       3645.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0147 802-76055               126.000  m   |      31.00000       3906.00|                            | 
  SIGN POST, A                            |                            |                            | 
0148 802-76065               141.000  m   |      34.00000       4794.00|                            | 
  SIGN POST, B                            |                            |                            | 
     SECTION TOTALS                       |             $  8,375,885.10|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,375,885.10|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,705,706.19                                                  ROUTE : 1ST 
     CALL ORDER   : 131                     CONTRACT ID : R -26977-A                   COUNTIES : VIGO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   85  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : T410004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1111003     WHITE CONSTRUCTION, INC.                                               $  1,456,116.76     100.0000% 
   2   37-0797609     FEUTZ CONTRACTORS, INC.                                                $  1,593,467.52     109.4326% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,737,010.04     119.2905% 
==================================================================================================================================== 
                                          |(1) 35-1111003              |(2) 37-0797609              |(3) 35-0999231     
                                          |WHITE CONSTRUCTION, INC.    |FEUTZ CONTRACTORS, INC.     |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ROAD REHABILITATION                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   13000.00000      13000.00|   28901.20000      28901.20|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1300.00000      11700.00|    1281.98000      11537.82|    1300.00000       11700.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   15000.00000      15000.00|   67484.00000      67484.00|   85800.00000       85800.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   26000.00000      26000.00|   33847.20000      33847.20|   42900.00000       42900.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              1290.000  m2  |      19.00000      24510.00|      13.94000      17982.60|      10.00000       12900.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02245                 2.000  EACH|     300.00000        600.00|     148.23000        296.46|      50.00000         100.00 
  TREE, 150 mm, REMOVE                    |                            |                            | 
0007 202-02250                10.000  EACH|     300.00000       3000.00|     295.26000       2952.60|     100.00000        1000.00 
  TREE, 250 mm, REMOVE                    |                            |                            | 
0008 202-02260                12.000  EACH|    1200.00000      14400.00|     923.60000      11083.20|     100.00000        1200.00 
  TREE, 760 mm, REMOVE                    |                            |                            | 
0009 202-02265                 3.000  EACH|    1500.00000       4500.00|    1572.66000       4717.98|     500.00000        1500.00 
  TREE, 1220 mm, REMOVE                   |                            |                            | 
0010 202-02271                 2.000  EACH|     160.00000        320.00|     548.58000       1097.16|      95.00000         190.00 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02278                 8.000  m   |      25.00000        200.00|      19.21000        153.68|      12.00000          96.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0012 202-52710                50.000  m2  |      30.00000       1500.00|      16.99000        849.50|       8.50000         425.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0013 202-91840               678.000  m   |       8.00000       5424.00|       9.77000       6624.06|      11.00000        7458.00 
  FENCE, CHAIN LINK, REMOVE               |                            |                            | 
0014 202-99187               114.000  m   |       6.00000        684.00|       4.88000        556.32|       8.00000         912.00 
  FENCE, FARM FIELD, REMOVE               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 131 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,705,706.19                                                  ROUTE : 1ST 
     CALL ORDER   : 131                     CONTRACT ID : R -26977-A                   COUNTIES : VIGO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1111003              |(2) 37-0797609              |(3) 35-0999231     
                                          |WHITE CONSTRUCTION, INC.    |FEUTZ CONTRACTORS, INC.     |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-02000              5879.000  m3  |      12.00000      70548.00|      16.27000      95651.33|      25.00000      146975.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 205-06932                37.000  m   |      33.00000       1221.00|      31.36000       1160.32|      40.82000        1510.34 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0017 205-06937              1477.000  m   |       6.00000       8862.00|       5.62000       8300.74|       4.30000        6351.10 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 207-07503              9850.000  m2  |       5.75000      56637.50|       3.01000      29648.50|       1.38000       13593.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0019 211-07454              5267.000  m3  |      26.50000     139575.50|      13.75000      72421.25|      15.00000       79005.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 301-07448              4125.000  Mg  |      13.57000      55976.25|      13.02000      53707.50|      18.02000       74332.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 303-07449               302.000  Mg  |      22.00000       6644.00|      22.16000       6692.32|      33.59000       10144.18 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0022 303-08210               300.000  Mg  |      32.25000       9675.00|      18.86000       5658.00|      25.61000        7683.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                            |                            | 
  FOR DRIVEWAYS                           |                            |                            | 
0023 306-08033              3709.000  m2  |       2.15000       7974.35|       3.41000      12647.69|       2.58000        9569.22 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0024 401-06264                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    3182.66000        3182.66 
  PROFILOGRAPH, HMA                       |                            |                            | 
0025 401-07325               946.000  Mg  |      70.00000      66220.00|      74.34000      70325.64|      78.87000       74611.02 
  QC/QA-HMA, 1, 70, SURFACE, 9.5 mm       |                            |                            | 
0026 401-07395              2509.000  Mg  |      56.00000     140504.00|      61.36000     153952.24|      65.10000      163335.90 
  QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 401-07406              2078.000  Mg  |      49.00000     101822.00|      53.10000     110341.80|      56.33000      117053.74 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0028 405-05517                15.000  Mg  |     460.00000       6900.00|     472.00000       7080.00|     500.74000        7511.10 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0029 406-05520                 7.000  Mg  |     390.00000       2730.00|     413.00000       2891.00|     438.15000        3067.05 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0030 503-05240                33.000  m   |     225.00000       7425.00|      32.92000       1086.36|      24.61000         812.13 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0031 506-06333               500.000  m2  |      64.00000      32000.00|      72.80000      36400.00|      71.33000       35665.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0032 603-03829               561.000  m   |     120.00000      67320.00|     111.92000      62787.12|     109.80000       61597.80 
  FENCE , ALUMINUM, 1200mm                |                            |                            | 
0033 603-06060               100.000  m   |      28.00000       2800.00|      28.55000       2855.00|      28.01000        2801.00 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0034 603-06065                99.000  m   |      38.00000       3762.00|      37.85000       3747.15|      37.13000        3675.87 
  FENCE, CHAIN LINK, RESET                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 131 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,705,706.19                                                  ROUTE : 1ST 
     CALL ORDER   : 131                     CONTRACT ID : R -26977-A                   COUNTIES : VIGO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1111003              |(2) 37-0797609              |(3) 35-0999231     
                                          |WHITE CONSTRUCTION, INC.    |FEUTZ CONTRACTORS, INC.     |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 603-91304                24.000  m   |      60.00000       1440.00|      59.47000       1427.28|      58.35000        1400.40 
  FENCE, WOOD, RESET                      |                            |                            | 
0036 604-06070               667.000  m2  |      15.00000      10005.00|      41.19000      27473.73|      30.00000       20010.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0037 604-07898                 5.000  m2  |      89.00000        445.00|     129.16000        645.80|     189.70000         948.50 
  CURB RAMP, CONCRETE, D                  |                            |                            | 
0038 604-07900                20.000  m2  |      80.00000       1600.00|     108.77000       2175.40|     180.53000        3610.60 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0039 604-07902               127.000  m2  |      82.00000      10414.00|     141.50000      17970.50|     177.36000       22524.72 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0040 604-44251                12.000  m3  |     600.00000       7200.00|     812.70000       9752.40|    1538.00000       18456.00 
  STEPS, CONCRETE                         |                            |                            | 
0041 605-06120              2913.000  m   |      25.15000      73261.95|      29.70000      86516.10|      33.45000       97439.85 
  CURB, CONCRETE                          |                            |                            | 
0042 610-07486               509.000  Mg  |      53.00000      26977.00|      82.50000      41992.50|      87.52000       44547.68 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0043 611-05330              1119.000  m2  |      62.00000      69378.00|      42.95000      48061.05|      39.00000       43641.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0044 611-06497                27.000  EACH|     190.00000       5130.00|     145.67000       3933.09|     175.05000        4726.35 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0045 615-06490                21.000  EACH|     125.00000       2625.00|     151.03000       3171.63|     114.58000        2406.18 
  RIGHT OF WAY MARKER                     |                            |                            | 
0046 615-06500                 9.000  EACH|     500.00000       4500.00|     352.62000       3173.58|     500.74000        4506.66 
  MONUMENT, A                             |                            |                            | 
0047 615-06505                12.000  EACH|     500.00000       6000.00|     352.62000       4231.44|     514.53000        6174.36 
  MONUMENT, B                             |                            |                            | 
0048 615-06515                 1.000  EACH|     150.00000        150.00|     192.87000        192.87|     143.22000         143.22 
  MONUMENT, D                             |                            |                            | 
0049 615-06525                 1.000  EACH|     300.00000        300.00|     329.16000        329.16|     253.81000         253.81 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0050 616-02320                90.000  m2  |       3.25000        292.50|       1.61000        144.90|       4.00000         360.00 
  GEOTEXTILES                             |                            |                            | 
0051 616-06406                82.000  m2  |      20.00000       1640.00|       8.56000        701.92|      25.00000        2050.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0052 621-02770              1800.000  m2  |       2.00000       3600.00|       2.11000       3798.00|       2.14000        3852.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0053 621-06560              1700.000  m2  |       1.25000       2125.00|       1.30000       2210.00|       0.85000        1445.00 
  MULCHED SEEDING, U                      |                            |                            | 
0054 621-06567               172.000  kL  |       1.00000        172.00|       1.08000        185.76|       2.65000         455.80 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,705,706.19                                                  ROUTE : 1ST 
     CALL ORDER   : 131                     CONTRACT ID : R -26977-A                   COUNTIES : VIGO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1111003              |(2) 37-0797609              |(3) 35-0999231     
                                          |WHITE CONSTRUCTION, INC.    |FEUTZ CONTRACTORS, INC.     |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 621-06574              9482.000  m2  |       3.75000      35557.50|       3.68000      34893.76|       3.82000       36221.24 
  SODDING                                 |                            |                            | 
0056 703-51030                43.000  kg  |      26.00000       1118.00|      10.70000        460.10|       2.18000          93.74 
  REINFORCING STEEL                       |                            |                            | 
0057 715-05149               615.000  m   |      50.00000      30750.00|      82.29000      50608.35|     118.63000       72957.45 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0058 715-05151               200.000  m   |      62.00000      12400.00|      93.93000      18786.00|      98.81000       19762.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0059 715-05152               490.000  m   |      65.00000      31850.00|     100.02000      49009.80|     117.44000       57545.60 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0060 715-05154               449.000  m   |      85.00000      38165.00|     169.62000      76159.38|     196.98000       88444.02 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0061 715-05156               132.000  m   |     120.00000      15840.00|     179.96000      23754.72|     230.34000       30404.88 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0062 715-46020                 1.000  EACH|     950.00000        950.00|     693.37000        693.37|     546.44000         546.44 
  PIPE END SECTION, 600 mm                |                            |                            | 
0063 715-46030                 1.000  EACH|    1000.00000       1000.00|     822.92000        822.92|     699.16000         699.16 
  PIPE END SECTION, 750 mm                |                            |                            | 
0064 720-44000                 1.000  EACH|     300.00000        300.00|     390.08000        390.08|     261.81000         261.81 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0065 720-45030                 2.000  EACH|    2000.00000       4000.00|    1100.13000       2200.26|     851.89000        1703.78 
  INLET, E7                               |                            |                            | 
0066 720-45045                18.000  EACH|    1500.00000      27000.00|    1338.09000      24085.62|    1070.06000       19261.08 
  INLET, J10                              |                            |                            | 
0067 720-45055                21.000  EACH|    1150.00000      24150.00|    1340.99000      28160.79|    1070.06000       22471.26 
  INLET, M10                              |                            |                            | 
0068 720-45155                12.000  EACH|    1200.00000      14400.00|    1468.52000      17622.24|    1070.06000       12840.72 
  INLET, M10, MODIFIED                    |                            |                            | 
0069 720-45270                13.000  EACH|    1118.82000      14544.66|    1069.12000      13898.56|     670.54000        8717.02 
  PIPE CATCH BASIN, 450 mm                |                            |                            | 
0070 720-45410                 9.000  EACH|    1000.00000       9000.00|    2170.73000      19536.57|    2368.48000       21316.32 
  MANHOLE, C4                             |                            |                            | 
0071 720-45500                 1.000  EACH|    1300.00000       1300.00|    1253.14000       1253.14|    1355.80000        1355.80 
  MANHOLE, A4, MODIFIED                   |                            |                            | 
0072 720-45510                 2.000  EACH|    1500.00000       3000.00|    1621.08000       3242.16|    1879.43000        3758.86 
  MANHOLE, C4, MODIFIED                   |                            |                            | 
0073 720-91973                 1.000  EACH|    4430.00000       4430.00|    2964.96000       2964.96|    4277.32000        4277.32 
  MANHOLE, H4                             |                            |                            | 
0074 801-04308                 9.000  EACH|     347.00000       3123.00|     324.41000       2919.69|     318.27000        2864.43 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0075 801-06625                21.000  EACH|      76.00000       1596.00|      70.29000       1476.09|      89.17000        1872.57 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,705,706.19                                                  ROUTE : 1ST 
     CALL ORDER   : 131                     CONTRACT ID : R -26977-A                   COUNTIES : VIGO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1111003              |(2) 37-0797609              |(3) 35-0999231     
                                          |WHITE CONSTRUCTION, INC.    |FEUTZ CONTRACTORS, INC.     |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0076 801-06640                10.000  EACH|     170.00000       1700.00|     162.20000       1622.00|     159.13000        1591.30 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0077 801-06645                10.000  EACH|      62.00000        620.00|      58.39000        583.90|      57.29000         572.90 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0078 801-06775                        LUMP|    8970.00000       8970.00|    8019.25000       8019.25|    7362.43000        7362.43 
  MAINTAINING TRAFFIC                     |                            |                            | 
0079 801-07118                 4.000  m   |      42.00000        168.00|      38.93000        155.72|      38.19000         152.76 
  BARRICADE, III-A                        |                            |                            | 
0080 801-07119                16.000  m   |      49.00000        784.00|      45.42000        726.72|      44.56000         712.96 
  BARRICADE, III-B                        |                            |                            | 
0081 802-05701               118.000  m   |      43.00000       5074.00|      40.44000       4771.92|      39.68000        4682.24 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0082 802-07059                30.000  EACH|      28.00000        840.00|      27.03000        810.90|      26.52000         795.60 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0083 802-07060                14.000  EACH|      64.00000        896.00|      59.48000        832.72|      58.35000         816.90 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0084 802-76025                13.000  m2  |     225.00000       2925.00|     210.86000       2741.18|     206.87000        2689.31 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0085 805-01842                 4.000  EACH|    1100.00000       4400.00|     756.80000       3027.20|    1485.24000        5940.96 
  HANDHOLE, SIGNAL                        |                            |                            | 
0086 805-01844                55.000  m   |      78.00000       4290.00|      54.57000       3001.35|      75.32000        4142.60 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0087 808-75245              2969.000  m   |       1.15000       3414.35|       1.06000       3147.14|       1.04000        3087.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0088 808-75297                53.000  m   |      15.00000        795.00|      14.06000        745.18|      13.79000         730.87 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0089 808-75300               119.000  m   |       3.80000        452.20|       3.46000        411.74|       3.39000         403.41 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0090 808-75998               137.000  EACH|      52.00000       7124.00|      24.87000       3407.19|      24.40000        3342.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,456,116.76|             $  1,593,467.52|                $  1,737,010.04 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,456,116.76|             $  1,593,467.52|                $  1,737,010.04 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  110  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5674005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057095     BLANKENBERGER BROTHERS                                                 $    392,671.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    436,819.95     111.2432% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    514,627.69     131.0582% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    587,000.00     149.4890% 
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-0626844              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SLIDE CORRECTION                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   13000.00000      13000.00|    9100.00000       9100.00|   17280.00000       17280.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1350.00000      16200.00|    1150.00000      13800.00|     885.00000       10620.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   19598.00000      19598.00|   15000.00000      15000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7815.00000       7815.00|    9000.00000       9000.00|   18550.00000       18550.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              2160.000  m2  |       3.25000       7020.00|       3.00000       6480.00|       9.60000       20736.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               192.000  m   |      11.35000       2179.20|      11.50000       2208.00|      12.20000        2342.40 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 203-02000              1168.000  m3  |       4.00000       4672.00|      11.00000      12848.00|       7.40000        8643.20 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              7450.000  m3  |       8.50000      63325.00|      14.50000     108025.00|      14.40000      107280.00 
  BORROW                                  |                            |                            | 
0009 205-03371                10.000  m3  |      12.00000        120.00|     100.00000       1000.00|      16.00000         160.00 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                21.000  Mg  |      35.00000        735.00|      79.00000       1659.00|      41.00000         861.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               323.000  m   |       4.95000       1598.85|       4.95000       1598.85|       5.40000        1744.20 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07500              2475.000  m2  |       4.70000      11632.50|      10.40000      25740.00|      10.70000       26482.50 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0013 211-06081                65.000  m   |     215.00000      13975.00|     193.00000      12545.00|      48.00000        3120.00 
  INCLINOMETER CASING                     |                            |                            | 
0014 211-07454               149.000  m3  |      27.80000       4142.20|      18.00000       2682.00|      33.60000        5006.40 
  STRUCTURE BACKFILL                      |                            |                            | 
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                                                                                                                   PAGE : 161 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-0626844              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 303-01180               675.000  Mg  |      18.30000      12352.50|      15.30000      10327.50|      24.50000       16537.50 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0016 306-08043               424.000  m2  |       7.50000       3180.00|      12.50000       5300.00|       4.50000        1908.00 
  MILLING, TRANSITION                     |                            |                            | 
0017 402-07433               303.000  Mg  |      45.00000      13635.00|      53.60000      16240.80|      47.00000       14241.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               220.000  Mg  |      43.00000       9460.00|      47.30000      10406.00|      41.00000        9020.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07441               730.000  Mg  |      42.00000      30660.00|      37.00000      27010.00|      47.00000       34310.00 
  HMA BASE, TYPE B                        |                            |                            | 
0020 404-05511               744.000  m2  |       5.00000       3720.00|       6.75000       5022.00|       4.50000        3348.00 
  SEAL COAT, 2                            |                            |                            | 
0021 405-05518               744.000  m2  |       2.50000       1860.00|       1.00000        744.00|       3.50000        2604.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521              3382.000  m2  |       0.15000        507.30|       0.10000        338.20|       0.22000         744.04 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-94689                 2.000  EACH|    2125.00000       4250.00|    2395.00000       4790.00|    2538.00000        5076.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               183.000  m   |      45.00000       8235.00|      40.20000       7356.60|      42.60000        7795.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 607-06345               195.000  m   |     132.00000      25740.00|      79.00000      15405.00|     138.00000       26910.00 
  PAVED SIDE DITCH, C MODIFIED            |                            |                            | 
0026 615-06490                14.000  EACH|     113.00000       1582.00|      95.00000       1330.00|     102.00000        1428.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0027 615-06505                 6.000  EACH|     495.00000       2970.00|     495.00000       2970.00|     515.00000        3090.00 
  MONUMENT, B                             |                            |                            | 
0028 616-02320                40.000  m2  |       2.50000        100.00|       1.50000         60.00|       2.70000         108.00 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405                 9.000  Mg  |      40.00000        360.00|      91.00000        819.00|      43.00000         387.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 616-06451                12.000  Mg  |      34.00000        408.00|      71.00000        852.00|      47.00000         564.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0031 621-01004                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02770              1085.000  m2  |       1.90000       2061.50|       1.90000       2061.50|       2.05000        2224.25 
  EROSION CONTROL BLANKET                 |                            |                            | 
0033 621-06545                 1.000  Mg  |     725.00000        725.00|     725.00000        725.00|     760.00000         760.00 
  FERTILIZER                              |                            |                            | 
0034 621-06548                 5.000  kg  |      69.00000        345.00|      69.00000        345.00|      72.00000         360.00 
  SEED MIXTURE, CV                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-0626844              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 621-06553                96.000  kg  |       6.55000        628.80|       6.80000        652.80|       7.40000         710.40 
  SEED MIXTURE, R                         |                            |                            | 
0036 621-06565                 2.000  Mg  |     460.00000        920.00|     460.00000        920.00|     530.00000        1060.00 
  MULCHING MATERIAL                       |                            |                            | 
0037 621-06567                 3.000  kL  |       1.00000          3.00|       1.00000          3.00|       1.00000           3.00 
  WATER                                   |                            |                            | 
0038 621-06574               144.000  m2  |       8.45000       1216.80|       8.45000       1216.80|       9.00000        1296.00 
  SODDING                                 |                            |                            | 
0039 622-52436                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      34.00000          68.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0040 622-91786                40.000  EACH|      11.45000        458.00|      11.45000        458.00|      12.50000         500.00 
  SEEDLING                                |                            |                            | 
0041 622-98200                12.000  EACH|      30.00000        360.00|      30.00000        360.00|      32.00000         384.00 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0042 715-05048               180.000  m   |      44.00000       7920.00|       3.00000        540.00|      95.30000       17154.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0043 715-05053                41.000  m   |      78.00000       3198.00|      70.00000       2870.00|      76.00000        3116.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0044 715-05123                37.000  m   |     148.00000       5476.00|     303.00000      11211.00|     214.00000        7918.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0045 715-46020                 2.000  EACH|     700.00000       1400.00|     450.00000        900.00|     460.00000         920.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0048 718-52610               729.000  m3  |      41.00000      29889.00|      40.00000      29160.00|      41.00000       29889.00 
  AGGREGATE FOR UNDERDRAINS , 2           |                            |                            | 
0049 718-99153              1944.000  m2  |       1.25000       2430.00|       1.00000       1944.00|       1.80000        3499.20 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0050 801-04308                 6.000  EACH|     325.00000       1950.00|     395.00000       2370.00|     420.00000        2520.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0051 801-06625                22.000  EACH|      75.00000       1650.00|      95.00000       2090.00|     112.00000        2464.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0052 801-06640                15.000  EACH|     135.00000       2025.00|     110.00000       1650.00|     122.00000        1830.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-06645                 6.000  EACH|      45.00000        270.00|      50.00000        300.00|      54.00000         324.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0054 801-06775                        LUMP|    7985.30000       7985.30|    3500.00000       3500.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0055 801-07118                29.000  m   |      32.00000        928.00|      62.50000       1812.50|      66.00000        1914.00 
  BARRICADE, III-A                        |                            |                            | 
0056 801-07119                29.000  m   |      42.00000       1218.00|      76.00000       2204.00|      83.00000        2407.00 
  BARRICADE, III-B                        |                            |                            | 
0057 802-05701                13.000  m   |      24.05000        312.65|      33.00000        429.00|      34.60000         449.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-0626844              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RUDOLPH, J.H. & CO          |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0058 802-05702                12.000  m   |      33.75000        405.00|      33.00000        396.00|      34.00000         408.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0059 802-76025                 2.000  m2  |     190.00000        380.00|     192.60000        385.20|     204.00000         408.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0060 802-76035                 2.000  m2  |     165.00000        330.00|     235.65000        471.30|     249.00000         498.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0061 808-06703               720.000  m   |       0.85000        612.00|       1.28000        921.60|       1.40000        1008.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0062 808-75245               720.000  m   |       0.85000        612.00|       1.28000        921.60|       1.40000        1008.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0063 808-75996                31.000  EACH|      10.40000        322.40|      13.70000        424.70|      14.00000         434.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0064 808-75998                31.000  EACH|      45.00000       1395.00|      60.00000       1860.00|      64.00000        1984.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0065 715-04612               444.000  m   |      54.00000      23976.00|      60.00000      26640.00|      81.00000       35964.00 
  PIPE , TYPE 4, CIRCULAR, 38 mm, SLOTTED |                            |                            | 
0066 715-04612                92.000  m   |      53.00000       4876.00|      55.00000       5060.00|      19.00000        1748.00 
  PIPE , TYPE 4, CIRCULAR, 38 mm,         |                            |                            | 
  NON-SLOTTED                             |                            |                            | 
     SECTION TOTALS                       |             $    392,671.00|             $    436,819.95|                $    514,627.69 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    392,671.00|             $    436,819.95|                $    514,627.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SLIDE CORRECTION                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1250.00000      15000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   29700.00000      29700.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14600.00000      14600.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              2160.000  m2  |      12.00000      25920.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241               192.000  m   |      11.50000       2208.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 203-02000              1168.000  m3  |      12.00000      14016.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              7450.000  m3  |      15.00000     111750.00|                            | 
  BORROW                                  |                            |                            | 
0009 205-03371                10.000  m3  |      85.00000        850.00|                            | 
  SEDIMENT REMOVE                         |                            |                            | 
0010 205-06931                21.000  Mg  |      52.00000       1092.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               323.000  m   |       4.95000       1598.85|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07500              2475.000  m2  |      12.00000      29700.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0013 211-06081                65.000  m   |     445.00000      28925.00|                            | 
  INCLINOMETER CASING                     |                            |                            | 
0014 211-07454               149.000  m3  |      40.00000       5960.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0015 303-01180               675.000  Mg  |      17.00000      11475.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0016 306-08043               424.000  m2  |       6.00000       2544.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0017 402-07433               303.000  Mg  |      49.00000      14847.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0018 402-07438               220.000  Mg  |      47.00000      10340.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0019 402-07441               730.000  Mg  |      45.00000      32850.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0020 404-05511               744.000  m2  |       6.00000       4464.00|                            | 
  SEAL COAT, 2                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 405-05518               744.000  m2  |       2.50000       1860.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521              3382.000  m2  |       0.15000        507.30|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-94689                 2.000  EACH|    4000.00000       8000.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105               183.000  m   |      40.20000       7356.60|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 607-06345               195.000  m   |     132.00000      25740.00|                            | 
  PAVED SIDE DITCH, C MODIFIED            |                            |                            | 
0026 615-06490                14.000  EACH|      95.00000       1330.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0027 615-06505                 6.000  EACH|     495.00000       2970.00|                            | 
  MONUMENT, B                             |                            |                            | 
0028 616-02320                40.000  m2  |      10.00000        400.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0029 616-06405                 9.000  Mg  |      70.00000        630.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0030 616-06451                12.000  Mg  |      70.00000        840.00|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0031 621-01004                 2.000  EACH|     650.00000       1300.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02770              1085.000  m2  |       1.90000       2061.50|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0033 621-06545                 1.000  Mg  |     725.00000        725.00|                            | 
  FERTILIZER                              |                            |                            | 
0034 621-06548                 5.000  kg  |      69.00000        345.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0035 621-06553                96.000  kg  |       6.55000        628.80|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0036 621-06565                 2.000  Mg  |     460.00000        920.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0037 621-06567                 3.000  kL  |       1.00000          3.00|                            | 
  WATER                                   |                            |                            | 
0038 621-06574               144.000  m2  |       7.07000       1018.08|                            | 
  SODDING                                 |                            |                            | 
0039 622-52436                 2.000  EACH|      30.00000         60.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0040 622-91786                40.000  EACH|      11.45000        458.00|                            | 
  SEEDLING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 622-98200                12.000  EACH|      30.00000        360.00|                            | 
  SIGN, DO NOT DISTURB                    |                            |                            | 
0042 715-05048               180.000  m   |     145.00000      26100.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0043 715-05053                41.000  m   |     100.00000       4100.00|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0044 715-05123                37.000  m   |     245.00000       9065.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0045 715-46020                 2.000  EACH|     400.00000        800.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0048 718-52610               729.000  m3  |      55.00000      40095.00|                            | 
  AGGREGATE FOR UNDERDRAINS , 2           |                            |                            | 
0049 718-99153              1944.000  m2  |       3.00000       5832.00|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0050 801-04308                 6.000  EACH|     395.00000       2370.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0051 801-06625                22.000  EACH|      95.00000       2090.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0052 801-06640                15.000  EACH|     110.00000       1650.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-06645                 6.000  EACH|      50.00000        300.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0054 801-06775                        LUMP|   16591.40000      16591.40|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0055 801-07118                29.000  m   |      62.07000       1800.03|                            | 
  BARRICADE, III-A                        |                            |                            | 
0056 801-07119                29.000  m   |      75.86000       2199.94|                            | 
  BARRICADE, III-B                        |                            |                            | 
0057 802-05701                13.000  m   |      32.66000        424.58|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0058 802-05702                12.000  m   |      32.06000        384.72|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0059 802-76025                 2.000  m2  |     192.60000        385.20|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0060 802-76035                 2.000  m2  |     235.65000        471.30|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0061 808-06703               720.000  m   |       1.28000        921.60|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 161 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   548,219.57                                                  ROUTE : 62 
     CALL ORDER   : 161                     CONTRACT ID : R -27249-A                   COUNTIES : SPENCER 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2040801              |                            |                 
                                          |GOHMANN ASPHALT & CONSTR., I|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 808-75245               720.000  m   |       1.28000        921.60|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0063 808-75996                31.000  EACH|       3.50000        108.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0064 808-75998                31.000  EACH|      60.00000       1860.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0065 715-04612               444.000  m   |      75.00000      33300.00|                            | 
  PIPE , TYPE 4, CIRCULAR, 38 mm, SLOTTED |                            |                            | 
0066 715-04612                92.000  m   |      53.00000       4876.00|                            | 
  PIPE , TYPE 4, CIRCULAR, 38 mm,         |                            |                            | 
  NON-SLOTTED                             |                            |                            | 
     SECTION TOTALS                       |             $    587,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    587,000.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/03/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1776005 
                                                                                                  1776005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    387,589.80     100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    425,289.79     109.7267% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    476,876.00     123.0362% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    524,896.55     135.4257% 
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1151771              |(3) 35-1917625     
                                          |HUNT PAVING COMPANY, INC.   |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|    7000.00000       7000.00|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1250.00000      10000.00|    1800.00000      14400.00|    1850.00000       14800.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   19150.00000      19150.00|   16000.00000      16000.00|   24200.00000       24200.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    3830.00000       3830.00|    9500.00000       9500.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               539.000  m2  |       9.64000       5195.96|      15.00000       8085.00|      20.00000       10780.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02278               291.000  m   |      13.67000       3977.97|      24.00000       6984.00|      17.00000        4947.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               177.000  m2  |      11.61000       2054.97|      17.00000       3009.00|      15.00000        2655.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74045                 7.000  EACH|      52.52000        367.64|      14.00000         98.00|      60.00000         420.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-86946                 4.000  EACH|     315.13000       1260.52|     300.00000       1200.00|     375.00000        1500.00 
  HANDHOLE, REMOVE                        |                            |                            | 
0010 202-90277                 6.000  EACH|     355.05000       2130.30|     300.00000       1800.00|     400.00000        2400.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0011 202-91385                 2.000  EACH|     175.70000        351.40|     300.00000        600.00|     500.00000        1000.00 
  INLET, REMOVE                           |                            |                            | 
0012 202-93995                 4.000  EACH|     489.51000       1958.04|     300.00000       1200.00|     600.00000        2400.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            | 
0013 202-96133                 5.000  m   |      20.00000        100.00|      80.00000        400.00|     200.00000        1000.00 
  PIPE, REMOVE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1151771              |(3) 35-1917625     
                                          |HUNT PAVING COMPANY, INC.   |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 203-02000               502.000  m3  |      31.39000      15757.78|      44.00000      22088.00|      25.00000       12550.00 
  EXCAVATION, COMMON                      |                            |                            | 
0015 207-07500               580.000  m2  |      11.00000       6380.00|      28.00000      16240.00|      25.00000       14500.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-07454                15.000  m3  |      19.99000        299.85|      30.00000        450.00|      34.00000         510.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               171.000  Mg  |      28.74000       4914.54|      32.00000       5472.00|      50.00000        8550.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 304-07494               339.000  Mg  |      66.17000      22431.63|      60.00000      20340.00|      63.00000       21357.00 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0019 306-08038              3283.000  m2  |       2.61000       8568.63|       4.00000      13132.00|       3.00000        9849.00 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0020 401-07334               332.000  Mg  |      70.53000      23415.96|      67.00000      22244.00|      75.00000       24900.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07403               553.000  Mg  |      55.47000      30674.91|      50.00000      27650.00|      56.00000       30968.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 405-05518               580.000  m2  |       0.75000        435.00|       1.00000        580.00|       1.50000         870.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 2.000  Mg  |     229.54000        459.08|     100.00000        200.00|     230.00000         460.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 604-07899                 7.000  m2  |     190.00000       1330.00|     160.00000       1120.00|     100.00000         700.00 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0025 604-07900                22.000  m2  |     190.00000       4180.00|     125.00000       2750.00|      90.00000        1980.00 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0026 604-07901                17.000  m2  |     150.00000       2550.00|     135.00000       2295.00|     125.00000        2125.00 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0027 604-07902                15.000  m2  |     200.00000       3000.00|     117.00000       1755.00|     175.00000        2625.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0028 604-91531               232.000  m2  |      37.56000       8713.92|      58.00000      13456.00|      75.00000       17400.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0029 605-06120               132.000  m   |      67.64000       8928.48|      70.00000       9240.00|      94.00000       12408.00 
  CURB, CONCRETE                          |                            |                            | 
0030 605-06140               297.000  m   |      62.63000      18601.11|      77.00000      22869.00|      85.00000       25245.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0031 611-05330               480.000  m2  |      43.60000      20928.00|      49.00000      23520.00|      95.00000       45600.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0032 615-06490                18.000  EACH|     115.55000       2079.90|     110.00000       1980.00|     115.00000        2070.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0033 615-06505                 4.000  EACH|     462.20000       1848.80|     440.00000       1760.00|     460.00000        1840.00 
  MONUMENT, B                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1151771              |(3) 35-1917625     
                                          |HUNT PAVING COMPANY, INC.   |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-06575               541.000  m2  |       4.57000       2472.37|       9.00000       4869.00|       5.00000        2705.00 
  SODDING, NURSERY                        |                            |                            | 
0035 715-05149                22.000  m   |     127.61000       2807.42|     175.00000       3850.00|     175.00000        3850.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0036 720-01894                 2.000  EACH|     494.48000        988.96|    1300.00000       2600.00|    1200.00000        2400.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0037 720-44000                 4.000  EACH|     350.00000       1400.00|     350.00000       1400.00|     410.00000        1640.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0038 720-98174                 4.000  EACH|    1500.00000       6000.00|    2000.00000       8000.00|    2500.00000       10000.00 
  INLET, B15                              |                            |                            | 
0039 801-06207              1799.000  m   |       3.57000       6422.43|       3.12000       5612.88|       3.70000        6656.30 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0040 801-06211                10.000  EACH|      68.28000        682.80|      70.00000        700.00|      68.00000         680.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0041 801-06218                50.000  m   |      21.43000       1071.50|      18.50000        925.00|      21.00000        1050.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0042 801-06640                16.000  EACH|     102.94000       1647.04|      74.00000       1184.00|     103.00000        1648.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06775                        LUMP|   17000.00000      17000.00|   18000.00000      18000.00|   23430.55000       23430.55 
  MAINTAINING TRAFFIC                     |                            |                            | 
0044 802-05701                13.000  m   |      40.15000        521.95|      38.22000        496.86|      40.00000         520.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0045 802-76025                 8.000  m2  |     173.68000       1389.44|     165.34000       1322.72|     175.00000        1400.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0046 802-76035                 1.000  m2  |     179.45000        179.45|     170.83000        170.83|     180.00000         180.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0047 802-76045                 2.000  m2  |     191.10000        382.20|     181.92000        363.84|     190.00000         380.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0048 805-01815                 4.000  EACH|    1922.87000       7691.48|    1830.53000       7322.12|    1925.00000        7700.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0049 805-01842                 4.000  EACH|     893.33000       3573.32|     850.43000       3401.72|     900.00000        3600.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0050 805-01844               231.000  m   |      53.38000      12330.78|      50.82000      11739.42|      53.00000       12243.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1151771              |(3) 35-1917625     
                                          |HUNT PAVING COMPANY, INC.   |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0051 805-02087                        LUMP|     792.42000        792.42|     754.37000        754.37|     785.00000         785.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0052 805-02152                 4.000  EACH|     508.27000       2033.08|     483.86000       1935.44|     505.00000        2020.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0053 805-78100                 1.000  EACH|   11493.33000      11493.33|   10941.39000      10941.39|   11500.00000       11500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0054 805-78205                 1.000  EACH|     727.70000        727.70|     692.75000        692.75|     725.00000         725.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0055 805-78230                 7.000  EACH|    1172.02000       8204.14|    1115.74000       7810.18|    1175.00000        8225.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0056 805-78415                 4.000  EACH|    1066.20000       4264.80|    1015.00000       4060.00|    1065.00000        4260.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0057 805-78420                 4.000  EACH|     252.08000       1008.32|     239.97000        959.88|     255.00000        1020.00 
  DISCONNECT HANGER                       |                            |                            | 
0058 805-78445                 1.000  EACH|     352.95000        352.95|     336.00000        336.00|     350.00000         350.00 
  SIGNAL SERVICE                          |                            |                            | 
0059 805-78467                15.000  m   |       8.03000        120.45|       7.64000        114.60|       8.00000         120.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0060 805-78470              1872.000  m   |       0.35000        655.20|       0.33000        617.76|       0.35000         655.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0061 805-78480               113.000  m   |       5.35000        604.55|       5.09000        575.17|       5.30000         598.90 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0062 805-78485               137.000  m   |       6.62000        906.94|       6.30000        863.10|       6.90000         945.30 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0063 805-78490               246.000  m   |       6.96000       1712.16|       6.63000       1630.98|       7.00000        1722.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0064 805-78510               571.000  m   |       4.38000       2500.98|       4.17000       2381.07|       4.50000        2569.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0065 805-78785                12.000  EACH|     740.14000       8881.68|     704.60000       8455.20|     735.00000        8820.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0066 805-78795               624.000  m   |      23.54000      14688.96|      22.41000      13983.84|      23.50000       14664.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0067 805-78925                 1.000  EACH|    1221.94000       1221.94|    1163.26000       1163.26|    1225.00000        1225.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0068 805-81032                 4.000  EACH|    2647.73000      10590.92|    2520.58000      10082.32|    2650.00000       10600.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0999231              |(2) 35-1151771              |(3) 35-1917625     
                                          |HUNT PAVING COMPANY, INC.   |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0069 805-92504                 6.000  EACH|     283.97000       1703.82|     270.33000       1621.98|     285.00000        1710.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0070 805-96121                 4.000  EACH|     197.26000        789.04|     187.79000        751.16|     197.00000         788.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0071 808-06701                18.000  m   |       1.55000         27.90|       1.25000         22.50|       1.55000          27.90 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0072 808-06703               259.000  m   |       1.55000        401.45|       1.25000        323.75|       1.55000         401.45 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0073 808-06716               902.000  m   |       1.21000       1091.42|       1.20000       1082.40|       1.25000        1127.50 
  LINE, REMOVE                            |                            |                            | 
0074 808-75245               444.000  m   |       1.55000        688.20|       1.25000        555.00|       1.55000         688.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0075 808-75278                20.000  m   |       6.44000        128.80|       7.00000        140.00|       6.40000         128.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0076 808-75297                46.000  m   |      12.88000        592.48|      12.50000        575.00|      12.00000         552.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0077 808-75300                91.000  m   |       3.21000        292.11|       3.30000        300.30|       3.20000         291.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0078 808-75320                11.000  EACH|      55.67000        612.37|      60.00000        660.00|      55.00000         605.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0079 808-75325                 7.000  EACH|      80.88000        566.16|      75.00000        525.00|      80.00000         560.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $    387,589.80|             $    425,289.79|                $    476,876.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    387,589.80|             $    425,289.79|                $    476,876.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    8000.00000       8000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    2600.00000      20800.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   26000.00000      26000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    5000.00000       5000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               539.000  m2  |      20.00000      10780.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02278               291.000  m   |      26.00000       7566.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               177.000  m2  |      19.00000       3363.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74045                 7.000  EACH|      59.00000        413.00|                            | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 202-86946                 4.000  EACH|     353.00000       1412.00|                            | 
  HANDHOLE, REMOVE                        |                            |                            | 
0010 202-90277                 6.000  EACH|     400.00000       2400.00|                            | 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0011 202-91385                 2.000  EACH|     600.00000       1200.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0012 202-93995                 4.000  EACH|     700.00000       2800.00|                            | 
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            | 
0013 202-96133                 5.000  m   |      86.00000        430.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0014 203-02000               502.000  m3  |      70.00000      35140.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0015 207-07500               580.000  m2  |      40.00000      23200.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-07454                15.000  m3  |      44.00000        660.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               171.000  Mg  |      53.00000       9063.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 304-07494               339.000  Mg  |     110.00000      37290.00|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0019 306-08038              3283.000  m2  |       3.50000      11490.50|                            | 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0020 401-07334               332.000  Mg  |      66.00000      21912.00|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07403               553.000  Mg  |      47.00000      25991.00|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 405-05518               580.000  m2  |       2.50000       1450.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                 2.000  Mg  |     210.00000        420.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 604-07899                 7.000  m2  |     127.00000        889.00|                            | 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0025 604-07900                22.000  m2  |     127.00000       2794.00|                            | 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0026 604-07901                17.000  m2  |     127.00000       2159.00|                            | 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0027 604-07902                15.000  m2  |     127.00000       1905.00|                            | 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0028 604-91531               232.000  m2  |      57.00000      13224.00|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0029 605-06120               132.000  m   |     116.00000      15312.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0030 605-06140               297.000  m   |     117.00000      34749.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0031 611-05330               480.000  m2  |      65.00000      31200.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0032 615-06490                18.000  EACH|     130.00000       2340.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0033 615-06505                 4.000  EACH|     518.00000       2072.00|                            | 
  MONUMENT, B                             |                            |                            | 
0034 621-06575               541.000  m2  |       5.00000       2705.00|                            | 
  SODDING, NURSERY                        |                            |                            | 
0035 715-05149                22.000  m   |     175.00000       3850.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0036 720-01894                 2.000  EACH|    1170.00000       2340.00|                            | 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0037 720-44000                 4.000  EACH|     500.00000       2000.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0038 720-98174                 4.000  EACH|    2500.00000      10000.00|                            | 
  INLET, B15                              |                            |                            | 
0039 801-06207              1799.000  m   |       3.65000       6566.35|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0040 801-06211                10.000  EACH|      82.00000        820.00|                            | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 171 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 801-06218                50.000  m   |      22.00000       1100.00|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
0042 801-06640                16.000  EACH|      87.00000       1392.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0043 801-06775                        LUMP|   20000.00000      20000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0044 802-05701                13.000  m   |      44.00000        572.00|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0045 802-76025                 8.000  m2  |     155.00000       1240.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0046 802-76035                 1.000  m2  |     234.00000        234.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0047 802-76045                 2.000  m2  |     221.00000        442.00|                            | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0048 805-01815                 4.000  EACH|    1855.00000       7420.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0049 805-01842                 4.000  EACH|     788.00000       3152.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0050 805-01844               231.000  m   |      59.00000      13629.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0051 805-02087                        LUMP|     600.00000        600.00|                            | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0052 805-02152                 4.000  EACH|     418.00000       1672.00|                            | 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0053 805-78100                 1.000  EACH|   11600.00000      11600.00|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0054 805-78205                 1.000  EACH|     685.00000        685.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0055 805-78230                 7.000  EACH|    1210.00000       8470.00|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 805-78415                 4.000  EACH|    1560.00000       6240.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0057 805-78420                 4.000  EACH|     247.00000        988.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0058 805-78445                 1.000  EACH|     550.00000        550.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0059 805-78467                15.000  m   |       6.00000         90.00|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0060 805-78470              1872.000  m   |       1.20000       2246.40|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0061 805-78480               113.000  m   |       2.30000        259.90|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0062 805-78485               137.000  m   |       3.80000        520.60|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0063 805-78490               246.000  m   |       4.00000        984.00|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0064 805-78510               571.000  m   |       2.30000       1313.30|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0065 805-78785                12.000  EACH|     562.00000       6744.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0066 805-78795               624.000  m   |      28.80000      17971.20|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0067 805-78925                 1.000  EACH|     850.00000        850.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0068 805-81032                 4.000  EACH|    3200.00000      12800.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0069 805-92504                 6.000  EACH|     375.00000       2250.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0070 805-96121                 4.000  EACH|     555.00000       2220.00|                            | 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0071 808-06701                18.000  m   |       1.50000         27.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0072 808-06703               259.000  m   |       1.50000        388.50|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0073 808-06716               902.000  m   |       1.40000       1262.80|                            | 
  LINE, REMOVE                            |                            |                            | 
0074 808-75245               444.000  m   |       1.50000        666.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0075 808-75278                20.000  m   |       8.00000        160.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   416,929.49                                                  ROUTE : 9 
     CALL ORDER   : 171                     CONTRACT ID : R -27270-A                   COUNTIES : HANCOCK 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0076 808-75297                46.000  m   |      15.00000        690.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0077 808-75300                91.000  m   |       4.00000        364.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0078 808-75320                11.000  EACH|      71.00000        781.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0079 808-75325                 7.000  EACH|      88.00000        616.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $    524,896.55|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    524,896.55|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : Q518001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1212938     ATLAS EXCAVATING, INC.                        CONDITIONAL BID          $  3,548,000.00     100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  3,553,933.97     100.1672% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,658,465.26     103.1134% 
   4   35-1139301     E & B PAVING, INC.                                                     $  3,694,600.00     104.1319% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,785,639.54     106.6978% 
   6   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,988,622.90     112.4189% 
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   70000.00000      70000.00|   55000.00000      55000.00|   64591.32000       64591.32 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    3000.00000      54000.00|    1900.00000      34200.00|    2882.15000       51878.70 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  175580.86000     175580.86|  160000.00000     160000.00|  167826.00000      167826.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   70000.00000      70000.00|   79000.00000      79000.00|   93230.00000       93230.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000              2232.000  m3  |      20.00000      44640.00|      30.00000      66960.00|      49.14000      109680.48 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070              9301.000  m3  |       1.00000       9301.00|      11.00000     102311.00|       0.01000          93.01 
  BORROW                                  |                            |                            | 
0007 205-06931                16.000  Mg  |     200.00000       3200.00|      30.00000        480.00|      88.60000        1417.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06933                 8.000  EACH|      55.00000        440.00|      75.00000        600.00|      76.53000         612.24 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06936               120.000  Mg  |     100.00000      12000.00|      25.00000       3000.00|      65.32000        7838.40 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0010 205-06937              2181.000  m   |       4.50000       9814.50|       4.84000      10556.04|       4.94000       10774.14 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 207-07498              4530.000  m2  |       3.00000      13590.00|       5.00000      22650.00|       7.77000       35198.10 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454              9220.000  m3  |      20.00000     184400.00|      23.00000     212060.00|      19.64000      181080.80 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 303-01180               728.000  Mg  |      20.00000      14560.00|      17.00000      12376.00|      24.70000       17981.60 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 304-07489               227.000  Mg  |     100.00000      22700.00|      65.00000      14755.00|     105.00000       23835.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0015 306-08034              1239.000  m2  |       4.00000       4956.00|       3.00000       3717.00|       4.49000        5563.11 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0016 306-08043               190.000  m2  |       2.25000        427.50|       3.00000        570.00|       7.88000        1497.20 
  MILLING, TRANSITION                     |                            |                            | 
0021 406-05520                27.000  Mg  |     175.00000       4725.00|     100.00000       2700.00|     290.00000        7830.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-05999                 1.000  EACH|      45.00000         45.00|      29.00000         29.00|      45.92000          45.92 
  CURVED TERMINAL END                     |                            |                            | 
0023 601-94689                 1.000  EACH|    2600.00000       2600.00|    2600.00000       2600.00|    2653.04000        2653.04 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105                38.000  m   |      44.00000       1672.00|      50.00000       1900.00|      44.90000        1706.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0025 604-07897                 5.000  m2  |     200.00000       1000.00|     130.00000        650.00|     221.51000        1107.55 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0026 604-07899                 8.000  m2  |     190.00000       1520.00|     136.00000       1088.00|     214.80000        1718.40 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0027 604-07900                12.000  m2  |     190.00000       2280.00|     128.00000       1536.00|     136.62000        1639.44 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0028 604-07901               284.000  m2  |     190.00000      53960.00|     125.00000      35500.00|     152.98000       43446.32 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0029 604-07902               220.000  m2  |     190.00000      41800.00|     129.00000      28380.00|     149.62000       32916.40 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0030 604-91531              3377.000  m2  |      31.00000     104687.00|      27.00000      91179.00|      29.00000       97933.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0031 605-06140              2442.000  m   |      46.00000     112332.00|      52.00000     126984.00|      42.76000      104419.92 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0032 605-06270               101.000  m2  |      80.00000       8080.00|      66.50000       6716.50|      84.23000        8507.23 
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            | 
0033 610-07486               220.000  Mg  |      89.00000      19580.00|      70.00000      15400.00|     127.00000       27940.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0034 611-05330              2647.000  m2  |      46.00000     121762.00|      43.00000     113821.00|      47.08000      124620.76 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0035 611-06497                18.000  EACH|     166.00000       2988.00|     135.00000       2430.00|     175.24000        3154.32 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0036 611-06498                 2.000  EACH|     200.00000        400.00|     170.00000        340.00|     209.94000         419.88 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0037 615-06505                12.000  EACH|     495.00000       5940.00|     475.00000       5700.00|     505.10000        6061.20 
  MONUMENT, B                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 191 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0038 615-06527                 2.000  EACH|     450.00000        900.00|     545.00000       1090.00|     459.18000         918.36 
  MONUMENT, SECTION CORNER                |                            |                            | 
0039 616-02320                89.000  m2  |       2.00000        178.00|       2.86000        254.54|       3.49000         310.61 
  GEOTEXTILES                             |                            |                            | 
0040 616-06405               105.000  Mg  |      25.00000       2625.00|      27.00000       2835.00|      34.21000        3592.05 
  RIPRAP, REVETMENT                       |                            |                            | 
0041 621-01004                 2.000  EACH|     525.00000       1050.00|     300.00000        600.00|     306.12000         612.24 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0042 621-06560              1000.000  m2  |       0.70000        700.00|       0.65000        650.00|       0.66000         660.00 
  MULCHED SEEDING, U                      |                            |                            | 
0043 621-06567               246.000  kL  |       2.50000        615.00|       1.00000        246.00|       1.02000         250.92 
  WATER                                   |                            |                            | 
0044 621-06575             15562.000  m2  |       3.00000      46686.00|       4.30000      66916.60|       2.96000       46063.52 
  SODDING, NURSERY                        |                            |                            | 
0045 622-91786               100.000  EACH|      10.00000       1000.00|       8.50000        850.00|       8.67000         867.00 
  SEEDLING                                |                            |                            | 
0046 715-01336                 8.000  EACH|    1200.00000       9600.00|    1154.00000       9232.00|    1761.29000       14090.32 
  GATE VALVE, 300 mm , AND VALVE BOX      |                            |                            | 
0047 715-01963                 2.000  EACH|    5000.00000      10000.00|    6589.00000      13178.00|    6252.52000       12505.04 
  TAPPING SLEEVE, 300 mm , WITH TAPPING   |                            |                            | 
  VALVE, 300mm, AND VALVE BOX             |                            |                            | 
0048 715-02874                 2.000  EACH|     350.00000        700.00|     350.00000        700.00|     796.52000        1593.04 
  CURB STOP WITH BOX , 50 mm              |                            |                            | 
0049 715-04632                 1.000  EACH|     450.00000        450.00|    1300.00000       1300.00|    1253.34000        1253.34 
  PIPE END SECTION, PRECAST CONCRETE, 900 |                            |                            | 
  mm                                      |                            |                            | 
0050 715-05024               478.000  m   |     210.00000     100380.00|     220.00000     105160.00|     207.28000       99079.84 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0051 715-05048              2676.000  m   |       9.00000      24084.00|      10.00000      26760.00|      11.22000       30024.72 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0052 715-05151               662.000  m   |     110.00000      72820.00|     120.00000      79440.00|     117.38000       77705.56 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0053 715-05152               132.000  m   |     120.00000      15840.00|     100.00000      13200.00|     114.25000       15081.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0054 715-05154               350.000  m   |     160.00000      56000.00|     110.00000      38500.00|     156.09000       54631.50 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0055 715-05156               225.000  m   |     200.00000      45000.00|     160.00000      36000.00|     163.92000       36882.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0056 715-05163                41.000  m   |     300.00000      12300.00|     570.00000      23370.00|     399.82000       16392.62 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 715-05408               296.000  m   |     150.00000      44400.00|     131.20000      38835.20|     167.31000       49523.76 
  PIPE, SANITARY SEWER, 200 mm            |                            |                            | 
0058 715-05408               408.000  m   |     120.00000      48960.00|      86.26000      35194.08|     129.56000       52860.48 
  PIPE, SANITARY SEWER, 200 mm ,FORCE MAIN|                            |                            | 
0059 715-05409               628.000  m   |      85.00000      53380.00|     141.70000      88987.60|     210.60000      132256.80 
  PIPE, SANITARY SEWER, 250 mm            |                            |                            | 
0060 715-05711                28.000  m   |     130.00000       3640.00|     131.20000       3673.60|     192.51000        5390.28 
  PIPE, SANITARY SEWER, 150 mm ,SERVICE   |                            |                            | 
  LATERAL                                 |                            |                            | 
0061 715-05841                 2.000  EACH|    1235.68000       2471.36|    2600.00000       5200.00|    2365.82000        4731.64 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0062 715-46005                 8.000  EACH|     333.16000       2665.28|     552.13000       4417.04|     356.44000        2851.52 
  PIPE END SECTION, 375 mm                |                            |                            | 
0063 715-90052                        LUMP|  328000.00000     328000.00|   92153.00000      92153.00|  138638.11000      138638.11 
  LIFT STATION                            |                            |                            | 
0064 715-90052                        LUMP|   50000.00000      50000.00|   17574.00000      17574.00|    9420.08000        9420.08 
  LIFT STATION ABANDON EXISTING           |                            |                            | 
0065 718-06532              1000.000  m   |       3.00000       3000.00|       3.00000       3000.00|       3.35000        3350.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0066 718-52610               605.000  m3  |      35.00000      21175.00|      35.20000      21296.00|      35.92000       21731.60 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153              8003.000  m2  |       2.00000      16006.00|       1.75000      14005.25|       1.79000       14325.37 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-44296                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|     989.37000         989.37 
  CAP INLET                               |                            |                            | 
0069 720-45030                 1.000  EACH|    1500.00000       1500.00|    1100.00000       1100.00|    1256.32000        1256.32 
  INLET, E7                               |                            |                            | 
0070 720-45035                 3.000  EACH|    1500.00000       4500.00|    1200.00000       3600.00|    1391.57000        4174.71 
  INLET, F7                               |                            |                            | 
0071 720-45045                13.000  EACH|    1800.00000      23400.00|    1400.00000      18200.00|    1581.97000       20565.61 
  INLET, J10                              |                            |                            | 
0072 720-45055                17.000  EACH|    1900.00000      32300.00|    1400.00000      23800.00|    1568.87000       26670.79 
  INLET, M10                              |                            |                            | 
0073 720-45265                 3.000  EACH|    1400.00000       4200.00|     600.00000       1800.00|    1632.21000        4896.63 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0074 720-45410                 6.000  EACH|    1700.00000      10200.00|    1500.00000       9000.00|    1703.70000       10222.20 
  MANHOLE, C4                             |                            |                            | 
0075 720-45410                 9.000  EACH|    1800.00000      16200.00|    2450.00000      22050.00|    5241.96000       47177.64 
  MANHOLE, C4 , SANITARY                  |                            |                            | 
0076 720-45415                 5.000  EACH|    2600.00000      13000.00|    2300.00000      11500.00|    2365.60000       11828.00 
  MANHOLE, D4                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0077 720-45520                 2.000  EACH|    7500.00000      15000.00|   11000.00000      22000.00|    6917.88000       13835.76 
  MANHOLE, E4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0078 720-45525                 1.000  EACH|    9500.00000       9500.00|   12000.00000      12000.00|   13054.37000       13054.37 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0079 720-94157                 2.000  EACH|    1700.00000       3400.00|    2000.00000       4000.00|    1669.55000        3339.10 
  MANHOLE, C with Beehive casting         |                            |                            | 
0080 720-94612                 1.000  EACH|    3300.00000       3300.00|    4800.00000       4800.00|    3060.70000        3060.70 
  MANHOLE, K4                             |                            |                            | 
0081 720-95335                 1.000  EACH|   12000.00000      12000.00|   16000.00000      16000.00|    9835.00000        9835.00 
  MANHOLE, M4                             |                            |                            | 
0082 720-95409                 3.000  EACH|    6500.00000      19500.00|    4800.00000      14400.00|    6804.35000       20413.05 
  MANHOLE, J4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0083 720-95422                 3.000  EACH|    3000.00000       9000.00|    3200.00000       9600.00|    2896.52000        8689.56 
  MANHOLE, J4                             |                            |                            | 
0084 720-97962                 1.000  EACH|   60000.00000      60000.00|   46000.00000      46000.00|   47827.15000       47827.15 
  MANHOLE, G4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0085 720-98174                 2.000  EACH|    2400.00000       4800.00|    1900.00000       3800.00|    2008.02000        4016.04 
  INLET, B15                              |                            |                            | 
0086 720-98555                 2.000  EACH|    2600.00000       5200.00|    1900.00000       3800.00|    2039.45000        4078.90 
  INLET, C15                              |                            |                            | 
0087 720-98625                 1.000  EACH|    2100.00000       2100.00|    3150.00000       3150.00|   10024.82000       10024.82 
  MANHOLE, C4, DROP , SANITARY            |                            |                            | 
0088 720-98869                 1.000  EACH|   50000.00000      50000.00|   30000.00000      30000.00|   32691.41000       32691.41 
  MANHOLE, L4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0089 732-03718                 1.000  EACH|    4500.00000       4500.00|    4798.00000       4798.00|    3787.80000        3787.80 
  AIR VACUUM RELEASE VALVE STRUCTURE ,    |                            |                            | 
  AND VALVE                               |                            |                            | 
0090 732-03942                 2.000  EACH|    2500.00000       5000.00|    2273.00000       4546.00|    1073.39000        2146.78 
  HYDRANT , POST ASSEMBLY                 |                            |                            | 
0091 732-04750                 2.000  EACH|     260.00000        520.00|     400.00000        800.00|     461.61000         923.22 
  CORPORATION STOP , 50 mm                |                            |                            | 
0092 732-04926                 1.000  EACH|    3000.00000       3000.00|    5000.00000       5000.00|    8029.09000        8029.09 
  VALVE , CHECK, AND VALVE VAULT          |                            |                            | 
0093 732-04926                 1.000  EACH|    6000.00000       6000.00|    1500.00000       1500.00|   10307.86500       10307.86 
  VALVE , INSERTION, 300 mm, AND VALVE BOX|                            |                            | 
0094 732-04965                 8.000  m   |     900.00000       7200.00|      50.00000        400.00|     220.44000        1763.52 
  WATER SERVICE LINE , 50 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0095 732-91742                 5.000  EACH|    2500.00000      12500.00|    2775.00000      13875.00|    2662.64000       13313.20 
  FIRE HYDRANT , ASSEMBLY                 |                            |                            | 
0096 732-91742                 5.000  EACH|    1200.00000       6000.00|    2000.00000      10000.00|    1996.39000        9981.95 
  FIRE HYDRANT , REMOVE AND RELOCATE      |                            |                            | 
0097 732-96670               680.000  m   |     110.00000      74800.00|     172.82000     117517.60|     155.28000      105590.40 
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            | 
0098 801-06203             10400.000  m   |       0.30000       3120.00|       0.39000       4056.00|       0.40000        4160.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0099 801-06207              5200.000  m   |       2.60000      13520.00|       3.28000      17056.00|       3.35000       17420.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0100 801-06640                22.000  EACH|     149.00000       3278.00|     212.00000       4664.00|     216.33000        4759.26 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0101 801-06775                        LUMP|   20000.00000      20000.00|   65000.00000      65000.00|  138095.58000      138095.58 
  MAINTAINING TRAFFIC                     |                            |                            | 
0102 801-07119                20.000  m   |      50.00000       1000.00|      49.00000        980.00|      50.00000        1000.00 
  BARRICADE, III-B                        |                            |                            | 
0103 802-05701                60.000  m   |      60.00000       3600.00|      56.30000       3378.00|      57.45000        3447.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0104 802-76025                11.000  m2  |     150.00000       1650.00|     147.11000       1618.21|     150.11000        1651.21 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 802-76035                 4.000  m2  |     195.00000        780.00|     189.46000        757.84|     193.33000         773.32 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0106 802-76045                 6.000  m2  |     190.00000       1140.00|     183.77000       1102.62|     187.52000        1125.12 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0107 805-01816                 6.000  EACH|    1700.00000      10200.00|    1676.32000      10057.92|    1710.52000       10263.12 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0108 805-01842                 4.000  EACH|     750.00000       3000.00|     743.94000       2975.76|     759.12000        3036.48 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01879                 2.000  EACH|     500.00000       1000.00|     496.20000        992.40|     506.32000        1012.64 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0110 805-02077                 6.000  EACH|    6500.00000      39000.00|    6241.31000      37447.86|    6368.63000       38211.78 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            | 
  ORNAMENTAL                              |                            |                            | 
0111 805-02352               860.000  m   |       1.00000        860.00|      27.20000      23392.00|      27.75000       23865.00 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            | 
  1C 4GA.                                 |                            |                            | 
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     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0112 805-02426               460.000  m   |       1.00000        460.00|      17.39000       7999.40|      17.74000        8160.40 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0113 805-06592               705.000  m   |      30.00000      21150.00|      27.69000      19521.45|      28.25000       19916.25 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0114 805-06834                 1.000  EACH|    9000.00000       9000.00|    8865.54000       8865.54|    9046.40000        9046.40 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0115 805-78010                 1.000  EACH|    1200.00000       1200.00|    1165.77000       1165.77|    1189.55000        1189.55 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE                                   |                            |                            | 
0116 805-78190                 4.000  EACH|     325.00000       1300.00|     326.28000       1305.12|     332.94000        1331.76 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            | 
  AMBER                                   |                            |                            | 
0117 805-78205                 8.000  EACH|     650.00000       5200.00|     638.72000       5109.76|     651.75000        5214.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0118 805-78230                 4.000  EACH|    1000.00000       4000.00|    1002.25000       4009.00|    1022.70000        4090.80 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0119 805-78355                 8.000  EACH|     275.00000       2200.00|     266.15000       2129.20|     271.58000        2172.64 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0120 805-78467                55.000  m   |       4.25000        233.75|       4.23000        232.65|       4.32000         237.60 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0121 805-78470               985.000  m   |       2.75000       2708.75|       2.72000       2679.20|       2.78000        2738.30 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0122 805-78480               400.000  m   |       2.90000       1160.00|       2.80000       1120.00|       2.86000        1144.00 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0123 805-78485               420.000  m   |       3.15000       1323.00|       3.13000       1314.60|       3.19000        1339.80 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0124 805-78490               175.000  m   |       3.30000        577.50|       3.30000        577.50|       3.37000         589.75 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0125 805-78510               615.000  m   |       2.50000       1537.50|       2.47000       1519.05|       2.52000        1549.80 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0126 805-78785                 8.000  EACH|     815.00000       6520.00|     810.66000       6485.28|     827.20000        6617.60 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0127 805-78795               435.000  m   |      16.00000       6960.00|      15.92000       6925.20|      16.24000        7064.40 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0128 805-78925                 1.000  EACH|     950.00000        950.00|     931.66000        931.66|     950.87000         950.87 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0129 805-92504                 8.000  EACH|      92.00000        736.00|      91.16000        729.28|      93.02000         744.16 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0130 805-96121                 8.000  EACH|     125.00000       1000.00|     125.35000       1002.80|     127.91000        1023.28 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0131 808-03114                 4.000  EACH|      75.00000        300.00|      75.00000        300.00|      76.53000         306.12 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            | 
0132 808-03439                61.000  m   |      10.00000        610.00|       9.75000        594.75|       9.95000         606.95 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 600 mm                |                            |                            | 
0133 808-03775                 4.000  EACH|      75.00000        300.00|      95.00000        380.00|      96.94000         387.76 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (BIKE) WORD (PED)   |                            |                            | 
0134 808-06701               571.000  m   |       1.00000        571.00|       2.53000       1444.63|       2.58000        1473.18 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0135 808-06703               582.000  m   |       1.00000        582.00|       1.12000        651.84|       1.14000         663.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0136 808-06713               372.000  m   |       1.00000        372.00|       0.62000        230.64|       0.63000         234.36 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0137 808-06716               350.000  m   |       2.50000        875.00|       0.38000        133.00|       0.39000         136.50 
  LINE, REMOVE                            |                            |                            | 
0138 808-75240               330.000  m   |       1.00000        330.00|       2.46000        811.80|       2.51000         828.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0139 808-75245              2913.000  m   |       1.00000       2913.00|       1.14000       3320.82|       1.16000        3379.08 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-75278                37.000  m   |       5.00000        185.00|       4.25000        157.25|       4.34000         160.58 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0141 808-75297                74.000  m   |      10.00000        740.00|      10.50000        777.00|      10.71000         792.54 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0142 808-75300               174.000  m   |       2.50000        435.00|       3.38000        588.12|       3.45000         600.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0143 808-75320                19.000  EACH|      55.00000       1045.00|      54.00000       1026.00|      55.10000        1046.90 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0144 808-75325                19.000  EACH|      75.00000       1425.00|      57.00000       1083.00|      58.16000        1105.04 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1212938              |(2) 35-1151771              |(3) 35-1917625     
                                          |ATLAS EXCAVATING, INC.      |CALUMET ASPHALT PAVING CO. I|MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0145 401-07429              4076.000  Mg  |      42.00000     171192.00|      46.00000     187496.00|      40.50000      165078.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0146 401-07334              2697.000  Mg  |      56.00000     151032.00|      63.00000     169911.00|      56.75000      153054.75 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0147 401-07403              4228.000  Mg  |      39.00000     164892.00|      43.00000     181804.00|      38.00000      160664.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0148 401-07418              8678.000  Mg  |      35.00000     303730.00|      43.00000     373154.00|      34.00000      295052.00 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0149 402-07441                61.000  Mg  |      90.00000       5490.00|      53.00000       3233.00|      80.00000        4880.00 
  HMA BASE, TYPE B                        |                            |                            | 
0150 404-05511               126.000  m2  |      15.00000       1890.00|       5.50000        693.00|      22.00000        2772.00 
  SEAL COAT, 2                            |                            |                            | 
     SECTION TOTALS                       |             $  3,548,000.00|             $  3,553,933.97|                $  3,658,465.26 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,548,000.00|             $  3,553,933.97|                $  3,658,465.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |(6) 35-0999231     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   40000.00000      40000.00|   68422.98000      68422.98|   55610.00000       55610.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    2250.00000      40500.00|    2367.24000      42610.32|    1500.00000       27000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  183900.00000     183900.00|  210700.00000     210700.00|  200000.00000      200000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  125000.00000     125000.00|  141600.00000     141600.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000              2232.000  m3  |      25.00000      55800.00|      27.00000      60264.00|      65.00000      145080.00 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070              9301.000  m3  |      10.50000      97660.50|      10.75000      99985.75|       4.00000       37204.00 
  BORROW                                  |                            |                            | 
0007 205-06931                16.000  Mg  |      26.00000        416.00|      27.00000        432.00|      60.00000         960.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06933                 8.000  EACH|      75.00000        600.00|      80.00000        640.00|      61.00000         488.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0009 205-06936               120.000  Mg  |      26.00000       3120.00|      26.00000       3120.00|      12.00000        1440.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0010 205-06937              2181.000  m   |       4.84000      10556.04|       5.00000      10905.00|       5.00000       10905.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 207-07498              4530.000  m2  |      10.25000      46432.50|      11.50000      52095.00|      10.00000       45300.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454              9220.000  m3  |      23.00000     212060.00|      23.00000     212060.00|      51.00000      470220.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 303-01180               728.000  Mg  |      32.00000      23296.00|      35.00000      25480.00|      34.00000       24752.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0014 304-07489               227.000  Mg  |     100.00000      22700.00|     100.00000      22700.00|     117.00000       26559.00 
  HMA PATCHING, TYPE A                    |                            |                            | 
0015 306-08034              1239.000  m2  |       5.40000       6690.60|       5.75000       7124.25|       3.00000        3717.00 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0016 306-08043               190.000  m2  |      22.95000       4360.50|       6.00000       1140.00|       5.00000         950.00 
  MILLING, TRANSITION                     |                            |                            | 
0021 406-05520                27.000  Mg  |     200.00000       5400.00|     175.00000       4725.00|     323.00000        8721.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-05999                 1.000  EACH|      40.00000         40.00|      30.00000         30.00|      50.00000          50.00 
  CURVED TERMINAL END                     |                            |                            | 
0023 601-94689                 1.000  EACH|    2900.00000       2900.00|    2700.00000       2700.00|    2892.00000        2892.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-99105                38.000  m   |      90.00000       3420.00|      55.00000       2090.00|      49.00000        1862.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |(6) 35-0999231     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0025 604-07897                 5.000  m2  |     112.00000        560.00|      75.00000        375.00|     200.00000        1000.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0026 604-07899                 8.000  m2  |     112.00000        896.00|      75.00000        600.00|     190.00000        1520.00 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0027 604-07900                12.000  m2  |     112.00000       1344.00|      75.00000        900.00|     190.00000        2280.00 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0028 604-07901               284.000  m2  |     112.00000      31808.00|      75.00000      21300.00|     190.00000       53960.00 
  CURB RAMP. CONCRETE, G                  |                            |                            | 
0029 604-07902               220.000  m2  |     112.00000      24640.00|      75.00000      16500.00|     190.00000       41800.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0030 604-91531              3377.000  m2  |      23.75000      80203.75|      34.00000     114818.00|      27.00000       91179.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0031 605-06140              2442.000  m   |      39.50000      96459.00|      29.50000      72039.00|      46.00000      112332.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0032 605-06270               101.000  m2  |     185.00000      18685.00|      66.00000       6666.00|      72.00000        7272.00 
  CENTER CURB, C, CONCRETE, MODIFIED      |                            |                            | 
0033 610-07486               220.000  Mg  |     110.00000      24200.00|      89.00000      19580.00|     141.00000       31020.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0034 611-05330              2647.000  m2  |      38.50000     101909.50|      45.00000     119115.00|      46.00000      121762.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0035 611-06497                18.000  EACH|     130.00000       2340.00|     145.00000       2610.00|     185.00000        3330.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0036 611-06498                 2.000  EACH|     170.00000        340.00|     180.00000        360.00|     222.00000         444.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0037 615-06505                12.000  EACH|     400.00000       4800.00|     500.00000       6000.00|     551.00000        6612.00 
  MONUMENT, B                             |                            |                            | 
0038 615-06527                 2.000  EACH|     300.00000        600.00|     550.00000       1100.00|     501.00000        1002.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0039 616-02320                89.000  m2  |       2.75000        244.75|       2.75000        244.75|       4.00000         356.00 
  GEOTEXTILES                             |                            |                            | 
0040 616-06405               105.000  Mg  |      26.00000       2730.00|      28.00000       2940.00|      35.00000        3675.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0041 621-01004                 2.000  EACH|     300.00000        600.00|     325.00000        650.00|     584.00000        1168.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0042 621-06560              1000.000  m2  |       0.65000        650.00|       0.70000        700.00|       0.80000         800.00 
  MULCHED SEEDING, U                      |                            |                            | 
0043 621-06567               246.000  kL  |       1.00000        246.00|       1.00000        246.00|       3.00000         738.00 
  WATER                                   |                            |                            | 
0044 621-06575             15562.000  m2  |       3.50000      54467.00|       3.75000      58357.50|       3.00000       46686.00 
  SODDING, NURSERY                        |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0045 622-91786               100.000  EACH|       8.50000        850.00|       9.00000        900.00|      10.00000        1000.00 
  SEEDLING                                |                            |                            | 
0046 715-01336                 8.000  EACH|    2300.00000      18400.00|    2400.00000      19200.00|    1748.00000       13984.00 
  GATE VALVE, 300 mm , AND VALVE BOX      |                            |                            | 
0047 715-01963                 2.000  EACH|    4100.00000       8200.00|    4200.00000       8400.00|    4233.00000        8466.00 
  TAPPING SLEEVE, 300 mm , WITH TAPPING   |                            |                            | 
  VALVE, 300mm, AND VALVE BOX             |                            |                            | 
0048 715-02874                 2.000  EACH|     285.00000        570.00|     300.00000        600.00|     514.00000        1028.00 
  CURB STOP WITH BOX , 50 mm              |                            |                            | 
0049 715-04632                 1.000  EACH|    1200.00000       1200.00|    1250.00000       1250.00|    1657.00000        1657.00 
  PIPE END SECTION, PRECAST CONCRETE, 900 |                            |                            | 
  mm                                      |                            |                            | 
0050 715-05024               478.000  m   |     205.00000      97990.00|     215.00000     102770.00|     232.00000      110896.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0051 715-05048              2676.000  m   |       9.75000      26091.00|      10.00000      26760.00|       8.00000       21408.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0052 715-05151               662.000  m   |     100.00000      66200.00|     105.00000      69510.00|     167.00000      110554.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0053 715-05152               132.000  m   |     108.00000      14256.00|     110.00000      14520.00|     165.00000       21780.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0054 715-05154               350.000  m   |     139.00000      48650.00|     145.00000      50750.00|     155.00000       54250.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0055 715-05156               225.000  m   |     171.00000      38475.00|     175.00000      39375.00|     158.00000       35550.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0056 715-05163                41.000  m   |     521.00000      21361.00|     550.00000      22550.00|     429.00000       17589.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            | 
0057 715-05408               296.000  m   |     119.00000      35224.00|     125.00000      37000.00|     100.00000       29600.00 
  PIPE, SANITARY SEWER, 200 mm            |                            |                            | 
0058 715-05408               408.000  m   |     102.00000      41616.00|     110.00000      44880.00|      73.00000       29784.00 
  PIPE, SANITARY SEWER, 200 mm ,FORCE MAIN|                            |                            | 
0059 715-05409               628.000  m   |     134.00000      84152.00|     145.00000      91060.00|     135.00000       84780.00 
  PIPE, SANITARY SEWER, 250 mm            |                            |                            | 
0060 715-05711                28.000  m   |     148.00000       4144.00|     155.00000       4340.00|     226.00000        6328.00 
  PIPE, SANITARY SEWER, 150 mm ,SERVICE   |                            |                            | 
  LATERAL                                 |                            |                            | 
0061 715-05841                 2.000  EACH|    1090.00000       2180.00|    1100.00000       2200.00|     925.00000        1850.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0062 715-46005                 8.000  EACH|     345.00000       2760.00|     350.00000       2800.00|     685.00000        5480.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0063 715-90052                        LUMP|   85000.00000      85000.00|   90000.00000      90000.00|   70000.00000       70000.00 
  LIFT STATION                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |(6) 35-0999231     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0064 715-90052                        LUMP|   10000.00000      10000.00|   10800.00000      10800.00|   22770.00000       22770.00 
  LIFT STATION ABANDON EXISTING           |                            |                            | 
0065 718-06532              1000.000  m   |       3.00000       3000.00|       3.50000       3500.00|       4.00000        4000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0066 718-52610               605.000  m3  |      36.00000      21780.00|      37.00000      22385.00|      53.00000       32065.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 718-99153              8003.000  m2  |       1.10000       8803.30|       1.25000      10003.75|       2.00000       16006.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0068 720-44296                 1.000  EACH|     285.00000        285.00|     300.00000        300.00|     228.00000         228.00 
  CAP INLET                               |                            |                            | 
0069 720-45030                 1.000  EACH|    1200.00000       1200.00|    1250.00000       1250.00|    1023.00000        1023.00 
  INLET, E7                               |                            |                            | 
0070 720-45035                 3.000  EACH|    1200.00000       3600.00|    1250.00000       3750.00|    1109.00000        3327.00 
  INLET, F7                               |                            |                            | 
0071 720-45045                13.000  EACH|    1500.00000      19500.00|    1600.00000      20800.00|    1445.00000       18785.00 
  INLET, J10                              |                            |                            | 
0072 720-45055                17.000  EACH|    1600.00000      27200.00|    1700.00000      28900.00|    1448.00000       24616.00 
  INLET, M10                              |                            |                            | 
0073 720-45265                 3.000  EACH|    1100.00000       3300.00|    1200.00000       3600.00|     768.00000        2304.00 
  PIPE CATCH BASIN, 375 mm                |                            |                            | 
0074 720-45410                 6.000  EACH|    1600.00000       9600.00|    1700.00000      10200.00|    1909.00000       11454.00 
  MANHOLE, C4                             |                            |                            | 
0075 720-45410                 9.000  EACH|    2100.00000      18900.00|    2200.00000      19800.00|    2766.00000       24894.00 
  MANHOLE, C4 , SANITARY                  |                            |                            | 
0076 720-45415                 5.000  EACH|    3400.00000      17000.00|    3500.00000      17500.00|    2562.00000       12810.00 
  MANHOLE, D4                             |                            |                            | 
0077 720-45520                 2.000  EACH|   19800.00000      39600.00|   21000.00000      42000.00|   16000.00000       32000.00 
  MANHOLE, E4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0078 720-45525                 1.000  EACH|   11040.00000      11040.00|   11750.00000      11750.00|   12000.00000       12000.00 
  MANHOLE, F4, MODIFIED                   |                            |                            | 
0079 720-94157                 2.000  EACH|    1520.00000       3040.00|    1600.00000       3200.00|    1800.00000        3600.00 
  MANHOLE, C with Beehive casting         |                            |                            | 
0080 720-94612                 1.000  EACH|    3700.00000       3700.00|    4000.00000       4000.00|    4000.00000        4000.00 
  MANHOLE, K4                             |                            |                            | 
0081 720-95335                 1.000  EACH|    6660.00000       6660.00|    7000.00000       7000.00|    9000.00000        9000.00 
  MANHOLE, M4                             |                            |                            | 
0082 720-95409                 3.000  EACH|    7920.00000      23760.00|    8200.00000      24600.00|    8000.00000       24000.00 
  MANHOLE, J4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0083 720-95422                 3.000  EACH|    3850.00000      11550.00|    4000.00000      12000.00|    4000.00000       12000.00 
  MANHOLE, J4                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |(6) 35-0999231     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0084 720-97962                 1.000  EACH|   44000.00000      44000.00|   46000.00000      46000.00|   44000.00000       44000.00 
  MANHOLE, G4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0085 720-98174                 2.000  EACH|    2200.00000       4400.00|    2300.00000       4600.00|    1729.00000        3458.00 
  INLET, B15                              |                            |                            | 
0086 720-98555                 2.000  EACH|    2000.00000       4000.00|    2100.00000       4200.00|    1760.00000        3520.00 
  INLET, C15                              |                            |                            | 
0087 720-98625                 1.000  EACH|    3000.00000       3000.00|    3100.00000       3100.00|    3269.00000        3269.00 
  MANHOLE, C4, DROP , SANITARY            |                            |                            | 
0088 720-98869                 1.000  EACH|   27000.00000      27000.00|   29000.00000      29000.00|   43230.00000       43230.00 
  MANHOLE, L4, MODIFIED , STORMWATER      |                            |                            | 
  QUALITY STRUCTURE                       |                            |                            | 
0089 732-03718                 1.000  EACH|    2500.00000       2500.00|    2600.00000       2600.00|    5190.00000        5190.00 
  AIR VACUUM RELEASE VALVE STRUCTURE ,    |                            |                            | 
  AND VALVE                               |                            |                            | 
0090 732-03942                 2.000  EACH|    1800.00000       3600.00|    1900.00000       3800.00|    1027.00000        2054.00 
  HYDRANT , POST ASSEMBLY                 |                            |                            | 
0091 732-04750                 2.000  EACH|     350.00000        700.00|     375.00000        750.00|     536.00000        1072.00 
  CORPORATION STOP , 50 mm                |                            |                            | 
0092 732-04926                 1.000  EACH|   16000.00000      16000.00|   17000.00000      17000.00|    2854.00000        2854.00 
  VALVE , CHECK, AND VALVE VAULT          |                            |                            | 
0093 732-04926                 1.000  EACH|    2500.00000       2500.00|    2600.00000       2600.00|   12340.00000       12340.00 
  VALVE , INSERTION, 300 mm, AND VALVE BOX|                            |                            | 
0094 732-04965                 8.000  m   |     100.00000        800.00|     105.00000        840.00|     114.00000         912.00 
  WATER SERVICE LINE , 50 mm              |                            |                            | 
0095 732-91742                 5.000  EACH|    2950.00000      14750.00|    3100.00000      15500.00|    2912.00000       14560.00 
  FIRE HYDRANT , ASSEMBLY                 |                            |                            | 
0096 732-91742                 5.000  EACH|    2500.00000      12500.00|    2600.00000      13000.00|    2627.00000       13135.00 
  FIRE HYDRANT , REMOVE AND RELOCATE      |                            |                            | 
0097 732-96670               680.000  m   |     180.00000     122400.00|     190.00000     129200.00|     129.00000       87720.00 
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            | 
0098 801-06203             10400.000  m   |       0.39000       4056.00|       0.42000       4368.00|       0.40000        4160.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0099 801-06207              5200.000  m   |       3.28000      17056.00|       3.50000      18200.00|       4.00000       20800.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0100 801-06640                22.000  EACH|     212.00000       4664.00|     250.00000       5500.00|     236.00000        5192.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0101 801-06775                        LUMP|  222959.86000     222959.86|  229325.00000     229325.00|   74662.00000       74662.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0102 801-07119                20.000  m   |      49.00000        980.00|      75.00000       1500.00|      55.00000        1100.00 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 191 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |(6) 35-0999231     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |HUNT PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0103 802-05701                60.000  m   |      48.00000       2880.00|      50.00000       3000.00|      53.00000        3180.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0104 802-76025                11.000  m2  |     176.00000       1936.00|     180.00000       1980.00|     196.00000        2156.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 802-76035                 4.000  m2  |     184.00000        736.00|     190.00000        760.00|     205.00000         820.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0106 802-76045                 6.000  m2  |     192.00000       1152.00|     200.00000       1200.00|     214.00000        1284.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0107 805-01816                 6.000  EACH|    1610.00000       9660.00|    1650.00000       9900.00|    1791.00000       10746.00 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            | 
  mm X 2500 mm                            |                            |                            | 
0108 805-01842                 4.000  EACH|     800.00000       3200.00|     845.00000       3380.00|     890.00000        3560.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0109 805-01879                 2.000  EACH|     359.00000        718.00|     365.00000        730.00|     399.00000         798.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0110 805-02077                 6.000  EACH|    9700.00000      58200.00|    9990.00000      59940.00|   10790.00000       64740.00 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            | 
  ORNAMENTAL                              |                            |                            | 
0111 805-02352               860.000  m   |       1.25000       1075.00|       1.35000       1161.00|       1.00000         860.00 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            | 
  1C 4GA.                                 |                            |                            | 
0112 805-02426               460.000  m   |       1.18000        542.80|       0.19000         87.40|       1.00000         460.00 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                            |                            | 
  IN CONDUIT, 4 1C                        |                            |                            | 
0113 805-06592               705.000  m   |      47.00000      33135.00|      49.00000      34545.00|      52.00000       36660.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0114 805-06834                 1.000  EACH|    4900.00000       4900.00|    5200.00000       5200.00|    5450.00000        5450.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0115 805-78010                 1.000  EACH|     860.00000        860.00|     900.00000        900.00|     957.00000         957.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE                                   |                            |                            | 
0116 805-78190                 4.000  EACH|     300.00000       1200.00|     315.00000       1260.00|     334.00000        1336.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            | 
  AMBER                                   |                            |                            | 
0117 805-78205                 8.000  EACH|     520.00000       4160.00|     545.00000       4360.00|     578.00000        4624.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,524,393.49                                                  ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27345-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0118 805-78230                 4.000  EACH|     840.00000       3360.00|     865.00000       3460.00|     934.00000        3736.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0119 805-78355                 8.000  EACH|     358.00000       2864.00|     365.00000       2920.00|     398.00000        3184.00 
  PEDESTRIAN SIGNAL HEAD, 305 mm          |                            |                            | 
0120 805-78467                55.000  m   |       7.00000        385.00|       7.35000        404.25|       8.00000         440.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0121 805-78470               985.000  m   |       0.30000        295.50|       0.32000        315.20|       0.30000         295.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0122 805-78480               400.000  m   |       4.46000       1784.00|       4.50000       1800.00|       5.00000        2000.00 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0123 805-78485               420.000  m   |       6.60000       2772.00|       6.75000       2835.00|       7.00000        2940.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0124 805-78490               175.000  m   |       6.50000       1137.50|       6.75000       1181.25|       7.00000        1225.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0125 805-78510               615.000  m   |       3.77000       2318.55|       4.08000       2509.20|       4.00000        2460.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0126 805-78785                 8.000  EACH|     750.00000       6000.00|     775.00000       6200.00|     834.00000        6672.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0127 805-78795               435.000  m   |      19.90000       8656.50|      20.00000       8700.00|      22.00000        9570.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0128 805-78925                 1.000  EACH|    1030.00000       1030.00|    1100.00000       1100.00|    1146.00000        1146.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0129 805-92504                 8.000  EACH|     147.00000       1176.00|     150.00000       1200.00|     164.00000        1312.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0130 805-96121                 8.000  EACH|     227.00000       1816.00|     235.00000       1880.00|     252.00000        2016.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            | 
0131 808-03114                 4.000  EACH|      75.00000        300.00|     205.00000        820.00|      83.00000         332.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            | 
0132 808-03439                61.000  m   |       9.75000        594.75|      16.00000        976.00|      11.00000         671.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK, WHITE, 600 mm                |                            |                            | 
0133 808-03775                 4.000  EACH|      95.00000        380.00|     205.00000        820.00|     106.00000         424.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (BIKE) WORD (PED)   |                            |                            | 
0134 808-06701               571.000  m   |       2.53000       1444.63|       1.08000        616.68|       3.00000        1713.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0135 808-06703               582.000  m   |       1.12000        651.84|       1.08000        628.56|       1.00000         582.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
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0136 808-06713               372.000  m   |       0.62000        230.64|       1.08000        401.76|       0.70000         260.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0137 808-06716               350.000  m   |       0.38000        133.00|       2.70000        945.00|       0.40000         140.00 
  LINE, REMOVE                            |                            |                            | 
0138 808-75240               330.000  m   |       2.46000        811.80|       1.08000        356.40|       3.00000         990.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0139 808-75245              2913.000  m   |       1.14000       3320.82|       1.08000       3146.04|       1.00000        2913.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-75278                37.000  m   |       4.25000        157.25|       7.00000        259.00|       5.00000         185.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0141 808-75297                74.000  m   |      10.50000        777.00|      16.00000       1184.00|      12.00000         888.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0142 808-75300               174.000  m   |       3.38000        588.12|       3.75000        652.50|       4.00000         696.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0143 808-75320                19.000  EACH|      54.00000       1026.00|      52.00000        988.00|      60.00000        1140.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0144 808-75325                19.000  EACH|      57.00000       1083.00|      62.00000       1178.00|      63.00000        1197.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0145 401-07429              4076.000  Mg  |      41.00000     167116.00|      41.00000     167116.00|      45.00000      183420.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0146 401-07334              2697.000  Mg  |      55.00000     148335.00|      55.00000     148335.00|      63.00000      169911.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0147 401-07403              4228.000  Mg  |      47.00000     198716.00|      38.00000     160664.00|      42.00000      177576.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0148 401-07418              8678.000  Mg  |      37.00000     321086.00|      34.00000     295052.00|      38.00000      329764.00 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0149 402-07441                61.000  Mg  |     100.00000       6100.00|      90.00000       5490.00|      89.00000        5429.00 
  HMA BASE, TYPE B                        |                            |                            | 
0150 404-05511               126.000  m2  |      20.00000       2520.00|      15.00000       1890.00|      24.00000        3024.00 
  SEAL COAT, 2                            |                            |                            | 
     SECTION TOTALS                       |             $  3,694,600.00|             $  3,785,639.54|                $  3,988,622.90 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  3,694,600.00|             $  3,785,639.54|                $  3,988,622.90 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,495.98                                                  ROUTE : 35 
     CALL ORDER   : 201                     CONTRACT ID : R -27375-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2632019 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2064912     B & P CONSTRUCTION                                                     $    336,834.49     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    373,428.35     110.8640% 
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1917625              |                 
                                          |B & P CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7200.00000       7200.00|    7800.00000       7800.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1450.00000      10150.00|    1000.00000       7000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   18650.00000      18650.00|   18500.00000      18500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8000.00000       8000.00|    5150.00000       5150.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240               166.000  SYS |      15.34000       2546.44|      25.00000       4150.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-51330                        LUMP|   13000.00000      13000.00|   10000.00000      10000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 202-96133                48.000  LFT |      11.00000        528.00|      28.00000       1344.00| 
  PIPE, REMOVE                            |                            |                            | 
0008 203-02000              2450.000  CYS |      11.50000      28175.00|      22.00000      53900.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 205-03371                12.000  CYS |      10.00000        120.00|      24.00000        288.00| 
  SEDIMENT, REMOVE                        |                            |                            | 
0010 205-06932               432.000  LFT |       3.50000       1512.00|       6.50000       2808.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06936                50.000  TON |      27.00000       1350.00|      17.00000        850.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0012 205-06937               925.000  LFT |       1.50000       1387.50|       1.60000       1480.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 207-07500              1720.000  SYS |       5.35000       9202.00|      10.00000      17200.00| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0014 211-02050                50.000  CYS |      18.50000        925.00|      20.00000       1000.00| 
  B BORROW                                |                            |                            | 
0015 211-07454               208.000  CYS |      18.50000       3848.00|      13.00000       2704.00| 
  STRUCTURE BACKFILL                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 201 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,495.98                                                  ROUTE : 35 
     CALL ORDER   : 201                     CONTRACT ID : R -27375-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1917625              |                 
                                          |B & P CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 303-01180              1911.000  TON |      18.00000      34398.00|      18.00000      34398.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0017 306-08034              2741.000  SYS |       2.50000       6852.50|       2.60000       7126.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0018 402-07434               241.100  TON |      76.00000      18323.60|      76.00000      18323.60| 
  HMA SURFACE, TYPE C                     |                            |                            | 
0019 402-07439               478.000  TON |      49.00000      23422.00|      49.00000      23422.00| 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0020 402-07440               375.000  TON |      52.00000      19500.00|      52.00000      19500.00| 
  HMA BASE. TYPE A                        |                            |                            | 
0021 402-07442                92.000  TON |      70.00000       6440.00|      70.00000       6440.00| 
  HMA BASE, TYPE C                        |                            |                            | 
0022 404-05511              1532.000  SYS |       1.50000       2298.00|       1.50000       2298.00| 
  SEAL COAT, 2                            |                            |                            | 
0023 405-05518              2198.000  SYS |       0.50000       1099.00|       0.50000       1099.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0024 406-05521              6722.000  SYS |       0.05000        336.10|       0.05000        336.10| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 601-06854                 2.000  EACH|    2150.00000       4300.00|    2250.00000       4500.00| 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0026 601-94689                 4.000  EACH|    2025.00000       8100.00|    2125.00000       8500.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               638.000  LFT |      12.75000       8134.50|      13.40000       8549.20| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0028 610-07486               146.000  TON |      79.00000      11534.00|      79.00000      11534.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-06497                 3.000  EACH|     200.00000        600.00|     150.00000        450.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 615-06490                11.000  EACH|     108.00000       1188.00|     112.00000       1232.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0031 615-06500                 4.000  EACH|     470.00000       1880.00|     490.00000       1960.00| 
  MONUMENT, A                             |                            |                            | 
0032 615-06505                 1.000  EACH|     480.00000        480.00|     500.00000        500.00| 
  MONUMENT, B                             |                            |                            | 
0033 616-02320               644.000  SYS |       3.70000       2382.80|       2.00000       1288.00| 
  GEOTEXTILES                             |                            |                            | 
0034 616-05688               278.000  TON |      25.00000       6950.00|      35.00000       9730.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0035 616-06451                91.000  TON |      18.00000       1638.00|      30.00000       2730.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0036 621-01004                 2.000  EACH|     600.00000       1200.00|     625.00000       1250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 201 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,495.98                                                  ROUTE : 35 
     CALL ORDER   : 201                     CONTRACT ID : R -27375-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1917625              |                 
                                          |B & P CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 621-01882               100.000  LBS |       2.90000        290.00|       3.10000        310.00| 
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            | 
0038 621-06545                 1.000  TON |     335.00000        335.00|     350.00000        350.00| 
  FERTILIZER                              |                            |                            | 
0039 621-06548                10.000  LBS |      34.50000        345.00|      35.00000        350.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0040 621-06553               210.000  LBS |       3.45000        724.50|       3.65000        766.50| 
  SEED MIXTURE, R                         |                            |                            | 
0041 621-06565                 5.000  TON |     425.00000       2125.00|     450.00000       2250.00| 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06567                 4.000  MG  |       2.00000          8.00|       2.05000          8.20| 
  WATER                                   |                            |                            | 
0043 621-06574               909.000  SYS |       4.45000       4045.05|       4.75000       4317.75| 
  SODDING                                 |                            |                            | 
0044 622-52436                 4.000  EACH|      28.00000        112.00|      29.50000        118.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0045 622-91786                40.000  EACH|      14.00000        560.00|      15.00000        600.00| 
  SEEDLING                                |                            |                            | 
0046 714-91847               123.000  LFT |     329.00000      40467.00|     380.00000      46740.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5 FT. X 5 FT.                 |                            |                            | 
0047 715-03476                 2.000  EACH|     600.00000       1200.00|    1400.00000       2800.00| 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                            |                            | 
0048 715-05123                67.000  LFT |      45.00000       3015.00|      90.00000       6030.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0049 801-04308                 4.000  EACH|     160.00000        640.00|     155.00000        620.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0050 801-06625                13.000  EACH|      60.00000        780.00|      59.00000        767.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0051 801-06640                20.000  EACH|      73.00000       1460.00|      72.00000       1440.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0052 801-06645                 4.000  EACH|      30.00000        120.00|      26.00000        104.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0053 801-06775                        LUMP|    8250.00000       8250.00|    2200.00000       2200.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0054 801-07119                72.000  LFT |      10.00000        720.00|       6.25000        450.00| 
  BARRICADE, III-B                        |                            |                            | 
0055 802-05701                18.000  LFT |      12.75000        229.50|      13.00000        234.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0056 802-76035                16.000  SFT |      16.35000        261.60|      17.00000        272.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 201 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   450,495.98                                                  ROUTE : 35 
     CALL ORDER   : 201                     CONTRACT ID : R -27375-A                   COUNTIES : WAYNE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2064912              |(2) 35-1917625              |                 
                                          |B & P CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 804-06725                 4.000  EACH|      18.00000         72.00|      19.00000         76.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
0058 808-06712               125.000  LFT |       0.35000         43.75|       0.35000         43.75| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0059 808-06713              2180.000  LFT |       0.35000        763.00|       0.35000        763.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0060 808-06714              1679.000  LFT |       0.35000        587.65|       0.35000        587.65| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0061 808-75996                14.000  EACH|      25.00000        350.00|      25.00000        350.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998                28.000  EACH|      60.00000       1680.00|      55.00000       1540.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    336,834.49|             $    373,428.35| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    336,834.49|             $    373,428.35| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 211 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 218 
     CALL ORDER   : 211                     CONTRACT ID : R -27376-A                   COUNTIES : CASS 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/18/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1325036     DEICHMAN EXCAVATING CO                                                 $    376,128.76     100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    400,223.40     106.4059% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    422,700.00     112.3817% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 217 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   527,614.64                                                  ROUTE : 
     CALL ORDER   : 217                     CONTRACT ID : R -27403-C                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/03/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B564001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    484,905.28     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    528,081.72     108.9040% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    574,140.13     118.4025% 
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-0918397              |(3) 35-1917625     
                                          |CALUMET ASPHALT PAVING CO. I|RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|   19900.00000      19900.00|   16500.00000      16500.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    2500.00000      15000.00|    2400.00000       14400.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   26000.00000      26000.00|   26800.22000      26800.22|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   20000.00000      20000.00|   32000.00000      32000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02271                 2.000  EACH|     500.00000       1000.00|     320.00000        640.00|     255.00000         510.00 
  HEADWALL, REMOVE                        |                            |                            | 
0006 202-02272                50.000  m   |       5.00000        250.00|      31.00000       1550.00|      28.00000        1400.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0007 202-02279                91.000  m   |      16.00000       1456.00|      30.00000       2730.00|      15.00000        1365.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0008 203-02000               431.000  m3  |      60.00000      25860.00|      60.00000      25860.00|     150.00000       64650.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1009.000  m3  |      14.00000      14126.00|      31.00000      31279.00|       1.00000        1009.00 
  BORROW                                  |                            |                            | 
0010 205-02224               340.000  m   |       4.88000       1659.20|       4.90000       1666.00|       5.14000        1747.60 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  PERIMETER PROTECTION                    |                            |                            | 
0011 205-02229                39.000  m   |      29.00000       1131.00|      12.00000        468.00|      30.53000        1190.67 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  STRAW BALE DITCH CHECK                  |                            |                            | 
0012 205-02236                 6.000  EACH|      60.00000        360.00|      50.00000        300.00|      63.16000         378.96 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0013 205-06931                51.000  Mg  |      30.17000       1538.67|      40.00000       2040.00|      83.00000        4233.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 217 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   527,614.64                                                  ROUTE : 
     CALL ORDER   : 217                     CONTRACT ID : R -27403-C                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-0918397              |(3) 35-1917625     
                                          |CALUMET ASPHALT PAVING CO. I|RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 207-07500              2057.000  m2  |      19.00000      39083.00|      12.00000      24684.00|      18.00000       37026.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0015 211-07454               181.000  m3  |      25.00000       4525.00|      28.00000       5068.00|      25.00000        4525.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 213-52830                 4.000  m3  |     220.00000        880.00|     130.00000        520.00|     800.00000        3200.00 
  FLOWABLE MORTAR                         |                            |                            | 
0017 303-01180                84.000  Mg  |      25.00000       2100.00|      40.00000       3360.00|      43.00000        3612.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 306-08034              3300.000  m2  |       2.30000       7590.00|       3.40000      11220.00|       2.15000        7095.00 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0019 402-07433               411.000  Mg  |      44.00000      18084.00|      46.00000      18906.00|      53.00000       21783.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0020 402-07438               191.000  Mg  |      55.00000      10505.00|      48.00000       9168.00|      88.00000       16808.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0021 402-07441               638.000  Mg  |      45.00000      28710.00|      49.00000      31262.00|      50.00000       31900.00 
  HMA BASE, TYPE B                        |                            |                            | 
0022 402-07451                82.000  Mg  |      45.00000       3690.00|      50.00000       4100.00|     100.00000        8200.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0023 406-05520                 2.000  Mg  |     100.00000        200.00|     220.00000        440.00|     243.00000         486.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 605-06140               769.000  m   |      54.00000      41526.00|      42.00000      32298.00|      80.00000       61520.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0025 607-06175                 8.000  m   |     139.00000       1112.00|     280.00000       2240.00|      86.00000         688.00 
  GUTTER, CONCRETE                        |                            |                            | 
0026 611-05330               247.000  m2  |      66.00000      16302.00|      54.00000      13338.00|      60.00000       14820.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0027 611-06497                 2.000  EACH|     185.00000        370.00|     210.00000        420.00|     194.73000         389.46 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0028 611-06498                 2.000  EACH|     225.00000        450.00|     250.00000        500.00|     236.84000         473.68 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0029 615-06490                38.000  EACH|     120.00000       4560.00|     140.00000       5320.00|     126.31000        4799.78 
  RIGHT OF WAY MARKER                     |                            |                            | 
0030 615-06505                 4.000  EACH|     445.00000       1780.00|     510.00000       2040.00|     468.41000        1873.64 
  MONUMENT, B                             |                            |                            | 
0031 615-06527                 1.000  EACH|     345.00000        345.00|     400.00000        400.00|     363.15000         363.15 
  MONUMENT, SECTION CORNER                |                            |                            | 
0032 616-02320              1094.000  m2  |       2.45000       2680.30|       4.00000       4376.00|       5.83000        6378.02 
  GEOTEXTILES                             |                            |                            | 
0033 616-06405               441.000  Mg  |      28.00000      12348.00|      70.00000      30870.00|      37.00000       16317.00 
  RIPRAP, REVETMENT                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   527,614.64                                                  ROUTE : 
     CALL ORDER   : 217                     CONTRACT ID : R -27403-C                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-0918397              |(3) 35-1917625     
                                          |CALUMET ASPHALT PAVING CO. I|RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-06567                73.000  kL  |       2.50000        182.50|       1.00000         73.00|       2.11000         154.03 
  WATER                                   |                            |                            | 
0035 621-06575              4049.000  m2  |       6.00000      24294.00|       3.80000      15386.20|       3.58000       14495.42 
  SODDING, NURSERY                        |                            |                            | 
0036 622-05638                20.000  EACH|      20.00000        400.00|      52.00000       1040.00|      10.00000         200.00 
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            | 
0037 622-05648                20.000  EACH|      20.00000        400.00|      52.00000       1040.00|      10.00000         200.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 32  |                            |                            | 
  mm OR UNDER                             |                            |                            | 
0038 715-03475                 2.000  EACH|     300.00000        600.00|     410.00000        820.00|     640.00000        1280.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0039 715-03584                 1.000  EACH|     440.00000        440.00|     530.00000        530.00|     700.00000         700.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0040 715-05149                71.000  m   |     100.00000       7100.00|     110.00000       7810.00|     300.00000       21300.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0041 715-05151                37.000  m   |      72.00000       2664.00|     110.00000       4070.00|     251.00000        9287.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0042 715-05152                26.000  m   |      91.00000       2366.00|     130.00000       3380.00|     422.00000       10972.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0043 715-05169                 9.000  m   |      93.00000        837.00|     120.00000       1080.00|     242.00000        2178.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0044 720-45045                 1.000  EACH|    1300.00000       1300.00|    1700.00000       1700.00|    1400.00000        1400.00 
  INLET, J10                              |                            |                            | 
0045 720-45235                 1.000  EACH|    1200.00000       1200.00|    1200.00000       1200.00|    1250.00000        1250.00 
  CATCH BASIN, E7                         |                            |                            | 
0046 720-45250                 1.000  EACH|    1700.00000       1700.00|    1600.00000       1600.00|    1725.00000        1725.00 
  CATCH BASIN, K10                        |                            |                            | 
0047 720-45275                 1.000  EACH|    1100.00000       1100.00|    1100.00000       1100.00|    1970.00000        1970.00 
  PIPE CATCH BASIN, 600 mm                |                            |                            | 
0048 720-92557                 1.000  EACH|    1600.00000       1600.00|    1800.00000       1800.00|    2000.00000        2000.00 
  INLET, M13                              |                            |                            | 
0049 720-95422                 1.000  EACH|    2900.00000       2900.00|    3600.00000       3600.00|    2550.00000        2550.00 
  MANHOLE, J4                             |                            |                            | 
0050 720-99417                 1.000  EACH|    2000.00000       2000.00|    2400.00000       2400.00|    2250.00000        2250.00 
  CATCH BASIN, C15                        |                            |                            | 
0051 801-04308                 3.000  EACH|     100.00000        300.00|     120.00000        360.00|     105.26000         315.78 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06203               271.000  m   |       0.50000        135.50|       5.80000       1571.80|       0.53000         143.63 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0053 801-06625                12.000  EACH|      95.00000       1140.00|     110.00000       1320.00|     100.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   527,614.64                                                  ROUTE : 
     CALL ORDER   : 217                     CONTRACT ID : R -27403-C                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-0918397              |(3) 35-1917625     
                                          |CALUMET ASPHALT PAVING CO. I|RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-06640                16.000  EACH|      72.00000       1152.00|      83.00000       1328.00|      75.79000        1212.64 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0055 801-06645                 3.000  EACH|      30.00000         90.00|      35.00000        105.00|      31.58000          94.74 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0056 801-06775                        LUMP|   30000.00000      30000.00|   25000.00000      25000.00|   20400.00000       20400.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0057 801-07118                60.000  m   |      14.00000        840.00|      16.00000        960.00|      14.39000         863.40 
  BARRICADE, III-A                        |                            |                            | 
0058 801-07119                24.000  m   |      14.00000        336.00|       1.40000         33.60|      14.39000         345.36 
  BARRICADE, III-B                        |                            |                            | 
0059 802-76025                 3.000  m2  |     195.00000        585.00|     220.00000        660.00|     184.73000         554.19 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0060 805-01842                 8.000  EACH|     720.00000       5760.00|     830.00000       6640.00|     757.87000        6062.96 
  HANDHOLE, SIGNAL                        |                            |                            | 
0061 805-03709                 4.000  EACH|    1570.00000       6280.00|    1800.00000       7200.00|    1652.58000        6610.32 
  SIGNAL SUPPORT FOUNDATION, MODIFIED     |                            |                            | 
0062 805-06592               435.000  m   |      34.00000      14790.00|      36.00000      15660.00|      32.61000       14185.35 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0063 805-78100                 1.000  EACH|    7800.00000       7800.00|    9000.00000       9000.00|    8210.28000        8210.28 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0064 805-78205                 4.000  EACH|     590.00000       2360.00|     680.00000       2720.00|     621.04000        2484.16 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0065 805-78230                 4.000  EACH|     918.00000       3672.00|    1100.00000       4400.00|     966.29000        3865.16 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0066 805-78415                 4.000  EACH|    1070.00000       4280.00|    1200.00000       4800.00|    1126.28000        4505.12 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0067 805-78420                 4.000  EACH|     200.00000        800.00|     230.00000        920.00|     210.52000         842.08 
  DISCONNECT HANGER                       |                            |                            | 
0068 805-78445                 1.000  EACH|     520.00000        520.00|     600.00000        600.00|     547.35000         547.35 
  SIGNAL SERVICE                          |                            |                            | 
0069 805-78467                12.000  m   |       4.00000         48.00|       4.50000         54.00|       4.18000          50.16 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0070 805-78470              2114.000  m   |       0.30000        634.20|       0.35000        739.90|       0.32000         676.48 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0071 805-78485                34.000  m   |       3.40000        115.60|       3.90000        132.60|       3.53000         120.02 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0072 805-78490                34.000  m   |       3.80000        129.20|       4.40000        149.60|       3.94000         133.96 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   527,614.64                                                  ROUTE : 
     CALL ORDER   : 217                     CONTRACT ID : R -27403-C                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1151771              |(2) 35-0918397              |(3) 35-1917625     
                                          |CALUMET ASPHALT PAVING CO. I|RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 805-78500               108.000  m   |       4.50000        486.00|       5.20000        561.60|       4.74000         511.92 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0074 805-78510               646.000  m   |       2.10000       1356.60|       2.40000       1550.40|       2.21000        1427.66 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0075 805-78784                12.000  EACH|      63.00000        756.00|      72.00000        864.00|      66.31000         795.72 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0076 805-78785                12.000  EACH|     760.00000       9120.00|     870.00000      10440.00|     799.98000        9599.76 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0077 805-78795               416.000  m   |      15.00000       6240.00|      17.00000       7072.00|      15.79000        6568.64 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0078 805-78925                 1.000  EACH|     930.00000        930.00|    1100.00000       1100.00|     978.92000         978.92 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0079 805-81032                 1.000  EACH|    2500.00000       2500.00|    2900.00000       2900.00|    2631.50000        2631.50 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0080 805-81060                 3.000  EACH|    3050.00000       9150.00|    3500.00000      10500.00|    3210.43000        9631.29 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0081 808-06703               207.000  m   |       1.18000        244.26|       1.40000        289.80|       1.24000         256.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0082 808-75245               810.000  m   |       1.40000       1134.00|       1.60000       1296.00|       1.47000        1190.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0083 808-75297                39.000  m   |       9.75000        380.25|      11.00000        429.00|      10.29000         401.31 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0084 808-75320                 4.000  EACH|      75.00000        300.00|      86.00000        344.00|      78.95000         315.80 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0085 808-75325                 4.000  EACH|      84.00000        336.00|      97.00000        388.00|      88.42000         353.68 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $    484,905.28|             $    528,081.72|                $    574,140.13 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    484,905.28|             $    528,081.72|                $    574,140.13 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,081,253.09                                                  ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -27406-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9979018 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    790,469.98     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    880,988.15     111.4511% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REHABILITATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   17200.00000      17200.00|   17000.00000      17000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1802.32000      18023.20|    1850.00000      18500.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   52007.17000      52007.17|   44000.00000      44000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7553.19000       7553.19|    9000.00000       9000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02279                94.000  LFT |       5.86000        550.84|       5.00000        470.00| 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0006 202-52710               240.000  SYS |      13.77000       3304.80|       9.00000       2160.00| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0007 202-94810                 1.000  EACH|     275.35000        275.35|     250.00000        250.00| 
  CURB TURNOUT, REMOVE                    |                            |                            | 
0008 203-02000              1288.000  CYS |      15.17000      19538.96|      38.00000      48944.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              1141.000  CYS |      10.96000      12505.36|      14.00000      15974.00| 
  BORROW                                  |                            |                            | 
0011 207-07500              3293.000  SYS |       7.69000      25323.17|       8.00000      26344.00| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 211-07454              1022.000  CYS |      11.25000      11497.50|      17.00000      17374.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              1014.000  TON |      13.40000      13587.60|      16.00000      16224.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 304-07490               467.000  TON |      68.32000      31905.44|      90.00000      42030.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0015 306-08034              6674.000  SYS |       0.91000       6073.34|       2.10000      14015.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0016 306-08043              1000.000  SYS |       3.96000       3960.00|       2.10000       2100.00| 
  MILLING, TRANSITION                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,081,253.09                                                  ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -27406-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 401-07321              1270.000  TON |      41.92000      53238.40|      39.00000      49530.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07390               453.000  TON |      39.10000      17712.30|      40.00000      18120.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07423              1087.000  TON |      39.25000      42664.75|      38.00000      41306.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                            |                            | 
0020 401-07429               688.000  TON |      37.34000      25689.92|      40.00000      27520.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0021 402-07432               317.000  TON |      47.14000      14943.38|      45.00000      14265.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0022 402-07435               507.000  TON |      37.29000      18906.03|      40.00000      20280.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0023 402-07451              1332.000  TON |      38.27000      50975.64|      36.00000      47952.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0024 406-05521             42002.000  SYS |       0.03000       1260.06|       0.10000       4200.20| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 603-03831                12.000  EACH|    1325.00000      15900.00|    1475.00000      17700.00| 
  CONTROL GATE                            |                            |                            | 
0026 603-92636               116.000  LFT |      30.00000       3480.00|      30.00000       3480.00| 
  FENCE, CHAIN LINK, 72 IN.               |                            |                            | 
0027 604-07899                61.000  SYS |      52.90000       3226.90|     120.00000       7320.00| 
  CURB RAMP, CONCRETE, E , MODIFIED       |                            |                            | 
0028 604-07901               310.000  SYS |      69.46000      21532.60|      82.00000      25420.00| 
  CURB RAMP, CONCRETE, G , MODIFIED       |                            |                            | 
0029 604-91531               110.000  SYS |      32.43000       3567.30|      39.00000       4290.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0030 605-06140              2485.000  LFT |       9.47000      23532.95|      10.00000      24850.00| 
  CURB AND GUTTER, CONCRETE , MODIFIED    |                            |                            | 
0031 605-94082                 1.000  EACH|     569.26000        569.26|     250.00000        250.00| 
  CURB TURNOUT, CONCRETE                  |                            |                            | 
0032 607-06175               431.000  LFT |      19.32000       8326.92|      18.00000       7758.00| 
  GUTTER, CONCRETE , MODIFIED             |                            |                            | 
0033 611-05330                53.000  SYS |      54.93000       2911.29|      65.00000       3445.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0034 621-01004                 1.000  EACH|     200.00000        200.00|     220.00000        220.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0035 621-02363              1089.000  SYS |       0.66000        718.74|       0.70000        762.30| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0036 621-06567                 9.000  MG  |       2.50000         22.50|       2.55000         22.95| 
  WATER                                   |                            |                            | 
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     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 621-06575              2178.000  SYS |       3.60000       7840.80|       2.75000       5989.50| 
  SODDING, NURSERY                        |                            |                            | 
0038 622-05649                70.000  EACH|     353.00000      24710.00|     355.00000      24850.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 1.25 TO 2 IN.                      |                            |                            | 
0039 702-03607                 1.000  EACH|     485.95000        485.95|     350.00000        350.00| 
  CORED HOLE IN CONCRETE for pipe         |                            |                            | 
0040 715-05048              2748.000  LFT |       4.83000      13272.84|       3.00000       8244.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0041 715-05149               254.000  LFT |      27.19000       6906.26|      32.00000       8128.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0042 715-05151              1179.000  LFT |      25.15000      29651.85|      29.00000      34191.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0043 715-05152               522.000  LFT |      31.28000      16328.16|      31.00000      16182.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0044 715-05153                84.000  LFT |      46.38000       3895.92|      47.00000       3948.00| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                            |                            | 
0045 718-52610               248.000  CYS |      18.48000       4583.04|      32.00000       7936.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0046 718-99153              3053.000  SYS |       0.37000       1129.61|       2.00000       6106.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0047 720-44000                 4.000  EACH|     304.61000       1218.44|     700.00000       2800.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0048 720-45042                 1.000  EACH|    1558.32000       1558.32|    1900.00000       1900.00| 
  INLET, HA5                              |                            |                            | 
0049 720-45045                 5.000  EACH|    1508.13000       7540.65|    1800.00000       9000.00| 
  INLET, J10                              |                            |                            | 
0050 720-45145                 1.000  EACH|    1508.12000       1508.12|    1700.00000       1700.00| 
  INLET, J10, MODIFIED                    |                            |                            | 
0051 720-45410                12.000  EACH|    1745.32000      20943.84|    2100.00000      25200.00| 
  MANHOLE, C4                             |                            |                            | 
0052 720-98174                 5.000  EACH|    1971.66000       9858.30|    2250.00000      11250.00| 
  INLET, B15                              |                            |                            | 
0053 801-06640                20.000  EACH|      80.00000       1600.00|      80.00000       1600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0054 801-06643             12732.000  LFT |       0.88000      11204.16|       0.90000      11458.80| 
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0055 801-06644              6366.000  LFT |       0.88000       5602.08|       0.90000       5729.40| 
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 221 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,081,253.09                                                  ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -27406-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0056 801-06775                        LUMP|   13734.76000      13734.76|    4000.00000       4000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0057 801-97143                20.000  LFT |       6.00000        120.00|       6.00000        120.00| 
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            | 
  24 IN.                                  |                            |                            | 
0058 802-05701               279.000  LFT |       9.60000       2678.40|      12.00000       3348.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0059 802-76025               138.000  SFT |      21.00000       2898.00|      14.50000       2001.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0060 805-95568              9096.000  LFT |       4.62000      42023.52|       6.50000      59124.00| 
  CONDUIT, PVC, 4 IN.                     |                            |                            | 
0061 807-78590                10.000  EACH|     635.00000       6350.00|    1220.00000      12200.00| 
  HANDHOLE                                |                            |                            | 
0062 808-05866                10.000  SYS |      25.00000        250.00|      25.00000        250.00| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            | 
0063 808-06368               510.000  LFT |       1.75000        892.50|       1.75000        892.50| 
  TRANSVERSE MARKING, REMOVE              |                            |                            | 
0064 808-06703              5964.000  LFT |       0.24000       1431.36|       0.25000       1491.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0065 808-06716              8270.000  LFT |       0.38000       3142.60|       0.40000       3308.00| 
  LINE, REMOVE                            |                            |                            | 
0066 808-07834               660.000  LFT |      10.00000       6600.00|      10.00000       6600.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  CROSSWALK LINE, 24 IN.                  |                            |                            | 
0067 808-75240              1467.000  LFT |       0.24000        352.08|       0.25000        366.75| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0068 808-75245              6364.000  LFT |       0.24000       1527.36|       0.25000       1591.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75297                88.000  LFT |       3.60000        316.80|       3.70000        325.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0070 808-75320                13.000  EACH|      55.00000        715.00|      55.00000        715.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0071 808-75325                13.000  EACH|      79.00000       1027.00|      80.00000       1040.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,081,253.09                                                  ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -27406-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0072 205-06937              2945.000  LFT |       1.32000       3887.40|       1.35000       3975.75| 
  TEMPORARY SILT FENCE                    |                            |                            | 
     SECTION TOTALS                       |             $    790,469.98|             $    880,988.15| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    790,469.98|             $    880,988.15| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27444-A                   COUNTIES : WABASH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                    $  2,873,340.25     100.0000% 
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,902,900.00     101.0287% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   469,540.83                                                  ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : R -27496-A                   COUNTIES : HOWARD 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9934031 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    474,765.96     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   INTERSECTION IMPROVEMENT                                             
                                          |                            |                            | 
0001 105-06845                        LUMP|    5916.00000       5916.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    3220.90000       9662.70|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   25957.93000      25957.93|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   14672.49000      14672.49|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02278              2120.000  LFT |       2.91000       6169.20|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0006 202-52710                56.000  SYS |       8.75000        490.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0007 203-02000               943.000  CYS |      35.02000      33023.86|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 207-07500              2100.000  SYS |      12.09000      25389.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0009 301-07448               477.000  TON |      26.17000      12483.09|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0010 304-07489                35.000  TON |     108.10000       3783.50|                            | 
  HMA PATCHING, TYPE A                    |                            |                            | 
0011 306-08034              8211.000  SYS |       1.71000      14040.81|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 401-06264                        LUMP|    1644.46000       1644.46|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 402-07433               810.000  TON |      52.09000      42192.90|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0014 402-07438               248.000  TON |      50.54000      12533.92|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0015 402-07441               915.000  TON |      45.33000      41476.95|                            | 
  HMA BASE, TYPE B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 241 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   469,540.83                                                  ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : R -27496-A                   COUNTIES : HOWARD 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 405-05517                 1.000  TON |     428.00000        428.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0017 406-05520                 3.000  TON |     240.75000        722.25|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 604-07901                 7.000  SYS |     518.58000       3630.06|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0019 604-07902                16.000  SYS |     504.77000       8076.32|                            | 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0020 604-91531                49.000  SYS |      52.58000       2576.42|                            | 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0021 605-06140                84.000  LFT |      39.10000       3284.40|                            | 
  CURB AND GUTTER, CONCRETE DEPRESSED,    |                            |                            | 
  MODIFIED                                |                            |                            | 
0022 605-06155               942.000  LFT |      13.00000      12246.00|                            | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0023 605-94811                 1.000  EACH|     807.74000        807.74|                            | 
  CURB TURNOUT                            |                            |                            | 
0024 610-07486                43.000  TON |      69.83000       3002.69|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0025 610-07487                16.000  TON |      76.83000       1229.28|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0026 611-05330               890.000  SYS |      45.76000      40726.40|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0027 616-02320                 7.000  SYS |       7.69000         53.83|                            | 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405                 3.000  TON |      52.97000        158.91|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 621-06545                 0.500  TON |     765.00000        382.50|                            | 
  FERTILIZER                              |                            |                            | 
0030 621-06567                71.000  MG  |       2.55000        181.05|                            | 
  WATER                                   |                            |                            | 
0031 621-06575              1281.000  SYS |       8.74000      11195.94|                            | 
  SODDING, NURSERY                        |                            |                            | 
0032 720-04182                 5.000  EACH|     374.50000       1872.50|                            | 
  CASTING, 4                              |                            |                            | 
0033 801-04308                 2.000  EACH|     255.00000        510.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0034 801-06207             14195.000  LFT |       0.65000       9226.75|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   469,540.83                                                  ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : R -27496-A                   COUNTIES : HOWARD 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 801-06218               210.000  LFT |       6.12000       1285.20|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0036 801-06539                        LUMP|    2711.22000       2711.22|                            | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            | 
  MAINTAIN                                |                            |                            | 
0037 801-06640                16.000  EACH|      79.56000       1272.96|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0038 801-06645                 5.000  EACH|      35.70000        178.50|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0039 801-06710                90.000  DAY |      13.26000       1193.40|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0040 801-06775                        LUMP|   27839.00000      27839.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0041 801-07118                24.000  LFT |       8.16000        195.84|                            | 
  BARRICADE, III-A                        |                            |                            | 
0042 802-76025                88.000  SFT |      15.67000       1378.96|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0043 802-76035                30.000  SFT |      15.67000        470.10|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0044 802-76055               163.000  LFT |       4.41000        718.83|                            | 
  SIGN POST, A                            |                            |                            | 
0045 805-01815                 4.000  EACH|    1806.44000       7225.76|                            | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0046 805-01842                 7.000  EACH|     846.18000       5923.26|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0047 805-01844              1093.000  LFT |      15.66000      17116.38|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0048 805-01879                 1.000  EACH|     342.72000        342.72|                            | 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0049 805-03793                 1.000  EACH|    1269.12000       1269.12|                            | 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0050 805-78109                 1.000  EACH|    7413.33000       7413.33|                            | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0051 805-78205                 4.000  EACH|     546.02000       2184.08|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   469,540.83                                                  ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : R -27496-A                   COUNTIES : HOWARD 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0052 805-78230                 4.000  EACH|     873.92000       3495.68|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0053 805-78415                 4.000  EACH|    1057.66000       4230.64|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0054 805-78420                 4.000  EACH|     244.77000        979.08|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0055 805-78467                33.000  LFT |       2.42000         79.86|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0056 805-78470              4200.000  LFT |       0.10000        420.00|                            | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0057 805-78485               121.000  LFT |       3.58000        433.18|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0058 805-78490               477.000  LFT |       2.21000       1054.17|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0059 805-78510              2021.000  LFT |       1.38000       2788.98|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0060 805-78785                 8.000  EACH|     774.42000       6195.36|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0061 805-78795              1400.000  LFT |       7.12000       9968.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0062 805-78925                 1.000  EACH|    1133.82000       1133.82|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0063 805-81032                 4.000  EACH|    2570.99000      10283.96|                            | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            | 
0064 808-06701               784.000  LFT |       0.48000        376.32|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0065 808-06703               332.000  LFT |       0.48000        159.36|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0066 808-06705               232.000  LFT |       0.96000        222.72|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0067 808-75240               458.000  LFT |       0.48000        219.84|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0068 808-75245              3309.000  LFT |       0.48000       1588.32|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75260                44.000  LFT |       1.84000         80.96|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 241 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   469,540.83                                                  ROUTE : 
     CALL ORDER   : 241                     CONTRACT ID : R -27496-A                   COUNTIES : HOWARD 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0070 808-75278                71.000  LFT |       1.84000        130.64|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0071 808-75297               132.000  LFT |       3.67000        484.44|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0072 808-75320                10.000  EACH|      53.04000        530.40|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0073 808-75325                10.000  EACH|      76.50000        765.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0074 808-92027               707.000  LFT |       0.96000        678.72|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    474,765.96|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    474,765.96|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 251 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : S750003 
                                                                                                  S750003 
                                                                                                  S750003 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,148,686.02     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  4,251,766.99     102.4846% 
   3   38-1625197     SELGE CONSTRUCTION CO. INC.                                            $  4,444,212.06     107.1233% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TRAFFIC SIGNAL, NEW                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|   77000.00000      77000.00|   35454.06000      35454.06|   61600.00000       61600.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                18.000  MOS |       1.00000         18.00|    1200.00000      21600.00|    1150.00000       20700.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 110-01001                        LUMP|  200000.00000     200000.00|  212588.34000     212588.34|  216845.00000      216845.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   85000.00000      85000.00|   30000.00000      30000.00|   37000.00000       37000.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 201-52370                        LUMP|   85000.00000      85000.00|  127550.00000     127550.00|   76000.00000       76000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02240             11300.000  m2  |       4.00000      45200.00|       9.00000     101700.00|       3.90000       44070.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               420.000  m   |       9.00000       3780.00|      10.50000       4410.00|      10.50000        4410.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 203-02000             37133.000  m3  |       8.00000     297064.00|       8.00000     297064.00|       5.00000      185665.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070              3400.000  m3  |      11.00000      37400.00|      12.50000      42500.00|       4.00000       13600.00 
  BORROW                                  |                            |                            | 
0010 205-06931               160.000  Mg  |       1.00000        160.00|      25.00000       4000.00|      60.00000        9600.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06933                 4.000  EACH|      50.00000        200.00|      60.00000        240.00|       5.40000          21.60 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0012 205-06937               539.000  m   |       5.00000       2695.00|       6.75000       3638.25|       4.20000        2263.80 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51230               102.300  m3  |      12.00000       1227.60|      10.00000       1023.00|      12.50000        1278.75 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 251 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 207-07498             20700.000  m2  |       2.40000      49680.00|       0.25000       5175.00|       1.75000       36225.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0015 211-07454             22374.000  m3  |       0.01000        223.74|       0.01000        223.74|       0.01000         223.74 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 301-07448              1403.000  Mg  |      15.00000      21045.00|      19.00000      26657.00|      19.00000       26657.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0017 302-06464              5090.000  m3  |      35.00000     178150.00|      36.00000     183240.00|      39.30000      200037.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0018 304-07493               836.000  Mg  |      34.00000      28424.00|      37.00000      30932.00|      37.00000       30932.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0019 402-07432              1130.000  Mg  |      37.00000      41810.00|      37.00000      41810.00|      37.00000       41810.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0020 402-07433              1070.000  Mg  |      37.00000      39590.00|      42.00000      44940.00|      42.00000       44940.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0021 402-07435              1880.000  Mg  |      34.00000      63920.00|      30.00000      56400.00|      30.00000       56400.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0022 402-07438              1780.000  Mg  |      34.00000      60520.00|      32.50000      57850.00|      32.50000       57850.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0023 402-07441              6300.000  Mg  |      34.00000     214200.00|      30.00000     189000.00|      30.00000      189000.00 
  HMA BASE, TYPE B                        |                            |                            | 
0024 402-07453              1733.000  Mg  |       3.40000       5892.20|      32.00000      55456.00|      32.00000       55456.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0025 405-05517                 4.600  Mg  |     200.00000        920.00|       0.01000          0.05|       0.05000           0.23 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0026 406-05520                 6.600  Mg  |       0.01000          0.07|     150.00000        990.00|     150.00000         990.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 501-06266                        LUMP|    2000.00000       2000.00|    1870.00000       1870.00|    6000.00000        6000.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0028 501-06323             22600.000  m2  |      32.00000     723200.00|      31.00000     700600.00|      33.75000      762750.00 
  QC/QA-PCCP, 300 mm                      |                            |                            | 
0029 503-05240              4570.000  m   |      25.00000     114250.00|      21.50000      98255.00|      27.35000      124989.50 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0030 601-06228                 1.000  EACH|   56000.00000      56000.00|   59100.00000      59100.00|   59100.00000       59100.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
0031 601-94689                 3.000  EACH|    2200.00000       6600.00|    2125.00000       6375.00|    2125.00000        6375.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0032 601-97774                 1.000  EACH|    1000.00000       1000.00|     900.00000        900.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0033 601-99105               202.000  m   |      38.00000       7676.00|      43.20000       8726.40|      43.20000        8726.40 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
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                                                                                                                   PAGE : 251 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 602-04333               200.000  m   |     180.00000      36000.00|     110.00000      22000.00|     125.00000       25000.00 
  CONCRETE BARRIER, 1170 mm               |                            |                            | 
0035 602-99181               705.000  m   |      20.00000      14100.00|      50.00000      35250.00|      24.00000       16920.00 
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            | 
0036 603-06040              1025.000  m   |      13.50000      13837.50|      15.20000      15580.00|      15.20000       15580.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0037 603-06045              1431.000  m   |      32.80000      46936.80|      31.95000      45720.45|      31.95000       45720.45 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0038 604-07483               250.000  Mg  |      37.00000       9250.00|      50.00000      12500.00|      50.00000       12500.00 
  HMA FOR SIDEWALK                        |                            |                            | 
0039 604-07897                21.000  m2  |      36.00000        756.00|      44.00000        924.00|      59.55000        1250.55 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0040 604-91531              3850.000  m2  |      10.00000      38500.00|      15.25000      58712.50|      15.90000       61215.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0041 605-06095              2920.000  m   |      19.00000      55480.00|      12.15000      35478.00|      24.10000       70372.00 
  CURB, INTEGRAL, B, CONCRETE             |                            |                            | 
0042 605-06120               270.000  m   |      27.00000       7290.00|      20.00000       5400.00|      28.75000        7762.50 
  CURB, CONCRETE                          |                            |                            | 
0043 605-06121               730.000  m   |      19.00000      13870.00|      24.85000      18140.50|      26.20000       19126.00 
  CURB, CONCRETE, B                       |                            |                            | 
0044 605-06215               210.000  m   |      70.00000      14700.00|     105.00000      22050.00|      84.80000       17808.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0045 611-05330               284.000  m2  |      35.00000       9940.00|      31.75000       9017.00|      36.20000       10280.80 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0046 611-95023                 2.000  EACH|     140.00000        280.00|     160.25000        320.50|     250.00000         500.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0047 615-06490                17.000  EACH|     110.00000       1870.00|     110.00000       1870.00|     110.00000        1870.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0048 615-06505                 7.000  EACH|     390.00000       2730.00|     495.00000       3465.00|     495.00000        3465.00 
  MONUMENT, B                             |                            |                            | 
0049 615-06510                 4.000  EACH|     290.00000       1160.00|     430.00000       1720.00|     430.00000        1720.00 
  MONUMENT, C                             |                            |                            | 
0050 615-06515                 1.000  EACH|     190.00000        190.00|     145.00000        145.00|     145.00000         145.00 
  MONUMENT, D                             |                            |                            | 
0051 615-06527                 2.000  EACH|     290.00000        580.00|     435.00000        870.00|     435.00000         870.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0052 616-02320              1700.000  m2  |       2.00000       3400.00|       2.00000       3400.00|       1.50000        2550.00 
  GEOTEXTILES                             |                            |                            | 
0053 616-05689               517.000  Mg  |      20.00000      10340.00|      50.00000      25850.00|      63.00000       32571.00 
  RIPRAP, CLASS 2                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 616-06405              2040.000  Mg  |      20.00000      40800.00|      25.00000      51000.00|      27.25000       55590.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0055 621-01004                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|     400.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0056 621-02363             55000.000  m2  |       0.25000      13750.00|       0.25000      13750.00|       0.25000       13750.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0057 621-06545                10.000  Mg  |      69.00000        690.00|      69.00000        690.00|      69.00000         690.00 
  FERTILIZER                              |                            |                            | 
0058 621-06554               910.000  kg  |      10.12000       9209.20|      10.12000       9209.20|      10.15000        9236.50 
  SEED MIXTURE, U                         |                            |                            | 
0059 621-06560             60167.000  m2  |       0.38000      22863.46|       0.38000      22863.46|       0.40000       24066.80 
  MULCHED SEEDING, U                      |                            |                            | 
0060 621-06565                25.000  Mg  |     460.00000      11500.00|     460.00000      11500.00|     460.00000       11500.00 
  MULCHING MATERIAL                       |                            |                            | 
0061 622-05626                13.000  EACH|     289.00000       3757.00|     289.00000       3757.00|     289.00000        3757.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                            |                            | 
0062 622-05649                 6.000  EACH|     301.00000       1806.00|     301.00000       1806.00|     301.00000        1806.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            | 
  32 TO 50 mm                             |                            |                            | 
0063 622-91786                80.000  EACH|       9.10000        728.00|       9.10000        728.00|       9.10000         728.00 
  SEEDLING                                |                            |                            | 
0064 702-44240                80.000  m3  |       1.00000         80.00|       1.00000         80.00|       0.01000           0.80 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0065 702-51015                44.000  m3  |     200.00000       8800.00|     290.00000      12760.00|     270.00000       11880.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 702-51863                68.000  EACH|       5.00000        340.00|       8.00000        544.00|       7.00000         476.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0067 702-90915                20.000  m3  |     200.00000       4000.00|     375.00000       7500.00|     220.00000        4400.00 
  CONCRETE, A                             |                            |                            | 
0068 702-94139                60.000  m3  |     200.00000      12000.00|     500.00000      30000.00|     365.00000       21900.00 
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            | 
0069 703-51032              6399.000  kg  |       2.00000      12798.00|       2.75000      17597.25|       2.20000       14077.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0070 709-51821                        LUMP|    3000.00000       3000.00|     700.00000        700.00|    3680.00000        3680.00 
  SURFACE SEAL                            |                            |                            | 
0071 714-04875                69.000  m   |    5100.00000     351900.00|    4600.00000     317400.00|    8475.00000      584775.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5490 mm X 2440 mm             |                            |                            | 
0072 715-03476                 2.000  EACH|     700.00000       1400.00|    1000.00000       2000.00|     715.00000        1430.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 251 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 715-05048              3190.000  m   |       9.00000      28710.00|       9.15000      29188.50|      10.10000       32219.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0074 715-05118                14.000  m   |     120.00000       1680.00|      80.00000       1120.00|     121.25000        1697.50 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0075 715-05123                49.400  m   |     110.00000       5434.00|     130.00000       6422.00|     144.75000        7150.65 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0076 715-05149              1034.000  m   |      59.00000      61006.00|      71.50000      73931.00|     105.25000      108828.50 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0077 715-05151                64.000  m   |      87.00000       5568.00|     100.00000       6400.00|     109.25000        6992.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0078 715-05152               236.000  m   |      90.00000      21240.00|     105.00000      24780.00|     132.00000       31152.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0079 715-05154               127.000  m   |     174.00000      22098.00|     130.00000      16510.00|     144.75000       18383.25 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0080 715-05162               186.000  m   |     346.00000      64356.00|     325.00000      60450.00|     295.00000       54870.00 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            | 
0081 715-05163               466.000  m   |     417.00000     194322.00|     335.00000     156110.00|     357.00000      166362.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            | 
0082 715-05841                 1.000  EACH|    1600.00000       1600.00|    2400.00000       2400.00|    2000.00000        2000.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0083 715-07143                 2.000  EACH|     675.00000       1350.00|     750.00000       1500.00|     300.00000         600.00 
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            | 
0084 715-46000                 3.000  EACH|     275.00000        825.00|     300.00000        900.00|     160.00000         480.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0085 715-46005                 1.000  EACH|     385.00000        385.00|     315.00000        315.00|     165.00000         165.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0086 715-46020                 2.000  EACH|     650.00000       1300.00|     385.00000        770.00|     425.00000         850.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0087 715-91361                38.000  m   |      80.00000       3040.00|      90.00000       3420.00|      72.50000        2755.00 
  PIPE, PVC, 150 mm                       |                            |                            | 
0088 718-06532              2000.000  m   |       1.00000       2000.00|       3.00000       6000.00|       1.00000        2000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0089 718-52610               714.000  m3  |      27.00000      19278.00|      43.00000      30702.00|      25.50000       18207.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0090 718-99153             10428.000  m2  |       2.00000      20856.00|       1.55000      16163.40|       0.95000        9906.60 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0091 720-45069                 1.000  EACH|    1700.00000       1700.00|    3965.00000       3965.00|    1500.00000        1500.00 
  INLET, P12                              |                            |                            | 
0092 720-45235                 3.000  EACH|    1100.00000       3300.00|    1695.00000       5085.00|    1000.00000        3000.00 
  CATCH BASIN, E7                         |                            |                            | 
0093 720-45250                23.000  EACH|    1150.00000      26450.00|    1875.00000      43125.00|    1300.00000       29900.00 
  CATCH BASIN, K10                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0094 720-45251                63.000  EACH|    1240.00000      78120.00|    1975.00000     124425.00|    1300.00000       81900.00 
  CATCH BASIN, K10, MODIFIED              |                            |                            | 
0095 720-45410                11.000  EACH|    1465.00000      16115.00|    1975.00000      21725.00|     950.00000       10450.00 
  MANHOLE, C4                             |                            |                            | 
0096 720-91352                 1.000  EACH|    1400.00000       1400.00|    1785.00000       1785.00|     950.00000         950.00 
  CATCH BASIN, F7                         |                            |                            | 
0097 720-93411                 4.000  EACH|    1570.00000       6280.00|    2650.00000      10600.00|    1500.00000        6000.00 
  INLET, C15, MODIFIED                    |                            |                            | 
0098 720-93501                 5.000  EACH|    6280.00000      31400.00|    7185.00000      35925.00|    7000.00000       35000.00 
  MANHOLE, L4                             |                            |                            | 
0099 720-95335                 8.000  EACH|    6530.00000      52240.00|    9850.00000      78800.00|    9700.00000       77600.00 
  MANHOLE, M4                             |                            |                            | 
0100 720-98959                 1.000  EACH|    1400.00000       1400.00|    1500.00000       1500.00|     900.00000         900.00 
  MANHOLE, A                              |                            |                            | 
0101 801-01504                 3.000  EACH|     149.00000        447.00|      89.00000        267.00|      89.00000         267.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0102 801-04308                 6.000  EACH|     450.00000       2700.00|     450.00000       2700.00|     450.00000        2700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0103 801-06207              8499.000  m   |       3.00000      25497.00|       2.92000      24817.08|       2.92000       24817.08 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0104 801-06577                31.000  m   |      18.00000        558.00|      17.51000        542.81|      17.51000         542.81 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0105 801-06625                22.000  EACH|      70.00000       1540.00|      70.00000       1540.00|      70.00000        1540.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0106 801-06640                49.000  EACH|     165.00000       8085.00|     165.00000       8085.00|     165.00000        8085.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0107 801-06645                 5.000  EACH|      50.00000        250.00|      50.00000        250.00|      50.00000         250.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0108 801-06710                90.000  DAY |      14.00000       1260.00|      14.00000       1260.00|      14.00000        1260.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0109 801-06775                        LUMP|   25000.00000      25000.00|    8500.00000       8500.00|   18200.00000       18200.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0110 801-07118                27.000  m   |      76.00000       2052.00|      76.00000       2052.00|      76.00000        2052.00 
  BARRICADE, III-A                        |                            |                            | 
0111 801-07119                 5.000  m   |      90.00000        450.00|      90.00000        450.00|      90.00000         450.00 
  BARRICADE, III-B                        |                            |                            | 
0112 802-05701                23.900  m   |      27.00000        645.30|      28.00000        669.20|      27.00000         645.30 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0113 802-07058                 5.000  EACH|      85.00000        425.00|     135.00000        675.00|      85.00000         425.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0114 802-07059                12.000  EACH|      30.00000        360.00|      50.00000        600.00|      30.00000         360.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0115 802-76025                 9.030  m2  |     155.00000       1399.65|     110.00000        993.30|     155.00000        1399.65 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0116 802-76035                 3.240  m2  |      95.00000        307.80|     120.00000        388.80|      95.00000         307.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0117 802-76045                 1.920  m2  |     185.00000        355.20|     127.00000        243.84|     185.00000         355.20 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0118 805-01815                 4.000  EACH|    1800.00000       7200.00|    1200.00000       4800.00|    1800.00000        7200.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0119 805-01842                35.000  EACH|     735.00000      25725.00|     590.00000      20650.00|     735.00000       25725.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0120 805-01879                 1.000  EACH|     555.00000        555.00|     475.00000        475.00|     555.00000         555.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0121 805-02152                 8.000  EACH|     300.00000       2400.00|     230.00000       1840.00|     300.00000        2400.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0122 805-02373              1146.000  m   |       5.00000       5730.00|       3.00000       3438.00|       5.00000        5730.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0123 805-06592              1615.000  m   |      27.35000      44170.25|      30.00000      48450.00|      27.35000       44170.25 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0124 805-78106                 1.000  EACH|   11400.00000      11400.00|   11000.00000      11000.00|   11400.00000       11400.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0126 805-78205                10.000  EACH|     535.00000       5350.00|     480.00000       4800.00|     535.00000        5350.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0127 805-78215                 4.000  EACH|     585.00000       2340.00|     533.00000       2132.00|     585.00000        2340.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0128 805-78230                 2.000  EACH|     925.00000       1850.00|     793.00000       1586.00|     925.00000        1850.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0129 805-78370                 8.000  EACH|      72.00000        576.00|      70.00000        560.00|      72.00000         576.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0130 805-78415                 1.000  EACH|    2535.00000       2535.00|    1800.00000       1800.00|    2535.00000        2535.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0131 805-78420                 3.000  EACH|     170.00000        510.00|     180.00000        540.00|     170.00000         510.00 
  DISCONNECT HANGER                       |                            |                            | 
0132 805-78467                25.000  m   |       5.25000        131.25|      12.00000        300.00|       5.25000         131.25 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0133 805-78470               792.000  m   |       0.40000        316.80|       0.70000        554.40|       0.40000         316.80 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0134 805-78485              1084.000  m   |       3.85000       4173.40|       2.75000       2981.00|       3.85000        4173.40 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0135 805-78490               314.000  m   |       4.25000       1334.50|       3.00000        942.00|       4.25000        1334.50 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0136 805-78510              1478.000  m   |       3.45000       5099.10|       2.25000       3325.50|       3.45000        5099.10 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0137 805-78746                 6.000  m   |      70.00000        420.00|      28.00000        168.00|      70.00000         420.00 
  PREFORMED LOOP DETECTORS                |                            |                            | 
0138 805-78785                 6.000  EACH|     530.00000       3180.00|     470.00000       2820.00|     530.00000        3180.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0139 805-78795               240.000  m   |      26.35000       6324.00|      28.00000       6720.00|      26.35000        6324.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0140 805-78925                 1.000  EACH|     725.00000        725.00|     540.00000        540.00|     725.00000         725.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0141 805-81060                 4.000  EACH|    2850.00000      11400.00|    2900.00000      11600.00|    2850.00000       11400.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0142 805-92504                11.000  EACH|      85.00000        935.00|     180.00000       1980.00|      85.00000         935.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0143 808-03002               441.000  m   |       1.60000        705.60|       1.68000        740.88|       1.38000         608.58 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0144 808-03179                 4.000  EACH|     300.00000       1200.00|     315.00000       1260.00|     345.00000        1380.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WORD (ONLY)                    |                            |                            | 
0145 808-03631              2273.000  m   |       1.60000       3636.80|       1.68000       3818.64|       1.38000        3136.74 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0146 808-03632              1582.000  m   |       1.60000       2531.20|       1.68000       2657.76|       1.38000        2183.16 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0147 808-05534               304.000  m   |       2.20000        668.80|       2.31000        702.24|       2.76000         839.04 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            | 
0148 808-06701               252.000  m   |       1.00000        252.00|       1.05000        264.60|       0.98000         246.96 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0149 808-06703              1816.000  m   |       1.00000       1816.00|       1.05000       1906.80|       0.98000        1779.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0150 808-06705               172.000  m   |       3.50000        602.00|       3.68000        632.96|       1.96000         337.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,874,015.44                                                  ROUTE : 331 
     CALL ORDER   : 251                     CONTRACT ID : R -27498-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1374866              |(3) 38-1625197     
                                          |RIETH RILEY CONSTRUCTION    |PRIMCO, INC.                |SELGE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0151 808-75043               237.000  m   |       2.65000        628.05|       2.79000        661.23|       2.90000         687.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0152 808-75245              1140.000  m   |       1.00000       1140.00|       1.05000       1197.00|       0.98000        1117.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0153 808-75297                83.000  m   |      10.50000        871.50|      11.03000        915.49|      11.60000         962.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0154 808-75320                17.000  EACH|      50.00000        850.00|      52.50000        892.50|      54.00000         918.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0155 808-75325                12.000  EACH|      72.00000        864.00|      75.60000        907.20|      77.00000         924.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0156 808-75998               105.000  EACH|      19.25000       2021.25|      20.22000       2123.10|      27.10000        2845.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0157 808-92027               322.000  m   |       3.50000       1127.00|       3.68000       1184.96|       1.96000         631.12 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0158 808-96016                80.000  m   |       5.25000        420.00|       5.52000        441.60|       5.80000         464.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
0159 501-06727                        LUMP|    2500.00000       2500.00|     715.00000        715.00|    2000.00000        2000.00 
  CORING, PCCP                            |                            |                            | 
0160 105-06904                 1.000  EACH|      50.00000         50.00|     128.50000        128.50|     100.00000         100.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0161 105-06905                 4.000  EACH|      50.00000        200.00|     168.50000        674.00|     100.00000         400.00 
  PHONE(INSPECTOR)                        |                            |                            | 
0162 105-06906                15.000  MOS |     220.00000       3300.00|     111.00000       1665.00|     250.00000        3750.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0163 621-02318                 1.000  kg  |     259.00000        259.00|     259.00000        259.00|     259.00000         259.00 
  SEED MIXTURE, PRAIRIE GRASS             |                            |                            | 
0164 210-08160                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    5000.00000        5000.00 
  ALL TERRAIN VEHICLE                     |                            |                            | 
     SECTION TOTALS                       |             $  4,148,686.02|             $  4,251,766.99|                $  4,444,212.06 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  4,148,686.02|             $  4,251,766.99|                $  4,444,212.06 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,508,897.66                                                ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654385 
                                                                                                  4654385 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  6,521,387.61     100.0000% 
   2   36-2231526     WALSH CONSTR CO OF ILL                                                 $  6,876,000.00     105.4376% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  7,869,195.00     120.6674% 
   4   35-1139301     E & B PAVING, INC.                                                     $  8,345,709.00     127.9744% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  147256.61000     147256.61|   35607.53000      35607.53|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    3542.72000      53140.80|    2000.00000      30000.00|    2250.38000       33755.70 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 108-01614                        LUMP|    7116.91000       7116.91|    5900.00000       5900.00|    6254.00000        6254.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 110-01001                        LUMP|  325482.00000     325482.00|  300000.00000     300000.00|  390000.00000      390000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   31961.00000      31961.00|   34000.00000      34000.00|  126136.20000      126136.20 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               750.000  LFT |       4.03000       3022.50|       5.00000       3750.00|       4.24000        3180.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-03783                 6.000  EACH|     229.98000       1379.88|     350.00000       2100.00|     242.03000        1452.18 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0009 202-04089                16.000  EACH|      48.29000        772.64|      55.00000        880.00|      50.83000         813.28 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0010 202-74050                 4.000  EACH|     114.99000        459.96|     150.00000        600.00|     121.01000         484.04 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0011 202-74085                 1.000  EACH|     574.95000        574.95|     900.00000        900.00|     605.07000         605.07 
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            | 
  CANTILEVER, REMOVE                      |                            |                            | 
0012 202-82066                 2.000  EACH|     471.46000        942.92|     600.00000       1200.00|     496.16000         992.32 
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                            |                            | 
0013 202-91385                 1.000  EACH|     385.22000        385.22|     600.00000        600.00|     320.53000         320.53 
  INLET, REMOVE                           |                            |                            | 
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==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-93974                 2.000  EACH|     937.54000       1875.08|    1200.00000       2400.00|     986.67000        1973.34 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM, REMOVE                      |                            |                            | 
0015 202-94793              2397.000  LFT |      25.87000      62010.39|      20.00000      47940.00|      67.81000      162540.57 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0016 202-96133               218.000  LFT |      42.75000       9319.50|      20.00000       4360.00|      16.15000        3520.70 
  PIPE, REMOVE                            |                            |                            | 
0017 202-96151                        LUMP|    2779.45000       2779.45|    1000.00000       1000.00|    1306.95000        1306.95 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0018 202-99398              1800.000  LFT |      24.33000      43794.00|       9.00000      16200.00|       9.29000       16722.00 
  SLOTTED DRAIN, 12 IN., REMOVE           |                            |                            | 
0019 203-02000             31728.000  CYS |      18.92000     600293.76|      22.50000     713880.00|      23.13000      733868.64 
  EXCAVATION, COMMON                      |                            |                            | 
0020 203-02070              3257.000  CYS |      23.36000      76083.52|       1.00000       3257.00|      17.50000       56997.50 
  BORROW                                  |                            |                            | 
0021 205-03371              2207.000  CYS |      11.36000      25071.52|       4.00000       8828.00|      10.79000       23813.53 
  SEDIMENT, REMOVE                        |                            |                            | 
0022 205-06931               158.000  TON |      44.97000       7105.26|      44.00000       6952.00|      45.69000        7219.02 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0023 205-06932                48.000  LFT |      16.06000        770.88|      16.00000        768.00|      16.91000         811.68 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 205-06936               528.000  TON |      28.78000      15195.84|      35.00000      18480.00|      27.13000       14324.64 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0025 205-06937               200.000  LFT |       3.48000        696.00|       4.00000        800.00|       3.66000         732.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 205-06938               200.000  LFT |      27.10000       5420.00|       9.00000       1800.00|      17.36000        3472.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0027 207-07498             60261.000  SYS |       1.00000      60261.00|       2.80000     168730.80|       4.39000      264545.79 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0028 210-08229              2446.000  SYS |      10.07000      24631.22|      36.00000      88056.00|      48.97000      119780.62 
  REINFORCED SOIL SLOPE                   |                            |                            | 
0029 210-08231              2446.000  SYS |      20.15000      49286.90|       9.00000      22014.00|      49.47000      121003.62 
  SLOPE ERECTION, REINFORCED SLOPE        |                            |                            | 
0030 211-02050             13625.000  CYS |      10.81000     147286.25|      13.00000     177125.00|      14.25000      194156.25 
  B BORROW                                |                            |                            | 
0031 211-07454               380.000  CYS |      10.81000       4107.80|      30.00000      11400.00|      23.43000        8903.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0032 301-07448             12936.000  TON |      17.26000     223275.36|      14.00000     181104.00|      14.42000      186537.12 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0033 303-01180              7279.000  TON |      12.15000      88439.85|      14.00000     101906.00|      13.44000       97829.76 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
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          SET-ASIDE : 
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                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 303-06959               415.000  TON |      12.67000       5258.05|      20.00000       8300.00|      22.06000        9154.90 
  AGGREGATE , COARSE NO. 8                |                            |                            | 
0035 304-07783               736.000  TON |      99.18000      72996.48|     140.00000     103040.00|     135.00000       99360.00 
  HMA PATCHING, TYPE D                    |                            |                            | 
0036 306-08033             46457.000  SYS |       1.04000      48315.28|       0.66000      30661.62|       1.00000       46457.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0038 306-08036              1511.000  SYS |       1.07000       1616.77|       1.05000       1586.55|       2.30000        3475.30 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0039 401-06264                        LUMP|    4494.79000       4494.79|    6000.00000       6000.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0040 401-07329              8056.000  TON |      42.87000     345360.72|      50.00000     402800.00|      48.00000      386688.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0041 401-07399              5093.000  TON |      30.36000     154623.48|      33.50000     170615.50|      33.00000      168069.00 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0042 401-07409             24613.000  TON |      28.12000     692117.56|      31.75000     781462.75|      31.00000      763003.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0043 402-07784              4815.000  TON |      41.55000     200063.25|      49.00000     235935.00|      48.00000      231120.00 
  HMA SURFACE, TYPE D                     |                            |                            | 
0044 402-07785              8230.000  TON |      29.98000     246735.40|      33.50000     275705.00|      33.00000      271590.00 
  HMA INTERMEDIATE, TYPE D                |                            |                            | 
0045 402-07786             29610.000  TON |      26.59000     787329.90|      30.00000     888300.00|      30.00000      888300.00 
  HMA BASE, TYPE D                        |                            |                            | 
0046 406-05520                48.000  TON |     186.28000       8941.44|     200.00000       9600.00|     200.00000        9600.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0047 601-01522                 2.000  EACH|    1309.39000       2618.78|    1475.00000       2950.00|    1378.00000        2756.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0048 601-06035               812.000  LFT |       8.56000       6950.72|       6.35000       5156.20|       9.01000        7316.12 
  GUARDRAIL, RESET                        |                            |                            | 
0049 601-07024                 2.000  EACH|    5036.13000      10072.26|   13000.00000      26000.00|    5300.00000       10600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0050 601-94689                 6.000  EACH|    2215.90000      13295.40|    2025.00000      12150.00|    2332.00000       13992.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0051 601-97774                 2.000  EACH|    1007.23000       2014.46|     925.00000       1850.00|    1060.00000        2120.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0052 601-99105              4681.000  LFT |      12.59000      58933.79|      14.00000      65534.00|      13.25000       62023.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0053 601-99106               100.000  LFT |      19.64000       1964.00|      25.00000       2500.00|      20.67000        2067.00 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            | 
0054 601-99123                 1.000  EACH|    2014.46000       2014.46|    2200.00000       2200.00|    2120.00000        2120.00 
  GUARDRAIL TRANSITION, GP                |                            |                            | 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 602-06944               392.000  LFT |      79.35000      31105.20|      80.00000      31360.00|     132.34000       51877.28 
  BARRIER, CONCRETE, 33 IN.               |                            |                            | 
0056 605-06145               300.000  LFT |      27.92000       8376.00|      16.00000       4800.00|      35.00000       10500.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0057 615-06505                 4.000  EACH|     528.79000       2115.16|     475.00000       1900.00|     556.50000        2226.00 
  MONUMENT, B                             |                            |                            | 
0058 615-06510                 1.000  EACH|     428.07000        428.07|     410.00000        410.00|     450.50000         450.50 
  MONUMENT, C                             |                            |                            | 
0059 615-06515                 4.000  EACH|     125.90000        503.60|     120.00000        480.00|     132.50000         530.00 
  MONUMENT, D                             |                            |                            | 
0060 616-02320              4510.000  SYS |       2.47000      11139.70|       1.19000       5366.90|       1.91000        8614.10 
  GEOTEXTILES                             |                            |                            | 
0061 616-06405              2826.000  TON |      20.52000      57989.52|      25.00000      70650.00|      28.95000       81812.70 
  RIPRAP, REVETMENT                       |                            |                            | 
0062 621-01004                 4.000  EACH|     503.61000       2014.44|     500.00000       2000.00|     530.00000        2120.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0063 621-02770              2000.000  SYS |       2.37000       4740.00|       4.00000       8000.00|       2.50000        5000.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0064 621-04258                75.000  LBS |     152.10000      11407.50|     165.00000      12375.00|     160.06000       12004.50 
  SEED MIXTURE , "NM"                     |                            |                            | 
0065 621-06545                 5.000  TON |     549.94000       2749.70|     650.00000       3250.00|     578.76000        2893.80 
  FERTILIZER                              |                            |                            | 
0066 621-06554              1619.000  LBS |       3.34000       5407.46|       4.00000       6476.00|       3.52000        5698.88 
  SEED MIXTURE, U                         |                            |                            | 
0067 621-06557              3600.000  LBS |       2.27000       8172.00|       4.00000      14400.00|       2.39000        8604.00 
  SEED MIXTURE, T                         |                            |                            | 
0068 621-06565                70.000  TON |     420.02000      29401.40|     500.00000      35000.00|     442.02000       30941.40 
  MULCHING MATERIAL                       |                            |                            | 
0069 621-06567                15.000  MG  |       2.52000         37.80|       2.50000         37.50|       2.76000          41.40 
  WATER                                   |                            |                            | 
0070 621-06574              3736.000  SYS |       2.92000      10909.12|       4.00000      14944.00|       3.07000       11469.52 
  SODDING                                 |                            |                            | 
0071 621-52448                 3.000  EACH|      25.18000         75.54|      50.00000        150.00|      26.50000          79.50 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0072 621-98038                46.000  CYS |      61.45000       2826.70|      61.00000       2806.00|      64.66000        2974.36 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0073 622-05638               253.000  EACH|      41.54000      10509.62|      41.25000      10436.25|      43.73000       11063.69 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                            |                            | 
  18" SPIREA X B. 'GOLD FLAME'            |                            |                            | 
0074 622-05640                43.000  EACH|      80.83000       3475.69|      80.25000       3450.75|      85.07000        3658.01 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            | 
  IN. 24" VIBURNUM CARLESII               |                            |                            | 
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0075 622-05641               126.000  EACH|      89.90000      11327.40|      89.25000      11245.50|      94.61000       11920.86 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            | 
  IN. 36 IN. VIBURNUM LANTANA             |                            |                            | 
0076 622-05650                30.000  EACH|     308.22000       9246.60|     306.00000       9180.00|     324.36000        9730.80 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 2 TO 2.5 IN. 2" MALUS 'INDIAN      |                            |                            | 
  MAGIC'                                  |                            |                            | 
0077 703-51030              1908.000  LBS |       0.50000        954.00|       0.56000       1068.48|       2.99000        5704.92 
  REINFORCING STEEL                       |                            |                            | 
0078 706-01569                 2.000  EACH|    1760.17000       3520.34|    1800.00000       3600.00|    2161.08000        4322.16 
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            | 
0079 714-04802              1075.000  SYS |      33.56000      36077.00|      50.00000      53750.00|      97.50000      104812.50 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0080 714-44240                 7.000  CYS |     660.17000       4621.19|     590.00000       4130.00|    1380.00000        9660.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0081 715-01662               635.000  LFT |      18.13000      11512.55|      10.00000       6350.00|      26.24000       16662.40 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0083 715-05019                12.000  LFT |      75.88000        910.56|     205.00000       2460.00|     171.78000        2061.36 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0084 715-05048               295.000  LFT |       8.06000       2377.70|       4.00000       1180.00|      30.40000        8968.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0085 715-05053               426.000  LFT |      15.10000       6432.60|      22.00000       9372.00|      22.03000        9384.78 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0086 715-05149               247.000  LFT |      41.31000      10203.57|      50.00000      12350.00|      32.51000        8029.97 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0087 715-05151                27.000  LFT |      58.84000       1588.68|      55.00000       1485.00|      57.41000        1550.07 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0088 715-05152                73.000  LFT |      47.19000       3444.87|      55.00000       4015.00|      29.36000        2143.28 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0089 715-05154               888.000  LFT |      37.96000      33708.48|      25.00000      22200.00|      27.28000       24224.64 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0090 715-05242               140.000  LFT |      91.91000      12867.40|      70.00000       9800.00|      99.90000       13986.00 
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            | 
0091 715-05422              1800.000  LFT |      78.19000     140742.00|      85.00000     153000.00|      60.50000      108900.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            | 
0092 715-06501                 2.000  EACH|     920.88000       1841.76|     700.00000       1400.00|    1304.69000        2609.38 
  CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT.  |                            |                            | 
0093 715-46000                 6.000  EACH|     248.11000       1488.66|     335.00000       2010.00|     438.46000        2630.76 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0094 715-46005                 2.000  EACH|     262.07000        524.14|     345.00000        690.00|     641.25000        1282.50 
  PIPE END SECTION, 15 IN.                |                            |                            | 
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0095 715-46010                 3.000  EACH|     278.17000        834.51|     435.00000       1305.00|     468.13000        1404.39 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0096 715-46020                 1.000  EACH|     510.06000        510.06|     600.00000        600.00|     506.29000         506.29 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0097 715-46040                 2.000  EACH|     510.05000       1020.10|     775.00000       1550.00|     697.10000        1394.20 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0098 715-92459                 1.000  EACH|     373.83000        373.83|     840.00000        840.00|     567.07000         567.07 
  PIPE END SECTION, REINSTALL             |                            |                            | 
0099 718-06528                18.000  EACH|     594.26000      10696.68|     725.00000      13050.00|     646.92000       11644.56 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0100 718-52610                27.000  CYS |      33.08000        893.16|      75.00000       2025.00|      24.73000         667.71 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0101 720-03129                 1.000  EACH|    1456.00000       1456.00|     800.00000        800.00|    1354.07000        1354.07 
  INLET AND CASTING, RESET                |                            |                            | 
0102 720-04682                 1.000  EACH|    5388.38000       5388.38|    3800.00000       3800.00|    2705.57000        2705.57 
  INLET TYPE H                            |                            |                            | 
0103 720-04682                 2.000  EACH|    2867.03000       5734.06|    2800.00000       5600.00|    2705.57000        5411.14 
  INLET TYPE HA, MODIFIED                 |                            |                            | 
0104 720-06607                 6.000  EACH|    1518.42000       9110.52|     400.00000       2400.00|     552.06000        3312.36 
  SLOTTED DRAIN CLEANOUT                  |                            |                            | 
0105 720-06607                 2.000  EACH|    1518.34000       3036.68|     400.00000        800.00|     775.09000        1550.18 
  SLOTTED DRAIN CLEANOUT MODIFIED         |                            |                            | 
0106 720-44000                 9.000  EACH|     423.96000       3815.64|     800.00000       7200.00|     594.74000        5352.66 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0107 720-45235                 1.000  EACH|    1828.15000       1828.15|    2500.00000       2500.00|    3720.98000        3720.98 
  CATCH BASIN, E7                         |                            |                            | 
0108 720-45410                 2.000  EACH|    2194.36000       4388.72|    2600.00000       5200.00|    4009.31000        8018.62 
  MANHOLE, C4                             |                            |                            | 
0109 720-96995                 5.000  EACH|     268.29000       1341.45|     425.00000       2125.00|     747.27000        3736.35 
  CLEAN INLET                             |                            |                            | 
0110 731-93946              9674.000  SFT |       0.78000       7545.72|       9.00000      87066.00|      15.00000      145110.00 
  WALL ERECTION MODULAR BLOCK WALL        |                            |                            | 
0112 801-03290                 8.000  EACH|     308.38000       2467.04|     370.00000       2960.00|     324.54000        2596.32 
  CONSTRUCTION SIGN, C , WORK ZONE PATROL |                            |                            | 
0113 801-06201              3060.000  SYS |       0.34000       1040.40|       0.34000       1040.40|       0.36000        1101.60 
  TEMPORARY PANEL SIGNS                   |                            |                            | 
0114 801-06202              1152.000  LFT |      43.61000      50238.72|      43.30000      49881.60|      45.90000       52876.80 
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            | 
0115 801-06203             41063.000  LFT |       0.15000       6159.45|       0.15000       6159.45|       0.16000        6570.08 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0116 801-06640                33.000  EACH|     109.79000       3623.07|     125.00000       4125.00|      99.64000        3288.12 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0117 801-06645                 4.000  EACH|      44.32000        177.28|      50.00000        200.00|      31.80000         127.20 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0118 801-06646              9530.000  LFT |      12.66000     120649.80|      16.00000     152480.00|      14.60000      139138.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0119 801-06710               450.000  DAY |       5.03000       2263.50|      18.00000       8100.00|      12.72000        5724.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0120 801-06775                        LUMP|  152094.82000     152094.82|  178000.00000     178000.00|  175000.00000      175000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0121 801-06808              4000.000  HRS |      25.18000     100720.00|      12.00000      48000.00|      26.50000      106000.00 
  TRUCK, TOW                              |                            |                            | 
0122 801-07606              1845.000  LFT |      38.42000      70884.90|      30.00000      55350.00|      22.50000       41512.50 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0123 801-95580             11910.000  LFT |      18.99000     226170.90|      12.00000     142920.00|      21.34000      254159.40 
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            | 
  PLACE                                   |                            |                            | 
0124 802-02158                 5.000  EACH|     469.15000       2345.75|     472.31000       2361.55|     493.74000        2468.70 
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            | 
0125 802-03776               139.000  LFT |      45.88000       6377.32|      46.19000       6420.41|      48.28000        6710.92 
  SIGN POST, WOOD, 6 IN. X 6 IN.          |                            |                            | 
0126 802-05701                85.000  LFT |      11.53000        980.05|      11.61000        986.85|      12.14000        1031.90 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0127 802-05702               197.000  LFT |       6.14000       1209.58|       6.18000       1217.46|       6.46000        1272.62 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0128 802-07057              1483.000  SFT |      12.95000      19204.85|      13.03000      19323.49|      13.62000       20198.46 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0129 802-07058                 6.000  EACH|     184.54000       1107.24|     185.78000       1114.68|     194.21000        1165.26 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0130 802-07101                 3.000  EACH|   15307.30000      45921.90|   15410.14000      46230.42|   16109.32000       48327.96 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            | 
0131 802-07102                 3.000  EACH|    9096.76000      27290.28|    9157.87000      27473.61|    9573.38000       28720.14 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            | 
0132 802-07138                 2.000  EACH|     509.90000       1019.80|     513.33000       1026.66|     536.62000        1073.24 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0133 802-07151                 4.000  EACH|     509.89000       2039.56|     513.33000       2053.32|     536.62000        2146.48 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0134 802-07158                 2.000  EACH|    3746.34000       7492.68|    3771.51000       7543.02|    3942.63000        7885.26 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0135 802-07159                 1.000  EACH|    3524.75000       3524.75|    3548.43000       3548.43|    3709.43000        3709.43 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0137 802-07271                 2.000  EACH|    4346.01000       8692.02|    2915.54000       5831.08|     844.11000        1688.22 
  BOX TRUSS SIGN FOUNDATION, V-A MODIFIED |                            |                            | 
0138 802-07275                 1.000  EACH|    5232.46000       5232.46|    7578.45000       7578.45|    5506.62000        5506.62 
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            | 
0139 802-07278                 1.000  EACH|    5409.74000       5409.74|    7756.91000       7756.91|    5693.18000        5693.18 
  BOX TRUSS SIGN FOUNDATION, V-D          |                            |                            | 
0140 802-07280                 1.000  EACH|    4144.58000       4144.58|    2910.18000       2910.18|     632.11000         632.11 
  BOX TRUSS SIGN FOUNDATION, VI-A MODIFIED|                            |                            | 
0141 802-76025                62.000  SFT |      12.18000        755.16|      12.27000        760.74|      12.83000         795.46 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0142 802-76035               101.000  SFT |       9.48000        957.48|       9.54000        963.54|       9.97000        1006.97 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0143 802-76065                25.000  LFT |       7.14000        178.50|       7.19000        179.75|       7.52000         188.00 
  SIGN POST, B                            |                            |                            | 
0144 802-76095              1356.000  LBS |       2.54000       3444.24|       2.56000       3471.36|       2.67000        3620.52 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0145 802-76110                 2.000  EACH|   30958.06000      61916.12|   31166.04000      62332.08|   32580.09000       65160.18 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
0146 802-76110                 1.000  EACH|   48190.11000      48190.11|   48513.84000      48513.84|   50714.99000       50714.99 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
  , SPECIAL                               |                            |                            | 
0147 802-76140                 3.000  EACH|   14997.06000      44991.18|   15097.82000      45293.46|   15782.83000       47348.49 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0148 804-06770                60.000  EACH|      20.15000       1209.00|      25.00000       1500.00|      26.50000        1590.00 
  DELINEATOR POST                         |                            |                            | 
0149 804-06771                50.000  EACH|      20.15000       1007.50|      75.00000       3750.00|      26.50000        1325.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0150 805-02352              5700.000  LFT |       6.93000      39501.00|       6.98000      39786.00|       7.29000       41553.00 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            | 
  1C 4GA.                                 |                            |                            | 
0152 807-02191                 4.000  EACH|     729.73000       2918.92|     734.63000       2938.52|     767.96000        3071.84 
  HANDHOLE, LIGHTING                      |                            |                            | 
0153 807-02370                 7.000  EACH|     487.66000       3413.62|     490.94000       3436.58|     513.21000        3592.47 
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            | 
0154 807-02428                 7.000  EACH|     755.76000       5290.32|     760.83000       5325.81|     795.35000        5567.45 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            | 
  IN. X 30 IN. X 96 IN.                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0159 807-86810                 2.000  EACH|    3626.00000       7252.00|    3650.36000       7300.72|    3815.98000        7631.96 
  SERVICE POINT, II                       |                            |                            | 
0160 807-86910                14.000  EACH|      34.77000        486.78|      35.00000        490.00|      36.59000         512.26 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0161 807-86915                14.000  EACH|      34.77000        486.78|      35.00000        490.00|      36.59000         512.26 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0162 807-86920                15.000  EACH|      14.00000        210.00|      14.09000        211.35|      14.73000         220.95 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0163 807-86930                28.000  EACH|      13.16000        368.48|      13.25000        371.00|      13.85000         387.80 
  INSULATION LINK, NONWATERPROOFED        |                            |                            | 
0164 807-86935                20.000  EACH|      20.37000        407.40|      20.50000        410.00|      21.43000         428.60 
  INSULATION LINK, WATERPROOFED           |                            |                            | 
0165 807-86950                 6.000  EACH|      19.81000        118.86|      19.95000        119.70|      20.85000         125.10 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0166 807-86955                 1.000  EACH|     210.85000        210.85|     212.26000        212.26|     221.89000         221.89 
  CABLE DUCT MARKER                       |                            |                            | 
0167 808-03631              4527.000  LFT |       0.32000       1448.64|       0.32000       1448.64|       0.34000        1539.18 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0168 808-03632              9050.000  LFT |       0.32000       2896.00|       0.32000       2896.00|       0.34000        3077.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0169 808-05534              1148.000  LFT |       0.64000        734.72|       0.64000        734.72|       0.68000         780.64 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0170 808-05535               560.000  LFT |       5.03000       2816.80|       5.00000       2800.00|       5.30000        2968.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0171 808-06713              8038.000  LFT |       0.14000       1125.32|       0.25000       2009.50|       0.15000        1205.70 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0172 808-06714             17085.000  LFT |       0.14000       2391.90|       0.25000       4271.25|       0.15000        2562.75 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0173 808-06716             75832.000  LFT |       0.21000      15924.72|       0.20000      15166.40|       0.21000       15924.72 
  LINE, REMOVE                            |                            |                            | 
0174 808-74811              3180.000  LFT |       0.40000       1272.00|       0.40000       1272.00|       0.42000        1335.60 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0175 808-75001              3484.000  LFT |       0.18000        627.12|       0.17000        592.28|       0.18000         627.12 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            | 
0176 808-75008              1715.000  LFT |       0.28000        480.20|       0.28000        480.20|       0.30000         514.50 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                            |                            | 
0177 808-75994               200.000  EACH|       8.56000       1712.00|       8.50000       1700.00|       9.81000        1962.00 
  PRISMATIC REFLECTOR                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 36-2231526              |(3) 35-0918397     
                                          |MILESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF ILL     |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0178 808-75996               200.000  EACH|       9.72000       1944.00|       9.65000       1930.00|      10.60000        2120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0179 808-75998               510.000  EACH|      24.78000      12637.80|      24.60000      12546.00|      25.44000       12974.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0180 601-07024                 2.000  EACH|   15108.40000      30216.80|   14550.00000      29100.00|   15900.00000       31800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3 ,   |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
0181 801-06198                90.000  DAY |     652.68000      58741.20|     300.00000      27000.00|     686.88000       61819.20 
  PATROLLER                               |                            |                            | 
0182 801-06207             20278.000  LFT |       0.76000      15411.28|       1.00000      20278.00|       0.81000       16425.18 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0183 731-08252              1100.000  LFT |      22.00000      24200.00|      25.00000      27500.00|      28.50000       31350.00 
  LEVELING PAD                            |                            |                            | 
0184 802-07280                 1.000  EACH|    4346.03000       4346.03|    4500.00000       4500.00|     844.11000         844.11 
  BOX TRUSS SIGN FOUNDATION, VI-A         |                            |                            | 
     SECTION TOTALS                       |             $  6,521,387.61|             $  6,876,000.00|                $  7,869,195.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  6,521,387.61|             $  6,876,000.00|                $  7,869,195.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  146200.00000     146200.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                15.000  MOS |    2000.00000      30000.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 108-01614                        LUMP|   10000.00000      10000.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0005 110-01001                        LUMP|  415000.00000     415000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   35000.00000      35000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02241               750.000  LFT |       4.00000       3000.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-03783                 6.000  EACH|     228.33000       1369.98|                            | 
  SIGN, PANEL, REMOVE                     |                            |                            | 
0009 202-04089                16.000  EACH|      47.95000        767.20|                            | 
  SIGN, SHEET, REMOVE                     |                            |                            | 
0010 202-74050                 4.000  EACH|     114.16000        456.64|                            | 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0011 202-74085                 1.000  EACH|     570.82000        570.82|                            | 
  OVERHEAD SIGN STRUCTURE, TWIN           |                            |                            | 
  CANTILEVER, REMOVE                      |                            |                            | 
0012 202-82066                 2.000  EACH|     468.07000        936.14|                            | 
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                            |                            | 
0013 202-91385                 1.000  EACH|     622.00000        622.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0014 202-93974                 2.000  EACH|     930.82000       1861.64|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM, REMOVE                      |                            |                            | 
0015 202-94793              2397.000  LFT |      21.00000      50337.00|                            | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0016 202-96133               218.000  LFT |      32.00000       6976.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0017 202-96151                        LUMP|    1232.97000       1232.97|                            | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0018 202-99398              1800.000  LFT |      31.00000      55800.00|                            | 
  SLOTTED DRAIN, 12 IN., REMOVE           |                            |                            | 
0019 203-02000             31728.000  CYS |      21.20000     672633.60|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 203-02070              3257.000  CYS |      16.00000      52112.00|                            | 
  BORROW                                  |                            |                            | 
0021 205-03371              2207.000  CYS |      15.00000      33105.00|                            | 
  SEDIMENT, REMOVE                        |                            |                            | 
0022 205-06931               158.000  TON |      27.00000       4266.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0023 205-06932                48.000  LFT |       6.35000        304.80|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 205-06936               528.000  TON |      16.45000       8685.60|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0025 205-06937               200.000  LFT |       8.20000       1640.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 205-06938               200.000  LFT |      44.30000       8860.00|                            | 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0027 207-07498             60261.000  SYS |       5.30000     319383.30|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0028 210-08229              2446.000  SYS |      80.00000     195680.00|                            | 
  REINFORCED SOIL SLOPE                   |                            |                            | 
0029 210-08231              2446.000  SYS |      33.00000      80718.00|                            | 
  SLOPE ERECTION, REINFORCED SLOPE        |                            |                            | 
0030 211-02050             13625.000  CYS |      21.00000     286125.00|                            | 
  B BORROW                                |                            |                            | 
0031 211-07454               380.000  CYS |      26.00000       9880.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0032 301-07448             12936.000  TON |      17.00000     219912.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0033 303-01180              7279.000  TON |      16.00000     116464.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0034 303-06959               415.000  TON |      32.25000      13383.75|                            | 
  AGGREGATE , COARSE NO. 8                |                            |                            | 
0035 304-07783               736.000  TON |     200.00000     147200.00|                            | 
  HMA PATCHING, TYPE D                    |                            |                            | 
0036 306-08033             46457.000  SYS |       1.25000      58071.25|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0038 306-08036              1511.000  SYS |       1.55000       2342.05|                            | 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0039 401-06264                        LUMP|    5230.00000       5230.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0040 401-07329              8056.000  TON |      49.00000     394744.00|                            | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0041 401-07399              5093.000  TON |      36.00000     183348.00|                            | 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
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0042 401-07409             24613.000  TON |      30.00000     738390.00|                            | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0043 402-07784              4815.000  TON |      50.00000     240750.00|                            | 
  HMA SURFACE, TYPE D                     |                            |                            | 
0044 402-07785              8230.000  TON |      38.00000     312740.00|                            | 
  HMA INTERMEDIATE, TYPE D                |                            |                            | 
0045 402-07786             29610.000  TON |      32.00000     947520.00|                            | 
  HMA BASE, TYPE D                        |                            |                            | 
0046 406-05520                48.000  TON |     200.00000       9600.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0047 601-01522                 2.000  EACH|    1300.00000       2600.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0048 601-06035               812.000  LFT |       8.50000       6902.00|                            | 
  GUARDRAIL, RESET                        |                            |                            | 
0049 601-07024                 2.000  EACH|    5000.00000      10000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0050 601-94689                 6.000  EACH|    2200.00000      13200.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0051 601-97774                 2.000  EACH|    1000.00000       2000.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0052 601-99105              4681.000  LFT |      12.50000      58512.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0053 601-99106               100.000  LFT |      19.50000       1950.00|                            | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            | 
0054 601-99123                 1.000  EACH|    2000.00000       2000.00|                            | 
  GUARDRAIL TRANSITION, GP                |                            |                            | 
0055 602-06944               392.000  LFT |      70.00000      27440.00|                            | 
  BARRIER, CONCRETE, 33 IN.               |                            |                            | 
0056 605-06145               300.000  LFT |      20.00000       6000.00|                            | 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0057 615-06505                 4.000  EACH|     525.00000       2100.00|                            | 
  MONUMENT, B                             |                            |                            | 
0058 615-06510                 1.000  EACH|     425.00000        425.00|                            | 
  MONUMENT, C                             |                            |                            | 
0059 615-06515                 4.000  EACH|     125.00000        500.00|                            | 
  MONUMENT, D                             |                            |                            | 
0060 616-02320              4510.000  SYS |       2.20000       9922.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0061 616-06405              2826.000  TON |      24.00000      67824.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
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0062 621-01004                 4.000  EACH|     500.00000       2000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0063 621-02770              2000.000  SYS |       2.36000       4720.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0064 621-04258                75.000  LBS |     151.00000      11325.00|                            | 
  SEED MIXTURE , "NM"                     |                            |                            | 
0065 621-06545                 5.000  TON |     546.00000       2730.00|                            | 
  FERTILIZER                              |                            |                            | 
0066 621-06554              1619.000  LBS |       3.32000       5375.08|                            | 
  SEED MIXTURE, U                         |                            |                            | 
0067 621-06557              3600.000  LBS |       2.25000       8100.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0068 621-06565                70.000  TON |     417.00000      29190.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0069 621-06567                15.000  MG  |       2.50000         37.50|                            | 
  WATER                                   |                            |                            | 
0070 621-06574              3736.000  SYS |       2.90000      10834.40|                            | 
  SODDING                                 |                            |                            | 
0071 621-52448                 3.000  EACH|      25.00000         75.00|                            | 
  SIGN, DO NOT SPRAY                      |                            |                            | 
0072 621-98038                46.000  CYS |      61.00000       2806.00|                            | 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0073 622-05638               253.000  EACH|      41.25000      10436.25|                            | 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                            |                            | 
  18" SPIREA X B. 'GOLD FLAME'            |                            |                            | 
0074 622-05640                43.000  EACH|      80.25000       3450.75|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            | 
  IN. 24" VIBURNUM CARLESII               |                            |                            | 
0075 622-05641               126.000  EACH|      89.25000      11245.50|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            | 
  IN. 36 IN. VIBURNUM LANTANA             |                            |                            | 
0076 622-05650                30.000  EACH|     306.00000       9180.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 2 TO 2.5 IN. 2" MALUS 'INDIAN      |                            |                            | 
  MAGIC'                                  |                            |                            | 
0077 703-51030              1908.000  LBS |       1.23000       2346.84|                            | 
  REINFORCING STEEL                       |                            |                            | 
0078 706-01569                 2.000  EACH|    2880.00000       5760.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            | 
0079 714-04802              1075.000  SYS |     106.76000     114767.00|                            | 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
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0080 714-44240                 7.000  CYS |     590.00000       4130.00|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0081 715-01662               635.000  LFT |      48.00000      30480.00|                            | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0083 715-05019                12.000  LFT |      71.00000        852.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0084 715-05048               295.000  LFT |       4.85000       1430.75|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0085 715-05053               426.000  LFT |       6.35000       2705.10|                            | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0086 715-05149               247.000  LFT |      27.25000       6730.75|                            | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0087 715-05151                27.000  LFT |      28.00000        756.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0088 715-05152                73.000  LFT |      32.40000       2365.20|                            | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0089 715-05154               888.000  LFT |      38.45000      34143.60|                            | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0090 715-05242               140.000  LFT |     145.75000      20405.00|                            | 
  PIPE, TYPE 1, DEFORMED, 8.9 SQ. FT.     |                            |                            | 
0091 715-05422              1800.000  LFT |      86.05000     154890.00|                            | 
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            | 
0092 715-06501                 2.000  EACH|    1404.00000       2808.00|                            | 
  CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT.  |                            |                            | 
0093 715-46000                 6.000  EACH|     525.00000       3150.00|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0094 715-46005                 2.000  EACH|     567.00000       1134.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0095 715-46010                 3.000  EACH|     751.00000       2253.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0096 715-46020                 1.000  EACH|     850.00000        850.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0097 715-46040                 2.000  EACH|    1322.00000       2644.00|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0098 715-92459                 1.000  EACH|     235.00000        235.00|                            | 
  PIPE END SECTION, REINSTALL             |                            |                            | 
0099 718-06528                18.000  EACH|     400.00000       7200.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0100 718-52610                27.000  CYS |      48.00000       1296.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0101 720-03129                 1.000  EACH|    1530.00000       1530.00|                            | 
  INLET AND CASTING, RESET                |                            |                            | 
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0102 720-04682                 1.000  EACH|    4030.00000       4030.00|                            | 
  INLET TYPE H                            |                            |                            | 
0103 720-04682                 2.000  EACH|    4062.00000       8124.00|                            | 
  INLET TYPE HA, MODIFIED                 |                            |                            | 
0104 720-06607                 6.000  EACH|      50.00000        300.00|                            | 
  SLOTTED DRAIN CLEANOUT                  |                            |                            | 
0105 720-06607                 2.000  EACH|      50.00000        100.00|                            | 
  SLOTTED DRAIN CLEANOUT MODIFIED         |                            |                            | 
0106 720-44000                 9.000  EACH|     215.00000       1935.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0107 720-45235                 1.000  EACH|    3100.00000       3100.00|                            | 
  CATCH BASIN, E7                         |                            |                            | 
0108 720-45410                 2.000  EACH|    2510.00000       5020.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0109 720-96995                 5.000  EACH|     750.00000       3750.00|                            | 
  CLEAN INLET                             |                            |                            | 
0110 731-93946              9674.000  SFT |      11.51000     111347.74|                            | 
  WALL ERECTION MODULAR BLOCK WALL        |                            |                            | 
0112 801-03290                 8.000  EACH|     306.17000       2449.36|                            | 
  CONSTRUCTION SIGN, C , WORK ZONE PATROL |                            |                            | 
0113 801-06201              3060.000  SYS |       0.34000       1040.40|                            | 
  TEMPORARY PANEL SIGNS                   |                            |                            | 
0114 801-06202              1152.000  LFT |      43.30000      49881.60|                            | 
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            | 
0115 801-06203             41063.000  LFT |       0.15000       6159.45|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0116 801-06640                33.000  EACH|      94.00000       3102.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0117 801-06645                 4.000  EACH|      30.00000        120.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0118 801-06646              9530.000  LFT |      18.55000     176781.50|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0119 801-06710               450.000  DAY |      12.00000       5400.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0120 801-06775                        LUMP|  275454.47000     275454.47|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0121 801-06808              4000.000  HRS |      45.00000     180000.00|                            | 
  TRUCK, TOW                              |                            |                            | 
0122 801-07606              1845.000  LFT |      25.00000      46125.00|                            | 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                            |                            | 
0123 801-95580             11910.000  LFT |      27.05000     322165.50|                            | 
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            | 
  PLACE                                   |                            |                            | 
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0124 802-02158                 5.000  EACH|     465.79000       2328.95|                            | 
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            | 
0125 802-03776               139.000  LFT |      45.55000       6331.45|                            | 
  SIGN POST, WOOD, 6 IN. X 6 IN.          |                            |                            | 
0126 802-05701                85.000  LFT |      11.45000        973.25|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0127 802-05702               197.000  LFT |       6.09000       1199.73|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0128 802-07057              1483.000  SFT |      12.85000      19056.55|                            | 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0129 802-07058                 6.000  EACH|     183.22000       1099.32|                            | 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0130 802-07101                 3.000  EACH|   15197.47000      45592.41|                            | 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            | 
0131 802-07102                 3.000  EACH|    9031.49000      27094.47|                            | 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            | 
0132 802-07138                 2.000  EACH|     506.24000       1012.48|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0133 802-07151                 4.000  EACH|     506.24000       2024.96|                            | 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0134 802-07158                 2.000  EACH|    3719.46000       7438.92|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0135 802-07159                 1.000  EACH|    3499.46000       3499.46|                            | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0137 802-07271                 2.000  EACH|   14596.33000      29192.66|                            | 
  BOX TRUSS SIGN FOUNDATION, V-A MODIFIED |                            |                            | 
0138 802-07275                 1.000  EACH|    5194.92000       5194.92|                            | 
  BOX TRUSS SIGN FOUNDATION, V-C          |                            |                            | 
0139 802-07278                 1.000  EACH|    5370.92000       5370.92|                            | 
  BOX TRUSS SIGN FOUNDATION, V-D          |                            |                            | 
0140 802-07280                 1.000  EACH|   16696.33000      16696.33|                            | 
  BOX TRUSS SIGN FOUNDATION, VI-A MODIFIED|                            |                            | 
0141 802-76025                62.000  SFT |      12.10000        750.20|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
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0142 802-76035               101.000  SFT |       9.41000        950.41|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0143 802-76065                25.000  LFT |       7.09000        177.25|                            | 
  SIGN POST, B                            |                            |                            | 
0144 802-76095              1356.000  LBS |       2.52000       3417.12|                            | 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0145 802-76110                 2.000  EACH|   30735.93000      61471.86|                            | 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
0146 802-76110                 1.000  EACH|   47844.33000      47844.33|                            | 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
  , SPECIAL                               |                            |                            | 
0147 802-76140                 3.000  EACH|   14889.46000      44668.38|                            | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0148 804-06770                60.000  EACH|      18.00000       1080.00|                            | 
  DELINEATOR POST                         |                            |                            | 
0149 804-06771                50.000  EACH|      22.00000       1100.00|                            | 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0150 805-02352              5700.000  LFT |       6.88000      39216.00|                            | 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                            |                            | 
  1C 4GA.                                 |                            |                            | 
0152 807-02191                 4.000  EACH|     724.49000       2897.96|                            | 
  HANDHOLE, LIGHTING                      |                            |                            | 
0153 807-02370                 7.000  EACH|     484.16000       3389.12|                            | 
  LIGHT STRUCTURE, REMOVE AND RESET       |                            |                            | 
0154 807-02428                 7.000  EACH|     750.33000       5252.31|                            | 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            | 
  IN. X 30 IN. X 96 IN.                   |                            |                            | 
0159 807-86810                 2.000  EACH|    3599.98000       7199.96|                            | 
  SERVICE POINT, II                       |                            |                            | 
0160 807-86910                14.000  EACH|      34.52000        483.28|                            | 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0161 807-86915                14.000  EACH|      34.52000        483.28|                            | 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0162 807-86920                15.000  EACH|      13.90000        208.50|                            | 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0163 807-86930                28.000  EACH|      13.07000        365.96|                            | 
  INSULATION LINK, NONWATERPROOFED        |                            |                            | 
0164 807-86935                20.000  EACH|      20.22000        404.40|                            | 
  INSULATION LINK, WATERPROOFED           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 271 -19 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0165 807-86950                 6.000  EACH|      19.67000        118.02|                            | 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0166 807-86955                 1.000  EACH|     209.33000        209.33|                            | 
  CABLE DUCT MARKER                       |                            |                            | 
0167 808-03631              4527.000  LFT |       0.32000       1448.64|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0168 808-03632              9050.000  LFT |       0.32000       2896.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0169 808-05534              1148.000  LFT |       0.64000        734.72|                            | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0170 808-05535               560.000  LFT |       5.00000       2800.00|                            | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0171 808-06713              8038.000  LFT |       0.14000       1125.32|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0172 808-06714             17085.000  LFT |       0.14000       2391.90|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0173 808-06716             75832.000  LFT |       0.20000      15166.40|                            | 
  LINE, REMOVE                            |                            |                            | 
0174 808-74811              3180.000  LFT |       0.40000       1272.00|                            | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0175 808-75001              3484.000  LFT |       0.17000        592.28|                            | 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            | 
0176 808-75008              1715.000  LFT |       0.28000        480.20|                            | 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                            |                            | 
0177 808-75994               200.000  EACH|       8.50000       1700.00|                            | 
  PRISMATIC REFLECTOR                     |                            |                            | 
0178 808-75996               200.000  EACH|       9.65000       1930.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0179 808-75998               510.000  EACH|      24.60000      12546.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0180 601-07024                 2.000  EACH|   15000.00000      30000.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3 ,   |                            |                            | 
  LEAVE IN PLACE                          |                            |                            | 
0181 801-06198                90.000  DAY |     635.00000      57150.00|                            | 
  PATROLLER                               |                            |                            | 
0182 801-06207             20278.000  LFT |       1.01000      20480.78|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                                                                                   PAGE : 271 -20 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10508897.66                                                  ROUTE : 465 
     CALL ORDER   : 271                     CONTRACT ID : R -27532-A                   COUNTIES : MARION 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0183 731-08252              1100.000  LFT |      21.05000      23155.00|                            | 
  LEVELING PAD                            |                            |                            | 
0184 802-07280                 1.000  EACH|   16696.33000      16696.33|                            | 
  BOX TRUSS SIGN FOUNDATION, VI-A         |                            |                            | 
     SECTION TOTALS                       |             $  8,345,709.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,345,709.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 311 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 44 
     CALL ORDER   : 311                     CONTRACT ID : R -27630-A                   COUNTIES : FAYETTE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $     35,482.00     100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                          REJECTED                  $    271,000.00     763.7675% 
==================================================================================================================================== 
                                                ALL BIDS REJECTED - TO BE READVERTISED 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    19,400.00                                                  ROUTE : US 41 
     CALL ORDER   : 321                     CONTRACT ID : R -27633-A                   COUNTIES : PARKE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 037200M 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $      7,349.47     100.0000% 
   2   20-0740607     SMALL WILSON CONTRACTORS LLC                                           $      9,420.00     128.1725% 
   3   35-1874009     HAUER EXCAVATING                                                       $      9,850.00     134.0232% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     13,650.00     185.7276% 
   5   35-1673827     HENDERSON, H.E., INC.                                                  $     20,515.86     279.1474% 
==================================================================================================================================== 
                                          |(1) 30-8027898              |(2) 20-0740607              |(3) 35-1874009     
                                          |BRYAN'S HAULING & EXCAVATING|SMALL WILSON CONTRACTORS LLC|HAUER EXCAVATING             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION                                                           
                                          |                            |                            | 
0001 110-01001                        LUMP|     450.00000        450.00|    2000.00000       2000.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    6449.47000       6449.47|    7000.00000       7000.00|    9245.00000        9245.00 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0003 621-06559               150.000  SYS |       3.00000        450.00|       2.80000        420.00|       0.70000         105.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $      7,349.47|             $      9,420.00|                $      9,850.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $      7,349.47|             $      9,420.00|                $      9,850.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    19,400.00                                                  ROUTE : US 41 
     CALL ORDER   : 321                     CONTRACT ID : R -27633-A                   COUNTIES : PARKE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817574              |(5) 35-1673827              |                 
                                          |YARDBERRY LANDSCAPE         |HENDERSON, H.E., INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION                                                           
                                          |                            |                            | 
0001 110-01001                        LUMP|     500.00000        500.00|    3510.00000       3510.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|   13000.00000      13000.00|   15595.86000      15595.86| 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0003 621-06559               150.000  SYS |       1.00000        150.00|       9.40000       1410.00| 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     13,650.00|             $     20,515.86| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     13,650.00|             $     20,515.86| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 331 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    34,825.00                                                  ROUTE : SR 28 
     CALL ORDER   : 331                     CONTRACT ID : R -27634-A                   COUNTIES : CLINTON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 106300J 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                       $     15,930.00     100.0000% 
   2   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $     15,995.00     100.4080% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     17,850.00     112.0527% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     39,150.00     245.7627% 
==================================================================================================================================== 
                                          |(1) 35-1874009              |(2) 30-8027898              |(3) 35-1817574     
                                          |HAUER EXCAVATING            |BRYAN'S HAULING & EXCAVATING|YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF STRUCTURE                                              
                                          |                            |                            | 
0001 110-01001                        LUMP|     800.00000        800.00|    1000.00000       1000.00|     850.00000         850.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    5880.00000       5880.00|    4665.00000       4665.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23                                  |                            |                            | 
0003 202-03000                        LUMP|    3000.00000       3000.00|    4665.00000       4665.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23, BARN                            |                            |                            | 
0004 202-03000                        LUMP|    5900.00000       5900.00|    4665.00000       4665.00|    8500.00000        8500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0005 621-06559               500.000  SYS |       0.70000        350.00|       2.00000       1000.00|       1.00000         500.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     15,930.00|             $     15,995.00|                $     17,850.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     15,930.00|             $     15,995.00|                $     17,850.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 331 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    34,825.00                                                  ROUTE : SR 28 
     CALL ORDER   : 331                     CONTRACT ID : R -27634-A                   COUNTIES : CLINTON 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF STRUCTURE                                              
                                          |                            |                            | 
0001 110-01001                        LUMP|    2000.00000       2000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|   13200.00000      13200.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23                                  |                            |                            | 
0003 202-03000                        LUMP|    9700.00000       9700.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 23, BARN                            |                            |                            | 
0004 202-03000                        LUMP|   12900.00000      12900.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0005 621-06559               500.000  SYS |       2.70000       1350.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     39,150.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     39,150.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 341 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    12,500.00                                                  ROUTE : US 231 
     CALL ORDER   : 341                     CONTRACT ID : R -27646-A                   COUNTIES : PUTNAM 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 04320AE 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $      4,250.00     100.0000% 
   2   20-0740607     SMALL WILSON CONTRACTORS LLC                                           $      6,420.00     151.0588% 
   3   35-1595689     ONYX PAVING COMPANY, INC.                                              $      6,450.00     151.7647% 
   4   35-1874009     HAUER EXCAVATING                                                       $      6,950.00     163.5294% 
   5   35-1673827     HENDERSON, H.E., INC.                                                  $      9,556.60     224.8611% 
==================================================================================================================================== 
                                          |(1) 30-8027898              |(2) 20-0740607              |(3) 35-1595689     
                                          |BRYAN'S HAULING & EXCAVATING|SMALL WILSON CONTRACTORS LLC|ONYX PAVING COMPANY, INC.    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION                                                           
                                          |                            |                            | 
0001 110-01001                        LUMP|     600.00000        600.00|    1500.00000       1500.00|     950.00000         950.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    3350.00000       3350.00|    4300.00000       4300.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0003 621-06559               100.000  SYS |       3.00000        300.00|       6.20000        620.00|      15.00000        1500.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $      4,250.00|             $      6,420.00|                $      6,450.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $      4,250.00|             $      6,420.00|                $      6,450.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    12,500.00                                                  ROUTE : US 231 
     CALL ORDER   : 341                     CONTRACT ID : R -27646-A                   COUNTIES : PUTNAM 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1874009              |(5) 35-1673827              |                 
                                          |HAUER EXCAVATING            |HENDERSON, H.E., INC.       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION                                                           
                                          |                            |                            | 
0001 110-01001                        LUMP|     500.00000        500.00|    2000.00000       2000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    6400.00000       6400.00|    6199.60000       6199.60| 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0003 621-06559               100.000  SYS |       0.50000         50.00|      13.57000       1357.00| 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $      6,950.00|             $      9,556.60| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $      6,950.00|             $      9,556.60| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 421 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 534300S 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                    $  2,377,133.22     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  2,467,898.59     103.8182% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,567,999.41     108.0292% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                        $  2,586,074.43     108.7896% 
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1650.00000       9900.00|    1500.00000       9000.00|    1834.00000       11004.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  120000.00000     120000.00|  123395.00000     123395.00|  125926.00000      125926.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-01000                        LUMP|    1150.00000       1150.00|   10000.00000      10000.00|    1600.00000        1600.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0005 202-02241              2030.000  LFT |       1.66000       3369.80|       1.70000       3451.00|       1.66000        3369.80 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02271                73.000  EACH|     340.00000      24820.00|     275.00000      20075.00|     373.00000       27229.00 
  HEADWALL, REMOVE                        |                            |                            | 
0007 202-02279              5875.000  LFT |       8.00000      47000.00|       6.50000      38187.50|      18.40000      108100.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0008 202-02928                 1.000  EACH|     310.00000        310.00|     510.00000        510.00|     562.00000         562.00 
  CATCH BASIN, REMOVE                     |                            |                            | 
0009 202-52710               742.000  SYS |       8.00000       5936.00|       7.30000       5416.60|       9.00000        6678.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-90277                10.000  EACH|     200.00000       2000.00|     350.00000       3500.00|     200.00000        2000.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0011 202-91385                 9.000  EACH|     310.00000       2790.00|     425.00000       3825.00|     320.00000        2880.00 
  INLET, REMOVE                           |                            |                            | 
0012 202-93741                18.000  EACH|     125.00000       2250.00|     170.00000       3060.00|     125.00000        2250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0013 202-94749               200.000  LFT |       3.40000        680.00|       3.79000        758.00|       6.00000        1200.00 
  CURB, ASPHALT, REMOVE                   |                            |                            | 
0014 203-02070              2120.000  CYS |       8.00000      16960.00|      13.00000      27560.00|      13.50000       28620.00 
  BORROW                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-90014                52.000  STA |     530.00000      27560.00|     315.00000      16380.00|     767.00000       39884.00 
  LINEAR GRADING                          |                            |                            | 
0016 211-07454               255.000  CYS |      11.00000       2805.00|      17.00000       4335.00|      23.00000        5865.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               752.000  TON |      17.00000      12784.00|      18.00000      13536.00|      30.00000       22560.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 303-07449              3586.000  TON |      18.00000      64548.00|      17.00000      60962.00|      10.00000       35860.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0021 306-08033            142600.000  SYS |       0.63000      89838.00|       0.41000      58466.00|       0.40000       57040.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0022 306-08034             33230.000  SYS |       0.63000      20934.90|       0.62000      20602.60|       0.40000       13292.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0023 306-08039               960.000  SYS |       3.70000       3552.00|       0.01000          9.60|       0.40000         384.00 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0024 306-08041               165.000  SYS |       2.14000        353.10|      20.00000       3300.00|       4.40000         726.00 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0025 306-08043              7570.000  SYS |       3.77000      28538.90|       0.01000         75.70|       0.40000        3028.00 
  MILLING, TRANSITION                     |                            |                            | 
0026 401-06264                        LUMP|   11000.00000      11000.00|    6900.00000       6900.00|    6750.00000        6750.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0028 401-07322             17610.000  TON |      34.00000     598740.00|      37.00000     651570.00|      34.30000      604023.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07372             19643.000  TON |      28.00000     550004.00|      28.00000     550004.00|      28.40000      557861.20 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0032 406-05520               129.000  TON |       1.00000        129.00|       1.00000        129.00|     140.00000       18060.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 601-94689                18.000  EACH|    2800.00000      50400.00|    2749.00000      49482.00|    3090.00000       55620.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0034 601-97774                 3.000  EACH|     925.00000       2775.00|     900.00000       2700.00|     925.00000        2775.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0035 601-99105              2030.000  LFT |      13.95000      28318.50|      13.00000      26390.00|      13.95000       28318.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0036 604-06070               360.000  SYS |      26.00000       9360.00|      25.80000       9288.00|      35.00000       12600.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0037 604-07894                70.000  SYS |     150.00000      10500.00|     153.00000      10710.00|      95.00000        6650.00 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0038 604-07896                28.000  SYS |     205.00000       5740.00|     222.00000       6216.00|      95.00000        2660.00 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0039 604-07897                18.000  SYS |     275.00000       4950.00|     290.00000       5220.00|      95.00000        1710.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
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                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 604-07901                70.000  SYS |     180.00000      12600.00|     253.00000      17710.00|      95.00000        6650.00 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0041 604-07902                45.000  SYS |     230.00000      10350.00|     330.00000      14850.00|      95.00000        4275.00 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0042 605-06140              6075.000  LFT |       9.00000      54675.00|      14.35000      87176.25|      19.40000      117855.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0043 605-06145               500.000  LFT |      25.07000      12535.00|      13.00000       6500.00|      10.00000        5000.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0044 605-94811                 3.000  EACH|     900.00000       2700.00|    1100.00000       3300.00|     756.00000        2268.00 
  CURB TURNOUT                            |                            |                            | 
0045 610-07486              3500.000  TON |      55.00000     192500.00|      50.00000     175000.00|      67.00000      234500.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0046 611-06497                 1.000  EACH|     165.00000        165.00|     200.00000        200.00|     165.00000         165.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0047 611-95023                 3.000  EACH|     150.00000        450.00|     250.00000        750.00|     223.00000         669.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0048 615-06520                 7.000  EACH|     450.00000       3150.00|     400.00000       2800.00|     282.00000        1974.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0049 621-06575              2781.000  SYS |       4.20000      11680.20|       4.20000      11680.20|       4.20000       11680.20 
  SODDING, NURSERY                        |                            |                            | 
0050 715-03476                 5.000  EACH|     700.00000       3500.00|     820.00000       4100.00|     600.00000        3000.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                            |                            | 
0051 715-03584                 2.000  EACH|     400.00000        800.00|     535.00000       1070.00|     523.00000        1046.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0052 715-05152               500.000  LFT |      30.00000      15000.00|      28.00000      14000.00|      34.00000       17000.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0053 715-05595                66.000  LFT |     130.00000       8580.00|      85.00000       5610.00|      48.00000        3168.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0054 715-05596                 6.000  LFT |     145.00000        870.00|      95.00000        570.00|      50.00000         300.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0055 715-05597                15.000  LFT |     205.00000       3075.00|     135.00000       2025.00|      90.00000        1350.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0056 715-05756               123.000  LFT |     135.00000      16605.00|      58.00000       7134.00|      45.00000        5535.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0057 715-06051                16.000  LFT |      40.00000        640.00|      58.00000        928.00|      25.00000         400.00 
  PIPE EXTENSION, CIRCULAR, 8 IN.         |                            |                            | 
0058 715-46000                42.000  EACH|     150.00000       6300.00|     150.00000       6300.00|     214.00000        8988.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0059 715-46005                22.000  EACH|     155.00000       3410.00|     175.00000       3850.00|     224.00000        4928.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0060 720-01894                 2.000  EACH|     800.00000       1600.00|     630.00000       1260.00|     687.00000        1374.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 720-44000                 1.000  EACH|     500.00000        500.00|     330.00000        330.00|     279.00000         279.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0062 720-45015                 9.000  EACH|    1800.00000      16200.00|    1250.00000      11250.00|    1183.00000       10647.00 
  INLET, A8                               |                            |                            | 
0063 720-45335                 2.000  EACH|    1500.00000       3000.00|    1800.00000       3600.00|    1536.00000        3072.00 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0064 720-93472                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    1902.00000        1902.00 
  CATCH BASIN, A4                         |                            |                            | 
0065 720-96422                 2.000  EACH|    1800.00000       3600.00|    1600.00000       3200.00|    1944.00000        3888.00 
  INLET, A, MODIFIED                      |                            |                            | 
0066 720-99315                10.000  EACH|     110.00000       1100.00|     150.00000       1500.00|     150.00000        1500.00 
  CLEAN EXISTING CATCH BASINS             |                            |                            | 
0067 801-06203              5480.000  LFT |       0.15000        822.00|       2.00000      10960.00|       0.16000         876.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0068 801-06207              5480.000  LFT |       1.10000       6028.00|       2.00000      10960.00|       0.89000        4877.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0069 801-06640               122.000  EACH|     100.00000      12200.00|      87.00000      10614.00|      92.00000       11224.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0070 801-06775                        LUMP|   19454.40000      19454.40|   72620.00000      72620.00|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0071 802-05704               220.000  LFT |       7.20000       1584.00|       8.20000       1804.00|       7.20000        1584.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0072 802-91122                16.000  EACH|      65.00000       1040.00|     120.00000       1920.00|      65.00000        1040.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0073 805-01844                20.000  LFT |      12.00000        240.00|      24.50000        490.00|      12.00000         240.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0074 805-02328              3966.000  LFT |       0.20000        793.20|       1.00000       3966.00|       0.20000         793.20 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0075 805-78510                40.000  LFT |       0.70000         28.00|       2.50000        100.00|       0.70000          28.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0076 805-78785                11.000  EACH|     475.00000       5225.00|     480.00000       5280.00|     475.00000        5225.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0077 805-78795              1405.000  LFT |       7.00000       9835.00|       7.50000      10537.50|       7.00000        9835.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0078 808-06701               515.000  LFT |       0.24000        123.60|       0.23000        118.45|       0.24000         123.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0079 808-06703            104725.000  LFT |       0.24000      25134.00|       0.23000      24086.75|       0.24000       25134.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 808-06713               256.000  LFT |       0.70000        179.20|       0.65000        166.40|       1.25000         320.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
  Parking Stalls                          |                            |                            | 
0081 808-75240             10581.000  LFT |       0.24000       2539.44|       1.00000      10581.00|       0.24000        2539.44 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0082 808-75245             35333.000  LFT |       0.24000       8479.92|       0.23000       8126.59|       0.24000        8479.92 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0083 808-75297               784.000  LFT |       2.94000       2304.96|       2.80000       2195.20|       3.60000        2822.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0084 808-75300               940.000  LFT |       1.05000        987.00|       1.00000        940.00|       0.90000         846.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0085 808-75320                18.000  EACH|      62.00000       1116.00|      59.00000       1062.00|      55.00000         990.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0086 808-75325                10.000  EACH|      88.00000        880.00|      84.00000        840.00|      75.00000         750.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0087 808-75340                 1.000  EACH|     525.00000        525.00|     500.00000        500.00|     275.00000         275.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0088 808-75996              1175.000  EACH|       3.80000       4465.00|       3.70000       4347.50|       6.35000        7461.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0089 808-75998              1175.000  EACH|      16.60000      19505.00|      17.00000      19975.00|      16.50000       19387.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0090 808-92027               167.000  LFT |       1.30000        217.10|       1.25000        208.75|       1.20000         200.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0091 808-96016                40.000  LFT |       1.45000         58.00|       1.40000         56.00|       1.80000          72.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            | 
  IN.                                     |                            |                            | 
0092 304-07490               100.000  TON |     120.00000      12000.00|     105.00000      10500.00|     119.00000       11900.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0093 304-07493              1432.000  TON |      31.00000      44392.00|      45.00000      64440.00|      34.00000       48688.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0094 401-07320               358.000  TON |      34.00000      12172.00|      40.00000      14320.00|      44.00000       15752.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1139301              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0095 401-07370               478.000  TON |      28.00000      13384.00|      30.00000      14340.00|      30.00000       14340.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0096 402-07451               216.000  TON |      40.00000       8640.00|      46.00000       9936.00|      31.00000        6696.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $  2,377,133.22|             $  2,467,898.59|                $  2,567,999.41 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,377,133.22|             $  2,467,898.59|                $  2,567,999.41 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION COMPANY |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   12400.00000      12400.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1675.00000      10050.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  129000.00000     129000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-01000                        LUMP|    1000.00000       1000.00|                            | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0005 202-02241              2030.000  LFT |       1.66000       3369.80|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02271                73.000  EACH|     157.17000      11473.41|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0007 202-02279              5875.000  LFT |       6.22000      36542.50|                            | 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0008 202-02928                 1.000  EACH|     255.80000        255.80|                            | 
  CATCH BASIN, REMOVE                     |                            |                            | 
0009 202-52710               742.000  SYS |       2.32000       1721.44|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-90277                10.000  EACH|     200.00000       2000.00|                            | 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0011 202-91385                 9.000  EACH|     255.90000       2303.10|                            | 
  INLET, REMOVE                           |                            |                            | 
0012 202-93741                18.000  EACH|     125.00000       2250.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0013 202-94749               200.000  LFT |       2.30000        460.00|                            | 
  CURB, ASPHALT, REMOVE                   |                            |                            | 
0014 203-02070              2120.000  CYS |       0.01000         21.20|                            | 
  BORROW                                  |                            |                            | 
0015 203-90014                52.000  STA |     352.58000      18334.16|                            | 
  LINEAR GRADING                          |                            |                            | 
0016 211-07454               255.000  CYS |       8.19000       2088.45|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 301-07448               752.000  TON |      15.93000      11979.36|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0018 303-07449              3586.000  TON |      14.01000      50239.86|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0021 306-08033            142600.000  SYS |       0.70000      99820.00|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0022 306-08034             33230.000  SYS |       0.76000      25254.80|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 421 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION COMPANY |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0023 306-08039               960.000  SYS |       1.00000        960.00|                            | 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0024 306-08041               165.000  SYS |       8.17000       1348.05|                            | 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0025 306-08043              7570.000  SYS |       2.75000      20817.50|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0026 401-06264                        LUMP|    6500.00000       6500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0028 401-07322             17610.000  TON |      32.00000     563520.00|                            | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07372             19643.000  TON |      26.00000     510718.00|                            | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0032 406-05520               129.000  TON |      10.00000       1290.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0033 601-94689                18.000  EACH|    2135.00000      38430.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0034 601-97774                 3.000  EACH|     925.00000       2775.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0035 601-99105              2030.000  LFT |      13.95000      28318.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0036 604-06070               360.000  SYS |      76.02000      27367.20|                            | 
  SIDEWALK, CONCRETE                      |                            |                            | 
0037 604-07894                70.000  SYS |     210.00000      14700.00|                            | 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0038 604-07896                28.000  SYS |     215.00000       6020.00|                            | 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0039 604-07897                18.000  SYS |     145.00000       2610.00|                            | 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0040 604-07901                70.000  SYS |     200.00000      14000.00|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0041 604-07902                45.000  SYS |     205.00000       9225.00|                            | 
  CURB RAMP, CONCRETE, H                  |                            |                            | 
0042 605-06140              6075.000  LFT |       8.94000      54310.50|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0043 605-06145               500.000  LFT |      13.77000       6885.00|                            | 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0044 605-94811                 3.000  EACH|     403.28000       1209.84|                            | 
  CURB TURNOUT                            |                            |                            | 
0045 610-07486              3500.000  TON |      50.00000     175000.00|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION COMPANY |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0046 611-06497                 1.000  EACH|     165.00000        165.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0047 611-95023                 3.000  EACH|     106.95000        320.85|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0048 615-06520                 7.000  EACH|     310.17000       2171.19|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0049 621-06575              2781.000  SYS |       4.20000      11680.20|                            | 
  SODDING, NURSERY                        |                            |                            | 
0050 715-03476                 5.000  EACH|     905.34000       4526.70|                            | 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                            |                            | 
0051 715-03584                 2.000  EACH|     695.89000       1391.78|                            | 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0052 715-05152               500.000  LFT |      34.97000      17485.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0053 715-05595                66.000  LFT |     141.73000       9354.18|                            | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0054 715-05596                 6.000  LFT |     139.29000        835.74|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0055 715-05597                15.000  LFT |     160.01000       2400.15|                            | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0056 715-05756               123.000  LFT |     136.59000      16800.57|                            | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0057 715-06051                16.000  LFT |     133.78000       2140.48|                            | 
  PIPE EXTENSION, CIRCULAR, 8 IN.         |                            |                            | 
0058 715-46000                42.000  EACH|     310.28000      13031.76|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0059 715-46005                22.000  EACH|     323.40000       7114.80|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0060 720-01894                 2.000  EACH|     818.67000       1637.34|                            | 
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            | 
0061 720-44000                 1.000  EACH|     504.63000        504.63|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0062 720-45015                 9.000  EACH|    1816.99000      16352.91|                            | 
  INLET, A8                               |                            |                            | 
0063 720-45335                 2.000  EACH|    2096.56000       4193.12|                            | 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0064 720-93472                 1.000  EACH|    4052.97000       4052.97|                            | 
  CATCH BASIN, A4                         |                            |                            | 
0065 720-96422                 2.000  EACH|    1882.29000       3764.58|                            | 
  INLET, A, MODIFIED                      |                            |                            | 
0066 720-99315                10.000  EACH|     398.47000       3984.70|                            | 
  CLEAN EXISTING CATCH BASINS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION COMPANY |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0067 801-06203              5480.000  LFT |       2.00000      10960.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0068 801-06207              5480.000  LFT |       2.00000      10960.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0069 801-06640               122.000  EACH|     200.00000      24400.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0070 801-06775                        LUMP|  264871.04000     264871.04|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0071 802-05704               220.000  LFT |       7.20000       1584.00|                            | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0072 802-91122                16.000  EACH|      65.00000       1040.00|                            | 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0073 805-01844                20.000  LFT |      12.00000        240.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0074 805-02328              3966.000  LFT |       0.20000        793.20|                            | 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0075 805-78510                40.000  LFT |       0.70000         28.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0076 805-78785                11.000  EACH|     475.00000       5225.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0077 805-78795              1405.000  LFT |       7.00000       9835.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0078 808-06701               515.000  LFT |       0.23000        118.45|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0079 808-06703            104725.000  LFT |       0.23000      24086.75|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0080 808-06713               256.000  LFT |       0.65000        166.40|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
  Parking Stalls                          |                            |                            | 
0081 808-75240             10581.000  LFT |       0.23000       2433.63|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0082 808-75245             35333.000  LFT |       0.23000       8126.59|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0083 808-75297               784.000  LFT |       2.80000       2195.20|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,779,244.33                                                  ROUTE : 13 
     CALL ORDER   : 421                     CONTRACT ID : RS-27069-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |                            |                 
                                          |BROOKS CONSTRUCTION COMPANY |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0084 808-75300               940.000  LFT |       1.00000        940.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0085 808-75320                18.000  EACH|      59.00000       1062.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0086 808-75325                10.000  EACH|      84.00000        840.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0087 808-75340                 1.000  EACH|     500.00000        500.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0088 808-75996              1175.000  EACH|       3.06000       3595.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0089 808-75998              1175.000  EACH|      16.60000      19505.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0090 808-92027               167.000  LFT |       1.25000        208.75|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0091 808-96016                40.000  LFT |       1.40000         56.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            | 
  IN.                                     |                            |                            | 
0092 304-07490               100.000  TON |      84.44000       8444.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0093 304-07493              1432.000  TON |      70.00000     100240.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0094 401-07320               358.000  TON |      55.00000      19690.00|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0095 401-07370               478.000  TON |      52.00000      24856.00|                            | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0096 402-07451               216.000  TON |      39.80000       8596.80|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
     SECTION TOTALS                       |             $  2,586,074.43|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,586,074.43|                            | 
==================================================================================================================================== 
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                                                                                                                   PAGE : 431 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,423,471.01                                                  ROUTE : 120 
     CALL ORDER   : 431                     CONTRACT ID : RS-27521-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5044008 
                                                                                                  5044009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,858,418.00     100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,929,378.30     103.8183% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                        $  2,204,482.15     118.6214% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION COMPANY  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 8.000  MOS |    1510.00000      12080.00|    1700.00000      13600.00|    1500.00000       12000.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   93000.00000      93000.00|   90000.00000      90000.00|  110000.00000      110000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02271                 5.000  EACH|     210.00000       1050.00|     125.00000        625.00|     135.00000         675.00 
  HEADWALL, REMOVE                        |                            |                            | 
0004 203-90014                13.000  STA |      50.00000        650.00|     300.00000       3900.00|    2750.00000       35750.00 
  LINEAR GRADING                          |                            |                            | 
0005 205-06937              1300.000  LFT |       0.50000        650.00|       1.25000       1625.00|       2.38000        3094.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0006 211-02050               130.000  CYS |       1.00000        130.00|      15.00000       1950.00|      10.00000        1300.00 
  B BORROW                                |                            |                            | 
0007 303-01180             10000.000  TON |       1.00000      10000.00|       6.00000      60000.00|       5.00000       50000.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0008 304-07490                67.000  TON |      57.00000       3819.00|      95.00000       6365.00|      75.00000        5025.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07492             16865.000  TON |      32.00000     539680.00|      32.00000     539680.00|      35.00000      590275.00 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0010 306-08033            177600.000  SYS |       0.36000      63936.00|       0.15000      26640.00|       0.50000       88800.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0011 401-06264                        LUMP|    3600.00000       3600.00|    3500.00000       3500.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07321             18000.000  TON |      34.40000     619200.00|      33.00000     594000.00|      37.10000      667800.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0013 402-07451              7950.000  TON |      29.00000     230550.00|      30.00000     238500.00|      37.00000      294150.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0014 406-05520                50.000  TON |     500.00000      25000.00|     150.00000       7500.00|     135.00000        6750.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,423,471.01                                                  ROUTE : 120 
     CALL ORDER   : 431                     CONTRACT ID : RS-27521-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1185040              |(3) 35-1065659     
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION COMPANY  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 610-07486              2630.000  TON |      50.00000     131500.00|      68.50000     180155.00|      52.25000      137417.50 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0016 615-06527                12.000  EACH|     150.00000       1800.00|     300.00000       3600.00|     520.00000        6240.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0017 715-05121                80.000  LFT |      46.00000       3680.00|      48.00000       3840.00|      77.00000        6160.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0018 715-05595                15.000  LFT |      53.00000        795.00|      88.00000       1320.00|     115.00000        1725.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0019 715-46005                 3.000  EACH|     248.00000        744.00|     225.00000        675.00|     250.00000         750.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0020 715-46010                 2.000  EACH|     357.00000        714.00|     250.00000        500.00|     270.00000         540.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0021 801-06203              6150.000  LFT |       2.00000      12300.00|       0.30000       1845.00|       0.30000        1845.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0022 801-06207              6150.000  LFT |       2.00000      12300.00|       1.25000       7687.50|       1.00000        6150.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0023 801-06640                46.000  EACH|      20.00000        920.00|     100.00000       4600.00|      50.00000        2300.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|   42200.00000      42200.00|   75000.00000      75000.00|  109700.00000      109700.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 808-06713            122540.000  LFT |       0.04000       4901.60|       0.09000      11028.60|       0.08000        9803.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0026 808-75240             12395.000  LFT |       0.04000        495.80|       0.26000       3222.70|       0.23000        2850.85 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0027 808-75245             42820.000  LFT |       0.04000       1712.80|       0.26000      11133.20|       0.23000        9848.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0029 808-75998              1292.000  EACH|      25.00000      32300.00|      18.65000      24095.80|      16.50000       21318.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0030 213-04324                 5.000  CYS |      80.00000        400.00|     100.00000        500.00|     158.00000         790.00 
  FLOWABLE FILL                           |                            |                            | 
0031 306-08032              1742.000  SYS |       1.90000       3309.80|       2.75000       4790.50|      10.00000       17420.00 
  MILLING, TRANSITION                     |                            |                            | 
0032 203-02070               500.000  CYS |      10.00000       5000.00|      15.00000       7500.00|       0.01000           5.00 
  BORROW                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,858,418.00|             $  1,929,378.30|                $  2,204,482.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,858,418.00|             $  1,929,378.30|                $  2,204,482.15 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 461 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,044,389.31                                                  ROUTE : 80 90 
     CALL ORDER   : 461                     CONTRACT ID : RT-27387-A                   COUNTIES : LAKE            LAPORTE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : TOLL                                    PORTER          OTHERS 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,883,345.42     100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                      $  3,098,952.38     107.4776% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY INC           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   WEDGE AND LEVEL                                                      
                                          |                            |                            | 
0001 105-04655                 3.000  MOS |     200.00000        600.00|     400.00000       1200.00| 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            | 
  Cell Phones                             |                            |                            | 
0002 110-01001                        LUMP|   71000.00000      71000.00|  149500.00000     149500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 304-07491              1000.000  TON |      50.75000      50750.00|      46.00000      46000.00| 
  HMA PATCHING, TYPE C TYPE C             |                            |                            | 
0004 306-08034            322784.000  SYS |       1.48000     477720.32|       0.74000     238860.16| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0005 306-08034            128914.000  SYS |       0.38000      48987.32|       0.74000      95396.36| 
  MILLING, ASPHALT, 1 1/2 IN. NON-MAINLINE|                            |                            | 
0006 401-05467            125664.000  LFT |       0.12000      15079.68|       0.14000      17592.96| 
  MILLED HMA CORRUGATIONS                 |                            |                            | 
0007 401-07337             32682.000  TON |      44.80000    1464153.60|      49.30000    1611222.60| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA,|                            |                            | 
   MAINLINE                               |                            |                            | 
0008 401-07337              3525.000  TON |      42.40000     149460.00|      53.30000     187882.50| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA,|                            |                            | 
   RAMPS                                  |                            |                            | 
0009 402-07435              7762.000  TON |      31.97000     248151.14|      26.00000     201812.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0010 406-05520               121.000  TON |     149.00000      18029.00|     300.00000      36300.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 801-01093                 4.000  EACH|     422.00000       1688.00|     600.00000       2400.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0012 801-06207              9215.000  LFT |       0.25000       2303.75|       3.00000      27645.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/04 
                                                                                                                   PAGE : 461 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,044,389.31                                                  ROUTE : 80 90 
     CALL ORDER   : 461                     CONTRACT ID : RT-27387-A                   COUNTIES : LAKE            LAPORTE 
     LETTING DATE : 06/22/04  10:00 AM      DISTRICT    : TOLL                                    PORTER          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1120685              |                 
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY INC           |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 801-06640                32.000  EACH|      75.00000       2400.00|     600.00000      19200.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06710                55.000  DAY |      10.85000        596.75|      20.00000       1100.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0015 801-06775                        LUMP|   37000.00000      37000.00|   42000.00000      42000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 801-09133                 6.000  EACH|    3100.00000      18600.00|    2949.00000      17694.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
  REMOTELY PROGRAMMABLE                   |                            |                            | 
0017 808-75007            109824.000  LFT |       0.17000      18670.08|       0.15000      16473.60| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0018 808-75015             25000.000  LFT |       0.54000      13500.00|       0.40000      10000.00| 
  LINE, PAINT, SOLID, WHITE, 12 IN.       |                            |                            | 
0019 808-75047            165264.000  LFT |       0.17000      28094.88|       0.15000      24789.60| 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            | 
0020 808-75996              2074.000  EACH|       6.37000      13211.38|       7.00000      14518.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0021 808-75998              4070.000  EACH|      10.00000      40700.00|      24.00000      97680.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0022 808-96075             82632.000  LFT |       0.01000        826.32|       0.30000      24789.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-75998              4070.000  EACH|      10.00000      40700.00|      24.00000      97680.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0024 808-96075            390720.000  LFT |       0.31000     121123.20|       0.30000     117216.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  2,883,345.42|             $  3,098,952.38| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,883,345.42|             $  3,098,952.38| 
==================================================================================================================================== 



 


