
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 510 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : CR 1070 W 
     CALL ORDER   : 510                     CONTRACT ID : B -26927-A                   COUNTIES : JACKSON         WASHINGTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  3,186,019.72     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,284,558.33     103.0928% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,332,894.00     104.6099% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  3,432,284.81     107.7295% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,544,500.00     111.2516% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  3,793,890.85     119.0793% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 520 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/02/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9940022 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    598,820.29     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    624,616.45     104.3078% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    638,901.18     106.6933% 
   4   35-1996475     C & H/M EXCAVATING, INC.                                               $    645,549.52     107.8035% 
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    654,685.73     109.3292% 
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $    726,554.09     121.3309% 
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    759,070.99     126.7610% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    835,845.73     139.5820% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1310611              |(3) 35-1385672     
                                          |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   12000.00000      12000.00|    5000.00000       5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1200.00000      14400.00|    1250.00000      15000.00|    1337.33000       16047.96 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|   32000.00000       32000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    7500.00000       7500.00|    9000.00000       9000.00|    6863.00000        6863.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240               935.000  m2  |       5.00000       4675.00|       5.00000       4675.00|       2.66000        2487.10 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02286                 1.000  EACH|    9500.00000       9500.00|   20000.00000      20000.00|   12500.00000       12500.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-60820               459.000  m2  |       6.50000       2983.50|       5.00000       2295.00|       6.47000        2969.73 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 203-02000              2892.000  m3  |       9.00000      26028.00|       9.00000      26028.00|      10.38000       30018.96 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070               580.000  m3  |       8.00000       4640.00|       9.00000       5220.00|      13.25000        7685.00 
  BORROW                                  |                            |                            | 
0012 203-51223               326.000  m3  |       7.00000       2282.00|       9.00000       2934.00|       6.31000        2057.06 
  EXCAVATION, WATERWAY                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1310611              |(3) 35-1385672     
                                          |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 205-03371               100.000  m3  |       8.00000        800.00|       9.00000        900.00|       8.60000         860.00 
  SEDIMENT REMOVE                         |                            |                            | 
0014 205-06931                48.000  Mg  |      22.00000       1056.00|      25.00000       1200.00|      36.63000        1758.24 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06936                26.000  Mg  |      25.00000        650.00|      25.00000        650.00|      71.77000        1866.02 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937               273.000  m   |       6.00000       1638.00|       3.00000        819.00|      14.62000        3991.26 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                55.500  m3  |     170.00000       9435.00|     200.00000      11100.00|      97.75000        5425.13 
  EXCAVATION, X                           |                            |                            | 
0018 206-51220                17.000  m3  |     100.00000       1700.00|     500.00000       8500.00|      28.89000         491.13 
  EXCAVATION, WET                         |                            |                            | 
0019 207-07500              1452.000  m2  |       6.80000       9873.60|       3.00000       4356.00|       3.92000        5691.84 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0020 211-06467                17.000  m3  |      70.00000       1190.00|      35.00000        595.00|      59.84000        1017.28 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0021 211-07454                19.000  m3  |      40.00000        760.00|      35.00000        665.00|      64.83000        1231.77 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 301-07448              2560.000  Mg  |      13.20000      33792.00|      15.00000      38400.00|      14.76000       37785.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 402-07432               370.000  Mg  |      46.00000      17020.00|      50.00000      18500.00|      46.00000       17020.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0024 402-07435               570.000  Mg  |      38.00000      21660.00|      44.00000      25080.00|      38.00000       21660.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0025 404-05514               545.000  m2  |      10.00000       5450.00|      11.00000       5995.00|       3.66000        1994.70 
  SEAL COAT, 5                            |                            |                            | 
0026 405-05517                 6.600  Mg  |       0.10000          0.66|      50.00000        330.00|       1.00000           6.60 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0027 406-05520                 1.200  Mg  |     300.00000        360.00|     330.00000        396.00|     300.00000         360.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 601-03578                 1.000  EACH|    1600.00000       1600.00|    2050.00000       2050.00|    1450.00000        1450.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0029 601-06037                 4.000  EACH|     725.00000       2900.00|     800.00000       3200.00|     700.00000        2800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0030 601-06374                 4.000  EACH|     750.00000       3000.00|     575.00000       2300.00|     720.00000        2880.00 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0031 601-99105                47.625  m   |      47.00000       2238.38|      60.00000       2857.50|      45.50000        2166.94 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 603-06040                76.000  m   |      30.00000       2280.00|      33.00000       2508.00|      28.00000        2128.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1310611              |(3) 35-1385672     
                                          |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 604-91531                11.000  m2  |      80.00000        880.00|      75.00000        825.00|     268.00000        2948.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0034 609-06257                94.000  m2  |      57.00000       5358.00|      85.00000       7990.00|      71.75000        6744.50 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0035 610-05527                77.800  Mg  |      85.00000       6613.00|      93.00000       7235.40|      85.00000        6613.00 
  HMA FOR APPROACHES                      |                            |                            | 
0036 611-06497                 1.000  EACH|     185.00000        185.00|     130.00000        130.00|     176.00000         176.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 616-02320              1532.000  m2  |       2.90000       4442.80|       3.00000       4596.00|       1.44000        2206.08 
  GEOTEXTILES                             |                            |                            | 
0038 616-06405              1020.000  Mg  |      19.00000      19380.00|      19.00000      19380.00|      19.25000       19635.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0039 621-01004                 2.000  EACH|     625.00000       1250.00|     200.00000        400.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-01371                46.000  kg  |      19.00000        874.00|      10.00000        460.00|      13.20000         607.20 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0041 621-06545                 1.100  Mg  |     625.00000        687.50|     440.00000        484.00|     440.00000         484.00 
  FERTILIZER                              |                            |                            | 
0042 621-06548                 5.000  kg  |      70.00000        350.00|      77.00000        385.00|     143.00000         715.00 
  SEED MIXTURE, CV                        |                            |                            | 
0043 621-06553               145.000  kg  |       8.30000       1203.50|       8.80000       1276.00|       4.95000         717.75 
  SEED MIXTURE, R                         |                            |                            | 
0044 621-06565                 5.300  Mg  |     450.00000       2385.00|     725.00000       3842.50|     330.00000        1749.00 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567                32.000  kL  |      16.00000        512.00|       1.00000         32.00|      13.00000         416.00 
  WATER                                   |                            |                            | 
0046 621-06575              1780.000  m2  |       3.70000       6586.00|       5.75000      10235.00|       3.42000        6087.60 
  SODDING, NURSERY                        |                            |                            | 
0047 622-52436                 2.000  EACH|      32.00000         64.00|      25.00000         50.00|      36.00000          72.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0048 622-91786                50.000  EACH|      20.00000       1000.00|      11.00000        550.00|      15.00000         750.00 
  SEEDLING                                |                            |                            | 
0049 701-51195                54.000  m   |     210.00000      11340.00|     150.00000       8100.00|     178.85000        9657.90 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0050 701-91792                 8.000  EACH|     125.00000       1000.00|     100.00000        800.00|     120.00000         960.00 
  PILE TIP, STEEL H                       |                            |                            | 
0051 702-51005                63.000  m3  |     420.00000      26460.00|     400.00000      25200.00|     464.94000       29291.22 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0052 702-51015                55.000  m3  |     250.00000      13750.00|     400.00000      22000.00|     370.00000       20350.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1310611              |(3) 35-1385672     
                                          |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 703-51030              5715.000  kg  |       1.60000       9144.00|       1.60000       9144.00|       1.71000        9772.65 
  REINFORCING STEEL                       |                            |                            | 
0054 703-51032             26971.000  kg  |       1.75000      47199.25|       1.75000      47199.25|       1.95000       52593.45 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0055 704-51002               131.000  m3  |     415.00000      54365.00|     500.00000      65500.00|     658.50000       86263.50 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0056 706-06344               114.300  m   |     175.00000      20002.50|     143.00000      16344.90|     173.00000       19773.90 
  RAILING, TS-1                           |                            |                            | 
0057 707-05974               212.000  m2  |     490.00000     103880.00|     450.00000      95400.00|     475.62000      100831.44 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 838 mm X 914 mm                     |                            |                            | 
0058 709-51821                        LUMP|    3900.00000       3900.00|    3000.00000       3000.00|    2240.00000        2240.00 
  SURFACE SEAL                            |                            |                            | 
0059 715-05021                30.000  m   |      85.00000       2550.00|      75.00000       2250.00|      75.02000        2250.60 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0060 715-05151                70.000  m   |     130.00000       9100.00|      75.00000       5250.00|      60.37000        4225.90 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0061 715-05407                28.500  m   |      25.00000        712.50|      20.00000        570.00|      10.43000         297.26 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0062 715-06398                 1.000  EACH|     425.00000        425.00|    1000.00000       1000.00|     224.07000         224.07 
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            | 
0063 715-46005                 4.000  EACH|     175.00000        700.00|     250.00000       1000.00|     385.94000        1543.76 
  PIPE END SECTION, 375 mm                |                            |                            | 
0064 720-45030                 1.000  EACH|     950.00000        950.00|    1500.00000       1500.00|    1410.70000        1410.70 
  INLET, E7                               |                            |                            | 
0065 720-45035                 1.000  EACH|     950.00000        950.00|    1500.00000       1500.00|    1407.68000        1407.68 
  INLET, F7                               |                            |                            | 
0066 801-04308                 3.000  EACH|     400.00000       1200.00|     335.00000       1005.00|     375.00000        1125.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06625                14.000  EACH|      80.00000       1120.00|     150.00000       2100.00|      70.00000         980.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0068 801-06640                12.000  EACH|     150.00000       1800.00|     250.00000       3000.00|     135.00000        1620.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06775                        LUMP|    3500.00000       3500.00|    2500.00000       2500.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0070 801-07118                21.600  m   |      40.00000        864.00|      75.00000       1620.00|      37.50000         810.00 
  BARRICADE, III-A                        |                            |                            | 
0071 802-76025                 0.580  m2  |    1100.00000        638.00|     210.00000        121.80|     100.00000          58.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0072 802-76055                 3.700  m   |      23.00000         85.10|      23.00000         85.10|      21.00000          77.70 
  SIGN POST, A                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-1310611              |(3) 35-1385672     
                                          |O'MARA, DAVE CONTRACTOR     |DUNCAN ROBERTSON INC        |FORCE CONSTRUCTION CO. INC.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    598,820.29|             $    624,616.45|                $    638,901.18 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    598,820.29|             $    624,616.45|                $    638,901.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1996475              |(5) 35-1364963              |(6) 35-1128289     
                                          |C & H/M EXCAVATING, INC.    |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   12075.00000      12075.00|   13000.00000      13000.00|   18800.00000       18800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1688.00000      20256.00|    1000.00000      12000.00|    1250.00000       15000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   30740.00000      30740.00|   32500.00000      32500.00|   36325.00000       36325.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    5000.00000       5000.00|    9500.00000       9500.00|   10900.00000       10900.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240               935.000  m2  |       4.20000       3927.00|       3.00000       2805.00|       4.00000        3740.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02286                 1.000  EACH|   10200.00000      10200.00|   22500.00000      22500.00|   38524.00000       38524.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-60820               459.000  m2  |       5.88000       2698.92|       4.50000       2065.50|       6.50000        2983.50 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 203-02000              2892.000  m3  |       9.95000      28775.40|      10.00000      28920.00|      10.00000       28920.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070               580.000  m3  |      15.70000       9106.00|      12.00000       6960.00|      18.00000       10440.00 
  BORROW                                  |                            |                            | 
0012 203-51223               326.000  m3  |      13.10000       4270.60|      10.00000       3260.00|      13.50000        4401.00 
  EXCAVATION, WATERWAY                    |                            |                            | 
0013 205-03371               100.000  m3  |      23.54000       2354.00|       2.50000        250.00|       8.50000         850.00 
  SEDIMENT REMOVE                         |                            |                            | 
0014 205-06931                48.000  Mg  |      33.00000       1584.00|      17.50000        840.00|      50.00000        2400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06936                26.000  Mg  |      44.25000       1150.50|      17.50000        455.00|     146.00000        3796.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937               273.000  m   |       5.13000       1400.49|       5.50000       1501.50|       5.25000        1433.25 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                55.500  m3  |     144.00000       7992.00|     150.00000       8325.00|     225.00000       12487.50 
  EXCAVATION, X                           |                            |                            | 
0018 206-51220                17.000  m3  |      41.00000        697.00|      50.00000        850.00|     915.00000       15555.00 
  EXCAVATION, WET                         |                            |                            | 
0019 207-07500              1452.000  m2  |       5.40000       7840.80|       8.75000      12705.00|       6.00000        8712.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0020 211-06467                17.000  m3  |      41.00000        697.00|      35.00000        595.00|      83.00000        1411.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1996475              |(5) 35-1364963              |(6) 35-1128289     
                                          |C & H/M EXCAVATING, INC.    |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 211-07454                19.000  m3  |      41.00000        779.00|      35.00000        665.00|      37.00000         703.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 301-07448              2560.000  Mg  |      14.33000      36684.80|      17.50000      44800.00|      17.25000       44160.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 402-07432               370.000  Mg  |      55.00000      20350.00|      52.00000      19240.00|      48.00000       17760.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0024 402-07435               570.000  Mg  |      46.00000      26220.00|      44.00000      25080.00|      40.00000       22800.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0025 404-05514               545.000  m2  |       5.20000       2834.00|       4.00000       2180.00|       3.66000        1994.70 
  SEAL COAT, 5                            |                            |                            | 
0026 405-05517                 6.600  Mg  |     477.00000       3148.20|      10.00000         66.00|     414.00000        2732.40 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0027 406-05520                 1.200  Mg  |     375.00000        450.00|     375.00000        450.00|     357.00000         428.40 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 601-03578                 1.000  EACH|    2156.00000       2156.00|    1975.00000       1975.00|    1450.00000        1450.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0029 601-06037                 4.000  EACH|     816.00000       3264.00|     725.00000       2900.00|     700.00000        2800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0030 601-06374                 4.000  EACH|     604.00000       2416.00|     550.00000       2200.00|     720.00000        2880.00 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0031 601-99105                47.625  m   |      64.40000       3067.05|      59.00000       2809.88|      45.50000        2166.94 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 603-06040                76.000  m   |      19.60000       1489.60|      32.00000       2432.00|      28.00000        2128.00 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0033 604-91531                11.000  m2  |      55.00000        605.00|      35.00000        385.00|      70.00000         770.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0034 609-06257                94.000  m2  |      61.75000       5804.50|      60.00000       5640.00|      72.00000        6768.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0035 610-05527                77.800  Mg  |      78.25000       6087.85|      72.00000       5601.60|      68.00000        5290.40 
  HMA FOR APPROACHES                      |                            |                            | 
0036 611-06497                 1.000  EACH|     150.00000        150.00|     125.00000        125.00|     176.00000         176.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 616-02320              1532.000  m2  |       2.70000       4136.40|       3.00000       4596.00|       2.00000        3064.00 
  GEOTEXTILES                             |                            |                            | 
0038 616-06405              1020.000  Mg  |      19.85000      20247.00|      20.00000      20400.00|      17.50000       17850.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0039 621-01004                 2.000  EACH|     575.00000       1150.00|     550.00000       1100.00|     625.00000        1250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1996475              |(5) 35-1364963              |(6) 35-1128289     
                                          |C & H/M EXCAVATING, INC.    |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-01371                46.000  kg  |      15.20000        699.20|      13.70000        630.20|      18.50000         851.00 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0041 621-06545                 1.100  Mg  |     506.00000        556.60|     475.00000        522.50|     600.00000         660.00 
  FERTILIZER                              |                            |                            | 
0042 621-06548                 5.000  kg  |     165.00000        825.00|     145.00000        725.00|      70.00000         350.00 
  SEED MIXTURE, CV                        |                            |                            | 
0043 621-06553               145.000  kg  |       5.69000        825.05|       5.50000        797.50|       8.25000        1196.25 
  SEED MIXTURE, R                         |                            |                            | 
0044 621-06565                 5.300  Mg  |     380.00000       2014.00|     350.00000       1855.00|     425.00000        2252.50 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567                32.000  kL  |      15.00000        480.00|      12.00000        384.00|      15.00000         480.00 
  WATER                                   |                            |                            | 
0046 621-06575              1780.000  m2  |       4.00000       7120.00|       3.75000       6675.00|       4.75000        8455.00 
  SODDING, NURSERY                        |                            |                            | 
0047 622-52436                 2.000  EACH|      23.00000         46.00|      25.00000         50.00|      30.00000          60.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0048 622-91786                50.000  EACH|      17.25000        862.50|      16.00000        800.00|      18.25000         912.50 
  SEEDLING                                |                            |                            | 
0049 701-51195                54.000  m   |     190.00000      10260.00|     130.00000       7020.00|     128.00000        6912.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0050 701-91792                 8.000  EACH|     140.00000       1120.00|     100.00000        800.00|     100.00000         800.00 
  PILE TIP, STEEL H                       |                            |                            | 
0051 702-51005                63.000  m3  |     395.00000      24885.00|     500.00000      31500.00|     700.00000       44100.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0052 702-51015                55.000  m3  |     381.00000      20955.00|     435.00000      23925.00|     250.00000       13750.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0053 703-51030              5715.000  kg  |       1.63000       9315.45|       1.55000       8858.25|       1.45000        8286.75 
  REINFORCING STEEL                       |                            |                            | 
0054 703-51032             26971.000  kg  |       1.85000      49896.35|       1.75000      47199.25|       1.65000       44502.15 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0055 704-51002               131.000  m3  |     493.00000      64583.00|     560.00000      73360.00|     685.00000       89735.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0056 706-06344               114.300  m   |     150.00000      17145.00|     140.00000      16002.00|     173.00000       19773.90 
  RAILING, TS-1                           |                            |                            | 
0057 707-05974               212.000  m2  |     525.00000     111300.00|     500.00000     106000.00|     500.00000      106000.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 838 mm X 914 mm                     |                            |                            | 
0058 709-51821                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|    2240.00000        2240.00 
  SURFACE SEAL                            |                            |                            | 
0059 715-05021                30.000  m   |      95.00000       2850.00|      90.00000       2700.00|      47.00000        1410.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1996475              |(5) 35-1364963              |(6) 35-1128289     
                                          |C & H/M EXCAVATING, INC.    |ERBER & MILLIGAN CONSTR. CO.|BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 715-05151                70.000  m   |      88.50000       6195.00|      90.00000       6300.00|      66.00000        4620.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0061 715-05407                28.500  m   |      26.00000        741.00|       7.50000        213.75|      16.50000         470.25 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0062 715-06398                 1.000  EACH|     600.00000        600.00|    1500.00000       1500.00|     900.00000         900.00 
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            | 
0063 715-46005                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     180.00000         720.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0064 720-45030                 1.000  EACH|     950.00000        950.00|    1250.00000       1250.00|    1600.00000        1600.00 
  INLET, E7                               |                            |                            | 
0065 720-45035                 1.000  EACH|     950.00000        950.00|    1250.00000       1250.00|    1675.00000        1675.00 
  INLET, F7                               |                            |                            | 
0066 801-04308                 3.000  EACH|     518.00000       1554.00|     400.00000       1200.00|     400.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06625                14.000  EACH|     102.00000       1428.00|      80.00000       1120.00|      75.00000        1050.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0068 801-06640                12.000  EACH|     173.00000       2076.00|     150.00000       1800.00|     145.00000        1740.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06775                        LUMP|    9300.00000       9300.00|    4000.00000       4000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0070 801-07118                21.600  m   |      44.08000        952.13|      40.00000        864.00|      40.00000         864.00 
  BARRICADE, III-A                        |                            |                            | 
0071 802-76025                 0.580  m2  |     190.00000        110.20|     200.00000        116.00|     100.00000          58.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0072 802-76055                 3.700  m   |      40.25000        148.93|      24.00000         88.80|      21.00000          77.70 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    645,549.52|             $    654,685.73|                $    726,554.09 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    645,549.52|             $    654,685.73|                $    726,554.09 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|   15000.00000      15000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1600.00000      19200.00|    1150.00000      13800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   37000.00000      37000.00|   41800.00000      41800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   11000.00000      11000.00|   12500.00000      12500.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240               935.000  m2  |      10.00000       9350.00|      11.00000      10285.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02286                 1.000  EACH|   12600.00000      12600.00|   40000.00000      40000.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0009 202-60820               459.000  m2  |       6.00000       2754.00|       7.00000       3213.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 203-02000              2892.000  m3  |      15.00000      43380.00|      17.00000      49164.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070               580.000  m3  |      20.00000      11600.00|       9.00000       5220.00| 
  BORROW                                  |                            |                            | 
0012 203-51223               326.000  m3  |      23.00000       7498.00|      12.00000       3912.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0013 205-03371               100.000  m3  |      15.00000       1500.00|      17.00000       1700.00| 
  SEDIMENT REMOVE                         |                            |                            | 
0014 205-06931                48.000  Mg  |     120.00000       5760.00|      65.00000       3120.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0015 205-06936                26.000  Mg  |     120.00000       3120.00|      65.00000       1690.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0016 205-06937               273.000  m   |       4.46000       1217.58|       5.00000       1365.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0017 206-51215                55.500  m3  |      90.00000       4995.00|     100.00000       5550.00| 
  EXCAVATION, X                           |                            |                            | 
0018 206-51220                17.000  m3  |     130.00000       2210.00|    1500.00000      25500.00| 
  EXCAVATION, WET                         |                            |                            | 
0019 207-07500              1452.000  m2  |       6.50000       9438.00|      20.00000      29040.00| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0020 211-06467                17.000  m3  |     118.30000       2011.10|      60.00000       1020.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 211-07454                19.000  m3  |      50.00000        950.00|      30.00000        570.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0022 301-07448              2560.000  Mg  |      17.00000      43520.00|      17.00000      43520.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0023 402-07432               370.000  Mg  |      55.00000      20350.00|      49.00000      18130.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0024 402-07435               570.000  Mg  |      50.00000      28500.00|      41.00000      23370.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0025 404-05514               545.000  m2  |      10.00000       5450.00|       3.70000       2016.50| 
  SEAL COAT, 5                            |                            |                            | 
0026 405-05517                 6.600  Mg  |     800.00000       5280.00|     415.00000       2739.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0027 406-05520                 1.200  Mg  |     300.00000        360.00|     360.00000        432.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0028 601-03578                 1.000  EACH|    1875.00000       1875.00|    1900.00000       1900.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED                        |                            |                            | 
0029 601-06037                 4.000  EACH|     710.00000       2840.00|     725.00000       2900.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0030 601-06374                 4.000  EACH|     525.00000       2100.00|     550.00000       2200.00| 
  GUARDRAIL TRANSITION, TGS-1             |                            |                            | 
0031 601-99105                47.625  m   |      56.00000       2667.00|      57.00000       2714.63| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0032 603-06040                76.000  m   |      29.00000       2204.00|      30.00000       2280.00| 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0033 604-91531                11.000  m2  |      90.00000        990.00|     100.00000       1100.00| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0034 609-06257                94.000  m2  |      80.00000       7520.00|      80.00000       7520.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0035 610-05527                77.800  Mg  |      85.00000       6613.00|      69.00000       5368.20| 
  HMA FOR APPROACHES                      |                            |                            | 
0036 611-06497                 1.000  EACH|     115.00000        115.00|     125.00000        125.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 616-02320              1532.000  m2  |       5.00000       7660.00|       2.25000       3447.00| 
  GEOTEXTILES                             |                            |                            | 
0038 616-06405              1020.000  Mg  |      30.00000      30600.00|      22.00000      22440.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0039 621-01004                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-01371                46.000  kg  |      13.20000        607.20|      13.50000        621.00| 
  SEED MIXTURE, LEGUME, 2                 |                            |                            | 
0041 621-06545                 1.100  Mg  |     440.00000        484.00|     450.00000        495.00| 
  FERTILIZER                              |                            |                            | 
0042 621-06548                 5.000  kg  |     143.00000        715.00|     150.00000        750.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0043 621-06553               145.000  kg  |       4.95000        717.75|       5.00000        725.00| 
  SEED MIXTURE, R                         |                            |                            | 
0044 621-06565                 5.300  Mg  |     330.00000       1749.00|     335.00000       1775.50| 
  MULCHING MATERIAL                       |                            |                            | 
0045 621-06567                32.000  kL  |      13.00000        416.00|       1.00000         32.00| 
  WATER                                   |                            |                            | 
0046 621-06575              1780.000  m2  |       3.42000       6087.60|       3.50000       6230.00| 
  SODDING, NURSERY                        |                            |                            | 
0047 622-52436                 2.000  EACH|      36.00000         72.00|      21.00000         42.00| 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0048 622-91786                50.000  EACH|      15.00000        750.00|      16.00000        800.00| 
  SEEDLING                                |                            |                            | 
0049 701-51195                54.000  m   |     185.00000       9990.00|     300.00000      16200.00| 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0050 701-91792                 8.000  EACH|     140.00000       1120.00|     125.00000       1000.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0051 702-51005                63.000  m3  |     620.00000      39060.00|     700.00000      44100.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0052 702-51015                55.000  m3  |     250.00000      13750.00|     450.00000      24750.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0053 703-51030              5715.000  kg  |       1.60000       9144.00|       1.80000      10287.00| 
  REINFORCING STEEL                       |                            |                            | 
0054 703-51032             26971.000  kg  |       1.70000      45850.70|       2.00000      53942.00| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0055 704-51002               131.000  m3  |     575.00000      75325.00|     740.00000      96940.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0056 706-06344               114.300  m   |     130.00000      14859.00|     155.00000      17716.50| 
  RAILING, TS-1                           |                            |                            | 
0057 707-05974               212.000  m2  |     634.88000     134594.56|     550.00000     116600.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            | 
  CB, 838 mm X 914 mm                     |                            |                            | 
0058 709-51821                        LUMP|    2240.00000       2240.00|    2300.00000       2300.00| 
  SURFACE SEAL                            |                            |                            | 
0059 715-05021                30.000  m   |      82.00000       2460.00|      90.00000       2700.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   781,879.58                                                  ROUTE : CR 400 W 
     CALL ORDER   : 520                     CONTRACT ID : B -27089-A                   COUNTIES : JENNINGS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 715-05151                70.000  m   |      82.00000       5740.00|      80.00000       5600.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0061 715-05407                28.500  m   |      27.00000        769.50|      50.00000       1425.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0062 715-06398                 1.000  EACH|     300.00000        300.00|    3000.00000       3000.00| 
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            | 
0063 715-46005                 4.000  EACH|     300.00000       1200.00|     350.00000       1400.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0064 720-45030                 1.000  EACH|    1040.00000       1040.00|    1800.00000       1800.00| 
  INLET, E7                               |                            |                            | 
0065 720-45035                 1.000  EACH|    1040.00000       1040.00|    1800.00000       1800.00| 
  INLET, F7                               |                            |                            | 
0066 801-04308                 3.000  EACH|     375.00000       1125.00|     400.00000       1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0067 801-06625                14.000  EACH|      70.00000        980.00|      75.00000       1050.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0068 801-06640                12.000  EACH|     135.00000       1620.00|     150.00000       1800.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0069 801-06775                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0070 801-07118                21.600  m   |      37.50000        810.00|      40.00000        864.00| 
  BARRICADE, III-A                        |                            |                            | 
0071 802-76025                 0.580  m2  |     164.66000         95.50|     200.00000        116.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0072 802-76055                 3.700  m   |      35.00000        129.50|      22.00000         81.40| 
  SIGN POST, A                            |                            |                            | 
     SECTION TOTALS                       |             $    759,070.99|             $    835,845.73| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    759,070.99|             $    835,845.73| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2850007 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                                               $    327,999.14     100.0000% 
   2   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    346,922.70     105.7693% 
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    368,453.18     112.3335% 
   4   35-1374866     PRIMCO, INC.                                                           $    376,185.55     114.6910% 
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-1582109              |(3) 35-1339168     
                                          |PIONEER ASSOCIATES, INC.    |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|    2500.00000       2500.00|     227.33000         227.33 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1400.00000       8400.00|    2500.00000      15000.00|    1433.00000        8598.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   18150.00000       18150.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    6000.00000       6000.00|    2000.00000       2000.00|     598.26000         598.26 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240               270.000  SYS |       7.50000       2025.00|       9.00000       2430.00|      20.01000        5402.70 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241               435.000  LFT |       3.35000       1457.25|       1.00000        435.00|       6.50000        2827.50 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-51328                        LUMP|   18091.00000      18091.00|   25000.00000      25000.00|   38181.87000       38181.87 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 203-02000                70.000  CYS |      80.00000       5600.00|      12.00000        840.00|      19.92000        1394.40 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                10.000  CYS |      40.00000        400.00|      50.00000        500.00|      61.96000         619.60 
  BORROW                                  |                            |                            | 
0012 205-06937               850.000  LFT |       1.70000       1445.00|       1.68000       1428.00|       1.68000        1428.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51230                 5.200  CYS |     160.00000        832.00|      50.00000        260.00|      93.31000         485.21 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0014 210-08057               120.000  LFT |       2.80000        336.00|       8.00000        960.00|      10.01000        1201.20 
  PAVED SIDE DITCH , CLEAN                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-1582109              |(3) 35-1339168     
                                          |PIONEER ASSOCIATES, INC.    |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 211-02050                10.000  CYS |      40.00000        400.00|      50.00000        500.00|      45.15000         451.50 
  B BORROW                                |                            |                            | 
0016 213-08058                 8.000  CYS |     160.00000       1280.00|     250.00000       2000.00|     132.79000        1062.32 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 302-07455                46.000  CYS |      40.00000       1840.00|      50.00000       2300.00|      56.19000        2584.74 
  DENSE GRADED SUBBASE                    |                            |                            | 
0018 303-01180               140.000  TON |      14.00000       1960.00|      30.00000       4200.00|      22.96000        3214.40 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0019 304-07493               370.000  TON |      72.00000      26640.00|      75.00000      27750.00|      76.50000       28305.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0020 306-08043               620.000  SYS |       8.00000       4960.00|       9.00000       5580.00|       5.40000        3348.00 
  MILLING, TRANSITION                     |                            |                            | 
0021 402-07433                60.000  TON |      72.00000       4320.00|      30.00000       1800.00|      30.00000        1800.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 406-05521              2300.000  SYS |       0.01000         23.00|       0.10000        230.00|       0.10000         230.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01522                 4.000  EACH|    1650.00000       6600.00|    1175.00000       4700.00|    1650.00000        6600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0024 601-01704                 1.000  EACH|    1150.00000       1150.00|    1720.00000       1720.00|    1150.00000        1150.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED , 3                    |                            |                            | 
0025 601-01846                 1.000  EACH|    1700.00000       1700.00|    1795.00000       1795.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0026 601-05999                 1.000  EACH|      40.00000         40.00|      30.00000         30.00|      40.00000          40.00 
  CURVED TERMINAL END                     |                            |                            | 
0027 601-07023                 4.000  EACH|    5050.00000      20200.00|    4300.00000      17200.00|    5050.00000       20200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0028 601-94689                 2.000  EACH|    2150.00000       4300.00|    2210.00000       4420.00|    2150.00000        4300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-97774                 1.000  EACH|    1000.00000       1000.00|    1100.00000       1100.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0030 601-99105               262.500  LFT |      15.00000       3937.50|      14.40000       3780.00|      15.00000        3937.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 602-06639               180.000  LFT |      25.00000       4500.00|      24.00000       4320.00|      32.17000        5790.60 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0032 602-06646               280.000  LFT |      23.00000       6440.00|      20.00000       5600.00|      23.22000        6501.60 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0033 602-06729                 6.000  EACH|       7.00000         42.00|       6.00000         36.00|       8.00000          48.00 
  BARRIER DELINEATOR                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-1582109              |(3) 35-1339168     
                                          |PIONEER ASSOCIATES, INC.    |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 609-06259               266.300  SYS |      51.00000      13581.30|      55.00000      14646.50|      83.09000       22126.87 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0035 616-02320               550.000  SYS |       2.90000       1595.00|       2.73000       1501.50|       3.29000        1809.50 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405               328.700  TON |      41.50000      13641.05|      40.00000      13148.00|      57.98000       19058.03 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 621-06574               170.000  SYS |      11.75000       1997.50|      11.75000       1997.50|      11.75000        1997.50 
  SODDING                                 |                            |                            | 
0038 702-51863                96.000  EACH|       7.50000        720.00|       8.45000        811.20|      10.24000         983.04 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0039 703-51032             22579.000  LBS |       1.00000      22579.00|       1.10000      24836.90|       0.72000       16256.88 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0040 703-97936                52.000  EACH|      12.00000        624.00|      21.05000       1094.60|      16.25000         845.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #4                                    |                            |                            | 
0041 703-97936                26.000  EACH|      14.50000        377.00|      21.50000        559.00|      17.65000         458.90 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #5                                    |                            |                            | 
0042 704-51002                22.500  CYS |    1100.00000      24750.00|    1500.00000      33750.00|    1353.80000       30460.50 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0043 706-05732                 4.000  EACH|    1850.00000       7400.00|    1500.00000       6000.00|    1656.05000        6624.20 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0044 706-51020                16.500  CYS |     590.00000       9735.00|     500.00000       8250.00|     831.17000       13714.31 
  CONCRETE, C, RAILING                    |                            |                            | 
0045 709-51821                        LUMP|    2180.00000       2180.00|    2000.00000       2000.00|    2000.00000        2000.00 
  SURFACE SEAL                            |                            |                            | 
0046 722-51401                50.000  SFT |      50.00000       2500.00|      10.00000        500.00|      37.94000        1897.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0047 722-51842               428.000  SYS |      50.00000      21400.00|      70.00000      29960.00|      65.32000       27956.96 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0048 722-51846                 1.200  CYS |     330.00000        396.00|     330.00000        396.00|     330.00000         396.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0049 722-51852               190.000  SFT |      25.00000       4750.00|      17.00000       3230.00|      23.02000        4373.80 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0050 722-60824               414.000  SYS |      13.50000       5589.00|      15.80000       6541.20|       6.39000        2645.46 
  SURFACE MILLING                         |                            |                            | 
0051 729-51875                14.000  SFT |     120.00000       1680.00|     154.34000       2160.76|      59.31000         830.34 
  CONCRETE, A, PATCHING                   |                            |                            | 
0052 801-01851                        LUMP|   22000.00000      22000.00|   30000.00000      30000.00|   23100.00000       23100.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1817530              |(2) 35-1582109              |(3) 35-1339168     
                                          |PIONEER ASSOCIATES, INC.    |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 801-06207              5900.000  LFT |       0.80000       4720.00|       0.80000       4720.00|       0.80000        4720.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0054 801-06218                24.000  LFT |       4.80000        115.20|       4.80000        115.20|       4.80000         115.20 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0055 801-06640                24.000  EACH|      70.00000       1680.00|      70.00000       1680.00|      70.00000        1680.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0056 801-06645                13.000  EACH|      30.00000        390.00|      30.00000        390.00|      30.00000         390.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0057 801-06775                        LUMP|    4600.00000       4600.00|    1100.00000       1100.00|   10515.62000       10515.62 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 801-07119                48.000  LFT |       8.33000        399.84|       8.33000        399.84|       8.33000         399.84 
  BARRICADE, III-B                        |                            |                            | 
0059 808-06713               800.000  LFT |       0.23000        184.00|       0.23000        184.00|       0.23000         184.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0060 808-06714              1400.000  LFT |       0.23000        322.00|       0.23000        322.00|       0.23000         322.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0061 808-06716              1235.000  LFT |       0.50000        617.50|       0.50000        617.50|       0.50000         617.50 
  LINE, REMOVE                            |                            |                            | 
0062 808-06726                50.000  LFT |       1.50000         75.00|       1.50000         75.00|       1.50000          75.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0063 808-75140                 1.000  EACH|     160.00000        160.00|     160.00000        160.00|     160.00000         160.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0064 808-75998                 4.000  EACH|      80.00000        320.00|      90.00000        360.00|      90.00000         360.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    327,999.14|             $    346,922.70|                $    368,453.18 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    327,999.14|             $    346,922.70|                $    368,453.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    1829.40000       1829.40|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1774.74000      10648.44|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   18809.27000      18809.27|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    7523.71000       7523.71|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02240               270.000  SYS |      21.43000       5786.10|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0008 202-02241               435.000  LFT |       3.35000       1457.25|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0009 202-51328                        LUMP|   20152.05000      20152.05|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 203-02000                70.000  CYS |      68.68000       4807.60|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070                10.000  CYS |     109.34000       1093.40|                            | 
  BORROW                                  |                            |                            | 
0012 205-06937               850.000  LFT |       2.00000       1700.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 206-51230                 5.200  CYS |     174.15000        905.58|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0014 210-08057               120.000  LFT |       4.69000        562.80|                            | 
  PAVED SIDE DITCH , CLEAN                |                            |                            | 
0015 211-02050                10.000  CYS |     122.34000       1223.40|                            | 
  B BORROW                                |                            |                            | 
0016 213-08058                 8.000  CYS |     120.00000        960.00|                            | 
  FLOWABLE BACKFILL                       |                            |                            | 
0017 302-07455                46.000  CYS |      42.83000       1970.18|                            | 
  DENSE GRADED SUBBASE                    |                            |                            | 
0018 303-01180               140.000  TON |      30.00000       4200.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0019 304-07493               370.000  TON |      91.12000      33714.40|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0020 306-08043               620.000  SYS |      10.00000       6200.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 530 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 402-07433                60.000  TON |      72.00000       4320.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0022 406-05521              2300.000  SYS |       0.01000         23.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01522                 4.000  EACH|    1650.00000       6600.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0024 601-01704                 1.000  EACH|    1150.00000       1150.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, MODIFIED , 3                    |                            |                            | 
0025 601-01846                 1.000  EACH|    1700.00000       1700.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0026 601-05999                 1.000  EACH|      40.00000         40.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0027 601-07023                 4.000  EACH|    5050.00000      20200.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0028 601-94689                 2.000  EACH|    2150.00000       4300.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-97774                 1.000  EACH|    1000.00000       1000.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0030 601-99105               262.500  LFT |      15.00000       3937.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 602-06639               180.000  LFT |      25.22000       4539.60|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0032 602-06646               280.000  LFT |      25.22000       7061.60|                            | 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0033 602-06729                 6.000  EACH|       8.58000         51.48|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0034 609-06259               266.300  SYS |      67.40000      17948.62|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0035 616-02320               550.000  SYS |       1.74000        957.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405               328.700  TON |      47.05000      15465.34|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 621-06574               170.000  SYS |      10.00000       1700.00|                            | 
  SODDING                                 |                            |                            | 
0038 702-51863                96.000  EACH|      12.17000       1168.32|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0039 703-51032             22579.000  LBS |       0.89000      20095.31|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 703-97936                52.000  EACH|      17.00000        884.00|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #4                                    |                            |                            | 
0041 703-97936                26.000  EACH|      18.00000        468.00|                            | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
  , #5                                    |                            |                            | 
0042 704-51002                22.500  CYS |    1400.00000      31500.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0043 706-05732                 4.000  EACH|    1200.00000       4800.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0044 706-51020                16.500  CYS |     700.00000      11550.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0045 709-51821                        LUMP|    1680.74000       1680.74|                            | 
  SURFACE SEAL                            |                            |                            | 
0046 722-51401                50.000  SFT |      48.36000       2418.00|                            | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0047 722-51842               428.000  SYS |      78.46000      33580.88|                            | 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0048 722-51846                 1.200  CYS |     330.00000        396.00|                            | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0049 722-51852               190.000  SFT |      35.44000       6733.60|                            | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0050 722-60824               414.000  SYS |       8.31000       3440.34|                            | 
  SURFACE MILLING                         |                            |                            | 
0051 729-51875                14.000  SFT |     155.15000       2172.10|                            | 
  CONCRETE, A, PATCHING                   |                            |                            | 
0052 801-01851                        LUMP|   27918.00000      27918.00|                            | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0053 801-06207              5900.000  LFT |       0.80000       4720.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0054 801-06218                24.000  LFT |       4.80000        115.20|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0055 801-06640                24.000  EACH|      70.00000       1680.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0056 801-06645                13.000  EACH|      30.00000        390.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0057 801-06775                        LUMP|    3817.00000       3817.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0058 801-07119                48.000  LFT |       8.33000        399.84|                            | 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   350,321.80                                                  ROUTE : SR 331 
     CALL ORDER   : 530                     CONTRACT ID : B -27221-B                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1374866              |                            |                 
                                          |PRIMCO, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0059 808-06713               800.000  LFT |       0.23000        184.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0060 808-06714              1400.000  LFT |       0.23000        322.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0061 808-06716              1235.000  LFT |       0.50000        617.50|                            | 
  LINE, REMOVE                            |                            |                            | 
0062 808-06726                50.000  LFT |       1.50000         75.00|                            | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0063 808-75140                 1.000  EACH|     160.00000        160.00|                            | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0064 808-75998                 4.000  EACH|      90.00000        360.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    376,185.55|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    376,185.55|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,379.06                                                  ROUTE : US 31 
     CALL ORDER   : 550                     CONTRACT ID : B -27560-B                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/05/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949071 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    703,580.68     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1609544              |                            |                 
                                          |SCHUTT-LOOKABILL CO         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    6500.00000       6500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                 7.000  MOS |    2800.00000      19600.00|                            | 
  FIELD OFFICE, C                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   35000.00000      35000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 202-02278                60.000  LFT |      20.00000       1200.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710                38.400  SYS |      30.00000       1152.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 210-08113                        LUMP|   17725.00000      17725.00|                            | 
  POWER WASH CLEANING                     |                            |                            | 
0009 210-08114                 9.000  EACH|     192.00000       1728.00|                            | 
  BRIDGE RAIL BALUSTERS, RESET            |                            |                            | 
0010 210-08114                21.000  EACH|    1400.00000      29400.00|                            | 
  BRIDGE RAIL DIE BLOCK CAP, LIMESTONE    |                            |                            | 
0011 210-08114                 4.000  EACH|     302.00000       1208.00|                            | 
  BRIDGE RAIL DIE BLOCK CAP, RESET        |                            |                            | 
0012 210-08114                16.000  EACH|    2300.00000      36800.00|                            | 
  BRIDGE RAIL DIE BLOCK PEDESTAL,         |                            |                            | 
  LIMESTONE                               |                            |                            | 
0013 210-08114                32.000  EACH|    1745.00000      55840.00|                            | 
  BRIDGE RAIL PANEL BASE, LIMESTONE       |                            |                            | 
0014 210-08114                39.000  EACH|    1300.00000      50700.00|                            | 
  BRIDGE RAIL PANEL CAP, LIMESTONE        |                            |                            | 
0015 210-08114                16.000  EACH|     406.00000       6496.00|                            | 
  BRIDGE RAIL PANEL CAP, RESET            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,379.06                                                  ROUTE : US 31 
     CALL ORDER   : 550                     CONTRACT ID : B -27560-B                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |                            |                 
                                          |SCHUTT-LOOKABILL CO         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 210-08115                        LUMP|    8700.00000       8700.00|                            | 
  BRIDGE RAIL PYLON REPAIR, ABUTMENT 4    |                            |                            | 
  WEST                                    |                            |                            | 
0017 210-08115                        LUMP|    6380.00000       6380.00|                            | 
  BRIDGE RAIL PYLON REPAIR, PIER 3 WEST   |                            |                            | 
0018 210-08117                65.000  LFT |    2903.00000     188695.00|                            | 
  ARCHITRAVE REPAIR                       |                            |                            | 
0019 601-04746                 2.000  EACH|    5800.00000      11600.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0020 602-06639               340.000  LFT |      22.00000       7480.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0021 604-02007                 6.000  SYS |     300.00000       1800.00|                            | 
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            | 
0022 604-06069                32.400  SYS |      60.00000       1944.00|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0023 605-06120                 7.300  LFT |     100.00000        730.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0024 605-94190                10.000  SFT |     200.00000       2000.00|                            | 
  CURB PATCHING                           |                            |                            | 
0025 619-91919               648.000  LFT |      18.00000      11664.00|                            | 
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            | 
0026 706-99125               313.000  EACH|     348.00000     108924.00|                            | 
  BRIDGE RAILING BALUSTERS, LIMESTONE     |                            |                            | 
0027 709-51821                        LUMP|    8700.00000       8700.00|                            | 
  SURFACE SEAL                            |                            |                            | 
0028 710-51870               680.000  SFT |      40.00000      27200.00|                            | 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0029 801-06207              4960.000  LFT |       1.13000       5604.80|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06218                16.000  LFT |       7.00000        112.00|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 
0031 801-06640                17.000  EACH|     116.00000       1972.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06775                        LUMP|   40600.00000      40600.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0033 801-07119                48.000  LFT |      10.00000        480.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0034 808-05866                12.600  SYS |      43.50000        548.10|                            | 
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   786,379.06                                                  ROUTE : US 31 
     CALL ORDER   : 550                     CONTRACT ID : B -27560-B                   COUNTIES : MARION 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |                            |                 
                                          |SCHUTT-LOOKABILL CO         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 808-06711               572.000  LFT |       0.17000         97.24|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0036 808-06713               304.000  LFT |       1.10000        334.40|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0037 808-06714              2280.000  LFT |       0.15000        342.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0038 808-06716              3586.000  LFT |       0.29000       1039.94|                            | 
  LINE, REMOVE                            |                            |                            | 
0039 808-74805                60.000  LFT |      19.00000       1140.00|                            | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0040 808-74807                 3.000  EACH|     245.00000        735.00|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0041 808-74808                 3.000  EACH|     250.00000        750.00|                            | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0042 808-94455               124.000  LFT |       5.30000        657.20|                            | 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  6 IN.                                   |                            |                            | 
     SECTION TOTALS                       |             $    703,580.68|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    703,580.68|                            | 
==================================================================================================================================== 
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                                                                                                                   PAGE : 560 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9913010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $    469,085.52     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    469,759.08     100.1435% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    674,787.67     143.8517% 
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    793,304.40     169.1172% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-2040801              |(3) 35-1618530     
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    7895.00000       7895.00|    3500.00000       3500.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    3500.00000      14000.00|    1900.00000       7600.00|    2000.00000        8000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   22400.00000      22400.00|   23000.00000      23000.00|   34500.00000       34500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    6700.00000       6700.00|    8226.07000       8226.07|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02250                 1.000  EACH|    2200.00000       2200.00|    1400.00000       1400.00|    1500.00000        1500.00 
  TREE, 250 mm, REMOVE                    |                            |                            | 
0008 202-51328                        LUMP|   14500.00000      14500.00|    1500.00000       1500.00|   43000.00000       43000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-74045                 3.000  EACH|      93.00000        279.00|     130.00000        390.00|     175.00000         525.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0010 203-02000               200.000  m3  |      23.00000       4600.00|      25.00000       5000.00|      50.00000       10000.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 205-06937               167.900  m   |       6.00000       1007.40|       5.20000        873.08|       5.50000         923.45 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51230               110.000  m3  |     102.00000      11220.00|      45.00000       4950.00|      35.00000        3850.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 210-06757                        LUMP|   12100.00000      12100.00|   13000.00000      13000.00|   12000.00000       12000.00 
  RECONSTRUCT STONEWORK                   |                            |                            | 
0014 210-07664                 1.000  EACH|     475.00000        475.00|     125.00000        125.00|     135.00000         135.00 
  TIGHTEN TURNBUCKLE SLEEVE NUT           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-2040801              |(3) 35-1618530     
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 211-06467               110.000  m3  |     104.00000      11440.00|      45.00000       4950.00|      75.00000        8250.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                 1.200  m3  |     255.00000        306.00|     519.42000        623.30|      80.00000          96.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180               260.000  Mg  |      20.50000       5330.00|      20.00000       5200.00|      35.00000        9100.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 303-07449               105.000  Mg  |      21.50000       2257.50|      20.00000       2100.00|      40.00000        4200.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0019 404-05510               425.000  m2  |       4.40000       1870.00|      11.00000       4675.00|      14.00000        5950.00 
  SEAL COAT, 1                            |                            |                            | 
0020 601-02800                 4.000  EACH|    2000.00000       8000.00|    1800.00000       7200.00|    3400.00000       13600.00 
  GUARDRAIL TRANSITION, TGT               |                            |                            | 
0021 601-06037                 4.000  EACH|     750.00000       3000.00|     750.00000       3000.00|     800.00000        3200.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0022 601-99105                22.860  m   |      57.00000       1303.02|      51.00000       1165.86|      52.00000        1188.72 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0023 603-03692                29.000  m   |     122.00000       3538.00|     100.00000       2900.00|      35.00000        1015.00 
  FENCE, WOOD                             |                            |                            | 
0024 615-06530                 1.000  EACH|     575.00000        575.00|     575.00000        575.00|     600.00000         600.00 
  POST, BENCHMARK                         |                            |                            | 
0025 616-02320               345.000  m2  |       3.85000       1328.25|       2.75000        948.75|       4.00000        1380.00 
  GEOTEXTILES                             |                            |                            | 
0026 619-05926                        LUMP|    8700.00000       8700.00|    3000.00000       3000.00|    5500.00000        5500.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0027 619-51859                        LUMP|   33900.00000      33900.00|   36000.00000      36000.00|   56000.00000       56000.00 
  PAINT STEEL BRIDGE                      |                            |                            | 
0028 619-61000                        LUMP|   44500.00000      44500.00|   71000.00000      71000.00|  105000.00000      105000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0029 621-01004                 2.000  EACH|     175.00000        350.00|     800.00000       1600.00|     825.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06548                 1.000  kg  |     170.00000        170.00|     115.00000        115.00|     125.00000         125.00 
  SEED MIXTURE, CV                        |                            |                            | 
0031 621-06559              1200.000  m2  |       1.00000       1200.00|       1.30000       1560.00|       1.35000        1620.00 
  MULCHED SEEDING, R                      |                            |                            | 
0032 622-52436                 2.000  EACH|      32.00000         64.00|      32.00000         64.00|      33.00000          66.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0033 702-51005                 0.800  m3  |    3000.00000       2400.00|    2500.00000       2000.00|    3000.00000        2400.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0034 706-51132                24.000  m   |     114.00000       2736.00|      50.50000       1212.00|      25.00000         600.00 
  RAILING, RESET                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-2040801              |(3) 35-1618530     
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 706-94133               101.350  m   |     391.00000      39627.85|     250.00000      25337.50|     120.00000       12162.00 
  RAILING, TUBE, GALVANIZED STEEL         |                            |                            | 
0036 711-04297             46720.000  mm2 |       0.05000       2336.00|       0.38000      17753.60|       0.40000       18688.00 
  STRUCTURAL STEEL, FIELD CUT             |                            |                            | 
0037 711-06719                        LUMP|   14750.00000      14750.00|    6500.00000       6500.00|   40000.00000       40000.00 
  MOVE TRUSS                              |                            |                            | 
0038 711-51038                        LUMP|   89000.00000      89000.00|  125000.00000     125000.00|  160000.00000      160000.00 
  STRUCTURAL STEEL                        |                            |                            | 
0039 711-51866                64.000  EACH|      25.00000       1600.00|      27.00000       1728.00|      30.00000        1920.00 
  RIVET, REMOVE                           |                            |                            | 
0040 711-91149                        LUMP|    5050.00000       5050.00|    1500.00000       1500.00|   20000.00000       20000.00 
  STRAIGHTEN STEEL BEAM                   |                            |                            | 
0041 711-96479                18.000  EACH|      25.00000        450.00|      10.00000        180.00|      11.00000         198.00 
  BOLT, REMOVE                            |                            |                            | 
0042 712-06386               206.000  m2  |     140.00000      28840.00|     173.99000      35841.94|     150.00000       30900.00 
  PLANK FLOORS, SINGLE PLY                |                            |                            | 
0043 715-05168                11.000  m   |      89.00000        979.00|      75.00000        825.00|     120.00000        1320.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0044 715-05407                54.000  m   |      38.00000       2052.00|      40.00000       2160.00|      75.00000        4050.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0045 715-46000                 2.000  EACH|     240.00000        480.00|     500.00000       1000.00|     575.00000        1150.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0046 801-04308                 4.000  EACH|     360.00000       1440.00|     325.00000       1300.00|     400.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0047 801-06625                 8.000  EACH|     150.00000       1200.00|      98.00000        784.00|     120.00000         960.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0048 801-06640                15.000  EACH|     145.00000       2175.00|     130.00000       1950.00|     175.00000        2625.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06645                 2.000  EACH|      75.00000        150.00|      45.00000         90.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0050 801-06775                        LUMP|    1500.00000       1500.00|     500.00000        500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0051 801-07118                14.400  m   |      39.00000        561.60|      35.00000        504.00|      45.00000         648.00 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                14.400  m   |      47.00000        676.80|      42.00000        604.80|      50.00000         720.00 
  BARRICADE, III-B                        |                            |                            | 
0053 802-76020                 1.300  m2  |     245.00000        318.50|     219.00000        284.70|     225.00000         292.50 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            | 
  2.03 mm THICKNESS                       |                            |                            | 
0054 802-76030                 3.200  m2  |     150.00000        480.00|     133.00000        425.60|     135.00000         432.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  2.54 mm THICHNESS                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-2040801              |(3) 35-1618530     
                                          |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 802-76055                40.800  m   |      22.00000        897.60|      19.85000        809.88|      20.00000         816.00 
  SIGN POST, A                            |                            |                            | 
0056 708-05394                        LUMP|   44000.00000      44000.00|   25000.00000      25000.00|   10000.00000       10000.00 
  REPAIR , PACK RUST REMOVAL              |                            |                            | 
0057 622-91786                10.000  EACH|      17.50000        175.00|      22.50000        225.00|      24.00000         240.00 
  SEEDLING                                |                            |                            | 
     SECTION TOTALS                       |             $    469,085.52|             $    469,759.08|                $    674,787.67 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    469,085.52|             $    469,759.08|                $    674,787.67 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    7500.00000       7500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    1000.00000       4000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   40000.00000      40000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   10000.00000      10000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02250                 1.000  EACH|     500.00000        500.00|                            | 
  TREE, 250 mm, REMOVE                    |                            |                            | 
0008 202-51328                        LUMP|  100000.00000     100000.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0009 202-74045                 3.000  EACH|     150.00000        450.00|                            | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0010 203-02000               200.000  m3  |      15.00000       3000.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0011 205-06937               167.900  m   |       6.00000       1007.40|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51230               110.000  m3  |      25.00000       2750.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 210-06757                        LUMP|   35000.00000      35000.00|                            | 
  RECONSTRUCT STONEWORK                   |                            |                            | 
0014 210-07664                 1.000  EACH|     200.00000        200.00|                            | 
  TIGHTEN TURNBUCKLE SLEEVE NUT           |                            |                            | 
0015 211-06467               110.000  m3  |      45.00000       4950.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0016 211-07454                 1.200  m3  |      50.00000         60.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0017 303-01180               260.000  Mg  |      25.00000       6500.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 303-07449               105.000  Mg  |      25.00000       2625.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0019 404-05510               425.000  m2  |      16.00000       6800.00|                            | 
  SEAL COAT, 1                            |                            |                            | 
0020 601-02800                 4.000  EACH|    2000.00000       8000.00|                            | 
  GUARDRAIL TRANSITION, TGT               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 601-06037                 4.000  EACH|     800.00000       3200.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0022 601-99105                22.860  m   |     300.00000       6858.00|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0023 603-03692                29.000  m   |     150.00000       4350.00|                            | 
  FENCE, WOOD                             |                            |                            | 
0024 615-06530                 1.000  EACH|    1000.00000       1000.00|                            | 
  POST, BENCHMARK                         |                            |                            | 
0025 616-02320               345.000  m2  |       3.00000       1035.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0026 619-05926                        LUMP|   10000.00000      10000.00|                            | 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0027 619-51859                        LUMP|   56000.00000      56000.00|                            | 
  PAINT STEEL BRIDGE                      |                            |                            | 
0028 619-61000                        LUMP|  108000.00000     108000.00|                            | 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0029 621-01004                 2.000  EACH|     500.00000       1000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-06548                 1.000  kg  |     100.00000        100.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0031 621-06559              1200.000  m2  |       1.50000       1800.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0032 622-52436                 2.000  EACH|      35.00000         70.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0033 702-51005                 0.800  m3  |    1000.00000        800.00|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0034 706-51132                24.000  m   |     150.00000       3600.00|                            | 
  RAILING, RESET                          |                            |                            | 
0035 706-94133               101.350  m   |     280.00000      28378.00|                            | 
  RAILING, TUBE, GALVANIZED STEEL         |                            |                            | 
0036 711-04297             46720.000  mm2 |       0.60000      28032.00|                            | 
  STRUCTURAL STEEL, FIELD CUT             |                            |                            | 
0037 711-06719                        LUMP|   50000.00000      50000.00|                            | 
  MOVE TRUSS                              |                            |                            | 
0038 711-51038                        LUMP|  125000.00000     125000.00|                            | 
  STRUCTURAL STEEL                        |                            |                            | 
0039 711-51866                64.000  EACH|      30.00000       1920.00|                            | 
  RIVET, REMOVE                           |                            |                            | 
0040 711-91149                        LUMP|   15000.00000      15000.00|                            | 
  STRAIGHTEN STEEL BEAM                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,529.77                                                  ROUTE : CR 1030 S 
     CALL ORDER   : 560                     CONTRACT ID : B -27671-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1364963              |                            |                 
                                          |ERBER & MILLIGAN CONSTR. CO.|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 711-96479                18.000  EACH|      12.00000        216.00|                            | 
  BOLT, REMOVE                            |                            |                            | 
0042 712-06386               206.000  m2  |     400.00000      82400.00|                            | 
  PLANK FLOORS, SINGLE PLY                |                            |                            | 
0043 715-05168                11.000  m   |     100.00000       1100.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0044 715-05407                54.000  m   |       5.00000        270.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0045 715-46000                 2.000  EACH|     250.00000        500.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0046 801-04308                 4.000  EACH|     350.00000       1400.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0047 801-06625                 8.000  EACH|     125.00000       1000.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0048 801-06640                15.000  EACH|     150.00000       2250.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06645                 2.000  EACH|      55.00000        110.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0050 801-06775                        LUMP|   10000.00000      10000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0051 801-07118                14.400  m   |      70.00000       1008.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                14.400  m   |      70.00000       1008.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0053 802-76020                 1.300  m2  |     250.00000        325.00|                            | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            | 
  2.03 mm THICKNESS                       |                            |                            | 
0054 802-76030                 3.200  m2  |     300.00000        960.00|                            | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  2.54 mm THICHNESS                       |                            |                            | 
0055 802-76055                40.800  m   |      25.00000       1020.00|                            | 
  SIGN POST, A                            |                            |                            | 
0056 708-05394                        LUMP|   10000.00000      10000.00|                            | 
  REPAIR , PACK RUST REMOVAL              |                            |                            | 
0057 622-91786                10.000  EACH|      25.00000        250.00|                            | 
  SEEDLING                                |                            |                            | 
     SECTION TOTALS                       |             $    793,304.40|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    793,304.40|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   298,407.86                                                  ROUTE : VARIOUS 
     CALL ORDER   : 566                     CONTRACT ID : B -27703-B                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 04/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 99990BL 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    294,843.50     100.0000% 
   2   35-1127746     S & G EXCAVATING INC                                                   $    307,275.50     104.2164% 
==================================================================================================================================== 
                                          |(1) 35-2070195              |(2) 35-1127746              |                 
                                          |ALPHA EXCAVATING & LANDSCAPI|S & G EXCAVATING INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SCOUR PROTECTION (EROSION)                                           
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|   12000.00000      12000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07577                 6.000  MOS |      65.00000        390.00|     100.00000        600.00| 
  CELLULAR SERVICE                        |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   16000.00000      16000.00|   62000.00000      62000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    3000.00000       3000.00|   23000.00000      23000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 203-51223               366.000  CYS |      25.00000       9150.00|      16.00000       5856.00| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0008 616-02320               251.000  SYS |       3.00000        753.00|       5.00000       1255.00| 
  GEOTEXTILES                             |                            |                            | 
0009 616-05688              2937.000  TON |      60.00000     176220.00|      40.50000     118948.50| 
  RIPRAP, CLASS 1                         |                            |                            | 
0010 616-05689              1105.000  TON |      59.50000      65747.50|      40.00000      44200.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0011 616-06405               108.000  TON |      57.00000       6156.00|      38.00000       4104.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0012 621-01004                 9.000  EACH|     350.00000       3150.00|     400.00000       3600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0013 621-06559              2000.000  SYS |       1.00000       2000.00|       1.00000       2000.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0014 801-06640                46.000  EACH|      25.00000       1150.00|      10.00000        460.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 566 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   298,407.86                                                  ROUTE : VARIOUS 
     CALL ORDER   : 566                     CONTRACT ID : B -27703-B                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2070195              |(2) 35-1127746              |                 
                                          |ALPHA EXCAVATING & LANDSCAPI|S & G EXCAVATING INC        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-06645                45.000  EACH|      25.00000       1125.00|      10.00000        450.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0016 801-06775                        LUMP|    6000.00000       6000.00|   28800.00000      28800.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
     SECTION TOTALS                       |             $    294,843.50|             $    307,275.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    294,843.50|             $    307,275.50| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 570 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/28/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0691110 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    412,258.80     100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    440,824.28     106.9290% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    442,200.00     107.2627% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    465,477.10     112.9089% 
   5   36-0872360     CARLSON, ALBIN & COMPANY                                               $    545,323.71     132.2770% 
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE DECK OVERLAY                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|    1200.00000       1200.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1100.00000       6600.00|    2000.00000      12000.00|    1900.00000       11400.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   20500.00000      20500.00|   22000.00000      22000.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    4100.00000       4100.00|    1200.00000       1200.00|    4000.00000        4000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02189                 2.000  EACH|     100.00000        200.00|     100.00000        200.00|     150.00000         300.00 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0008 202-02240               124.000  SYS |      22.00000       2728.00|      20.00000       2480.00|      25.00000        3100.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241              1800.000  LFT |       1.40000       2520.00|       1.50000       2700.00|       1.20000        2160.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02271                 3.000  EACH|     250.00000        750.00|     150.00000        450.00|     325.00000         975.00 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02277              2117.000  LFT |       3.00000       6351.00|       2.80000       5927.60|       3.50000        7409.50 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0012 202-51133               502.000  LFT |       1.00000        502.00|       1.00000        502.00|       3.00000        1506.00 
  RAILING, REMOVE                         |                            |                            | 
0013 202-51328                        LUMP|   36500.00000      36500.00|   57964.00000      57964.00|   35000.00000       35000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 570 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-51368               101.000  SYS |      20.00000       2020.00|      26.00000       2626.00|      25.00000        2525.00 
  SLOPEWALL, REMOVE                       |                            |                            | 
0015 202-91385                14.000  EACH|     200.00000       2800.00|      50.00000        700.00|     350.00000        4900.00 
  INLET, REMOVE                           |                            |                            | 
0016 203-02000               470.000  CYS |      15.00000       7050.00|      10.00000       4700.00|      15.00000        7050.00 
  EXCAVATION, COMMON                      |                            |                            | 
0017 211-06467                 8.000  CYS |      40.00000        320.00|      50.00000        400.00|     140.00000        1120.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0018 211-07454                92.000  CYS |      40.00000       3680.00|      35.00000       3220.00|      55.00000        5060.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-08058                33.000  CYS |      90.00000       2970.00|      60.00000       1980.00|      85.00000        2805.00 
  FLOWABLE BACKFILL                       |                            |                            | 
0020 302-07455                22.000  CYS |      40.00000        880.00|      50.00000       1100.00|     100.00000        2200.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0021 303-01180                48.000  TON |      30.00000       1440.00|      50.00000       2400.00|      30.00000        1440.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0022 306-08043               200.000  SYS |      10.00000       2000.00|      10.00000       2000.00|       4.25000         850.00 
  MILLING, TRANSITION                     |                            |                            | 
0023 402-07440               373.000  TON |      46.50000      17344.50|      45.20000      16859.60|      42.25000       15759.25 
  HMA BASE. TYPE A                        |                            |                            | 
0024 402-07451                59.000  TON |      90.00000       5310.00|      94.92000       5600.28|      88.50000        5221.50 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0025 406-05521               533.000  SYS |       0.15000         79.95|       0.17000         90.61|       0.20000         106.60 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 4.000  EACH|    1500.00000       6000.00|    1661.00000       6644.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-01700                 2.000  EACH|    1950.00000       3900.00|    2147.00000       4294.00|    1605.00000        3210.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0028 601-06037                 4.000  EACH|     725.00000       2900.00|     785.00000       3140.00|     680.00000        2720.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0029 601-99105              2100.000  LFT |      12.25000      25725.00|      13.50000      28350.00|      13.55000       28455.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 602-06729                14.000  EACH|       7.50000        105.00|       7.90000        110.60|       7.00000          98.00 
  BARRIER DELINEATOR                      |                            |                            | 
0031 609-06257               132.000  SYS |      60.00000       7920.00|      67.00000       8844.00|      60.00000        7920.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0032 610-07486                24.000  TON |     120.00000       2880.00|     124.00000       2976.00|     115.75000        2778.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-95023                 1.000  EACH|     160.00000        160.00|     170.00000        170.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 615-06525                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|     300.00000         300.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0035 616-02320               300.000  SYS |       3.00000        900.00|       2.00000        600.00|       2.50000         750.00 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405               176.000  TON |      25.00000       4400.00|      26.60000       4681.60|      30.00000        5280.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 616-06455               129.000  SYS |      30.00000       3870.00|      66.75000       8610.75|      50.00000        6450.00 
  SLOPEWALL                               |                            |                            | 
0038 616-93772                 4.000  EACH|      50.00000        200.00|    1226.00000       4904.00|     190.38000         761.52 
  INSPECTION HOLE                         |                            |                            | 
0039 619-05926                        LUMP|    2500.00000       2500.00|    1130.00000       1130.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
0040 619-51859                        LUMP|   15500.00000      15500.00|   17700.00000      17700.00|   17000.00000       17000.00 
  PAINT STEEL BRIDGE                      |                            |                            | 
0041 619-61000                        LUMP|   43500.00000      43500.00|   35350.00000      35350.00|   33000.00000       33000.00 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0042 621-01004                 2.000  EACH|     325.00000        650.00|     340.00000        680.00|     475.00000         950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-01597              1944.000  SYS |       1.35000       2624.40|       1.27000       2468.88|       1.65000        3207.60 
  EROSION CONTROL, MAT                    |                            |                            | 
0044 621-06559              1944.000  SYS |       0.50000        972.00|       0.32000        622.08|       0.90000        1749.60 
  MULCHED SEEDING, R                      |                            |                            | 
0045 702-51005                 1.000  CYS |    1000.00000       1000.00|    2244.00000       2244.00|    1600.00000        1600.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0046 702-51100               136.000  LBS |       5.00000        680.00|       2.87000        390.32|       2.80000         380.80 
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            | 
0047 702-51110               384.000  LBS |       2.50000        960.00|       2.11000        810.24|       2.90000        1113.60 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0048 702-51863               744.000  EACH|       5.50000       4092.00|       4.50000       3348.00|      16.00000       11904.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0049 703-51030               500.000  LBS |       0.60000        300.00|       0.95000        475.00|       1.35000         675.00 
  REINFORCING STEEL                       |                            |                            | 
0050 703-51032             18082.000  LBS |       0.85000      15369.70|       0.96000      17358.72|       1.10000       19890.20 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0051 704-51002                14.000  CYS |     750.00000      10500.00|    1417.00000      19838.00|     800.00000       11200.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0052 706-05732                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0053 706-51025               498.000  LFT |      40.00000      19920.00|      41.13000      20482.74|      45.00000       22410.00 
  CONCRETE, C, RAILING                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 709-51821                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2280.00000        2280.00 
  SURFACE SEAL                            |                            |                            | 
0055 710-51864                50.000  EACH|      12.50000        625.00|       0.10000          5.00|      30.00000        1500.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0056 710-51870                40.000  SFT |      50.00000       2000.00|      40.00000       1600.00|     100.00000        4000.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0057 711-51877                        LUMP|    4500.00000       4500.00|    2825.00000       2825.00|    4000.00000        4000.00 
  JACKING AND SUPPORTING BEAMS            |                            |                            | 
0058 711-93578                        LUMP|    2000.00000       2000.00|    1186.00000       1186.00|    1000.00000        1000.00 
  DIAPHRAGMS, RESET                       |                            |                            | 
0059 711-96800               162.000  EACH|       2.75000        445.50|       7.18000       1163.16|       9.00000        1458.00 
  STUD SHEAR CONNECTOR                    |                            |                            | 
0060 715-05168               200.000  LFT |      17.50000       3500.00|      16.69000       3338.00|      28.00000        5600.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0061 715-05597                17.000  LFT |      42.00000        714.00|      30.00000        510.00|      75.00000        1275.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0062 715-46000                 4.000  EACH|     225.00000        900.00|     207.64000        830.56|     480.00000        1920.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0063 715-46020                 1.000  EACH|     375.00000        375.00|     290.00000        290.00|     783.48000         783.48 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0064 720-45025                 2.000  EACH|    1250.00000       2500.00|     950.00000       1900.00|    1800.00000        3600.00 
  INLET, D6                               |                            |                            | 
0065 722-51401               200.000  SFT |      20.00000       4000.00|      10.00000       2000.00|      30.00000        6000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0066 722-51842               733.000  SYS |      45.00000      32985.00|      41.59000      30485.47|      48.00000       35184.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0067 722-51846                14.000  CYS |     330.00000       4620.00|     330.00000       4620.00|     330.00000        4620.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0068 722-51852              1904.000  SFT |       8.00000      15232.00|       7.87000      14984.48|       5.00000        9520.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0069 722-60824               679.000  SYS |       6.00000       4074.00|       4.46000       3028.34|       4.40000        2987.60 
  SURFACE MILLING                         |                            |                            | 
0070 724-03276                28.750  LFT |      75.00000       2156.25|     100.00000       2875.00|      90.00000        2587.50 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0071 724-51925                28.750  LFT |     110.00000       3162.50|     115.00000       3306.25|     115.00000        3306.25 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0072 726-93267                 6.000  EACH|     550.00000       3300.00|     612.00000       3672.00|     760.00000        4560.00 
  BEARING ASSEMBLY, A                     |                            |                            | 
0073 729-51875                60.000  SFT |      35.00000       2100.00|      20.00000       1200.00|      17.25000        1035.00 
  CONCRETE, A, PATCHING                   |                            |                            | 
0074 801-04308                 7.000  EACH|     180.00000       1260.00|     170.00000       1190.00|     150.00000        1050.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-2040801     
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 801-06625                54.000  EACH|      85.00000       4590.00|      90.00000       4860.00|      80.00000        4320.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0076 801-06640                16.000  EACH|      95.00000       1520.00|      73.00000       1168.00|      65.00000        1040.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0077 801-06645                 2.000  EACH|      35.00000         70.00|      28.00000         56.00|      25.00000          50.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0078 801-06710                30.000  DAY |      12.00000        360.00|      11.00000        330.00|      10.00000         300.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0079 801-07118                64.000  LFT |       8.50000        544.00|       9.00000        576.00|       7.50000         480.00 
  BARRICADE, III-A                        |                            |                            | 
     SECTION TOTALS                       |             $    412,258.80|             $    440,824.28|                $    442,200.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    412,258.80|             $    440,824.28|                $    442,200.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 36-0872360              |                 
                                          |AMERICAN CONTRACTING & SERVI|CARLSON, ALBIN & COMPANY    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE DECK OVERLAY                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|    2500.00000       2500.00|    7500.00000       7500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1250.00000       7500.00|    2000.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   23000.00000      23000.00|   36000.00000      36000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    2000.00000       2000.00|    1200.00000       1200.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-02189                 2.000  EACH|     100.00000        200.00|     100.00000        200.00| 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            | 
  AND RESET                               |                            |                            | 
0008 202-02240               124.000  SYS |      18.00000       2232.00|      45.00000       5580.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241              1800.000  LFT |       1.30000       2340.00|       1.25000       2250.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02271                 3.000  EACH|     300.00000        900.00|     250.00000        750.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02277              2117.000  LFT |       9.00000      19053.00|       3.00000       6351.00| 
  GUTTER, LIP, REMOVE                     |                            |                            | 
0012 202-51133               502.000  LFT |       2.00000       1004.00|       3.00000       1506.00| 
  RAILING, REMOVE                         |                            |                            | 
0013 202-51328                        LUMP|   45000.00000      45000.00|   55000.00000      55000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0014 202-51368               101.000  SYS |      50.00000       5050.00|      24.00000       2424.00| 
  SLOPEWALL, REMOVE                       |                            |                            | 
0015 202-91385                14.000  EACH|     200.00000       2800.00|      44.00000        616.00| 
  INLET, REMOVE                           |                            |                            | 
0016 203-02000               470.000  CYS |      21.00000       9870.00|      19.00000       8930.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0017 211-06467                 8.000  CYS |      85.00000        680.00|      15.00000        120.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0018 211-07454                92.000  CYS |      25.00000       2300.00|      16.00000       1472.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0019 213-08058                33.000  CYS |     135.00000       4455.00|     215.00000       7095.00| 
  FLOWABLE BACKFILL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 36-0872360              |                 
                                          |AMERICAN CONTRACTING & SERVI|CARLSON, ALBIN & COMPANY    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 302-07455                22.000  CYS |      85.00000       1870.00|      30.00000        660.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0021 303-01180                48.000  TON |      40.00000       1920.00|      30.00000       1440.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0022 306-08043               200.000  SYS |       5.00000       1000.00|      14.00000       2800.00| 
  MILLING, TRANSITION                     |                            |                            | 
0023 402-07440               373.000  TON |      42.00000      15666.00|      44.00000      16412.00| 
  HMA BASE. TYPE A                        |                            |                            | 
0024 402-07451                59.000  TON |      86.00000       5074.00|      92.00000       5428.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0025 406-05521               533.000  SYS |       0.20000        106.60|       0.16000         85.28| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01522                 4.000  EACH|    1470.00000       5880.00|    1600.00000       6400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0027 601-01700                 2.000  EACH|    1900.00000       3800.00|    1950.00000       3900.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0028 601-06037                 4.000  EACH|     695.00000       2780.00|     660.00000       2640.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0029 601-99105              2100.000  LFT |      11.95000      25095.00|      13.00000      27300.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0030 602-06729                14.000  EACH|       7.00000         98.00|       8.00000        112.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0031 609-06257               132.000  SYS |      75.00000       9900.00|      62.00000       8184.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0032 610-07486                24.000  TON |     115.00000       2760.00|     125.00000       3000.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0033 611-95023                 1.000  EACH|     150.00000        150.00|     250.00000        250.00| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0034 615-06525                 1.000  EACH|     400.00000        400.00|     400.00000        400.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0035 616-02320               300.000  SYS |       6.00000       1800.00|       2.70000        810.00| 
  GEOTEXTILES                             |                            |                            | 
0036 616-06405               176.000  TON |      30.00000       5280.00|      24.00000       4224.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 616-06455               129.000  SYS |      70.00000       9030.00|      66.00000       8514.00| 
  SLOPEWALL                               |                            |                            | 
0038 616-93772                 4.000  EACH|     265.00000       1060.00|     150.00000        600.00| 
  INSPECTION HOLE                         |                            |                            | 
0039 619-05926                        LUMP|    2000.00000       2000.00|    2150.00000       2150.00| 
  ENVIRONMENTAL CONTROL                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 36-0872360              |                 
                                          |AMERICAN CONTRACTING & SERVI|CARLSON, ALBIN & COMPANY    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 619-51859                        LUMP|   10000.00000      10000.00|   14000.00000      14000.00| 
  PAINT STEEL BRIDGE                      |                            |                            | 
0041 619-61000                        LUMP|   42750.00000      42750.00|   41000.00000      41000.00| 
  CLEAN STEEL BRIDGE                      |                            |                            | 
0042 621-01004                 2.000  EACH|     300.00000        600.00|     500.00000       1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-01597              1944.000  SYS |       1.15000       2235.60|       2.25000       4374.00| 
  EROSION CONTROL, MAT                    |                            |                            | 
0044 621-06559              1944.000  SYS |       0.30000        583.20|       1.00000       1944.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0045 702-51005                 1.000  CYS |    2000.00000       2000.00|     850.00000        850.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0046 702-51100               136.000  LBS |       6.00000        816.00|      12.50000       1700.00| 
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            | 
0047 702-51110               384.000  LBS |       6.00000       2304.00|       4.00000       1536.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0048 702-51863               744.000  EACH|       8.00000       5952.00|       9.00000       6696.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0049 703-51030               500.000  LBS |       0.90000        450.00|       0.89000        445.00| 
  REINFORCING STEEL                       |                            |                            | 
0050 703-51032             18082.000  LBS |       1.00000      18082.00|       0.89000      16092.98| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0051 704-51002                14.000  CYS |    1150.00000      16100.00|    1150.00000      16100.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0052 706-05732                 4.000  EACH|    1250.00000       5000.00|     380.00000       1520.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0053 706-51025               498.000  LFT |      40.00000      19920.00|      20.00000       9960.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0054 709-51821                        LUMP|    2000.00000       2000.00|    2700.00000       2700.00| 
  SURFACE SEAL                            |                            |                            | 
0055 710-51864                50.000  EACH|      15.00000        750.00|      28.00000       1400.00| 
  FIELD DRILLED HOLE                      |                            |                            | 
0056 710-51870                40.000  SFT |      70.00000       2800.00|      62.00000       2480.00| 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0057 711-51877                        LUMP|    4000.00000       4000.00|    4500.00000       4500.00| 
  JACKING AND SUPPORTING BEAMS            |                            |                            | 
0058 711-93578                        LUMP|    2500.00000       2500.00|     750.00000        750.00| 
  DIAPHRAGMS, RESET                       |                            |                            | 
0059 711-96800               162.000  EACH|       6.35000       1028.70|       6.35000       1028.70| 
  STUD SHEAR CONNECTOR                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   472,249.54                                                  ROUTE : I-69 
     CALL ORDER   : 570                     CONTRACT ID : B -27707-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 36-0872360              |                 
                                          |AMERICAN CONTRACTING & SERVI|CARLSON, ALBIN & COMPANY    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 715-05168               200.000  LFT |      23.00000       4600.00|      39.00000       7800.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0061 715-05597                17.000  LFT |      50.00000        850.00|      70.00000       1190.00| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0062 715-46000                 4.000  EACH|     290.00000       1160.00|     200.00000        800.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0063 715-46020                 1.000  EACH|     410.00000        410.00|     380.00000        380.00| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0064 720-45025                 2.000  EACH|    2500.00000       5000.00|    1750.00000       3500.00| 
  INLET, D6                               |                            |                            | 
0065 722-51401               200.000  SFT |      27.00000       5400.00|      60.00000      12000.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0066 722-51842               733.000  SYS |      60.00000      43980.00|      63.00000      46179.00| 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0067 722-51846                14.000  CYS |     330.00000       4620.00|     330.00000       4620.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0068 722-51852              1904.000  SFT |       5.00000       9520.00|      35.00000      66640.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0069 722-60824               679.000  SYS |       5.00000       3395.00|      13.00000       8827.00| 
  SURFACE MILLING                         |                            |                            | 
0070 724-03276                28.750  LFT |      85.00000       2443.75|     118.00000       3392.50| 
  EXPANSION JOINT SEALING SYSTEM          |                            |                            | 
0071 724-51925                28.750  LFT |     175.00000       5031.25|      79.00000       2271.25| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0072 726-93267                 6.000  EACH|     600.00000       3600.00|     390.00000       2340.00| 
  BEARING ASSEMBLY, A                     |                            |                            | 
0073 729-51875                60.000  SFT |      30.00000       1800.00|      40.00000       2400.00| 
  CONCRETE, A, PATCHING                   |                            |                            | 
0074 801-04308                 7.000  EACH|     150.00000       1050.00|     230.00000       1610.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0075 801-06625                54.000  EACH|      80.00000       4320.00|      80.00000       4320.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0076 801-06640                16.000  EACH|      65.00000       1040.00|      88.00000       1408.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0077 801-06645                 2.000  EACH|      25.00000         50.00|      42.00000         84.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0078 801-06710                30.000  DAY |      10.00000        300.00|      18.00000        540.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0079 801-07118                64.000  LFT |       7.50000        480.00|      10.00000        640.00| 
  BARRICADE, III-A                        |                            |                            | 
     SECTION TOTALS                       |             $    465,477.10|             $    545,323.71| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    465,477.10|             $    545,323.71| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,923.50                                                  ROUTE : I-65 
     CALL ORDER   : 580                     CONTRACT ID : B -27727-A                   COUNTIES : LAKE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 06580AE 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    297,521.00     100.0000% 
   2   36-3526376     ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                             $    299,866.00     100.7881% 
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    317,886.00     106.8448% 
   4   35-1645115     THREE STAR PAINTING                                                    $    374,172.50     125.7633% 
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    378,456.00     127.2031% 
   6   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    391,200.00     131.4865% 
   7   35-2019240     CENTRAL PAINTING, INC.                                                 $    447,000.00     150.2414% 
   8   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    562,001.00     188.8945% 
   9   35-1131315     FIVE STAR PAINTING, INC.                                               $    696,976.00     234.2611% 
   10  41-1224817     ABHE & SVOBODA, INC.                                                   $  1,881,000.00     632.2242% 
==================================================================================================================================== 
                                          |(1) 36-3350477              |(2) 36-3526376              |(3) 35-1841931     
                                          |EAGLE PAINTING & MAINTENANCE|ERA VALDIVIA CONTRACTORS INC|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 8.000  MOS |     300.00000       2400.00|    1200.00000       9600.00|     600.00000        4800.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0003 110-01001                        LUMP|   25000.00000      25000.00|    8000.00000       8000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 619-05926                        LUMP|   15000.00000      15000.00|    4000.00000       4000.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0005 619-05926                        LUMP|   15000.00000      15000.00|    4000.00000       4000.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0006 619-51859                        LUMP|   50000.00000      50000.00|   30000.00000      30000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0007 619-51859                        LUMP|   50000.00000      50000.00|   30000.00000      30000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0008 619-61000                        LUMP|   60000.00000      60000.00|  100000.00000     100000.00|  110000.00000      110000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-61000                        LUMP|   60000.00000      60000.00|  100000.00000     100000.00|  110000.00000      110000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 709-51821                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0011 709-51821                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,923.50                                                  ROUTE : I-65 
     CALL ORDER   : 580                     CONTRACT ID : B -27727-A                   COUNTIES : LAKE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-3350477              |(2) 36-3526376              |(3) 35-1841931     
                                          |EAGLE PAINTING & MAINTENANCE|ERA VALDIVIA CONTRACTORS INC|VENUS PAINTING COMPANY       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 801-06775                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 801-06640                 8.000  EACH|      15.00000        120.00|      30.00000        240.00|      50.00000         400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 205-06937              2500.000  LFT |       2.00000       5000.00|       1.50000       3750.00|       0.50000        1250.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 621-01004                 1.000  EACH|    1000.00000       1000.00|     875.00000        875.00|     875.00000         875.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-06559              4000.000  SYS |       0.75000       3000.00|       0.85000       3400.00|       0.74000        2960.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    297,521.00|             $    299,866.00|                $    317,886.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    297,521.00|             $    299,866.00|                $    317,886.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,923.50                                                  ROUTE : I-65 
     CALL ORDER   : 580                     CONTRACT ID : B -27727-A                   COUNTIES : LAKE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1645115              |(5) 35-1778430              |(6) 35-1602596     
                                          |THREE STAR PAINTING         |SPANOS, N.I. PAINTING, INC. |ICARUS INDUSTRIAL PAINTING   
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 8.000  MOS |     750.00000       6000.00|     250.00000       2000.00|     600.00000        4800.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0003 110-01001                        LUMP|   18128.50000      18128.50|   19000.00000      19000.00|   19350.00000       19350.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 619-05926                        LUMP|     722.00000        722.00|   10000.00000      10000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0005 619-05926                        LUMP|     722.00000        722.00|   10000.00000      10000.00|     500.00000         500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0006 619-51859                        LUMP|   24389.00000      24389.00|   80500.00000      80500.00|   29726.25000       29726.25 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0007 619-51859                        LUMP|   24389.00000      24389.00|   80500.00000      80500.00|   29726.25000       29726.25 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0008 619-61000                        LUMP|  146387.00000     146387.00|   83500.00000      83500.00|  150000.00000      150000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-61000                        LUMP|  146387.00000     146387.00|   83500.00000      83500.00|  150000.00000      150000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 709-51821                        LUMP|     722.00000        722.00|    2150.00000       2150.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0011 709-51821                        LUMP|     722.00000        722.00|    2150.00000       2150.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0012 801-06775                        LUMP|     500.00000        500.00|    2355.00000       2355.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 801-06640                 8.000  EACH|      96.00000        768.00|      50.00000        400.00|      50.00000         400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 205-06937              2500.000  LFT |       0.20000        500.00|       0.40000       1000.00|       0.50000        1250.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 621-01004                 1.000  EACH|     875.00000        875.00|     400.00000        400.00|     486.50000         486.50 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-06559              4000.000  SYS |       0.74000       2960.00|       0.25000       1000.00|       0.74000        2960.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    374,172.50|             $    378,456.00|                $    391,200.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    374,172.50|             $    378,456.00|                $    391,200.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 580 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,923.50                                                  ROUTE : I-65 
     CALL ORDER   : 580                     CONTRACT ID : B -27727-A                   COUNTIES : LAKE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2019240              |(8) 36-2726271              |(9) 35-1131315     
                                          |CENTRAL PAINTING, INC.      |DAGLAS, A.G. PAINTING CO    |FIVE STAR PAINTING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 8.000  MOS |     550.00000       4400.00|    1000.00000       8000.00|    2100.00000       16800.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0003 110-01001                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0006 619-51859                        LUMP|   50000.00000      50000.00|  103700.00000     103700.00|   91048.00000       91048.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0007 619-51859                        LUMP|   50000.00000      50000.00|  103700.00000     103700.00|   91048.00000       91048.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0008 619-61000                        LUMP|  153373.00000     153373.00|  144000.00000     144000.00|  219597.00000      219597.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-61000                        LUMP|  153373.00000     153373.00|  144000.00000     144000.00|  219597.00000      219597.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 709-51821                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    1700.00000        1700.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0011 709-51821                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    1700.00000        1700.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0012 801-06775                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 801-06640                 8.000  EACH|      96.00000        768.00|     200.00000       1600.00|     200.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 205-06937              2500.000  LFT |       0.50000       1250.00|       1.00000       2500.00|       1.62000        4050.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 621-01004                 1.000  EACH|     875.00000        875.00|    1500.00000       1500.00|     875.00000         875.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-06559              4000.000  SYS |       0.74000       2960.00|       2.00000       8000.00|       0.74000        2960.00 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $    447,000.00|             $    562,001.00|                $    696,976.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    447,000.00|             $    562,001.00|                $    696,976.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/04 
                                                                                                                   PAGE : 580 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   514,923.50                                                  ROUTE : I-65 
     CALL ORDER   : 580                     CONTRACT ID : B -27727-A                   COUNTIES : LAKE 
     LETTING DATE : 11/16/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(10) 41-1224817             |                            |                 
                                          |ABHE & SVOBODA, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE PAINTING                                                      
                                          |                            |                            | 
0001 105-07038                 8.000  MOS |    1515.00000      12120.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0002 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0003 110-01001                        LUMP|   40124.00000      40124.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 619-05926                        LUMP|   20095.00000      20095.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0005 619-05926                        LUMP|   20095.00000      20095.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0006 619-51859                        LUMP|  322750.00000     322750.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0007 619-51859                        LUMP|  322750.00000     322750.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0008 619-61000                        LUMP|  523465.00000     523465.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0009 619-61000                        LUMP|  523465.00000     523465.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0010 709-51821                        LUMP|   13235.00000      13235.00|                            | 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0011 709-51821                        LUMP|   13235.00000      13235.00|                            | 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0012 801-06775                        LUMP|   59545.00000      59545.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 801-06640                 8.000  EACH|      95.00000        760.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 205-06937              2500.000  LFT |       1.92000       4800.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 621-01004                 1.000  EACH|    1040.00000       1040.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0016 621-06559              4000.000  SYS |       0.88000       3520.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $  1,881,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,881,000.00|                            | 
==================================================================================================================================== 


