| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/08/05
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
0013 205-03662 LUMP |  41195. 00000 41195.00]  30000. 00000 30000. 00
| RRI GATI ON, LANDSCAPE | |

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC $ 5,483,412.71 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON COVPANY | NC $ 5,510, 144. 10 100. 4875%
[( 1 ) 351139301 [( 2 ) 35 1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e e e et et e e e e e e e e e et e e e e e o e e emeeoeeooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-06845 LUMP | 100000. 00000 100000. 00|  130000. 00000 130000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 3000. 00000 18000. 00| 2000. 00000 12000. 00|
FIELD CFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | [ [
0005 110-01001 LUWP |  274000. 00000 274000. 00|  275500. 00000 275500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP |  109000. 00000 109000. 00]  110000. 00000 110000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 1249.000 SYS | 15. 00000 18735. 00| 20. 00000 24980. 00|
PAVEMENT REMOVAL | | |
0008 202-02255 10. 000 EACH | 775. 00000 7750. 00| 775. 00000 7750. 00|
TREE, 18 IN., REMOVE | | |
0009 202-85996 28.000 EACH | 289. 00000 8092. 00| 400. 00000 11200. 00|
LI GHT STANDARD AND MAST ARM REMOVE | | |
0010 202-96151 LUVP | 1240. 00000 1240. 00| 1000. 00000 1000. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0011 203-02000 7954.000 CYS | 20. 00000 159080. 00| 22.00000 174988. 00|
EXCAVATI ON, COWMON | | |
0012 205-02236 35.000 EACH | 25. 00000 875. 00| 50. 00000 1750. 00|
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/08/05
PACE : 210 -2

ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 207-08268 12229.000 SYS | 15. 00000 183435. 00| 14. 76000 180500. 04
SUBGRADE TREATMENT, TYPE |V | | |
0015 210-04181 10.000 EACH | 600. 00000 6000. 00| 300. 00000 3000. 00|
Bl CYCLE RACK | | |
0016 210-04181 30.000 EACH | 600. 00000 18000. 00| 200. 00000 6000. 00|
Bl CYCLE RACK , RESET | | |
0017 210- 06899 1.000 EACH | 3600. 00000 3600. 00| 4000. 00000 4000. 00
RADI O | C SYSTEM SPREAD SPECTRUM | | |
0018 210- 06990 10. 000 EACH | 4000. 00000 40000. 00| 4000. 00000 40000. 00|
LI MESTONE , BOLLARDS | |
0019 210- 06990 10.000 EACH | 6000. 00000 60000. 00| 6000. 00000 60000. 00|
LI MESTONE , MEDI AN PLANTER [ | [
0020 210-08138 11.000 EACH | 443. 00000 4873. 00| 310. 00000 3410. 00|
RECEPTACLE , 110 V OQUTLET | |
0021 210-08138 12.000 EACH | 615. 17000 7382. 04 600. 00000 7200. 00|
RECEPTACLE , BUTTLER ASH | | |
0022 211-07454 2379.000 CYS | 27.00000 64233. 00| 30. 00000 71370. 00|
STRUCTURE BACKFI LL | | |
0023 302-06464 668.000 CYS | 45. 00000 30060. 00| 40. 00000 26720. 00|
SUBBASE FOR PCCP | | |
0024 303-01180 5664.000 TON | 10. 00000 56640. 00| 25. 00000 141600. 00|
COMPACTED AGGREGATE, NO 53 [ | |
0025 303-02172 75.000 TON | 33. 00000 2475. 00| 35. 00000 2625. 00|
TEMPORARY AGGREGATE , CONSTRUCTI ON | | |
ENTRANCE DRI VE [ | |
0026 305-07456 1824.000 SYS | 95. 00000 173280. 00 4.50000 8208. 00|
PCC BASE, 8 IN. , BASE | [ |
0027 306-08032 1109.000 SYS | 6. 15000 6820. 35| 5. 00000 5545. 00|
M LLING TRANSI TI ON [ | [
0028 306-08041 229.000 SYS | 6. 15000 1408. 35| 12. 00000 2748. 00|
M LLI NG, CONCRETE PAVEMENT | | |
0029 401-07327 641.000 TON | 60. 00000 38460. 00| 65. 00000 41665. 00|
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0030 401-07390 904.000 TON | 60. 00000 54240. 00| 50. 00000 45200. 00|
QC/ QA HVA, 2, 64, |NTERMVEDI ATE, 19.0 mm | | |
0031 401-07423 2586.000 TON | 60. 00000 155160. 00| 50. 00000 129300. 00|
QA HVA, 2, 64, BASE, 19.0 nm | | |
0032 401-08333 1324.000 TON | 60. 00000 79440. 00| 53. 00000 70172. 00|
I I
I I

QC/ QA HWVA, 5, 76, |NTERMEDI ATE, OGL19.0
mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 210 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |INC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 402-07432 323.000 TON | 60. 00000 19380. 00| 90. 00000 29070. 00|
HVA SURFACE, TYPE A , UNDER PAVERS | | |
0034 402-07438 38.000 TON | 60. 00000 2280. 00| 51. 00000 1938. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0035 402-07441 69.000 TON | 60. 00000 4140. 00| 54. 00000 3726. 00|
HVA BASE, TYPE B | | |
0036 406- 05520 8.000 TON | 150. 00000 1200. 00| 265. 00000 2120. 00|
ASPHALT FOR TACK COAT | | |
0037 502- 06329 167.000 SYS | 150. 00000 25050. 00| 80. 00000 13360. 00|
PCCP, 12 IN. , EDGE BAND | | [
0038 601-04793 1670.000 LFT | 100. 00000 167000. 00| 150. 00000 250500. 00|
GUARDRAI L , ALUM NUM , ORNAMENTAL, | | |
MEDI AN I I I
0039 604-01527 2183.000 SYS | 75. 00000 163725. 00| 70. 00000 152810. 00|
PAVERS, BRI CK , ROADWAY | | [
0040 604-01527 5074.000 SYS | 50. 00000 253700. 00| 60. 00000 304440. 00|
PAVERS, BRI CK , WALKWAY | | |
0041 604-07894 243.000 SYS | 100. 00000 24300. 00| 150. 00000 36450. 00|
CURB RAVP, CONCRETE, A | | |
0042 604-07896 50.000 SYS | 240. 00000 12000. 00| 200. 00000 10000. 00|
CURB RAMP, CONCRETE, | | |
0043 604-07900 64.000 SYS | 120. 00000 7680. 00| 135. 00000 8640. 00|
CURB RAMP, CONCRETE, F | | |
0044 604-07902 33.000 SYS | 100. 00000 3300. 00| 275. 00000 9075. 00|
CURB RAMP, CONCRETE, H | [ |
0045 604-07904 47.000 SYS | 240. 00000 11280. 00| 125. 00000 5875. 00|
CURB RAMP, CONCRETE, L , MODIFIED | | [
0046 604-91531 3603.000 SYS | 37. 00000 133311. 00| 36. 00000 129708. 00|
SI DEWALK, CONCRETE, 4 IN. | | |
0047 604-91531 6123.000 SYS | 20. 00000 122460. 00| 40. 00000 244920. 00|
SI DEWALK, CONCRETE, 4 IN. , UNDER | | |
SI DEWALK PAVERS | | [
0048 605-03647 1355.000 LFT | 560. 00000 758800. 00| 475. 00000 643625. 00|
CURB, GRANITE , MEDI AN BARRI ER | [ |
0049 605- 04510 438.000 LFT | 30. 00000 13140. 00| 26. 00000 11388. 00|
LI P GUTTER | | |
0050 605-06090 639.000 LFT | 36. 00000 23004. 00| 14. 00000 8946. 00|
CURB, | NTEGRAL, CONCRETE | | |
0051 605-06120 318.000 LFT | 23. 00000 7314. 00| 12. 00000 3816. 00|
I

CURB, CONCRETE



PLANT, CONI FERQUS EVERGREEN, PROSTRATE,

BROAD SPREADI NG, SEM SPREADI NG OVER 18 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 210 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35-1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 605-06155 4235.000 LFT | 12. 00000 50820. 00| 15. 00000 63525. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0053 605- 06160 933.000 LFT | 36. 00000 33588. 00| 20. 00000 18660. 00|
CURB AND GUTTER B, CONCRETE, MODIFIED | | |
0054 605-06165 914.000 LFT | 30. 00000 27420. 00| 40. 00000 36560. 00|
CURB AND GUTTER C, CONCRETE, MODI FIED | | |
0055 607-02333 54.000 LFT | 54. 00000 2916. 00| 30. 00000 1620. 00|
GQUTTER LIP, CONCRETE, REI NFORCED | | [
0056 607-06175 934.000 LFT | 38. 00000 35492. 00| 30. 00000 28020. 00|
GUTTER, CONCRETE | | |
0057 610-07486 124.000 TN | 69. 00000 8556. 00| 75. 00000 9300. 00|
HVA FOR APPROACHES, TYPE A | | |
0058 611-03671 6.000 EACH | 1500. 00000 9000. 00| 2000. 00000 12000. 00|
TRASH RECEPTACLE | | |
0059 611-05330 141.000 SYS | 45. 00000 6345. 00| 50. 00000 7050. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN I I I
0060 615- 06505 6.000 EACH | 500. 00000 3000. 00| 490. 00000 2940. 00|
MONUVENT, B | | [
0061 621-06570 842.000 CYS | 75. 00000 63150. 00| 75. 00000 63150. 00|
TOP SO L | | |
0062 621-06570 40.000 CYS | 207. 00000 8280. 00| 207. 00000 8280. 00|
TOP SOIL , PLANTER SO L M X [ | |
0063 621-06574 3750.000 SYS | 3. 42000 12825. 00| 3. 42000 12825. 00|
SODDI NG | | |
0064 621-98038 100.000 CYS | 72. 00000 7200. 00| 72.00000 7200. 00|
MULCH, HARDWOOD SHREDDED BARK | | |
0065 622-01937 25913.000 EACH | 0. 80000 20730. 40| 1. 08000 27986. 04|
PLANT , BULB [ | |
0066 622- 05605 25913.000 EACH | 0. 80000 20730. 40| 1. 08000 27986. 04|
PLANT, ANNUAL , BULB | | |
0067 622-05608 148.000 EACH | 51. 75000 7659. 00| 51. 75000 7659. 00|
PLANT, BROADLEAF EVERGREEN, CONE, BROAD | | |
UPRIGHT, 18 IN. OR UNDER [ | |
0068 622-05633 431.000 EACH | 31. 00000 13361. 00| 31. 00000 13361. 00|
PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADING, 18 IN. | | |
OR UNDER | | |
0069 622-05634 104.000 EACH | 60. 00000 6240. 00| 60. 00000 6240. 00|
I
I
I

TO 24 IN



PIPE, TYPE 2, G RCULAR 12 IN |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 210 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 I ( )
| E & B PAVING | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ oo m o e e e e e e e e e e e e m e e e e e e e e e meeeeoo o
0070 622-05638 294.000 EACH | 35. 00000 10290. 00| 35. 00000 10290. 00|
PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | [ |
0071 622-05639 169.000 EACH | 48. 00000 8112. 00| 48. 00000 8112. 00|
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
I'N | I I
0072 622-05646 14.000 EACH | 395. 00000 5530. 00| 395. 00000 5530. 00|
PLANT, DECI DUOUS TREE, MULTI -STEM OVER | [ |
96 TO 120 IN. [ | |
0073 622-05647 24.000 EACH | 489. 00000 11736. 00| 489. 00000 11736. 00
PLANT, DECI DUCUS TREE, MULTI - STEM OVER | | |
120 IN. | [ |
0074 622- 05650 6.000 EACH | 325. 00000 1950. 00| 325. 00000 1950. 00|
PLANT, DECI DUCUS TREE, SINGLE STEM | | |
OER 2 TO 2.5 IN [ [
0075 622-05654 4666. 000 EACH | 11. 15000 52025. 90| 11. 15000 52025. 90|
PLANT, PERENNIAL , ONE GALLON | | |
0076 702-03607 56.000 EACH | 620. 00000 34720. 00| 560. 00000 31360. 00|
CORED HOLE | N CONCRETE , TUNNEL WALL, | | |
LINK SILL | | |
0077 702-51015 9.000 CYS | 600. 00000 5400. 00| 300. 00000 2700. 00|
CONCRETE, B, FOOTINGS , AT MEDIAN RAIL | | |
0078 702-93722 134.000 CYS | 150. 00000 20100. 00| 1000. 00000 134000. 00|
CONCRETE, C | | [
0079 704-04850 83.000 SYS | 36. 50000 3029. 50| 40. 00000 3320. 00|
CONCRETE S| DEWALK, 4 IN., TEMPCRARY | |
0080 706-01268 36.000 LFT | 210. 00000 7560. 00| 210. 00000 7560. 00|
HANDRAI L, ALUM NUM , TUBULAR | | |
0081 712-03812 40.000 EACH | 2100. 00000 84000. 00| 2500. 00000 100000. 00|
BENCH [ | |
0082 712-04960 LUMP |  75000. 00000 75000.00]  70000. 00000 70000. 00|
RELOCATE , UTILITY, MODI Fl ED TUNNEL | | [
0083 715-05024 99.000 LFT | 650. 00000 64350. 00| 650. 00000 64350. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0084 715-05048 4218.000 LFT | 7.00000 29526. 00| 6. 25000 26362. 50|
PIPE, TYPE 4, CROULAR 6 IN. [ | |
0085 715-05053 60.000 LFT | 9. 00000 540. 00| 8. 70000 522. 00|
Pl PE, UNDERDRAI N OQUTLET, 6 IN. | [ |
0086 715-05149 164.000 LFT | 39. 00000 6396. 00| 39. 00000 6396. 00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/08/05
PACE : 210 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT 1D : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 | ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
0087 715-05151 1265. 000 LFT | 46. 65000 59012. 25| 46. 65000 59012. 25|
Pl PE, TYPE 2, C RCULAR 15 IN. [ | [
0088 715-05152 551.000 LFT | 45. 70000 25180. 70| 45. 70000 25180. 70|
PIPE, TYPE 2, 4 RCULAR 18 IN. | | |
0089 715- 05154 371.000 LFT | 400. 00000 148400. 00| 400. 00000 148400. 00|
PIPE, TYPE 2, G RCULAR 24 IN [ [ |
0090 716-07633 20.000 LFT | 355. 50000 7110. 00| 365. 50000 7310. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN | [ [
0091 716-07635 24.000 LFT | 650. 00000 15600. 00| 675. 00000 16200. 00|
PI PE | NSTALLATI ON, TRENCHLESS, 36 IN | | [
0092 718- 06532 1000. 000 LFT | 0. 90000 900. 00| 2.00000 2000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0093 718-52610 380.000 CYS | 33. 50000 12730. 00| 33. 50000 12730. 00|
AGGREGATE FOR UNDERDRAI NS [ [ |
0094 718-99153 4682.000 SYS | 0. 80000 3745. 60| 0. 80000 3745. 60|
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0095 720-01894 6.000 EACH | 1005. 00000 6030. 00| 1005. 00000 6030. 00|
CASTING FURN SH AND ADJUST TO GRADE [ [ [
0096 720-44000 10.000 EACH | 300. 00000 3000. 00| 300. 00000 3000. 00|
CASTING ADJUST TO GRADE | [ [
0097 720-45005 2.000 EACH | 2210. 00000 4420. 00| 2210. 00000 4420. 00|
I NLET, A2 | | [
0098 720-45045 19.000 EACH | 2325. 00000 44175. 00| 2325. 00000 44175. 00|
I NLET, J10 | | |
0099 720- 45055 14.000 EACH | 2325. 00000 32550. 00| 2325. 00000 32550. 00|
I NLET, MLO | | |
0100 720-45075 1.000 EACH | 2500. 00000 2500. 00| 2500. 00000 2500. 00|
I NLET, R13 [ [ |
0101 720-45410 16.000 EACH | 2400. 00000 38400. 00| 2400. 00000 38400. 00|
MANHOLE, C4 | | |
0102 720-90984 1.000 EACH | 5000. 00000 5000. 00| 3400. 00000 3400. 00|
MANHOLE, C2 [ | |
0103 720-94612 2.000 EACH | 7500. 00000 15000. 00| 4665. 00000 9330. 00|
MANHOLE, K4 [ | |
0104 720-98625 1.000 EACH | 5000. 00000 5000. 00| 3025. 00000 3025. 00|
MANHOLE, C4, DROP | | |
0105 801- 04308 8.000 EACH | 230. 00000 1840. 00| 80. 00000 640. 00|
ROAD CLOSURE S| GN ASSEMBLY [ | [
0106 801-06201 38.000 SYS | 100. 00000 3800. 00| 125. 00000 4750. 00|
I

TEMPORARY PANEL SIGNS , NO PEi]ESTRI ANS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/08/05
PAGE : 210 -7

EMERGENCY VEHI CLE LI GHT DETECTOR, TWD |

ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
[( 1 ) 35-1139301 [( 2 ) 35-1065659 | ( )
|E & B PAVING |INC | BROOKS CONSTRUCTI ON COMPANY |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0107 801-06201 38.000 SYS | 100. 00000 3800. 00| 125. 00000 4750. 00|
TEMPORARY PANEL SIGNS , SICEWALK CLCSED | | |
0108 801-06625 15.000 EACH | 105. 00000 1575. 00| 75. 00000 1125. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0109 801- 06640 10. 000 EACH | 115. 00000 1150. 00| 90. 00000 900. 00|
CONSTRUCTI ON SIGN, A | | |
0110 801- 06645 10. 000 EACH | 30. 00000 300. 00| 75. 00000 750. 00|
CONSTRUCTI ON SIGN, B | |
0111 801-06775 LUWP | 94200. 00000 94200. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0112 801-07119 214.000 LFT | 10. 80000 2311. 20| 8. 53000 1825. 42|
BARRICADE, I11-B | | |
0113 802-05701 39.000 LFT | 13. 90000 542. 10| 22. 00000 858. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE | | |
0114 802-76025 84.000 SFT | 17. 30000 1453. 20| 26. 00000 2184. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0115 802-76035 33.000 SFT | 18. 50000 610. 50| 27. 00000 891. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0116 805-01816 4,000 EACH | 1810. 00000 7240. 00| 1785. 00000 7140. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | | |
X 8FT. | | |
0117 805-01842 8.000 EACH | 940. 00000 7520. 00| 778. 00000 6224. 00|
HANDHOLE, S| GNAL | |
0118 805-01844 1255.000 LFT | 14. 20000 17821. 00| 14. 60000 18323. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0119 805-02069 1.000 EACH | 3000. 00000 3000. 00| 2665. 00000 2665. 00|
S| GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
0120 805-02073 3.000 EACH | 4100. 00000 12300. 00| 3470. 00000 10410. 00|
S| GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
0121 805-02152 8.000 EACH | 1080. 00000 8640. 00| 933. 00000 7464. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBALS, 18 IN. | | |
0122 805- 02659 LUWP | 1120. 00000 1120. 00| 1005. 00000 1005. 00|
TRAFFI C COUNTER HARDWARE | | |
0123 805-03979 2.000 EACH | 930. 00000 1860. 00| 785. 00000 1570. 00|
|
I

CHANNEL, TWD DI RECTIONS , 2 CHANNEL |



WRE, AWG MW THHW THW, AWM |
GASOLINE AND O L RESI STANT, NO 10 [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 210 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 I ( )
|E & BPAVING INC | BROOKS CONSTRUCTI ON' COMPANY |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0124 805-03980 2.000 EACH | 269. 00000 538. 00| 251. 00000 502. 00|
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI | | |
0125 805-03985 250.000 LFT | 1. 82000 455. 00| 1. 48000 370. 00|
DETECTCR CABLE 3C 20GA. | | [
0126 805-04973 275.000 LFT | 12. 00000 3300. 00| 20. 00000 5500. 00|
CONDU T , PVC, 1.5 IN, SCHEDULE 40Q | [ [
SPARE | | |
0127 805-78100 1.000 EACH|  10300.00000 10300. 00| 9484. 00000 9484. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | [
PHASE [ [ |
0128 805- 78205 8.000 EACH | 920. 00000 7360. 00 947. 00000 7576. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | |
AVBER, GREEN | | |
0129 805- 78445 1.000 EACH | 376. 00000 376. 00| 539. 00000 539. 00|
SI GNAL SERVI CE | | |
0130 805- 78467 50.000 LFT | 3.32000 166. 00| 1. 28000 64. 00|
SI GNAL CABLE, 3C 8GA | | |
0131 805- 78480 1150.000 LFT | 1. 64000 1886. 00| 0. 90000 1035. 00|
SI GNAL CABLE, 3C 14GA. | | |
0132 805- 78485 690.000 LFT | 2. 24000 1545. 60| 0. 95000 655. 50|
SI GNAL CABLE, 5C 14GA. | [ [
0133 805- 78490 505.000 LFT | 2. 26000 1141. 30| 1. 01000 510. 05|
SI GNAL CABLE, 7C 14GA | | [
0134 805- 78510 2628.000 LFT | 1. 42000 3731. 76 0. 79000 2076. 12|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0135 805-78746 163.000 LFT | 16. 80000 2738. 40| 16. 35000 2665. 05|
PREFORMED LOOP DETECTORS | | |
0136 805- 78925 1.000 EACH | 1100. 00000 1100. 00| 969. 00000 969. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0137 805- 86900 45.000 EACH | 173. 00000 7785. 00| 269. 09000 12109. 05|
JUNCTI ON BOX , ALUM NUM | | |
0138 805- 94069 3228.000 LFT | 10. 60000 34216. 80| 20. 49000 66141. 72|
CONDUI T, STEEL, GALVANIZED, 1 IN. [ | |
0139 805-95888 2460.000 LFT | 1. 28000 3148. 80| 0. 97000 2386. 20|
WRE, NO 8 COPPER 1C | | [
0140 805-96197 15724.000 LFT | 1. 17000 18397. 08| 0. 48000 7547. 52|
I I
I I
I I

COPPER STRANDED, 1/C [



LINE, THERMOPLASTIC, SCLID, YELLON 8

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 210 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |INC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0141 805-99338 3224.000 LFT | 1. 37000 4416. 88 1. 03000 3320. 72|
WRE, AWG NO 6 COPPER GROUND, 1/C | | |
0142 807-02817 44.000 EACH | 700. 00000 30800. 00| 646. 00000 28424. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 24 | | |
IN. X 24 IN X 72 IN | [ [
0143 807-04443 3753.000 LFT | 10. 50000 39406. 50| 7. 05000 26458. 65|
CONDUI T, PVC, 3/4 IN, SCHEDULE 40, FO | | |
0144 807-04866 44.000 EACH | 3500. 00000 154000. 00| 3803. 00000 167332. 00|
LUM NAI RE AND POLE, TYPE A | | |
0145 807-04962 12.000 EACH | 1170. 00000 14040. 00| 1296. 00000 15552. 00|
LIGHT , GROUND, SPOT, TYPE B | [ |
0146 807-04962 3.000 EACH | 600. 00000 1800. 00| 718. 00000 2154. 00|
LIGHT , GROUND, SPOT, TYPE C | | |
0147 807-04962 10. 000 EACH | 860. 00000 8600. 00| 1004. 00000 10040. 00|
LIGHT , GROUND, TYPE D | | |
0148 807-06603 9.000 EACH | 630. 00000 5670. 00| 524. 00000 4716. 00|
HANDHOLE, Sl DEWALK | | |
0149 808-06703 1143.000 LFT | 0. 55000 628. 65| 0. 36000 411. 48
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0150 808-06705 68.000 LFT | 1. 40000 95. 20| 0. 72000 48. 96
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0151 808-75245 1927.000 LFT | 0. 55000 1059. 85| 0. 35000 674. 45
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N, | | |
0152 808- 75297 122.000 LFT | 5. 00000 610. 00| 2. 15000 262. 30|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN. | | |
0153 808- 75300 241.000 LFT | 1. 00000 241. 00| 0. 54000 130. 14|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
CROSSWALK LINE, 6 IN. | | [
0154 808- 75320 13.000 EACH | 55. 00000 715. 00| 40. 00000 520. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0155 808- 75325 12.000 EACH | 65. 00000 780. 00| 75. 00000 900. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0156 808-92027 721.000 LFT | 1. 40000 1009. 40| 0. 70000 504. 70|
I
I

I'N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/08/05
PAGE : 210 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 809, 026. 99 ROUTE
CALL ORDER : 210 CONTRACT ID : R -28052-B COUNTI ES : DELAWARE
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |INC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0157 206-03919 LUMP |  204000. 00000 204000. 00|  200000. 00000 200000. 00
TEMPORARY EXCAVATI ON SUPPORT [ |
0158 210-06990 8.000 EACH 2500. 00000 20000. 00| 2500. 00000 20000. 00
LI MESTONE PI ER

PCCP, 8 I N. CONCRETE EDGE BAND | |
SECTI ON TOTALS $ 5, 483, 412. 71| $ 5,510, 144. 10| $
------------------------------------------ o
CONTRACT TOTALS | $ 5, 483, 412. 71| $ 5,510, 144. 10| $

I [ I
0159 502-06999 317.000 SYS | 200. 00000 63400. 00| 45. 00000 14265. 00

I

|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 310 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 84, 900. 00 ROUTE : VAR OUS
CALL ORDER : 310 CONTRACT 1D : M -28140-B COUNTI ES : VAR OUS
LETTI NG DATE : 04/06/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 52 CALENDAR DAYS
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY | NC. $ 82, 750.00 100. 0000%
2 35-2034028 C & H MOWNG, |NC. $ 84,250.00 101.8127%
3 35-1958578 FEENEY, V., INC. $ 88, 000. 00 106. 3444%
4  35-2154772 COVPTON S MDA NG SERVI CE | NC. $ 89, 000.00 107.5529%
5 35-1636776 LI NKEL COVPANY $ 91, 500.00 110.5740%
[( 1 ) 351991044 [( 2 ) 35-2034028 |[( 3 ) 35-1958578
| JOHNSON COVPANY | NC. |C & HMOWNG, | NC | FEENEY, V., INC.
LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT
------------------------------------------ oo e e e e e e e mmeme e e e e mm e m e me e e e e mmee e meea
SECTI ON 0001  ROADSI DE MOW NG
| |
0001 623-04884 1.000 CYCL |  38000.00000 38000. 00|  32500. 00000 32500. 00|  44000. 00000 44000. 00
MOW NG, CYCLE NO 1 | | |
0002 623-04885 1.000 CYCL |  30000.00000 30000. 00]  38500. 00000 38500. 00|  22000. 00000 22000. 00
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL |  14750.00000 14750.00]  13250. 00000 13250.00]  22000. 00000 22000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 82, 750. 00| $ 84, 250. 00| $ 88, 000. 00
------------------------------------------ oo e e e e e e e emceem e e e e c e mmemecme e d e e e e m e
CONTRACT TOTALS | $ 82, 750. 00| $ 84, 250. 00| $ 88, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 84, 900. 00

CALL CRDER : 310 CONTRACT 1D :
LETTI NG DATE : 04/06/05 10:00 AM DI STRI CT :
SET- ASI DE :

M -28140-B
SEYMOUR DI STRI CT

DATE : 04/08/05
PAGE : 310 -2

RQUTE : VAR QUS

COUNTI ES : VAR QUS

(4 ) 35 2154772 I (
| COVPTON S MOW NG SERVI CE | NC | LI NKEL COVPANY

LINE NO/ ITEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

5 ) 35-1636776 I ( )

ANMOUNT| UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001  RQADSI DE MOW NG
| I I
0001 623-04884 1.000 CYCL |  25000. 00000 25000. 00]  40000. 00000 40000. 00|
MON NG CYCLE NO 1 | | [
0002 623-04885 1.000 CYCL |  40000. 00000 40000. 00|  45000. 00000 45000. 00|
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL |  24000. 00000 24000. 00| 6500. 00000 6500. 00|
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 89, 000. 00| $ 91, 500. 00| $
------------------------------------------ T e L T R L R L T ey —
CONTRACT TOTALS | $ 89, 000. 00| $ 91, 500. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/08/05
PAGE : 320 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 63, 269. 80 ROUTE : 65
CALL ORDER : 320 CONTRACT ID : M -28143-B COUNTI ES : CLARK JACKSON
LETTI NG DATE : 04/06/05 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT SCOoTT
CONTRACT TIME : 52 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 35-1991044 JOHNSON COVPANY | NC. $ 61, 950. 00 100. 0000%
2 352034028 C & HMOWNG | NC $ 62, 250. 00 100. 4843%
3 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $ 63, 790.00 102.9701%
4  35-1958578 FEENEY, V., |NC CONDI TI ONAL BI D $ 66, 000. 00 106.5375%
5 35-1636776 LI NKEL COVPANY $ 68,900.00 111.2187%
[( 1 ) 351991044 [( 2 ) 35-2034028 [( 3 ) 35-1917122
| JOHNSON COMPANY | NC. |C & HMOWNG |NC | FI RST CLASS LANDSCAPI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623-04884 1.000 CYCL |  30000.00000 30000. 00|  22500. 00000 22500.00]  20000. 00000 20000. 00
MOW NG CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL | 17000. 00000 17000. 00|  28500. 00000 28500. 00|  30000. 00000 30000. 00
MOW NG, CYCLE NO. 2 | |
0003 623- 04886 1.000 CYCL |  14950. 00000 14950. 00|  11250. 00000 11250. 00|  13790. 00000 13790. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 61, 950. 00| $ 62, 250. 00| $ 63, 790. 00
------------------------------------------ S

CONTRACT TOTALS [ $ 61, 950. 00| $ 62, 250. 00| $ 63, 790. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/08/05
PACE : 320 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 63, 269. 80 ROUTE : 65
CALL ORDER : 320 CONTRACT ID : M -28143-B COUNTI ES : CLARK JACKSON
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT ScorT
SET- ASI DE :
(4 ) 35 1958578 [( 5 ) 35-1636776 I ( )
| FEENEY, V., INC. | LI NKEL COMPANY |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ oo m o e e e e e e e e e e e e m e e e e e e e e e meeeeoo o

I I
33000. 00000 33000. 00| 28000. 00000 28000. 00|

|
0001 623-04884 1.000 CYCL |
MON NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL |  16500. 00000 16500. 00|  32000. 00000 32000. 00|
MON NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL |  16500. 00000 16500. 00| 8900. 00000 8900. 00|
MOAN'NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 66, 000. 00| $ 68, 900. 00| $
------------------------------------------ o

CONTRACT TOTALS | $ 66, 000. 00| $ 68, 900. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 08/ 05
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 110, 000. 00 ROUTE : 64, 65, 265
CALL ORDER : 330 CONTRACT ID : M -28144-B COUNTI ES : CLARK
LETTI NG DATE : 04/06/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 352034028 C & H MOWNG | NC. $ 106, 250. 00 100. 0000%
2 35-1958578 FEENEY, V., INC $ 109, 000. 00 102. 5882%
3 351636776 LI NKEL COVPANY $ 110, 500. 00  104. 0000%
4 35-2154772 COMPTON' S MOW NG SERVI CE | NC. CONDI TI ONAL BI D $ 139, 000. 00 130. 8235%
(1 ) 35 2034028 | 2 ) 35-1958578 [( 3 ) 35-1636776
|C & HMOWNG |NC | FEENEY, V., INC. | LI NKEL OOVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m et o e e e et et ot e o e e o e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  ROADSI DE NOW NG
| I |
0001 623-04884 1.000 CYCL |  36500. 00000 36500. 00|  50000. 00000 50000. 00|  35000. 00000 35000. 00
MOWNG CYCLE NO 1 | | [
0002 623-04885 1.000 CYCL |  30500.00000 30500. 00|  20000. 00000 20000. 00|  35000. 00000 35000. 00
MOW NG, CYCLE NO 2 | |
0003 623- 04886 1.000 CYCL |  25500. 00000 25500. 00|  19500. 00000 19500. 00|  30000. 00000 30000. 00
MOW NG, CYCLE NO 3 | | |
0004 623-04887 1.000 CYCL |  13750.00000 13750. 00|  19500. 00000 19500. 00|  10500. 00000 10500. 00
MOW NG CYCLE NO 4 | | |
SECTI ON TOTALS | $ 106, 250. 00| $ 109, 000. 00| $ 110, 500. 00
------------------------------------------ o m m et o e e e ettt e o e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 106, 250. 00| $ 109, 000. 00| $ 110, 500. 00




ENG NEER S ESTI MATE: $ 110, 000. 00
CALL CRDER : 330
LETTI NG DATE : 04/06/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : M -28144-B

DI STRI CT : SEYMOUR DI STRI CT

DATE : 04/08/05
PACE : 330 -2

RQUTE : 64, 65, 265
COUNTI ES : CLARK

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0001 623-04884 1.000 CYyCL
MOWN NG CYCLE NO. 1

0002 623-04885 1.000 CyCL
MON' NG CYCLE NO. 2

0003 623-04886 1.000 CYyCL
MON NG CYCLE NO. 3

0004 623-04887 1.000 CYyCL

MOWN NG CYCLE NO. 4
SECTI ON TOTALS

CONTRACT TOTALS

(4 ) 35 2154772 I ( ) I ( )

| COVPTON S MOW NG SERVI CE | NC | |

I I

| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
o e eeeeaaoa e eeeee e e e e eeeeeo -
I I I

| 35000. 00000 35000. 00|

I I I

| 35000. 00000 35000. 00|

I I I

| 35000. 00000 35000. 00|

I I I

| 34000. 00000 34000. 00|

I I I

| $ 139, 000. 00| $ | $

e e e e e e mem— e e e e e fecacacacaceeesesesesmememan.
| $ 139, 000. 00| $ 0. 00| $




