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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       899,238.19  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       985,458.01  109.5881% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       986,531.58  109.7075% 
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       992,392.88  110.3593% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,062,000.00  118.1000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1523985          |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   18500.00000       18500.00|    8300.00000        8300.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1800.00000       10800.00|    2200.00000       13200.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   45000.00000       45000.00|   50000.00000       50000.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   18000.00000       18000.00|   12000.00000       12000.00|   19000.00000       19000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              547.000  SYS  |      15.00000        8205.00|      15.00000        8205.00|      14.00000        7658.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             2125.000  LFT  |       2.05000        4356.25|       2.00000        4250.00|       1.75000        3718.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |    6000.00000        6000.00|   15000.00000       15000.00|    5000.00000        5000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0010 202-51330                       LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0011 202-51330                       LUMP |   16000.00000       16000.00|   30000.00000       30000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-02000              284.000  CYS  |      70.00000       19880.00|      10.00000        2840.00|      27.00000        7668.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06937             2500.000  LFT  |       1.45000        3625.00|       1.60000        4000.00|       1.40000        3500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 210-08248             1413.000  SYS  |      14.00000       19782.00|       8.00000       11304.00|      16.00000       22608.00 
  SUBGRADE TREATMENT , TYPE IA            |                             |                             | 
0015 211-07454              512.000  CYS  |      20.00000       10240.00|      20.00000       10240.00|      20.00000       10240.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              307.000  CYS  |      65.00000       19955.00|     130.00000       39910.00|     140.00000       42980.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1287.000  TON  |      16.00000       20592.00|      15.00000       19305.00|      22.00000       28314.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08036             3039.000  SYS  |       2.00000        6078.00|       4.50000       13675.50|       2.00000        6078.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0019 306-08043              960.000  SYS  |       2.00000        1920.00|       4.50000        4320.00|       2.50000        2400.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              430.000  TON  |      62.00000       26660.00|      57.00000       24510.00|      53.00000       22790.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438               76.000  TON  |      64.00000        4864.00|      69.00000        5244.00|      63.00000        4788.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              517.000  TON  |      58.00000       29986.00|      64.32000       33253.44|      59.00000       30503.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 402-07451              334.000  TON  |      56.00000       18704.00|      55.31000       18473.54|      51.00000       17034.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 402-07453             1728.000  TON  |      53.00000       91584.00|      53.97000       93260.16|      44.00000       76032.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0025 404-05511             1115.000  SYS  |       5.00000        5575.00|       3.83000        4270.45|       3.50000        3902.50 
  SEAL COAT, 2                            |                             |                             | 
0026 406-05520                1.620  TON  |     600.00000         972.00|     200.00000         324.00|     182.00000         294.84 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-02206              200.000  LFT  |       9.40000        1880.00|      12.00000        2400.00|      10.25000        2050.00 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0028 601-05999                5.000  EACH |      42.00000         210.00|      60.00000         300.00|      45.00000         225.00 
  CURVED TERMINAL END                     |                             |                             | 
0029 601-06854                5.000  EACH |    2180.00000       10900.00|    2850.00000       14250.00|    2550.00000       12750.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-07661                2.000  EACH |    1950.00000        3900.00|    1966.50000        3933.00|    1710.00000        3420.00 
  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 
  BRIDGE APPROACH                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-94689                5.000  EACH |    2300.00000       11500.00|    2380.00000       11900.00|    2125.00000       10625.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             1175.000  LFT  |      12.50000       14687.50|      16.30000       19152.50|      14.25000       16743.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 611-91761                2.000  EACH |   30735.00000       61470.00|   35000.00000       70000.00|   35000.00000       70000.00 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0034 616-02320              592.000  SYS  |       3.00000        1776.00|       3.50000        2072.00|       4.00000        2368.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688              700.000  TON  |      35.00000       24500.00|      40.00000       28000.00|      40.00000       28000.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 621-01004                1.000  EACH |     435.00000         435.00|     600.00000         600.00|     425.00000         425.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-02770               95.000  SYS  |       3.75000         356.25|       5.00000         475.00|       3.62000         343.90 
  EROSION CONTROL BLANKET                 |                             |                             | 
0038 621-06559             2015.000  SYS  |       0.55000        1108.25|       0.62000        1249.30|       0.52000        1047.80 
  MULCHED SEEDING, R                      |                             |                             | 
0039 621-06564             1008.000  SYS  |       0.84000         846.72|       1.00000        1008.00|       0.80000         806.40 
  MULCHED SEEDING, CV                     |                             |                             | 
0040 714-06660               64.000  SYS  |     485.00000       31040.00|     539.00000       34496.00|     600.00000       38400.00 
  WINGWALL , STR. NO. 1                   |                             |                             | 
0041 714-06660               32.000  SYS  |     600.00000       19200.00|     550.00000       17600.00|     700.00000       22400.00 
  WINGWALL , STR. NO. 2                   |                             |                             | 
0042 714-06660              117.000  SYS  |     525.00000       61425.00|     445.00000       52065.00|     600.00000       70200.00 
  WINGWALL , STR. NO. 3                   |                             |                             | 
0043 714-08212                6.000  LFT  |    2200.00000       13200.00|    1560.00000        9360.00|    2500.00000       15000.00 
  CULVERT EXTENSION , PRECAST THREE-SIDED |                             |                             | 
  REINFORCED                              |                             |                             | 
0044 723-06927               48.000  LFT  |    1225.00000       58800.00|     974.50000       46776.00|    1500.00000       72000.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  x 108 IN., STR. NO. 1                   |                             |                             | 
0045 723-06927               54.000  LFT  |    1300.00000       70200.00|    1203.00000       64962.00|    1650.00000       89100.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  x 128 IN., STR. NO. 3                   |                             |                             | 
0046 801-04308               16.000  EACH |     225.00000        3600.00|     220.00000        3520.00|     175.00000        2800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0047 801-06207            36420.000  LFT  |       0.80000       29136.00|       0.83000       30228.60|       0.78000       28407.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1523985         |(   3  ) 35-1618530 
                                          |MILESTONE CONTRACTORS, L.P.  |WIRTZ & YATES, INC.          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0048 801-06469             2360.000  LFT  |       1.63000        3846.80|       1.79000        4224.40|       1.56000        3681.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0049 801-06640               64.000  EACH |      84.00000        5376.00|     100.00000        6400.00|      75.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                6.000  EACH |      22.00000         132.00|      60.00000         360.00|      45.00000         270.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-06710              360.000  DAY  |      10.50000        3780.00|      15.00000        5400.00|      10.00000        3600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0052 801-06775                       LUMP |   25000.00000       25000.00|   65000.00000       65000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118              432.000  LFT  |       9.00000        3888.00|      12.00000        5184.00|       8.50000        3672.00 
  BARRICADE, III-A                        |                             |                             | 
0054 801-07119               72.000  LFT  |      12.60000         907.20|      16.00000        1152.00|      11.00000         792.00 
  BARRICADE, III-B                        |                             |                             | 
0055 801-07606             1000.000  LFT  |      20.00000       20000.00|      14.00000       14000.00|      28.00000       28000.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE , 15  |                             |                             | 
  INCH                                    |                             |                             | 
0056 808-06701              315.000  LFT  |       2.00000         630.00|       2.80000         882.00|       2.50000         787.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-06713             1258.000  LFT  |       0.45000         566.10|       0.60000         754.80|       0.50000         629.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0058 808-06714             1258.000  LFT  |       0.45000         566.10|       0.60000         754.80|       0.50000         629.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0059 808-06716             1266.000  LFT  |       0.47000         595.02|       0.72000         911.52|       0.59000         746.94 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       899,238.19|           $       985,458.01|           $       986,531.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       899,238.19|           $       985,458.01|           $       986,531.58 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0918397         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2100.00000       12600.00|    2500.00000       15000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   45000.00000       45000.00|   53100.00000       53100.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    5000.00000        5000.00|   21200.00000       21200.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              547.000  SYS  |      15.00000        8205.00|      27.00000       14769.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241             2125.000  LFT  |       3.00000        6375.00|       1.75000        3718.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |    8000.00000        8000.00|   12000.00000       12000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0010 202-51330                       LUMP |   23000.00000       23000.00|   20000.00000       20000.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0011 202-51330                       LUMP |   23000.00000       23000.00|   20000.00000       20000.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                             |                             | 
0012 203-02000              284.000  CYS  |      18.00000        5112.00|      80.00000       22720.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06937             2500.000  LFT  |       2.25000        5625.00|       1.38000        3450.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 210-08248             1413.000  SYS  |      19.50000       27553.50|      20.00000       28260.00| 
  SUBGRADE TREATMENT , TYPE IA            |                             |                             | 
0015 211-07454              512.000  CYS  |      15.00000        7680.00|      36.00000       18432.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              307.000  CYS  |     185.00000       56795.00|     102.00000       31314.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1287.000  TON  |      15.00000       19305.00|      25.00000       32175.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08036             3039.000  SYS  |       3.00000        9117.00|       3.65000       11092.35| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0918397         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043              960.000  SYS  |       3.00000        2880.00|      10.00000        9600.00| 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              430.000  TON  |      56.00000       24080.00|      52.06000       22385.80| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438               76.000  TON  |      68.00000        5168.00|      62.91000        4781.16| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              517.000  TON  |      62.00000       32054.00|      58.47000       30228.99| 
  HMA BASE, TYPE B                        |                             |                             | 
0023 402-07451              334.000  TON  |      58.00000       19372.00|      50.31000       16803.54| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 402-07453             1728.000  TON  |      49.00000       84672.00|      43.68000       75479.04| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0025 404-05511             1115.000  SYS  |       4.00000        4460.00|       3.48000        3880.20| 
  SEAL COAT, 2                            |                             |                             | 
0026 406-05520                1.620  TON  |     300.00000         486.00|     181.67000         294.31| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-02206              200.000  LFT  |      13.00000        2600.00|      10.25000        2050.00| 
  TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN |                             |                             | 
  SPACING                                 |                             |                             | 
0028 601-05999                5.000  EACH |      85.00000         425.00|      45.00000         225.00| 
  CURVED TERMINAL END                     |                             |                             | 
0029 601-06854                5.000  EACH |    2800.00000       14000.00|    2550.00000       12750.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-07661                2.000  EACH |    1875.00000        3750.00|    1710.00000        3420.00| 
  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 
  BRIDGE APPROACH                         |                             |                             | 
0031 601-94689                5.000  EACH |    2350.00000       11750.00|    2125.00000       10625.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             1175.000  LFT  |      17.00000       19975.00|      14.25000       16743.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 611-91761                2.000  EACH |   23000.00000       46000.00|   55000.00000      110000.00| 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0034 616-02320              592.000  SYS  |       3.00000        1776.00|       3.00000        1776.00| 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688              700.000  TON  |      43.00000       30100.00|      35.00000       24500.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 621-01004                1.000  EACH |     700.00000         700.00|     425.00000         425.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0918397         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-02770               95.000  SYS  |       5.00000         475.00|       3.62000         343.90| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0038 621-06559             2015.000  SYS  |       1.55000        3123.25|       0.52000        1047.80| 
  MULCHED SEEDING, R                      |                             |                             | 
0039 621-06564             1008.000  SYS  |       2.35000        2368.80|       0.80000         806.40| 
  MULCHED SEEDING, CV                     |                             |                             | 
0040 714-06660               64.000  SYS  |     570.00000       36480.00|     380.00000       24320.00| 
  WINGWALL , STR. NO. 1                   |                             |                             | 
0041 714-06660               32.000  SYS  |     546.00000       17472.00|     380.00000       12160.00| 
  WINGWALL , STR. NO. 2                   |                             |                             | 
0042 714-06660              117.000  SYS  |     515.00000       60255.00|     380.00000       44460.00| 
  WINGWALL , STR. NO. 3                   |                             |                             | 
0043 714-08212                6.000  LFT  |    2300.00000       13800.00|    4000.00000       24000.00| 
  CULVERT EXTENSION , PRECAST THREE-SIDED |                             |                             | 
  REINFORCED                              |                             |                             | 
0044 723-06927               48.000  LFT  |    1300.00000       62400.00|    1850.00000       88800.00| 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  x 108 IN., STR. NO. 1                   |                             |                             | 
0045 723-06927               54.000  LFT  |    1500.00000       81000.00|    1850.00000       99900.00| 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  x 128 IN., STR. NO. 3                   |                             |                             | 
0046 801-04308               16.000  EACH |     200.00000        3200.00|     219.00000        3504.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0047 801-06207            36420.000  LFT  |       0.88000       32049.60|       0.78000       28407.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06469             2360.000  LFT  |       1.80000        4248.00|       1.58000        3728.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0049 801-06640               64.000  EACH |      89.00000        5696.00|      82.00000        5248.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                6.000  EACH |      60.00000         360.00|      21.00000         126.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-06710              360.000  DAY  |      15.00000        5400.00|      10.00000        3600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0052 801-06775                       LUMP |   60000.00000       60000.00|   34344.34000       34344.34| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118              432.000  LFT  |      11.00000        4752.00|       8.65000        3736.80| 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   857,009.64                                                   ROUTE : US 52 
     CALL ORDER   : 200                     CONTRACT ID : R -26124-A                   COUNTIES : BENTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 35-0918397         |(      ) 
                                          |ISOM, JACK CONSTRUCTION CO   |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 801-07119               72.000  LFT  |      15.00000        1080.00|      12.15000         874.80| 
  BARRICADE, III-B                        |                             |                             | 
0055 801-07606             1000.000  LFT  |      11.00000       11000.00|      17.15000       17150.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE , 15  |                             |                             | 
  INCH                                    |                             |                             | 
0056 808-06701              315.000  LFT  |       2.75000         866.25|       1.95000         614.25| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-06713             1258.000  LFT  |       0.65000         817.70|       0.42000         528.36| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0058 808-06714             1258.000  LFT  |       0.65000         817.70|       0.42000         528.36| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0059 808-06716             1266.000  LFT  |       0.88000        1114.08|       0.45000         569.70| 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       992,392.88|           $     1,062,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       992,392.88|           $     1,062,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 220 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -27259-A                   COUNTIES : MARION 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/09/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     1,690,439.78  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,756,775.51  103.9242% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,822,330.00  107.8021% 
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $     1,846,460.78  109.2296% 
   5   35-1139301     E & B PAVING, INC.                                                         $     1,854,548.67  109.7081% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $     2,019,553.44  119.4691% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,046,792.60  121.0805% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 224                     CONTRACT ID : R -27275-B                   COUNTIES : VIGO 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $     1,418,665.72  100.0000% 
   2   35-0821499     DREW, JAMES H. CORPORATION                                                 $     1,579,942.27  111.3682% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $     1,582,734.50  111.5650% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -27517-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/23/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 



 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1996475     C & H/M EXCAVATING, INC.                                                   $       551,190.46  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       578,252.00  104.9097% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       637,859.00  115.7239% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                                   $       648,118.50  117.5852% 
   5   61-1256623     LOUISVILLE PAVING CO.                                                      $       697,000.00  126.4536% 
   6   35-0999231     HUNT PAVING COMPANY, INC.                                                  $       719,709.50  130.5736% 
   7   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       763,979.58  138.6054% 
       31-1038203      PRUS CONSTRUCTION COMPANY                                                           IRREGULAR 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     4,394,079.98  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(      )                     |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REHABILITATION AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   80000.00000       80000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    1633.39000       29401.02|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  219000.00000      219000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   87500.00000       87500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             7899.000  SYS  |      10.00000       78990.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02245                1.000  EACH |     452.57000         452.57|                             | 
  TREE, 6 IN., REMOVE                     |                             |                             | 



0009 202-02255                3.000  EACH |     594.41000        1783.23|                             | 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0010 202-02260                4.000  EACH |    1532.46000        6129.84|                             | 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0011 202-02265                1.000  EACH |    3064.92000        3064.92|                             | 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0012 202-02278             2368.000  LFT  |       5.62000       13308.16|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-78515                       LUMP |    4800.00000        4800.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-91385               28.000  EACH |     600.12000       16803.36|                             | 
  INLET, REMOVE                           |                             |                             | 
0015 203-02000             2660.000  CYS  |      72.00000      191520.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-06933                1.000  EACH |     100.00000         100.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 207-07500             4899.000  SYS  |      12.50000       61237.50|                             | 
  SUBGRADE TREATMENT, TYPE C              |                             |                             | 
0018 211-07454             9005.000  CYS  |      16.12000      145160.60|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 301-07448              695.000  TON  |      37.29000       25916.55|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-07449                5.000  TON  |      39.04000         195.20|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 304-07491             2205.000  TON  |      64.04000      141208.20|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0022 304-07494              220.000  TON  |      75.29000       16563.80|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0023 305-08343              548.000  SYS  |      20.96000       11486.08|                             | 
  WIDENING WITH PCC BASE , 4 IN.          |                             |                             | 
0024 306-08038            30122.000  SYS  |       2.42000       72895.24|                             | 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0025 401-07334             2510.000  TON  |      44.15000      110816.50|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07403             4185.000  TON  |      33.48000      140113.80|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07418             3950.000  TON  |      46.22000      182569.00|                             | 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0028 402-07442             1180.000  TON  |      48.26000       56946.80|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0029 406-05520               22.000  TON  |     224.43000        4937.46|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-06070             7650.000  SYS  |      29.00000      221850.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0031 604-06844            22590.000  SFT  |       2.00000       45180.00|                             | 
  BRICK , SIDEWALK, REMOVAL               |                             |                             | 
0032 604-07894               73.000  SYS  |     143.00000       10439.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0033 604-07896               23.000  SYS  |     100.00000        2300.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 604-07897                6.000  SYS  |     267.00000        1602.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0035 604-07901              497.000  SYS  |     193.00000       95921.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0036 604-07902               23.000  SYS  |     282.00000        6486.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0037 604-07903               28.000  SYS  |     164.00000        4592.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0038 605-06120              520.000  LFT  |      22.44000       11668.80|                             | 
  CURB, CONCRETE                          |                             |                             | 
0039 605-06155             7935.000  LFT  |       9.89000       78477.15|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0040 605-92578              140.000  SYS  |      50.00000        7000.00|                             | 
  CURB WALK, CONCRETE                     |                             |                             | 
0041 610-07488              810.000  TON  |      88.33000       71547.30|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0042 611-05330             3516.000  SYS  |      43.00000      151188.00|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0043 621-01004                1.000  EACH |     200.00000         200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06559             1990.000  SYS  |       0.40000         796.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06567               49.000  MG   |       2.50000         122.50|                             | 
  WATER                                   |                             |                             | 
0046 621-06575            12060.000  SYS  |       3.43000       41365.80|                             | 
  SODDING, NURSERY                        |                             |                             | 
0047 703-51030              430.000  LBS  |       1.50000         645.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0048 714-44240               12.000  CYS  |     950.00000       11400.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0049 715-01902              170.000  LFT  |      58.96000       10023.20|                             | 
  WATER SERVICE LINE, 2 IN.               |                             |                             | 
0050 715-02187               10.000  EACH |     107.12000        1071.20|                             | 
  WATER VALVE BOX, ADJUST                 |                             |                             | 
0051 715-05024             1245.000  LFT  |      78.00000       97110.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0052 715-05147               38.000  LFT  |      35.94000        1365.72|                             | 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 715-05149             3400.000  LFT  |      45.00000      153000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05151              155.000  LFT  |      51.35000        7959.25|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05152             1130.000  LFT  |      53.00000       59890.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05154              690.000  LFT  |      55.81000       38508.90|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0057 715-05156             3265.000  LFT  |      64.00000      208960.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0058 720-44000                8.000  EACH |     234.11000        1872.88|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0059 720-45005                1.000  EACH |    1305.82000        1305.82|                             | 
  INLET, A2                               |                             |                             | 
0060 720-45045               60.000  EACH |    1357.31000       81438.60|                             | 
  INLET, J10                              |                             |                             | 
0061 720-45055               14.000  EACH |    1357.31000       19002.34|                             | 
  INLET, M10                              |                             |                             | 
0062 720-45265                1.000  EACH |     958.86000         958.86|                             | 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0063 720-45410               18.000  EACH |    1800.00000       32400.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0064 720-94612                3.000  EACH |    3900.00000       11700.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0065 720-95422               20.000  EACH |    3000.00000       60000.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0066 721-43030                1.000  EACH |    1463.76000        1463.76|                             | 
  AUTOMATIC DRAINAGE GATE, 30 IN.         |                             |                             | 
0067 721-43035                1.000  EACH |    1731.03000        1731.03|                             | 
  AUTOMATIC DRAINAGE GATE, 36 IN.         |                             |                             | 
0068 732-02185               70.000  LFT  |      48.48000        3393.60|                             | 
  WATER SERVICE LINE, 1.50 IN.            |                             |                             | 
0069 732-04751                5.000  EACH |    1337.49000        6687.45|                             | 
  WATER SERVICE LINE CONNECTION, ABANDON  |                             |                             | 
0070 732-04965              770.000  LFT  |      44.00000       33880.00|                             | 
  WATER SERVICE LINE , 1 IN.              |                             |                             | 
0071 732-04994                2.000  EACH |     142.80000         285.60|                             | 
  METER VAULT LID ADJUSTMENT              |                             |                             | 
0072 732-04995                3.000  EACH |    9065.88000       27197.64|                             | 
  LINE STOP INSERTION AND REMOVAL         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 732-90573             4095.000  LFT  |      43.50000      178132.50|                             | 
  WATER SERVICE LINE, 0.75 IN             |                             |                             | 
0074 732-91742                6.000  EACH |    2572.63000       15435.78|                             | 
  FIRE HYDRANT ASSEMBLY METHOD I          |                             |                             | 
0075 732-91742                4.000  EACH |    2572.63000       10290.52|                             | 
  FIRE HYDRANT ASSEMBLY METHOD II         |                             |                             | 
0076 732-94780               11.000  EACH |    1967.65000       21644.15|                             | 
  WATER SERVICE CONNECTION 1 IN. TWO 5/8  |                             |                             | 
  IN. METERS                              |                             |                             | 
0077 732-94780                6.000  EACH |    1971.53000       11829.18|                             | 
  WATER SERVICE CONNECTION 1 IN. WITH 1   |                             |                             | 
  IN. METER                               |                             |                             | 
0078 732-94780                1.000  EACH |    1317.98000        1317.98|                             | 
  WATER SERVICE CONNECTION 1.5 IN.        |                             |                             | 
0079 732-94780                3.000  EACH |    1240.73000        3722.19|                             | 
  WATER SERVICE CONNECTION 2 IN.          |                             |                             | 
0080 732-94780               93.000  EACH |    1400.00000      130200.00|                             | 
  WATER SERVICE CONNECTION 3/4 IN. WITH   |                             |                             | 
  5/8 IN. METER                           |                             |                             | 
0081 801-01504                1.000  EACH |      45.00000          45.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0082 801-01505                1.000  EACH |      65.00000          65.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0083 801-04308               35.000  EACH |     350.00000       12250.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0084 801-06207            15300.000  LFT  |       0.70000       10710.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0085 801-06625                8.000  EACH |     125.00000        1000.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0086 801-06640               56.000  EACH |     250.00000       14000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0087 801-06645                9.000  EACH |      65.00000         585.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0088 801-06710              120.000  DAY  |      25.00000        3000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0089 801-06775                       LUMP |  261500.00000      261500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 801-07119             1100.000  LFT  |      21.00000       23100.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0091 802-05701              854.000  LFT  |      12.00000       10248.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0092 802-76025              508.000  SFT  |       9.50000        4826.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0093 802-76035               71.000  SFT  |       9.55000         678.05|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS DOUBLE FACED|                             |                             | 
0094 802-76045               44.000  SFT  |      14.00000         616.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0095 802-96121                8.000  EACH |      75.00000         600.00|                             | 
  PEDSTRIAN PUSH BUTTON AND SIGN.         |                             |                             | 
0096 805-01842                9.000  EACH |     550.00000        4950.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0097 805-02072                1.000  EACH |    3150.00000        3150.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0098 805-02073                2.000  EACH |    3160.00000        6320.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0099 805-02077                2.000  EACH |    3360.00000        6720.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0100 805-02152               14.000  EACH |     400.00000        5600.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0101 805-05673                1.000  EACH |    3600.00000        3600.00|                             | 
  SIGNAL AND LIGHTING COMBINATION         |                             |                             | 
  STRUCTURE, 30 FT. SIGNAL ARM, 12 FT.    |                             |                             | 
  LUMINAIRE ARM,                          |                             |                             | 
0102 805-05673                1.000  EACH |    3750.00000        3750.00|                             | 
  SIGNAL AND LIGHTING COMBINATION         |                             |                             | 
  STRUCTURE, 35 FT. SIGNAL ARM, 12 FT.    |                             |                             | 
  LUMINAIRE ARM,                          |                             |                             | 
0103 805-06101               38.000  EACH |     470.00000       17860.00|                             | 
  FOUNDATION , LIGHT POLE, 24 IN. DIA. X  |                             |                             | 
  6FT.,                                   |                             |                             | 
0104 805-06592             3985.000  LFT  |      12.00000       47820.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 805-78100                2.000  EACH |    8000.00000       16000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0106 805-78190                8.000  EACH |     500.00000        4000.00|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER                                   |                             |                             | 
0107 805-78205               13.000  EACH |     700.00000        9100.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0108 805-78230                1.000  EACH |    1000.00000        1000.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0109 805-78445                6.000  EACH |     485.00000        2910.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0110 805-78467              195.000  LFT  |       2.00000         390.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0111 805-78470             5435.000  LFT  |       0.22000        1195.70|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0112 805-78480             1075.000  LFT  |       0.70000         752.50|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0113 805-78485             1795.000  LFT  |       0.78000        1400.10|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0114 805-78490              905.000  LFT  |       1.00000         905.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0115 805-78785               13.000  EACH |     410.00000        5330.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0116 805-78795             1745.000  LFT  |       9.50000       16577.50|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0117 805-78900                6.000  EACH |     320.00000        1920.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0118 805-90005                6.000  EACH |     440.00000        2640.00|                             | 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0119 805-90187              150.000  LFT  |      31.00000        4650.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                             |                             | 
0120 807-03951               38.000  EACH |    1185.00000       45030.00|                             | 
  LIGHT POLE, ORNAMENTAL , DOUBLE         |                             |                             | 
  LUMINAIRE BRACKET, GFI                  |                             |                             | 
0121 807-04651             1520.000  LFT  |       0.55000         836.00|                             | 
  WIRE , THHN, NO. 10 AWG                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,848,651.30                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -27621-B                   COUNTIES : MIAMI 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0122 807-04866               76.000  EACH |     845.00000       64220.00|                             | 
  LUMINAIRE , DECORATIVE, 250 WATT, HPS   |                             |                             | 
0123 807-07580            10161.000  LFT  |       4.00000       40644.00|                             | 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0124 807-86810                4.000  EACH |    3650.00000       14600.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0125 807-86915               76.000  EACH |      22.00000        1672.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0126 807-86925               90.000  EACH |      20.00000        1800.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0127 807-86935               76.000  EACH |      21.00000        1596.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0128 808-06701              300.000  LFT  |       0.31000          93.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0129 808-06703             1530.000  LFT  |       0.31000         474.30|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0130 808-75240             1440.000  LFT  |       0.31000         446.40|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0131 808-75245             9365.000  LFT  |       0.31000        2903.15|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0132 808-75297              465.000  LFT  |       2.90000        1348.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0133 808-75300             2445.000  LFT  |       1.00000        2445.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0134 808-75320               25.000  EACH |      55.00000        1375.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0135 808-75325               25.000  EACH |      76.00000        1900.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0136 808-95933             2265.000  LFT  |       0.65000        1472.25|                             | 
  CURB PAINTING, YELLOW                   |                             |                             | 
     SECTION TOTALS                       |           $     4,394,079.98|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,394,079.98|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 20 
     CALL ORDER   : 280                     CONTRACT ID : R -27711-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/12/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $       999,631.25  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,166,384.00  116.6814% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,177,075.74  117.7510% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,249,070.31  124.9531% 
   5   35-0997978     PHEND & BROWN, INC.                                                        $     1,468,480.58  146.9022% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   181,340.00                                                   ROUTE : SR 62 
     CALL ORDER   : 284                     CONTRACT ID : R -27777-B                   COUNTIES : WARRICK 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 07/22/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $       171,221.00  100.0000% 
   2   35-1284120     KOBERSTEIN TRUCKING INC.                                                   $       179,765.00  104.9900% 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2  ) 35-1284120          |(      ) 
                                          |HIS CONSTRUCTORS LLC         |KOBERSTEIN TRUCKING INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    8000.00000        8000.00|    8985.00000        8985.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-01405               60.000  CYS  |      67.00000        4020.00|      96.00000        5760.00| 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 
0003 202-03000                       LUMP |   74877.00000       74877.00|   65000.00000       65000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 70                                  |                             |                             | 
0004 202-03000                       LUMP |    8550.00000        8550.00|    7500.00000        7500.00| 



  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 82                                  |                             |                             | 
0005 202-03099                1.000  EACH |    5750.00000        5750.00|    3600.00000        3600.00| 
  ABOVE GROUND STORAGE TANK, REMOVE AND   |                             |                             | 
  DISPOSE                                 |                             |                             | 
0006 202-05544             2000.000  GAL  |       1.20000        2400.00|       2.20000        4400.00| 
  REGULATED MATERIALS, DISPOSE, C , SLUDG |                             |                             | 
0007 202-05545              300.000  CYS  |      38.00000       11400.00|      32.00000        9600.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0008 202-05549             2000.000  GAL  |       0.74000        1480.00|       1.10000        2200.00| 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                             |                             | 
0009 202-05550              300.000  CYS  |      20.00000        6000.00|      32.00000        9600.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0010 202-05554             2000.000  GAL  |       0.48000         960.00|       1.10000        2200.00| 
  REGULATED MATERIALS, TRANSPORT, C ,     |                             |                             | 
  SLUDGE                                  |                             |                             | 
0011 202-05555              300.000  CYS  |       9.00000        2700.00|      32.00000        9600.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   181,340.00                                                   ROUTE : SR 62 
     CALL ORDER   : 284                     CONTRACT ID : R -27777-B                   COUNTIES : WARRICK 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1284120         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |KOBERSTEIN TRUCKING INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-05824                1.000  EACH |    7700.00000        7700.00|    7800.00000        7800.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, 3000 THROUGH 6000 GALLONS      |                             |                             | 
  CAPACITY                                |                             |                             | 
0013 202-05825                2.000  EACH |    7700.00000       15400.00|   11390.00000       22780.00| 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 6000 THROUGH 10000        |                             |                             | 
  GALLONS CAPACITY                        |                             |                             | 
0014 210-05877               30.000  EACH |     172.00000        5160.00|     132.00000        3960.00| 
  TESTING FOR WASTE, SOIL, 48 HRS, CPAH   |                             |                             | 
0015 210-05877               30.000  EACH |     142.00000        4260.00|     132.00000        3960.00| 
  TESTING FOR WASTE, SOIL, 48 HRS,        |                             |                             | 
  NAPTHOLENE                              |                             |                             | 
0016 210-05877               30.000  EACH |     162.00000        4860.00|      54.00000        1620.00| 
  TESTING FOR WASTE, TPH, 48 HOUR         |                             |                             | 
  TURNAROUND                              |                             |                             | 
0017 210-05877                8.000  EACH |      42.00000         336.00|      56.00000         448.00| 
  TESTING FOR WASTE, WATER, BTEX-MTBE     |                             |                             | 
0018 210-05877               12.000  EACH |      87.00000        1044.00|      98.00000        1176.00| 
  TESTING FOR WASTE, WATER, CPAH          |                             |                             | 
0019 210-05877               12.000  EACH |      75.00000         900.00|      98.00000        1176.00| 
  TESTING FOR WASTE, WATER, NAPTHOLENE    |                             |                             | 
0020 211-02050              240.000  CYS  |      22.60000        5424.00|      35.00000        8400.00| 
  B BORROW                                |                             |                             | 
     SECTION TOTALS                       |           $       171,221.00|           $       179,765.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       171,221.00|           $       179,765.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 
     CALL ORDER   : 286                     CONTRACT ID : R -27779-A                   COUNTIES : PERRY 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,191,714.60  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,198,208.10  100.5449% 
   3   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,238,531.98  103.9286% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 25 
     CALL ORDER   : 290                     CONTRACT ID : R -27833-A                   COUNTIES : FULTON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/17/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                     CONDITIONAL BID               $       457,300.00  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       474,011.65  103.6544% 
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       484,749.15  106.0024% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       552,996.05  120.9263% 
   5   35-1489621     HRP CONSTRUCTION, INC.                                                     $       594,197.92  129.9361% 
   6   35-1139301     E & B PAVING, INC.                                                         $       699,568.86  152.9781% 
 
==================================================================================================================================== 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 162  264  257 
     CALL ORDER   : 310                     CONTRACT ID : R -27972-A                   COUNTIES : DUBOIS          PIKE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 



  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       234,635.00  100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                    $       266,451.00  113.5598% 
   3   35-1801998     CLR, INC.                                                                  $       299,062.00  127.4584% 
 
==================================================================================================================================== 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 320 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    20,710.00                                                   ROUTE : US 41 
     CALL ORDER   : 320                     CONTRACT ID : R -28028-A                   COUNTIES : PARKE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                           $        11,320.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        12,700.00  112.1908% 
   3   30-8027898     BRYAN'S HAULING & EXCAVATING                                               $        14,492.00  128.0212% 
   4   35-1052024     R H MARLIN INC                                                             $        20,404.00  180.2473% 
   5   35-1801998     CLR, INC.                                                                  $        22,400.00  197.8799% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1874009          |(   2  ) 35-1817574          |(   3  ) 30-8027898 
                                          |HAUER EXCAVATING             |YARDBERRY LANDSCAPE          |BRYAN'S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   10210.00000       10210.00|   12000.00000       12000.00|   12192.00000       12192.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 48                                  |                             |                             | 
0002 202-03135               50.000  SFT  |      15.00000         750.00|      10.00000         500.00|      30.00000        1500.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 621-06559              200.000  SYS  |       1.80000         360.00|       1.00000         200.00|       4.00000         800.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        11,320.00|           $        12,700.00|           $        14,492.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        11,320.00|           $        12,700.00|           $        14,492.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 320 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    20,710.00                                                   ROUTE : US 41 
     CALL ORDER   : 320                     CONTRACT ID : R -28028-A                   COUNTIES : PARKE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1052024          |(   5   ) 35-1801998         |(      ) 
                                          |R H MARLIN INC               |CLR, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   16804.00000       16804.00|   19000.00000       19000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 48                                  |                             |                             | 
0002 202-03135               50.000  SFT  |      45.00000        2250.00|      50.00000        2500.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 621-06559              200.000  SYS  |       6.75000        1350.00|       4.50000         900.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        20,404.00|           $        22,400.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        20,404.00|           $        22,400.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 330 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    38,298.54                                                   ROUTE : SR 53 
     CALL ORDER   : 330                     CONTRACT ID : R -28038-A                   COUNTIES : LAKE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/29/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $        18,002.60  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        32,336.00  179.6185% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $        35,886.80  199.3423% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2  ) 35-1817574          |(   3  ) 35-1106884 
                                          |KANKAKEE VALLEY CONSTRUCTION |YARDBERRY LANDSCAPE          |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1800.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |   16000.00000       16000.00|   30000.00000       30000.00|   33000.00000       33000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 26                                  |                             |                             | 
0003 621-06560              418.000  m2   |       0.00622           2.60|       2.00000         836.00|       2.60000        1086.80 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        18,002.60|           $        32,336.00|           $        35,886.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        18,002.60|           $        32,336.00|           $        35,886.80 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 340 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    14,520.31                                                   ROUTE : US 6 
     CALL ORDER   : 340                     CONTRACT ID : R -28039-A                   COUNTIES : LAKE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                               $        10,318.10  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        12,001.00  116.3102% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $        17,751.50  172.0423% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1582109          |(   2  ) 35-1817574          |(   3  ) 35-1106884 
                                          |KANKAKEE VALLEY CONSTRUCTION |YARDBERRY LANDSCAPE          |ELLAS CONSTRUCTION COMPANY, I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    1600.00000        1600.00|     500.00000         500.00|     850.00000         850.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |    8000.00000        8000.00|   11000.00000       11000.00|   16150.00000       16150.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0003 621-06559              167.000  m2   |       4.30000         718.10|       3.00000         501.00|       4.50000         751.50 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        10,318.10|           $        12,001.00|           $        17,751.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        10,318.10|           $        12,001.00|           $        17,751.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    23,349.60                                                   ROUTE : SR 44 
     CALL ORDER   : 350                     CONTRACT ID : R -28040-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                           $        13,203.00  100.0000% 
   2   30-8027898     BRYAN'S HAULING & EXCAVATING                                               $        13,492.00  102.1889% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $        13,526.88  102.4531% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $        15,366.00  116.3826% 
   5   35-1568035     HOLMAN EXCAVATING                                                          $        22,045.00  166.9696% 
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $        23,690.00  179.4289% 
   7   35-1052024     R H MARLIN INC                                                             $        26,363.50  199.6781% 
   8   35-1636776     LINKEL COMPANY                                                             $        57,630.00  436.4917% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1874009          |(   2  ) 30-8027898          |(   3  ) 35-1128289 
                                          |HAUER EXCAVATING             |BRYAN'S HAULING & EXCAVATING |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    3800.00000        3800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |   12090.00000       12090.00|   10360.00000       10360.00|    8255.00000        8255.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0003 202-03135                3.000  m2   |      10.00000          30.00|     600.00000        1800.00|     370.00000        1110.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0004 621-06560               83.000  m2   |       1.00000          83.00|       4.00000         332.00|       4.36000         361.88 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        13,203.00|           $        13,492.00|           $        13,526.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        13,203.00|           $        13,492.00|           $        13,526.88 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 350 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    23,349.60                                                   ROUTE : SR 44 
     CALL ORDER   : 350                     CONTRACT ID : R -28040-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1568035         |(   6  ) 35-1917625 
                                          |YARDBERRY LANDSCAPE          |HOLMAN EXCAVATING            |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |     600.00000         600.00|    5925.00000        5925.00|     525.00000         525.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |   14000.00000       14000.00|   11040.00000       11040.00|   19590.00000       19590.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0003 202-03135                3.000  m2   |     200.00000         600.00|     310.00000         930.00|     500.00000        1500.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0004 621-06560               83.000  m2   |       2.00000         166.00|      50.00000        4150.00|      25.00000        2075.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        15,366.00|           $        22,045.00|           $        23,690.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        15,366.00|           $        22,045.00|           $        23,690.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 350 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    23,349.60                                                   ROUTE : SR 44 
     CALL ORDER   : 350                     CONTRACT ID : R -28040-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1052024          |(   8   ) 35-1636776         |(      ) 
                                          |R H MARLIN INC               |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    3860.00000        3860.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |   19500.00000       19500.00|   50000.00000       50000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0003 202-03135                3.000  m2   |     766.00000        2298.00|     600.00000        1800.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0004 621-06560               83.000  m2   |       8.50000         705.50|      10.00000         830.00| 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        26,363.50|           $        57,630.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        26,363.50|           $        57,630.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,274.54                                                   ROUTE : I-70 
     CALL ORDER   : 360                     CONTRACT ID : R -28042-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/05/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION, INC.                                                   $        56,005.45  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        56,938.50  101.6660% 
   3   35-1874009     HAUER EXCAVATING                                                           $        56,985.80  101.7505% 
   4   35-1416264     LIMESTONE PRODUCTS, INC.                                                   $        58,781.17  104.9562% 
   5   35-1052024     R H MARLIN INC                                                             $        75,761.00  135.2743% 
   6   35-1636776     LINKEL COMPANY                                                             $        88,130.00  157.3597% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 35-1817574          |(   3  ) 35-1874009 
                                          |BEATY CONSTRUCTION, INC.     |YARDBERRY LANDSCAPE          |HAUER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    2200.00000        2200.00|    2700.00000        2700.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |    6800.00000        6800.00|    7500.00000        7500.00|    9593.00000        9593.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 08                                  |                             |                             | 
0003 202-03000                       LUMP |   12300.00000       12300.00|   10000.00000       10000.00|   14629.00000       14629.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0004 202-03000                       LUMP |   11000.00000       11000.00|    9500.00000        9500.00|   14631.00000       14631.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 22                                  |                             |                             | 
0005 202-03135              679.000  m2   |      32.85000       22305.15|      39.50000       26820.50|      22.50000       15277.50 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 621-06560              418.000  m2   |       3.35000        1400.30|       1.00000         418.00|       0.85000         355.30 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        56,005.45|           $        56,938.50|           $        56,985.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        56,005.45|           $        56,938.50|           $        56,985.80 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,274.54                                                   ROUTE : I-70 
     CALL ORDER   : 360                     CONTRACT ID : R -28042-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1416264          |(   5   ) 35-1052024         |(   6  ) 35-1636776 
                                          |LIMESTONE PRODUCTS, INC.     |R H MARLIN INC               |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 110-01001                       LUMP |    4071.00000        4071.00|    2700.00000        2700.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0002 202-03000                       LUMP |    3552.00000        3552.00|    8035.00000        8035.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 08                                  |                             |                             | 
0003 202-03000                       LUMP |   10976.00000       10976.00|   14440.00000       14440.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0004 202-03000                       LUMP |   12990.00000       12990.00|   19560.00000       19560.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 22                                  |                             |                             | 
0005 202-03135              679.000  m2   |      38.81000       26351.99|      42.00000       28518.00|      50.00000       33950.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 621-06560              418.000  m2   |       2.01000         840.18|       6.00000        2508.00|      10.00000        4180.00 
  MULCHED SEEDING, U                      |                             |                             | 
     SECTION TOTALS                       |           $        58,781.17|           $        75,761.00|           $        88,130.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        58,781.17|           $        75,761.00|           $        88,130.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,639,558.51                                                   ROUTE : S827 
     CALL ORDER   : 420                     CONTRACT ID : RS-27067-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,424,055.94  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,437,480.06  100.9427% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $     1,917,960.84  134.6830% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    1023.33000        1023.33|  125000.00000      125000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    1400.00000       12600.00|    2220.00000       19980.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   71000.00000       71000.00|   71800.00000       71800.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2000.00000        2000.00|    2740.63000        2740.63|   17360.00000       17360.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02928                2.000  EACH |     355.00000         710.00|     335.17000         670.34|     260.00000         520.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0008 202-52710               39.000  SYS  |      13.80000         538.20|      56.04000        2185.56|      32.00000        1248.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 203-02070               50.000  CYS  |       0.01000           0.50|      20.00000        1000.00|      50.00000        2500.00 
  BORROW                                  |                             |                             | 
0011 203-90014               42.000  STA  |     250.00000       10500.00|     500.00000       21000.00|     590.00000       24780.00 
  LINEAR GRADING                          |                             |                             | 
0012 203-90014               10.000  STA  |     600.00000        6000.00|     500.00000        5000.00|     640.00000        6400.00 
  LINEAR GRADING , FOR SMALL STRUCTURES   |                             |                             | 
0013 205-06932               60.000  LFT  |       8.00000         480.00|       8.50000         510.00|      15.00000         900.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,639,558.51                                                   ROUTE : S827 
     CALL ORDER   : 420                     CONTRACT ID : RS-27067-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06933                8.000  EACH |      65.00000         520.00|      63.00000         504.00|      70.00000         560.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 211-07454              624.000  CYS  |      24.00000       14976.00|       8.30000        5179.20|       8.50000        5304.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448             9813.000  TON  |       5.00000       49065.00|       4.00000       39252.00|      10.00000       98130.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449             2981.000  TON  |      12.75000       38007.75|      28.00000       83468.00|      10.00000       29810.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490             1634.000  TON  |      54.00000       88236.00|      56.00000       91504.00|      90.50000      147877.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 304-07492             7708.000  TON  |      32.00000      246656.00|      40.00000      308320.00|      40.50000      312174.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0020 306-08032             6750.000  SYS  |       0.01000          67.50|       0.01000          67.50|       2.00000       13500.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08034            92700.000  SYS  |       0.17000       15759.00|       0.30000       27810.00|       1.00000       92700.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08039              954.000  SYS  |       0.01000           9.54|       8.00000        7632.00|       3.00000        2862.00 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0023 306-08041                9.000  SYS  |       3.00000          27.00|       4.00000          36.00|       3.00000          27.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0024 401-06264                       LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    1000.00000        1000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07321            10061.000  TON  |      37.00000      372257.00|      32.00000      321952.00|      40.00000      402440.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 406-05520               43.000  TON  |       0.01000           0.43|      10.00000         430.00|     213.00000        9159.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00|    1800.00000        5400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06038                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0029 601-62599                4.000  EACH |     300.00000        1200.00|       1.00000           4.00|      25.00000         100.00 
  ADJUST GUARD RAIL END TREATMENT,HEIGHT  |                             |                             | 
0030 601-92948              200.000  LFT  |       3.00000         600.00|       1.00000         200.00|       0.50000         100.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0031 601-94689                4.000  EACH |    2300.00000        9200.00|    3074.67000       12298.68|    2300.00000        9200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105             1400.000  LFT  |      12.00000       16800.00|      12.00000       16800.00|      12.00000       16800.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,639,558.51                                                   ROUTE : S827 
     CALL ORDER   : 420                     CONTRACT ID : RS-27067-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 604-06070               14.000  SYS  |      59.50000         833.00|      68.00000         952.00|      36.45000         510.30 
  SIDEWALK, CONCRETE                      |                             |                             | 
0034 604-07896               25.000  SYS  |     108.00000        2700.00|     130.00000        3250.00|     114.75000        2868.75 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0035 605-06120               50.000  LFT  |      57.30000        2865.00|      20.00000        1000.00|      14.85000         742.50 
  CURB, CONCRETE                          |                             |                             | 
0037 608-04396                4.000  EACH |      61.30000         245.20|     241.15000         964.60|     133.00000         532.00 
  SHOULDER DRAIN                          |                             |                             | 
0038 610-07486             2969.000  TON  |      47.70000      141621.30|      75.00000      222675.00|      55.50000      164779.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 611-06497               70.000  EACH |     120.00000        8400.00|     120.00000        8400.00|     120.00000        8400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 615-06520                1.000  EACH |     170.00000         170.00|     500.00000         500.00|     500.00000         500.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0041 616-02320              640.000  SYS  |       2.15000        1376.00|       1.03000         659.20|       3.50000        2240.00 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405              416.000  TON  |      25.00000       10400.00|      25.03000       10412.48|      40.50000       16848.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 621-02770             3294.000  SYS  |       1.55000        5105.70|       1.50000        4941.00|       1.90000        6258.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-06559             7567.000  SYS  |       0.32000        2421.44|       0.35000        2648.45|       0.38000        2875.46 
  MULCHED SEEDING, R                      |                             |                             | 
0045 715-01662               47.000  LFT  |      29.00000        1363.00|       5.00000         235.00|      11.50000         540.50 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0046 715-05119              214.000  LFT  |      50.20000       10742.80|      40.92000        8756.88|      52.50000       11235.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0047 715-05128              164.000  LFT  |     115.00000       18860.00|     173.43000       28442.52|     148.50000       24354.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0048 715-05595                2.000  LFT  |     233.00000         466.00|     152.65000         305.30|     314.50000         629.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0049 715-06004                4.000  EACH |     660.00000        2640.00|    1319.46000        5277.84|     750.00000        3000.00 
  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 
0050 720-44000                2.000  EACH |     350.00000         700.00|     499.74000         999.48|     225.00000         450.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0051 720-45205                2.000  EACH |    1950.00000        3900.00|    2120.52000        4241.04|    1805.00000        3610.00 
  CATCH BASIN, A2                         |                             |                             | 
0052 720-99315                2.000  EACH |     100.00000         200.00|     500.00000        1000.00|     183.00000         366.00 
  CLEAN EXISTING CATCH BASINS             |                             |                             | 
0053 801-04308                2.000  EACH |    1255.00000        2510.00|     275.00000         550.00|    1255.00000        2510.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,639,558.51                                                   ROUTE : S827 
     CALL ORDER   : 420                     CONTRACT ID : RS-27067-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 801-06203             3340.000  LFT  |       0.13000         434.20|       0.65000        2171.00|       0.22000         734.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0055 801-06207             3340.000  LFT  |       0.75000        2505.00|       0.75000        2505.00|       1.40000        4676.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0056 801-06625               32.000  EACH |       1.00000          32.00|     105.00000        3360.00|       1.00000          32.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               69.000  EACH |       1.00000          69.00|      10.00000         690.00|       1.00000          69.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06775                       LUMP |  169400.00000      169400.00|   23200.00000       23200.00|  164460.00000      164460.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07118               96.000  LFT  |       4.05000         388.80|      22.00000        2112.00|       4.05000         388.80 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               48.000  LFT  |       4.45000         213.60|      22.00000        1056.00|       4.45000         213.60 
  BARRICADE, III-B                        |                             |                             | 
0061 802-05704              514.000  LFT  |      16.80000        8635.20|      10.00000        5140.00|      15.00000        7710.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0062 802-07060                1.000  EACH |     140.00000         140.00|      50.00000          50.00|     220.00000         220.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0063 802-91122               70.000  EACH |     149.00000       10430.00|      75.00000        5250.00|     110.00000        7700.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 804-04435                1.000  EACH |       7.00000           7.00|       5.00000           5.00|      15.00000          15.00 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0065 804-06771                1.000  EACH |      32.00000          32.00|      50.00000          50.00|      45.00000          45.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0066 808-04298                2.000  EACH |     340.00000         680.00|     340.00000         680.00|     340.00000         680.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0067 808-06703              336.000  LFT  |       0.23000          77.28|       0.23000          77.28|       0.23000          77.28 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0068 808-06713            66778.000  LFT  |       0.08000        5342.24|       0.08000        5342.24|       0.08000        5342.24 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0069 808-75240             3522.000  LFT  |       0.23000         810.06|       0.23000         810.06|       0.23000         810.06 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0070 808-75245            47515.000  LFT  |       0.23000       10928.45|       0.23000       10928.45|       0.23000       10928.45 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,639,558.51                                                   ROUTE : S827 
     CALL ORDER   : 420                     CONTRACT ID : RS-27067-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 62-1492793 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 808-75274             2394.000  LFT  |       1.00000        2394.00|       1.00000        2394.00|       1.00000        2394.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0072 808-75278              838.000  LFT  |       2.00000        1676.00|       2.00000        1676.00|       2.00000        1676.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0073 808-75297              182.000  LFT  |       3.00000         546.00|       3.00000         546.00|       3.00000         546.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0074 808-75300              115.000  LFT  |       1.00000         115.00|       1.00000         115.00|       1.00000         115.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0075 808-75320                1.000  EACH |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0076 808-75325                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0077 808-75996              775.000  EACH |       2.45000        1898.75|       3.68000        2852.00|       3.00000        2325.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998              775.000  EACH |      17.00000       13175.00|      17.00000       13175.00|      17.00000       13175.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0079 808-97323              240.000  LFT  |       1.75000         420.00|       1.75000         420.00|       1.75000         420.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0080 621-01004                1.000  EACH |    1000.00000        1000.00|     100.00000         100.00|     950.00000         950.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,424,055.94|           $     1,437,480.06|           $     1,917,960.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,424,055.94|           $     1,437,480.06|           $     1,917,960.84 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,716.52                                                   ROUTE : 9 
     CALL ORDER   : 430                     CONTRACT ID : RS-27537-A                   COUNTIES : MADISON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       629,615.49  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $       660,000.00  104.8259% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       825,972.78  131.1869% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    3600.00000        3600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    1700.00000        5100.00|    2500.00000        7500.00|    2500.00000        7500.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   31000.00000       31000.00|   33000.00000       33000.00|   42000.00000       42000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 213-04324               41.000  CYS  |      45.50000        1865.50|     100.00000        4100.00|     106.00000        4346.00 
  FLOWABLE FILL                           |                             |                             | 
0007 303-07449             1180.000  TON  |      18.30000       21594.00|      14.00000       16520.00|      27.25000       32155.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0008 304-07491              180.000  TON  |      95.00000       17100.00|     150.00000       27000.00|     125.00000       22500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08032             9762.000  SYS  |       0.01000          97.62|       1.00000        9762.00|       1.64000       16009.68 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08033            72250.000  SYS  |       0.25000       18062.50|       0.87000       62857.50|       0.80000       57800.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0011 306-08041             7780.000  SYS  |       0.60000        4668.00|       0.90000        7002.00|       1.40000       10892.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0012 401-06264                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    5500.00000        5500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07328             6605.000  TON  |      42.90000      283354.50|      41.00000      270805.00|      51.65000      341148.25 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,716.52                                                   ROUTE : 9 
     CALL ORDER   : 430                     CONTRACT ID : RS-27537-A                   COUNTIES : MADISON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 401-07398             1355.000  TON  |      34.50000       46747.50|      33.00000       44715.00|      47.00000       63685.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0015 406-05520               21.000  TON  |     205.00000        4305.00|     180.00000        3780.00|     185.00000        3885.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 506-06333              145.000  SYS  |     135.00000       19575.00|     150.00000       21750.00|     135.00000       19575.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0017 606-07484            10795.000  LFT  |       0.01000         107.95|       0.01000         107.95|       0.35000        3778.25 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0018 610-07488              875.000  TON  |      66.35000       58056.25|      50.00000       43750.00|      96.00000       84000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0019 615-06525               15.000  EACH |     175.00000        2625.00|     300.00000        4500.00|     400.00000        6000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0020 715-05121              164.000  LFT  |      45.00000        7380.00|      65.00000       10660.00|      70.00000       11480.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0021 715-05123               42.000  LFT  |      85.00000        3570.00|     122.00000        5124.00|     120.00000        5040.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0022 715-46010                4.000  EACH |     295.00000        1180.00|     225.00000         900.00|     300.00000        1200.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0023 715-46020                2.000  EACH |     345.00000         690.00|     265.00000         530.00|     350.00000         700.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0024 720-44000               27.000  EACH |     350.00000        9450.00|     500.00000       13500.00|     375.00000       10125.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 801-06203              300.000  LFT  |       0.15000          45.00|       0.60000         180.00|       2.00000         600.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0026 801-06207             2114.000  LFT  |       0.75000        1585.50|       1.30000        2748.20|       1.60000        3382.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 801-06640               36.000  EACH |     200.00000        7200.00|      72.00000        2592.00|      75.00000        2700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   58145.00000       58145.00|   33168.38000       33168.38|   29000.00000       29000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 805-02328             3200.000  LFT  |       0.50000        1600.00|       0.50000        1600.00|       0.85000        2720.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0030 805-78795              800.000  LFT  |       7.20000        5760.00|       7.20000        5760.00|      14.75000       11800.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0031 808-06711              860.000  LFT  |       0.09000          77.40|       0.09000          77.40|       0.10000          86.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0032 808-06712              264.000  LFT  |       0.09000          23.76|       0.09000          23.76|       0.10000          26.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,716.52                                                   ROUTE : 9 
     CALL ORDER   : 430                     CONTRACT ID : RS-27537-A                   COUNTIES : MADISON 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 808-06713            38470.000  LFT  |       0.09000        3462.30|       0.09000        3462.30|       0.10000        3847.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-06714            35339.000  LFT  |       0.09000        3180.51|       0.09000        3180.51|       0.10000        3533.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-75297              240.000  LFT  |       3.00000         720.00|       3.00000         720.00|       4.35000        1044.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75320                6.000  EACH |      55.00000         330.00|      55.00000         330.00|      62.00000         372.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0037 808-75325                3.000  EACH |      78.00000         234.00|      78.00000         234.00|      85.00000         255.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0038 808-75340                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     430.00000        1720.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0039 808-75996              264.000  EACH |       2.80000         739.20|       4.50000        1188.00|      13.60000        3590.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998              264.000  EACH |      18.00000        4752.00|      20.00000        5280.00|      30.50000        8052.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 801-06710               30.000  DAY  |       1.00000          30.00|      13.00000         390.00|      10.75000         322.50 
  FLASHING ARROW SIGN                     |                             |                             | 
     SECTION TOTALS                       |           $       629,615.49|           $       660,000.00|           $       825,972.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       629,615.49|           $       660,000.00|           $       825,972.78 
==================================================================================================================================== 
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                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   655,981.30                                                   ROUTE : 40 
     CALL ORDER   : 440                     CONTRACT ID : RS-27542-B                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       662,517.17  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2100.00000        2100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1450.00000        8700.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   32750.00000       32750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-07449              554.000  TON  |      20.95000       11606.30|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 304-07491              295.000  TON  |     138.00000       40710.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 306-08032             5046.000  SYS  |       2.25000       11353.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08033            76569.000  SYS  |       0.78000       59723.82|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08034             4295.000  SYS  |       0.85000        3650.75|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 401-06264                       LUMP |     750.00000         750.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07334             6672.000  TON  |      53.95000      359954.40|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0013 406-05520               20.000  TON  |     180.00000        3600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 606-07484             2792.000  LFT  |       1.25000        3490.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   655,981.30                                                   ROUTE : 40 
     CALL ORDER   : 440                     CONTRACT ID : RS-27542-B                   COUNTIES : WAYNE 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 610-07488              480.000  TON  |      79.50000       38160.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0016 615-06525                8.000  EACH |     325.00000        2600.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0017 720-44000                5.000  EACH |     395.00000        1975.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-06207             2556.000  LFT  |       1.90000        4856.40|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               16.000  EACH |     105.00000        1680.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   50170.00000       50170.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 805-02328             1800.000  LFT  |       0.37000         666.00|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0022 805-78795              450.000  LFT  |       8.00000        3600.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0023 808-06711             6390.000  LFT  |       0.17000        1086.30|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0024 808-06713            26229.000  LFT  |       0.10000        2622.90|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0025 808-06714            25412.000  LFT  |       0.10000        2541.20|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0026 808-75297              174.000  LFT  |       7.40000        1287.60|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0027 808-75320                5.000  EACH |      63.00000         315.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0028 808-75325                4.000  EACH |      79.00000         316.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0029 808-75996              500.000  EACH |       4.50000        2250.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0030 808-75998              500.000  EACH |      20.00000       10000.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       662,517.17|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       662,517.17|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,317,286.57                                                   ROUTE : 49 
     CALL ORDER   : 450                     CONTRACT ID : RS-27582-A                   COUNTIES : JASPER          PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,104,346.15  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     3,122,594.85  100.5878% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,221,295.16  103.7673% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1120685          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     200.00000         200.00|     100.00000         100.00|     100.00000         100.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                6.000  MOS  |     145.00000         870.00|      90.00000         540.00|     100.00000         600.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               12.000  MOS  |     145.00000        1740.00|      90.00000        1080.00|     100.00000        1200.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07038                6.000  MOS  |    1700.00000       10200.00|    1800.00000       10800.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |  150000.00000      150000.00|  156000.00000      156000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241               50.000  LFT  |       6.00000         300.00|       6.00000         300.00|       6.00000         300.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271               12.000  EACH |     375.00000        4500.00|     300.00000        3600.00|     300.00000        3600.00 
  HEADWALL, REMOVE                        |                             |                             | 
0012 203-02000             5200.000  CYS  |      28.20000      146640.00|      11.25000       58500.00|      14.00000       72800.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,317,286.57                                                   ROUTE : 49 
     CALL ORDER   : 450                     CONTRACT ID : RS-27582-A                   COUNTIES : JASPER          PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06932              100.000  LFT  |      16.50000        1650.00|      16.50000        1650.00|      16.50000        1650.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06933                5.000  EACH |      70.00000         350.00|      70.00000         350.00|      70.00000         350.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06937             7476.000  LFT  |       1.40000       10466.40|       1.40000       10466.40|       1.40000       10466.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08268            33457.000  SYS  |       5.00000      167285.00|       7.00000      234199.00|      11.00000      368027.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0017 211-07454              200.000  CYS  |      25.00000        5000.00|      40.00000        8000.00|      15.00000        3000.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-07449             3432.000  TON  |      27.00000       92664.00|      17.00000       58344.00|      20.00000       68640.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07490             1000.000  TON  |      50.00000       50000.00|     100.00000      100000.00|      70.00000       70000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0020 306-08032             5000.000  SYS  |       7.50000       37500.00|       1.50000        7500.00|       2.00000       10000.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08042           138534.000  SYS  |       0.20000       27706.80|       0.50000       69267.00|       0.40000       55413.60 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 401-06264                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07321            11606.000  TON  |      37.00000      429422.00|      37.00000      429422.00|      39.50000      458437.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07390            36559.000  TON  |      31.00000     1133329.00|      32.00000     1169888.00|      32.50000     1188167.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 401-07407            11041.000  TON  |      31.00000      342271.00|      31.00000      342271.00|      34.25000      378154.25 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0026 406-05520               70.000  TON  |     175.00000       12250.00|     400.00000       28000.00|     150.00000       10500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846               10.000  EACH |    1800.00000       18000.00|    1800.00000       18000.00|    1800.00000       18000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-91649                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  GUARD RAIL THRIE BEAM TRANSITION        |                             |                             | 
  SECTION, GALVANIZED                     |                             |                             | 
0029 601-94689                4.000  EACH |    1500.00000        6000.00|    2644.50000       10578.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-97774                1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,317,286.57                                                   ROUTE : 49 
     CALL ORDER   : 450                     CONTRACT ID : RS-27582-A                   COUNTIES : JASPER          PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-99105             8725.000  LFT  |      15.00000      130875.00|      12.00000      104700.00|      12.00000      104700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 610-07487             1375.000  TON  |     100.00000      137500.00|      55.00000       75625.00|      74.00000      101750.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 615-06520               14.000  EACH |     275.00000        3850.00|     275.00000        3850.00|     275.00000        3850.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 615-06527               14.000  EACH |     275.00000        3850.00|     275.00000        3850.00|     275.00000        3850.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0035 715-05019               74.000  LFT  |     120.00000        8880.00|      85.00000        6290.00|      80.00000        5920.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0036 715-05119              100.000  LFT  |      20.00000        2000.00|      40.00000        4000.00|      75.00000        7500.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0037 715-05121               70.000  LFT  |     115.00000        8050.00|      65.00000        4550.00|      75.00000        5250.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0038 715-05125               75.000  LFT  |     145.00000       10875.00|      70.00000        5250.00|      85.00000        6375.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0039 715-05173              220.000  LFT  |     120.00000       26400.00|      42.00000        9240.00|      80.00000       17600.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0040 715-05237              120.000  LFT  |     155.00000       18600.00|      95.00000       11400.00|      90.00000       10800.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0041 715-46005               10.000  EACH |     210.00000        2100.00|     450.00000        4500.00|     600.00000        6000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0042 715-46010                4.000  EACH |     315.00000        1260.00|     450.00000        1800.00|     600.00000        2400.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0043 715-46020                8.000  EACH |     345.00000        2760.00|     500.00000        4000.00|     650.00000        5200.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0044 715-46030                4.000  EACH |     575.00000        2300.00|     625.00000        2500.00|     800.00000        3200.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0045 715-46040                2.000  EACH |     790.00000        1580.00|     700.00000        1400.00|     850.00000        1700.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0046 715-46095                4.000  EACH |     640.00000        2560.00|     650.00000        2600.00|     800.00000        3200.00 
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                             |                             | 
0047 720-45035                2.000  EACH |    1800.00000        3600.00|    1350.00000        2700.00|    1000.00000        2000.00 
  INLET, F7                               |                             |                             | 
0048 720-45235                1.000  EACH |    2100.00000        2100.00|    1500.00000        1500.00|    1200.00000        1200.00 
  CATCH BASIN, E7                         |                             |                             | 
0049 801-01093               12.000  EACH |     459.00000        5508.00|     459.00000        5508.00|     459.00000        5508.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,317,286.57                                                   ROUTE : 49 
     CALL ORDER   : 450                     CONTRACT ID : RS-27582-A                   COUNTIES : JASPER          PORTER 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 801-04308                8.000  EACH |      89.00000         712.00|      89.00000         712.00|      89.00000         712.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06203             8904.000  LFT  |       1.20000       10684.80|       0.32000        2849.28|       0.18000        1602.72 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06207             4452.000  LFT  |       1.10000        4897.20|       2.50000       11130.00|       1.00000        4452.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0053 801-06625               60.000  EACH |      49.00000        2940.00|      49.00000        2940.00|      49.00000        2940.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               28.000  EACH |      86.00000        2408.00|      86.00000        2408.00|      86.00000        2408.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06775                       LUMP |   12510.00000       12510.00|   80000.00000       80000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0056 801-07118               72.000  LFT  |       4.43000         318.96|       4.43000         318.96|       4.43000         318.96 
  BARRICADE, III-A                        |                             |                             | 
0057 801-07119               48.000  LFT  |       5.94000         285.12|       5.94000         285.12|       5.94000         285.12 
  BARRICADE, III-B                        |                             |                             | 
0058 804-06771              122.000  EACH |      21.49000        2621.78|      25.00000        3050.00|      21.49000        2621.78 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0059 808-04298                2.000  EACH |     375.00000         750.00|     375.00000         750.00|     375.00000         750.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0060 808-06713            89150.000  LFT  |       0.08000        7132.00|       0.08000        7132.00|       0.08000        7132.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0061 808-75240            10273.000  LFT  |       0.24000        2465.52|       0.24000        2465.52|       0.24000        2465.52 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75245            12424.000  LFT  |       0.24000        2981.76|       0.24000        2981.76|       0.24000        2981.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75297               60.000  LFT  |       5.25000         315.00|       5.25000         315.00|       5.25000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0064 808-75998              669.000  EACH |      16.49000       11031.81|      16.49000       11031.81|      16.95000       11339.55 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 605-06120              223.000  LFT  |      26.00000        5798.00|      35.00000        7805.00|      20.00000        4460.00 
  CURB, CONCRETE                          |                             |                             | 
     SECTION TOTALS                       |           $     3,104,346.15|           $     3,122,594.85|           $     3,221,295.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,104,346.15|           $     3,122,594.85|           $     3,221,295.16 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,408,704.14  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,409,743.78  100.0738% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,444,086.11  102.5117% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $     1,454,527.83  103.2529% 
   5   35-1139301     E & B PAVING, INC.                                                         $     1,514,129.68  107.4839% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    2100.00000       18900.00|    1375.00000       12375.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577                9.000  MOS  |     150.00000        1350.00|     230.00000        2070.00|     145.00000        1305.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   70000.00000       70000.00|   70000.00000       70000.00|   72000.00000       72000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02241              460.000  LFT  |       1.75000         805.00|       1.75000         805.00|       1.75000         805.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02271                2.000  EACH |     290.00000         580.00|     450.00000         900.00|     350.00000         700.00 
  HEADWALL, REMOVE                        |                             |                             | 
0010 202-02278              450.000  LFT  |      11.00000        4950.00|       8.00000        3600.00|      20.00000        9000.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710              980.000  SYS  |      19.00000       18620.00|      22.00000       21560.00|       8.75000        8575.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                9.000  EACH |     300.00000        2700.00|     170.00000        1530.00|     170.00000        1530.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              440.000  CYS  |      20.00000        8800.00|       9.50000        4180.00|      14.25000        6270.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02080                1.000  MILE |    7500.00000        7500.00|   12000.00000       12000.00|    5000.00000        5000.00 
  LINEAR GRADING                          |                             |                             | 
0016 211-07454               50.000  CYS  |      12.25000         612.50|      10.00000         500.00|      11.70000         585.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448              425.000  TON  |      17.00000        7225.00|      14.00000        5950.00|      15.00000        6375.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-07449              851.000  TON  |      22.00000       18722.00|      26.00000       22126.00|      17.50000       14892.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 306-08032            25509.000  SYS  |       0.01000         255.09|       0.80000       20407.20|       0.01000         255.09 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08034              760.000  SYS  |       1.25000         950.00|       1.30000         988.00|       3.00000        2280.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08037            15264.000  SYS  |       1.25000       19080.00|       0.60000        9158.40|       1.55000       23659.20 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0023 306-08042            78655.000  SYS  |       1.00000       78655.00|       0.70000       55058.50|       0.45000       35394.75 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0024 401-06264                       LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07328             7811.000  TON  |      41.75000      326109.25|      34.00000      265574.00|      43.00000      335873.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07379            10935.000  TON  |      32.75000      358121.25|      33.00000      360855.00|      35.00000      382725.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 402-07442              450.000  TON  |      37.50000       16875.00|      36.00000       16200.00|      35.00000       15750.00 
  HMA BASE, TYPE C                        |                             |                             | 
0028 406-05520               71.000  TON  |       0.01000           0.71|     260.00000       18460.00|       0.01000           0.71 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01700                3.000  EACH |    1925.00000        5775.00|    1925.00000        5775.00|    1925.00000        5775.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-02103              188.000  LFT  |      20.50000        3854.00|      20.50000        3854.00|      20.50000        3854.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0031 601-06035             1500.000  LFT  |       5.25000        7875.00|       5.25000        7875.00|       5.25000        7875.00 
  GUARDRAIL, RESET                        |                             |                             | 
0032 601-07050                4.000  EACH |    1895.00000        7580.00|    1895.00000        7580.00|    2800.00000       11200.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0033 601-93346                4.000  EACH |      80.00000         320.00|      80.00000         320.00|      80.00000         320.00 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0034 601-94689               10.000  EACH |    2300.00000       23000.00|    2300.00000       23000.00|    3100.00000       31000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 601-97774                1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0036 601-99105             1344.000  LFT  |      15.40000       20697.60|      15.40000       20697.60|      15.40000       20697.60 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 604-06070              455.000  SYS  |      47.00000       21385.00|      40.00000       18200.00|      38.00000       17290.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0038 604-07894              153.000  SYS  |     138.00000       21114.00|     130.00000       19890.00|     122.00000       18666.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0039 604-07897              142.000  SYS  |     138.00000       19596.00|     130.00000       18460.00|     140.00000       19880.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0040 604-07900               21.000  SYS  |     138.00000        2898.00|     130.00000        2730.00|     116.00000        2436.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0041 604-07901              102.000  SYS  |     138.00000       14076.00|     130.00000       13260.00|     120.00000       12240.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07902               78.000  SYS  |     138.00000       10764.00|     130.00000       10140.00|     160.00000       12480.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0043 605-06120              300.000  LFT  |      19.00000        5700.00|      20.00000        6000.00|      25.00000        7500.00 
  CURB, CONCRETE                          |                             |                             | 
0044 605-06140              150.000  LFT  |      19.00000        2850.00|      20.00000        3000.00|      35.00000        5250.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0045 610-07488             1030.000  TON  |      75.00000       77250.00|      70.00000       72100.00|      70.00000       72100.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0046 615-06527                2.000  EACH |     450.00000         900.00|     300.00000         600.00|     490.00000         980.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0047 621-06574               32.000  SYS  |     193.50000        6192.00|      12.00000         384.00|      45.00000        1440.00 
  SODDING                                 |                             |                             | 
0048 715-01354               42.000  LFT  |      15.00000         630.00|      16.00000         672.00|      28.36000        1191.12 
  CLEAN EXISTING PIPE                     |                             |                             | 
0049 715-05119               42.000  LFT  |      75.00000        3150.00|      50.00000        2100.00|      60.70000        2549.40 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-05123               48.000  LFT  |      75.00000        3600.00|      50.00000        2400.00|      60.00000        2880.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0051 715-46005                4.000  EACH |     300.00000        1200.00|     380.00000        1520.00|     500.00000        2000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 715-46020                2.000  EACH |     350.00000         700.00|     420.00000         840.00|     650.00000        1300.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0053 720-44000               14.000  EACH |     275.00000        3850.00|     200.00000        2800.00|     550.00000        7700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 720-44045               15.000  EACH |     625.00000        9375.00|     375.00000        5625.00|     800.00000       12000.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0055 801-01093                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00|     450.00000        1800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0056 801-06203             4541.000  LFT  |       0.31000        1407.71|       0.31000        1407.71|       0.31000        1407.71 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0057 801-06207             2270.000  LFT  |       0.80000        1816.00|       2.42000        5493.40|       1.20000        2724.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0058 801-06625               20.000  EACH |      60.00000        1200.00|      60.00000        1200.00|      60.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               38.000  EACH |      80.00000        3040.00|      90.00000        3420.00|      80.00000        3040.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |   50000.00000       50000.00|   76000.00000       76000.00|   72250.00000       72250.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               96.000  LFT  |       7.00000         672.00|       7.00000         672.00|       7.00000         672.00 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               96.000  LFT  |       7.50000         720.00|       7.50000         720.00|       7.50000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0063 804-06771                6.000  EACH |      14.00000          84.00|      19.50000         117.00|      14.00000          84.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0064 805-02503             5023.000  LFT  |       0.21000        1054.83|       0.21000        1054.83|       0.21000        1054.83 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0065 805-78795             1250.000  LFT  |       9.00000       11250.00|       9.00000       11250.00|       9.00000       11250.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0066 805-92951               42.000  EACH |     125.00000        5250.00|     125.00000        5250.00|     125.00000        5250.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0067 807-98690                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0068 808-06703              400.000  LFT  |       0.24000          96.00|       0.24000          96.00|       0.24000          96.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0069 808-06713            46991.000  LFT  |       0.08000        3759.28|       0.08000        3759.28|       0.08000        3759.28 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0070 808-75240             3610.000  LFT  |       0.24000         866.40|       0.24000         866.40|       0.24000         866.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-75245            19743.000  LFT  |       0.24000        4738.32|       0.24000        4738.32|       0.24000        4738.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75256             1400.000  LFT  |       1.00000        1400.00|       1.00000        1400.00|       1.00000        1400.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0073 808-75260             1875.000  LFT  |       1.30000        2437.50|       1.30000        2437.50|       1.30000        2437.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0074 808-75297              234.000  LFT  |       2.65000         620.10|       2.65000         620.10|       2.65000         620.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0075 808-75300              724.000  LFT  |       0.90000         651.60|       0.90000         651.60|       0.90000         651.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0076 808-75996              494.000  EACH |       7.00000        3458.00|       0.01000           4.94|       5.00000        2470.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0077 808-75998              494.000  EACH |      17.00000        8398.00|      17.00000        8398.00|      17.00000        8398.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0078 801-04308                4.000  EACH |      60.00000         240.00|      60.00000         240.00|      60.00000         240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0079 304-07491              300.000  TON  |      75.00000       22500.00|     180.00000       54000.00|     115.00000       34500.00 
  HMA PATCHING, TYPE C , FOR PARTIAL DEPT |                             |                             | 
0080 304-07491              500.000  TON  |      75.00000       37500.00|     100.00000       50000.00|     100.00000       50000.00 
  HMA PATCHING, TYPE C , FOR FULL DEPTH   |                             |                             | 
     SECTION TOTALS                       |           $     1,408,704.14|           $     1,409,743.78|           $     1,444,086.11 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,408,704.14|           $     1,409,743.78|           $     1,444,086.11 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(      ) 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6300.00000        6300.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1200.00000       10800.00|    1000.00000        9000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577                9.000  MOS  |     660.00000        5940.00|     900.00000        8100.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   72000.00000       72000.00|   76300.00000       76300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02241              460.000  LFT  |       1.80000         828.00|       5.75000        2645.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02271                2.000  EACH |     420.00000         840.00|     800.00000        1600.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0010 202-02278              450.000  LFT  |       8.60000        3870.00|      13.00000        5850.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710              980.000  SYS  |      17.00000       16660.00|      30.00000       29400.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                9.000  EACH |     178.00000        1602.00|     175.00000        1575.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              440.000  CYS  |      12.50000        5500.00|      30.00000       13200.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02080                1.000  MILE |    4500.00000        4500.00|    5000.00000        5000.00| 
  LINEAR GRADING                          |                             |                             | 
0016 211-07454               50.000  CYS  |      23.00000        1150.00|      70.00000        3500.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448              425.000  TON  |      18.00000        7650.00|      18.00000        7650.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-07449              851.000  TON  |      18.00000       15318.00|      55.00000       46805.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 306-08032            25509.000  SYS  |       0.01000         255.09|       0.01000         255.09| 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08034              760.000  SYS  |       1.10000         836.00|       0.50000         380.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0022 306-08037            15264.000  SYS  |       2.00000       30528.00|       1.15000       17553.60| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(      ) 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 306-08042            78655.000  SYS  |       0.75000       58991.25|       0.50000       39327.50| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0024 401-06264                       LUMP |    8000.00000        8000.00|    4550.00000        4550.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07328             7811.000  TON  |      44.00000      343684.00|      40.00000      312440.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07379            10935.000  TON  |      36.00000      393660.00|      30.00000      328050.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 402-07442              450.000  TON  |      34.00000       15300.00|      40.00000       18000.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0028 406-05520               71.000  TON  |     120.00000        8520.00|     100.00000        7100.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01700                3.000  EACH |    2020.00000        6060.00|    1800.00000        5400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-02103              188.000  LFT  |      21.50000        4042.00|      18.00000        3384.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0031 601-06035             1500.000  LFT  |       5.50000        8250.00|      25.00000       37500.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0032 601-07050                4.000  EACH |    1100.00000        4400.00|    1900.00000        7600.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0033 601-93346                4.000  EACH |      84.00000         336.00|     125.00000         500.00| 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0034 601-94689               10.000  EACH |    3000.00000       30000.00|    2200.00000       22000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-97774                1.000  EACH |    1155.00000        1155.00|    1000.00000        1000.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0036 601-99105             1344.000  LFT  |      16.00000       21504.00|      10.00000       13440.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 604-06070              455.000  SYS  |      45.00000       20475.00|      52.00000       23660.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0038 604-07894              153.000  SYS  |     102.00000       15606.00|      93.00000       14229.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0039 604-07897              142.000  SYS  |     113.00000       16046.00|     185.00000       26270.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0040 604-07900               21.000  SYS  |     167.00000        3507.00|     126.00000        2646.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(      ) 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 604-07901              102.000  SYS  |     160.00000       16320.00|     168.00000       17136.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07902               78.000  SYS  |     165.00000       12870.00|     470.00000       36660.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0043 605-06120              300.000  LFT  |      20.00000        6000.00|      22.00000        6600.00| 
  CURB, CONCRETE                          |                             |                             | 
0044 605-06140              150.000  LFT  |      20.00000        3000.00|      48.00000        7200.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0045 610-07488             1030.000  TON  |      77.50000       79825.00|      40.00000       41200.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0046 615-06527                2.000  EACH |     510.00000        1020.00|     575.00000        1150.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0047 621-06574               32.000  SYS  |      46.50000        1488.00|      48.00000        1536.00| 
  SODDING                                 |                             |                             | 
0048 715-01354               42.000  LFT  |      21.00000         882.00|      30.00000        1260.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0049 715-05119               42.000  LFT  |     145.50000        6111.00|     115.00000        4830.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-05123               48.000  LFT  |     151.00000        7248.00|     110.00000        5280.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0051 715-46005                4.000  EACH |     155.00000         620.00|     200.00000         800.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 715-46020                2.000  EACH |     295.00000         590.00|     300.00000         600.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0053 720-44000               14.000  EACH |     470.00000        6580.00|     385.00000        5390.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0054 720-44045               15.000  EACH |     800.00000       12000.00|     700.00000       10500.00| 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0055 801-01093                4.000  EACH |     475.00000        1900.00|     385.00000        1540.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0056 801-06203             4541.000  LFT  |       0.33000        1498.53|       0.50000        2270.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0057 801-06207             2270.000  LFT  |       1.10000        2497.00|       1.00000        2270.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0058 801-06625               20.000  EACH |      63.00000        1260.00|      59.00000        1180.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               38.000  EACH |      84.00000        3192.00|      72.00000        2736.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(      ) 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 801-06775                       LUMP |   11000.00000       11000.00|   96250.00000       96250.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               96.000  LFT  |       7.35000         705.60|       5.00000         480.00| 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               96.000  LFT  |       7.88000         756.48|       4.75000         456.00| 
  BARRICADE, III-B                        |                             |                             | 
0063 804-06771                6.000  EACH |      14.70000          88.20|      25.00000         150.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0064 805-02503             5023.000  LFT  |       0.22000        1105.06|       0.21000        1054.83| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0065 805-78795             1250.000  LFT  |       9.45000       11812.50|       9.00000       11250.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0066 805-92951               42.000  EACH |     131.25000        5512.50|     125.00000        5250.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0067 807-98690                1.000  EACH |     420.00000         420.00|    1000.00000        1000.00| 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0068 808-06703              400.000  LFT  |       0.25000         100.00|       0.26000         104.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0069 808-06713            46991.000  LFT  |       0.08000        3759.28|       0.01000         469.91| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0070 808-75240             3610.000  LFT  |       0.25000         902.50|       0.25000         902.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0071 808-75245            19743.000  LFT  |       0.25000        4935.75|       0.25000        4935.75| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0072 808-75256             1400.000  LFT  |       1.05000        1470.00|       1.00000        1400.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0073 808-75260             1875.000  LFT  |       1.37000        2568.75|       2.00000        3750.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0074 808-75297              234.000  LFT  |       2.78000         650.52|       3.00000         702.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0075 808-75300              724.000  LFT  |       0.95000         687.80|       1.00000         724.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0076 808-75996              494.000  EACH |       3.98000        1966.12|      10.00000        4940.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,994,516.26                                                   ROUTE : 106 
     CALL ORDER   : 460                     CONTRACT ID : RS-27583-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1139301         |(      ) 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 808-75998              494.000  EACH |      17.85000        8817.90|      20.00000        9880.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0078 801-04308                4.000  EACH |      63.00000         252.00|      95.00000         380.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0079 304-07491              300.000  TON  |     110.00000       33000.00|     180.00000       54000.00| 
  HMA PATCHING, TYPE C , FOR PARTIAL DEPT |                             |                             | 
0080 304-07491              500.000  TON  |     110.00000       55000.00|     110.00000       55000.00| 
  HMA PATCHING, TYPE C , FOR FULL DEPTH   |                             |                             | 
     SECTION TOTALS                       |           $     1,454,527.83|           $     1,514,129.68|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,454,527.83|           $     1,514,129.68|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 466 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,266,403.62                                                   ROUTE : 36 
     CALL ORDER   : 466                     CONTRACT ID : RS-27751-B                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/01/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,183,000.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,244,700.00  102.8264% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    2200.00000       15400.00|    2200.00000       15400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577               12.000  MOS  |     160.00000        1920.00|     500.00000        6000.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  109150.00000      109150.00|   56470.73000       56470.73| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241             2637.000  LFT  |       1.25000        3296.25|       1.32000        3480.84| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02273              469.000  SYS  |      22.05000       10341.45|      40.00000       18760.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 202-93741               22.000  EACH |     125.00000        2750.00|     127.00000        2794.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02080                1.000  MILE |    9500.00000        9500.00|   16000.00000       16000.00| 
  LINEAR GRADING                          |                             |                             | 
0011 301-07448               49.000  TON  |      62.00000        3038.00|      50.00000        2450.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-07449              300.000  TON  |      42.00000       12600.00|      30.00000        9000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07783              527.000  TON  |     120.00000       63240.00|     125.00000       65875.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 466 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,266,403.62                                                   ROUTE : 36 
     CALL ORDER   : 466                     CONTRACT ID : RS-27751-B                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 304-07789               12.000  TON  |     100.00000        1200.00|     205.00000        2460.00| 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0015 306-08032            13241.000  SYS  |       5.00000       66205.00|       3.70000       48991.70| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08034           258849.000  SYS  |       0.70000      181194.30|       0.47000      121659.03| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 401-06264                       LUMP |   10000.00000       10000.00|    7000.00000        7000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07335            21355.000  TON  |      50.00000     1067750.00|      62.00000     1324010.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
0019 402-07787              913.000  TON  |      60.00000       54780.00|      44.00000       40172.00| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0020 405-05518               25.000  SYS  |       0.01000           0.25|       1.00000          25.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0021 406-05520               68.000  TON  |     180.00000       12240.00|     200.00000       13600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 406-07772           103591.000  LFT  |       0.75000       77693.25|       0.69000       71477.79| 
  EXTRUDED POLYMERIC ASPHALT JOINT        |                             |                             | 
  COMPOUND                                |                             |                             | 
0023 601-94689               22.000  EACH |    2200.00000       48400.00|    2225.00000       48950.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105             2637.000  LFT  |      14.00000       36918.00|      15.00000       39555.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 605-06245               13.000  SYS  |     250.00000        3250.00|     500.00000        6500.00| 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0026 610-07788              967.000  TON  |      70.00000       67690.00|      84.00000       81228.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0027 612-04315               23.000  TON  |     775.00000       17825.00|     775.00000       17825.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-60410              382.000  EACH |       8.50000        3247.00|       8.50000        3247.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 615-06505                4.000  EACH |     425.00000        1700.00|     510.00000        2040.00| 
  MONUMENT, B                             |                             |                             | 
0030 615-06525               18.000  EACH |     425.00000        7650.00|     460.00000        8280.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0031 621-01004                2.000  EACH |     560.00000        1120.00|     565.00000        1130.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06559             3000.000  SYS  |       0.70000        2100.00|       0.71000        2130.00| 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,266,403.62                                                   ROUTE : 36 
     CALL ORDER   : 466                     CONTRACT ID : RS-27751-B                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-03290                4.000  EACH |      90.00000         360.00|     205.00000         820.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0034 801-06203            12000.000  LFT  |       0.01000         120.00|       0.08000         960.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207            12000.000  LFT  |       1.00000       12000.00|       1.20000       14400.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0036 801-06640               67.000  EACH |      90.00000        6030.00|     120.00000        8040.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06710               60.000  DAY  |      20.00000        1200.00|      16.00000         960.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0038 801-06775                       LUMP |  129796.15000      129796.15|   50000.00000       50000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 805-78470            11200.000  LFT  |       0.35000        3920.00|       0.36000        4032.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0040 805-78795             5300.000  LFT  |       5.00000       26500.00|       5.10000       27030.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0041 805-92951               31.000  EACH |     100.00000        3100.00|     105.00000        3255.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0042 808-03631              790.000  LFT  |       2.50000        1975.00|       1.06000         837.40| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-03632              790.000  LFT  |       2.50000        1975.00|       1.06000         837.40| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-04896              198.000  LFT  |       2.75000         544.50|       1.06000         209.88| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0045 808-06368              469.000  LFT  |       2.50000        1172.50|       3.00000        1407.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0046 808-06701            19700.000  LFT  |       0.29000        5713.00|       0.24000        4728.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-06703           103591.000  LFT  |       0.22000       22790.02|       0.24000       24861.84| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-06716             1778.000  LFT  |       0.27000         480.06|       0.31000         551.18| 
  LINE, REMOVE                            |                             |                             | 
0049 808-75240            16374.000  LFT  |       0.29000        4748.46|       0.24000        3929.76| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75245            69136.000  LFT  |       0.21000       14518.56|       0.24000       16592.64| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,266,403.62                                                   ROUTE : 36 
     CALL ORDER   : 466                     CONTRACT ID : RS-27751-B                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 808-75260               79.000  LFT  |       1.25000          98.75|       2.01000         158.79| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0052 808-75290              633.000  LFT  |       2.50000        1582.50|       2.51000        1588.83| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0053 808-75297             1339.000  LFT  |       2.50000        3347.50|       2.51000        3360.89| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0054 808-75320              193.000  EACH |      47.00000        9071.00|      40.10000        7739.30| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0055 808-75325              170.000  EACH |      48.00000        8160.00|      50.10000        8517.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0056 808-75996             3270.000  EACH |       5.00000       16350.00|       4.00000       13080.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-95638               29.000  SFT  |       8.50000         246.50|      10.00000         290.00| 
  CENTER CURB PAINTING                    |                             |                             | 
     SECTION TOTALS                       |           $     2,183,000.00|           $     2,244,700.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,183,000.00|           $     2,244,700.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,444,394.19                                                   ROUTE : SR 17 
     CALL ORDER   : 470                     CONTRACT ID : RS-27799-A                   COUNTIES : CASS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1621699     CENTRAL PAVING, INC.                                                       $       987,871.13  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,070,086.15  108.3224% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,144,000.00  115.8046% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |CENTRAL PAVING, INC.         |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HMA RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   31415.00000       31415.00|    3000.00000        3000.00|   13634.52000       13634.52 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|       1.00000           1.00|     400.00000         400.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                1.000  EACH |     150.00000         150.00|       1.00000           1.00|     400.00000         400.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                6.000  MOS  |     150.00000         900.00|      55.00000         330.00|     136.00000         816.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                6.000  MOS  |     150.00000         900.00|      55.00000         330.00|     136.00000         816.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07038                6.000  MOS  |    2300.00000       13800.00|    1500.00000        9000.00|    2045.00000       12270.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |   49000.00000       49000.00|   53000.00000       53000.00|   57000.00000       57000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02271                8.000  EACH |     250.00000        2000.00|     360.00000        2880.00|     655.00000        5240.00 
  HEADWALL, REMOVE                        |                             |                             | 
0011 203-02070               15.000  CYS  |      56.00000         840.00|       0.01000           0.15|      10.00000         150.00 
  BORROW                                  |                             |                             | 
0012 207-08266              360.000  SYS  |       7.50000        2700.00|       2.00000         720.00|      15.00000        5400.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0013 211-07454               26.000  CYS  |      45.00000        1170.00|      16.20000         421.20|      40.00000        1040.00 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,444,394.19                                                   ROUTE : SR 17 
     CALL ORDER   : 470                     CONTRACT ID : RS-27799-A                   COUNTIES : CASS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |CENTRAL PAVING, INC.         |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 303-07449             4300.000  TON  |       1.00000        4300.00|       5.00000       21500.00|      13.50000       58050.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              300.000  TON  |      60.00000       18000.00|     150.00000       45000.00|     120.00000       36000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 304-07493              160.000  TON  |      80.00000       12800.00|      44.60000        7136.00|      80.00000       12800.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0017 306-08033             4700.000  SYS  |       0.45000        2115.00|       0.75000        3525.00|       0.98000        4606.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08042            71820.000  SYS  |       0.45000       32319.00|       0.45000       32319.00|       0.91000       65356.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0019 306-08043             1600.000  SYS  |       5.50000        8800.00|       6.00000        9600.00|       4.75000        7600.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 401-06264                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    9000.00000        9000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321             7600.000  TON  |      38.00000      288800.00|      43.00000      326800.00|      43.00000      326800.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07371             8840.000  TON  |      37.00000      327080.00|      40.00000      353600.00|      40.00000      353600.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0023 406-05520               50.000  TON  |      50.00000        2500.00|       0.01000           0.50|     195.00000        9750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 610-07487              880.000  TON  |      77.00000       67760.00|      70.00000       61600.00|      70.00000       61600.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0025 615-06527                4.000  EACH |     625.00000        2500.00|     170.00000         680.00|     600.00000        2400.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0026 616-02320              140.000  SYS  |       3.00000         420.00|       2.60000         364.00|       3.40000         476.00 
  GEOTEXTILES                             |                             |                             | 
0027 616-06451              140.000  TON  |      11.00000        1540.00|      28.70000        4018.00|      60.00000        8400.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0028 621-01004                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06559               18.000  SYS  |      33.00000         594.00|      33.00000         594.00|      33.00000         594.00 
  MULCHED SEEDING, R                      |                             |                             | 
0030 715-05119               76.000  LFT  |      70.00000        5320.00|     115.00000        8740.00|     160.00000       12160.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0031 715-46000                2.000  EACH |     300.00000         600.00|     420.00000         840.00|     375.00000         750.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0032 715-46005                6.000  EACH |     310.00000        1860.00|     430.00000        2580.00|     475.00000        2850.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,444,394.19                                                   ROUTE : SR 17 
     CALL ORDER   : 470                     CONTRACT ID : RS-27799-A                   COUNTIES : CASS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |CENTRAL PAVING, INC.         |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 720-44000                8.000  EACH |     340.00000        2720.00|     345.00000        2760.00|     350.00000        2800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0034 720-44015                1.000  EACH |     610.00000         610.00|     795.00000         795.00|     700.00000         700.00 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0035 801-01093                6.000  EACH |     435.00000        2610.00|     100.00000         600.00|     700.00000        4200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0036 801-04308                8.000  EACH |      60.00000         480.00|      60.00000         480.00|      60.00000         480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0037 801-06203             7000.000  LFT  |       0.35000        2450.00|       0.13000         910.00|       0.25000        1750.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             3480.000  LFT  |       0.90000        3132.00|       0.75000        2610.00|       1.14000        3967.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06625               34.000  EACH |      58.00000        1972.00|      58.00000        1972.00|      58.00000        1972.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0040 801-06640               77.000  EACH |      60.00000        4620.00|      60.00000        4620.00|      60.00000        4620.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06645                8.000  EACH |      10.00000          80.00|      10.00000          80.00|      10.00000          80.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0042 801-06775                       LUMP |   41320.03000       41320.03|   59400.00000       59400.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-07118               60.000  LFT  |       5.90000         354.00|       5.90000         354.00|       5.90000         354.00 
  BARRICADE, III-A                        |                             |                             | 
0044 801-07119               48.000  LFT  |       5.90000         283.20|       5.90000         283.20|       5.90000         283.20 
  BARRICADE, III-B                        |                             |                             | 
0045 804-06740               40.000  EACH |      28.00000        1120.00|      29.00000        1160.00|      29.00000        1160.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0046 805-05906                1.000  EACH |    6750.00000        6750.00|    6250.00000        6250.00|    6750.00000        6750.00 
  ATR STATION- 2 LANE                     |                             |                             | 
0047 808-06703            69192.000  LFT  |       0.23000       15914.16|       0.23000       15914.16|       0.23000       15914.16 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0048 808-75240             7231.000  LFT  |       0.23000        1663.13|       0.23000        1663.13|       0.23000        1663.13 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75245            22603.000  LFT  |       0.23000        5198.69|       0.23000        5198.69|       0.23000        5198.69 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75297               45.000  LFT  |       6.50000         292.50|       6.50000         292.50|       6.50000         292.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 470 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,444,394.19                                                   ROUTE : SR 17 
     CALL ORDER   : 470                     CONTRACT ID : RS-27799-A                   COUNTIES : CASS 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1621699          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |CENTRAL PAVING, INC.         |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 808-75996              762.000  EACH |       0.01000           7.62|       0.01000           7.62|       4.20000        3200.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998              762.000  EACH |      17.40000       13258.80|      17.00000       12954.00|      17.00000       12954.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       987,871.13|           $     1,070,086.15|           $     1,144,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       987,871.13|           $     1,070,086.15|           $     1,144,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,395,145.08                                                  ROUTE : 2 
     CALL ORDER   : 480                     CONTRACT ID : RS-27800-A                   COUNTIES : LAPORTE         ST. JOSEPH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   90  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,743,676.14  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     4,125,507.98  110.1994% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,380,381.71  117.0075% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    6000.00000        6000.00|    9500.00000        9500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    2200.00000       19800.00|    1375.00000       12375.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577                9.000  MOS  |     380.00000        3420.00|     250.00000        2250.00|     145.00000        1305.00 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |  140000.00000      140000.00|  200000.00000      200000.00|  219000.00000      219000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241             5441.000  LFT  |       1.40000        7617.40|       1.35000        7345.35|       2.30000       12514.30 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741               20.000  EACH |     115.00000        2300.00|     110.00000        2200.00|     130.00000        2600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 202-96133               87.000  LFT  |      29.20000        2540.40|      10.00000         870.00|      26.00000        2262.00 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02080                3.000  MILE |   13750.00000       41250.00|    7000.00000       21000.00|    4000.00000       12000.00 
  LINEAR GRADING                          |                             |                             | 
0011 211-07454               16.000  CYS  |      21.00000         336.00|      12.00000         192.00|      25.00000         400.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0012 303-07449             1070.000  TON  |      22.80000       24396.00|      28.00000       29960.00|      26.00000       27820.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,395,145.08                                                   ROUTE : 2 
     CALL ORDER   : 480                     CONTRACT ID : RS-27800-A                   COUNTIES : LAPORTE         ST. JOSEPH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07489              175.000  TON  |      95.00000       16625.00|      60.00000       10500.00|     115.00000       20125.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0014 304-07783              350.000  TON  |     100.00000       35000.00|      60.00000       21000.00|     115.00000       40250.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0015 306-08032             5500.000  SYS  |       2.75000       15125.00|       2.10000       11550.00|      12.50000       68750.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08036           335200.000  SYS  |       0.28000       93856.00|       0.36000      120672.00|       0.43000      144136.00 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0017 306-08042           175000.000  SYS  |       0.10000       17500.00|       0.36000       63000.00|       0.05000        8750.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0018 401-06264                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   12000.00000       12000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07320            13900.000  TON  |      27.25000      378775.00|      34.00000      472600.00|      37.75000      524725.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07329            27600.000  TON  |      32.00000      883200.00|      37.80000     1043280.00|      37.50000     1035000.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07380            36800.000  TON  |      26.75000      984400.00|      29.50000     1085600.00|      30.50000     1122400.00 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 406-05520              213.000  TON  |     245.00000       52185.00|     260.00000       55380.00|       0.05000          10.65 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333              800.000  SYS  |      70.00000       56000.00|      30.00000       24000.00|      62.00000       49600.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-01625                2.000  EACH |    1391.25000        2782.50|    1325.00000        2650.00|    1500.00000        3000.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0025 601-01626                2.000  EACH |    1391.25000        2782.50|    1325.00000        2650.00|    1500.00000        3000.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0026 601-01700                5.000  EACH |    1827.00000        9135.00|    1740.00000        8700.00|    1700.00000        8500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0027 601-01867                2.000  EACH |    1638.00000        3276.00|    1560.00000        3120.00|    1200.00000        2400.00 
  GUARDRAIL TRANSITION, TGB RETROFIT      |                             |                             | 
0028 601-05999               28.000  EACH |      47.25000        1323.00|      45.00000        1260.00|      40.00000        1120.00 
  CURVED TERMINAL END                     |                             |                             | 
0029 601-06037                1.000  EACH |     761.25000         761.25|     725.00000         725.00|     600.00000         600.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0030 601-07050                2.000  EACH |    1680.00000        3360.00|    1600.00000        3200.00|    2700.00000        5400.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 480 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,395,145.08                                                   ROUTE : 2 
     CALL ORDER   : 480                     CONTRACT ID : RS-27800-A                   COUNTIES : LAPORTE         ST. JOSEPH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-94689               23.000  EACH |    2178.75000       50111.25|    2075.00000       47725.00|    3000.00000       69000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-97774                1.000  EACH |    1155.00000        1155.00|    1100.00000        1100.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0033 601-99105            11488.000  LFT  |      14.50000      166576.00|      13.30000      152790.40|      12.00000      137856.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 610-07486              565.000  TON  |      55.00000       31075.00|     100.00000       56500.00|      92.00000       51980.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 612-04315              370.000  TON  |     715.00000      264550.00|     715.00000      264550.00|     715.00000      264550.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0036 612-05081                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0037 612-60410             6180.000  EACH |       6.25000       38625.00|       6.25000       38625.00|       6.25000       38625.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0038 615-06525                4.000  EACH |     200.00000         800.00|     250.00000        1000.00|     375.00000        1500.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0039 615-06527               11.000  EACH |     285.00000        3135.00|     300.00000        3300.00|     300.00000        3300.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0040 616-06405               90.000  TON  |      33.50000        3015.00|      36.00000        3240.00|      60.00000        5400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 616-06451               25.000  TON  |      43.00000        1075.00|      36.00000         900.00|      85.00000        2125.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 621-01004                1.000  EACH |     577.50000         577.50|     550.00000         550.00|     550.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559            15200.000  SYS  |       0.42000        6384.00|       0.40000        6080.00|       0.40000        6080.00 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06570              400.000  CYS  |      20.00000        8000.00|      24.00000        9600.00|      22.80000        9120.00 
  TOP SOIL                                |                             |                             | 
0045 715-01662             7650.000  LFT  |       9.25000       70762.50|       4.60000       35190.00|       8.00000       61200.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0046 715-01663              255.000  LFT  |      11.55000        2945.25|      17.25000        4398.75|      10.00000        2550.00 
  PIPE CLEANING, ABOVE 48 IN. DIA.        |                             |                             | 
0047 715-02979              639.000  LFT  |      68.00000       43452.00|      64.80000       41407.20|      58.92000       37649.88 
  PIPE, POLYETHYLENE LINER, 12 IN.        |                             |                             | 
0048 715-03404              140.000  LFT  |      67.30000        9422.00|      64.09000        8972.60|      58.27000        8157.80 
  PIPE, POLYETHYLENE LINER, 18 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 480 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,395,145.08                                                   ROUTE : 2 
     CALL ORDER   : 480                     CONTRACT ID : RS-27800-A                   COUNTIES : LAPORTE         ST. JOSEPH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 715-05118               27.000  LFT  |      67.30000        1817.10|     100.00000        2700.00|      79.00000        2133.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05121              105.000  LFT  |      43.65000        4583.25|      60.00000        6300.00|      48.20000        5061.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0051 715-05125               18.000  LFT  |     100.00000        1800.00|      90.00000        1620.00|      58.00000        1044.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0052 715-05361               96.000  LFT  |      73.25000        7032.00|      60.00000        5760.00|      45.00000        4320.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0053 715-46000               19.000  EACH |     240.00000        4560.00|     230.00000        4370.00|     355.00000        6745.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0054 715-46005                1.000  EACH |     295.00000         295.00|     250.00000         250.00|     350.00000         350.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0055 715-46010                2.000  EACH |     310.00000         620.00|     280.00000         560.00|     300.00000         600.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0056 715-46030                1.000  EACH |     620.00000         620.00|     400.00000         400.00|     650.00000         650.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0057 715-46045                8.000  EACH |     310.00000        2480.00|     250.00000        2000.00|     300.00000        2400.00 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0058 718-06269             3000.000  LFT  |       0.95000        2850.00|       0.50000        1500.00|       0.90000        2700.00 
  UNDERDRAIN INSPECTION                   |                             |                             | 
0059 718-06529                5.000  EACH |     700.00000        3500.00|     150.00000         750.00|    2500.00000       12500.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0060 720-03194                7.000  EACH |     130.00000         910.00|     100.00000         700.00|     100.00000         700.00 
  MANHOLE , CLEAN                         |                             |                             | 
0061 720-44000               20.000  EACH |     275.00000        5500.00|     250.00000        5000.00|     320.00000        6400.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0062 720-44040               18.000  EACH |     530.00000        9540.00|     265.00000        4770.00|     720.00000       12960.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0063 720-96995               23.000  EACH |     115.50000        2656.50|     100.00000        2300.00|     100.00000        2300.00 
  CLEAN INLET                             |                             |                             | 
0064 801-01093                4.000  EACH |     787.50000        3150.00|     750.00000        3000.00|     750.00000        3000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0065 801-06203            23000.000  LFT  |       0.20000        4600.00|       0.12000        2760.00|       0.12000        2760.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0066 801-06207            11500.000  LFT  |       1.50000       17250.00|       1.20000       13800.00|       1.05000       12075.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 480 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,395,145.08                                                   ROUTE : 2 
     CALL ORDER   : 480                     CONTRACT ID : RS-27800-A                   COUNTIES : LAPORTE         ST. JOSEPH 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0067 801-06640               69.000  EACH |     108.15000        7462.35|     103.00000        7107.00|     103.00000        7107.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06775                       LUMP |   31000.00000       31000.00|   40000.00000       40000.00|  125000.00000      125000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-09133                2.000  EACH |    4725.00000        9450.00|    4500.00000        9000.00|    4500.00000        9000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0070 802-91122               61.000  EACH |     120.75000        7365.75|      80.00000        4880.00|     110.00000        6710.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0071 804-04435              269.000  EACH |       6.70000        1802.30|       6.00000        1614.00|       4.00000        1076.00 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0072 804-06771              283.000  EACH |      24.15000        6834.45|      19.50000        5518.50|      19.50000        5518.50 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0073 804-06771              130.000  EACH |      24.15000        3139.50|      17.00000        2210.00|      17.00000        2210.00 
  DELINEATOR POST, FLEXIBLE , GRAY        |                             |                             | 
  NON-RERLECTIVE                          |                             |                             | 
0074 808-06701            27720.000  LFT  |       0.24000        6652.80|       0.23000        6375.60|       0.23000        6375.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-06703           114498.000  LFT  |       0.24000       27479.52|       0.23000       26334.54|       0.23000       26334.54 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0076 808-75245           111198.000  LFT  |       0.24000       26687.52|       0.23000       25575.54|       0.23000       25575.54 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0077 808-75996             1463.000  EACH |       5.50000        8046.50|       6.00000        8778.00|       6.80000        9948.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998             1463.000  EACH |      17.35000       25383.05|      16.50000       24139.50|      16.50000       24139.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     3,743,676.14|           $     4,125,507.98|           $     4,380,381.71 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,743,676.14|           $     4,125,507.98|           $     4,380,381.71 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/28/05 
                                                                                                                   PAGE : 490 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 27 
     CALL ORDER   : 490                     CONTRACT ID : RS-27937-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/19/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/04/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,982,014.67  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,690,473.57  123.7577% 
 
=================================================================================================================================== 
  


