| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PAGE : 510 -1

ENG NEER S ESTIMATE: $ 664, 346. 02 ROUTE : US 136
CALL ORDER : 510 CONTRACT ID : M -27638-B COUNTI ES :  MONTGOVERY
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/10/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $ 682, 000. 00 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 740, 394. 43 108. 5622%
1 ) 35-0918397 2 ) 35-1917625 | )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e o e e e et m e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105-06845 LUVP | 3800. 00000 3800. 00| 7000. 00000 7000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 8.000 MG | 2250. 00000 18000. 00| 2000. 00000 16000. 00|
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL [ [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUWP |  34985. 94000 34985.94]  37000. 00000 37000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 49000. 00000 49000. 00|  58130. 00000 58130. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-78515 LUWP | 3443. 00000 3443. 00| 3500. 00000 3500. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0008 203-02000 158.000 CYS | 80. 00000 12640. 00| 10. 00000 1580. 00|
EXCAVATI ON, COVMON | | |
0009 210-05403 LUWP | 9800. 00000 9800.00]  10000. 00000 10000. 00|
MODI FI CATI ON , BASEMENT | | |
0010 211-07454 15.400 CYS | 40. 00000 616. 00| 18. 00000 277. 20|
STRUCTURE BACKFI LL | | [
0011 213-08058 60.800 CYS | 150. 00000 9120. 00| 100. 00000 6080. 00|
FLOMBLE BACKFI LL | | |
0012 304-07491 284.800 TON | 140. 00000 39872. 00| 141. 00000 40156. 80|
I I

HVA PATCH NG TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 510 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 664, 346. 02 ROUTE : US 136
CALL ORDER : 510 CONTRACT ID : M -27638-B COUNTI ES :  MONTGOVERY
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRICT
SET- ASI DE :
| 1 ) 35 0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 306-08034 17608.000 SYS | 1. 78000 31342. 24| 1. 40000 24651. 20|
MLLING ASPHALT, 1 1/2 IN. | | |
0014 401-07327 1443.300 TON | 62. 23000 89816. 56| 49. 00000 70721. 70|
QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0015 406- 05520 4.200 TON | 186. 89000 784. 94 240. 00000 1008. 00|
ASPHALT FOR TACK COAT | | |
0016 604-06070 476.000 SYS | 73. 00000 34748. 00| 130. 00000 61880. 00|
SI DEWALK, CONCRETE , MoDI FI ED | | |
0017 604-07896 54.000 SYS | 111. 00000 5994. 00| 165. 00000 8910. 00|
CURB RAMP, CONCRETE, B | | |
0018 604-07900 100. 000 SYS | 117. 00000 11700. 00| 165. 00000 16500. 00|
CURB RAMP, CONCRETE, F | | [
0019 604-07901 164.700 SYS | 108. 00000 17787. 60| 190. 00000 31293. 00|
CURB RAMP, CONCRETE, G, MODI FI ED | | |
0020 604-07903 18.000 SYS | 108. 00000 1944. 00| 190. 00000 3420. 00|
CURB RAMP, CONCRETE, K , MODI FI ED | | |
0021 604-90256 98.000 SYS | 60. 00000 5880. 00| 70. 00000 6860. 00|
S| DEWALK, CONCRETE, 6 IN. | | |
0022 605-02493 125.000 SYS | 118. 00000 14750. 00| 40. 00000 5000. 00|
CURB | SLAND, CONCRETE | | |
0023 605-06120 824.000 LFT | 28. 00000 23072. 00| 26. 00000 21424. 00|
CURB, CONCRETE [ | |
0024 605-06210 463.000 LFT | 28. 00000 12964. 00| 47. 00000 21761. 00|
CENTER CURB, C, CONCRETE | | |
0025 610-07488 9.300 TON | 220. 74000 2052. 88| 450. 00000 4185. 00|
HVA FOR APPROACHES, TYPE C | | |
0026 621-06575 362.000 SYS | 7. 00000 2534. 00| 9. 00000 3258. 00|
SODDI NG NURSERY | | |
0027 712-04960 LUVP | 688. 00000 688. 00| 690. 00000 690. 00|
RELOCATE RADI O | NTERCONNECT EQUI PMENT | | |
0028 715-05118 204.000 LFT | 43. 00000 8772. 00| 62. 00000 12648. 00|
PIPE, TYPE 1, O RCULAR 12 IN | | |
0029 715-05121 13.000 LFT | 100. 00000 1300. 00| 63. 00000 819. 00|
PIPE, TYPE 1, O ROULAR 18 IN. | | [
0030 715-05123 10.000 LFT | 180. 00000 1800. 00| 130. 00000 1300. 00|
PIPE, TYPE 1, CRCULAR 24 IN | | |
0031 715-08306 107.660 TON | 140. 00000 15072. 40| 100. 00000 10766. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE C | | |
0032 720-02442 2.000 EACH | 1500. 00000 3000. 00| 150. 00000 300. 00|
I

PI PE, PLUG EXI STI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/29/05
PAGE : 510 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 664, 346. 02 ROUTE : US 136
CALL CRDER : 510 CONTRACT ID : M -27638-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1917625 | ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0033 720- 03757 3.000 EACH | 3200. 00000 9600. 00| 3700. 00000 11100. 00|
MANHOLE, C15 | |
0034 720-45015 1.000 EACH | 1800. 00000 1800. 00| 3000. 00000 3000. 00|
I NLET, A8 | | |
0035 720-45410 3.000 EACH | 2600. 00000 7800. 00| 3200. 00000 9600. 00|
MANHOLE, 4 | | |
0036 720-90984 1.000 EACH | 2800. 00000 2800. 00| 3200. 00000 3200. 00|
MANHOLE, 2 | | |
0037 720-98174 6.000 EACH | 2300. 00000 13800. 00| 3000. 00000 18000. 00|
I NLET, B15 | | |
0038 801- 03290 4.000 EACH | 50. 00000 200. 00| 120. 00000 480. 00|
CONSTRUCTION SIGN, C | | |
0039 801- 06203 2326.000 LFT | 1. 00000 2326. 00| 2. 00000 4652. 00|
TEMPORARY PAVEMENT MARKI NG, 4 | N. | | |
0040 801- 06207 2326.000 LFT | 1. 50000 3489. 00| 2.00000 4652, 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0041 801- 06640 27.000 EACH | 67. 00000 1809. 00| 85. 00000 2295, 00|
CONSTRUCTI ON SIGN, A | | |
0042 801-06775 LUWP | 22000. 00000 22000. 00| 45000. 00000 45000. 00|
MAI NTAI NI NG TRAFFI C [ | |
0043 802-07060 1.000 EACH | 30. 00000 30. 00| 30. 00000 30. 00|
SI GN, SHEET, RELOCATE | | |
0044 802-76025 144.000 SFT | 11. 50000 1656. 00| 11. 50000 1656. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | [
0045 802- 76035 235.000 SFT | 11. 40000 2679. 00| 11. 50000 2702. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | [ |
0046 802-76045 16.500 SFT | 14. 00000 231. 00| 14. 00000 231. 00|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS [ | |
0047 805-01815 4.000 EACH | 1525. 00000 6100. 00| 1550. 00000 6200. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0048 805-01816 4.000 EACH | 770. 00000 3080. 00| 800. 00000 3200. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | | |
X 8FT. | | |
0049 805-01842 6.000 EACH | 655. 00000 3930. 00| 655. 00000 3930. 00|
I

HANDHOLE, Sl GNAL |



ENG NEER S ESTI MATE: $ 664, 346. 02
CALL CRDER : 510
LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

M -27638-B

CRAWFCRDSVI LLE DI STRI CT

COUNTI ES :

RQUTE :

DATE : 06/ 29/ 05
PACE : 510 -4

UsS 136

MONTGOMVERY

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

| 1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

¢
| M LESTONE CONTRACTCRS, L.P. |

|
ANOUNT|

2 ) 35-1917625

| ( )

I
AVOUNT|  UNIT PRICE ANOUNT

UNIT PRI CE UNIT PRI CE

------------------------------------------ g
0050 805-02072 1.000 EACH | 2387. 00000 2387. 00| 2390. 00000 2390. 00|
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
0051 805-02073 1.000 EACH | 2510. 00000 2510. 00| 2510. 00000 2510. 00|
SIGNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
0052 805-02077 2.000 EACH | 2890. 00000 5780. 00| 2900. 00000 5800. 00|
SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM | | |
0053 805-02150 16.000 EACH | 422. 00000 6752. 00| 425. 00000 6800. 00|
PEDESTRI AN S| GNAL HEAD, 18 IN | | |
0054 805- 02658 910.000 LFT | 1. 88000 1710. 80| 1. 90000 1729. 00|
CABLE, COAXIAL , 3C/14 | | |
0055 805- 05405 1.000 EACH | 280. 00000 280. 00| 280. 00000 280. 00|
S| GNAL PEDESTAL, 4 FT. | | |
0056 805-06592 820.000 LFT | 14. 00000 11480. 00| 14. 00000 11480. 00|
CONDUI T, STEEL, GALVANIZED, 2 IN. | | |
0057 805- 06834 2.000 EACH | 9988. 00000 19976. 00| 9990. 00000 19980. 00|
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE | | |
0058 805- 06886 1.000 EACH |  21486. 00000 21486. 00|  21500. 00000 21500. 00|
VI DEO VEH CLE DETECTCR SYSTEM W TH 4 | | |
CAVERAS | | |
0059 805- 78205 10. 000 EACH | 487. 00000 4870. 00| 490. 00000 4900. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0060 805- 78230 6.000 EACH | 943. 00000 5658. 00| 945, 00000 5670. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0061 805- 78370 16.000 EACH | 125. 00000 2000. 00| 125. 00000 2000. 00|
PEDESTRI AN PUSH BUTTON | [ |
0062 805- 78415 4.000 EACH | 1128. 00000 4512. 00| 1130. 00000 4520. 00|
SPAN, CATENARY, AND TETHER | | |
0063 805- 78420 4.000 EACH | 200. 00000 800. 00| 200. 00000 800. 00|
DI SCONNECT HANGER | | |
0064 805- 78445 2.000 EACH | 448. 00000 896. 00| 450. 00000 900. 00|
SI GNAL SERVI CE | | |
0065 805- 78467 70.000 LFT | 18. 00000 1260. 00| 18. 00000 1260. 00|
SI GNAL CABLE, 3C 8CGA | | |
0066 805- 78480 1295.000 LFT | 0. 84000 1087. 80| 0. 85000 1100. 75|
SIGNAL CABLE, 3C 14GA | | |
0067 805- 78485 1850.000 LFT | 0. 97000 1794. 50] 1. 00000 1850. 00|
I |

SI GNAL CABLE, 5C 14GA



TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 510 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 664, 346. 02 ROUTE : US 136
CALL ORDER : 510 CONTRACT ID : M -27638-B COUNTI ES :  MONTGOVERY
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1917625 I ( )
| RIETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ g

0068 805- 78490 1225.000 LFT | 1. 05000 1286. 25| 1. 05000 1286. 25|
SIGNAL CABLE, 7C 14GA. | | |

0069 805- 78510 730.000 LFT | 0. 65000 474. 50| 0. 65000 474. 50|
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |

0070 805-78785 5.000 EACH | 463. 00000 2315. 00| 466. 00000 2330. 00|
SI GNAL DETECTOR HOUSI NG | | [

0071 805-78795 675.000 LFT | 6. 90000 4657. 50| 6. 90000 4657. 50|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |

0072 805- 78900 1.000 EACH | 388. 00000 388. 00| 400. 00000 400. 00|
PEDESTAL FOUNDATION, A [ | |

0073 805- 78925 2.000 EACH | 712. 00000 1424. 00| 715. 00000 1430. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0074 805-81060 4.000 EACH | 4375. 00000 17500. 00| 4375. 00000 17500. 00|
SIGNAL STRAIN POLE, STEEL, 36 FT. , | | |
W TH 30 FT. MAST ARM | | [

0075 805-92504 3.000 EACH | 215. 00000 645. 00| 225. 00000 675. 00|
LOOP DETECTCR DELAY AMPLIFIER 2 CHANNE | | |

0076 808-04298 1.000 EACH | 275. 00000 275. 00| 400. 00000 400. 00|
PAVEMENT MESSAGE MARKI NG THERMOPLASTI C | | |
WORD (RR) | | |

0077 808-06701 477.000 LFT | 0. 27000 128. 79| 0. 33000 157. 41|
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | [ |
I'N. I I I

0078 808-06703 2062.000 LFT | 0. 25000 515. 50| 0. 33000 680. 46|
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |

0079 808-06705 111.000 LFT | 0. 75000 83. 25| 1. 00000 111. 00|
LINE, THERVOPLASTIC, SOLID, WHTE, 8 IN | | |

0080 808- 75078 14.000 LFT | 1. 50000 21. 00| 1. 50000 21. 00
TRANSVERSE MARKI NGS, PAINT, SCLID, | | |
YELLOW CROSSHATCH LI NE, 12 IN. | | |

0081 808- 75245 4652.000 LFT | 0. 25000 1163. 00| 0. 33000 1535. 16|
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | |
IN. | | [

0082 808- 75256 13.000 LFT | 0. 75000 9. 75| 1. 00000 13. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLID, WHI TE, CROSSHATCH LINE, 8 IN. | | |

0083 808- 75297 528.000 LFT | 2. 60000 1372. 80| 3. 00000 1584. 00|

I I
I I



ENG NEER S ESTI MATE: $
CALL CRDER : 510
LETTI NG DATE : 06/22/05 10:00 AM

664, 346. 02

SET- ASI DE :

CONTRACT ID: M -27638-B
DI STRI CT :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CRAWCRDSVI LLE DI STRI CT

DATE : 06/29/05
PACE : 510 -6

ROQUTE : US 136
COUNTI ES : MONTGOVERY

I
| RIETH RI LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT

) 35- 0918397 (2

|
AMOUNT]

) 35-1917625 I ( )
| M LESTONE CONTRACTCRS, L.P. |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE UNIT PRI CE UNIT PRI CE AMOUNT
------------------------------------------ g
0084 808- 75300 1724.000 LFT | 1. 25000 2155. 00| 1. 50000 2586. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 6 IN | | |
0085 808- 75320 12.000 EACH | 52. 50000 630. 00| 60. 00000 720. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0086 808- 75325 7.000 EACH | 60. 00000 420. 00| 90. 00000 630. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0087 808-95638 114.000 SFT | 6. 00000 684. 00| 6. 00000 684. 00|
CENTER CURB PAI NTI NG | | |
SECTI ON TOTALS | $ 682, 000. 00| $ 740, 394. 43| $
------------------------------------------ o m m ot o e e e et et ot e o e o e e e e e et e e e e e mmemeeoeaoo--
CONTRACT TOTALS | $ 682, 000. 00| $ 740, 394. 43| $




ENG NEER S ESTI MATE: $
CALL CRDER : 520

56, 396. 28

LETTI NG DATE : 06/22/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :
CONTRACT TI ME :

M -27801-C

GREENFI ELD DI STRI CT
25 WORK DAYS

DATE : 06/ 29/ 05
PACE : 520 -1

1  35-1341287
2 35-1151771
3 35-0999231

HARCO ASPHALT PAVI NG
CALUMET ASPHALT PAVI NG
HUNT PAVI NG COVPANY,

I NC,

o INC
NC,

48, 642.00 100.0000%
54,939.00 112.9456%

ROUTE : 9
COUNTI ES :  HANOOCK
PROJECT( S)
TOTAL
Bl D
$
$
$

57,449.00 118.1058%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

0001 106-03285 1. 000

FAI LED MATERI AL

0002 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02772 4.
CASTI NG REMOVE

0005 202-02928 4.
CATCH BASI N, REMOVE

0006 213-04324 61.
FLOMBLE FI LL

0007 402-07434 8.
HVA SURFACE, TYPE C

0008 402-07439 13.
HVA | NTERVEDI ATE, TYPE C

0009 402-07442 39.
HVA BASE, TYPE C

0010 715-05118 57.
PIPE, TYPE 1, CRCULAR 12 IN

0011 715-05121 26.

PIPE, TYPE 1, O RCULAR 18 IN

0012 720-44055 6

CASTING 10, FURNI SH AND ADJUST TO
6.000 EACH |

0013 720-45250
CATCH BASI N, K10

000

000

000

000

000

000

000

000

000

[( 3 ) 35-0999231
| | HUNT PAVI NG COVPANY, | NC.

| ( 1 ) 35-1341287 | ( 2 ) 35-1151771
| HARCO ASPHALT PAVI NG | NC. | CALUVET ASPHALT PAVI NG CO.
I I I
| UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT]|
o e e eeeeeeeeeeon oo +
I | I
DAL | 1. 00000 1. 00| 1. 00000 1. 00|
I | |
DOL | 1. 00000 1. 00| 1. 00000 1. 00|
I I |
LUWP | 2300. 00000 2300. 00| 3000. 00000 3000. 00|
| I |
EACH | 200. 00000 800. 00| 90. 00000 360. 00|
| I |
EACH | 850. 00000 3400. 00| 300. 00000 1200. 00|
| | |
CYs | 70. 00000 4270. 00| 90. 00000 5490. 00|
I I |
TON | 80. 00000 640. 00| 200. 00000 1600. 00|
| | I
TON | 80. 00000 1040. 00| 140. 00000 1820. 00|
I | I
TON | 60. 00000 2340. 00| 75. 00000 2925. 00|
I I I
LFT | 50. 00000 2850. 00| 60. 00000 3420. 00|
I | I
LFT | 100. 00000 2600. 00| 67. 00000 1742. 00|
I I I
EACH | 1000. 00000 6000. 00| 650. 00000 3900. 00|
GRAD | | |
2000. 00000 12000. 00| 2400. 00000 14400. 00|

UN'T PRI CE

220.

600.

75.

227.

175.

85.

90.

106.

100.

3000.

. 00000

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3300.

880.

2400.

4575.

1816.

2275.

3315.

5130.

2756.

600.

18000.

.00

.00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 56, 396. 28

CALL CRDER : 520 CONTRACT ID :
LETTI NG DATE : 06/22/05 10:00 AM DI STR CT :
SET- ASI DE :

M -27801-C

RQUTE : 9
COUNTI ES @ HANCOCK

GREENFI ELD DI STRI CT

DATE :
PAGE :

06/ 29/ 05
520 -2

(1 ) 35 1341287
| HARCO ASPHALT PAVI NG | NC.

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

|
AMOUNT]

2 ) 35-1151771

UNIT PRI CE
------------------------------------------ P S
0014 801-06640 4.000 EACH | 100. 00000 400. 00| 145. 00000 580. 00|
CONSTRUCTI ON SI GN, A | | |
0015 801-06775 LUMP |  10000. 00000 10000. 00|  14500. 00000 14500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 48, 642. 00| $ 54, 939. 00|
------------------------------------------ o m e e e e e e e e meemeee—ee—o o+
CONTRACT TOTALS | $ 48, 642. 00| $ 54, 939. 00|

3 ) 35-0999231

UNIT PRI CE
600. 00000

10000. 00000

I (
| CALUMET ASPHALT PAVING CO | | HUNT PAVI NG COMPANY, | NC.

2400.00
10000. 00

57, 449. 00

57, 449. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 530 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 43, 726. 44 ROUTE : 136
CALL ORDER : 530 CONTRACT ID : M -27810-B COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 35-1341287 HARCO ASPHALT PAVI NG | NC. $ 43,322.00 100.0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 44,553.00 102.8415%
3  35-1381845 HARVEY, GEORGE R & SON, INC. $ 44,668.00 103.1070%
[( 1 ) 35 1341287 2 ) 35-0999231 | 3 ) 35-1381845
| HARCO ASPHALT PAVI NG | NC. | HUNT PAVI NG COMPANY, | NC. | HARVEY, GEORGE R & SON, I NC.
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  STORM SEVER AND S| DEWALK REPAI R
| | I
0001 105- 06845 LUWP | 3500. 00000 3500. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNENT | | |
0004 110-01001 LUWP | 2200. 00000 2200. 00| 2150. 00000 2150. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-91385 1.000 EACH | 750. 00000 750. 00| 520. 00000 520. 00| 700. 00000 700. 00
I NLET, REMOVE | | |
0006 202-96133 80.000 LFT | 10. 00000 800. 00| 20. 00000 1600. 00| 40. 00000 3200. 00
Pl PE, REMOVE | | |
0007 203-02000 57.000 CYS | 30. 00000 1710. 00| 140. 00000 7980. 00| 21. 00000 1197. 00
EXCAVATI ON, COWMON | | |
0008 211-07454 23.000 CYS | 30. 00000 690. 00| 18. 00000 414. 00| 45. 00000 1035. 00
STRUCTURE BACKFI LL | | |
0009 213-04324 13.000 CYS | 70. 00000 910. 00| 72.00000 936. 00| 75. 00000 975. 00
FLOMBLE FI LL | | |
0010 303-07449 10.000 TON | 30. 00000 300. 00 46. 00000 460. 00| 30. 00000 300. 00
COMPACTED AGGREGATE, NO. 73 | | |
0011 604-06070 103.000 SYS | 40. 00000 4120. 00| 59. 00000 6077. 00| 50. 00000 5150. 00
SI DEWALK, CONCRETE | | |
0012 604- 06367 500.000 LFT | 1. 00000 500. 00| 0. 20000 100. 00| 1. 00000 500. 00
JO NT MATERI AL | | |
0013 605-06140 10.000 LFT | 50. 00000 500. 00| 83. 00000 830. 00| 95. 00000 950. 00
I

CURB AND GQUTTER, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 29/ 05
530 -2

ENG NEER S ESTIMATE: $  43,726. 44 ROUTE : 136
CALL ORDER : 530 CONTRACT ID : M-27810-B COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1341287 [( 2 ) 35-0999231 [( 3 ) 35-1381845
| HARCO ASPHALT PAVI NG | NC. | HUNT PAVI NG COMPANY, | NC. | HARVEY, GEORGE R & SON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0014 621-06575 15.000 SYS | 20. 00000 300. 00| 15. 00000 225. 00| 25. 00000 375. 00
SODDI NG, NURSERY | | |
0015 702-90915 1.000 CYS | 500. 00000 500. 00| 230. 00000 230. 00| 200. 00000 200. 00
CONCRETE, A | | [
0016 715-05048 10.000 LFT | 50. 00000 500. 00| 9. 20000 92. 00| 10. 00000 100. 00
PIPE, TYPE 4, CROULAR 6 IN. | [ |
0017 715-05116 12.000 LFT | 50. 00000 600. 00| 11. 00000 132. 00| 30. 00000 360. 00
PIPE, TYPE 1, ORCULAR 8 IN. | |
0018 715-05119 24.000 LFT | 50. 00000 1200. 00| 49. 00000 1176. 00| 67. 00000 1608. 00
PIPE, TYPE 1, G RCULAR 15 IN | |
0019 715-08305 24.000 TON | 100. 00000 2400. 00| 160. 00000 3840. 00| 150. 00000 3600. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0020 715-95490 65.000 LFT | 100. 00000 6500. 00| 33. 00000 2145. 00| 40. 00000 2600. 00
PIPE, RELAID, 15 IN [ [ |
0021 718-52610 1.000 CYS | 80. 00000 80. 00| 300. 00000 300. 00| 150. 00000 150. 00
AGGREGATE FOR UNDERDRAI NS | | [
0022 718-99153 10.000 SYS | 10. 00000 100. 00| 55. 00000 550. 00| 10. 00000 100. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0023 720- 45505 2.000 EACH | 3000. 00000 6000. 00| 1900. 00000 3800. 00| 3000. 00000 6000. 00
MANHOLE, B4, MODI FI ED | | |
0024 801-03290 2.000 EACH | 100. 00000 200. 00| 83. 00000 166. 00| 87. 00000 174. 00
CONSTRUCTI ON SIGN, C | | |
0025 801- 06640 16.000 EACH | 60. 00000 960. 00| 83. 00000 1328. 00| 87. 00000 1392. 00
CONSTRUCTI ON SI GN, A | |
0026 801-06775 LUWP | 8000. 00000 8000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | |
SECTI ON TOTALS | $ 43,322. 00| $ 44, 553. 00| $ 44, 668. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 43, 322. 00| $ 44, 553. 00| $ 44, 668. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 265, 290.71

CALL CRDER : 540

CONTRACT ID :

LETTI NG DATE : 06/22/05 10:00 AM DI STR CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

M -28012-B

GREENFI ELD DI STRI CT
10/ 12/ 05 COWPLETI ON DATE

DATE : 06/ 29/ 05
PACE : 540 -1

1  35-1364963
2  35-1568035
3  35-1917625
4  84-1656426

ERBER & M LLI GAN CONSTR. GO,
HOLMAN EXCAVATI NG

M LESTONE CONTRACTCRS, L.P.
SEBCCORP | NC

ROUTE : SR 44
COUNTI ES : RUSH
PROJECT( S)
$
$
$
$

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

1 ) 35-1364963

SECTI ON 0001 SVALL STRUCTURE REPLACEMENTS

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 106-03285
FAI LED MATERI AL
0003 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0004 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0005 201-52370

CLEARI NG RI GHT OF WAY

0006 202-02241
GUARDRAI L, REMOVE
0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 203-02000
EXCAVATI ON, COVWON

0009 203-02070
BORROW

0010 203-51223

EXCAVATI ON, WATERWAY

0011 205-06937

TEMPORARY SI LT FENCE

0012 207-08263

SUBGRADE TREATMENT,

I
| ERBER & M LLI GAN CONSTR  CO.
I

2 ) 35-1568035

| HOLMAN EXCAVATI NG

TOTAL % OVER
BI D LOWVBI D
263, 793.63 100. 0000%
270, 045. 40 102. 3699%
277,424.80 105.1674%
290, 925. 00 110. 2851%
3 ) 35-1917625
| M LESTONE CONTRACTCRS, L.P
UN'T PR CE AMOUNT
3500. 00000 3500. 00
1. 00000 1.00
1. 00000 1.00
13500. 00000 13500. 00
2700. 00000 2700. 00
4.50000 765. 00
6000. 00000 6000. 00
100. 00000 9000. 00
35. 00000 4375. 00
30. 00000 1350. 00
1. 60000 400. 00
4.00000 4440. 00

QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE
-------------------- L T T PP

LUWP || 2250. 00000 2250. 00, 3841. 00000 3841. OO{
1.000 DL |I 1. 00000 1. OOI 1. 00000 1. 00|I
1.000 DL |I 1. 00000 1. 00{ 1. 00000 1. 00|I
LUWP || 13000. 00000 13000. OO|I 17273. 36000 17273. 36I
LUWP | 2500. 00000 2500. 00|I 1400. 00000 1400. OO|I
170.000 LFT |I 5. 00000 850. OO|I 9. 39000 1596. 30{
LUWP |I 12000. 00000 12000. 00{ 7600. 00000 7600. 00,
90.000 CvYs I| 15. 00000 1350. 00|| 21. 59000 1943. 1OI
125.000 CYS |I 15. 00000 1875. OO|| 25. 00000 3125. 00{
45.000 Cvs |I 10. 00000 450. 00|| 25. 00000 1125. 00{
250.000 LFT I 2.50000 625. OO|I 2.30000 575. 00||
1110. 000 SYS I|I 5. 50000 6105. 00|| 6. 50000 7215. 00||

TYPE | A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 540 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 265, 290. 71 ROUTE : SR 44
CALL ORDER : 540 CONTRACT ID : M -28012-B COUNTI ES : RUSH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1364963 [( 2 ) 35-1568035 [( 3 ) 35-1917625
| ERBER & M LLI GAN CONSTR CO | HOLMAN EXCAVATI NG | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 211-07454 150.000 CYS | 35. 00000 5250. 00| 25. 00000 3750. 00| 25. 00000 3750. 00
STRUCTURE BACKFI LL | | |
0014 213-08058 66.000 CYS | 90. 00000 5940. 00| 102. 53000 6766. 98] 90. 00000 5940. 00
FLOMBLE BACKFI LL | | |
0015 303-01180 132.000 TON | 15. 00000 1980. 00| 11. 79000 1556. 28| 22. 00000 2904. 00
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE | | |
0016 303-07449 88.000 TON | 17. 50000 1540. 00| 12. 48000 1098. 24| 30. 00000 2640. 00
COVPACTED AGGREGATE, NO. 73 | |
0017 303-60012 126.000 TON | 20. 00000 2520. 00| 13. 17000 1659. 42| 15. 00000 1890. 00
AGGREGATE, 2 | | |
0018 306-08043 670.000 SYS | 5. 50000 3685. 00| 7. 77000 5205. 90| 4.00000 2680. 00
M LLING, TRANSI TI ON | |
0019 402-07433 300.000 TON | 65. 00000 19500. 00| 64. 55000 19365. 00| 59. 00000 17700. 00
HVA SURFACE, TYPE B | | |
0020 402-07438 275.000 TON | 60. 00000 16500. 00| 60. 74000 16703. 50| 56. 00000 15400. 00
HVA | NTERVEDI ATE, TYPE B | | |
0021 406- 05520 1.200 TON | 100. 00000 120. 00| 901. 62000 1081. 94 100. 00000 120. 00
ASPHALT FOR TACK COAT | | [
0022 601-06854 2.000 EACH | 2000. 00000 4000. 00| 2185. 00000 4370. 00| 1950. 00000 3900. 00
GUARDRAI L, WBEAM NESTED | | |
0023 601-94689 4.000 EACH | 2250. 00000 9000. 00| 2242. 00000 8968. 00| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 538.500 LFT | 14. 25000 7673. 63| 16. 12000 8680. 62| 14. 00000 7539. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0025 615- 06520 1.000 EACH | 800. 00000 800. 00| 300. 00000 300. 00| 200. 00000 200. 00
MONUVENT, RE-ESTABLISH , BRONZE BENCH | | [
MARK | | |
0026 616-02320 1210.000 SYS | 3. 00000 3630. 00| 2. 24000 2710. 40| 1. 50000 1815. 00
GEOTEXTI LES | | |
0027 616-06405 180.000 TON | 18. 00000 3240. 00| 49. 27000 8868. 60| 36. 00000 6480. 00
Rl PRAP, REVETMENT | |
0028 616-06451 190.000 TON | 20. 00000 3800. 00| 49. 27000 9361. 30| 36. 00000 6840. 00
Rl PRAP, UNI FORM | | [
0029 621-01004 2.000 EACH | 260. 00000 520. 00| 517. 50000 1035. 00| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG [ | |
0030 621-06559 2530.000 SYS | 0. 75000 1897. 50| 0. 86000 2175. 80| 0. 75000 1897. 50
I I

MJULCHED SEEDI NG R |



ENG NEER S ESTI MATE: $ 265, 290.71
CALL CRDER : 540
LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

M -28012-B

GREENFI ELD DI STRI CT

ROUTE : SR 44
COUNTI ES

RUSH

DATE :

PAGE :

06/ 29/ 05
540 -3

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0031 621-06570 95.000 CYs
TOP SO L , ENCASEMENT

0032 714-06660 70.000 SYS
W NGMLL

0033 714-26719 52.000 LFT

CULVERT, PRECAST BOX, REl NFORCED
CONCRETE, 10 FT. X 7 FT. (9 FT. x 7 FT.
MN.)

0034 715-06492 1.000 EACH
CONCRETE ANCHOR, 54 IN
0035 715-08305 85.000 TON

HVA FOR STRUCTURE | NSTALLATI ON, TYPE B
0036 725-06873 68. 000 LFT

PI PE LI NER, THERMOPLASTIC, 54 IN.

HDPE, SOLID WALL

0037 801-04308 8.000 EACH
ROAD CLOSURE SI GN ASSEMBLY
0038 801-06207 84.000 LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE
4 I N

0039 801-06625 69. 000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0040 801-06640 24.000 EACH
CONSTRUCTI ON SIGN, A

0041 801-06775 LUMP
MAI NTAI NI NG TRAFFI C

0042 801-07118 96.000 LFT
BARRI CADE, II1-A

0043 801-07119 120. 000 LFT
BARRI CADE, I11-B

0044 804-06725 8.000 EACH

DELI NEATOR WTH PCST, D1, 3 IN. DA

0045 808-06712 210.000 LFT
LI NE, PAINT, BRCKEN, YELLOW 4 IN

0046 808-06713 1700. 000 LFT
LINE, PAINT, SQLID, VHITE, 4 IN

0047 808-75996 22.000 EACH
SNOAPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

I
| ERBER & M LLI GAN CONSTR. CO.

1 ) 35-1364963

2 ) 35-1568035

| (
| HOLMAN EXCAVATI NG

| (

3 ) 35-1917625

| M LESTONE CONTRACTCRS, L.P

UNIT PRI CE AMOUNT|  UNIT PRI CE
| irlsoo00 166250 5079000 5680.05
1 400. 00000 28000.00I 413. 70000 28959. 00
; 850. 00000 44200.00; 834. 13000 43374.76
| | |
I 1200. 00000 1200.001 2006. 25000 2006. 25
“ 65. 00000 5525.00" 72.63000 6173.55;
" 500. 00000 34000.00“ 200. 32000 13621.76"
| | |
; 150. 00000 1200.00; 172.50000 1380. 00
; 1. 00000 84.00; 10. 05000 844. 20
I I I
H 60. 00000 4140.001 63. 25000 4364. 25
, 90. 00000 2160.00% 86. 25000 2070.0&
1 4750. 00000 4750.00% 1437. 50000 1437. 50
r 9. 00000 864.00, 11. 44000 1098. 24
1 9. 00000 1080.001 12. 65000 1518. 00
; 20. 00000 160.001 20. 70000 165. 60
I 0. 50000 105.001 0. 75000 157.50
, 0. 50000 850.00# 0. 75000 1275. 00
H 20. 00000 440.00“ 195. 00000 4290.00;

35
275

1250.

900.
63

450.

125

55
80

5600

17.

UNIT PRI CE

00000
00000

00000

00000
00000

00000

00000

. 00000

00000

00000

00000

. 50000

. 00000

. 00000

. 33000

. 33000

00000

900.
5355

30600.

1000

84.

3795
1920
5600
720
960
152
69.
561.

374.

.00

.00

.00

00
00

00

00
00

00
00
00
00
00
00
30
00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/29/05

PACE : 540 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 265, 290. 71 ROUTE : SR 44
CALL ORDER : 540 CONTRACT ID : M -28012-B COUNTI ES : RUSH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1364963 [( 2 ) 35-1568035 [( 3 ) 35-1917625
| ERBER & M LLI GAN CONSTR OO | HOLMAN EXCAVATI NG | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0048 808- 75998 22.000 EACH | 35. 00000 770. 00| 103. 50000 2277. 00| 31. 00000 682. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 263, 793. 63| $ 270, 045. 40| $ 277, 424. 80
------------------------------------------ o

CONTRACT TOTALS | $ 263, 793. 63| $ 270, 045. 40| $ 277,424. 80




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 06/29/05
PACE : 540 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 265, 290. 71 ROUTE : SR 44
CALL CRDER : 540 CONTRACT ID : M -28012-B COUNTI ES : RUSH
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
|[( 4 ) 84-1656426 | ( ) I ( )
| SEBCORP | NC | |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —

SECTI ON 0001 SMALL STRUCTURE REPLACEMENTS

| [
0001 105-06845 LUWP | 4000. 00000 4000. 00|

|

CONSTRUCTI ON ENGI NEERI NG [ | [
0002 106-03285 1.000 DOL | 1. 00000 1. 00 |
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTNMENT | | |
0004 110-01001 LUWP | 16200. 00000 16200. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUWP | 2000. 00000 2000. 00| |
CLEARI NG RI GHT OF WAY | | |
0006 202-02241 170.000 LFT | 5. 00000 850. 00| |
GUARDRAI L, REMOVE | | |
0007 202-51330 LUWP |  18000. 00000 18000. 00| |
PRESENT STRUCTURE, REMOVE [ | |
0008 203-02000 90.000 CYS | 25. 00000 2250. 00| |
EXCAVATI ON,  COVMON | | |
0009 203-02070 125.000 CYS | 11. 00000 1375. 00| |
BORROW | | |
0010 203-51223 45.000 CYS | 22.00000 990. 00| |
EXCAVATI ON, WATERWAY | | |
0011 205- 06937 250.000 LFT | 6. 00000 1500. 00| |
TEMPORARY SI LT FENCE | | |
0012 207-08263 1110.000 SYS | 16. 70000 18537. 00| |
SUBGRADE TREATMENT, TYPE | A | | [
0013 211-07454 150.000 CYS | 19. 00000 2850. 00| |
STRUCTURE BACKFI LL | | |
0014 213-08058 66.000 CYS | 60. 00000 3960. 00| |
FLOWABLE BACKFI LL | | |
0015 303-01180 132.000 TON | 21. 00000 2772. 00| |
COMPACTED AGGREGATE, NO 53 , CRUSHED | | |
STONE | | |
0016 303-07449 88.000 TON | 17. 00000 1496. 00| |
COMPACTED AGGREGATE, NO 73 | | |
0017 303-60012 126.000 TON | 17. 00000 2142. 00| |
AGCREGATE, 2 | | |
0018 306-08043 670.000 SYS | 8. 00000 5360. 00| |
I I

M LLING TRANSI TI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 540 -6
TABULATI ON CF BI DS

I
|
CULVERT, PRECAST BOX, REl NFORCED |
CONCRETE, 10 FT. X 7 FT. (9 FT. x 7 FT. |
I
I
I
I

|
|

MN) |
0034 715-06492 1. 000 EACH 2500. 00000 2500. 00|
CONCRETE ANCHOR, 54 I N |
0035 715-08305 85.000 TON 102. 00000 8670. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | |
0036 725-06873 68.000 LFT | 440. 00000 29920. 00|

Pl PE LINER, THERMOPLASTIC, 54 IN. , | |
HDPE, SOLID WALL [ [

ENG NEER S ESTIMATE: $ 265, 290. 71 ROUTE : SR 44
CALL ORDER : 540 CONTRACT 1D : M -28012-B COUNTI ES : RUSH
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 4 ) 84-1656426 I ( ) I ( )
| SEBCORP | NC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e
0019 402-07433 300.000 TON | 61. 00000 18300. 00| |
HVA SURFACE, TYPE B | | |
0020 402-07438 275.000 TON | 56. 00000 15400. 00| |
HVA | NTERVEDI ATE, TYPE B | [ [
0021 406- 05520 1.200 TON | 150. 00000 180. 00| [
ASPHALT FOR TACK COAT | | |
0022 601- 06854 2.000 EACH | 1900. 00000 3800. 00| |
GUARDRAI L, WBEAM NESTED | [ |
0023 601-94689 4.000 EACH | 1950. 00000 7800. 00| |
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 538.500 LFT | 13. 00000 7000. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 615- 06520 1.000 EACH | 800. 00000 800. 00| |
MONUMENT, RE ESTABLISH , BRONZE BENCH | | |
MARK I | I
0026 616-02320 1210. 000 SYS | 2.20000 2662. 00| |
GEOTEXTI LES | [ |
0027 616- 06405 180.000 TON | 18. 00000 3240. 00| |
R PRAP, REVETMENT | [ |
0028 616- 06451 190.000 TON | 18. 00000 3420. 00| |
R PRAP, UNI FORM [ | |
0029 621-01004 2.000 EACH | 350. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | I
0030 621- 06559 2530.000 SYS | 0. 50000 1265. 00| |
MULCHED SEEDI NG R [ [ |
0031 621-06570 95.000 CYS | 30. 00000 2850. 00| [
TOP SO L , ENCASEMENT [ | |
0032 714-06660 70.000 SYS 610. 00000 42700. 00| |
W NGWALL | [
0033 714-26719 52.000 LFT 770. 00000 40040. 00| |
I
I
I
I
I
I
II
I
I



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 540 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 265, 290. 71 ROUTE : SR 44
CALL ORDER : 540 CONTRACT ID : M -28012-B COUNTI ES : RUSH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 4 ) 841656426 I ( ) I ( )
| SEBCORP | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e emee e
0037 801-04308 8.000 EACH | 120. 00000 960. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0038 801-06207 84.000 LFT | 1. 50000 126. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
4 IN I I I
0039 801-06625 69.000 EACH | 55. 00000 3795. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801- 06640 24.000 EACH | 80. 00000 1920. 00| |
CONSTRUCTI ON SI &N, A | | |
0041 801-06775 LUVP | 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0042 801-07118 96.000 LFT | 7. 50000 720. 00| |
BARRI CADE, |11 -A | | |
0043 801-07119 120.000 LFT | 8. 00000 960. 00| |
BARRI CADE, I11-B | | |
0044 804-06725 8.000 EACH | 18. 00000 144. 00| |
DELI NEATCR WTH POST, DI, 3 IN DA | | |
0045 808-06712 210.000 LFT | 0. 35000 73. 50 |
LINE, PAINT, BROKEN, YELLOW 4 IN | |
0046 808-06713 1700. 000 LFT | 0. 35000 595. 00| |
LINE, PAINT, SOLID, VU TE, 4 IN | |
0047 808-75996 22.000 EACH | 20. 00000 440. 00| |
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | | [
0048 808- 75998 22.000 EACH | 30. 00000 660. 00| |
SNOWPLOMABLE RAI SED PAVENMENT MARKER | | |
SECTI ON TOTALS | $ 290, 925. 00| $ | $
------------------------------------------ o S
CONTRACT TOTALS | $ 290, 925. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 550 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 184, 016. 34 ROUTE : VAR OUS
CALL ORDER : 550 CONTRACT 1D : M -28100-C COUNTI ES : VAR QUS
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 08/12/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWBI D
1 351038926 TOMSEND TREE SERVI CE CO $ 182, 964. 15 100. 0000%
[( 1 ) 35 1038926 | ( ) | (¢ )
| TOANSEND TREE SERVI CE CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001  HERBI Cl DE TREATMENT
| | |
0001 624-92647 3897.000 ACRE | 46. 95000 182964. 15| |
HERBI Cl DE TREATMENT | | |
SECTI ON TOTALS | $ 182, 964. 15| $ | $
------------------------------------------ T T Ty

CONTRACT TOTALS [ $ 182, 964. 15| $ 0. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 560 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 476, 645. 44 ROUTE : SR 116
CALL ORDER : 560 CONTRACT ID : M -28147-A COUNTIES : HUNTI NGTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/14/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $ 346, 143. 15 100. 0000%
(1 ) 35 1065659 I ( I ( )
| BROOKS CONSTRUCTI ON COVPANY | |
LINE NO/ | TEM CCDE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVDUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE AND W DENI NG
| | |
0001 105-06845 LUWP | 10000. 00000 10000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MG | 1400. 00000 8400. 00| |
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED NATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 17300. 00000 17300. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 6900. 00000 6900. 00| |
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 475.000 LFT | 3..80000 1805. 00| |
GUARDRAI L, REMOVE | [ |
0008 202-51330 LUWP |  18800. 00000 18800. 00| |
PRESENT STRUCTURE, REMOVE | [ |
0009 202-52710 191.000 SYS | 9. 00000 1719. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0010 202-93741 2.000 EACH | 125. 00000 250. 00| |
GUARD RAI L END TREATMENT, REMOVE [ | |
0011 203-90014 4.750 STA | 215. 00000 1021. 25] |
LI NEAR GRADI NG | [ [
0012 203-90014 1.500 STA | 1550. 00000 2325. 00| |
LI NEAR GRADI NG FOR CONCRETE BOX CULVERT | | |
0013 211-07454 2400.000 CYS | 25. 00000 60000. 00| |
STRUCTURE BACKFI LL | | |
0014 303-01180 360.000 TON | 15. 00000 5400. 00| |
I |

COWPACTED AGGREGATE, NO. 53



MCBI LI ZATI ON AND DEMOBI LI ZATI .O\l FCOR

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 560 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 476, 645. 44 ROUTE : SR 116
CALL ORDER : 560 CONTRACT ID : M -28147-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| ( ) 35- 1065659 [ ( ) ¢ )
| BROOKS CONSTRUCTI ON COVPANY | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e mceemeeeoo-
0015 303-07449 30.000 TON | 25. 00000 750. 00| |
COMPACTED AGGREGATE, NO. 73 | | |
0016 304-07490 850.000 TON | 53. 50000 45475, 00| |
HVA PATCH NG TYPE B | [ |
0017 304-07493 140.000 TON | 30. 50000 4270. 00| |
W DENI NG WTH HVA, TYPE B | [ |
0018 306-08034 8600.000 SYS | 1. 10000 9460. 00| |
MLLING ASPHALT, 1 1/2 IN. | | |
0019 401-06264 LUWP | 375. 00000 375. 00| |
PROFI LOGRAPH, HVA [ [ |
0020 401-07321 750.000 TON | 35. 00000 26250. 00| |
QC/ QM HVA, 2, 64, SURFACE, 9.5 mm | | |
0021 406- 05520 5.000 TON | 190. 00000 950. 00| |
ASPHALT FOR TACK COAT | | |
0022 601-94689 2.000 EACH | 2115. 00000 4230. 00| |
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 475.000 LFT | 13. 00000 6175. 00| [
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0024 604-06070 65.000 SYS | 49. 00000 3185. 00| |
SI DEWALK, CONCRETE | | |
0025 604-07894 38.000 SYS | 100. 00000 3800. 00| |
CURB RANP, CONCRETE, A [ | |
0026 604-07896 80.000 SYS | 100. 00000 8000. 00| |
CURB RAMP, CONCRETE, B | | |
0027 604-07899 37.000 SYS | 100. 00000 3700. 00| |
CURB RAMP, CONCRETE, E [ [ |
0028 604-07902 11.000 SYS | 100. 00000 1100. 00| |
CURB RAMP, CONCRETE, H | | |
0029 605-06120 75.000 LFT | 20. 00000 1500. 00| |
CURB, CONCRETE [ | |
0030 608-04396 20.000 EACH | 1. 00000 20. 00| |
SHOULDER DRAI N [ [ |
0031 610-07487 50.000 TON | 65. 00000 3250. 00| |
HVA FOR APPROACHES, TYPE B [ | [
0032 616-02320 540.000 SYS | 2.00000 1080. 00| |
GEOTEXTI LES | | |
0033 616- 06405 945.000 TON | 21. 00000 19845. 00| |
Rl PRAP, REVETMENT | | |
0034 621-01004 1.000 EACH | 400. 00000 400. 00| [
|
|

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PACE : 560 -3

ENG NEER S ESTIMATE: $ 476, 645. 44 ROUTE : SR 116
CALL ORDER : 560 CONTRACT ID : M -28147-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 | I ( )
| BROOKS CONSTRUCTI ON COVPANY | |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e o e e e e e e e e e e e e e e e e e e e e e e emeeeeoo o
0035 621-02770 275.000 SYS | 3. 30000 907. 50| |
EROSI ON CONTROL BLANKET [ | |
0036 621-06559 500.000 SYS | 1. 48000 740. 00| |
MULCHED SEEDI NG R | | |
0037 621-06575 6.000 SYS | 138. 80000 832. 80| |
SODDI NG, NURSERY [ | |
0038 714-02677 120.000 LFT | 315. 00000 37800. 00| |
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 4 FT. X 4 FT. | | [
0039 715-08305 170.000 TON | 34. 00000 5780. 00| |
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0040 720- 44000 2.000 EACH | 241. 00000 482. 00| |
CASTING, ADJUST TO GRADE | [ |
0041 801-04308 5.000 EACH | 36. 00000 180. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0042 801-06207 1275.000 LFT | 0. 01000 12. 75| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0043 801- 06625 16. 000 EACH | 32. 00000 512. 00| [
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 35.000 EACH | 65. 00000 2275. 00| |
CONSTRUCTI ON SI GN, A [ [ |
0045 801- 06645 2.000 EACH | 65. 00000 130. 00| |
CONSTRUCTI ON SIGN, B | | |
0046 801-06775 UVP | 11000. 00000 11000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0047 801-07118 144.000 LFT | 6. 75000 972. 00| |
BARRI CADE, I11-A [ | |
0048 801-07119 48.000 LFT | 6. 75000 324. 00| |
BARRI CADE, I11-B | [ |
0049 802-05704 124.000 LFT | 9. 30000 1153. 20| |
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | [
0050 802-07060 9.000 EACH | 60. 00000 540. 00| |
SIGN, SHEET, RELOCATE | | |
0051 804-06771 10.000 EACH | 23. 00000 230. 00| |
DELI NEATCR POST, FLEXI BLE | [ |
0052 808-06703 3781.000 LFT | 0. 45000 1701. 45| |
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | [ |



ENG NEER S ESTI MATE: $ 476, 645. 44
CALL CRDER : 560

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : M -28147-A

DATE : 06/ 29/ 05
PAGE : 560 -4

RQUTE : SR 116
COUNTI ES @ HUNTI NGTON

LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI CE :
[( 1 ) 35-1065659 | ( ) | ( )
| BROOKS OONSTRUCTI ON COVPANY | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE ANMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0053 808- 75245 5796.000 LFT | 0. 45000 2608. 20| |
LI NE, THERMOPLASTIC, SCLID, YELLON 4 | | |
I'N. I I |
0054 808- 75297 30.000 LFT | 3. 50000 105. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0055 808- 75300 160.000 LFT | 0. 75000 120. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
SECTI ON TOTALS [ $ 346, 143. 15| $ | $
------------------------------------------ T e T
CONTRACT TOTALS | $ 346, 143. 15| $ 0. 00| $




