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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,678,539.44                                                   ROUTE : US 50 
     CALL ORDER   : 151                     CONTRACT ID : R -25255-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,274,000.00  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     1,387,335.09  108.8960% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,679,000.00  131.7896% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1385672          |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14500.00000       14500.00|   16600.00000       16600.00|   29000.00000       29000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1530.00000       13770.00|    1520.00000       13680.00|    1300.00000       11700.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   55000.00000       55000.00|   70000.00000       70000.00|   83900.00000       83900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   19000.00000       19000.00|    6714.00000        6714.00|   65000.00000       65000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-01405               20.000  m3   |     197.00000        3940.00|     169.00000        3380.00|     500.00000       10000.00 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 
0008 202-01406               10.000  EACH |     113.00000        1130.00|      45.00000         450.00|     500.00000        5000.00 
  SAMPLING AND TESTING ANALYSIS           |                             |                             | 
0009 202-02240             7560.000  m2   |       4.50000       34020.00|       8.04000       60782.40|       9.00000       68040.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-03000                       LUMP |    1200.00000        1200.00|    6180.00000        6180.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 2                                   |                             |                             | 
0011 202-74035               10.000  EACH |      50.00000         500.00|      67.52000         675.20|      40.00000         400.00 
  SIGN, REMOVE                            |                             |                             | 
0012 202-93741                1.000  EACH |     375.00000         375.00|     310.00000         310.00|     400.00000         400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,678,539.44                                                   ROUTE : US 50 
     CALL ORDER   : 151                     CONTRACT ID : R -25255-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-99187              253.000  m    |      10.00000        2530.00|       7.55000        1910.15|       5.00000        1265.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0014 203-02000            21281.000  m3   |      12.00000      255372.00|      11.89000      253031.09|      14.00000      297934.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02010              100.000  m3   |      28.00000        2800.00|     135.00000       13500.00|      90.00000        9000.00 
  EXCAVATION, ROCK                        |                             |                             | 
0016 203-02070              100.000  m3   |      25.00000        2500.00|      16.85000        1685.00|      40.00000        4000.00 
  BORROW                                  |                             |                             | 
0017 205-06932              100.000  m    |      10.50000        1050.00|      16.09000        1609.00|      10.00000        1000.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933               12.000  EACH |      75.00000         900.00|      56.00000         672.00|      70.00000         840.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-06937              400.000  m    |       5.00000        2000.00|       4.90000        1960.00|       4.90000        1960.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 211-07454              218.000  m3   |      35.45000        7728.10|      35.00000        7630.00|      44.00000        9592.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 213-52830               35.000  m3   |      95.00000        3325.00|      85.00000        2975.00|      65.00000        2275.00 
0023 301-07448             3872.000  Mg   |      15.34000       59396.48|      16.40000       63500.80|      19.00000       73568.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08033             3334.000  m2   |       2.32000        7734.88|       2.00000        6668.00|       3.00000       10002.00 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0025 401-06264                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07334             1150.000  Mg   |      47.75000       54912.50|      50.00000       57500.00|      48.00000       55200.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07403             2128.000  Mg   |      36.00000       76608.00|      36.00000       76608.00|      47.00000      100016.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07424             3137.000  Mg   |      31.00000       97247.00|      36.00000      112932.00|      39.00000      122343.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0029 401-07429             1150.000  Mg   |      41.00000       47150.00|      42.00000       48300.00|      38.00000       43700.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OGC19.0 |                             |                             | 
  MM                                      |                             |                             | 
0030 402-07432              647.000  Mg   |      46.00000       29762.00|      47.00000       30409.00|      55.00000       35585.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0031 402-07435              673.000  Mg   |      41.00000       27593.00|      41.00000       27593.00|      53.00000       35669.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0032 402-07440             1292.000  Mg   |      36.00000       46512.00|      37.00000       47804.00|      42.00000       54264.00 
  HMA BASE, TYPE A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,678,539.44                                                   ROUTE : US 50 
     CALL ORDER   : 151                     CONTRACT ID : R -25255-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 405-05517               21.000  Mg   |     275.00000        5775.00|       0.01000           0.21|     326.00000        6846.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0034 406-05520               12.000  Mg   |     200.00000        2400.00|     200.00000        2400.00|     190.00000        2280.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-04756                1.000  EACH |    7500.00000        7500.00|     500.00000         500.00|    7900.00000        7900.00 
  ENERGY ABSORBING TERMINAL, SPARE PARTS  |                             |                             | 
  PACKAGE                                 |                             |                             | 
0036 601-06035               30.000  m    |      36.00000        1080.00|      28.00000         840.00|      70.00000        2100.00 
  GUARDRAIL, RESET                        |                             |                             | 
0037 601-07024                2.000  EACH |    5995.00000       11990.00|    5975.00000       11950.00|    5600.00000       11200.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0038 601-94689                1.000  EACH |    2280.00000        2280.00|    2200.00000        2200.00|    3600.00000        3600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 603-06040              253.000  m    |      31.00000        7843.00|      25.50000        6451.50|      20.00000        5060.00 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0040 603-06060               30.000  m    |      11.00000         330.00|      41.00000        1230.00|      20.00000         600.00 
  FENCE, FARM FIELD, RESET                |                             |                             | 
0041 610-07486              250.000  Mg   |      78.50000       19625.00|      80.00000       20000.00|      75.00000       18750.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0042 611-95023               15.000  EACH |     135.00000        2025.00|     198.00000        2970.00|     200.00000        3000.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0043 615-06490               17.000  EACH |     119.00000        2023.00|     104.00000        1768.00|     150.00000        2550.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505               10.000  EACH |     595.00000        5950.00|     515.00000        5150.00|     550.00000        5500.00 
  MONUMENT, B                             |                             |                             | 
0045 615-06527                1.000  EACH |     750.00000         750.00|     495.00000         495.00|     425.00000         425.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0046 616-02320             1874.000  m2   |       1.77000        3316.98|       1.71000        3204.54|       2.00000        3748.00 
  GEOTEXTILES                             |                             |                             | 
0047 616-06451              647.000  Mg   |      25.12000       16252.64|      22.79000       14745.13|      33.00000       21351.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0048 621-01004                2.000  EACH |     615.00000        1230.00|     615.00000        1230.00|     615.00000        1230.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-02363             2000.000  m2   |       1.00000        2000.00|       0.38000         760.00|       0.38000         760.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0050 621-02770             6480.000  m2   |       1.50000        9720.00|       1.50000        9720.00|       1.50000        9720.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0051 621-06560             6500.000  m2   |       1.00000        6500.00|       0.36000        2340.00|       0.36000        2340.00 
  MULCHED SEEDING, U                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 151 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,678,539.44                                                   ROUTE : US 50 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 621-06574               39.000  m2   |       4.00000         156.00|       3.23000         125.97|       3.23000         125.97 
  SODDING                                 |                             |                             | 
0053 621-06575             1210.000  m2   |       4.00000        4840.00|       3.23000        3908.30|       3.23000        3908.30 
  SODDING, NURSERY                        |                             |                             | 
0054 715-02628               12.000  EACH |     283.00000        3396.00|     632.00000        7584.00|     415.00000        4980.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                             |                             | 
0055 715-02629               14.000  EACH |     418.00000        5852.00|     686.00000        9604.00|     700.00000        9800.00 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                             |                             | 
0056 715-04588                8.000  EACH |     306.00000        2448.00|     406.00000        3248.00|     500.00000        4000.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 0.10 m2                            |                             |                             | 
0057 715-05048             1494.000  m    |      11.21000       16747.74|      17.58000       26264.52|      16.60000       24800.40 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0058 715-05119               22.000  m    |      97.00000        2134.00|     194.00000        4268.00|     140.00000        3080.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0059 715-05121               40.000  m    |     121.00000        4840.00|     146.00000        5840.00|     146.00000        5840.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0060 715-05169               66.000  m    |      97.00000        6402.00|     141.00000        9306.00|     132.00000        8712.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0061 715-05171               98.000  m    |     121.00000       11858.00|     133.00000       13034.00|     146.00000       14308.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0062 715-05361               49.000  m    |     115.00000        5635.00|     130.00000        6370.00|     170.00000        8330.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
0063 715-91361              277.000  m    |      39.00000       10803.00|      66.00000       18282.00|      50.00000       13850.00 
  PIPE, PVC, 150 mm , OUTLET PIPE         |                             |                             | 
0064 718-06531               10.000  EACH |     300.00000        3000.00|     475.00000        4750.00|     280.00000        2800.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0065 718-52610              344.000  m3   |      42.96000       14778.24|      44.30000       15239.20|      38.00000       13072.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0066 720-99303               12.000  EACH |     350.00000        4200.00|     191.00000        2292.00|      94.00000        1128.00 
  CLEANOUT PROTECTORS                     |                             |                             | 
0067 801-01093                4.000  EACH |    1700.00000        6800.00|    1200.00000        4800.00|    1680.00000        6720.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0068 801-03290                5.000  EACH |     200.00000        1000.00|     300.00000        1500.00|     200.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,678,539.44                                                   ROUTE : US 50 
     CALL ORDER   : 151                     CONTRACT ID : R -25255-A                   COUNTIES : JENNINGS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 801-06203             8318.000  m    |       0.45000        3743.10|       0.40000        3327.20|       1.15000        9565.70 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0071 801-06207              400.000  m    |       2.80000        1120.00|       2.80000        1120.00|       3.00000        1200.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0072 801-06640               42.000  EACH |     115.00000        4830.00|      84.00000        3528.00|     110.00000        4620.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                4.000  EACH |      32.00000         128.00|      50.00000         200.00|      30.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |   48941.24000       48941.24|   36000.00000       36000.00|   40365.53000       40365.53 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118                6.000  m    |      38.00000         228.00|      25.00000         150.00|      35.50000         213.00 
  BARRICADE, III-A                        |                             |                             | 
0076 801-08389              340.000  m    |      44.00000       14960.00|      65.86000       22392.40|     100.00000       34000.00 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0077 802-02158                1.000  EACH |     150.00000         150.00|     600.00000         600.00|     150.00000         150.00 
  SIGN, PANEL, REMOVE AND REINSTALL       |                             |                             | 
0078 802-76025                1.000  m2   |     115.00000         115.00|     162.00000         162.00|     115.00000         115.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0079 802-91122               10.000  EACH |     165.00000        1650.00|     116.00000        1160.00|     165.00000        1650.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0080 804-06771               10.000  EACH |      25.00000         250.00|      24.00000         240.00|      25.00000         250.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0081 808-06703             2811.000  m    |       1.00000        2811.00|       0.90000        2529.90|       1.00000        2811.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0082 808-06716             2919.000  m    |       1.00000        2919.00|       0.74000        2160.06|       1.00000        2919.00 
  LINE, REMOVE                            |                             |                             | 
0083 808-75245             1500.000  m    |       1.00000        1500.00|       0.90000        1350.00|       1.00000        1500.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0084 808-75297               26.000  m    |      10.00000         260.00|      11.00000         286.00|      10.00000         260.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0085 808-75320               12.000  EACH |      60.00000         720.00|      62.00000         744.00|      55.00000         660.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0086 808-75325                6.000  EACH |      75.00000         450.00|      90.00000         540.00|      70.00000         420.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1385672         |(   3  ) 35-2040801 
                                          |O`MARA, DAVE CONTRACTOR      |FORCE CONSTRUCTION CO. INC.  |GOHMANN ASPHALT & CONSTR., IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0087 808-75996               80.000  EACH |       5.00000         400.00|       5.52000         441.60|       9.20000         736.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0088 808-75998              157.000  EACH |      23.00000        3611.00|      21.50000        3375.50|      21.00000        3297.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0089 808-92027              554.000  m    |       3.25000        1800.50|       2.40000        1329.60|       3.00000        1662.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0090 808-99176              100.000  m    |      10.00000        1000.00|      11.00000        1100.00|      10.00000        1000.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                             |                             | 
  mm                                      |                             |                             | 
0092 207-08263            16592.000  m2   |       4.80000       79641.60|       5.46000       90592.32|       4.80000       79641.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0093 306-08043              270.000  m2   |       6.00000        1620.00|       6.92000        1868.40|      17.45000        4711.50 
  MILLING, TRANSITION                     |                             |                             | 
0094 805-96014            12490.000  m    |       1.00000       12490.00|       3.69000       46088.10|       8.20000      102418.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0095 802-05701                7.000  m    |      59.00000         413.00|      37.00000         259.00|      55.00000         385.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0096 202-02241               20.000  m    |      13.00000         260.00|      20.00000         400.00|      10.00000         200.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0097 601-05071                1.000  EACH |    2100.00000        2100.00|    1960.00000        1960.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0098 601-99105               10.000  m    |      49.00000         490.00|      50.00000         500.00|     100.00000        1000.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
     SECTION TOTALS                       |           $     1,274,000.00|           $     1,387,335.09|           $     1,679,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,274,000.00|           $     1,387,335.09|           $     1,679,000.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 161 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 55 
     CALL ORDER   : 161                     CONTRACT ID : R -26338-A                   COUNTIES : NEWTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       849,341.89  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       865,698.76  101.9258% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $       922,423.71  108.6045% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   34-1556319     JUTTE EXCAVATING, INC.                                                     $       520,769.38  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       647,563.95  124.3475% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                        $       662,384.88  127.1935% 
   4   90-0177865     HIS CONSTRUCTORS LLC                                                       $       688,227.00  132.1558% 
   5   35-1058755     BAKER & SCHULTZ, INC.                                                      $       735,940.40  141.3179% 
 
==================================================================================================================================== 
                                          |(   1  ) 34-1556319          |(   2  ) 35-1364963          |(   3  ) 35-1609544 
                                          |JUTTE EXCAVATING, INC.       |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    9400.00000        9400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1200.00000        7200.00|    1000.00000        6000.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   10000.00000       10000.00|   32250.00000       32250.00|   33100.00000       33100.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |     750.00000         750.00|   19250.00000       19250.00|    1200.00000        1200.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              534.000  SYS  |      10.00000        5340.00|      10.00000        5340.00|      10.00000        5340.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51330                       LUMP |    6000.00000        6000.00|   17500.00000       17500.00|   27114.00000       27114.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0009 202-51330                       LUMP |   10000.00000       10000.00|   17500.00000       17500.00|   19714.00000       19714.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0010 202-74035               11.000  EACH |      20.00000         220.00|      50.00000         550.00|      56.00000         616.00 
  SIGN, REMOVE                            |                             |                             | 
0011 203-02000             2433.000  CYS  |       7.50000       18247.50|      13.00000       31629.00|      10.00000       24330.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 34-1556319          |(   2   ) 35-1364963         |(   3  ) 35-1609544 
                                          |JUTTE EXCAVATING, INC.       |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06932              780.000  LFT  |       5.90000        4602.00|       6.00000        4680.00|       6.70000        5226.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937               25.000  LFT  |      25.35000         633.75|       5.00000         125.00|      28.65000         716.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263             4620.000  SYS  |       5.60000       25872.00|       5.80000       26796.00|       6.33000       29244.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 211-07454              512.000  CYS  |      20.00000       10240.00|      32.00000       16384.00|      27.00000       13824.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              228.000  CYS  |      60.00000       13680.00|      95.00000       21660.00|      78.29000       17850.12 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             2955.000  TON  |      14.00000       41370.00|      20.00000       59100.00|      16.72000       49407.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08043              480.000  SYS  |       6.00000        2880.00|       6.00000        2880.00|       6.89000        3307.20 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07433              298.000  TON  |      47.89000       14271.22|      51.00000       15198.00|      54.00000       16092.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07434              112.000  TON  |      53.37000        5977.44|      56.50000        6328.00|      60.30000        6753.60 
  HMA SURFACE, TYPE C                     |                             |                             | 
0021 402-07438              892.000  TON  |      41.65000       37151.80|      46.00000       41032.00|      47.00000       41924.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07439               74.000  TON  |      47.66000        3526.84|      50.00000        3700.00|      53.85000        3984.90 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442              376.000  TON  |      43.86000       16491.36|      47.50000       17860.00|      50.00000       18800.00 
  HMA BASE, TYPE C                        |                             |                             | 
0024 404-05511             3600.000  SYS  |       2.66000        9576.00|       2.75000        9900.00|       3.00000       10800.00 
  SEAL COAT, 2                            |                             |                             | 
0025 405-05517                8.000  TON  |       1.00000           8.00|       1.00000           8.00|       1.10000           8.80 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0026 406-05520                2.000  TON  |     220.00000         440.00|     225.00000         450.00|     250.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-04746                4.000  EACH |    2200.00000        8800.00|    4250.00000       17000.00|    4972.00000       19888.00 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0028 602-06639             1454.000  LFT  |       9.00000       13086.00|      16.50000       23991.00|      20.00000       29080.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0029 610-07486               14.000  TON  |      70.00000         980.00|      75.00000        1050.00|      79.00000        1106.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 615-06490               23.000  EACH |     100.00000        2300.00|     110.00000        2530.00|     180.00000        4140.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320              255.000  SYS  |       1.50000         382.50|       3.10000         790.50|       2.00000         510.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
==================================================================================================================================== 
                                          |(   1  ) 34-1556319          |(   2   ) 35-1364963         |(   3  ) 35-1609544 
                                          |JUTTE EXCAVATING, INC.       |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 616-06405               68.000  TON  |      20.00000        1360.00|      22.50000        1530.00|      35.00000        2380.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 621-01004                2.000  EACH |     625.00000        1250.00|     650.00000        1300.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-01597               95.000  SYS  |       5.05000         479.75|       5.50000         522.50|       5.70000         541.50 
  EROSION CONTROL, MAT                    |                             |                             | 
0035 621-06545                2.000  TON  |     605.00000        1210.00|     625.00000        1250.00|     684.00000        1368.00 
  FERTILIZER                              |                             |                             | 
0036 621-06553              235.000  LBS  |       3.25000         763.75|       3.50000         822.50|       3.67000         862.45 
  SEED MIXTURE, R                         |                             |                             | 
0037 621-06555               97.000  LBS  |       8.40000         814.80|       8.75000         848.75|       9.50000         921.50 
  SEED MIXTURE, P                         |                             |                             | 
0038 621-06565                3.000  TON  |     471.00000        1413.00|     500.00000        1500.00|     532.00000        1596.00 
  MULCHING MATERIAL                       |                             |                             | 
0039 621-06567                8.000  MG   |       2.50000          20.00|       2.50000          20.00|       3.00000          24.00 
  WATER                                   |                             |                             | 
0040 621-06574             2068.000  SYS  |       3.64000        7527.52|       3.90000        8065.20|       4.11000        8499.48 
  SODDING                                 |                             |                             | 
0041 621-52448                8.000  EACH |      25.00000         200.00|      26.00000         208.00|      23.00000         184.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0042 622-98200                8.000  EACH |      25.00000         200.00|      26.00000         208.00|      23.00000         184.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0043 714-06660               96.000  SYS  |     110.52000       10609.92|     475.00000       45600.00|     475.00000       45600.00 
  WINGWALL                                |                             |                             | 
0044 714-26717               70.000  LFT  |    1252.86000       87700.20|     800.00000       56000.00|     895.00000       62650.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 5 FT.                |                             |                             | 
0045 714-26718               93.000  LFT  |    1060.15000       98593.95|     825.00000       76725.00|     948.50000       88210.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 6 FT.                |                             |                             | 
0046 715-05048              200.000  LFT  |       2.00000         400.00|       7.50000        1500.00|      10.00000        2000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0047 715-05049              200.000  LFT  |       3.00000         600.00|      12.00000        2400.00|      12.00000        2400.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0048 715-05051              200.000  LFT  |       5.00000        1000.00|      15.00000        3000.00|      14.00000        2800.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0049 715-05171              102.000  LFT  |      20.00000        2040.00|      27.50000        2805.00|      26.46000        2698.92 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 34-1556319          |(   2   ) 35-1364963         |(   3  ) 35-1609544 
                                          |JUTTE EXCAVATING, INC.       |ERBER & MILLIGAN CONSTR. CO. |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 715-46010                6.000  EACH |     125.00000         750.00|     250.00000        1500.00|     244.00000        1464.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0051 801-06203             9810.000  LFT  |       0.25000        2452.50|       0.25000        2452.50|       0.25000        2452.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06640               36.000  EACH |      99.00000        3564.00|     100.00000        3600.00|     113.00000        4068.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                8.000  EACH |      18.00000         144.00|      40.00000         320.00|      34.00000         272.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |   13500.00000       13500.00|   20000.00000       20000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               96.000  LFT  |       5.20000         499.20|      12.00000        1152.00|      10.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0056 802-05701               31.000  LFT  |       9.20000         285.20|      25.00000         775.00|      17.00000         527.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0057 802-99045                3.000  EACH |     187.50000         562.50|     100.00000         300.00|      79.00000         237.00 
  SIGN REMOUNTING                         |                             |                             | 
0058 808-06703             3800.000  LFT  |       0.65000        2470.00|       0.50000        1900.00|       0.56000        2128.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0059 808-06716             2476.000  LFT  |       0.78000        1931.28|       0.50000        1238.00|       0.40000         990.40 
  LINE, REMOVE                            |                             |                             | 
0060 808-75240              476.000  LFT  |       0.65000         309.40|       0.50000         238.00|       0.56000         266.56 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245             1800.000  LFT  |       0.65000        1170.00|       0.50000         900.00|       0.56000        1008.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75998               48.000  EACH |      40.00000        1920.00|      50.00000        2400.00|      56.50000        2712.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       520,769.38|           $       647,563.95|           $       662,384.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       520,769.38|           $       647,563.95|           $       662,384.88 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(   5   ) 35-1058755         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9084.00000        9084.00|    8300.00000        8300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2000.00000       12000.00|    2200.00000       13200.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   25000.65000       25000.65|   36000.00000       36000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    3000.00000        3000.00|    4400.00000        4400.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              534.000  SYS  |      15.75000        8410.50|       8.00000        4272.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51330                       LUMP |    7007.82000        7007.82|   72500.00000       72500.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0009 202-51330                       LUMP |    9437.69000        9437.69|   77300.00000       77300.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0010 202-74035               11.000  EACH |     108.71000        1195.81|      50.00000         550.00| 
  SIGN, REMOVE                            |                             |                             | 
0011 203-02000             2433.000  CYS  |      18.55000       45132.15|      14.00000       34062.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06932              780.000  LFT  |       6.46000        5038.80|       6.00000        4680.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937               25.000  LFT  |      27.76000         694.00|      26.00000         650.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263             4620.000  SYS  |       6.73000       31092.60|      13.00000       60060.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 211-07454              512.000  CYS  |      37.01000       18949.12|      20.00000       10240.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              228.000  CYS  |      74.64000       17017.92|      90.00000       20520.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             2955.000  TON  |      19.93000       58893.15|      16.00000       47280.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08043              480.000  SYS  |       3.36000        1612.80|      12.00000        5760.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07433              298.000  TON  |      52.43000       15624.14|      48.00000       14304.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(   5   ) 35-1058755         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07434              112.000  TON  |      58.43000        6544.16|      54.00000        6048.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0021 402-07438              892.000  TON  |      45.60000       40675.20|      42.00000       37464.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07439               74.000  TON  |      52.18000        3861.32|      48.00000        3552.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442              376.000  TON  |      48.02000       18055.52|      44.00000       16544.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0024 404-05511             3600.000  SYS  |       2.91000       10476.00|       2.80000       10080.00| 
  SEAL COAT, 2                            |                             |                             | 
0025 405-05517                8.000  TON  |       1.10000           8.80|       1.00000           8.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0026 406-05520                2.000  TON  |     240.88000         481.76|     220.00000         440.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-04746                4.000  EACH |    4817.50000       19270.00|    4500.00000       18000.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0028 602-06639             1454.000  LFT  |      37.51000       54539.54|      32.00000       46528.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0029 610-07486               14.000  TON  |      76.64000        1072.96|      72.00000        1008.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 615-06490               23.000  EACH |     175.18000        4029.14|     170.00000        3910.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 616-02320              255.000  SYS  |       1.78000         453.90|       2.30000         586.50| 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405               68.000  TON  |      41.67000        2833.56|      19.00000        1292.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 621-01004                2.000  EACH |     684.31000        1368.62|     625.00000        1250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-01597               95.000  SYS  |       5.53000         525.35|       5.05000         479.75| 
  EROSION CONTROL, MAT                    |                             |                             | 
0035 621-06545                2.000  TON  |     662.41000        1324.82|     605.00000        1210.00| 
  FERTILIZER                              |                             |                             | 
0036 621-06553              235.000  LBS  |       3.56000         836.60|       3.25000         763.75| 
  SEED MIXTURE, R                         |                             |                             | 
0037 621-06555               97.000  LBS  |       9.20000         892.40|       8.40000         814.80| 
0038 621-06565                3.000  TON  |     515.69000        1547.07|     471.00000        1413.00| 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(   5   ) 35-1058755         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 621-06567                8.000  MG   |       2.74000          21.92|       2.50000          20.00| 
  WATER                                   |                             |                             | 
0040 621-06574             2068.000  SYS  |       3.99000        8251.32|       3.64000        7527.52| 
  SODDING                                 |                             |                             | 
0041 621-52448                8.000  EACH |      27.37000         218.96|      25.00000         200.00| 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0042 622-98200                8.000  EACH |      27.37000         218.96|      25.00000         200.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0043 714-06660               96.000  SYS  |     441.04000       42339.84|     326.00000       31296.00| 
  WINGWALL                                |                             |                             | 
0044 714-26717               70.000  LFT  |     836.17000       58531.90|     620.00000       43400.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 5 FT.                |                             |                             | 
0045 714-26718               93.000  LFT  |     808.40000       75181.20|     620.00000       57660.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 6 FT.                |                             |                             | 
0046 715-05048              200.000  LFT  |       6.50000        1300.00|       7.00000        1400.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0047 715-05049              200.000  LFT  |       7.75000        1550.00|       9.00000        1800.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0048 715-05051              200.000  LFT  |       8.50000        1700.00|      11.00000        2200.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0049 715-05171              102.000  LFT  |      34.27000        3495.54|      27.00000        2754.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-46010                6.000  EACH |     460.10000        2760.60|     200.50000        1203.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0051 801-06203             9810.000  LFT  |       0.27000        2648.70|       0.25000        2452.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06640               36.000  EACH |     108.39000        3902.04|      99.00000        3564.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                8.000  EACH |      19.71000         157.68|      18.00000         144.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |   37963.23000       37963.23|    5500.00000        5500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               96.000  LFT  |       5.69000         546.24|       5.20000         499.20| 
  BARRICADE, III-B                        |                             |                             | 
0056 802-05701               31.000  LFT  |      10.07000         312.17|       9.20000         285.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   809,015.53                                                   ROUTE : US 27 
     CALL ORDER   : 171                     CONTRACT ID : R -26769-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(   5   ) 35-1058755         |(      ) 
                                          |HIS CONSTRUCTORS LLC         |BAKER & SCHULTZ, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 802-99045                3.000  EACH |     205.29000         615.87|     187.50000         562.50| 
  SIGN REMOUNTING                         |                             |                             | 
0058 808-06703             3800.000  LFT  |       0.71000        2698.00|       0.65000        2470.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0059 808-06716             2476.000  LFT  |       0.85000        2104.60|       0.78000        1931.28| 
  LINE, REMOVE                            |                             |                             | 
0060 808-75240              476.000  LFT  |       0.71000         337.96|       0.65000         309.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245             1800.000  LFT  |       0.71000        1278.00|       0.65000        1170.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75998               48.000  EACH |      43.80000        2102.40|      40.00000        1920.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       688,227.00|           $       735,940.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       688,227.00|           $       735,940.40|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                        ROUTE : 
     CALL ORDER   : 181                     CONTRACT ID : R -27439-B                   COUNTIES : DAVIESS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 09/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                         $       691,847.90  100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                         $       796,241.80  115.0891% 
 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 191 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,598.16                                                   ROUTE : SR 15 
     CALL ORDER   : 191                     CONTRACT ID : R -27793-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/04/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $       348,147.99  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       514,253.65  147.7112% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1817530          |(      ) 
                                          |PRIMCO, INC.                 |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7813.23000        7813.23|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1500.00000        7500.00|    1500.00000        7500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   17407.39000       17407.39|   21500.00000       21500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8703.69000        8703.69|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02189                4.000  EACH |     143.50000         574.00|     428.00000        1712.00| 
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                             |                             | 
  AND RESET                               |                             |                             | 
0008 202-02240              478.000  SYS  |      17.50000        8365.00|      12.00000        5736.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   41293.23000       41293.23|   98000.00000       98000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              800.000  CYS  |      10.50000        8400.00|      26.00000       20800.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02020              669.000  CYS  |      11.00000        7359.00|      15.00000       10035.00| 
  EXCAVATION, UNCLASSIFIED , FOR SUBGRADE |                             |                             | 
  TREATMENT                               |                             |                             | 
0012 203-51223               60.000  CYS  |      18.50000        1110.00|      30.00000        1800.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,598.16                                                   ROUTE : SR 15 
     CALL ORDER   : 191                     CONTRACT ID : R -27793-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(      ) 
                                          |PRIMCO, INC.                 |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06931                9.800  TON  |      52.00000         509.60|      80.00000         784.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06937               52.000  LFT  |      13.00000         676.00|       8.40000         436.80| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 211-07454              411.000  CYS  |      24.00000        9864.00|      48.00000       19728.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448               33.000  TON  |      36.00000        1188.00|      20.00000         660.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 303-01180              377.000  TON  |      32.00000       12064.00|      25.00000        9425.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0019 306-08034              384.000  SYS  |       8.00000        3072.00|       8.00000        3072.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 402-07433              115.600  TON  |      54.00000        6242.40|      54.00000        6242.40| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              139.000  TON  |      47.00000        6533.00|      47.00000        6533.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              525.000  TON  |      40.00000       21000.00|      40.00000       21000.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              675.000  SYS  |      10.00000        6750.00|       2.00000        1350.00| 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05521              384.000  SYS  |       0.15000          57.60|       0.15000          57.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-06854                2.000  EACH |    2300.00000        4600.00|    2300.00000        4600.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105              150.000  LFT  |      20.00000        3000.00|      20.00000        3000.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 615-06505                2.000  EACH |     600.00000        1200.00|     426.00000         852.00| 
  MONUMENT, B                             |                             |                             | 
0030 616-02320              335.000  SYS  |       3.00000        1005.00|       3.00000        1005.00| 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              269.000  TON  |      21.00000        5649.00|      26.00000        6994.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                1.000  EACH |     225.00000         225.00|     225.00000         225.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-06575             1390.000  SYS  |       3.25000        4517.50|       3.25000        4517.50| 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   540,598.16                                                   ROUTE : SR 15 
     CALL ORDER   : 191                     CONTRACT ID : R -27793-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(      ) 
                                          |PRIMCO, INC.                 |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 622-52436                4.000  EACH |      25.00000         100.00|      25.00000         100.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0035 701-01849              796.000  LFT  |      39.00000       31044.00|      50.00000       39800.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0036 702-51005               60.000  CYS  |     280.00000       16800.00|     450.00000       27000.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0037 702-94139               44.000  CYS  |     435.00000       19140.00|     730.00000       32120.00| 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0038 703-06029            14440.000  LBS  |       1.00000       14440.00|       1.50000       21660.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0039 714-26722               54.000  LFT  |     800.00000       43200.00|    1750.00000       94500.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 8 FT.                |                             |                             | 
0040 801-04308               13.000  EACH |      98.00000        1274.00|      98.00000        1274.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0041 801-06624                8.000  EACH |      82.00000         656.00|      52.00000         416.00| 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                             |                             | 
0042 801-06625               35.000  EACH |      68.00000        2380.00|      68.00000        2380.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0043 808-06703             2190.000  LFT  |       0.21000         459.90|       0.21000         459.90| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0044 808-75240             1095.000  LFT  |       0.36000         394.20|       0.36000         394.20| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75245              585.000  LFT  |       0.25000         146.25|       0.25000         146.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0046 207-08263             1003.000  SYS  |      11.00000       11033.00|      12.00000       12036.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
     SECTION TOTALS                       |           $       348,147.99|           $       514,253.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       348,147.99|           $       514,253.65|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1438272     DAVES EXCAVATING, INC.                                                     $       280,686.35  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $       294,615.48  104.9625% 
   3   84-1656426     SEBCORP INC                                                                $       299,951.80  106.8637% 
   4   35-1058755     BAKER & SCHULTZ, INC.                                                      $       312,802.85  111.4421% 
   5   35-1325036     DEICHMAN EXCAVATING CO                                                     $       340,000.00  121.1316% 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2  ) 35-1386990          |(   3  ) 84-1656426 
                                          |DAVES EXCAVATING, INC.       |ISOM, JACK CONSTRUCTION CO   |SEBCORP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9300.00000        9300.00|    6500.00000        6500.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                6.000  MOS  |    2425.00000       14550.00|    2500.00000       15000.00|    2100.00000       12600.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   11306.00000       11306.00|   13000.00000       13000.00|   16650.00000       16650.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    7700.00000        7700.00|    4100.00000        4100.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |    7200.00000        7200.00|   15000.00000       15000.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-99187               14.000  m    |       5.50000          77.00|      50.00000         700.00|       5.00000          70.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02000             1323.000  m3   |      19.00000       25137.00|      13.50000       17860.50|      16.40000       21697.20 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-51223               12.000  m3   |      21.50000         258.00|      15.00000         180.00|      23.00000         276.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               50.000  m3   |      21.45000        1072.50|      18.00000         900.00|      23.00000        1150.00 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931               17.000  Mg   |      30.00000         510.00|      75.00000        1275.00|      40.00000         680.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 35-1386990         |(   3  ) 84-1656426 
                                          |DAVES EXCAVATING, INC.       |ISOM, JACK CONSTRUCTION CO   |SEBCORP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06936               20.000  Mg   |      33.00000         660.00|      92.00000        1840.00|      40.00000         800.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 207-08262             1303.000  m2   |      13.00000       16939.00|      15.00000       19545.00|      14.90000       19414.70 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0015 211-07454               84.000  m3   |      28.05000        2356.20|      30.00000        2520.00|      25.00000        2100.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              827.000  Mg   |      14.55000       12032.85|      18.00000       14886.00|      15.00000       12405.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 306-08036              440.000  m2   |       4.25000        1870.00|       4.00000        1760.00|       8.00000        3520.00 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0018 306-08043              396.000  m2   |       7.50000        2970.00|       3.00000        1188.00|       8.00000        3168.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    1300.00000        1300.00|    2000.00000        2000.00|    1300.00000        1300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 402-07433              154.000  Mg   |      75.00000       11550.00|      82.00000       12628.00|      80.00000       12320.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              221.000  Mg   |      74.00000       16354.00|      79.00000       17459.00|      72.00000       15912.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07440              106.000  Mg   |      62.00000        6572.00|      67.00000        7102.00|      60.00000        6360.00 
  HMA BASE, TYPE A                        |                             |                             | 
0023 402-07441              275.000  Mg   |      65.70000       18067.50|      75.00000       20625.00|      65.00000       17875.00 
  HMA BASE, TYPE B                        |                             |                             | 
0024 404-05511              647.000  m2   |       4.50000        2911.50|       5.00000        3235.00|       4.50000        2911.50 
  SEAL COAT, 2                            |                             |                             | 
0025 405-05518              647.000  m2   |       1.80000        1164.60|       3.00000        1941.00|       1.70000        1099.90 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0026 406-05521             3036.000  m2   |       0.55000        1669.80|       0.68000        2064.48|       0.60000        1821.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                2.000  EACH |    2100.00000        4200.00|    1950.00000        3900.00|    2000.00000        4000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    2630.00000        5260.00|    2895.00000        5790.00|    2600.00000        5200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-94689                2.000  EACH |    2326.00000        4652.00|    2475.00000        4950.00|    2220.00000        4440.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105               76.200  m    |      42.00000        3200.40|      48.00000        3657.60|      42.00000        3200.40 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0031 610-07486               64.000  Mg   |     107.50000        6880.00|     110.00000        7040.00|     110.00000        7040.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 35-1386990         |(   3  ) 84-1656426 
                                          |DAVES EXCAVATING, INC.       |ISOM, JACK CONSTRUCTION CO   |SEBCORP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 611-06497                2.000  EACH |     127.00000         254.00|     200.00000         400.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 611-06498                1.000  EACH |     131.00000         131.00|     275.00000         275.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0034 615-06490               13.000  EACH |     127.00000        1651.00|     128.00000        1664.00|     120.00000        1560.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     614.00000        1228.00|     775.00000        1550.00|     600.00000        1200.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06530                1.000  EACH |     860.00000         860.00|     895.00000         895.00|    1000.00000        1000.00 
  POST, BENCHMARK                         |                             |                             | 
0037 616-02320              159.000  m2   |       3.95000         628.05|       5.00000         795.00|       2.50000         397.50 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               60.000  Mg   |      25.90000        1554.00|      22.00000        1320.00|      20.00000        1200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                2.000  EACH |     210.00000         420.00|     800.00000        1600.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-02363             2955.000  m2   |       0.43000        1270.65|       2.25000        6648.75|       0.50000        1477.50 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0041 621-06559             2955.000  m2   |       0.64000        1891.20|       1.93000        5703.15|       0.80000        2364.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06567               33.000  kL   |       2.65000          87.45|       1.00000          33.00|       2.50000          82.50 
  WATER                                   |                             |                             | 
0043 621-06574             1040.000  m2   |       3.85000        4004.00|       9.00000        9360.00|       3.80000        3952.00 
  SODDING                                 |                             |                             | 
0044 621-06575              805.000  m2   |       3.85000        3099.25|       9.00000        7245.00|       3.80000        3059.00 
  SODDING, NURSERY                        |                             |                             | 
0045 714-26708               13.200  m    |    1705.00000       22506.00|    1725.00000       22770.00|    1650.00000       21780.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1200 mm             |                             |                             | 
0046 715-03475                2.000  EACH |     208.00000         416.00|     300.00000         600.00|     350.00000         700.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0047 715-03476                4.000  EACH |     635.00000        2540.00|     675.00000        2700.00|     750.00000        3000.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0048 715-05051                3.000  m    |     137.00000         411.00|      18.00000          54.00|     200.00000         600.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0049 715-05169               26.000  m    |      79.80000        2074.80|      48.50000        1261.00|      82.00000        2132.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0050 715-05173               16.000  m    |     134.00000        2144.00|      68.75000        1100.00|      99.00000        1584.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 35-1386990         |(   3  ) 84-1656426 
                                          |DAVES EXCAVATING, INC.       |ISOM, JACK CONSTRUCTION CO   |SEBCORP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 715-46005                2.000  EACH |     253.00000         506.00|     225.00000         450.00|     250.00000         500.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0052 720-45125                1.000  EACH |    1764.00000        1764.00|    1975.00000        1975.00|    1950.00000        1950.00 
  INLET, D6, MODIFIED                     |                             |                             | 
0053 723-06660               17.500  m2   |    1517.00000       26547.50|     450.00000        7875.00|    1740.00000       30450.00 
  WINGWALL                                |                             |                             | 
0054 801-04308                4.000  EACH |     237.00000         948.00|     275.00000        1100.00|     250.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               26.000  EACH |      82.00000        2132.00|     135.00000        3510.00|      82.00000        2132.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               18.000  EACH |      99.75000        1795.50|     128.00000        2304.00|     115.00000        2070.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                6.000  EACH |      48.00000         288.00|      75.00000         450.00|      48.00000         288.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-07118               19.200  m    |      25.75000         494.40|      56.00000        1075.20|      45.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0059 802-07059                4.000  EACH |      32.00000         128.00|     110.00000         440.00|      98.00000         392.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0060 808-06712              100.000  m    |       1.05000         105.00|       0.69000          69.00|       0.60000          60.00 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0061 808-06713              520.000  m    |       0.76000         395.20|       0.49000         254.80|       2.20000        1144.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0062 808-06714             1000.000  m    |       0.69000         690.00|       0.49000         490.00|       0.40000         400.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
     SECTION TOTALS                       |           $       280,686.35|           $       294,615.48|           $       299,951.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       280,686.35|           $       294,615.48|           $       299,951.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1325036         |(      ) 
                                          |BAKER & SCHULTZ, INC.        |DEICHMAN EXCAVATING CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6900.00000        6900.00|    9650.00000        9650.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                6.000  MOS  |    2425.00000       14550.00|    3015.00000       18090.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   15600.00000       15600.00|   11760.38000       11760.38| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    7100.00000        7100.00|   10900.00000       10900.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   32900.00000       32900.00|    8200.00000        8200.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-99187               14.000  m    |      10.00000         140.00|      22.00000         308.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02000             1323.000  m3   |      21.00000       27783.00|      20.70000       27386.10| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-51223               12.000  m3   |      13.00000         156.00|      53.50000         642.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               50.000  m3   |      10.00000         500.00|      51.35000        2567.50| 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931               17.000  Mg   |      23.00000         391.00|      79.50000        1351.50| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               20.000  Mg   |      23.00000         460.00|     105.00000        2100.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 207-08262             1303.000  m2   |      27.45000       35767.35|      15.35000       20001.05| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0015 211-07454               84.000  m3   |      20.00000        1680.00|      41.00000        3444.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              827.000  Mg   |      24.45000       20220.15|      17.05000       14100.35| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 306-08036              440.000  m2   |       6.00000        2640.00|      10.40000        4576.00| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0018 306-08043              396.000  m2   |       5.00000        1980.00|      10.20000        4039.20| 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    1300.00000        1300.00|    1445.00000        1445.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1325036         |(      ) 
                                          |BAKER & SCHULTZ, INC.        |DEICHMAN EXCAVATING CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07433              154.000  Mg   |      71.50000       11011.00|      79.50000       12243.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              221.000  Mg   |      70.00000       15470.00|      77.80000       17193.80| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07440              106.000  Mg   |      59.00000        6254.00|      65.60000        6953.60| 
  HMA BASE, TYPE A                        |                             |                             | 
0023 402-07441              275.000  Mg   |      62.50000       17187.50|      69.50000       19112.50| 
  HMA BASE, TYPE B                        |                             |                             | 
0024 404-05511              647.000  m2   |       4.30000        2782.10|       4.80000        3105.60| 
  SEAL COAT, 2                            |                             |                             | 
0025 405-05518              647.000  m2   |       1.70000        1099.90|       1.90000        1229.30| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0026 406-05521             3036.000  m2   |       0.50000        1518.00|       0.55000        1669.80| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                2.000  EACH |    1625.00000        3250.00|    1889.30000        3778.60| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    2550.00000        5100.00|    2556.10000        5112.20| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-94689                2.000  EACH |    2125.00000        4250.00|    2889.50000        5779.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105               76.200  m    |      41.50000        3162.30|      85.60000        6522.72| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0031 610-07486               64.000  Mg   |     102.50000        6560.00|     139.00000        8896.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0032 611-06497                2.000  EACH |     175.00000         350.00|     178.00000         356.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 611-06498                1.000  EACH |     225.00000         225.00|     211.20000         211.20| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0034 615-06490               13.000  EACH |     104.00000        1352.00|     156.00000        2028.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     505.00000        1010.00|     611.25000        1222.50| 
  MONUMENT, B                             |                             |                             | 
0036 615-06530                1.000  EACH |     555.00000         555.00|     733.50000         733.50| 
  POST, BENCHMARK                         |                             |                             | 
0037 616-02320              159.000  m2   |       3.00000         477.00|       7.90000        1256.10| 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405               60.000  Mg   |      18.00000        1080.00|      50.15000        3009.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1325036         |(      ) 
                                          |BAKER & SCHULTZ, INC.        |DEICHMAN EXCAVATING CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 621-01004                2.000  EACH |     200.00000         400.00|     222.30000         444.60| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-02363             2955.000  m2   |       0.40000        1182.00|       0.45000        1329.75| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0041 621-06559             2955.000  m2   |       0.60000        1773.00|       0.67000        1979.85| 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06567               33.000  kL   |       2.50000          82.50|       2.80000          92.40| 
  WATER                                   |                             |                             | 
0043 621-06574             1040.000  m2   |       3.65000        3796.00|       4.50000        4680.00| 
  SODDING                                 |                             |                             | 
0044 621-06575              805.000  m2   |       3.65000        2938.25|       4.50000        3622.50| 
  SODDING, NURSERY                        |                             |                             | 
0045 714-26708               13.200  m    |    2375.00000       31350.00|    1840.00000       24288.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1200 mm             |                             |                             | 
0046 715-03475                2.000  EACH |     300.00000         600.00|     415.00000         830.00| 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
0047 715-03476                4.000  EACH |     900.00000        3600.00|     975.00000        3900.00| 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0048 715-05051                3.000  m    |      40.00000         120.00|     383.00000        1149.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0049 715-05169               26.000  m    |      60.00000        1560.00|     125.00000        3250.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0050 715-05173               16.000  m    |      95.00000        1520.00|     170.00000        2720.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0051 715-46005                2.000  EACH |     175.00000         350.00|     331.00000         662.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0052 720-45125                1.000  EACH |    1800.00000        1800.00|    2200.00000        2200.00| 
  INLET, D6, MODIFIED                     |                             |                             | 
0053 723-06660               17.500  m2   |     160.00000        2800.00|    2300.00000       40250.00| 
  WINGWALL                                |                             |                             | 
0054 801-04308                4.000  EACH |     245.00000         980.00|     228.00000         912.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               26.000  EACH |      47.00000        1222.00|      91.15000        2369.90| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640               18.000  EACH |     113.00000        2034.00|     113.40000        2041.20| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                6.000  EACH |      18.00000         108.00|      53.35000         320.10| 
  CONSTRUCTION SIGN, B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 201 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   349,634.30                                                   ROUTE : SR 218 
     CALL ORDER   : 201                     CONTRACT ID : R -27924-A                   COUNTIES : MIAMI 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1058755          |(   5   ) 35-1325036         |(      ) 
                                          |BAKER & SCHULTZ, INC.        |DEICHMAN EXCAVATING CO       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-07118               19.200  m    |      14.00000         268.80|      48.75000         936.00| 
  BARRICADE, III-A                        |                             |                             | 
0059 802-07059                4.000  EACH |     100.00000         400.00|     109.00000         436.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0060 808-06712              100.000  m    |       0.01000           1.00|       0.64000          64.00| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0061 808-06713              520.000  m    |       2.20000        1144.00|       0.36000         187.20| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0062 808-06714             1000.000  m    |       0.01000          10.00|       0.36000         360.00| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
     SECTION TOTALS                       |           $       312,802.85|           $       340,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       312,802.85|           $       340,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 211 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,196,544.13                                                   ROUTE : 9 
     CALL ORDER   : 211                     CONTRACT ID : R -27936-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     4,616,332.44  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     5,188,692.43  112.3986% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    6550.00000        6550.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1600.00000       14400.00|    1475.00000       13275.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  229000.00000      229000.00|  258000.00000      258000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241            15875.000  LFT  |       0.50000        7937.50|       1.06000       16827.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741               25.000  EACH |     150.00000        3750.00|     187.81000        4695.25| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 202-99187            62350.000  LFT  |       0.97000       60479.50|       1.15000       71702.50| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0010 203-90014              171.000  STA  |     400.00000       68400.00|     134.48000       22996.08| 
  LINEAR GRADING                          |                             |                             | 
0011 303-07449             5824.000  TON  |       1.00000        5824.00|       7.50000       43680.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 306-08032             1707.000  SYS  |       6.00000       10242.00|       5.11000        8722.77| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08039             2560.000  SYS  |       6.00000       15360.00|       2.78000        7116.80| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0014 311-06465           165915.000  SYS  |       0.51000       84616.65|       0.62000      102867.30| 
  PCCP CRACKING AND SEATING               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 211 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,196,544.13                                                   ROUTE : 9 
     CALL ORDER   : 211                     CONTRACT ID : R -27936-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 401-06264                       LUMP |   10000.00000       10000.00|    7235.00000        7235.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07320             5135.000  TON  |      29.00000      148915.00|      35.16000      180546.60| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07327            15500.000  TON  |      33.00000      511500.00|      37.40000      579700.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07370            13700.000  TON  |      30.00000      411000.00|      36.41000      498817.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0020 406-05520              127.000  TON  |       1.00000         127.00|      10.00000        1270.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 506-06333              851.000  SYS  |      65.00000       55315.00|      62.19000       52923.69| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0022 601-01626                3.000  EACH |    1600.00000        4800.00|    1305.00000        3915.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0023 601-94689               14.000  EACH |    2800.00000       39200.00|    2000.00000       28000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-94690                9.000  EACH |    4100.00000       36900.00|    3425.00000       30825.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0025 601-99105            18097.000  LFT  |      13.30000      240690.10|      12.40000      224402.80| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 601-99108              869.000  LFT  |      19.30000       16771.70|      18.45000       16033.05| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0027 603-06040            62350.000  LFT  |       3.90000      243165.00|       3.90000      243165.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0029 606-07484           125750.000  LFT  |       0.05000        6287.50|       0.01000        1257.50| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0030 610-05527             3200.000  TON  |      12.00000       38400.00|      44.20000      141440.00| 
  HMA FOR APPROACHES                      |                             |                             | 
0031 612-04315              130.000  TON  |     800.00000      104000.00|     800.00000      104000.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0032 612-60410             1824.000  EACH |       6.50000       11856.00|       6.50000       11856.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 616-02842              940.000  TON  |      28.00000       26320.00|      28.58000       26865.20| 
  RIPRAP, DITCH                           |                             |                             | 
0035 616-96249             1225.000  SYS  |       2.00000        2450.00|       2.16000        2646.00| 
  GEOTEXTILE DITCH LINER                  |                             |                             | 
0036 621-06575             1000.000  SYS  |       1.00000        1000.00|       7.24000        7240.00| 
  SODDING, NURSERY                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 211 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,196,544.13                                                   ROUTE : 9 
     CALL ORDER   : 211                     CONTRACT ID : R -27936-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 718-06526             4900.000  TON  |      10.00000       49000.00|      28.83000      141267.00| 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0040 718-06531              170.000  EACH |     435.00000       73950.00|     433.15000       73635.50| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0041 718-06532             1000.000  LFT  |       1.75000        1750.00|       1.75000        1750.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0042 718-52610             5400.000  CYS  |       5.00000       27000.00|      32.00000      172800.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0043 720-44070               21.000  EACH |     740.00000       15540.00|     921.33000       19347.93| 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0044 801-06203             6240.000  LFT  |       0.35000        2184.00|       0.13000         811.20| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0045 801-06207             6240.000  LFT  |       0.59000        3681.60|       0.74000        4617.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0046 801-06640               46.000  EACH |      80.00000        3680.00|      80.00000        3680.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06710              100.000  DAY  |      40.00000        4000.00|      14.00000        1400.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0048 801-06775                       LUMP |  106700.00000      106700.00|  143040.10000      143040.10| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 808-03002            15560.000  LFT  |       0.71000       11047.60|       0.71000       11047.60| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0050 808-03631            62218.000  LFT  |       0.71000       44174.78|       0.71000       44174.78| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-03632            62218.000  LFT  |       0.71000       44174.78|       0.71000       44174.78| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0052 808-74805               48.000  LFT  |       9.50000         456.00|       9.50000         456.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0053 808-75996              777.000  EACH |       3.73000        2898.21|       3.06000        2377.62| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998              777.000  EACH |      17.80000       13830.60|      17.80000       13830.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 203-02070               25.000  CYS  |       1.00000          25.00|      29.92000         748.00| 
  BORROW                                  |                             |                             | 
0056 401-07378            43120.000  TON  |      31.00000     1336720.00|      32.44000     1398812.80| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,196,544.13                                                   ROUTE : 9 
     CALL ORDER   : 211                     CONTRACT ID : R -27936-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 503-05240              312.000  LFT  |       6.00000        1872.00|       8.53000        2661.36| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0058 601-03464               14.000  EACH |      40.00000         560.00|      45.00000         630.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0059 607-95754              500.000  LFT  |       1.95000         975.00|       1.87000         935.00| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0060 715-03404               57.000  LFT  |      85.00000        4845.00|      85.00000        4845.00| 
  PIPE, POLYETHYLENE LINER, 18 IN.        |                             |                             | 
0061 715-96913              525.000  LFT  |     150.00000       78750.00|     150.00000       78750.00| 
  PIPE, POLYETHYLENE LINER, 36 IN.        |                             |                             | 
0062 718-01044             8100.000  LFT  |      11.00000       89100.00|      11.21000       90801.00| 
  PIPE, UNDERDRAIN OUTLET, PVC, 6 IN.     |                             |                             | 
0063 718-03723           115400.000  LFT  |       1.55000      178870.00|       1.20000      138480.00| 
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                             |                             | 
  PERFORATED, 4 IN.                       |                             |                             | 
0064 715-05596               12.000  LFT  |     133.83000        1605.96|     230.08000        2760.96| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0065 715-06566                6.000  LFT  |      59.66000         357.96|      96.11000         576.66| 
  PIPE EXTENSION, CIRCULAR, 6 IN.         |                             |                             | 
0066 718-06528              145.000  EACH |     635.00000       92075.00|     478.63000       69401.35| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0067 718-06529                5.000  EACH |     560.00000        2800.00|     461.31000        2306.55| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
     SECTION TOTALS                       |           $     4,616,332.44|           $     5,188,692.43|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,616,332.44|           $     5,188,692.43|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 221 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,015,000.00  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     2,120,000.00  105.2109% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,229,962.16  110.6681% 
   4   35-1139301     E & B PAVING, INC.                                                         $     2,249,968.36  111.6610% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1151771          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.00000       14000.00|   30000.00000       30000.00|   14210.10000       14210.10 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2600.00000       20800.00|    1800.00000       14400.00|    3247.12000       25976.96 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    7700.00000        7700.00|    8000.00000        8000.00|   15777.28000       15777.28 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |   87142.05000       87142.05|  110000.00000      110000.00|   93320.54000       93320.54 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   48800.00000       48800.00|   50000.00000       50000.00|   26445.06000       26445.06 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01502                7.000  EACH |     290.00000        2030.00|     500.00000        3500.00|     247.36000        1731.52 
  LIGHT STANDARD, REMOVE                  |                             |                             | 
0009 202-02240             4671.000  SYS  |      14.00000       65394.00|      11.50000       53716.50|       8.68000       40544.28 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              127.000  LFT  |       1.00000         127.00|       1.00000         127.00|       1.05000         133.35 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-03783                1.000  EACH |     670.00000         670.00|     641.33000         641.33|     675.06000         675.06 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0012 202-74055                1.000  EACH |    4400.00000        4400.00|    4231.81000        4231.81|    6849.09000        6849.09 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 221 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-86946                1.000  EACH |     160.00000         160.00|     152.70000         152.70|     160.73000         160.73 
  HANDHOLE, REMOVE                        |                             |                             | 
0014 202-91385                5.000  EACH |     680.00000        3400.00|     500.00000        2500.00|     421.53000        2107.65 
  INLET, REMOVE                           |                             |                             | 
0015 202-93741                1.000  EACH |     550.00000         550.00|     525.00000         525.00|     552.62000         552.62 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 202-94793             1735.000  LFT  |      22.00000       38170.00|       8.00000       13880.00|      11.04000       19154.40 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0017 202-96133               54.000  LFT  |      19.00000        1026.00|      18.00000         972.00|      39.07000        2109.78 
  PIPE, REMOVE                            |                             |                             | 
0018 202-98488                4.000  EACH |     780.00000        3120.00|     500.00000        2000.00|     773.07000        3092.28 
  PIPE END SECTION, REMOVE                |                             |                             | 
0019 203-02000            10706.000  CYS  |      20.50000      219473.00|      20.00000      214120.00|      13.00000      139178.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-06931              105.000  TON  |      58.00000        6090.00|      28.00000        2940.00|      48.51000        5093.55 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                8.000  EACH |      99.00000         792.00|      55.00000         440.00|      57.89000         463.12 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06936              218.000  TON  |      40.00000        8720.00|      28.00000        6104.00|      35.96000        7839.28 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937             3495.000  LFT  |       1.50000        5242.50|       1.28000        4473.60|       1.35000        4718.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08263            15173.000  SYS  |       6.40000       97107.20|       7.00000      106211.00|       4.17000       63271.41 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 211-07454               75.000  CYS  |      16.00000        1200.00|      16.00000        1200.00|      14.53000        1089.75 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             2526.000  TON  |      15.00000       37890.00|      18.00000       45468.00|      22.71000       57365.46 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 306-08036            16849.000  SYS  |       0.40000        6739.60|       0.25000        4212.25|       0.75000       12636.75 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0028 401-06264                       LUMP |    5900.00000        5900.00|    2000.00000        2000.00|    3460.30000        3460.30 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07335             2144.000  TON  |      42.00000       90048.00|      55.00000      117920.00|      72.00000      154368.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07404             3284.000  TON  |      37.00000      121508.00|      39.00000      128076.00|      53.00000      174052.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0031 401-07409             9476.000  TON  |      31.00000      293756.00|      37.00000      350612.00|      38.00000      360088.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0032 401-07429             1811.000  TON  |      40.00000       72440.00|      43.00000       77873.00|      48.00000       86928.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE,OGC19.0  |                             |                             | 
  MM                                      |                             |                             | 
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0033 402-07453             2026.000  TON  |      53.00000      107378.00|      43.00000       87118.00|      56.00000      113456.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520               21.000  TON  |     175.00000        3675.00|     200.00000        4200.00|     200.00000        4200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-06038                3.000  EACH |     870.00000        2610.00|     835.00000        2505.00|     878.92000        2636.76 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0036 601-06228                1.000  EACH |   57000.00000       57000.00|   56000.00000       56000.00|   60025.62000       60025.62 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0037 601-07024                4.000  EACH |    5700.00000       22800.00|    5500.00000       22000.00|    5789.30000       23157.20 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0038 601-94689                3.000  EACH |    2300.00000        6900.00|    2200.00000        6600.00|    2315.72000        6947.16 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105             1611.000  LFT  |      15.00000       24165.00|      14.00000       22554.00|      14.74000       23746.14 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0040 602-06944             1438.000  LFT  |      42.00000       60396.00|      50.00000       71900.00|      69.04000       99279.52 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0041 606-07484            18694.000  LFT  |       0.55000       10281.70|       0.80000       14955.20|       0.44000        8225.36 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0042 616-02320               25.000  SYS  |       8.50000         212.50|       3.50000          87.50|      10.57000         264.25 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405               21.000  TON  |      32.00000         672.00|      50.00000        1050.00|      44.04000         924.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     700.00000         700.00|     475.00000         475.00|     499.99000         499.99 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06557              139.000  LBS  |       7.40000        1028.60|       6.72000         934.08|       7.07000         982.73 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06560            13822.000  SYS  |       0.35000        4837.70|       0.38000        5252.36|       0.40000        5528.80 
  MULCHED SEEDING, U                      |                             |                             | 
0047 715-05048             2725.000  LFT  |       3.20000        8720.00|       3.10000        8447.50|       3.26000        8883.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0048 715-05053               91.000  LFT  |      15.00000        1365.00|      14.90000        1355.90|      15.68000        1426.88 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0049 715-05149               59.000  LFT  |      63.00000        3717.00|      45.00000        2655.00|     181.05000       10681.95 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05151               11.000  LFT  |      77.00000         847.00|     100.00000        1100.00|     108.99000        1198.89 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-05152               55.000  LFT  |      43.00000        2365.00|      65.00000        3575.00|      52.06000        2863.30 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
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0052 715-05153               26.000  LFT  |      54.00000        1404.00|      80.00000        2080.00|      60.49000        1572.74 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0053 715-46000                3.000  EACH |     260.00000         780.00|     300.00000         900.00|     500.12000        1500.36 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0054 715-46005                1.000  EACH |     270.00000         270.00|     310.00000         310.00|     521.79000         521.79 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0055 715-46010                1.000  EACH |     300.00000         300.00|     400.00000         400.00|     567.69000         567.69 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0056 715-46015                1.000  EACH |     310.00000         310.00|     410.00000         410.00|     667.10000         667.10 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0057 718-06529                9.000  EACH |     570.00000        5130.00|     550.00000        4950.00|     578.93000        5210.37 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0058 718-52610              215.000  CYS  |      35.00000        7525.00|      33.45000        7191.75|      35.21000        7570.15 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0059 720-04721                1.000  EACH |    4500.00000        4500.00|    9000.00000        9000.00|   21507.79000       21507.79 
  MANHOLE, K                              |                             |                             | 
0060 720-07302                2.000  EACH |    3500.00000        7000.00|    3000.00000        6000.00|    3644.47000        7288.94 
  INLET TYPE HA, WITH SLOTTED DRAIN       |                             |                             | 
0061 720-45075                5.000  EACH |    1700.00000        8500.00|    1500.00000        7500.00|    2768.73000       13843.65 
  INLET, R13                              |                             |                             | 
0062 801-01093               14.000  EACH |     680.00000        9520.00|     725.00000       10150.00|     684.19000        9578.66 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0063 801-04308                1.000  EACH |     230.00000         230.00|     250.00000         250.00|     236.84000         236.84 
0064 801-06201               24.000  SYS  |     130.00000        3120.00|     127.87000        3068.88|     134.60000        3230.40 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0065 801-06202               72.000  LFT  |      24.00000        1728.00|      22.73000        1636.56|      23.93000        1722.96 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0066 801-06625                7.000  EACH |      81.00000         567.00|     120.00000         840.00|      82.10000         574.70 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0067 801-06639             3305.000  LFT  |      22.00000       72710.00|      35.00000      115675.00|      28.00000       92540.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0068 801-06640               13.000  EACH |      96.00000        1248.00|     100.00000        1300.00|      96.84000        1258.92 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               13.000  EACH |      78.00000        1014.00|      20.00000         260.00|      78.95000        1026.35 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06710               60.000  DAY  |      15.00000         900.00|      12.00000         720.00|      14.74000         884.40 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 801-06775                       LUMP |   77000.00000       77000.00|   79443.80000       79443.80|  103113.34000      103113.34 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |       8.30000         498.00|      12.50000         750.00|       8.42000         505.20 
  BARRICADE, III-A                        |                             |                             | 
0073 802-05701               91.000  LFT  |       8.90000         809.90|       8.55000         778.05|       9.00000         819.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-05702              266.000  LFT  |       7.60000        2021.60|       7.31000        1944.46|       7.69000        2045.54 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0075 802-07057              690.000  SFT  |      17.00000       11730.00|      16.25000       11212.50|      17.10000       11799.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0076 802-07101                2.000  EACH |       1.00000           2.00|       1.00000           2.00|       1.06000           2.12 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 
0077 802-07153                3.000  EACH |     360.00000        1080.00|     348.67000        1046.01|     367.01000        1101.03 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0078 802-07271                2.000  EACH |   11500.00000       23000.00|     720.79000        1441.58|   24445.54000       48891.08 
  BOX TRUSS SIGN FOUNDATION, V-A          |                             |                             | 
0079 802-07275                2.000  EACH |    6600.00000       13200.00|    6340.67000       12681.34|    6674.19000       13348.38 
  BOX TRUSS SIGN FOUNDATION, V-C          |                             |                             | 
0080 802-76045              188.000  SFT  |      33.00000        6204.00|      31.55000        5931.40|      33.21000        6243.48 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 802-76095             1544.000  LBS  |       1.90000        2933.60|       1.79000        2763.76|       1.88000        2902.72 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0082 802-76110                2.000  EACH |   52000.00000      104000.00|   50725.07000      101450.14|   53393.21000      106786.42 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                             |                             | 
0083 802-76170               68.000  LFT  |       1.00000          68.00|       1.00000          68.00|       1.05000          71.40 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (BOX TRUSS)                    |                             |                             | 
0084 804-06771               20.000  EACH |      26.00000         520.00|      25.00000         500.00|      23.16000         463.20 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0085 805-02352             3751.000  LFT  |       2.90000       10877.90|       2.83000       10615.33|       2.98000       11177.98 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                             |                             | 
  1C 4GA.                                 |                             |                             | 
0086 805-86920               27.000  EACH |      27.00000         729.00|      25.52000         689.04|      26.86000         725.22 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 221 -6 
                                                        TABULATION OF BIDS 
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0087 805-86925                8.000  EACH |      33.00000         264.00|      32.01000         256.08|      33.69000         269.52 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0088 805-86930               16.000  EACH |      27.00000         432.00|      25.52000         408.32|      26.86000         429.76 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0089 805-86935                8.000  EACH |      33.00000         264.00|      32.01000         256.08|      33.69000         269.52 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0090 807-02191                2.000  EACH |     780.00000        1560.00|     753.79000        1507.58|     793.44000        1586.88 
  HANDHOLE, LIGHTING                      |                             |                             | 
0091 807-02428                7.000  EACH |     890.00000        6230.00|     852.73000        5969.11|     897.58000        6283.06 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0092 807-03802                7.000  EACH |    1600.00000       11200.00|    1572.40000       11006.80|    1655.11000       11585.77 
  LIGHT STANDARDS                         |                             |                             | 
0093 807-82002                2.000  EACH |       1.00000           2.00|       1.00000           2.00|       1.06000           2.12 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 3 |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0094 807-82003                1.000  EACH |       1.00000           1.00|       1.00000           1.00|       1.05000           1.05 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                             |                             | 
  LUMINARIES                              |                             |                             | 
0095 807-86610                7.000  EACH |       1.00000           7.00|       1.00000           7.00|       1.05000           7.35 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 200 WATT                        |                             |                             | 
0096 807-86910                9.000  EACH |      44.00000         396.00|      41.91000         377.19|      44.11000         396.99 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0097 807-86915               11.000  EACH |      44.00000         484.00|      41.91000         461.01|      44.11000         485.21 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0098 808-06702             4374.000  LFT  |       0.35000        1530.90|       0.25000        1093.50|       0.36000        1574.64 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0099 808-06703            11156.000  LFT  |       0.30000        3346.80|       0.23000        2565.88|       0.29000        3235.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0100 808-06705             2934.000  LFT  |       0.80000        2347.20|       0.53000        1555.02|       0.84000        2464.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0101 808-06706              141.000  LFT  |       8.75000        1233.75|       2.60000         366.60|       8.95000        1261.95 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-06711             1850.000  LFT  |       0.10000         185.00|       0.11000         203.50|       0.11000         203.50 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
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0103 808-06713            19910.000  LFT  |       0.10000        1991.00|       0.11000        2190.10|       0.11000        2190.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0104 808-06714            10058.000  LFT  |       0.10000        1005.80|       0.11000        1106.38|       0.11000        1106.38 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0105 808-06716            36390.000  LFT  |       0.25000        9097.50|       0.28000       10189.20|       0.25000        9097.50 
  LINE, REMOVE                            |                             |                             | 
0106 808-75245            11168.000  LFT  |       0.30000        3350.40|       0.24000        2680.32|       0.29000        3238.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0107 808-75994              139.000  EACH |       6.20000         861.80|       8.00000        1112.00|       6.32000         878.48 
  PRISMATIC REFLECTOR                     |                             |                             | 
0108 808-75996               10.000  EACH |      10.00000         100.00|      18.00000         180.00|      10.53000         105.30 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0109 808-75998              129.000  EACH |      28.00000        3612.00|      27.00000        3483.00|      28.42000        3666.18 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,015,000.00|           $     2,120,000.00|           $     2,229,962.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,015,000.00|           $     2,120,000.00|           $     2,229,962.16 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23000.00000       23000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2000.00000       16000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |    7500.00000        7500.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  112500.00000      112500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   22430.00000       22430.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01502                7.000  EACH |     900.50000        6303.50|                             | 
  LIGHT STANDARD, REMOVE                  |                             |                             | 
0009 202-02240             4671.000  SYS  |      16.62000       77632.02|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              127.000  LFT  |       4.00000         508.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-03783                1.000  EACH |     641.33000         641.33|                             | 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0012 202-74055                1.000  EACH |    4231.81000        4231.81|                             | 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0013 202-86946                1.000  EACH |     152.70000         152.70|                             | 
  HANDHOLE, REMOVE                        |                             |                             | 
0014 202-91385                5.000  EACH |     491.00000        2455.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0015 202-93741                1.000  EACH |     200.00000         200.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 202-94793             1735.000  LFT  |      33.00000       57255.00|                             | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0017 202-96133               54.000  LFT  |      15.50000         837.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0018 202-98488                4.000  EACH |     137.55000         550.20|                             | 
  PIPE END SECTION, REMOVE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000            10706.000  CYS  |      17.15000      183607.90|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-06931              105.000  TON  |      35.00000        3675.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                8.000  EACH |      55.00000         440.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06936              218.000  TON  |      35.00000        7630.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937             3495.000  LFT  |       1.28000        4473.60|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08263            15173.000  SYS  |       4.20000       63726.60|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 211-07454               75.000  CYS  |      13.40000        1005.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             2526.000  TON  |      15.00000       37890.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 306-08036            16849.000  SYS  |       2.25000       37910.25|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0028 401-06264                       LUMP |    3500.00000        3500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0029 401-07335             2144.000  TON  |      62.00000      132928.00|                             | 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07404             3284.000  TON  |      43.00000      141212.00|                             | 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0031 401-07409             9476.000  TON  |      35.00000      331660.00|                             | 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0032 401-07429             1811.000  TON  |      40.00000       72440.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE,OGC19.0  |                             |                             | 
  MM                                      |                             |                             | 
0033 402-07453             2026.000  TON  |      66.00000      133716.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520               21.000  TON  |     200.00000        4200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-06038                3.000  EACH |    3000.00000        9000.00|                             | 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0036 601-06228                1.000  EACH |   61400.00000       61400.00|                             | 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                             |                             | 
0037 601-07024                4.000  EACH |    4800.00000       19200.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-94689                3.000  EACH |    2400.00000        7200.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105             1611.000  LFT  |      14.00000       22554.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0040 602-06944             1438.000  LFT  |      60.00000       86280.00|                             | 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0041 606-07484            18694.000  LFT  |       0.71000       13272.74|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0042 616-02320               25.000  SYS  |       4.00000         100.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405               21.000  TON  |     150.00000        3150.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-06557              139.000  LBS  |       6.72000         934.08|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06560            13822.000  SYS  |       0.38000        5252.36|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0047 715-05048             2725.000  LFT  |       5.50000       14987.50|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0048 715-05053               91.000  LFT  |      38.50000        3503.50|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0049 715-05149               59.000  LFT  |      67.00000        3953.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05151               11.000  LFT  |      86.15000         947.65|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-05152               55.000  LFT  |      77.00000        4235.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0052 715-05153               26.000  LFT  |      91.00000        2366.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0053 715-46000                3.000  EACH |    1000.00000        3000.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0054 715-46005                1.000  EACH |    1000.00000        1000.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0055 715-46010                1.000  EACH |    1100.00000        1100.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0056 715-46015                1.000  EACH |    1200.00000        1200.00|                             | 
  PIPE END SECTION, 21 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 718-06529                9.000  EACH |     693.00000        6237.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0058 718-52610              215.000  CYS  |      41.80000        8987.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0059 720-04721                1.000  EACH |    5300.00000        5300.00|                             | 
  MANHOLE, K                              |                             |                             | 
0060 720-07302                2.000  EACH |    2600.00000        5200.00|                             | 
  INLET TYPE HA, WITH SLOTTED DRAIN       |                             |                             | 
0061 720-45075                5.000  EACH |    3085.00000       15425.00|                             | 
  INLET, R13                              |                             |                             | 
0062 801-01093               14.000  EACH |     650.00000        9100.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0063 801-04308                1.000  EACH |     225.00000         225.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06201               24.000  SYS  |     127.87000        3068.88|                             | 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0065 801-06202               72.000  LFT  |      22.73000        1636.56|                             | 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0066 801-06625                7.000  EACH |      78.00000         546.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0067 801-06639             3305.000  LFT  |      35.00000      115675.00|                             | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                             |                             | 
0068 801-06640               13.000  EACH |      92.00000        1196.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06645               13.000  EACH |      75.00000         975.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0070 801-06710               60.000  DAY  |      14.00000         840.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0071 801-06775                       LUMP |   97000.00000       97000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |       8.00000         480.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0073 802-05701               91.000  LFT  |       8.55000         778.05|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0074 802-05702              266.000  LFT  |       7.31000        1944.46|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 802-07057              690.000  SFT  |      16.25000       11212.50|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0076 802-07101                2.000  EACH |       1.00000           2.00|                             | 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 
0077 802-07153                3.000  EACH |     348.67000        1046.01|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0078 802-07271                2.000  EACH |   10773.00000       21546.00|                             | 
  BOX TRUSS SIGN FOUNDATION, V-A          |                             |                             | 
0079 802-07275                2.000  EACH |    6340.67000       12681.34|                             | 
  BOX TRUSS SIGN FOUNDATION, V-C          |                             |                             | 
0080 802-76045              188.000  SFT  |      31.55000        5931.40|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0081 802-76095             1544.000  LBS  |       1.79000        2763.76|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0082 802-76110                2.000  EACH |   50725.07000      101450.14|                             | 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                             |                             | 
0083 802-76170               68.000  LFT  |       1.00000          68.00|                             | 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (BOX TRUSS)                    |                             |                             | 
0084 804-06771               20.000  EACH |      55.00000        1100.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0085 805-02352             3751.000  LFT  |       2.83000       10615.33|                             | 
  WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT,  |                             |                             | 
  1C 4GA.                                 |                             |                             | 
0086 805-86920               27.000  EACH |      25.52000         689.04|                             | 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0087 805-86925                8.000  EACH |      32.01000         256.08|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0088 805-86930               16.000  EACH |      25.52000         408.32|                             | 
  INSULATING LINK, NOT WATERPROOFED       |                             |                             | 
0089 805-86935                8.000  EACH |      32.01000         256.08|                             | 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0090 807-02191                2.000  EACH |     753.79000        1507.58|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0091 807-02428                7.000  EACH |     852.73000        5969.11|                             | 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 807-03802                7.000  EACH |    1572.40000       11006.80|                             | 
  LIGHT STANDARDS                         |                             |                             | 
0093 807-82002                2.000  EACH |       1.00000           2.00|                             | 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 3 |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0094 807-82003                1.000  EACH |       1.00000           1.00|                             | 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 |                             |                             | 
  LUMINARIES                              |                             |                             | 
0095 807-86610                7.000  EACH |       1.00000           7.00|                             | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 200 WATT                        |                             |                             | 
0096 807-86910                9.000  EACH |      41.91000         377.19|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0097 807-86915               11.000  EACH |      41.91000         461.01|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0098 808-06702             4374.000  LFT  |       0.34000        1487.16|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0099 808-06703            11156.000  LFT  |       0.28000        3123.68|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0100 808-06705             2934.000  LFT  |       0.80000        2347.20|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0101 808-06706              141.000  LFT  |       8.50000        1198.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-06711             1850.000  LFT  |       0.10000         185.00|                             | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0103 808-06713            19910.000  LFT  |       0.10000        1991.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0104 808-06714            10058.000  LFT  |       0.10000        1005.80|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0105 808-06716            36390.000  LFT  |       0.24000        8733.60|                             | 
  LINE, REMOVE                            |                             |                             | 
0106 808-75245            11168.000  LFT  |       0.28000        3127.04|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0107 808-75994              139.000  EACH |       6.00000         834.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
0108 808-75996               10.000  EACH |      10.00000         100.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,064,177.13                                                   ROUTE : I-69 
     CALL ORDER   : 221                     CONTRACT ID : R -28041-A                   COUNTIES : HAMILTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0109 808-75998              129.000  EACH |      35.00000        4515.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,249,968.36|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,249,968.36|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/02/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1438272     DAVES EXCAVATING, INC.                                                     $       977,165.52  100.0000% 
   2   34-1556319     JUTTE EXCAVATING, INC.                                                     $     1,066,313.66  109.1231% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,097,000.00  112.2635% 
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,099,198.45  112.4885% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2  ) 34-1556319          |(   3  ) 90-0177865 
                                          |DAVES EXCAVATING, INC.       |JUTTE EXCAVATING, INC.       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5992.00000        5992.00|    6500.00000        6500.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2350.00000       14100.00|    1250.00000        7500.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   22035.00000       22035.00|   22000.00000       22000.00|   54500.00000       54500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              601.000  LFT  |       3.36000        2019.36|       2.50000        1502.50|       7.00000        4207.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02272              570.000  LFT  |       9.30000        5301.00|       6.00000        3420.00|       3.50000        1995.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0008 202-51330                       LUMP |   21470.00000       21470.00|   10000.00000       10000.00|   10500.00000       10500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0009 202-51330                       LUMP |   32163.00000       32163.00|   10000.00000       10000.00|   12500.00000       12500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0010 202-51330                       LUMP |   23873.00000       23873.00|   10000.00000       10000.00|    9500.00000        9500.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                             |                             | 
0011 203-02000              100.000  CYS  |      33.50000        3350.00|       7.00000         700.00|     175.00000       17500.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             1430.000  CYS  |       9.71000       13885.30|       8.00000       11440.00|      12.00000       17160.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 34-1556319         |(   3  ) 90-0177865 
                                          |DAVES EXCAVATING, INC.       |JUTTE EXCAVATING, INC.       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-51223              180.000  CYS  |      16.19000        2914.20|      10.00000        1800.00|      50.00000        9000.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-06937              380.000  LFT  |       4.33000        1645.40|       2.18000         828.40|       2.20000         836.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-07498             2630.000  SYS  |       4.81000       12650.30|       4.56000       11992.80|       7.00000       18410.00 
  SUBGRADE TREATMENT, TYPE A (3 A)        |                             |                             | 
0016 211-07454             1395.000  CYS  |      21.30000       29713.50|      14.00000       19530.00|      35.00000       48825.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-08058              885.000  CYS  |      51.26000       45365.10|      60.00000       53100.00|      65.00000       57525.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0018 303-01180             1050.000  TON  |      16.23000       17041.50|      14.00000       14700.00|      20.00000       21000.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0019 303-07449              166.000  TON  |      30.00000        4980.00|      14.00000        2324.00|      33.00000        5478.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 306-08043             1370.000  SYS  |       9.03000       12371.10|       6.00000        8220.00|       5.00000        6850.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07432             3000.000  TON  |      42.06000      126180.00|      37.50000      112500.00|      39.00000      117000.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07433              631.000  TON  |      48.37000       30521.47|      43.19000       27252.89|      44.00000       27764.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 402-07438              651.000  TON  |      47.31000       30798.81|      42.24000       27498.24|      43.00000       27993.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 406-05520               12.000  TON  |     246.40000        2956.80|     220.00000        2640.00|     225.00000        2700.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1904.00000        1904.00|    1700.00000        1700.00|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-06854                3.000  EACH |    2464.00000        7392.00|    2200.00000        6600.00|    2500.00000        7500.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                9.000  EACH |    2688.00000       24192.00|    2400.00000       21600.00|    2100.00000       18900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105             1156.000  LFT  |      15.68000       18126.08|      14.00000       16184.00|      12.50000       14450.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 615-06520                1.000  EACH |     840.00000         840.00|     500.00000         500.00|     250.00000         250.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 616-02320             4260.000  SYS  |       2.35000       10011.00|       1.50000        6390.00|       1.80000        7668.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-05688              150.000  TON  |      30.24000        4536.00|      16.00000        2400.00|      40.00000        6000.00 
  RIPRAP, CLASS 1                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 34-1556319         |(   3  ) 90-0177865 
                                          |DAVES EXCAVATING, INC.       |JUTTE EXCAVATING, INC.       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 616-06405             1282.000  TON  |      29.52000       37844.64|      16.27000       20858.14|      25.00000       32050.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 616-06451              175.000  TON  |      27.92000        4886.00|      16.00000        2800.00|      28.00000        4900.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0034 621-01004                3.000  EACH |     616.00000        1848.00|     550.00000        1650.00|     555.00000        1665.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559            43315.000  SYS  |       0.36000       15593.40|       0.32000       13860.80|       0.33000       14293.95 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06570              420.000  CYS  |      10.44000        4384.80|       9.00000        3780.00|      48.00000       20160.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0037 714-06660              262.000  SYS  |     273.60000       71683.20|     412.20000      107996.40|     325.00000       85150.00 
  WINGWALL                                |                             |                             | 
0038 715-08305              311.000  TON  |      61.48000       19120.28|      54.89000       17070.79|      56.00000       17416.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0039 723-08411               53.000  LFT  |    1423.29000       75434.37|    2490.50000      131996.50|    1950.00000      103350.00 
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                             |                             | 
  X 144 IN.                               |                             |                             | 
0040 723-08412               87.000  LFT  |    1221.40000      106261.80|    1864.70000      162228.90|    1400.00000      121800.00 
  STRUCTURE, PRECAST THREE-SIDED, 180 IN. |                             |                             | 
  X 124 IN.                               |                             |                             | 
0041 723-08413               70.000  LFT  |    1161.40000       81298.00|    2095.70000      146699.00|    1770.00000      123900.00 
  STRUCTURE, PRECAST THREE-SIDED, 180 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0042 801-04308                5.000  EACH |     195.00000         975.00|     175.00000         875.00|     122.00000         610.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06207              200.000  LFT  |       2.04000         408.00|       2.00000         400.00|       2.00000         400.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06625               66.000  EACH |      76.16000        5026.56|      68.00000        4488.00|      66.00000        4356.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               44.000  EACH |      94.08000        4139.52|      84.00000        3696.00|      81.00000        3564.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    8736.00000        8736.00|   16800.00000       16800.00|    7737.70000        7737.70 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118              144.000  LFT  |       8.96000        1290.24|       8.00000        1152.00|       7.60000        1094.40 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119              144.000  LFT  |      11.76000        1693.44|      10.50000        1512.00|       7.60000        1094.40 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1438272          |(   2   ) 34-1556319         |(   3  ) 90-0177865 
                                          |DAVES EXCAVATING, INC.       |JUTTE EXCAVATING, INC.       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 804-06725               12.000  EACH |      28.00000         336.00|      50.00000         600.00|      19.00000         228.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0050 808-06695              200.000  LFT  |       0.56000         112.00|       0.50000         100.00|       0.92000         184.00 
  LINE, PAINT, SOLID, WHITE, 5 IN.        |                             |                             | 
0051 808-06712             4170.000  LFT  |       0.11000         458.70|       0.10000         417.00|       0.11000         458.70 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0052 808-06713            35520.000  LFT  |       0.10000        3552.00|       0.09000        3196.80|       0.11000        3907.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0053 808-06714             5615.000  LFT  |       0.11000         617.65|       0.10000         561.50|       0.11000         617.65 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0054 808-75996               50.000  EACH |       6.72000         336.00|       5.00000         250.00|      15.00000         750.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998               50.000  EACH |      56.00000        2800.00|      50.00000        2500.00|      51.00000        2550.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       977,165.52|           $     1,066,313.66|           $     1,097,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       977,165.52|           $     1,066,313.66|           $     1,097,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(       )                    |(      ) 
                                          |SCHUTT-LOOKABILL CO          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8800.00000        8800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   54900.00000       54900.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              601.000  LFT  |       4.35000        2614.35|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02272              570.000  LFT  |       3.00000        1710.00|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0008 202-51330                       LUMP |   25409.00000       25409.00|                             | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0009 202-51330                       LUMP |   26428.00000       26428.00|                             | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0010 202-51330                       LUMP |   20408.00000       20408.00|                             | 
  PRESENT STRUCTURE, REMOVE , STR. NO. 3  |                             |                             | 
0011 203-02000              100.000  CYS  |      20.00000        2000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             1430.000  CYS  |       5.00000        7150.00|                             | 
  BORROW                                  |                             |                             | 
0013 203-51223              180.000  CYS  |      40.00000        7200.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-06937              380.000  LFT  |       2.46000         934.80|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-07498             2630.000  SYS  |       6.00000       15780.00|                             | 
  SUBGRADE TREATMENT, TYPE A (3 A)        |                             |                             | 
0016 211-07454             1395.000  CYS  |      24.25000       33828.75|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-08058              885.000  CYS  |      70.29000       62206.65|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0018 303-01180             1050.000  TON  |      20.28000       21294.00|                             | 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(       )                    |(      ) 
                                          |SCHUTT-LOOKABILL CO          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 303-07449              166.000  TON  |      30.11000        4998.26|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 306-08043             1370.000  SYS  |       5.16000        7069.20|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07432             3000.000  TON  |      42.40000      127200.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07433              631.000  TON  |      48.80000       30792.80|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 402-07438              651.000  TON  |      47.77000       31098.27|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 406-05520               12.000  TON  |     248.00000        2976.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1800.00000        1800.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-06854                3.000  EACH |    2797.00000        8391.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0027 601-94689                9.000  EACH |    2275.00000       20475.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-99105             1156.000  LFT  |      13.95000       16126.20|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 615-06520                1.000  EACH |     500.00000         500.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 616-02320             4260.000  SYS  |       1.60000        6816.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0031 616-05688              150.000  TON  |      39.32000        5898.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0032 616-06405             1282.000  TON  |      18.81000       24114.42|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 616-06451              175.000  TON  |      23.56000        4123.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0034 621-01004                3.000  EACH |     620.00000        1860.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559            43315.000  SYS  |       0.36000       15593.40|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06570              420.000  CYS  |      20.00000        8400.00|                             | 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0037 714-06660              262.000  SYS  |     398.00000      104276.00|                             | 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(       )                    |(      ) 
                                          |SCHUTT-LOOKABILL CO          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 715-08305              311.000  TON  |      62.00000       19282.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0039 723-08411               53.000  LFT  |    1580.00000       83740.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                             |                             | 
  X 144 IN.                               |                             |                             | 
0040 723-08412               87.000  LFT  |    1580.00000      137460.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 180 IN. |                             |                             | 
  X 124 IN.                               |                             |                             | 
0041 723-08413               70.000  LFT  |    1578.00000      110460.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 180 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0042 801-04308                5.000  EACH |     198.00000         990.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06207              200.000  LFT  |       1.00000         200.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06625               66.000  EACH |      77.00000        5082.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               44.000  EACH |      95.00000        4180.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    1500.00000        1500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118              144.000  LFT  |       9.00000        1296.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119              144.000  LFT  |      12.00000        1728.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0049 804-06725               12.000  EACH |      20.00000         240.00|                             | 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0050 808-06695              200.000  LFT  |       0.57000         114.00|                             | 
  LINE, PAINT, SOLID, WHITE, 5 IN.        |                             |                             | 
0051 808-06712             4170.000  LFT  |       0.11000         458.70|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0052 808-06713            35520.000  LFT  |       0.10000        3552.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0053 808-06714             5615.000  LFT  |       0.11000         617.65|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0054 808-75996               50.000  EACH |       6.00000         300.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 231 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,528,893.66                                                   ROUTE : 67 
     CALL ORDER   : 231                     CONTRACT ID : R -28049-A                   COUNTIES : JAY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1609544          |(       )                    |(      ) 
                                          |SCHUTT-LOOKABILL CO          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75998               50.000  EACH |      56.50000        2825.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,099,198.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,099,198.45|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 241 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 65 
     CALL ORDER   : 241                     CONTRACT ID : R -28095-A                   COUNTIES : BOONE           MARION 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,706,128.85  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,968,869.31  109.7091% 
 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,363,042.04                                                   ROUTE : 8 
     CALL ORDER   : 321                     CONTRACT ID : RS-27428-A                   COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,064,501.50  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,092,383.15  102.6192% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1400.00000        8400.00|    1560.00000        9360.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   53000.00000       53000.00|   54000.00000       54000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-91922                2.000  EACH |     200.00000         400.00|     425.00000         850.00| 
  STUMP, REMOVE                           |                             |                             | 
0006 202-93741                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0007 301-07448             4000.000  TON  |       3.00000       12000.00|       4.00000       16000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0008 303-01180              600.000  TON  |      34.00000       20400.00|      23.85000       14310.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07490              600.000  TON  |      75.00000       45000.00|      55.00000       33000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 304-07492             7025.000  TON  |      29.00000      203725.00|      20.50000      144012.50| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0011 306-08032            10005.000  SYS  |       0.01000         100.05|       0.01000         100.05| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08033           113570.000  SYS  |       0.35000       39749.50|       0.23000       26121.10| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 401-06264                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,363,042.04                                                   ROUTE : 8 
     CALL ORDER   : 321                     CONTRACT ID : RS-27428-A                   COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 401-07323            10467.000  TON  |      46.00000      481482.00|      25.00000      261675.00| 
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             | 
0015 402-07451             1465.000  TON  |      30.00000       43950.00|      35.00000       51275.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0016 406-05520               28.000  TON  |       1.00000          28.00|     200.00000        5600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01846                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0018 601-94689                7.000  EACH |    2300.00000       16100.00|    2300.00000       16100.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0019 601-97774                2.000  EACH |     950.00000        1900.00|     950.00000        1900.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0020 610-07486              700.000  TON  |      12.00000        8400.00|      55.00000       38500.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 615-06520               12.000  EACH |     400.00000        4800.00|     585.00000        7020.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0022 615-06527                9.000  EACH |     300.00000        2700.00|     585.00000        5265.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0024 801-06207             4200.000  LFT  |       0.70000        2940.00|       0.01000          42.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               33.000  EACH |      95.00000        3135.00|      95.00000        3135.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   80200.00000       80200.00|  305610.00000      305610.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 802-05704               80.000  LFT  |      10.00000         800.00|      11.60000         928.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0028 802-91122                7.000  EACH |      25.00000         175.00|      75.00000         525.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0029 804-06771                5.000  EACH |      25.00000         125.00|      28.00000         140.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0030 808-03631            76620.000  LFT  |       0.01000         766.20|       0.30000       22986.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0031 808-03632            57505.000  LFT  |       0.01000         575.05|       0.30000       17251.50| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 321 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,363,042.04                                                   ROUTE : 8 
     CALL ORDER   : 321                     CONTRACT ID : RS-27428-A                   COUNTIES : DEKALB          NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-04896             4620.000  LFT  |       0.01000          46.20|       0.30000        1386.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0033 808-05534              520.000  LFT  |       0.80000         416.00|       0.80000         416.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0034 808-05535              675.000  LFT  |       9.50000        6412.50|       9.50000        6412.50| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0035 808-07310              270.000  LFT  |       4.25000        1147.50|       4.25000        1147.50| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0036 808-74805              210.000  LFT  |       9.95000        2089.50|       9.95000        2089.50| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0037 808-74807               27.000  EACH |       5.00000         135.00|     123.00000        3321.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0038 808-74808               12.000  EACH |       5.00000          60.00|     130.00000        1560.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0039 808-75996             1058.000  EACH |       3.00000        3174.00|       2.75000        2909.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998             1120.000  EACH |       3.00000        3360.00|      18.00000       20160.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 808-98000             2900.000  LFT  |       2.00000        5800.00|       0.80000        2320.00| 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0042 203-90014                9.000  STA  |     420.00000        3780.00|     690.00000        6210.00| 
  LINEAR GRADING                          |                             |                             | 
0043 203-02070              100.000  CYS  |       1.00000         100.00|       0.01000           1.00| 
  BORROW                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,064,501.50|           $     1,092,383.15|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,064,501.50|           $     1,092,383.15|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 331 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   464,578.27                                                   ROUTE : I-69 
     CALL ORDER   : 331                     CONTRACT ID : RS-27441-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $       297,017.17  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       328,075.20  110.4566% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1065659          |(      ) 
                                          |PRIMCO, INC.                 |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PATCH AND REHAB PAVEMENT 
                                          |                             |                             | 
0001 105-07039                3.000  MOS  |     985.41000        2956.23|    1500.00000        4500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   14850.00000       14850.00|   16000.00000       16000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-90277                1.000  EACH |     400.00000         400.00|     400.00000         400.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0006 303-07449              326.000  TON  |      18.40000        5998.40|      21.00000        6846.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 306-08034             6320.000  SYS  |       1.50000        9480.00|       1.50000        9480.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 402-07784              562.000  TON  |      55.30000       31078.60|      50.00000       28100.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0009 406-05520                2.000  TON  |     200.00000         400.00|     200.00000         400.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 503-05240               24.000  LFT  |      15.00000         360.00|      10.00000         240.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0011 506-06333             1135.200  SYS  |      80.00000       90816.00|     140.00000      158928.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0012 506-06334              258.200  SYS  |     180.00000       46476.00|     134.00000       34598.80| 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0014 720-44000                1.000  EACH |     450.00000         450.00|     220.00000         220.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 331 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   464,578.27                                                   ROUTE : I-69 
     CALL ORDER   : 331                     CONTRACT ID : RS-27441-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(      ) 
                                          |PRIMCO, INC.                 |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 801-01093                6.000  EACH |     300.00000        1800.00|     475.00000        2850.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0016 801-06203             3537.000  LFT  |       0.01000          35.37|       0.15000         530.55| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0017 801-06207             3537.000  LFT  |       0.01000          35.37|       0.75000        2652.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               14.000  EACH |      79.00000        1106.00|      79.00000        1106.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06710               50.000  DAY  |      12.00000         600.00|      12.00000         600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |   48824.10000       48824.10|   20597.00000       20597.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 801-92448              300.000  DAY  |       5.00000        1500.00|       0.01000           3.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0022 805-02441              870.000  LFT  |       0.25000         217.50|       0.25000         217.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0023 805-78785                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0024 805-78795              300.000  LFT  |      10.00000        3000.00|      10.00000        3000.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0031 808-75998               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0032 808-03002             2570.000  LFT  |       0.48000        1233.60|       0.48000        1233.60| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0033 808-03631             6880.000  LFT  |       0.48000        3302.40|       0.48000        3302.40| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-03632             2855.000  LFT  |       0.48000        1370.40|       0.48000        1370.40| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-74805               20.000  LFT  |      12.50000         250.00|      12.50000         250.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0036 808-74807               18.000  EACH |      80.00000        1440.00|      80.00000        1440.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0037 808-74808                8.000  EACH |     120.00000         960.00|     120.00000         960.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 331 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   464,578.27                                                   ROUTE : I-69 
     CALL ORDER   : 331                     CONTRACT ID : RS-27441-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1065659         |(      ) 
                                          |PRIMCO, INC.                 |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 305-03375             2826.000  LFT  |       1.02000        2882.52|       1.02000        2882.52| 
  CRACKS, TRANSVERSE, ROUT, CLEAN, AND    |                             |                             | 
  SEAL                                    |                             |                             | 
0039 305-93341            11030.000  LFT  |       0.90000        9927.00|       0.90000        9927.00| 
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                             |                             | 
0040 305-93342             5981.000  LFT  |       1.28000        7655.68|       1.28000        7655.68| 
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                             |                             | 
0041 610-07486               85.000  TON  |      50.00000        4250.00|      50.00000        4250.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0042 621-06575               86.000  SYS  |      10.00000         860.00|      12.00000        1032.00| 
  SODDING, NURSERY                        |                             |                             | 
     SECTION TOTALS                       |           $       297,017.17|           $       328,075.20|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       297,017.17|           $       328,075.20|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 341 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,802,127.01                                                   ROUTE : 32 
     CALL ORDER   : 341                     CONTRACT ID : RS-27540-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/11/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,950,000.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,109,230.16  108.1656% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   11000.00000       11000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2500.00000       10000.00|    2200.00000        8800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   97500.00000       97500.00|   91500.00000       91500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02278             9120.000  LFT  |       4.00000       36480.00|       9.50000       86640.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-52710             2305.000  SYS  |       5.00000       11525.00|       8.50000       19592.50| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-93741                4.000  EACH |     250.00000        1000.00|     625.00000        2500.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-02000             1711.000  CYS  |      35.00000       59885.00|      30.00000       51330.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 303-07449             1465.000  TON  |      28.00000       41020.00|      23.00000       33695.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 306-08032            15380.000  SYS  |       0.80000       12304.00|       0.01000         153.80| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08033            49755.000  SYS  |       1.25000       62193.75|       0.70000       34828.50| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 306-08039            84337.000  SYS  |       0.25000       21084.25|       0.80000       67469.60| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,802,127.01                                                   ROUTE : 32 
     CALL ORDER   : 341                     CONTRACT ID : RS-27540-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 401-06264                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07328            12095.000  TON  |      40.00000      483800.00|      45.00000      544275.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07398            14889.000  TON  |      32.00000      476448.00|      34.00000      506226.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0017 401-07413             1655.000  TON  |      32.00000       52960.00|      39.00000       64545.00| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                             |                             | 
0018 405-05518             4300.000  SYS  |       0.01000          43.00|       0.01000          43.00| 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0019 406-05520               50.000  TON  |     200.00000       10000.00|     180.00000        9000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 506-06334              200.000  SYS  |     140.00000       28000.00|     120.00000       24000.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0021 601-94689                4.000  EACH |    2650.00000       10600.00|    2300.00000        9200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 604-07896               90.000  SYS  |     110.00000        9900.00|      80.00000        7200.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07902              922.000  SYS  |      60.00000       55320.00|      80.00000       73760.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0024 604-91531             2236.000  SYS  |      45.00000      100620.00|      33.00000       73788.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0025 605-06120             9120.000  LFT  |      12.00000      109440.00|      20.00000      182400.00| 
  CURB, CONCRETE                          |                             |                             | 
0026 610-07488              760.000  TON  |     110.00000       83600.00|      83.00000       63080.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 612-04315               23.000  TON  |     803.00000       18469.00|     803.00000       18469.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-60410              384.000  EACH |       7.50000        2880.00|       7.50000        2880.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 615-06525               10.000  EACH |     450.00000        4500.00|     440.00000        4400.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0030 715-05119                9.000  LFT  |     200.00000        1800.00|     170.00000        1530.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0031 720-44000               50.000  EACH |     500.00000       25000.00|     370.00000       18500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0032 801-06207             6000.000  LFT  |       1.00000        6000.00|       1.20000        7200.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,802,127.01                                                   ROUTE : 32 
     CALL ORDER   : 341                     CONTRACT ID : RS-27540-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06640               52.000  EACH |      84.00000        4368.00|      84.00000        4368.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |   63403.24000       63403.24|   50000.00000       50000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 805-02328             4000.000  LFT  |       0.50000        2000.00|       0.50000        2000.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0036 805-78795             1000.000  LFT  |       6.50000        6500.00|       6.50000        6500.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0037 808-06701              650.000  LFT  |       0.30000         195.00|       0.30000         195.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-06703            57200.000  LFT  |       0.21000       12012.00|       0.21000       12012.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-74815              370.000  LFT  |       1.25000         462.50|       1.25000         462.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0040 808-75240             6133.000  LFT  |       0.30000        1839.90|       0.30000        1839.90| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245            20996.000  LFT  |       0.21000        4409.16|       0.21000        4409.16| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75297              632.000  LFT  |       2.85000        1801.20|       2.85000        1801.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0043 808-75320               14.000  EACH |      50.00000         700.00|      50.00000         700.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0044 808-75325                7.000  EACH |      55.00000         385.00|      55.00000         385.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0045 808-75340                2.000  EACH |     275.00000         550.00|     275.00000         550.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $     1,950,000.00|           $     2,109,230.16|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,950,000.00|           $     2,109,230.16|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 351 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,269.52                                                   ROUTE : SR 9 
     CALL ORDER   : 351                     CONTRACT ID : RS-27546-A                   COUNTIES : MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,278,500.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,598,760.82  125.0497% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7100.00000        7100.00|   17500.00000       17500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    2250.00000        6750.00|    2300.00000        6900.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   63900.00000       63900.00|   52600.00000       52600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02279            10357.000  LFT  |       4.00000       41428.00|       7.60000       78713.20| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0007 303-07449                6.000  TON  |      70.00000         420.00|      43.00000         258.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0008 304-07491               60.000  TON  |     175.00000       10500.00|     200.00000       12000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08032            18005.000  SYS  |       1.00000       18005.00|       1.60000       28808.00| 
  MILLING, TRANSITION                     |                             |                             | 
0010 306-08034           188496.000  SYS  |       0.62000      116867.52|       0.80000      150796.80| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 401-06264                       LUMP |    4000.00000        4000.00|    5900.00000        5900.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07328            15551.000  TON  |      41.00000      637591.00|      49.00000      761999.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0013 406-05520               48.000  TON  |     185.00000        8880.00|     175.00000        8400.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,269.52                                                   ROUTE : SR 9 
     CALL ORDER   : 351                     CONTRACT ID : RS-27546-A                   COUNTIES : MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 605-06150            10357.000  LFT  |      12.00000      124284.00|      19.00000      196783.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0015 610-07488             1500.000  TON  |      80.00000      120000.00|      90.00000      135000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0016 615-06525               10.000  EACH |     450.00000        4500.00|     195.00000        1950.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0017 801-06207             2335.000  LFT  |       2.00000        4670.00|       0.90000        2101.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               47.000  EACH |      65.00000        3055.00|      65.00000        3055.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   22032.28000       22032.28|   46000.00000       46000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 805-02328            16000.000  LFT  |       0.50000        8000.00|       0.50000        8000.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0021 805-78795             4000.000  LFT  |       6.00000       24000.00|       6.25000       25000.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06706             1695.000  LFT  |       0.01000          16.95|       0.05000          84.75| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-06711            11672.000  LFT  |       0.15000        1750.80|       0.16000        1867.52| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0024 808-06712            24523.000  LFT  |       0.01000         245.23|       0.05000        1226.15| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0025 808-06713            12430.000  LFT  |       0.15000        1864.50|       0.16000        1988.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714            53710.000  LFT  |       0.15000        8056.50|       0.16000        8593.60| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-75008             1700.000  LFT  |       0.50000         850.00|       0.52000         884.00| 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0028 808-75297             2120.000  LFT  |       3.75000        7950.00|       3.90000        8268.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0029 808-75320              107.000  EACH |      65.00000        6955.00|      65.00000        6955.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0030 808-75325               40.000  EACH |      75.00000        3000.00|      75.00000        3000.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,269.52                                                   ROUTE : SR 9 
     CALL ORDER   : 351                     CONTRACT ID : RS-27546-A                   COUNTIES : MADISON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(      ) 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-75996             1322.000  EACH |       0.01000          13.22|       1.00000        1322.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0032 808-75998             1322.000  EACH |      16.50000       21813.00|      17.25000       22804.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,278,500.00|           $     1,598,760.82|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,278,500.00|           $     1,598,760.82|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,492,260.68  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,495,354.13  100.2073% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,499,940.20  100.5146% 
   4   35-1139301     E & B PAVING, INC.                                                         $     1,583,011.29  106.0814% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   12375.00000       12375.00|    4700.00000        4700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     100.00000         100.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                3.000  EACH |     200.00000         600.00|     110.00000         330.00|     100.00000         300.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |     200.00000        1800.00|     200.00000        1800.00|      80.00000         720.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                9.000  MOS  |     200.00000        1800.00|     110.00000         990.00|      60.00000         540.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                9.000  MOS  |    1750.00000       15750.00|    2850.00000       25650.00|    2025.00000       18225.00 
0007 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |   74700.00000       74700.00|   74770.00000       74770.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278             1450.000  LFT  |      10.00000       14500.00|       3.50000        5075.00|       6.50000        9425.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710              550.000  SYS  |      15.00000        8250.00|      15.00000        8250.00|      11.00000        6050.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     725.00000        2900.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02080                0.040  MILE |   90000.00000        3600.00|  100000.00000        4000.00|   99000.00000        3960.00 
  LINEAR GRADING                          |                             |                             | 
0014 303-07449             1850.000  TON  |      12.00000       22200.00|      20.00000       37000.00|      15.00000       27750.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              500.000  TON  |     140.00000       70000.00|     150.00000       75000.00|     122.00000       61000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08033            81131.000  SYS  |       0.70000       56791.70|       0.60000       48678.60|       0.80000       64904.80 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08034            39330.000  SYS  |       0.95000       37363.50|       0.70000       27531.00|       1.20000       47196.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08043             4500.000  SYS  |       1.40000        6300.00|       6.50000       29250.00|       2.10000        9450.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07328             9938.000  TON  |      44.50000      442241.00|      45.00000      447210.00|      43.00000      427334.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07379             8924.000  TON  |      42.50000      379270.00|      37.00000      330188.00|      35.00000      312340.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 406-05520               62.000  TON  |     300.00000       18600.00|     150.00000        9300.00|     243.00000       15066.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689                4.000  EACH |    3125.00000       12500.00|    2750.00000       11000.00|    3300.00000       13200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-97774                2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|    1050.00000        2100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0025 604-06070              144.000  SYS  |     100.00000       14400.00|      65.00000        9360.00|      55.00000        7920.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-07894              107.000  SYS  |     100.00000       10700.00|      95.00000       10165.00|     115.00000       12305.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07896               80.000  SYS  |     110.00000        8800.00|      85.00000        6800.00|     132.00000       10560.00 
  CURB RAMP, CONCRETE, B , SIDEWALK       |                             |                             | 
  ELEVATION TRANSITION                    |                             |                             | 
0028 604-07897               94.500  SYS  |     130.00000       12285.00|      95.00000        8977.50|     320.00000       30240.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901              101.000  SYS  |     120.00000       12120.00|      90.00000        9090.00|     157.00000       15857.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902                5.000  SYS  |     150.00000         750.00|     115.00000         575.00|     260.00000        1300.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120             3300.000  LFT  |      13.00000       42900.00|      21.00000       69300.00|      23.50000       77550.00 
  CURB, CONCRETE                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 610-07488              580.000  TON  |      75.00000       43500.00|      95.00000       55100.00|      74.00000       42920.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 612-04315               71.300  TON  |     772.00000       55043.60|     772.00000       55043.60|     775.00000       55257.50 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0034 612-60410             1328.000  EACH |       6.50000        8632.00|       6.50000        8632.00|       6.50000        8632.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0035 615-06520                4.000  EACH |     550.00000        2200.00|     750.00000        3000.00|     550.00000        2200.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 720-44000               23.000  EACH |     250.00000        5750.00|     275.00000        6325.00|     535.00000       12305.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 801-06203             5793.000  LFT  |       0.23000        1332.39|       0.23000        1332.39|       0.50000        2896.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             3321.000  LFT  |       2.25000        7472.25|       1.00000        3321.00|       1.20000        3985.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               44.000  EACH |      84.00000        3696.00|      84.00000        3696.00|      96.00000        4224.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   35000.00000       35000.00|    5500.00000        5500.00|   57540.00000       57540.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 804-06771               25.000  EACH |      28.00000         700.00|      25.00000         625.00|      25.00000         625.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0042 805-02503             3600.000  LFT  |       0.22000         792.00|       0.22000         792.00|       0.22000         792.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0043 805-78795             1200.000  LFT  |       9.05000       10860.00|       9.05000       10860.00|       9.10000       10920.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-06703              426.000  LFT  |       0.24000         102.24|       0.24000         102.24|       0.30000         127.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-06713            67370.000  LFT  |       0.08000        5389.60|       0.09000        6063.30|       0.09000        6063.30 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-75240             7350.000  LFT  |       0.24000        1764.00|       0.36000        2646.00|       0.25000        1837.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            14860.000  LFT  |       0.24000        3566.40|       0.22000        3269.20|       0.24000        3566.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              170.000  LFT  |       5.50000         935.00|       4.35000         739.50|       4.60000         782.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300              676.000  LFT  |       1.50000        1014.00|       1.45000         980.20|       1.20000         811.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75340                2.000  EACH |     350.00000         700.00|     275.00000         550.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0051 808-75996              576.000  EACH |       3.00000        1728.00|       4.00000        2304.00|       4.50000        2592.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998              576.000  EACH |      16.50000        9504.00|      16.85000        9705.60|      18.00000       10368.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0053 203-02070              100.000  CYS  |      30.00000        3000.00|      70.00000        7000.00|      31.00000        3100.00 
  BORROW                                  |                             |                             | 
0054 621-06574             1100.000  SYS  |       6.96000        7656.00|      24.00000       26400.00|       7.00000        7700.00 
  SODDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,492,260.68|           $     1,495,354.13|           $     1,499,940.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,492,260.68|           $     1,495,354.13|           $     1,499,940.20 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5930.00000        5930.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     167.00000         167.00|                             | 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                3.000  EACH |     150.00000         450.00|                             | 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |     120.00000        1080.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                9.000  MOS  |     200.00000        1800.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                9.000  MOS  |    1400.00000       12600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0007 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0008 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0009 110-01001                       LUMP |   79000.00000       79000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278             1450.000  LFT  |      35.00000       50750.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710              550.000  SYS  |      35.00000       19250.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-93741                4.000  EACH |     350.00000        1400.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02080                0.040  MILE |   45000.00000        1800.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0014 303-07449             1850.000  TON  |      14.00000       25900.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              500.000  TON  |      65.00000       32500.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08033            81131.000  SYS  |       0.35000       28395.85|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08034            39330.000  SYS  |       0.35000       13765.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08043             4500.000  SYS  |       4.00000       18000.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    2600.00000        2600.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 361 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 401-07328             9938.000  TON  |      42.00000      417396.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07379             8924.000  TON  |      40.00000      356960.00|                             | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 406-05520               62.000  TON  |       1.00000          62.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689                4.000  EACH |    2750.00000       11000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-97774                2.000  EACH |    1050.00000        2100.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0025 604-06070              144.000  SYS  |      90.00000       12960.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-07894              107.000  SYS  |     250.00000       26750.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07896               80.000  SYS  |     158.00000       12640.00|                             | 
  CURB RAMP, CONCRETE, B , SIDEWALK       |                             |                             | 
  ELEVATION TRANSITION                    |                             |                             | 
0028 604-07897               94.500  SYS  |     210.00000       19845.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901              101.000  SYS  |     210.00000       21210.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902                5.000  SYS  |     400.00000        2000.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120             3300.000  LFT  |      26.75000       88275.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0032 610-07488              580.000  TON  |      40.00000       23200.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 612-04315               71.300  TON  |     772.00000       55043.60|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0034 612-60410             1328.000  EACH |       6.50000        8632.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0035 615-06520                4.000  EACH |     550.00000        2200.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 720-44000               23.000  EACH |     390.00000        8970.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 801-06203             5793.000  LFT  |       1.00000        5793.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             3321.000  LFT  |       1.10000        3653.10|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,780,945.67                                                   ROUTE : US 231 
     CALL ORDER   : 361                     CONTRACT ID : RS-27584-A                   COUNTIES : JASPER 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06640               44.000  EACH |      84.00000        3696.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |  155200.00000      155200.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 804-06771               25.000  EACH |      24.00000         600.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0042 805-02503             3600.000  LFT  |       0.22000         792.00|                             | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0043 805-78795             1200.000  LFT  |       9.05000       10860.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-06703              426.000  LFT  |       0.24000         102.24|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0045 808-06713            67370.000  LFT  |       0.08000        5389.60|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-75240             7350.000  LFT  |       0.24000        1764.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            14860.000  LFT  |       0.24000        3566.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              170.000  LFT  |       5.50000         935.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 808-75300              676.000  LFT  |       1.50000        1014.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0050 808-75340                2.000  EACH |     350.00000         700.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0051 808-75996              576.000  EACH |       2.00000        1152.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998              576.000  EACH |      16.50000        9504.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0053 203-02070              100.000  CYS  |      60.00000        6000.00|                             | 
0054 621-06574             1100.000  SYS  |       6.96000        7656.00|                             | 
  SODDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,583,011.29|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,583,011.29|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/04/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                        $     1,357,141.90  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,361,139.94  100.2946% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,388,825.40  102.3346% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,566,833.00  115.4509% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1500.00000        9000.00|    1540.00000        9240.00|    1600.00000        9600.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   65000.00000       65000.00|   68000.00000       68000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02240              950.000  SYS  |       1.00000         950.00|       0.75000         712.50|      10.10000        9595.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-90277               17.000  EACH |     170.00000        2890.00|     350.00000        5950.00|     170.00000        2890.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 202-93741                4.000  EACH |     540.00000        2160.00|     350.00000        1400.00|     350.00000        1400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014                6.000  STA  |     470.00000        2820.00|     360.00000        2160.00|     230.00000        1380.00 
  LINEAR GRADING                          |                             |                             | 
0009 213-04324               11.000  CYS  |     120.00000        1320.00|      46.00000         506.00|     140.00000        1540.00 
  FLOWABLE FILL                           |                             |                             | 
0010 301-07448              180.000  TON  |      35.00000        6300.00|       4.00000         720.00|      10.00000        1800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-01180             1950.000  TON  |      13.00000       25350.00|      12.70000       24765.00|      17.00000       33150.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490              750.000  TON  |     100.00000       75000.00|      78.00000       58500.00|      65.00000       48750.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 306-08033            50650.000  SYS  |       0.51000       25831.50|       0.33000       16714.50|       0.50000       25325.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08034            64925.000  SYS  |       0.60000       38955.00|       0.39000       25320.75|       0.50000       32462.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08041              950.000  SYS  |       1.50000        1425.00|       1.35000        1282.50|       3.00000        2850.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0016 306-08043             3600.000  SYS  |       3.20000       11520.00|       0.01000          36.00|       6.00000       21600.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    8000.00000        8000.00|    5000.00000        5000.00|    2800.00000        2800.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322             9110.000  TON  |      34.00000      309740.00|      34.00000      309740.00|      35.00000      318850.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07392             8375.000  TON  |      28.00000      234500.00|      27.50000      230312.50|      30.00000      251250.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 402-07432             1475.000  TON  |      34.00000       50150.00|      37.00000       54575.00|      37.00000       54575.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435              425.000  TON  |      28.00000       11900.00|      28.50000       12112.50|      38.00000       16150.00 
  HMA INTERMEDIATE, TYPE A FOR SHOULDERS  |                             |                             | 
0023 406-05520               54.000  TON  |     180.00000        9720.00|       0.01000           0.54|       1.00000          54.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479              110.000  TON  |     100.00000       11000.00|      78.00000        8580.00|      75.00000        8250.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0025 601-01700                1.000  EACH |    2030.00000        2030.00|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0026 601-94689                3.000  EACH |    3000.00000        9000.00|    2650.00000        7950.00|    2650.00000        7950.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105               39.000  LFT  |      20.00000         780.00|      28.00000        1092.00|      28.00000        1092.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 604-06070               10.000  SYS  |      55.00000         550.00|     105.00000        1050.00|     100.00000        1000.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0029 604-07897                3.500  SYS  |     265.00000         927.50|     295.00000        1032.50|     500.00000        1750.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07902                6.500  SYS  |     415.00000        2697.50|     164.00000        1066.00|     300.00000        1950.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120               20.000  LFT  |      35.00000         700.00|      53.00000        1060.00|      48.00000         960.00 
  CURB, CONCRETE , CAP                    |                             |                             | 
0032 606-07484              250.000  LFT  |      14.00000        3500.00|      17.00000        4250.00|       8.00000        2000.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 610-07486             1700.000  TON  |      60.00000      102000.00|      50.00000       85000.00|      12.00000       20400.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497                1.000  EACH |     120.00000         120.00|     160.00000         160.00|     160.00000         160.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 611-95023               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     160.00000        1600.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0036 615-06520                5.000  EACH |     380.00000        1900.00|     191.00000         955.00|     450.00000        2250.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0037 616-06405               10.000  TON  |      45.00000         450.00|      44.00000         440.00|      65.00000         650.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770              100.000  SYS  |       5.80000         580.00|       5.80000         580.00|       5.80000         580.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0040 621-06559              100.000  SYS  |       4.02000         402.00|       4.02000         402.00|       4.02000         402.00 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06570               10.000  CYS  |      40.00000         400.00|      20.00000         200.00|     100.00000        1000.00 
  TOP SOIL                                |                             |                             | 
0042 621-06575               20.000  SYS  |      83.50000        1670.00|      83.50000        1670.00|      83.50000        1670.00 
  SODDING, NURSERY                        |                             |                             | 
0043 715-05118               60.000  LFT  |     135.00000        8100.00|      73.00000        4380.00|      90.00000        5400.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0044 715-08306               25.000  TON  |      70.00000        1750.00|      52.50000        1312.50|      75.00000        1875.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0045 715-46000                1.000  EACH |     265.00000         265.00|     450.00000         450.00|     370.00000         370.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0046 720-44000                6.000  EACH |     450.00000        2700.00|     430.00000        2580.00|     340.00000        2040.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 801-06203             7000.000  LFT  |       0.40000        2800.00|       0.14000         980.00|       0.50000        3500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0048 801-06207             4075.000  LFT  |       1.15000        4686.25|       0.72000        2934.00|       1.08000        4401.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0049 801-06640               40.000  EACH |      74.00000        2960.00|      74.00000        2960.00|      74.00000        2960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06710               30.000  DAY  |      12.00000         360.00|      10.00000         300.00|      12.00000         360.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0051 801-06775                       LUMP |   30000.00000       30000.00|  148900.00000      148900.00|  143500.00000      143500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-92448              100.000  DAY  |       2.00000         200.00|       1.25000         125.00|       2.00000         200.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 802-91122                2.000  EACH |      50.00000         100.00|     234.00000         468.00|      50.00000         100.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0055 805-78470             5270.000  LFT  |       0.15000         790.50|       1.00000        5270.00|       0.15000         790.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0056 805-78785               17.000  EACH |     415.00000        7055.00|     450.00000        7650.00|     415.00000        7055.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0057 805-78795             1800.000  LFT  |       9.00000       16200.00|       7.50000       13500.00|       9.00000       16200.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0058 808-03002             4700.000  LFT  |       1.10000        5170.00|       1.10000        5170.00|       1.10000        5170.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0059 808-03631            60600.000  LFT  |       0.76000       46056.00|       0.76000       46056.00|       0.76000       46056.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-03632            36300.000  LFT  |       0.76000       27588.00|       0.76000       27588.00|       0.76000       27588.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-04896             3425.000  LFT  |       0.76000        2603.00|       0.76000        2603.00|       0.76000        2603.00 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0062 808-05534              625.000  LFT  |       1.65000        1031.25|       1.65000        1031.25|       1.65000        1031.25 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0063 808-05535               50.000  LFT  |       9.35000         467.50|       9.35000         467.50|       9.35000         467.50 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0064 808-06800              970.000  LFT  |       9.35000        9069.50|       9.35000        9069.50|       9.35000        9069.50 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0065 808-06848               70.000  LFT  |       0.76000          53.20|       0.76000          53.20|       0.76000          53.20 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0066 808-06849              190.000  LFT  |       0.76000         144.40|       0.76000         144.40|       0.76000         144.40 
  LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24   |                             |                             | 
  IN LINE, 48 IN GAP                      |                             |                             | 
0067 808-74805             2050.000  LFT  |      10.80000       22140.00|      10.80000       22140.00|      10.80000       22140.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0068 808-74807               57.000  EACH |     143.00000        8151.00|     143.00000        8151.00|     143.00000        8151.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0069 808-74808               51.000  EACH |     154.00000        7854.00|     154.00000        7854.00|     154.00000        7854.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 808-75996              725.000  EACH |      22.84000       16559.00|       2.50000        1812.50|       5.47000        3965.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998              725.000  EACH |      18.00000       13050.00|      18.00000       13050.00|      18.00000       13050.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0072 808-94455               44.000  LFT  |       4.95000         217.80|       4.95000         217.80|       4.95000         217.80 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0073 802-05704               28.000  LFT  |      10.00000         280.00|      11.25000         315.00|      10.00000         280.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0074 805-05906                1.000  EACH |   14200.00000       14200.00|   15000.00000       15000.00|   23250.00000       23250.00 
  ATR STATION- 2 LANE                     |                             |                             | 
0075 402-07451             2100.000  TON  |      34.00000       71400.00|      29.70000       62370.00|      31.95000       67095.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
     SECTION TOTALS                       |           $     1,357,141.90|           $     1,361,139.94|           $     1,388,825.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,357,141.90|           $     1,361,139.94|           $     1,388,825.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1900.00000       11400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02240              950.000  SYS  |      16.75000       15912.50|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-90277               17.000  EACH |     350.00000        5950.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 202-93741                4.000  EACH |     450.00000        1800.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014                6.000  STA  |    1200.00000        7200.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0009 213-04324               11.000  CYS  |     120.00000        1320.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0010 301-07448              180.000  TON  |      31.00000        5580.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-01180             1950.000  TON  |      16.50000       32175.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490              750.000  TON  |      71.75000       53812.50|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08033            50650.000  SYS  |       0.55000       27857.50|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08034            64925.000  SYS  |       0.55000       35708.75|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08041              950.000  SYS  |       3.20000        3040.00|                             | 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0016 306-08043             3600.000  SYS  |       2.20000        7920.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |   10000.00000       10000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322             9110.000  TON  |      46.00000      419060.00|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07392             8375.000  TON  |      39.00000      326625.00|                             | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07432             1475.000  TON  |      45.00000       66375.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07435              425.000  TON  |      51.50000       21887.50|                             | 
  HMA INTERMEDIATE, TYPE A FOR SHOULDERS  |                             |                             | 
0023 406-05520               54.000  TON  |     400.00000       21600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479              110.000  TON  |     100.00000       11000.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0025 601-01700                1.000  EACH |    2200.00000        2200.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0026 601-94689                3.000  EACH |    2500.00000        7500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105               39.000  LFT  |      20.00000         780.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 604-06070               10.000  SYS  |      68.00000         680.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0029 604-07897                3.500  SYS  |     170.00000         595.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07902                6.500  SYS  |     100.00000         650.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120               20.000  LFT  |      30.00000         600.00|                             | 
  CURB, CONCRETE , CAP                    |                             |                             | 
0032 606-07484              250.000  LFT  |      14.00000        3500.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0033 610-07486             1700.000  TON  |      56.00000       95200.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0034 611-06497                1.000  EACH |     200.00000         200.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 611-95023               10.000  EACH |     480.00000        4800.00|                             | 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0036 615-06520                5.000  EACH |     250.00000        1250.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0037 616-06405               10.000  TON  |     120.00000        1200.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                1.000  EACH |     400.00000         400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770              100.000  SYS  |       5.80000         580.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-06559              100.000  SYS  |       4.00000         400.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0041 621-06570               10.000  CYS  |      45.50000         455.00|                             | 
  TOP SOIL                                |                             |                             | 
0042 621-06575               20.000  SYS  |      83.50000        1670.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0043 715-05118               60.000  LFT  |      94.75000        5685.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0044 715-08306               25.000  TON  |      89.75000        2243.75|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0045 715-46000                1.000  EACH |     380.00000         380.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0046 720-44000                6.000  EACH |     170.00000        1020.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0047 801-06203             7000.000  LFT  |       0.45000        3150.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0048 801-06207             4075.000  LFT  |       0.70000        2852.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0049 801-06640               40.000  EACH |      74.00000        2960.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06710               30.000  DAY  |      12.00000         360.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0051 801-06775                       LUMP |   30000.00000       30000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              100.000  DAY  |       2.00000         200.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 802-91122                2.000  EACH |      75.00000         150.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0055 805-78470             5270.000  LFT  |       1.00000        5270.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0056 805-78785               17.000  EACH |     450.00000        7650.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0057 805-78795             1800.000  LFT  |       7.50000       13500.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0058 808-03002             4700.000  LFT  |       0.70000        3290.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0059 808-03631            60600.000  LFT  |       0.70000       42420.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 808-03632            36300.000  LFT  |       0.70000       25410.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0061 808-04896             3425.000  LFT  |       0.70000        2397.50|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0062 808-05534              625.000  LFT  |       1.50000         937.50|                             | 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0063 808-05535               50.000  LFT  |      12.00000         600.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0064 808-06800              970.000  LFT  |      12.00000       11640.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0065 808-06848               70.000  LFT  |       2.50000         175.00|                             | 
  LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0066 808-06849              190.000  LFT  |       2.50000         475.00|                             | 
  LINE, EPOXY, DOTTED, YELLOW, 4 IN, 24   |                             |                             | 
  IN LINE, 48 IN GAP                      |                             |                             | 
0067 808-74805             2050.000  LFT  |      15.00000       30750.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0068 808-74807               57.000  EACH |     120.00000        6840.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0069 808-74808               51.000  EACH |     170.00000        8670.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0070 808-75996              725.000  EACH |       5.00000        3625.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0071 808-75998              725.000  EACH |      18.00000       13050.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0072 808-94455               44.000  LFT  |       4.00000         176.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0073 802-05704               28.000  LFT  |      15.00000         420.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0074 805-05906                1.000  EACH |   25000.00000       25000.00|                             | 
  ATR STATION- 2 LANE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,971,932.94                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-27696-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 402-07451             2100.000  TON  |      36.50000       76650.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
     SECTION TOTALS                       |           $     1,566,833.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,566,833.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,865,644.54                                                   ROUTE : 68 
     CALL ORDER   : 381                     CONTRACT ID : RS-27769-A                   COUNTIES : GIBSON          POSEY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      WARRICK 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,344,000.00  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $     1,378,277.55  102.5504% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,450,000.00  107.8869% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   12000.00000       12000.00|    8500.00000        8500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1200.00000        9600.00|    1225.00000        9800.00|    1000.00000        8000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   67000.00000       67000.00|   68800.00000       68800.00|   72500.00000       72500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              125.000  LFT  |       5.00000         625.00|       5.00000         625.00|       5.00000         625.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02272              525.000  LFT  |       7.00000        3675.00|       0.50000         262.50|      10.24000        5376.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0008 202-93741               17.000  EACH |     250.00000        4250.00|     250.00000        4250.00|     250.00000        4250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-02055              400.000  CYS  |      12.80000        5120.00|       7.00000        2800.00|      16.93000        6772.00 
  EMBANKMENT                              |                             |                             | 
0010 203-02376                       LUMP |    6300.00000        6300.00|    7000.00000        7000.00|    8000.00000        8000.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0011 205-06937              600.000  LFT  |       1.70000        1020.00|       3.00000        1800.00|       2.00000        1200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 211-07454               30.000  CYS  |      31.00000         930.00|      22.00000         660.00|      25.00000         750.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 213-08058              180.000  CYS  |      55.00000        9900.00|      45.00000        8100.00|       1.00000         180.00 
  FLOWABLE BACKFILL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,865,644.54                                                   ROUTE : 68 
     CALL ORDER   : 381                     CONTRACT ID : RS-27769-A                   COUNTIES : GIBSON          POSEY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      WARRICK 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 303-07449             3800.000  TON  |      18.00000       68400.00|      17.75000       67450.00|      25.00000       95000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              500.000  TON  |     107.00000       53500.00|      60.00000       30000.00|      87.00000       43500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08042           171210.000  SYS  |       0.06000       10272.60|       0.27000       46226.70|       0.40000       68484.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043            14950.000  SYS  |       0.99000       14800.50|       1.50000       22425.00|       0.40000        5980.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    5300.00000        5300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            14450.000  TON  |      43.00000      621350.00|      44.50000      643025.00|      43.00000      621350.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07452             1300.000  TON  |      44.00000       57200.00|      33.00000       42900.00|      50.00000       65000.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0021 405-05517               68.000  TON  |     240.00000       16320.00|     290.00000       19720.00|       1.00000          68.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0022 406-05520               50.000  TON  |     170.00000        8500.00|     190.00000        9500.00|     200.00000       10000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-01846                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0024 601-94689               17.000  EACH |    3500.00000       59500.00|    2801.00000       47617.00|    2400.00000       40800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105               25.000  LFT  |      25.00000         625.00|      25.00000         625.00|      25.00000         625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 610-07488             1300.000  TON  |      57.00000       74100.00|      67.00000       87100.00|      70.00000       91000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 615-06505                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     550.00000         550.00 
  MONUMENT, B                             |                             |                             | 
0028 615-06527                7.000  EACH |     325.00000        2275.00|     325.00000        2275.00|     325.00000        2275.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 616-02320             4000.000  SYS  |       1.75000        7000.00|       2.00000        8000.00|       3.07000       12280.00 
  GEOTEXTILES                             |                             |                             | 
0030 616-06405               75.000  TON  |      40.00000        3000.00|      37.00000        2775.00|      30.03000        2252.25 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 616-06451             2950.000  TON  |      26.00000       76700.00|      25.00000       73750.00|      39.36000      116112.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0032 621-01004                2.000  EACH |    1000.00000        2000.00|     500.00000        1000.00|    1000.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,865,644.54                                                   ROUTE : 68 
     CALL ORDER   : 381                     CONTRACT ID : RS-27769-A                   COUNTIES : GIBSON          POSEY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      WARRICK 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 621-06559             1000.000  SYS  |       1.45000        1450.00|       0.55000         550.00|       1.45000        1450.00 
  MULCHED SEEDING, R                      |                             |                             | 
0034 715-05121              119.000  LFT  |      50.00000        5950.00|      48.00000        5712.00|      72.25000        8597.75 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0035 715-05123               89.000  LFT  |      60.00000        5340.00|      66.00000        5874.00|     119.49000       10634.61 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0036 715-05171              135.000  LFT  |      50.00000        6750.00|      35.00000        4725.00|      31.82000        4295.70 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0037 715-08306               36.000  TON  |      75.00000        2700.00|     145.00000        5220.00|       1.00000          36.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0038 715-46010                1.000  EACH |     275.00000         275.00|     286.00000         286.00|     418.49000         418.49 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0039 715-46020                1.000  EACH |     280.00000         280.00|     321.00000         321.00|     648.96000         648.96 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0040 720-44000                6.000  EACH |     225.00000        1350.00|     262.00000        1572.00|     334.48000        2006.88 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0041 721-43011                1.000  EACH |     800.00000         800.00|    1200.00000        1200.00|     909.61000         909.61 
  FLAP GATE, 18 IN.                       |                             |                             | 
0042 725-06861               60.000  LFT  |     257.00000       15420.00|     312.00000       18720.00|     223.97000       13438.20 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                             |                             | 
0044 801-04308                2.000  EACH |     150.00000         300.00|     150.00000         300.00|       1.00000           2.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0045 801-06203             6965.000  LFT  |       0.35000        2437.75|       1.00000        6965.00|       0.29000        2019.85 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207             6965.000  LFT  |       1.00000        6965.00|       1.15000        8009.75|       1.10000        7661.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06625               27.000  EACH |      85.00000        2295.00|      85.00000        2295.00|       1.00000          27.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0048 801-06640               88.000  EACH |      98.00000        8624.00|      98.00000        8624.00|      98.00000        8624.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |   30278.00000       30278.00|   22000.00000       22000.00|   33557.91000       33557.91 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-07118               80.000  LFT  |      14.00000        1120.00|      13.00000        1040.00|       1.00000          80.00 
  BARRICADE, III-A                        |                             |                             | 
0051 805-02328             1420.000  LFT  |       0.30000         426.00|       0.30000         426.00|       0.30000         426.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0052 805-78795              415.000  LFT  |       7.52000        3120.80|       7.78000        3228.70|       7.52000        3120.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,865,644.54                                                   ROUTE : 68 
     CALL ORDER   : 381                     CONTRACT ID : RS-27769-A                   COUNTIES : GIBSON          POSEY 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      WARRICK 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 805-92951                6.000  EACH |     150.00000         900.00|     150.00000         900.00|     150.00000         900.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0054 808-06712            14150.000  LFT  |       0.09000        1273.50|       0.09000        1273.50|       0.09000        1273.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06713           139250.000  LFT  |       0.09000       12532.50|       0.09000       12532.50|       0.09000       12532.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714            52710.000  LFT  |       0.09000        4743.90|       0.09000        4743.90|       0.09000        4743.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-75256              160.000  LFT  |       1.00000         160.00|       1.00000         160.00|       1.00000         160.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0058 808-75260              300.000  LFT  |       1.50000         450.00|       1.50000         450.00|       1.50000         450.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0059 808-75297              110.000  LFT  |       3.00000         330.00|       3.00000         330.00|       3.00000         330.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0060 808-75320                3.000  EACH |      65.00000         195.00|      50.00000         150.00|      65.00000         195.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0061 808-75325                2.000  EACH |      95.00000         190.00|      50.00000         100.00|      95.00000         190.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0062 808-75340                2.000  EACH |     595.00000        1190.00|     550.00000        1100.00|     595.00000        1190.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0063 808-75996             1333.000  EACH |       3.25000        4332.25|       4.00000        5332.00|       3.95000        5265.35 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0064 808-75998             1398.000  EACH |      16.90000       23626.20|      18.50000       25863.00|      16.90000       23626.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 105-06657                8.000  MOS  |     185.00000        1480.00|      67.00000         536.00|      94.63000         757.04 
  PHONE, CELLULAR                         |                             |                             | 
     SECTION TOTALS                       |           $     1,344,000.00|           $     1,378,277.55|           $     1,450,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,344,000.00|           $     1,378,277.55|           $     1,450,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,752,217.54                                                   ROUTE : SR 56 
     CALL ORDER   : 391                     CONTRACT ID : RS-27772-A                   COUNTIES : ORANGE          WASHINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1056038     CALCAR QUARRIES, INC.                                                      $     1,014,438.79  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,146,000.00  112.9689% 
   3   35-1418333     ROGERS GROUP, INC.                                                         $     1,277,332.45  125.9152% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2  ) 35-2040801          |(   3  ) 35-1418333 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1800.00000        1800.00|    6000.00000        6000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |     900.00000        7200.00|    1200.00000        9600.00|    1775.00000       14200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   14000.00000       14000.00|   41375.00000       41375.00|   72000.00000       72000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241               63.000  LFT  |       5.70000         359.10|       5.00000         315.00|       5.70000         359.10 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02278               68.000  LFT  |      10.00000         680.00|       9.00000         612.00|       7.00000         476.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-52710               30.000  SYS  |      15.00000         450.00|      15.00000         450.00|      23.00000         690.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741               34.000  EACH |     150.00000        5100.00|     250.00000        8500.00|     400.00000       13600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02376                       LUMP |     750.00000         750.00|    1290.85000        1290.85|    1500.00000        1500.00 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0011 205-06931              100.000  TON  |      21.00000        2100.00|      22.00000        2200.00|      68.00000        6800.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 213-08058                8.000  CYS  |     100.00000         800.00|      80.00000         640.00|      75.00000         600.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 304-07490             1200.000  TON  |      70.00000       84000.00|     100.00000      120000.00|      83.00000       99600.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,752,217.54                                                   ROUTE : SR 56 
     CALL ORDER   : 391                     CONTRACT ID : RS-27772-A                   COUNTIES : ORANGE          WASHINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2   ) 35-2040801         |(   3  ) 35-1418333 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08033           178565.000  SYS  |       0.26500       47319.73|       0.04000        7142.60|       0.42000       74997.30 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08034              670.000  SYS  |       0.26500         177.55|       0.44000         294.80|       1.50000        1005.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08043              820.000  SYS  |       1.50000        1230.00|       2.15000        1763.00|       2.25000        1845.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |     100.00000         100.00|    2500.00000        2500.00|    5750.00000        5750.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07321            15995.000  TON  |      26.70000      427066.50|      31.00000      495845.00|      32.50000      519837.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07451              200.000  TON  |      33.00000        6600.00|      31.00000        6200.00|      43.00000        8600.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0020 406-05520               46.000  TON  |     150.00000        6900.00|     170.00000        7820.00|     145.00000        6670.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01625                2.000  EACH |    1440.00000        2880.00|    1600.00000        3200.00|    1440.00000        2880.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0022 601-01846                8.000  EACH |    1730.00000       13840.00|    1800.00000       14400.00|    1730.00000       13840.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0023 601-06037                2.000  EACH |     780.00000        1560.00|     800.00000        1600.00|     780.00000        1560.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0024 601-94689               24.000  EACH |    2410.00000       57840.00|    3300.00000       79200.00|    2410.00000       57840.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-95300                8.000  EACH |      75.00000         600.00|     200.00000        1600.00|      75.00000         600.00 
  CONNECTOR, A S                          |                             |                             | 
0026 601-99105               25.000  LFT  |      18.00000         450.00|      30.00000         750.00|      18.00000         450.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 604-07896               33.000  SYS  |     270.00000        8910.00|      75.00000        2475.00|      75.00000        2475.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0028 610-07487              965.000  TON  |      40.00000       38600.00|      48.00000       46320.00|      80.00000       77200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0029 612-04315              226.000  TON  |     782.00000      176732.00|     782.00000      176732.00|     782.00000      176732.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0030 612-60410             3760.000  EACH |       6.00000       22560.00|       6.00000       22560.00|       6.00000       22560.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0031 615-06527                1.000  EACH |    1000.00000        1000.00|     350.00000         350.00|    1000.00000        1000.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0032 616-02320              455.000  SYS  |       1.25000         568.75|       1.40000         637.00|       3.00000        1365.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,752,217.54                                                   ROUTE : SR 56 
     CALL ORDER   : 391                     CONTRACT ID : RS-27772-A                   COUNTIES : ORANGE          WASHINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2   ) 35-2040801         |(   3  ) 35-1418333 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 616-06451              274.000  TON  |      29.00000        7946.00|      30.00000        8220.00|      41.00000       11234.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0034 621-01004                2.000  EACH |     610.00000        1220.00|     610.00000        1220.00|     610.00000        1220.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559              200.000  SYS  |       6.00000        1200.00|       5.45000        1090.00|       5.45000        1090.00 
  MULCHED SEEDING, R                      |                             |                             | 
0036 715-05119               54.000  LFT  |     119.75000        6466.50|      53.00000        2862.00|      55.00000        2970.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0037 801-06203             5305.000  LFT  |       0.40000        2122.00|       0.35000        1856.75|       0.45000        2387.25 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             5305.000  LFT  |       0.90000        4774.50|       0.95000        5039.75|       1.00000        5305.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               52.000  EACH |      85.00000        4420.00|      85.00000        4420.00|      72.00000        3744.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   15600.00000       15600.00|   15840.90000       15840.90|   14250.00000       14250.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07118               48.000  LFT  |       7.00000         336.00|      25.00000        1200.00|      10.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0042 808-06712             7630.000  LFT  |       0.08200         625.66|       0.10000         763.00|       0.11000         839.30 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0043 808-06713           106410.000  LFT  |       0.08200        8725.62|       0.10000       10641.00|       0.08000        8512.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0044 808-06714            65090.000  LFT  |       0.08200        5337.38|       0.10000        6509.00|       0.08000        5207.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0045 808-75297               56.000  LFT  |       9.00000         504.00|      10.00000         560.00|       9.00000         504.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0046 808-75320                2.000  EACH |      86.00000         172.00|     100.00000         200.00|      60.00000         120.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0047 808-75325                1.000  EACH |      90.00000          90.00|     150.00000         150.00|      65.00000          65.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0048 808-75996             1101.000  EACH |       3.50000        3853.50|       3.85000        4238.85|       5.50000        6055.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0049 808-75998             1110.000  EACH |      17.00000       18870.00|      16.95000       18814.50|      16.95000       18814.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,014,438.79|           $     1,146,000.00|           $     1,277,332.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,014,438.79|           $     1,146,000.00|           $     1,277,332.45 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,568,756.87                                                   ROUTE : 52 
     CALL ORDER   : 401                     CONTRACT ID : RS-27896-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/12/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,102,285.80  100.0000% 
   2   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     1,106,643.59  100.3953% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,189,197.08  107.8846% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0999231          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CONCRETE PAVEMENT PATCHING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    4796.68000        4796.68 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2000.00000       24000.00|    1500.00000       18000.00|    1990.52000       23886.24 
  FIELD OFFICE, A                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   55009.00000       55009.00|   54700.00000       54700.00|   85299.76000       85299.76 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 306-08043             2763.000  SYS  |       2.65000        7321.95|       2.82000        7791.66|       2.96000        8178.48 
  MILLING, TRANSITION                     |                             |                             | 
0007 402-07784              152.000  TON  |     105.00000       15960.00|     120.00000       18240.00|      90.02000       13683.04 
  HMA SURFACE, TYPE D                     |                             |                             | 
0008 406-05520                1.000  TON  |     350.00000         350.00|     400.00000         400.00|     323.47000         323.47 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0009 503-05240             1148.000  LFT  |       8.00000        9184.00|       9.00000       10332.00|      13.39000       15371.72 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0010 506-06333             7427.000  SYS  |     112.95000      838879.65|     118.00000      876386.00|     124.20000      922433.40 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0011 507-07479               50.000  TON  |     505.00000       25250.00|     700.00000       35000.00|     455.72000       22786.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0012 605-06090             1312.000  LFT  |      11.00000       14432.00|      13.21000       17331.52|      38.34000       50302.08 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0013 801-03290                6.000  EACH |     130.00000         780.00|     130.03000         780.18|     120.00000         720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,568,756.87                                                   ROUTE : 52 
     CALL ORDER   : 401                     CONTRACT ID : RS-27896-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 801-04308                1.000  EACH |     160.00000         160.00|     162.54000         162.54|     150.00000         150.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0015 801-06625                8.000  EACH |      80.00000         640.00|      81.27000         650.16|      75.00000         600.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0016 801-06640               31.000  EACH |      85.00000        2635.00|      85.61000        2653.91|      79.00000        2449.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06710              100.000  DAY  |      11.00000        1100.00|      10.84000        1084.00|      10.00000        1000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0018 801-06775                       LUMP |   84500.00000       84500.00|   40000.00000       40000.00|   20399.01000       20399.01 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-07119               32.000  LFT  |      12.00000         384.00|      12.46000         398.72|      11.50000         368.00 
  BARRICADE, III-B                        |                             |                             | 
0020 805-01844               30.000  LFT  |      32.00000         960.00|      37.93000        1137.90|      30.00000         900.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0021 805-02503             1944.000  LFT  |       0.35000         680.40|       0.54000        1049.76|       0.30000         583.20 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0022 805-78785                5.000  EACH |     815.00000        4075.00|     866.89000        4334.45|     775.00000        3875.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0023 805-78795              632.000  LFT  |       7.90000        4992.80|       8.67000        5479.44|       7.50000        4740.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0024 808-06711             1500.000  LFT  |       0.21000         315.00|       0.22000         330.00|       0.20000         300.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0025 808-06713             3000.000  LFT  |       0.21000         630.00|       0.22000         660.00|       0.20000         600.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714             2000.000  LFT  |       0.21000         420.00|       0.22000         440.00|       0.20000         400.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-74805              100.000  LFT  |       5.50000         550.00|       5.69000         569.00|       5.25000         525.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
0028 808-74807                5.000  EACH |      79.00000         395.00|      81.27000         406.35|      75.00000         375.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0029 808-74808                5.000  EACH |     116.00000         580.00|     119.20000         596.00|     110.00000         550.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0030 808-75996              100.000  EACH |      18.50000        1850.00|      19.11000        1911.00|      10.00000        1000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,568,756.87                                                   ROUTE : 52 
     CALL ORDER   : 401                     CONTRACT ID : RS-27896-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0999231         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |HUNT PAVING COMPANY, INC.    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-75998              100.000  EACH |      27.50000        2750.00|      28.17000        2817.00|      26.00000        2600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,102,285.80|           $     1,106,643.59|           $     1,189,197.08 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,102,285.80|           $     1,106,643.59|           $     1,189,197.08 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   150,746.25                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28021-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       109,893.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       113,161.11  102.9739% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |    5000.00000        5000.00|    5500.00000        5500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02271                2.000  EACH |     180.00000         360.00|     200.00000         400.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0006 202-90277                2.000  EACH |     400.00000         800.00|     400.00000         800.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 203-02070              100.000  CYS  |       1.00000         100.00|       2.50000         250.00| 
  BORROW                                  |                             |                             | 
0008 203-90014                6.000  STA  |     250.00000        1500.00|     400.00000        2400.00| 
  LINEAR GRADING                          |                             |                             | 
0009 301-07448              290.000  TON  |      35.00000       10150.00|      16.00000        4640.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07491               50.000  TON  |      25.00000        1250.00|      60.00000        3000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 304-07493              525.000  TON  |      38.00000       19950.00|      42.00000       22050.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0012 306-08034             9200.000  SYS  |       2.00000       18400.00|       0.52000        4784.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 406-05520                3.000  TON  |     140.00000         420.00|     200.00000         600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   150,746.25                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28021-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 715-46000                2.000  EACH |     180.00000         360.00|     300.00000         600.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0017 720-44000                1.000  EACH |     400.00000         400.00|     180.00000         180.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-06203             1000.000  LFT  |       0.01000          10.00|       0.15000         150.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0019 801-06207             1100.000  LFT  |       1.00000        1100.00|       0.75000         825.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0020 801-06640               22.000  EACH |     115.00000        2530.00|     115.00000        2530.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710               10.000  DAY  |      25.00000         250.00|      15.00000         150.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    3000.00000        3000.00|   20000.00000       20000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448               11.000  DAY  |      10.00000         110.00|       0.01000           0.11| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 802-05701               14.000  LFT  |      12.00000         168.00|      13.00000         182.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0025 802-91122                1.000  EACH |     140.00000         140.00|     150.00000         150.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0026 805-78470              870.000  LFT  |       0.36000         313.20|       0.25000         217.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0027 805-78785                3.000  EACH |     550.00000        1650.00|     475.00000        1425.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0028 805-78795              290.000  LFT  |      14.20000        4118.00|      10.00000        2900.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0029 808-06701             2450.000  LFT  |       0.40000         980.00|       0.40000         980.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-06713             2375.000  LFT  |       0.30000         712.50|       0.30000         712.50| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0031 808-75297               56.000  LFT  |      15.00000         840.00|       5.50000         308.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-75320                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   150,746.25                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28021-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 808-75325                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0034 808-75996              150.000  EACH |       7.05000        1057.50|       4.00000         600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              165.000  EACH |      25.00000        4125.00|      25.00000        4125.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 401-07322              760.000  TON  |      36.68000       27876.80|      40.00000       30400.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0037 715-05789                6.000  LFT  |     120.00000         720.00|     100.00000         600.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
     SECTION TOTALS                       |           $       109,893.00|           $       113,161.11|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       109,893.00|           $       113,161.11|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 421 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   470,928.95                                                   ROUTE : SR 201 
     CALL ORDER   : 421                     CONTRACT ID : RS-28022-A                   COUNTIES : WELLS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       285,838.00  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       306,316.58  107.1644% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       325,100.22  113.7358% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1145884          |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE AND WIDENING 
                                          |                             |                             | 
0001 105-07039                4.000  MOS  |    1400.00000        5600.00|    2000.00000        8000.00|    1719.00000        6876.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   14000.00000       14000.00|   16856.00000       16856.00|   16200.00000       16200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 301-07448              170.000  TON  |      25.00000        4250.00|      24.67000        4193.90|      39.65000        6740.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0006 303-07449              250.000  TON  |      28.00000        7000.00|      19.17000        4792.50|      26.05000        6512.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0007 304-07490              500.000  TON  |      71.50000       35750.00|      63.99000       31995.00|      71.41000       35705.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 304-07492             3110.000  TON  |      25.00000       77750.00|      27.55000       85680.50|      22.00000       68420.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0009 306-08042            21870.000  SYS  |       0.66000       14434.20|       0.81000       17714.70|       0.73000       15965.10 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1538.000  SYS  |       0.20000         307.60|       2.31000        3552.78|       2.01000        3091.38 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-06264                       LUMP |     684.00000         684.00|    1540.00000        1540.00|     670.00000         670.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07321             2380.000  TON  |      32.00000       76160.00|      35.12000       83585.60|      37.64000       89583.20 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 406-05520                7.000  TON  |       1.00000           7.00|     200.00000        1400.00|     264.52000        1851.64 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   470,928.95                                                   ROUTE : SR 201 
     CALL ORDER   : 421                     CONTRACT ID : RS-28022-A                   COUNTIES : WELLS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1145884         |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |L I C A CONSTRUCTION         |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 608-04396               15.000  EACH |      40.03000         600.45|     225.00000        3375.00|      86.09000        1291.35 
  SHOULDER DRAIN                          |                             |                             | 
0015 610-07486              300.000  TON  |      50.00000       15000.00|      49.49000       14847.00|      62.27000       18681.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0016 615-06520                1.000  EACH |     400.00000         400.00|     200.00000         200.00|     343.16000         343.16 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0017 801-06203             1000.000  LFT  |       0.20000         200.00|       0.30000         300.00|       0.14000         140.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             1000.000  LFT  |       0.20000         200.00|       0.70000         700.00|       0.74000         740.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               17.000  EACH |      98.00000        1666.00|      30.00000         510.00|      30.00000         510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   26600.00000       26600.00|   22307.00000       22307.00|   47012.79000       47012.79 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 804-06771               10.000  EACH |      25.00000         250.00|      45.00000         450.00|      45.00000         450.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0022 808-06712              785.000  LFT  |       0.15000         117.75|       0.12000          94.20|       0.12000          94.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            16510.000  LFT  |       0.15000        2476.50|       0.12000        1981.20|       0.12000        1981.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            12710.000  LFT  |       0.15000        1906.50|       0.12000        1525.20|       0.12000        1525.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75297               68.000  LFT  |       7.00000         476.00|      10.50000         714.00|      10.50000         714.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       285,838.00|           $       306,316.58|           $       325,100.22 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       285,838.00|           $       306,316.58|           $       325,100.22 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 431 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,023.99                                                   ROUTE : VARIOUS 
     CALL ORDER   : 431                     CONTRACT ID : RS-28215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/18/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       351,980.75  100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                        $       403,234.70  114.5616% 
   3   35-1139301     E & B PAVING, INC.                                                         $       432,160.80  122.7797% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0997978          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10500.00000       10500.00|    3900.00000        3900.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040                6.000  MOS  |    1600.00000        9600.00|    2700.00000       16200.00|    1800.00000       10800.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |   17000.00000       17000.00|   19000.00000       19000.00|   21600.00000       21600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-90277                6.000  EACH |     400.00000        2400.00|     400.00000        2400.00|     610.00000        3660.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0007 202-93135                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    4600.00000        4600.00 
  RAILROAD CROSSING, REMOVE               |                             |                             | 
0008 213-04324               30.000  CYS  |      55.00000        1650.00|      78.00000        2340.00|      67.00000        2010.00 
  FLOWABLE FILL                           |                             |                             | 
0009 301-07448              175.000  TON  |      25.00000        4375.00|      37.00000        6475.00|      48.00000        8400.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-01180               77.000  TON  |      23.00000        1771.00|      87.00000        6699.00|      58.00000        4466.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07490              475.000  TON  |     100.00000       47500.00|     134.00000       63650.00|     124.00000       58900.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034            13775.000  SYS  |       2.30000       31682.50|       3.60000       49590.00|       1.80000       24795.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08042             1860.000  SYS  |       1.75000        3255.00|       2.13000        3961.80|       1.51000        2808.60 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 431 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,023.99                                                   ROUTE : VARIOUS 
     CALL ORDER   : 431                     CONTRACT ID : RS-28215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08043             3125.000  SYS  |       1.20000        3750.00|       1.70000        5312.50|       0.01000          31.25 
  MILLING, TRANSITION                     |                             |                             | 
0015 401-07333             1140.000  TON  |      50.00000       57000.00|      49.00000       55860.00|      55.00000       62700.00 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0016 402-07451              425.000  TON  |      40.00000       17000.00|      43.00000       18275.00|      50.00000       21250.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0017 406-05520                5.500  TON  |     230.00000        1265.00|     205.00000        1127.50|     100.00000         550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 604-06070              320.000  SYS  |      36.00000       11520.00|      31.00000        9920.00|      57.00000       18240.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0019 604-07092                2.000  TON  |      25.00000          50.00|     137.00000         274.00|      50.00000         100.00 
  BED COURSE MATERIAL                     |                             |                             | 
0020 604-07894               70.000  SYS  |     125.00000        8750.00|     130.00000        9100.00|     259.00000       18130.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0021 604-07896               20.000  SYS  |     125.00000        2500.00|     130.00000        2600.00|     249.00000        4980.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0022 604-07897               12.500  SYS  |     125.00000        1562.50|     200.00000        2500.00|     300.00000        3750.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0023 604-07899               12.500  SYS  |     125.00000        1562.50|     200.00000        2500.00|     280.00000        3500.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0024 604-07900               60.000  SYS  |     125.00000        7500.00|     130.00000        7800.00|     189.00000       11340.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07901               10.000  SYS  |     125.00000        1250.00|     200.00000        2000.00|     392.00000        3920.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0026 604-07902               33.000  SYS  |     125.00000        4125.00|     150.00000        4950.00|     309.00000       10197.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0027 605-01870              450.000  LFT  |      12.00000        5400.00|      16.40000        7380.00|      51.00000       22950.00 
  CURB, CONCRETE, A                       |                             |                             | 
0028 610-07486              200.000  TON  |      70.00000       14000.00|      99.00000       19800.00|     100.00000       20000.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 611-05330               20.000  SYS  |      60.00000        1200.00|      83.00000        1660.00|     126.00000        2520.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 615-06520                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     307.00000         307.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0031 621-06575              200.000  SYS  |      19.05000        3810.00|      20.00000        4000.00|      19.05000        3810.00 
  SODDING, NURSERY                        |                             |                             | 
0032 715-05148              160.000  LFT  |      58.00000        9280.00|      48.00000        7680.00|      51.00000        8160.00 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,023.99                                                   ROUTE : VARIOUS 
     CALL ORDER   : 431                     CONTRACT ID : RS-28215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 715-08305               60.000  TON  |      60.00000        3600.00|      90.00000        5400.00|      30.00000        1800.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0035 720-94847                1.000  EACH |    3000.00000        3000.00|    2100.00000        2100.00|    3000.00000        3000.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0036 801-06203              400.000  LFT  |       0.60000         240.00|       3.85000        1540.00|       0.01000           4.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207              400.000  LFT  |       0.30000         120.00|       1.90000         760.00|       2.00000         800.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               66.000  EACH |     120.00000        7920.00|     120.00000        7920.00|     120.00000        7920.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   32600.00000       32600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-92448               10.000  DAY  |      10.00000         100.00|      80.00000         800.00|      10.00000         100.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0042 802-91122                3.000  EACH |     150.00000         450.00|     150.00000         450.00|      20.00000          60.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0043 805-78470             2665.000  LFT  |       0.25000         666.25|       0.26000         692.90|       0.13000         346.45 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0044 805-78785                6.000  EACH |     475.00000        2850.00|     475.00000        2850.00|     980.00000        5880.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0045 805-78795              875.000  LFT  |       9.00000        7875.00|       9.00000        7875.00|       7.30000        6387.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0046 808-06713             2750.000  LFT  |       0.40000        1100.00|       0.40000        1100.00|       0.40000        1100.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-75240              240.000  LFT  |       0.38000          91.20|       0.38000          91.20|       0.38000          91.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245             4260.000  LFT  |       0.38000        1618.80|       0.38000        1618.80|       0.38000        1618.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75274              934.000  LFT  |       1.00000         934.00|       1.00000         934.00|       1.00000         934.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0050 808-75278              140.000  LFT  |       1.50000         210.00|       1.50000         210.00|       1.50000         210.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   405,023.99                                                   ROUTE : VARIOUS 
     CALL ORDER   : 431                     CONTRACT ID : RS-28215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 808-75297              105.000  LFT  |       3.00000         315.00|       3.00000         315.00|       3.00000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320                4.000  EACH |      60.00000         240.00|      60.00000         240.00|      60.00000         240.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75325                2.000  EACH |      85.00000         170.00|      85.00000         170.00|      85.00000         170.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
0054 808-75996               20.000  EACH |      25.00000         500.00|      47.55000         951.00|       5.35000         107.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998               20.000  EACH |      80.00000        1600.00|      80.00000        1600.00|      80.00000        1600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0056 802-05704               40.000  LFT  |      13.00000         520.00|      20.00000         800.00|      30.00000        1200.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
     SECTION TOTALS                       |           $       351,980.75|           $       403,234.70|           $       432,160.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       351,980.75|           $       403,234.70|           $       432,160.80 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 441 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   546,837.50                                                   ROUTE : VARIOUS 
     CALL ORDER   : 441                     CONTRACT ID : RS-28265-A                   COUNTIES : ELKHART         STEUBEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       338,015.70  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       356,478.20  105.4620% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $       375,365.50  111.0497% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1065659          |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1900.00000       11400.00|    1400.00000        8400.00|    1560.00000        9360.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   19000.00000       19000.00|   17800.00000       17800.00|   33500.00000       33500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02271                1.000  EACH |     528.00000         528.00|     550.00000         550.00|    1120.00000        1120.00 
  HEADWALL, REMOVE                        |                             |                             | 
0006 202-52710              138.000  SYS  |      10.75000        1483.50|      18.00000        2484.00|      10.15000        1400.70 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0007 202-60820             3560.000  SYS  |       3.50000       12460.00|       2.40000        8544.00|       1.40000        4984.00 
  SURFACE MILLING, ASPHALT                |                             |                             | 
0008 202-90277                5.000  EACH |     200.00000        1000.00|     350.00000        1750.00|     385.00000        1925.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 202-93091                1.000  EACH |     400.00000         400.00|     750.00000         750.00|    1325.00000        1325.00 
  TREE, 15 IN., REMOVE                    |                             |                             | 
0010 211-07454                8.000  CYS  |      22.25000         178.00|      12.00000          96.00|      54.40000         435.20 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 301-07448                7.000  TON  |     140.00000         980.00|      40.00000         280.00|      47.50000         332.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-07449              262.000  TON  |      27.50000        7205.00|      30.00000        7860.00|      33.25000        8711.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0013 304-07490              184.000  TON  |      68.75000       12650.00|     100.00000       18400.00|     101.00000       18584.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   546,837.50                                                   ROUTE : VARIOUS 
     CALL ORDER   : 441                     CONTRACT ID : RS-28265-A                   COUNTIES : ELKHART         STEUBEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08034             4233.000  SYS  |       2.70000       11429.10|       2.00000        8466.00|       1.90000        8042.70 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08041             3477.000  SYS  |       2.90000       10083.30|       1.70000        5910.90|       1.00000        3477.00 
  MILLING, CONCRETE PAVEMENT              |                             |                             | 
0016 306-08043             2963.000  SYS  |       3.10000        9185.30|       3.00000        8889.00|       1.00000        2963.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 402-07433              673.000  TON  |      42.25000       28434.25|      53.00000       35669.00|      63.55000       42769.15 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07451             3517.000  TON  |      35.75000      125732.75|      36.00000      126612.00|      39.15000      137690.55 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0019 406-05520               10.000  TON  |     393.00000        3930.00|     150.00000        1500.00|     200.00000        2000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 604-06070              135.000  SYS  |      32.50000        4387.50|      32.00000        4320.00|      49.00000        6615.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0021 604-07900               87.000  SYS  |      84.00000        7308.00|      90.00000        7830.00|     100.00000        8700.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0022 605-06120              100.000  LFT  |      23.50000        2350.00|      36.25000        3625.00|      29.00000        2900.00 
  CURB, CONCRETE                          |                             |                             | 
0023 610-07487              182.000  TON  |      54.50000        9919.00|      64.00000       11648.00|      58.60000       10665.20 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-06520                1.000  EACH |     325.00000         325.00|     500.00000         500.00|     385.00000         385.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0025 621-06574               11.000  SYS  |     199.00000        2189.00|      75.00000         825.00|      55.00000         605.00 
  SODDING                                 |                             |                             | 
0026 715-05597               10.000  LFT  |      92.50000         925.00|     175.00000        1750.00|      90.00000         900.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0027 715-46020                1.000  EACH |     375.00000         375.00|     540.00000         540.00|     555.00000         555.00 
0028 720-44000                2.000  EACH |     171.00000         342.00|     375.00000         750.00|     375.00000         750.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0029 720-45260                1.000  EACH |    1000.00000        1000.00|    1400.00000        1400.00|     760.00000         760.00 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0030 720-45370                1.000  EACH |    2400.00000        2400.00|    2050.00000        2050.00|    1000.00000        1000.00 
  PIPE CATCH BASIN, 18 IN., MODIFIED      |                             |                             | 
0031 801-06203              800.000  LFT  |       0.65000         520.00|       1.00000         800.00|       1.10000         880.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207              800.000  LFT  |       0.50000         400.00|       1.50000        1200.00|       1.08000         864.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   546,837.50                                                   ROUTE : VARIOUS 
     CALL ORDER   : 441                     CONTRACT ID : RS-28265-A                   COUNTIES : ELKHART         STEUBEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06775                       LUMP |   11000.00000       11000.00|   25700.00000       25700.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-92448               12.000  DAY  |     100.00000        1200.00|      45.00000         540.00|     550.00000        6600.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0035 805-02503             4430.000  LFT  |       0.20000         886.00|       1.00000        4430.00|       1.10000        4873.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0036 805-06592              210.000  LFT  |      10.00000        2100.00|       9.00000        1890.00|       9.90000        2079.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0037 805-78510              210.000  LFT  |       0.75000         157.50|       6.00000        1260.00|       6.60000        1386.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0038 805-78785                9.000  EACH |     420.00000        3780.00|     450.00000        4050.00|     495.00000        4455.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0039 805-78795             1480.000  LFT  |       9.00000       13320.00|       7.50000       11100.00|       8.25000       12210.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0040 808-03178                4.000  EACH |     120.00000         480.00|     125.00000         500.00|     137.50000         550.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0041 808-05929              640.000  LFT  |       0.90000         576.00|       1.25000         800.00|       1.40000         896.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0042 808-06703             4910.000  LFT  |       0.40000        1964.00|       0.23000        1129.30|       0.25000        1227.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06712             2300.000  LFT  |       0.15000         345.00|       0.16000         368.00|       0.18000         414.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0044 808-06713            17900.000  LFT  |       0.15000        2685.00|       0.16000        2864.00|       0.18000        3222.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-06714             8950.000  LFT  |       0.15000        1342.50|       0.16000        1432.00|       0.18000        1611.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0046 808-75067              130.000  LFT  |      17.00000        2210.00|       6.50000         845.00|       7.15000         929.50 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0047 808-75240              500.000  LFT  |       0.40000         200.00|       0.23000         115.00|       0.25000         125.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75245             1800.000  LFT  |       0.40000         720.00|       0.23000         414.00|       0.25000         450.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0049 808-75996              160.000  EACH |       2.80000         448.00|      16.00000        2560.00|      15.35000        2456.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 441 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   546,837.50                                                   ROUTE : VARIOUS 
     CALL ORDER   : 441                     CONTRACT ID : RS-28265-A                   COUNTIES : ELKHART         STEUBEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1065659         |(   3  ) 35-1185040 
                                          |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY  |NIBLOCK EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75998              160.000  EACH |      30.00000        4800.00|      28.00000        4480.00|      30.00000        4800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 808-96616                4.000  EACH |     320.00000        1280.00|     200.00000         800.00|     220.00000         880.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY), HALFSIZE          |                             |                             | 
     SECTION TOTALS                       |           $       338,015.70|           $       356,478.20|           $       375,365.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       338,015.70|           $       356,478.20|           $       375,365.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 451 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   608,738.86                                                   ROUTE : SR 218, 124, 5 
     CALL ORDER   : 451                     CONTRACT ID : RS-28276-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       416,673.17  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       533,204.45  127.9671% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT WEDGE AND LEVEL 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0002 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0003 110-01001                       LUMP |   20000.00000       20000.00|   26000.00000       26000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 301-07448              594.000  TON  |       3.00000        1782.00|      20.00000       11880.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0005 303-07449             1447.000  TON  |      11.00000       15917.00|       5.00000        7235.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0006 304-07490             1362.000  TON  |      65.00000       88530.00|      72.07000       98159.34| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0007 304-07492              140.000  TON  |      64.00000        8960.00|      42.87000        6001.80| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0008 306-08033             1483.000  SYS  |       2.50000        3707.50|       1.94000        2877.02| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 306-08034              425.000  SYS  |       2.50000        1062.50|       2.23000         947.75| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08043             4429.000  SYS  |       2.50000       11072.50|       2.80000       12401.20| 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07451             5517.000  TON  |      32.00000      176544.00|      39.84000      219797.28| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0012 406-05520               10.000  TON  |      50.00000         500.00|     306.21000        3062.10| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 507-07479              515.000  TON  |      60.00000       30900.00|     111.57000       57458.55| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 451 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   608,738.86                                                   ROUTE : SR 218, 124, 5 
     CALL ORDER   : 451                     CONTRACT ID : RS-28276-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 610-07486              275.000  TON  |      76.00000       20900.00|      74.59000       20512.25| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 801-06207             1579.000  LFT  |       0.75000        1184.25|       0.74000        1168.46| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0016 801-06640               38.000  EACH |     125.00000        4750.00|     145.00000        5510.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06775                       LUMP |   20200.00000       20200.00|   49440.34000       49440.34| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0018 801-92448              144.000  DAY  |       1.00000         144.00|       1.75000         252.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0019 808-06712             3001.000  LFT  |       0.08000         240.08|       0.08000         240.08| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0020 808-06713            30068.000  LFT  |       0.08000        2405.44|       0.08000        2405.44| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-06714            11184.000  LFT  |       0.08000         894.72|       0.08000         894.72| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75996              301.000  EACH |       5.18000        1559.18|       5.12000        1541.12| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 808-75998              301.000  EACH |      18.00000        5418.00|      18.00000        5418.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       416,673.17|           $       533,204.45|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       416,673.17|           $       533,204.45|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 461 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       398,408.67  100.0000% 
   2   62-1492793     API CONSTRUCTION CORP.                                                     $       448,445.05  112.5591% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       519,936.73  130.5034% 
   4   35-1139301     E & B PAVING, INC.                                                         $       520,202.40  130.5701% 
   5   35-0997978     PHEND & BROWN, INC.                                                        $       535,228.04  134.3415% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 62-1492793          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |API CONSTRUCTION CORP.       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-07039                3.000  MOS  |    1500.00000        4500.00|    2000.00000        6000.00|    1000.00000        3000.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   19400.00000       19400.00|   20255.00000       20255.00|   26000.00000       26000.00 
0005 202-02278              784.000  LFT  |       9.00000        7056.00|       4.25000        3332.00|       9.10000        7134.40 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0006 202-52710              615.000  SYS  |      21.00000       12915.00|      11.25000        6918.75|      10.25000        6303.75 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0007 202-90277                1.000  EACH |     250.00000         250.00|     400.00000         400.00|     500.00000         500.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 202-93741                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-90014                1.000  STA  |    1100.00000        1100.00|     490.00000         490.00|    1400.00000        1400.00 
  LINEAR GRADING                          |                             |                             | 
0010 301-07448              230.000  TON  |      10.00000        2300.00|      18.00000        4140.00|      20.00000        4600.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 304-07490              700.000  TON  |      66.00000       46200.00|      80.00000       56000.00|      85.00000       59500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034            36332.000  SYS  |       1.00000       36332.00|       1.00000       36332.00|       1.10000       39965.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 461 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 62-1492793         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |API CONSTRUCTION CORP.       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 401-07328             2710.000  TON  |      42.00000      113820.00|      47.00000      127370.00|      49.00000      132790.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520                8.000  TON  |       1.00000           8.00|     195.00000        1560.00|     150.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 601-01846                1.000  EACH |    2800.00000        2800.00|    3000.00000        3000.00|    3000.00000        3000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0016 601-99105               56.000  LFT  |      22.00000        1232.00|      30.00000        1680.00|      30.00000        1680.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0017 604-06070              147.000  SYS  |      44.00000        6468.00|      35.50000        5218.50|      37.00000        5439.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0018 604-07894              133.000  SYS  |     125.00000       16625.00|      72.50000        9642.50|      95.00000       12635.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0019 604-07899               21.000  SYS  |     125.00000        2625.00|      72.50000        1522.50|     140.00000        2940.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0020 604-07900              243.000  SYS  |     125.00000       30375.00|      72.50000       17617.50|      85.00000       20655.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0021 604-07901                5.000  SYS  |     125.00000         625.00|      72.50000         362.50|     270.00000        1350.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-07902               57.000  SYS  |     125.00000        7125.00|      72.50000        4132.50|     155.00000        8835.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-07903                9.000  SYS  |     125.00000        1125.00|      72.50000         652.50|     155.00000        1395.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 605-06120              784.000  LFT  |      16.50000       12936.00|      19.00000       14896.00|      19.00000       14896.00 
  CURB, CONCRETE                          |                             |                             | 
0025 610-07487             1253.000  TON  |      20.00000       25060.00|      47.00000       58891.00|      60.00000       75180.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 621-06575              405.000  SYS  |       8.42000        3410.10|      10.00000        4050.00|      10.00000        4050.00 
  SODDING, NURSERY                        |                             |                             | 
0027 720-01894                4.000  EACH |     525.00000        2100.00|     715.00000        2860.00|     850.00000        3400.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0028 720-44000               14.000  EACH |     230.00000        3220.00|     300.00000        4200.00|     325.00000        4550.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0029 801-06203              855.000  LFT  |       1.00000         855.00|       0.45000         384.75|       1.00000         855.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207              855.000  LFT  |       0.90000         769.50|       1.50000        1282.50|       1.25000        1068.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               51.000  EACH |      79.00000        4029.00|      79.00000        4029.00|      79.00000        4029.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 461 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 62-1492793         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |API CONSTRUCTION CORP.       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-06775                       LUMP |   15800.00000       15800.00|   33870.00000       33870.00|   55000.00000       55000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 805-02441              364.000  LFT  |       0.20000          72.80|       0.30000         109.20|       1.00000         364.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0034 805-78785                1.000  EACH |    1000.00000        1000.00|     550.00000         550.00|     450.00000         450.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0035 805-78795              114.000  LFT  |      10.00000        1140.00|      10.00000        1140.00|       8.00000         912.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0036 808-06703             4518.000  LFT  |       0.45000        2033.10|       0.45000        2033.10|       0.23000        1039.14 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06713              576.000  LFT  |       0.98000         564.48|       1.00000         576.00|       1.00000         576.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0038 808-75245            33788.000  LFT  |       0.24000        8109.12|       0.25000        8447.00|       0.23000        7771.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75297              190.000  LFT  |       3.08000         585.20|       3.10000         589.00|       4.00000         760.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75300             1651.000  LFT  |       0.77000        1271.27|       0.80000        1320.80|       1.00000        1651.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0041 808-75320                3.000  EACH |      55.00000         165.00|      55.00000         165.00|      75.00000         225.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0042 808-75325                3.000  EACH |      80.00000         240.00|      80.00000         240.00|     100.00000         300.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0043 808-75996              276.000  EACH |       4.60000        1269.60|       4.60000        1269.60|       5.50000        1518.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-92027              375.000  LFT  |       1.02000         382.50|       1.05000         393.75|       1.25000         468.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-96016              142.000  LFT  |       1.50000         213.00|       1.55000         220.10|       1.75000         248.50 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       398,408.67|           $       448,445.05|           $       519,936.73 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       398,408.67|           $       448,445.05|           $       519,936.73 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
                                                                                                                   PAGE : 461 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-0997978         |(      ) 
                                          |E & B PAVING, INC.           |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
                                          |                             |                             | 
0001 105-07039                3.000  MOS  |     500.00000        1500.00|    2700.00000        8100.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0003 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0004 110-01001                       LUMP |   26000.00000       26000.00|   26000.00000       26000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-02278              784.000  LFT  |       8.50000        6664.00|       8.00000        6272.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0006 202-52710              615.000  SYS  |       8.32000        5116.80|       8.50000        5227.50| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0007 202-90277                1.000  EACH |     500.00000         500.00|     400.00000         400.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 202-93741                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0009 203-90014                1.000  STA  |     300.00000         300.00|    3600.00000        3600.00| 
  LINEAR GRADING                          |                             |                             | 
0010 301-07448              230.000  TON  |       5.00000        1150.00|      33.00000        7590.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 304-07490              700.000  TON  |      96.00000       67200.00|     130.00000       91000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034            36332.000  SYS  |       2.00000       72664.00|       1.68000       61037.76| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 401-07328             2710.000  TON  |      48.00000      130080.00|      45.60000      123576.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520                8.000  TON  |      25.00000         200.00|     225.00000        1800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 601-01846                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0016 601-99105               56.000  LFT  |      30.00000        1680.00|      30.00000        1680.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0017 604-06070              147.000  SYS  |      30.00000        4410.00|      29.85000        4387.95| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0018 604-07894              133.000  SYS  |     120.00000       15960.00|     120.00000       15960.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/08/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-0997978         |(      ) 
                                          |E & B PAVING, INC.           |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 604-07899               21.000  SYS  |     195.00000        4095.00|     195.00000        4095.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0020 604-07900              243.000  SYS  |     150.00000       36450.00|     150.00000       36450.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0021 604-07901                5.000  SYS  |     195.00000         975.00|     195.00000         975.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-07902               57.000  SYS  |     175.00000        9975.00|     175.00000        9975.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-07903                9.000  SYS  |     150.00000        1350.00|     150.00000        1350.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0024 605-06120              784.000  LFT  |      13.35000       10466.40|      13.35000       10466.40| 
  CURB, CONCRETE                          |                             |                             | 
0025 610-07487             1253.000  TON  |      12.00000       15036.00|      55.80000       69917.40| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 621-06575              405.000  SYS  |       8.42000        3410.10|       8.42000        3410.10| 
  SODDING, NURSERY                        |                             |                             | 
0027 720-01894                4.000  EACH |     500.00000        2000.00|     450.00000        1800.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0028 720-44000               14.000  EACH |     500.00000        7000.00|     300.00000        4200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0029 801-06203              855.000  LFT  |       0.75000         641.25|       3.30000        2821.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207              855.000  LFT  |       1.00000         855.00|       1.40000        1197.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               51.000  EACH |      70.00000        3570.00|      79.00000        4029.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06775                       LUMP |   73300.00000       73300.00|    8500.00000        8500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 805-02441              364.000  LFT  |       0.45000         163.80|       0.30000         109.20| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0034 805-78785                1.000  EACH |     550.00000         550.00|     550.00000         550.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0035 805-78795              114.000  LFT  |      16.00000        1824.00|      10.00000        1140.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0036 808-06703             4518.000  LFT  |       1.00000        4518.00|       0.23000        1039.14| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06713              576.000  LFT  |       1.00000         576.00|       1.00000         576.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   657,946.42                                                   ROUTE : 5 
     CALL ORDER   : 461                     CONTRACT ID : RS-28282-A                   COUNTIES : NOBLE 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-0997978         |(      ) 
                                          |E & B PAVING, INC.           |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75245            33788.000  LFT  |       0.10000        3378.80|       0.23000        7771.24| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75297              190.000  LFT  |       4.00000         760.00|       4.00000         760.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75300             1651.000  LFT  |       1.00000        1651.00|       1.00000        1651.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0041 808-75320                3.000  EACH |      75.00000         225.00|      75.00000         225.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0042 808-75325                3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0043 808-75996              276.000  EACH |       1.00000         276.00|       4.60000        1269.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-92027              375.000  LFT  |       0.25000          93.75|       1.25000         468.75| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-96016              142.000  LFT  |       0.25000          35.50|       1.75000         248.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       520,202.40|           $       535,228.04|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       520,202.40|           $       535,228.04|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   746,626.46                                                   ROUTE : I-69 
     CALL ORDER   : 471                     CONTRACT ID : RS-28299-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       616,509.05  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $       682,808.08  110.7539% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0002 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0003 110-01001                       LUMP |   30000.00000       30000.00|   32000.00000       32000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-90277                5.000  EACH |     400.00000        2000.00|     250.00000        1250.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0005 306-08034           100023.000  SYS  |       0.77000       77017.71|       0.72000       72016.56| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0006 401-06264                       LUMP |    2500.00000        2500.00|    4700.00000        4700.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0007 401-07337             8665.000  TON  |      26.00000      225290.00|      55.00000      476575.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0008 406-05520               25.000  TON  |       1.00000          25.00|       1.00000          25.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 801-06207             6343.000  LFT  |       0.72000        4566.96|       1.00000        6343.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0011 801-06640               54.000  EACH |     135.00000        7290.00|     135.00000        7290.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06710               40.000  DAY  |      10.00000         400.00|      20.00000         800.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0013 801-06775                       LUMP |  204045.00000      204045.00|   29400.00000       29400.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 801-92448              240.000  DAY  |       1.25000         300.00|       1.00000         240.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   746,626.46                                                   ROUTE : I-69 
     CALL ORDER   : 471                     CONTRACT ID : RS-28299-A                   COUNTIES : ALLEN 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 805-78470             2514.000  LFT  |       0.25000         628.50|       0.32000         804.48| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0016 805-78785                5.000  EACH |     475.00000        2375.00|     450.00000        2250.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0017 805-78795              838.000  LFT  |       9.00000        7542.00|      15.00000       12570.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0018 808-06702             9727.000  LFT  |       0.30000        2918.10|       0.10000         972.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0019 808-06703            43625.000  LFT  |       0.23000       10033.75|       0.10000        4362.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0020 808-06705             6970.000  LFT  |       0.75000        5227.50|       0.10000         697.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0021 808-75245            42471.000  LFT  |       0.23000        9768.33|       0.10000        4247.10| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0022 808-75297              115.000  LFT  |       4.00000         460.00|       4.00000         460.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0023 808-75320               10.000  EACH |      65.00000         650.00|      65.00000         650.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0024 808-75325                5.000  EACH |      85.00000         425.00|      85.00000         425.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0025 808-75996             1194.000  EACH |       2.30000        2746.20|       3.71000        4429.74| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 808-75998             1194.000  EACH |      17.00000       20298.00|      17.00000       20298.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       616,509.05|           $       682,808.08|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       616,509.05|           $       682,808.08|           $ 
==================================================================================================================================== 
 


